SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

1).	NAME OF THE ORGANIZATION / DEP	TT. Superintending Engineer, DMC, West,
2).	PROVINCIAL GOVT./LOCAL GOVT./O	THER <u>LOCAL GOVERNMENT (DMC)</u>
3).	TITLE OF CONTRACT	PRIORITY PROGRAMME
4).	TENDER NUMBER	No.001(12)/2013-14/DMC(West)
5).	BRIEF DESCRIPTION OF CONTRACT	IMPROVEMENT / REHABILITATION OF ROADS, LAYING SEWERAGE SYSTEM AND CC FLOORING AT BALOCH MOHALLAH, SHER SHAH VILALGHAROONABAD, WATER BOARD COLONY, S.M.D PULIA AND BAROMOHALLAH PS-92, KARACHI.
6) I	FORUM THAT APPROVED THE SCHEME	P & D GOVERNMENT OF SINDH
7).	TENDER ESTIMATED VALUE	9.800 Million
8).	ENGINEER'S ESTIMATE (For Civil Works only)	10.000 Million
9).	ESTIMATED COMPLETION PERIOD (A	S PER CONTRACT) 60 (Days)
10).	TENDER OPENED ON (DATE & TIME)	26-03-2014 at (02.:30 PM)
11).	NUMBER OF TENDER DOCUMENTS SO (Attach list of buyers)	OLD <u>03 Nos</u>
12).	NUMBER OF BIDS RECEIVED	03 Nos
13).	NUMBER OF BIDDERS PRESENT AT TI	HE TIME OF OPENING OF BIDS <u>03 Nos</u>
14).	BID EVALUATION REPORT (Enclose a copy)	(Attached)
15).	NAME AND ADDRESS OF THE SUCCES	SSFUL BIDDER M/s, New Mahad Construction Co.
16).	CONTRACT AWARD PRICE	Rs.98,03,938/-
17). (i.e	RANKING OF SUCCESSFUL BIDDER IN 2. 1st , 2nd , 3rd EVALUATION BID)	N EVALUATION REPORT 1 st Lowest
18).	METHOD OF PROCUREMENT USED:- (TICK ONE)
	a). SINGLE STAGE – ONE ENVEL	OPE PROCEDURE
	b). SINGLE STAGE – TWO ENVEI	LOPE PROCEDURE X
	c). TWO STAGE BIDDING PROCE	EDURE X
	d). TWO STAGE – TWO ENVELOR	PE BIDDING PROCEDUREX
		ETHOD OF PROCUREMENT WAS ADOPTED i.e.

19).					WAS INCLE	JDED IN	ANNI	AL PI	ROCL	IREME	ENIT D	I AN
20).	WH	ETHER	THE PROC	UREMENT			711111			/ I / I / I / I / I I		$\mathbf{L}\mathbf{A}\mathbf{r}$
								Yes	Τ,	No		
21).	ADV	ERTISE	MENT:					1	ı	ı	1	ı
	i).	i). SPPRA Website			Yes	√	1924	8/2014				
		(If yes	, give date ar	nd SPPRA's	tender numbe	er)	No					
	ii).	News I (If yes.		of newspape	ers and dates)		Yes	Othe	The Dail r Newsp	ly dated 0	4-03-2014	and
22).	NAT	URE OF	CONTRAC	Т				Loca	al 🗸	Int.		
23).	WAS	S INCLU	QUALIFICA IDED IN BII se a copy)		TERIA ENDER DOC	UMENT	S?	Yes	✓	No		
24	WE	ICTUED										
27,	MET	HOD O	APPROVAI THER THAI	L OF COMF N OPEN CC	PETENT AU MPETITIVE	THORIT E BIDDIN	Y WAS √G?	OBT A	AINEI	D FOR No	USIN N/A	\neg
	MET	HOD O	THER THAI	N OPEN CC	PETENT AU MPETITIVE FROM ALL I	E BIDDIN	NG?	Yes	AINEI			\neg
	MET	HOD O	THER THAI	N OPEN CC	MPETITIVE	E BIDDIN	NG?	Yes	AINEI			\neg
25)	MET WAS WH	THOD O S BID SE ETHER	THER THATECURITY OF	N OPEN CC BTAINED F ESSFUL BII	MPETITIVE	E BIDDIN THE BID	NG? DERS? Γ	Yes Yes Yes	✓	No		
25) 26)	MET). WAS). WH EVA	THOD O S BID SE ETHER LUATE	THER THAN ECURITY O THE SUCCE D BID / BES	N OPEN CC BTAINED F ESSFUL BII ST EVAULA	MPETITIVE FROM ALL T DDER WAS	E BIDDIN THE BID LOWES' n case of	NG? DERS?	Yes Yes Yes ancies)	✓ ✓	No No	N/A	
25) 26)	MET). WAS). WH EVA	THOD O S BID SE ETHER LUATE	THER THAN ECURITY O THE SUCCE D BID / BES	N OPEN CC BTAINED F ESSFUL BII ST EVAULA	MPETITIVE FROM ALL 1 DDER WAS ATED BID (in	E BIDDIN THE BID LOWES' n case of	NG? DERS?	Yes Yes Yes ancies)	✓ ✓	No No	N/A	
25) 26) 27)	MET). WAS). WH EVA). WHE	THOD O S BID SE ETHER LUATE ETHER ETHER	THER THAN ECURITY O THE SUCCE D BID / BES	N OPEN CC BTAINED F ESSFUL BII ST EVAULA	MPETITIVE FROM ALL T DDER WAS ATED BID (in	E BIDDIN THE BID LOWES' n case of	NG? DERS?	Yes Yes Yes ancies)	✓ ✓	No No No NT?	N/A	
25) 26) 27) 28)	MET). WAS). WH EVA). WHE (If ye	ETHER LUATE ETHER I ETHER I ES, enclos	THER THAN ECURITY OF THE SUCCE D BID / BES THE SUCCE NTEGRITY SE a copy) NAMES OF	N OPEN COBTAINED FESSFUL BIDESSFUL BIDDESSFUL BIDDESS	MPETITIVE FROM ALL T DDER WAS ATED BID (in	E BIDDING THE BID LOWES on case of	NG? DERS? Consulta CALLY	Yes Yes Ancies COM Yes Yes	PLAII	No No NT? No RE RE	N/A	
25) 26) 27) 28)	MET). WAS). WH EVA). WHE (If ye	ETHER LUATE ETHER I ETHER I ES, enclos	THER THAN ECURITY OF THE SUCCE D BID / BES THE SUCCE NTEGRITY SEE a copy)	N OPEN COBTAINED FESSFUL BIDESSFUL BIDDESSFUL BIDDESS	MPETITIVE FROM ALL TO DER WAS ATED BID (in DER WAS TO S SIGNED?	E BIDDING THE BID LOWES on case of	NG? DERS? Consulta CALLY	Yes Yes Ancies COM Yes Yes	PLAII	No No NT? No No	N/A	
25) 26) 27) 28) 29)	MET . WHE . WHE . WHE . WHE . WHE	ETHER I ETHER	THER THAN ECURITY OF THE SUCCE THE S	N OPEN COBTAINED FESSFUL BID STEVAULAR PACT WAS THE BIDDE GOF BIDS?	MPETITIVE FROM ALL TO DER WAS ATED BID (in DER WAS TO S SIGNED? ERS AND THE	E BIDDIN THE BID LOWES In case of TECHNIC	NG? DERS? Consulta CALLY OTED I	Yes Yes Ancies COM Yes Yes PRICE Yes BIDD	PLAII	No No NT? No No RE RE	N/A	
25) 26) 27) 28) 29)	MET . WHE . WHE . WHE . WHE . WHE	ETHER I ETHER	THER THAN ECURITY OF THE SUCCE	N OPEN COBTAINED FESSFUL BID STEVAULAR PACT WAS THE BIDDE GOF BIDS?	MPETITIVE FROM ALL TO DER WAS ATED BID (in DER WAS TO S SIGNED? ERS AND THE	E BIDDIN THE BID LOWES In case of TECHNIC	NG? DERS? Consulta CALLY OTED I	Yes Yes Ancies COM Yes Yes PRICE	PLAII	No No NT? No No RE RE	N/A	
25) 26) 27) 28) 29)	MET O. WAS O. WHE O	ETHER I ETHER	THER THAN ECURITY OF THE SUCCE THE S	NOPEN COBTAINED FESSFUL BIDGESSFUL BIDGESSFUL BIDGESOF BIDGESTALLATION aluation reposite	MPETITIVE FROM ALL TO DER WAS ATED BID (in DER WAS TO S SIGNED? ERS AND THE	E BIDDIN THE BID LOWES In case of TECHNIC	NG? DERS? Consulta CALLY OTED I	Yes Yes Ancies COM Yes Yes PRICE Yes BIDD	PLAII	No No NT? No RE RE No	N/A	

32). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN	THE TEN	DER NOTICE / DOCUMENTS
(If yes, give details)	Yes	
	No	✓
33). WAS THE EXTENSION MADE IN RESPONSE TIME?	Yes	
(If yes, give reasons)	No	<u> </u>
24) DEVIATION EDOM ON A LEGATION OF THE PARTY		
34). DEVIATION FROM QUALIFICATION CRITERIA (If yes, give details)	Yes	
(ii yes, give details)	No	<u>✓</u>
BLACK LISTED? 36).WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF SUPPLIER'S PREMISES IN CONNECTION WITH THE P BE ASCERTAINED REGARDING FINANCING OF VISIT (If yes, enclose a copy)	ROCURE	MENT? IF SO, DETAILS TO
37). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZ THE CONTRACT (BANK GUARANTEE ETC)?	ZATION .	ADVANCE PAYMENT IN Yes No N/A
38). SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)		Yes No 🗸
Signature & Official Stamp of Authorized Officer FOR OFFICE USE ONLY		F-1

<u>SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi.</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



DMC, WEST

DMC, West, Sector 11-E, Orangi Town No.5, Shahrah-e- Orangi, Karachi. Off:32550453, Cell:0333-3201154, Fax:36762520

No.S.E/DMC/West/ 521 /2014

Dated: 27-05-2014

M/s. New Mahad Construction Co Karachi.

Priority Programme Fund (MPA's Allocated Fund

WORK ORDER

SUBJECT: - IMPROVEMENT / REHABILITATION OF ROADS, LAYING SEWERAGE SYSTEM AND CC FLOORING AT BALOCH MOHALLAH, SHER SHAH VILALGE, HAROONABAD, WATER BOARD COLONY, S.M.D PULIA AND BAROHI MOHALLAH PS-92, KARACHI.

The Competent Authority has been pleased to award you a contract for above mentioned work for an amount of Rs.98,03,938/- (Rupees: - Ninety Eight Lac Three Thousand Nine Hundred & Thirty Eight Only) as you have accepted the contractual responsibility.

The break-up of the mentioned cost is as under: -

1. Schedule Items

15.00% below

Rs.95,92,738/-

2. Offer Items

Rs.2,11,200/-

TOTAL Rs.98,03,938/-

You are, therefore, requested to start the work and complete it within 60 Days strictly as per directions and in accordance with the specification as well as terms & conditions. The completion time of 60 Days as specified herein and also in the tender documents shall commence within 03 days from the receipt of this work order.

However, a certificate / undertaking from the Project Engineer / Engineer Incharge confirming that the duplication of work did not found in this work, shall be issued at the start of the work and should be attached with the First Running Bill whereas the final bill should be submitted along with the Layout Plan showing the work executed with consent of the Honorable MPA.

In case of failure to complete the work within the stipulated time, penalty shall be imposed as per agreement signed by you. In case you failed to commence the work within 03 days after the receipt of work order, action under the relevant clause of the contract agreement will be initiated against you.

SUPERINTEN PHYCHOLIEFER SUPERINTEN CHICAGO

Copy to: -

- 1. Honorable MPA Mr. Abdul Haseeb PS-92
- 2. Director, Priority Programme, KMC
- 3. Executive Engineer, DMC, West, Karachi
- 4. Office File

AY 2014 AT 6 MAYLAND DISTRICT MUNICIPAL CORPORATION (WEST) Improvement/Rehabilitation of Roads, Laying Sewe roject: System and CC Floring at Baloch Mohallah, Sher Shah Village Maroonabad Water Board Colony, S.M.D Pulia and Barchi Mohall Cost: PS-92, Karachi 16 MAR roll Completion Time: 120 days.____ Penalty: This Agreement is made on this _____ day of _____ May_ 20 14 at Karachi between the District Municipal Corporation (WEST) Karachi thy hereinafter called the "DMC", (which expression and include his successors) on the One Part and M/s. New Mahad Construction office Karachi through their Proprietor hereinafter call the "Contractor" (which expression shall mean and include his successors hereinafter) executors, administrator and assignees) on the Other Part. Whereas the DMC has accepted the tender of the Contractor dated 26-65 percentage basis at 15 % above / below the schedule of rates for Part-A i.e. Rs. 95, 92, 738/= , _____ % above / below the approved rates for Part-B Rs. 2, 11, 200/= Offer Rates for Part-C i.e. Rs. Part-D Difference cost of material amounting to Rs. construction and completion work Improvement/Rehabilitation of Roads, layingSewerage System & CC Flooring at Ealoch Mohallah, Sher Shah Village Harcchabad water Board Colony S.M.D. Pulia & Corchi Mohallah PS-52, Karachi. 58,03,538/(Rupees Ninty Eight Mach the Thousand Nine hundred Thirty Eight only.

The Thousand Nine hundred Thirty Eight only. C. specification and general conditions of the contract signed by the Contractor after having himself fully acquainted with their meaning. AND WHEREAS the Contractor has already furnished with the DMC alongwij a sum of Rs. 2,00,000/= (Rupees Two Lac only. Vide Pay Order / BANKx Countraine No. 03176514 dated 17-03-2014 from S.C.Bank Brap Karachi on account of Bid Security for the said contract. AND WHEREAS the Contractor has also deposited a Pay Order No.__ dated Bank Guarantee No dated from____ Bank _____Branch, Karachi for an amor only) as Performance Securi (★equ 5% of the contract value, in place / addition of above referred Pay Order of Bid Security performance of the contract.

VEW MAHAD CONSTRUCTION CU.

AND WHEREAS the Contractor has given a lien to the DMC over the Security and Performance Bond for due fulfillment of the contract and does hereby bind himself, his heirs, successors legal representative and assignee to pay to the DMC, penalty through forfeiture of the said Security and the Performance Bond in case of breach of any condition of the contract without prejudice to the right of DMC to recover the damages from the Contractor for any such breach as per condition of the contract.

AND WHEREAS the following documents shall be deemed to from and be read and construed as part of this Agreement.

I. Notice inviting tenders.

II. Tender documents marked 1/3 and dated 26-3-2014 including terms and conditions, BOQ, specifications and drawings.

III. Performance Guarantee as follows: (which will be retained till completion of the project and will be released along with the final bill / completion certificate on the request of the bidders)

1) Pay Order / Bank Guarantee No.03.176514 dated 17-3-14 amount to Rs 2, 00, 000/=

2) Pay Order / Bank Guarantee No. _____ dated ____ amount to Rs

IV. Security Deposit (which will be released after expiry of maintenance period i.e. 6 months).

V. All correspondence in respect of the contract and the work alongwith undertaking.

AND WHEREAS in consideration of the payments to be made by the DMC to the Contractor as hereinafter mentioned the Contractor hereby covenants with the DMC to execute and complete the work and remedy the defects therein in all respect in conformity with the provision of the contract.

AND WHEREAS the DMC hereby covenants to pay to the Contractor in consideration of execution and completion of the work and remedy of defects therein, contract price of such other sum as may become payable under provision of the contract.

AND WHEREAS the Contractor binds himself to execute and complete the work according to specification and to pay to the DMC, compensation for delay as per relevant clause of the conditions of contracts in case he does not perform under this contract and fails to complete the work within the specified time.

AND WHEREAS in case of any disagreement / dispute on technical matters and those relating to execution of project the decision of the DMC, will be final conclusive and binding on the Contractor.

NOW THEREFORE THIS AGREEMENT WITNESSETH that the DMC and the Contractor shall respectively and well truly carry out and fulfill the contract and abide by all terms and conditions and specifications thereof.

IN WITNESS WHEREOF the said parties have set their respective hands on this 16 Th day of may 2014.

DISTRICT MUNICAUPERUJENDENT FIGUREST) KARACHI D.M.C. (WEST MAHAD CONSTRUCTION)

CONTRACTOR

WITNESSES;-

1. m/s musab Enlarppilot A-19 Blaclo-6 Coplishe

2. mls Hashir Enli

ame the



DISTRICT MUNICIPAL CORPORATION, KARACHI WEST SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI , PTCL # 36697869 / 36660::02 & FAX # 36762519

QUALIFICATION / ELIGIBILITY CRITERIA

NAME OF FIRM / CONTRACTOR Associates Associates M/S. Shahid Associates Of M/S. Mussab Enterprise Of M/S. New Mehad Construction Co Construction Co M/S. Shaikh Rahim Traders Of M/S. Shaikh Rahim Afra and Bros M/S. M. Adnan Bros O7 M/S. S.A. Babar and Co O8 M/S. M. Adnan Bros O7 M/S. A. Babar And Co O8 M/S. A. Babar And Co O8 M/S. A. Babar And Co O9 M/S. A. Babar And Co O9 M/S. A. Babar And Co O9 M/S. A. Babar



EISTRICT MUNICIPAL CORPOLATION, KARACHI WEST SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI

PTCL # 36697 369 / 36660102 & FAX # 36762519

		PIC	L # 36697 369 /	ICL # 36697369 / 36660102 & FAX # 36762519	t 36762519
7	M/s. Shahnawaz	<u>`</u>	>	>	Little experience but good manageral team
	Aziz				and financially sound to carried out the work
12	M/s. Bhatti	>	>	>	Experienced to take up the wark
	Enterprise				-
13	M/s. K.K Enterprise	>	>	>	Good managerial team to take up the work
					and sound financial position
14	M/s.Hitech	>	>	>	Good managerial team to take up 113 work
	Engineering				and sound financial position
15	M/s. Zaman and	>	>	>	Sufficient past experience of similar rature of
	Bros				work
16	M/s. U.B	>	>	>	Good managerial team to take up the work
	Enterprise				and sound financial positian
17	M/s. Navish	<u> </u>	>	>	Capable to execute the work
18	M/s. Baig M	>	>	\ \ \ \	Experienced to take up the work
	Enterprise				
19	M/S. Millennium	>	`>	>	Qualified to execute the work owing to past
	Associates				experience and project completed it the
					past.
20	M/s. Al Ghazi	>	>	>	Executed works in KMC of similar acture and
	Corporation				capable to take up the work
21	M/s. A.R.	>	>	>	Sufficient past experience of similar ature of
	Construction				work
22	M/s. Abdul 1:100ed	>	>	>	Experienced to take up the work
	and Musaib				
	Enterprise				
23	M/s. Sahara	>	>	>	Sound past experience
	Tamirat				
24	M/s. Sun Bros	>	<u>-</u>	>	Qualified to execute the work owing to past
					experience and project completed in the
					pusic

DISTRICT MUNICIPAL CORPORATION, KARACHI WEST

SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI

PTCL # 36697869 / 366601C 2 & FAX # 36767519

25 h 26 n 27 h	M/s. Malik Zaheer Khan	`>	>	>	Cufficient experience of modern
	Кhan	_			
					the past in KMC and other departments
	M/S. M.A.A	>	>	>	Capable to take up the work and complete
ii	Construction				owing to past experience and financial
i_					soundness
l	M/s. A.G Khan	>	>	>	Experienced to take up the work
	Entneprise				
	M/s. A.M.K,M and	>	>	>	Capable to take up the work and complete
<u></u>	Enterprise				owing to past experience and financial
					soundness
29 1	M/S. Alfa Bros	>	>	>	According to the details provide: capable to
-			· · · · · · · · · · · · · · · · · · ·		handle the task efficiently
30 1	M/s. A.One	>	>	>	Good managerial team to take ut the work
	Construction				and sound financial position
31	M/s. Hira	`	>	>	Can execute the work, works congleted of
	Associates				similar nature in KMC and other :epartment
32 1	M/s. Hamza	>	>	>	Experienced to take up the work
4	Engineering warks			n was the second	
33 1	M/s. Quality	>	>	>	Capable to take up the work and complete
	Enterprise				awing to past experience and financial
					soundness
34	M/s. J.B	<u>\</u>	>	>	Experienced to take up the work
	'nternational			<u></u>	
35 1	M/s. Sunny	>	>	>	According to the papers made assilable,
<u>-</u>	Enterprise				sound experience

Executive Engineer / Secretary Procurement Committee, DMC (west)

OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

NO. XEN/S.Z/DMC/W//65/K/2014

Dated 2/4 /2014

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

. Name of Procuring Agency SITE Zone DMC (West)

2. Tender Reference No. 01 (12) /2013-2014/DMC(West)

Tender Description / Name of Work / Item Improvement / Rehabilitation of Roads Laying Sewerage

System and CC Flooring at Baloch Mohallah, Sher Shah Village, Haroonabad, Water Board Colony, SMD Puliya &

Brohi Mohallah PS-92

4. Method of Procurement Single Envelop Procedure

5. Tender Published Through News Paper / Web Site

6. Total Bid documents Sold 03

7. Total Bids Received 03

8. Technical Bid Opening date (if applicable)

9. No. of Bid technically qualified (if applicable)

10. Bis (s) Rejected Nil

11. Financial Bid Opening Date 26/03/2014

12. Bid Evaluation Report 02/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
11	2	3	4	5	6	7
1.	M/S New Mahad Construction	@15%Below S.R Rs.98,03,938/-	1 st Lowest	10 Million	1 st Lowest	Accepted !
2.	M/S Abdul Moid and Muneeb Enterprises	@14%Below S.R Rs.99,16,794/-	2 nd Lowest	10 Million	2 nd Lowest	Accepted
3.	M/S Hashir Enterprises	@13.5%Below S.R Rs.99,73,221/-	3 rd Lowest	10 Million	3'd Lowest	Accepted

This issue with the approval of the members of the procurement committee.

Muhammad Kashif XEN Sewerage KW&SB Member

S. Shabib UI Hassan
XEN (B&R)
SITE ZONE DIMC (West)
Secretary / Member

Mumtaz Hussain Sheikh Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

THE PARTY OF THE P

1. Administrator DMC (West)

OFFICE OF THE SUPERINTENDENT ENGINEER (DMC, SITE ZONE)

Ela S



MPA. MR. ABDUL HASEEB (PS-92)

Tender Reference No. 01 (12)/2013-14/DMC (WEST)

VOLUME-II: BILL OF QUANTITIES (SINGLE STAGE ONE ENVELOPE METHOD)

(alongwith Eligibility & Minimum Qualification Criteria & Method of Procurement)

Improvement / Rehabilitation of Roads Laying Sewerage System and CC Flooring at Baloch Mohallah, Sher Shah Village, Haroonabad, Water Board Colony, SMD <u>Puliya</u> & Brohi Mohallah PS-92

Estimated Construction Cost: Rs. 10.00 Million

Bid Security: -

Rs. 2,00,000/-

Tender Cost: -

Rs. 3,000/-

NOTE:

 This Document contains 04 Pages excluding this page
 The Standard Terms & Condition of Bidding Documents (Volume-I) for Priority Programme 2013-14 is available on WEB Site of KMC www.karachicity.gov.pk

EXECUTIVE ENGINEER

SUPERINTENDING ENGINEER
SUPERINTENDING WEST ZOOP

Issue to M/s. NEW MAHAD CONSTRUCTION	Dated: 17/03/2014
	Bank: Standard Charted Bank. Gulstan Intol Brench.
Signature & Stamp of Issuing Authority	CCOUNTANT (B&R)

ACCOUNTANT (B&R)
Site Zone DMG (West)

OFFICE OF THE SUPERINTENDING ENGINEER (DMC WEST ZONE)

HONOURABLE MPA MR. ABDUL HASEEB (PS-92)

he of Work:

Improvement / Rehabilitation of Roads Laying Sewerage System and CC Flooring at Baloch Mohallah, Sher Shah Village, Haroonabad, Water Board Colony, CMD Puliya and Brohi Mohallah PS-92, Karachi

Tender Refinance No. 01 (12) / (2013-2014)

(PART-A: ITEM BASED ON SCHEDULE RATE) (BASED ON 2004)

0		Qty	Rate in Figure	Rate in Word	Unit	Amount
	Excavation for pipe line in trenches & pits & all kind of soil of murum i/c trimming & dressing sides to true alignment and shape & levelling of beds of trenches to correct level & grade cutting, jointing holes & disposable of surplus earth within one chain as directed by Engineer Incharge.	29600	4650/-	Four Thousand Six Hundred & Fifty only	%0Cft	137640/-
	Providing RCC Pipe of ASTM C-76-62 T/C 76-70 class-II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure 8"dia 12"dia	1000	229/- 412/-	Two Hundred & Twenty Nine Four Hundred & Twelve Only	P.Rft P.Rft	229000/- 453200/-
	Refilling the excavated stuff in trenches 6" thick layer including watering ramming to full compaction etc. complete	22200	2760/-	Two Thousand Seven Hundred & Sixty Only	%0Cft	61272/-
	Full hire charges of the pumping set per day inclusive of waje of driver and assistant fuel or electric energy plate form required for placing pump etc at lower depth with suction and delivry pipe for pumping out water found at various depth from trenches i/c the cost of erection and dismantling after completion of the job. Higher charge of pumping set of upto 10 HP (but not less than 5 HP) pumping out water form 10' deep trench.	15	1500/-	One Thousand & Five Hundred Only	P.Day	22500/-
	Constructing manhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement sand mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1" (25 mm) Thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 1-1/2' x 1-1/2'	42	14748/-	Fourteen Thousand Seven Hundred & Forty Eight Only	Each	619416/-

NEW MAHAD CONSTRUCTION CO.

	(457x457mm) of 1.75 Cwt (88.9 Kg) embedded in plain C.C 1:2:4 and fixing 1" (25 mm) dia M.S steps 6" (150 mm) wide projecting 4" (102 mm) from the face of walls at 12" (305 mm) CC duly painted etc complete as per standard specification and drawing					
	Earth work excavation undressed lead upto a single throw of Kassi, Phawrah or Shovel In Ordinary Soil	27720	1361.25	One Thousand Three Hundred Sixty One & Twenty Five Paisa Only	%0Cft	37734/-
	Dismantling of Cement Concrete Plain 1:2:4	768	3327.50	Three Thousand Three Hundred Twenty Seven & Fifty Paisa	%Cft	25555/-
	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G. Rait fastenings points & crossing Bridges Girders, Pipes, Sheets Raits, M.S. Bars etc. or 1000 Nos brinks, 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead upto 15 Miles etc).	28488	1065.04	One Thousand Sixty Five & Four Paisa Only	%Cft	303409/-
	Preparing Sub-Base by supplying and spreading well graded pit or bed run gravel having a liquit limt not greater than 25 and plasticity index not greater than 6 in proper camber and grade including watering rolling and compacting in layers, thickness of each compacted layer not exceeding 6" compacted upto 98-100% density as per modified AASHO density (Rate i/c all cost of materials T&P and carriage upto 3 chanins).	35400	3341.71	Three Thousand Three Hundred Forty One & Seventy One Paisa Only	%Cft	11829-35/-
•	Providing and laying Aggregate base course in proper grade and camber having CBR 80% as per AASHTO standard specifications i/c spreading and compacting by approved mechanical menas (Motor grader, Vibratory roller and Smooth wheel roller etc) watering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (Rate i/c all cost of materials T&P and carriage upto 3 chains).	35400	5542.24	Five Thousand Five Hundred Forty Two & Twenty Four Paisa Only	%Cft	1961953/-
	Laying mechanically to proper line and grade plant mixed Asphalt Concrete specified formula according to job mixed formula approved by the Engineer incharge rolling and finishing to design Proper grade line level and comber etc (Machinery with POLs Cost of material carriage).1%" Thick Asphalt Concrete Wearing Course Plant Mix	70800	6873.79	Six Thousand Eight Hundred Seventy Three & Seventy Nine Paisa Only	%Sft	4866643/-



		One Paisa Only		
			1	1
	•			į
				1
	1			İ
			ļ	1
		i	İ	1
		:		
3200	4411.82	Four Thousand Four Hundred	%Sft	582360/-
		Eleven & Eighty Two Paisa Only		
	:			
	:	!		
		Total Amount of Sch	edule Item	1,12,85,57
				/
3200	Open Rate	1-	P Sft	Τ.
,_,,	open note		/ /	
	1. 4	0, 1, 0, 1	/	21120
	16/2	Justen Kufer only	/	İ
	10/2	U	ſ	İ
			\	
	!			
		Total of Offe	r Rate Items	
_		:	Eleven & Eighty Two Paisa Only Total Amount of Sch 200 Open Rate Sixten Ruper only	Total Amount of Schedule Item 200 Open Rate - P.Sft

L-4)

Fago Cons

NAME OF WORK: Improvement / Rehabilitation of Roads Laying Sewerage System and CC Flooring at Baloch Mohallah, Sher Shah Village, Haroonabad, Water Board Colony, CMD Puliya and Brohi Mohallah PS-92, Karachi

From Page # 5

QUOTED BID (SUMMARY)

Estimated Cost: - Rs 1/28 8 24 Million		
1 / We hereby qouted as follows:	In Figures	In Words
1 PART-A (Item Based on S/R) amounting Rs. 1128 5(34). 15 % Above / Below of the S/R i/c Cost of Carria Material.	I- Plus	- III Words
2 PART-B (Item Based on O/R)	Rs 211200/-	;
GRAND TOTAL	-(A B) _{Rs} 98039381=	
The total amount is Rs 48039381 Rupees Ning	y Eight Lae Hree (In Word)	though]
Nine Human Shrety Eight	for the complete job for all schedule of rate, ap	pproved rate & offer rates
1/ We have attached a Bid Security amounting to Rs 200000	(equivalent to 2% of bid amount) as per NIT n	hape of pay order bearing
No <u>OSI7-6S-14</u> dated <u>17/3/ky</u> issued from	Banyamount	ing to Rs 2001000/4 as
per NIT \\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\	a range	Shift
Time Limit: Days Validity 90 + 30 Days as per SPP Rules 2010	Penalty Per Day: Re.	of Sanctioned Cost)
NOTE:	Jui Su	
* Tender must be qouted in figure & in word both otherwise * All over writing & correction if any must be initialed & stam		
 We / I read the Standard Bidding Documents (Volume-I WEB Site www.karachicity.gov.pk and agreed to abide)) for MPA's / MNA's Priority Programme 2	2013-14 available in KMC
·	and of them and also provide an these docum	• Signatures
Enraffication of DMC (MISST)	Man matter County	(8Clm) 0.
For office use of DMC (WEST) Verrified BOQ by:	Signature of the Contract	ro Zistor
T) tr.	Address:	or Man Stamp
EXECUTIVE HIGHER	 .	
Executive Engineer (Contained)		
Signature with Stands	Sash	
DMC WEST		

DISTRICT MUNICIPAL CORPORATION OFFICE OF THE SUPERINTENDING ENGINEER

DMC, WEST

DMC, West, Sector 11-E, Orangi Town No.5, Shahrah-e- Orangi, Karachi. Off:32550453, Cell:0333-3201154, Fax:36762520

No.S.E/DMC/West//89 /2014

Dated: 02-06-2014

To,

✓ Director (CB)

Sindh Public Procurement Regulatory Authority, Government of Sindh.

Karachi.

Dy. Director (Web)

Computer Section,

Karachi Metropolitan Corporation,

Karachi.

PROVINCIAL ADP (MPA'S PRIORITY PROGRAMME)

SUBJECT: -

PROVIDING AND INSTALLATION OF 60 HP PUMP & 250 KVA PMT AT DATA NAGAR PUMPING STATION IN PS-96 ORANGI TOWN, KARACHI.

In conformity with Clause-50 of SPP Rule-2010, a contract evaluation form, duly filled in respect of subject work is enclosed herewith for hoisting the same on your respective web-site.

SUPERINTENDING ENGINEER
DMG, WEST

Copy to: -

- 1. Executive Engineer, DMC, West, Karachi
- 2. Director, Priority Programme, KMC
- 3. Office File

27/6

DET

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

1).	NAME OF THE ORGANIZATION / DEPT	TT. Superintending Engineer, DMC, West,
2).	PROVINCIAL GOVT./LOCAL GOVT./OT	THER LOCAL GOVERNMENT (DMC)
3).	TITLE OF CONTRACT	PRIORITY PROGRAMME
4).	TENDER NUMBER	No.001(17)/2013-14/DMC(West)
5).	BRIEF DESCRIPTION OF CONTRACT	PROVIDING AND INSTALLATION OF 60 HP PUMP & 250 KVA PMT AT DAT NAGAR PUMPING STATION IN PS-96 ORANGI TOWN, KARACHI.
6)	FORUM THAT APPROVED THE SCHEME	P & D GOVERNMENT OF SINDH
7).	TENDER ESTIMATED VALUE	9 <u>.800 Million</u>
8).	ENGINEER'S ESTIMATE (For Civil Works only)	10.000 Million
9).	ESTIMATED COMPLETION PERIOD (AS	S PER CONTRACT) <u>60 (Days)</u>
10).	TENDER OPENED ON (DATE & TIME)	26-03-2014 at (02.:30 PM)
11).	NUMBER OF TENDER DOCUMENTS SO (Attach list of buyers)	
12).	NUMBER OF BIDS RECEIVED 0	3 Nos
13).	NUMBER OF BIDDERS PRESENT AT TH	HE TIME OF OPENING OF BIDS <u>03 Nos</u>
14).	BID EVALUATION REPORT (Enclose a copy)	(Attached)
15).	NAME AND ADDRESS OF THE SUCCES	SSFUL BIDDER M/s. New Mahad Construction Co.
16).	CONTRACT AWARD PRICE	Rs.97,50,030/-
	RANKING OF SUCCESSFUL BIDDER IN e. 1 st , 2 nd , 3 rd EVALUATION BID)	EVALUATION REPORT 1st Lowest
18).	METHOD OF PROCUREMENT USED:- (1	TICK ONE)
	a). SINGLE STAGE – ONE ENVEL	OPE PROCEDURE <u>✓</u>
	b). SINGLE STAGE – TWO ENVEL	OPE PROCEDURE X
	c). TWO STAGE BIDDING PROCE	DURE X
	d). TWO STAGE – TWO ENVELOR	PE BIDDING PROCEDURE X
	- Construction of the Cons	ETHOD OF PROCUREMENT WAS ADOPTED i.e.

		HER THE PROC								ENT P	LA`
							Yes	✓	No	7	
		TISEMENT:			Г		1				
i)		PPRA Website	1.0000.11			Yes	√	19248	8/2014		
	(1	lf yes, give date a	and SPPRA	s tender num	ber)	No					
ii)		ews Papers f yes, give name	s of newspap	pers and date:	s)	Yes	1	The Dail:	y dated 0- apers	4-03-2014,	and
2). N <i>A</i>	A TUR	E OF CONTRAC	CT				Loca	1 🗸	Int.]
W	AS IN	HER QUALIFIC NCLUDED IN B enclose a copy)	ATION CRI IDDING / T	TERIA ENDER DO	CUMENTS	S? [Yes	√	No		
24). V	WHET	HER APPROVA	AL OF COM	PETENT AU	JTHORITY	Y WAS		INEI			\neg
M	ETHU	OD OTHER THA	IN OPEN CO	OMPETITIV	E BIDDIN	IG?	Yes		No	N/A	
25).W	'AS B	ID SECURITY O	DBTAINED	FROM ALL	THE BID	DERS?					
							Yes	√	No]
		HER THE SUCC ATED BID / BE					Yes ncies)		No	N/A	Ĵ
27).WI	НЕТЬ	IER THE SUCC	ESSFUL BII	DDER WAS	TECHNIC	CALLY	СОМІ	PLAIN	VT?		
							Yes	√	No		
		IER INTEGRITY	Y PACT WA	S SIGNED?			Yes		No	√	
29). WI Th	HETH IE TIN	IER NAMES OF ME OF OPENIN	THE BIDD: G OF BIDS?	ERS AND T	HEIR QUO		RICE: Yes		RE RE No	AD O	UT
	НЕТН	IER COPY OF E	VALUATIC valuation rep	ON REPORT Fort)	GIVEN TO		BIDDI Yes		No]
30). WI (At	ttach c	topy of the old ev	•			I.	I.		- 1		•

32). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN	THE TEN	IDER NOTICE / DOCUMENT
(If yes, give details)	Yes	
	No	<u>✓</u>
33). WAS THE EXTENSION MADE IN RESPONSE TIME?	Yes	
(If yes, give reasons)	No	<u>√</u>
34). DEVIATION FROM QUALIFICATION CRITERIA (If yes, give details)	Yes	
(if yes, give details)	No	<u>✓</u>
35). WAS IT ASSURED BY THE PROCURING AGENCY TH BLACK LISTED?		Yes V No
36). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF SUPPLIER'S PREMISES IN CONNECTION WITH THE BE ASCERTAINED REGARDING FINANCING OF VISI (If yes, enclose a copy)	PROCURE	EMENT? IF SO, DETAILS TO
37).WERE PROPER SAFEGUARDS PROVIDED ON MOBIL THE CONTRACT (BANK GUARANTEE ETC)?	IZATION	
38). SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)		Yes No 🗸
Signature & Official Stamp of Authorized Officer FOR OFFICE USE ONLY Superintending Engineer DMC, WEST		

<u>SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi.</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

DISTRICT MUNICIPAL CORPORATION OFFICE OF THE SUPERINTENDING ENGINEER

DMC, WEST

DMC, West, Sector 11-E, Orangi Town No.5, Shahrah-e- Orangi, Karachi. Off:32550453, Cell:0333-3201154, Fax:36762520

No.S.E/DMC/West/ 5 32 /2014

Dated 27 - 05 - 2014

M/s. New Mahad Construction Co Marachi. Priority Programme Fund (MPA's Allocated Fund

WORK ORDER

SUBJECT: - PROVIDING AND INSTALLATION OF 60 HP PUMP & 250 KVA PMT AT DATA NAGAR PUMPING STATION IN PS-96 ORANGI TOWN, KARACHI.

The Competent Authority has been pleased to award you a contract for above mentioned work for an amount of Rs.97,50,030/- (Rupees: - Ninety Seven Lac Fifty Thousand & Thirty Only) as you have accepted the contractual responsibility.

The break-up of the mentioned cost is as under: -

1 Schedule Items

02.5% below

Rs.97,50,030/-

TOTAL Rs.97,50,030/-

You are, therefore, requested to start the work and complete it within 60 Days strictly as per directions and in accordance with the specification as well as terms & conditions. The completion time of 60 Days as specified herein and also in the tender documents shall commence within 03 days from the esceipt of this work order.

However, a certificate / undertaking from the Project Engineer / Engineer Incharge confirming that the duplication of work did not found in this work, shall be issued at the start of the work and should be attached with the First Running Bill whereas the final bill should be submitted along with the Layout Plan showing the work executed with consent of the Honorable MPA.

In case of failure to complete the work within the stipulated time, penalty shall be imposed as per agreement signed by you. In case you failed to commence the work within 03 days after the receipt of work order, action under the relevant clause of the contract agreement will be initiated against you.

SUPERIMENDING ENGINEERER
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPERIMENTERS
SUPER

Copy to: -

1. Honorable MPA Mr. Mazahir Ameer Khan PS-96

2. Director, Priority Programme, KMC

3. Executive Engineer, DMC, West, Karachi

4. Office File



DISTRICT MUNICIPAL CORPORATION (WEST)

imer - Verachi. 90 + 30 days.

-32	77.7	2007
S	PECIA	ŀ
	HESI	

Project:

Providing and installation of 60 MP Pump & 250 KVA

lost:

PMT at Data Nagar Pumping Station in PS-96 Orangi Town,

ADHESIVE

" Bu amount of the same " The	The state of the s		7	$\sim 10^{-1}$	
	This Agreement is made on thi		ıy of <u>May</u>		
20 14	at Karachi between the District	Municipal Corporatio	n (WEST) Ka	rachi throngh i	
5	hereina	after called the "DMC"	', (which expre	ession/shall mecal	Ů,
ind Incl	ude his successors on the One Paroffice at	art and M/s. New Mah	ad Construct	havir (
heir	roffice at			1/6/	ر اجلي زوجوني
			3	(C KARACH	

Karachi through their Proprietor

hereinafter call the "Contractor" (which expression shall mean and include his successors, heif Proprietor

executors and ministrator and assignees) on the Other Part.

Whereas the DMC has accepted the tender of the Contractor dated 26-3-2014

OF proprietor

Not proprietor

And Proprietor

Not proprietor

And Proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not proprietor

Not propr

Part-D Difference cost of material amounting to Rs.

construction and completion of the ward name

Providing and installation of 60 HP Pump 8 250 HVA PHT at Data KANNA

Nagar Pumping Station in IS-96 Grangi Town, Karachi

at a cost of Rs.

1. C7, 50,030/
Fifty Thousand & Thirty only).

within a period of 120 Days and Penalty Rs. _____ per day, according to specification and general conditions of the contract signed by the Contractor after Enving machimself fully acquainted with their meaning.

AND WHEREAS the Contractor has already furnished with the DMC alongwith to a sum of Rs. 2,00,000/= (Rupees __Two lec only.

Vide Pay Order / วิฐารณะ Suarunes No. 03176517
dated 17-3-2014 from S.C.Bank

Karachi on account of Bid Security for the said contract.

AND WHEREAS the Contractor has also deposited a Pay Order No.

dated / Bank Guarantee No dated from Branch, Karachi for an Angologi Rs. (Rupees only) as Performance Security equations.

5% of the contract value, in place / addition of above referred Pay Order of Bid Security for performance of the contract.

Baja Proprietor

ASSISTANT SUFF STAMP OU AND WHEREAS the Contractor has given a lien to the DMC over the Security and reformance Bond for due fulfillment of the contract and does hereby bind himself, his heirs, and Security and the Performance Bond in case of breach of any condition of the contract without prejudice to the right of DMC to recover the damages from the Contractor for any such preach as per condition of the contract.

AND WHEREAS the following documents shall be deemed to from and be read and construed as part of this Agreement.

I. Notice inviting tenders.

II. Tender documents marked 1/3 and dated 26-03-2014 including terms and conditions. BOQ, specifications and drawings.

III. Performance Guarantee as follows: (which will be retained till completion of the project and will be released along with the final bill / completion certificate on the request of the bidders)

1) Pay Order / Bank Guarantee No3176517 dated 17-3-14 amount to Rs 2,00,000/=.

2) Pay Order / Bank Guarantee No. _____ dated _____ amount to

IV. Security Deposit (which will be released after expiry of maintenance period i.e. 6 months).

V. All correspondence in respect of the contract and the work alongwith undertaking.

AND WHEREAS in consideration of the payments to be made by the DMC to the Contractor as hereinafter mentioned the Contractor hereby covenants with the DMC to execute and complete the work and remedy the defects therein in all respect in conformity with the provision of the contract.

AND WHEREAS the DMC hereby covenants to pay to the Contractor in consideration of execution and completion of the work and remedy of defects therein, contract price of such other sum as may become payable under provision of the contract.

AND WHEREAS the Contractor binds himself to execute and complete the work according to specification and to pay to the DMC, compensation for delay as per relevant clause of the conditions of contracts in case he does not perform under this contract and fails to complete the work within the specified time.

AND WHEREAS in case of any disagreement / dispute on Edinical matters and those relating to execution of project the decision of the DMC, will be final conclusive and binding on the Contractor.

NOW THEREFORE THIS AGREEMENT WITNESSETH that the DMC and the Contractor shall respectively and well truly carry out and fulfill the contract and abide by all terms and conditions and specifications thereof.

IN WITNESS WHEREOF the said parties have set their respective hands on this 16Th day of may 2014.

DISTRICT MUNICIBURER NOTER DENTE OF NEXT ST) KARACHI

D.M.C. (WEST MAHAD CONSTRUCTION L.

WITNESSES;-

1. m/s-musab Enterprises

2. m/s Hashir Enterprise

Tours Sunfderf

OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

NO. XEN/S.Z/DMC/W//65/P/2014

Dated 24/4 /2014

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

Name of Procuring Agency

SITE Zone DMC (West)

Tender Reference No

No. 01 (17) /2013-2014/DMC(West)

Tender Description / Name of Work / Item

Providing and Installation of 60 H.P Pump & 250 KVA PME at Data Nagar Pumping Station in PS-96, DMC (West), Orangi

Town, Karachi

Method of Procurement

Single Envelop Procedure

Tender Published

Through News Paper / Web Site

Total Bid documents Soid

03

Total Bids Received

03

Technical Bid Opening date (if applicable)

No. of Bid technically qualified (if applicable)

Nie

11. Financial Bid Opening Date

26/03/2014

12. Bid Evaluation Report

Bis (s) Rejected

ĿΟ.

02/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
· · • · · · = · ·	M/S New Mahad Construction	3 @2.5%Below 5.R Rs.97,50,030/-	4 1 st Lowes:	5 10 Million	6 1 st Lowest	7 Accepted
	M/S Mussab Construction	@1.5%Below S.R 1 Rs.98,50,030/-	2 nd Lowest	10 Million	2 ^{r.d} Lowest	Acce: (ed
	M/S Hashir Enterprises	At Par Rs. 1,00,00,030/-	3 ^{re} Lowest	10 Million	3 rd Lowes:	Accessed

This issue with the approval of the members of the procurement committee.

านี้กิลmmad Kashif XEN Sewerage KW&SB Member

SITE ZONE DMC (West) Secretary / Member

Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

¢.C to: -

1. Administrator DMC (West)



DISTRICT MUNICIPAL CORPORATION, KALACHINEST SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI PTCL # 36697869 / 36660: 02 & FAX # 3676319

QUALIFICATION / ELIGIBILITY CRITERIA

CINICE AND CABABILITY TO TAKE UP	EMERIEVICE AIND CAFABILITY OF THE WORK	Sufficient past experience to handle the task	Camble, financially found	Exerienced to take up the work	Gad managerial team to take up the work	an sound financial position	Hwing fast experience to execute the vicin	de la constante de la constant	Executed works in KIVIC of Similar material	coable to take up the work	Tale experience but good management the work	and financially sound to carried dat the result in	Sufficient past experience of similar manages	wirk	God Fanagerial team to	ad sound financial position	sperienced to take up the work	Afficient experienced and naving	achireries and manpower to complete the	ork	
OLIALIFICATION / ELIGIBILITY CALLETTE	PROFESSIONAL TAX	Yes No	>	>		>	>		>		>		>		>		>	>			
LION / FL	REGULAR INCOME TAX PAYER WITH NTN #	Yes No	·····			>				•		·			· · · · · · · · · · · · · · · · · · ·				· · ·		
MALIFICA	REGISTRATION WITH PAKISTAN ENGINEERING	COUNCIL Yes No	>			>		`,		<u>``</u>		 -		··		>		>	>		
	NAME OF FIRM / CONTRACTOR		M/S. Shahid	Associates	M/s. Mussab Enterorise	M/s. Hashir	Enterprise		construction co	.	Troders		Khan and Bros		and Co	3 M/S. M. Adnan	Bros		- 	Khan and Sons	
	S ##		0.1		02	03		04		05		06		07		08		60	-		

N, KA WEST	RANGIN, KARACHI FAX #7519	eexperience but good managerial team ifinancially sound to carried out the work	perienced to take up the work	od managerial team to take up the work dsound financial position	god managerial team to take up the work ndsound financial position	Ufficient past experience of similar nature of nork	iood managerial team to take up the work indsound financial pasition	tayable to execute the work	experienced to take up the work	Qualified to execute the work owing to past	experience and project completed in the past.	Executed works in KMC of similar nature and	appable to take up the work	Sufficient past experience of similar nature of work	Experienced to take up the work		Sound past experience	Qualified to execute the work owing to past	experience and project completed in the past.
EISTRICT MUNICIPAL CORPO. AATION, KAWEST	PTCL # 36697 369 / 36660102 & FAX #7519							>		>			>		>			>	•
	11 Mis. Shahnawaz	12 M/s. Bhatti Enterorise	13 M/s. K.K Enterprise	14 M/s.Hitech Engineering	15 M/s. Zaman and Bros	16 M/s. U.B Enterprise	17 M/s. Navish 18 M/s. Baig M		19 M/S. Millennium Associates		Corporation	21 M/s. A.R.	22 MIL CONSTRUCTION		Z3 M/s cat	Tamirat	M/s. Sun Bros		

DISTRICT MUNICIPAL CORPORATION, KARACHI WEST

SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI

	~7.		11/2/11/2/10		
		PTCL #	: / 698/6998 #	366601C2 & FAX # 35762519	< # 35762519
25	M/s. Malik Zaheer	>	>	\ \ \	Sufficient experience of works completed in
	Khan				the past in KMC and other aepartments
26	M/S. M.A.A	>	>	>	Capable to take up the work and complete
	Construction				soundness
27	M/s. A.G Khan	>		>	Experienced to take up the work
	Entneprise				
28	M/s. A.M.K,M and	>	>	>	Capable to take up the work and complete
	Enterprise	<u></u> -			ewing to past experience and Jinancial
					soundness
20	MIC Alfa Bras	>	>	>	According to the details provided capable to
7	MI J. Alju Di OJ				andle the task efficiently
	i				Good managerial team to take up the work
))					and sound financial position
	COMSITUACION				ran everitte the work works completed of
31	M/s. Hira	>	>	>	with execute title your, morning and other department
	Associates				בייוומן וומרמוב ווו אואר מוומ סיובו מכלים:
32		>	>	>	Experienced to take up the Work
	Engineering works				040000000000000000000000000000000000000
33	ļ	>	>	> 	Capable to take up the Work and Complete
	Enterprise				cyllag to past experience and jindhelal
					:oundness
34	M/s. J.B	>		>	Experienced to take up the work
	International				
35	ļ	\	>	<u> </u>	According to the papers made available,
	Enterprise				sonna experience
					-

Executive Engineer / Secretary Procurement: Committee, DMC (west) OFFICE OF THE SCIENCE

(DMC, SITE ZONE)

Mark H/M



MPA. MR. MAZAHIR AMIR KHAN (PS-96)

Tender Reference No. 01 (17)/2013-14/DMC (WEST)

VOLUME-II: BILL OF QUANTITIES (SINGLE STAGE ONE ENVELOPE METHOD)

(alongwith Eligibility & Minimum Qualification Criteria & Method of Procurement)

Providing and Installation of 60 HP Pump & 250 KVA PMT at Data Nagar Pumping Station in PS-96, DMC (West), Orangi Town, Karachi

Estimated Construction Cost: Rs. 10.00 Million

Bid Security: -

Rs. 2,00,000/-

Tender Cost: -

Rs. 3,000/-

OTE:

This Document contains 03 Pages excluding this page 1- The Standard Terms & Condition of Bidding Documents

(Volume-I) for Priority Programme 2013-14 is available on

WEB Site of KMC www.karachicity.gov.pk

INTENDING ENGINEER
SHERWESHEBHE ENGINEER D.M.C. (WEST)

Issue to M/s. NEW MAHAD CONSTRUCTION.O. No. 03176477 (Rs. 3020)

Dated: 17/03/2014

Bank: Standard Chartered

Signature & Stamp of Issuing Authority

OFFICE OF THE SUPERINTENDING ENGINEER (DMC WEST ZONE)

HONOURABLE MPA Mazahir Amir Khan (PS-96)

f Work:

Providing and Installation of 60 HP Pump & 250 KVA PMT at Data Nagar Pumping Station in PS-96, DMC (West), Orangi Town, Karachi

Tender Refinance No. 01 (17) / (2013-2014)

(PART-A: ITEM BASED ON SCHEDULE RATE) (BASED ON 2004)

Description of Item	Qty	Rate in Figure	Rate in Word	Unit	Amount
Supply of KSB Pump Types B-12/B-4 with 60 HP Siemens motor having discharge capacity 800 IGPM 250 Ft Lead with section discharge pipes including Top Pipe and Column Pipe 8" Dia complete with MCU of ASD / WDR or green power etc complete	01	1750000	Seventeen Lac Seventy Five Thousand Only	Each	175000
Providing and Fixing Steel Girder 8 x 4 (MS Tee and Plates) i/c welding of the sides of the section to create the position in any design of the sum to take the pump (Foundation) also the plate form for over head gentry as per Instruction of Engineer Incharge 25 Rft Girder (04 Nos) 100 Rft 45 Rft Girder (04 Nos) 90 Rft	3340 1266	95 85	Ninety Five Only Eighty Five Only	P.Kg P.Kg	31730.7 1076107
Providing and Fixing Circuit Breaker 400 Amp Tesorki Japan Make	06	23000	Twenty Three Thousand Only	Each	138001/-
Supplying and Fixing of Non Return Valve 8" Dia	06	9000	Nine Thousand Only	Each	54000.
Supplying / Fixing of Sluice Valve 8" Dia	06	9000	Nine Thousand Only	Each	54001
Providing and Fixing Water Pressure Guages	06	1500	One Thousand & Five Hundred Only	Each	9000;-
Providing and Fixing Earthling Set	06	23000	Twenty Three Thousand Only	Each	1380::0/
Providing and Fixing Traveling Gentry	06	50000	Fifty Thousand Only	Each	300000/
Supplying and Laying 75 mm (2) 3-1/2 case precable	142	5860	Five Thousand Eight Hundred & Sixty Only	Each	8321207
Providing / Installation of ETA Norm KSB - 25 HP Centrifugal Pump Set for boosting having discharge capacity 1500 IGPM with Section / Delivery Line MCU Cable and all accessories fitting 7 documents labour charges material etc complete instruction of Engineer Incharge	;	450000	Forur Lac & Fifty Thousand Only	Each	900030/

NEW MAHAD CONSTRUCTION CO.

Proprietor

		3000000	Thirty Lac's Only	į Each	3000000
Supply, Erection, Commissioning and	01	3000000	The state of the s		
testing on load of intermittent rating] 				
diesel electric generating set (DG Set)		İ			
with alternator of 3 Phase, 415 Volts, 4			!		;
Wire System, 50 Cycle medium speed					1
stationary type battery operated with		1			/
automatic battery charger vibration	ļ			/	1
and sound damper arrangement, open	I.				
ground installation protection water		İ	ļ		
cooled having diesel engine power to			į		
freely operate the alternator without	Ì				
fluctuation on load. The D.G Sets					
should be suitable for generating		1			1
capacity of 365 KVA (make F.G Wilson				X	
Caterpiller). This set should be provide			1		Į.
with storage tank of 1200 liters of	ļ	İ	/	´	1
cooling all required indicating		ļ			
arrangement on lights or alarms alters,	1		/	1	
including all fixtures fittings		!	/		
equipments required for easy		1	/	i	
installation and trouble free safe		!	/		
operation including asbestos sheets			/	İ	
with iron frame (Specification design	į		i /		
and drawing) and providing all safety	İ		/		
protection devices					· 1
	1			Ì	
Cost of 365 KVA Diesel Generator Set				l	İ
Cost of Sound Proof Canopy Local					
Cost of Earthling Sets		1			1
Cost of Cable Single Core 300 mm(2)			i /		
(210 Rft)	İ				1
Cost of 1000 Amps MCB		j V			
Cost of 600 Amps Changeover Switch					
Cost of Cable 3-1/2 Core 240 mm(2) (82			i		
Rft)		1	ı		1
Cost of Bus Bar and etc complete					
				Job	2400.00/
New Connection Charges for 250 KW	01	2400000	Twenty Four Lac's Only	700	
load from Karachi Electric Supply		1		Ì	
Company Limited complete		!	•	ļ	}
			Total Amount of	Schodule Itam	1,00,00,030/
			Total Amount of	Schedule itell	

NEW MAHAD CONSTRUCTION CO.

Proprietor

QUOTED BID (SUMMARY)

From Page # 5

400	TED BID (S	UMMARY)	-
Estimated Cost: - Rs. /-			
I / We hereby gouted as follows			
1 PART-A (Item Based on SAR) amounting Rs. 6 2-5 % Above / Below of the S/R i/c (000030 /- Plus	In Figures	In Words
		9750030k	
G	GRAND TOTAL (A	Rs 9750030/	
te total amount is Rs 975 6030 Ruppes	Winty Se	even tac Hail	y Post
(In Figure)		(In VVord)	h pres vonag
	for the	complete job for all schedule of	trate appropriately a series
rates (which ever is not ded in the BOQ)			
17 We have attached a Bid Security amounting to Rs 20 bearing No. 03 176 5 17 cated 174 2 16	00x00 requiva	ent to 2% of bid amount) as pe	er NIT in shape of pay order
Rs 20000/- as per NIT	M_ issued from	SCB	_ Bank amounting to
7/2	W. Prince		
Time Limit: Days		enalty Per Day; Rs.	(10% of Sanctioned Cost)
Day's South		\sim	, Cl
Validity 90 + 30 Days as per Sex Rules 2110 2		W/ N/W	
NOTE: * Tender must be donated found.	Con a	e bidge NPE	(511)
* Tender must be dounted in figure & in word both * All over writing & correction if any noist beginned * We / I read the Standard Bidding Do	♠therwise faible to the lead & stamped by the lead & stamped by the lead of the lead o	e bidder IPE	`
* We / I read the Standard Bidding Documents (V WEB Site www.karachicity.gov.pk and agreed	/olume-I) for MPA's I to abide all of them	MNA's Priority Programme	2013-14 available in KMC
ζ 4,		and also provide an inese of	ocuments with our
For office was 4 Dansey		MAYAYAN	ention deal
For office use of DMC (WEST) Verrified BOQ by:		Signature of the Contr	actor with Stamp
	Add	ress:	
EXECUTIVE ENGINEER			
DMC (WEST)			
Signature was set 12 2			
DMC (WEST)		ik	• •
	·J	Hashit	* *

DISTRICT MUNICIPAL CORPORATION, KARACHI WEST OFFICE OF THE SUPERINTENDING ENGINEER SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI

PTCL # 36697869 / 36660102 & FAX # 36762519

	PTCF # 3663/863 / 30000105 Ø	(PAX # 20105212
NO. E	E/B&R/SZ/DMC/W/2014/	Karachi,

REFERENCE NIT # 358 DATED: 03-03-2014.

MINUTES OF PROCRUEMENT COMMITTEE

The meeting was started with the Recitation of Holy/ blessed QURAN and provided all the details in respect of NIT of issuing tenders to all the interested parties / contractors.

The committee examined all the details and later on examined the tenders /bids offered / dropped by the contractor / interested parties.

5#	NAME OF WORK	NO OF CONTRACTOR	LOWEST RATES	RESPONSIVE BID OF FIR	M WITH COST
		PARTICIPATED	OFFERED BY	CONTRACTOR / FIRM	BID AMOUNT
01	Reconstruction / Rehabilitation of streets and laying of sewerage line and cc flooring in Saeedabad Baldia	03	M/s. Shahid Associates	M/s. Shahid Associates	19.613 million @ 15.00 % below SR
02	zone DMC (west) Improvement / Repair of Roads / Streets NO. 3,4,8 and 9 Baldia & Keemari zone DMC (west)	03	M/s. New Mahad Construction Co	M/s. New Mahad Construction Co	19.613million @ 15.00 % below SR
03	Improvement / Rehabilitation of roads . laying of cc flooring and water supply line in Willayatabad Hasrat Mohani colony Asif colony NA-240	03	M/s. New Mahad Construction Co	M/s. New Mahad Construction Co	19.607 million @ 15.00 % below SR
04	Laying and maintenance of water supply line and cc flooring and sector 19-D	03	M/s. Shaikh Raheem Khan and Bros	M/s. Shaikh Raheem Khan and Bros	9.784 million @ 15.02 % below SR



DISTRICT MUNICIPAL CORPORATION, KARACHI WEST OFFICE OF THE SUPERINTENDING ENGINEER

SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI

PTCL # 36697869 / 36660102 & FAX # 36762519

$\overline{}$	Mujahid colony		36660102 & FA		1
I .	Mujahid colony Katchi muslim				ı
	Katchi muslim colony in NA-240				
05	Laying and maintenance of water supply line sewerage system	03	M/s. Z.B Group	191/ S. Z.D Group	9.799 million @ 15.02 % below SR
	and cc flooring in sector 5/G Ghousia Nagar Shah Faisal mohallah Patel Para in NA-240			A6/- 01:	19.590 million
06	Improvement Re construction of roads / Internal stret in UC-02.03,04 and 05 Baldia zone DMC (west)	03	M/s. Bhatti Enterprise	M/s. Bhatti Enterprise	19.579 million @ 15.10 % below SR
07	Rehabilitation / Improvement of street in entire jurisdiction of PS- 90 Karachi	03	M/s. Hitech Engineering	M/s. Hitech Engineering	19.579 million @ 15.50 % below SR
08	Improvement / Rehabilitation of road CC street and RCC pipe drain in Dehli colony Gujrat colony Rasheedabad i/c other areas in PS- 94 Baldia zone	03	M/s. K.K Enterprise	M/s. K.K. Enterprise	19.590 million @ 15.10 % below SR
09	Re construction / Improvement of cc street roads and RCC pipe drain in UC- 01,07,06,08 and 05 different	03	M/s. UB Enterprise	M/s. U.B Enterprise	19.599 million @ 15.06 % below SR

DISTRICT MUNICIPAL CORPORATION, KARACHI WEST OFFICE OF THE SUPERINTENDING ENGINEER

SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI

PTCL # 36697869 / 36660102 & FAX # 36762519

	areas of constituency of PS-01 Baldia zone		0000102 0 7		
10	Improvement / Rehabilitation of roads laying CC flooring and sewerage system at Fire Brigade colony labour square and UC- 01,02,03 and 07 PS-92	03	M/S. Millennium Associates	M/s. Millennium Associates	9.808 million @ 15.00 % below SR
11	Improvement / Rehabilitation of road laying sewerage system and cc flooring at Balloch mohallah Sher shah village Haroonabad water board colony puliya and Brohi mohallah PS-92	03	M/S. New Mehad Construction	M/s. New Mehad construction	9.803 million @ 15.00 % below SR
12	Replacement of MS water supply line due to heavy leakage and damage from Nurus chowrangi to Jugno marble and chaman cinema to johar colony for	03	M/s. Sahara Tameerat	M/s. Shara Tamiraat	9.781 million @ 15.40 % below SR



SISTRICT MUNICIPAL CORPORATION, KARACHI WEST OFFICE OF THE SUPERINTENDING ENGINEER

SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI

PTCL # 36697869 / 36660102 & FAX # 36762519

	Improvement of			AX # 30702319	
	water supply in				
	PS-92				
13	Replacement of MS water supply line due to heavy leakages and damage from Habib bank Booster to Nurus chowrangi for Improvement of water supply in PS-02	03	M/s. M.A.A. Construction Co	M/S. M.A.A. Construction Co	9.781 million @ 15.20 % below SR
14	Providing and fixing of view blind lights ceiling fans gate guard room and other electrical works in Government Degree collage Qasba ali Garh colony sector 1-A Improvement of roads in sector 1-A I/C and 1/D Orangi PS-96	03	M/S. Alfa Bros	M/s. Alfa Bros	9.798 million @ 15.05 % below SR
15	Construction of under ground tank at sector 1/A Orangi town with installation of 02 PUMPS OF 100 hp and	05	M/s. Hamza Engineering works	M/s. Hamza Engineering works	19.843 million @ 13.00 % below SR



DISTRICT MUNICIPAL CORPORATION, KARACHI WEST OFFICE OF THE SUPERINTENDING ENGINEER

SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI

PTCL # 36697869 / 36660102 & FAX # 36762519

	required piping etc PS-96				
16	Providing and Installation of 60 hps pumps and 250 KVA PMT at Data Nagar Pumping station in PS-96 DMC (west) PS-96	03	M/s. New Mehad Construction	M/s. New Mehad Construction	9.750 million @ 02.50 % below SR

Here it is mentioned that in the NIT due to mistake the work Rehabilitation / Improvement of streets lights in entire jurisdiction of PS-90 at serial # 07 was typed at serial # 08 too due to which the total numbers of works were calculated 17 instead of 16. The total numbers of work are 16 Numbers.

The Procurement committee examined all the works and all allied papers thoroughly and the bid offered were considered reasonable amongst other participants as mentioned in each and every Bid Evaluation Reports. The first lowest rates mentioned on the top of bid evaluation reports were considered responsive and recommended for favour of approval. The other participants 2nd and 3rd and other were rejected owing to higher rates. The amended bid evaluation reports are also appended for perusal please.

The Chair and other members after having due verification / Confirmation signed the bid evaluation reports of all the works mentioned above.

Executive Engineer, B&R SITE ZONE

SECRETARY
Procurement Committee
DMC (west)

Copy for information to:-

- 1- Director (CB) SPPRA Government of Sindh
- 2- Director Priority Programes KMC
- 3- Superintending Engineer, DMC (west) / Chair Procurement Committee
- 4- Responsive of KW&SB



DISTRICT MUNICIPAL CORPORATION, KANACHI WEST SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI PTCL # 36697869 / 36660 02 & FAX # 36762519

QUALIFICATION / ELIGIBILITY CRITERIA

S NAME OF FIRM / REGISTRATION # CONTRACTOR WITH PAKISTAN ENGINEERING COUNCIL Yes No O1 M/S. Shahid	ATION REGULAR	LAR	PROFESSIONAL		EXPERIENCE AND CAPABILITY TO TAKE OF
M/S. Shahid Associates M/S. Mussab Enterprise M/S. Hashir Enterprise M/S. New Mehad construction co M/S. Zeeshan Traders M/S. Shaikh Rahim Khan and Bros M/S. S.A. Babar and Co M/S. M. Adnan Bros M/S. A. Ba Group		E TAX	TAX		THE WORK
M/S. Shahid Associates M/s. Mussab Enterprise M/s. Hashir Enterprise M/s. New Mehad construction co M/s. Zeeshan Traders M/S. Shaikh Rahim Khan and Bros M/S. S.A. Babar and Co M/S. M. Adnan Bros M/S. A. Ba Group		WITH			
Yes M/S. Shahid Associates M/S. Mussab Enterprise M/S. Hashir Enterprise M/S. New Mehad construction co M/S. Zeeshan Traders M/S. Shaikh Rahim Khan and Bros M/S. S.A. Babar and Co M/S. S.A. Babar Khan and Bros M/S. S.A. Babar A/S. S.A. Babar W/S. S.A. Babar A/S. S.A. Babar A/S. S.A. Babar A/S. M. Adnan Bros M/S. M. Adnan	ERING NTN#	#/			
M/S. Shahid	No Vec	No	Yes	No	
	+		>	†-	Sufficient past experience to handle the task
	•		•	Capable, financially found	ncially found
				- Property	a take in the work
	>		>	Experienced	Experienced to take up the work
			\		wint to take up the work
	>		>	Good manag	Good managerial team to take up the voin
				and sound fir	and sound financial position
	>		>	Having past	Having past experience to execute the Work
	>		>	Executed wo	Executed works in KMIC of Similar nature und
				capable to to	capable to take up the work
	>		>	Little experie	Little experience but good managerial team
1 1 1 1				and financia	and financially sound to carried out the Work
1 1 1	\ 		>	Sufficient pa	Sufficient past experience of similar nature of
1				Work	Jacobs Code
	>		<u>`</u>	Good manag	Good managerial team to take up the work
				and sound fi	and sound financial position
-+-	>		>	Experienced	Experienced to take up the work
	>		>	Sufficient ex	Sufficient experienced and having
דון ואון אי זו אמווארבייי			_	machineries	machineries and manpower to complete the
Khan and Sons				work	



SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI PTCL # 36697 369 / 36660102 & FAX # 36; 62519 **LISTRICT MUNICIPAL CORPORATION, KARACHI WEST**

			CTC70 10C # VV I & 700000 / COC / COCC :: 30 :	1 S 104.000	CTC70.10C # V
11	M/s. Shahnawaz	>	>	>	Little experience but agod managerial team
	Aziz				and financially sound to carried out the work
12	M/s. Bhatti	>	>	>	Experienced to take up the work
	Enterprise				
13	M/s. K.K Enterprise	>	>	>	Good managerial team to take up the work
,					und sound financial position
14		>	>	>	Good managerial team to take up the work
				· <u> </u>	and sound financial position
15	M/s. Zaman and	>	>	>	Sufficient past experience of similar pature of
	Bros				work
16	M/s. U.B	>	>	`>	Good managerial team to take up the work
	Enterprise				and sound financial nosition
17	M/s. Navish	>	>	>	Canable to exercise the second
18		>	>		cupable to execute the work
				•	Experienced to take up the work
19	 	>	>	>	Ourdiffied to succeed the
			-		Addingted to execute the work owing to past
	Associates				experience and project completed in the
20	M/s. Al Ghazi	>	,		
) }			•	· —	Executed works in KMC of similar nature and
21	100 A 100	,			capable to take up the work
1	Construction	>	>	>	Sufficient past experience of similar nature of
22			\		WOTK
j		<u>.</u> .	>	>	Experienced to take up the work
	Enterprise				
23		>	>	>	Sound nast experience
	Tamirat	_			
24	M/s. Sun Bros	>	>	>	Qualified to execute the work owing to past
				_	experience and project completed in the
					past.

SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI PTCL # 36697869 / 366601C 2 & FAX # 36762519 DISTRICT MUNICIPAL CORPORATION, KARACHI WEST

W/S. M.A.A Construction M/S. M.A.A Construction M/S. A.G Khan M/S. A.G Khan M/S. A.G Khan M/S. A.Jone Enterprise M/S. Alfa Bros W/S. Alfa Bros W/S. Alfa Bros W/S. Alfa Bros W/S. Hira Associates M/S. Hima M/S. Sunnily M/S. Su	٠.	25 M/c Malit Zahoor			_ `	
an dand do do do do do do do do do do do do do		We are	•	>	`	Sufficient experience of works completed in
M/S. M.A.A. Construction W/s. A.G Khan		-			······	the past in KMC and other departments
Construction W/s. A.G Khan Entreprise W/s. A.M.K,M and W/s. J.B W/s. J.B W/s. J.B W/s. J.B W/s. J.B W/s. Sunny W/s. Sunny			>	<u> </u>	>	Capable to take up the work and complete
M/s. A.G Khan Entreprise M/s. A.M.K,M and M/s. Alfa Bros M/s. Alfa Bros W/s. Alfa Bros W/s. Hira Associates W/s. Hamza Engineering works W/s. Quality W/s. J.B W/s. J.B W/s. Sunny W/s. Sunny W/s. Sunny W/s. Sunny W/s. Sunny		Construction				owing to past experience and financial
Entreprise M/s. A.G. Knan W/s. A.W.K,M and Enterprise M/s. Alfa Bros W/s. Alfa Bros W/s. Alfa Bros W/s. Hira Associates W/s. Hamza Associates W/s. Hamza W/s. Quality Enterprise W/s. J.B W/s. Sunny W/s. Sunny W/s. Sunny W/s. Sunny W/s. A.G. Wand W/s. Sunny W/s.		177 0 0 778				soundness
Entreprise M/s. A.M.K,M and		IVI/S. A.G Khan	>	· ·	>	Experienced to take up the work
M/s. A.M.K,M and Enterprise M/S. Alfa Bros M/S. Alfa Bros M/S. August M/S. Hamza Associates M/S. Hamza M/S. Quality Enterprise M/S. J.B M/S. Sunny Enterprise		Entneprise				
Enterprise M/S. Alfa Bros		M/s. A.M.K,M and	>	>	>	Canable to take in the work and complete
M/S. Alfa Bros		Enterprise				ביל בייני מל מוני מסוני מוני מוני מוני מוני מוני מוני מוני מ
M/S. Alfa Bros			_			OWING to past experience and financial
M/S. Alfa Bros						soundness
M/s. A.One Construction M/s. Hira Associates M/s. Hamza Associates M/s. Quality Enterprise M/s. J.B M/s. J.B M/s. Sunny W/s. Sunny Enterprise		IVI/5. Alfa Bros	>	>	>	According to the details provided capable to
M/s. A.One Construction M/s. Hira Associates M/s. Hamza W/s. Cuality W/s. Quality Enterprise M/s. J.B M/s. J.B M/s. Sunny W/s. Sunny W/s. Sunny W/s. Sunny W/s. Hamza W/s. A.One W/s. A.One W/s. J.B W/s. J.B W/s. Sunny W/s						handle the task efficiently
Construction M/s. Hira Associates M/s. Hamza M/s. Quality Enterprise M/s. J.B M/s. Sunny M/s. Sunny Enterprise M/s. Sunny W/s. Sunny W/s. Sunny		M/s. A.One	<u>`</u>	· · · · · · · · · · · · · · · · · · ·	>	Good managerial team to take up the work
Associates Associates M/s. Hamza W/s. Hamza W/s. Guality W/s. Quality Enterprise W/s. J.B W/s. Sunny W/s. Sunny W/s. Hira		Construction	_			and sound financial position
Associates M/s. Hamza	•	M/s. Hira	>	>	>	Can everite the most mile
M/s. Hamza		Associates				can execute the work, works completed of
Engineering works M/s. Quality Enterprise M/s. J.B International M/s. Sunny Enterprise		M/s. Hamza	>	,		similar nature in KIVIC and other department
Enterprise M/s. Quality Enterprise M/s. J.B M/s. Sunny Enterprise			•	<u> </u>	>	Experienced to take up the work
M/s. Quality	-+	Englineering Works				
Enterprise M/s. J.B International M/s. Sunny Enterprise		M/s. Quality	>	>	`>	Capable to take up the work and complete
al		Enterprise				Surface to most owner up and complete
M/s. J.B			<u></u>			CWING to past experience and financial
, , , , , , , , , , , , , , , , , , ,		M/s. J.B	>	>	>	Fivorional to take in the section
\ \ \		International				ryperienced to take up the work
		M/s. Sunny	>	>	>	According to the manner mande militie
		Enterprise				sound experience

Executive Engineer / Secretary
Procurement Committee, DMC (west)

No. XEN/S.Z/DMC/W//65/P/2014

Dated 2/4 /2014

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency

SITE Zone DMC (West)

2. Tender Reference No

No. 01 (17) /2013-2014/DMC(West)

Tender Description / Name of Work / Item

Providing and Installation of 60 H.P Pump & 250 KVA PMT at Data Nagar Pumping Station in PS-96, DMC (West), Orangi

Town, Karachi

Method of Procurement 4.

Single Envelop Procedure

5. Tender Published

Through News Paper / Web Site

Total Bid documents Sold 6.

03

Total Bids Received 7.

03

8. Technical Bid Opening date (if applicable)

No. of Bid technically qualified (if applicable) 9.

10. Bis (s) Rejected

Nil

11. Financial Bid Opening Date

26/03/2014

Bid Evaluation Report

02/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1.	M/S New Mahad Construction	3 @2.5%Below S.R Rs.97,50,030/-	4 1" Lowest	5 10 Million	6 1" Lowest	7 Accepted
2,	M/S Mussab Construction	@1.5%Below S.R Rs.98,50,030/-	2 nd Lowest	10 Million	2 nd Lowest	Accepted NV
3.	M/S Hashir Enterprises	At Par Rs.1,00,00,030/-	3 rd Lowest	10 Million	3 rd Lowest	Acceptado C

This issue with the approval of the members of the procurement committee.

XEN Sewerage KW&SB Member

XEN (B&R)

SITE ZONE DMC (West)

Secretary / Member

Mumtaz Hussain Sheikh Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W//65/0 /2014

Dated 2/4 /2014

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency

SITE Zone DMC (West)

2. Tender Reference No

No. 01 (16) /2013-2014/DMC(West)

3. Tender Description / Name of Work / Item

Construction of Under Ground Tank at Sector 1/A Orangi Town with installation of 02 Pumps of 100 HP and required

piping in PS-96, Orangi Town

4. Method of Procurement

Single Envelop Procedure

5. Tender Published

Through News Paper / Web Site

6. Total Bid documents Sold

05

7. Total Bids Received

05

8. Technical Bid Opening date (if applicable)

9. No. of Bid technically qualified (if applicable)10. Bis (s) Rejected

Ni]

11. Financial Bid Opening Date

26/03/2014

12. Bid Evaluation Report

02/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Hamza Engineering Works	@13%Below S.R Rs.1,98,42,969/-	1 st Lowest	20 Million	1 st Lowest	Accepted
2.	M/5 New Quality Enterprises	@12%Below S.R Rs.1,99,60,531/-	2 nd Lowest	20 Million	2 nd Lowest	Accepted
3.	M/S J.B International	@10%Below S.R Rs.2,01,9 5 ,654/-	3 rd Lowest	20 Million	3 rd Lowest	Accepted
4.	M/S Sunny Enterprises	@9%Below S.R Rs.2,03,13,215/-	4 th Lowest	20 Million	4 th Lowest	Accepted
5.	M/S New Mahad Construction	@7%Below S.R R5.2,05,48,338/	5 th Lowest	20 Million	5 th Lowest	Accepted

This issue with the approval of the members of the procurement committee.

Muhammad Kashif XEN Sewerage KW&SB Member

S. Shabih UI Hassan XEN (B&R) SITE ZONE DMC (West) Secretary / Member Mumtaz Hussain Sheikh Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W//65/N/2014

Dated

/2014

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

Name of Procuring Agency 1.

SITE Zone DMC (West)

Tender Reference No 2.

No. 01 (15) /2013-2014/DMC(West)

Tender Description / Name of Work / Item 3.

Providing and fixing of view blinds, lights, ceiling fans, gate gurad room and other electrical and civil works in Govt. Degree College Qasba Ali Garh Sector 1-A and Improvement of Roads in Sector I/A. I-C and I-D Orangi Town PS-96 Karachi

Method of Procurement 4.

Single Envelop Procedure

Tender Published 5.

Through News Paper / Web Site

Total Bid documents Sold 6.

03

Total Bids Received 7.

03

Technical Bid Opening date (if applicable) 8.

No. of Bid technically qualified (if applicable) 9.

Bis (s) Rejected

Nil

Financial Bid Opening Date

26/03/2014

Bid Evaluation Report

02/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Alfa Brothers	@15.05%Below S.R Rs.97,98,362/-	1 st Lowest	10 Million	1 st Lowest	Accepted
2.	M/S A-One Construction	@14.90%Below S.R Rs.98,15,188/-	2 nd Lowest	10 Million	2 nd Lowest	Accepted 5
3.	M/S Hira Associate	@14.70%Below S.R Rs.98,37,624/-	3 rd Lowest	10 Million	3 rd Lowest	Accepted

This issue with the approval of the members of the procurement committee.

Muhammad Kashif **XEN Sewerage** KW&SB Member

S. Shabih XEN (B&R) SITE ZONE DMC (West) Secretary / Member

Mumtaz Hussain Sheikh Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W//65/4/2014

Dated 2/4 /2014

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2D1D)

Name of Procuring Agency 1.

SITI Zone DMC (West)

Tender Reference No 2.

No. 01 (14) /2013-2014/DMC(West)

Tender Description / Name of Work / Item 3.

Replacement of M.S Water Suply Line Due to Heavy Leakages and Damages from Habib Bank Booster to Nurus Chowrangi

for Improvement of Water Supply in PS-92 Karachi

4. Method of Procurement

Single Envelop Procedure

5. Tender Published

Through News Paper / Web Site

Total Bid documents Sold 6.

03

7. Total Bids Received

03

Technical Bid Opening date (if applicable) 8.

No. of Bid technically qualified (if applicable) Bis (s) Rejected 10.

9.

Nit

Financial Bid Opening Date

26/03/2014

Bid Evaluation Report

02/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1.	M/S M.A.A	3 @15.2%Below S.R	4	5	6	7
	Construction Co	Rs.97,81,175/-	1 st Lowest	10 Million	1 st Lowest	Accepted
2.	M/S A.G Khan & Enterprises	@14%Below S.R Rs.99,19,588/-	2 nd Lowest	10 Million	2 nd Lowest	Accepted
3.	M/5 A.M.K.M & Enterprises	At Par Rs. 1, 15, 34, 404/-	3'd Lowest	10 Million	3 rd Lowest	Accepted

This issue with the approval of the members of the procurement committee.

Wuhammad Kashif XEN Sewerage KW&SB Member

S. Shabik Ul Hassan XEN (B&R) SITE ZONE DIMC (West) Secretary / Member

Mumfaz Hyssain Sheikh Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W//65/L/2014

Dated 2/4 /2014

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

Name of Procuring Agency

SITE Zone DMC (West)

2. Tender Reference No

No. 01 (13) /2013-2014/DMC(West)

Tender Description / Name of Work / Item

Replacement of M.S Water Supply Line Due to Heavy Leakages and Damages from Nurus Chowrangi to Jagnu Marble & Chaman Cinema to Jphar Colony for Improvement of

Water Supply in PS-92

4. Method of Procurement

Single Envelop Procedure

5. Tender Published

fbrough News Paper / Web Site

6. Total Bid documents Sold

7. Total Bids Received

8. Technical Bid Opening date (if applicable) U3

9. No. of Bid technically qualified (if applicable)

Bis (s) Rejected 10.

Nil

Financial Bid Opening Date

26/03/2014

12. Bid Evaluation Report

02/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Sahara Tamiraat	@15.40%Below S.R Rs.97,80,942/-	1 st Lowest	10 Million	1 st Lowest	Accepted
2.	M/S Sun Builders	@14.90%Below S.R Rs.98,15,S45/-	2 rd Lowest	10 Million	2 nd Lowest	Accepted A
3.	M/5 Malik Zahir Khan	@15%Below S.R Rs.98,04,010/-	3 rd Lowest	10 Million	3 rd Lowest	Accepted P

This issue with the approval of the members of the procurement committee.

XEN Sewerage KW&SB Member

Shabih Ul Hassan XEN (8&R) SITE ZONE DMC (West) Secretary / Member

Mumtaz Hussein Sheikh Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE

DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. XEN/S.Z/DMC/W//65/K/2014

Dated 2/4 /2014

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

Name of Procuring Agency 1.

SITE Zone DMC (West)

Tender Reference No 2.

No. 01 (12) /2013-2014/DMC(West)

Tender Description / Name of Work / Item 3.

Improvement / Rehabilitation of Roads Laying Sewerage System and CC Flooring at Baloch Mahallah. Sher Shah Village, Haroonabad, Water Board Colony, SMD Puliya &

Brohi Mohallah PS-92

Method of Procurement

Single Envelop Procedure

Tender Published

Through News Paper / Web Site

Total Bid documents Sold

Total Bids Received 7.

03

Technical Bid Opening date (if applicable)

Nil

No. of Bid technically qualified (if applicable)

10. Bis (s) Rejected

26/03/2014

Financial Bid Opening Date

12. Bid Evaluation Report

02/04/2014

. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	
	2	3	4	5 10 Million	6 1 st Lowest	Accepted
1	M/S New Mahad Construction	@15%Below S.R Rs.98,03,938/-	1" Lowest		2 nd Lowest	Accepted W 30
_	M/S Abdul Moid and Muneeb Enterprises	@14%Below S.R Rs.99,16,794/-	2 nd Lowest	10 Million		Accepted H
	M/S Hashir Enterprises	@13.5%Below S.R Rs.99,73,221/-	3 rd Lowest	10 Million	3 rd Lowest	Access 10

This issue with the approval of the members of the procurement committee.

XEN Sewerage KW&SB Member

SITE ZONE DIMC (West) Secretary / Member

Mumtaz Hussain Sheikh Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE

DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. XEN/S.Z/DMC/W//65/J/2014

Dated 2/9 /2014

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

Name of Procuring Agency

SITE Zone DMC (West)

Tender Reference No 2.

No. 01 (11) /2013-2014/DMC(West)

Tender Description / Name of Work / Item 3.

Improvement / Rehabilitation of Roads Laying CC Flooring and Sewerage System at Fire Bridge Colony, Labour Square and

UC-01, UC-02, UC-03 & UC-07 in PS-92 Karachi

Method of Procurement 4.

Single Envelop Procedure

Tender Published

Through News Paper / Web Site

Total Bid documents Sold

03

Total Bids Received 7.

03

Technical Bid Opening date (if applicable) 8. No. of Bid technically qualified (if applicable)

9.

Nil

10. Bis (s) Rejected Financial Bid Opening Date

26/03/2014

12. Bid Evaluation Report

02/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks	
		3	4	5	6 1 st Lowest	Accepted]	
1 1.	M/S Millenium Associate	@15%Below S.R Rs.98,08,726/-	1 st Lowest	10 Million	2 nd Lowest	Scorned Accorded	o.`
2.	M/5 Al Ghazi Corporation	@14%Below S.R Rs.99,25,252/-	2 nd Lowest	10 Million	3 rd Lowest	Accepted	κυ -
3.	M/S A.R Construction	@13%Below 5.R Rs.1,00,32,179/-	3 ^{rc} Lowest	10 Million	3 Lawest	180	

This issue with the approval of the members of the procurement committee.

XEN Sewerage KW&SB Member

XEN (B&R) SITE ZONE DWC (West) Secretary / Member

Mumtaz Hussain Sheikh Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

JFFICE OF THE EXECUTIVE ENGINEER (B&R) BALDIA ZONE

DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. XEN/S.Z/DMC/W//68/Z/2014

Dated 2/4 /2014

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

Name of Procuring Agency 1.

SITE Zone DMC (West)

Tender Reference No 2.

No. 01 (10) /2013-2014/DMC(West)

Tender Description / Name of Work / Item 3.

Re-Construction / Improvement of CC Street Roads & Rec Pipe Drain in 01, 07,06, 08 & 05 different Areas of constituency of

PS-91 Baldia Zone DMC (West) Karachi PS-91

Method of Procurement 4.

Single Envelop Procedure

Tender Published 5.

Through News Paper / Web Site

Total Bid documents Sold 6.

Total Bids Received 7.

03

Technical Bid Opening date (if applicable) 8.

No. of Bid technically qualified (if applicable)

Bis (s) Rejected 10.

Nil

11. Financial Bid Opening Date

26/03/2014

12. Bid Evaluation Report

02/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1 1.	2 M/S U.B Enterprises	3 @15.06%Below S.R Rs.1,95,99,513/-	4 1 st Lowest	5 20 Million	6 1 st Lowest	Accepted
2.	M/S Navaish Enterprises	@15%Below S.R Rs.1,96,13,132/-	2 nd Lowest	20 Million	2 nd Lowest	Accepted
3.	M/S Baig M. Enterprises	@15.25%Below S.R Rs.1,97,26,621/-	3 rd Lowest	20 Million	3 rd Lowest	Accepteda Zio

This issue with the approval of the members of the procurement committee.

Muhammad Kashif **XEN Sewerage** KW&SB Member

Muhammad/ XEN (B&R)

SITE ZONE DMC (West) Secretary / Member

Mumtaz Hussain Sheikh Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

NO. XEN/S.Z/DMC/W/165/H/2014

Dated 2/4 /2014

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency

SITE Zone DMC (West)

2. Tender Reference No

No. 01 (09) /2013-2014/DMC(West)

3. Tender Description / Name of Work / Item

Improvement / Rehabilitation of Road CC Streets & Ree Pipe drain in Dehli Colony, Gujrat Colony, Rasheedabad i/e others areas in PS-91 Baldia Zone DMC (West) Karachi (PS-91)

4. Method of Procurement

Single Envelop Procedure

5. Tender Published

Through News Paper / Web Site

Total Bid documents Sold

03

7. Total Bids Received

03

. . .

03

8. Technical Bid Opening date (if applicable)

_

9. No. of Bid technically qualified (if applicable)

Nil

10. Bis (s) Rejected

26/03/2014

11. Financial Bid Opening Date

. .

12. Bid Evaluation Report

02/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks	
1	2	3	4	5	6	7	
1.	M/S K.K Enterprises	@15.1%Below S.R Rs.1,95,90,434/-	1 st Lowest	20 Million	1 st Lowest	Accepted	d'ar
2.	M/S Bhatti Enterprises	@14.80%Below S.R Rs.1,96,98,527.30/-	2 nd Lowest	20 Million	2 nd Lowest	Accept	Cooper
3.	M/S ZBA Group	@14.5%Below S.R Rs.1,97,86,620.71/-	3 rd Lowest	20 Million	3 rd Lowest	Accepted	Rule

This issue with the approval of the members of the procurement committee.

Muhammad Kashif XEN Sewerage

KW&SB Member

Muhammag Rizwan Khan XEN (B&R) SITE ZONE DMC (West)

Secretary / Member

Mumtaz Hussain Sheikh Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W/168/4/2014

Dated 2/4 /2014

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency

SITE Zone DMC (West)

2. Tender Reference No

No. 01 (07) /2013-2014/DMC(West)

3. Tender Description / Name of Work / Item

Rehabilitation / Improvement of Street in Entire Jurisdiction of

PS-90 Karachi

4. Method of Procurement

Single Envelop Procedure

5. Tender Published

Through News Paper / Web Site

6. Total Bid documents Sold

03

7. Total Bids Received

03

8. Technical Bid Opening date (if applicable)

-

9. No. of Bid technically qualified (if applicable)

Nil

10. Bis (s) Rejected11. Financial Bid Opening Date

26/03/2014

12. Bid Evaluation Report

02/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks	
1	2	3	4	5	6	7	
1.	M/S Hitech Engineering	@15.5%Below S.R Rs.1,95,79,643/-	1 st Lowest	20 Million	1 st Lowest	Accepted).L
2.	M/S S. Zaman & Brothers	@13%Below S.R Rs.1,99,47,088/-	2 nd Lowest	20 Million	2 nd Lowest	Accepted	C C
3.	M/S Sheikh Rahim Khan & Brothers	@10%Below S.R Rs.2,06,28,022/-	3 rd Lowest	20 Million	3 rd Lowest	Accepted	ע >

This issue with the approval of the members of the procurement committee.

Muhammad Kashil XEN Sewerage KW&SB Member

Muhamm d Rizwan Khan XEN (B&R) SITE ZONE DMC (West) Secretary / Member Mumtaz Hussain Sheikh Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W//65/F /2014

Dated 2/4 /2014

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

SITE Zone DMC (West) Name of Procuring Agency 1.

No. 01 (06) /2013-2014/DMC(West) 2. Tender Reference No

Improvement / Re-Construction of Roads / Internal Street in Tender Description / Name of Work / Item 3.

UC No 2, 3, 4 & 5 Baldia Zone DMC (West), Karachi PS-90

Single Envelop Procedure Method of Procurement

Through News Paper / Web Site Tender Published 5.

Total Bid documents Sold 03 6.

Total Bids Received 03

Technical Bid Opening date (if applicable) 8.

No. of Bid technically qualified (if applicable) 9.

10. Bis (s) Rejected Nil

11. Financial Bid Opening Date 26/03/2014

12. Bid Evaluation Report 02/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Bhatti Enterprises	@15.1%Below S.R Rs.1,95,90,434/-	1 ⁵¹ Lowest	20 Million	1 st Lowest	Accepted
2.	M/S K.K Enterprises	@14.80%Below S.R Rs.1,96,98,528/-	2 nd Lowest	20 Million	2 nd Lowest	Accepted
3.	M/S ZBA Group	@14.5%Below 5.R Rs.1,97,86,620/-	3 rd Lowest	20 Million	3 rd Lowest	Accepted

This issue with the approval of the members of the procurement committee.

Muhammad Kashif **XEN Sewerage**

KW&SB Member

Muhammad XEN (B&R)

SITE ZONE DMC (West) Secretary / Member

Mumtaz Hussain Sheikh Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

JFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE

DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. XEN/S.Z/DMC/W//65/E /2014

Dated 2/4

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency

SITE Zone DMC (West)

2. Tender Reference No

No. 01 (05) /2013-2014/DMC(West)

Tender Description / Name of Work / Item 3.

Laying & Maintenance of Water Supply Line, Sewerage System and CC Flooring at Sector 5/G, Ghosia Nagar, Shah

Faisal Mohallah, Patel Para in NA-240, Karachi

4. Method of Procurement

Single Envelop Procedure

5. Tender Published

Through News Paper / Web Site

Total Bid documents Sold 6.

03

Total Bids Received 7.

03

8.

Technical Bid Opening date (if applicable)

No. of Bid technically qualified (if applicable)

10. Bis (s) Rejected

9.

Nil

Financial Bid Opening Date 11.

26/03/2014

Bid Evaluation Report

02/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Z.B.A Group	@15.05%Below S.R Rs.97,99,029/-	1" Lowest	10 Million	1 st Lowest	Accepted
2.	M/S H. Sangeen Khan & Sons	@14%Below S.R Rs.99,71,812/-	2 nd Lowest	10 Million	2 nd Lowest	Accepted
3.	M/S Shah Nawaz Aziz	@13%Below S.R Rs.1,00,10,633/-	3 rd Lowest	10 Million	3 rd Lowest	Accepted

This issue with the approval of the members of the procurement committee.

Muhammad Kashif XEN Sewerage KW&\$B Member

S. Shabir **XEN (**B&R) SITE ZONE OMC (West) Secretary / Member

Mumtaz Hussain Sheikh Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

JFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE

DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. XEN/S.Z/DMC/W//65/D/2014

Dated 2/4 /2014

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

Name of Procuring Agency

SITE Zone DMC (West)

Tender Reference No 2.

No. 01 (04) /2013-2014/DMC(West)

Tender Description / Name of Work / Item 3.

Laying and Maintenance of Water Supply Line and CC Flooring at Sector 19-D Mujahid Colony Kachi Muslim Colony

in NA-240, Karachi

Method of Procurement

Single Envelop Procedure

Tender Published ς.

Through News Paper / Web Site

Total Bid documents Sold 6.

Total Bids Received 7.

03

Technical Bid Opening date (if applicable) 8.

No. of Bid technically qualified (if applicable) 9.

Bis (s) Rejected 10.

Nil

Financial Bid Opening Date

26/03/2014

Bid Evaluation Report

02/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks	
		3	4	5	6	7	,
1.	M/S Sheikh Raheem Khan & Brothers	@15.02%Below S.R Rs.97,84,136/	1 st Lowest	10 Million	1 st Lowest	Accepted	
2.	M/S S.A Babar & Co	@14%Below S.R Rs.99,02,937/-	2 nd Lowest	10 Million	2 nd Lowest	Accepted	
3.	M/S M. Adnan Brothers	@13%Below S.R Rs.1,00,01,939/-	3 rd Lowest	10 Million	3 rd Lowest	Accepted	Kat

This issue with the approval of the members of the procurement committee.

XEN Sewerage

KW&SB Member

SITE ZONE DMC (West)

Secretary / Member

Mumtaz Hussain Sheikh Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W//65/C/2014

Dated 2/4 /2014

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency

SITE Zone DMC (West)

2. Tender Reference No

No. 01 (03) /2013-2014/DMC(West)

Tender Description / Name of Work / Item 3.

Improvement / Rehabilitation of Roads, Laying CC Flooring and Water Supply Line in Willayatabad, Hasrat Mohani

Colony, Asif Colony NA-240, Karachi

4. Method of Procurement

Single Envelop Procedure

5. Tender Published

Through News Paper / Web Site

Total Bid documents Sold

03

Total Bids Received 7.

03

8.

Technical Bid Opening date (if applicable)

No. of Bid technically qualified (if applicable) 9.

10.

Nil

Bis (s) Rejected Financial Bid Opening Date

26/03/2014

Bid Evaluation Report

02/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S New Mahad Construction Co	@15%Below S.R Rs.1,96,07,868/-	1 st Lowest	20 Million	1 st Lowest	Accepted
2.	M/S Zeeshan Traders	@14%Below S.R Rs.1,98,31,772/-	2 nd Lowest	20 Million	2 nd Lowest	Accepted
3.	M/S Hashir Enterprises	@13.5%Below 5.R Rs.1,99,43,724/-	3''' Lowest	20 Million	3 rd Lowest	Accepted

This issue with the approval of the members of the procurement committee.

XEN Sewerage KW&SB Member

XEN (B&R) SITE ZONE DMC (West) Secretary / Member

sain Sheikh Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W//65/B/2014

Dated 2/4 /2014

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

Name of Procuring Agency

SITE Zone DMC (West)

2. Tender Reference No No. 01 (02) /2013-2014/DMC(West)

Tender Description / Name of Work / Item 3.

Improvement / Repair of Roads / Street in Sector No. 3, 4, 8 & 9 Baldia & Keemari Zone DMC (West) Karachi (NA-239)

Method of Procurement 4.

Single Envelop Procedure

Tender Published 5.

Through News Paper / Web Site

Total Bid documents Sold 6.

03

Total Bids Received 7.

03

Technical Bid Opening date (if applicable) 8.

No. of Bid technically qualified (if applicable)

Bis (s) Rejected 10.

Nil

Financial Bid Opening Date

26/03/2014

Bid Evaluation Report

02/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S New Mahad Construction Co	@15%Below S.R Rs.1,96,13,132/-	1 st Lowest	20 Million	1 st Lowest	Accepted
2.	M/S Mussab Enterprises	@14%Below S.R Rs.1,98,60,110/-	2 nd Lowest	20 Million	2 nd Lowest	Accepted
3.	M/S Hashir Enterprises	@13%Below S.R Rs.2,01,07,088/-	3 rd Lowest	20 Million	3 rd Lowest	Accepted
			L	.i.,	0	No.

This issue with the approval of the members of the procurement committee.

XEN Sewerage KW&SB Member Muhammad XEN (B&R) SITE ZONE DMC (West) Secretary / Member

Mumtaz Hussain Sheikh Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -



Dated 2/4 /2014

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

Name of Procuring Agency 1.

SITE Zone DMC (West)

2. Tender Reference No

No. 01 (01) /2013-2014/DMC(West)

3. Tender Description / Name of Work / Item

Re-Construction / Rehabilitation of Streets i/e Laying of Sewerage Line and CC Flooring in Saeedabad, Baldia Zone

Method of Procurement

Single Envelop Procedure

Tender Published

Through News Paper / Web Site

Total Bid documents Sold

03

Total Bids Received

Technical Bid Opening date (if applicable)

03

No. of Bid technically qualified (if applicable)

1þ. Bis (s) Rejected

Nil

Financial Bid Opening Date 11.

26/03/2014

Bid Evaluation Report

02/04/2014

1	Name of Firm or builder 2	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
	M/S Shahid Associate	3 @15%Below S.R Rs.1,96,13,132/-	4 1 st Lowest	5 20 Million	6 1 st Lowest	7 Accepted
	M/S Mussab Enterprises	@14%Below S.R Rs.1,98,80,110/-	2 nd Lowest	20 Million	2 nd Lowest	
	M/S Hashir Enterprises	@12%Below S.R Rs.1,99,94,066/-	3 rd Lowest	20 Million	3 rd Lowest	Accepted Accepted

This issue with the approval of the members of the procurement committee.

Muhammad Kashif XEN Sewerage KW&SB Member

Muhamm # XEN (B&R) SITE ZONE DMC (West)

Secretary / Member

Mumtaz Hussain Sheikh Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:

No. XEN/S.Z/DMC/W/ 165/A/2014

Dated 2/4 /2014

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency SITE Zone DMC (West)

2. Tender Reference No No. 01 (01) /2013-2014/DMC(West) V

Tender Description / Name of Work / Item Re-Construction / Rehabilitation of Streets i/c Laying of

Sewerage Line and CC Flooring in Saeedabad, Baldia Zone

DMC (West)

4. Method of Procurement Single Envelop Procedure

5. Tender Published Through News Paper / Web Site

6. Total Bid documents Sold 03

7. Total Bids Received 03

8. Technical Bid Opening date (if applicable)

9. No. of Bid technically qualified (if applicable) -

10. Bis (s) Rejected N

11. Financial Bid Opening Date 26/03/2014

12. Bid Evaluation Report 02/04/2014 ·

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	7	3	4	5	6	7
1.	M/S Shahid Associate	@15%Below S.R Rs.1,96,13,132/-	1 st Lowest	20 Million	1 st Lowest	Accepted
2.	M/S Mussab Enterprises	@14%Below S.R Rs.1,98,80,110/-	2 nd Lowest	20 Million	2 nd Lowest	Accepted
3.	M/S Hashir Enterprises	@12%Below S.R Rs.1,99,94,066/-	3 rd Lowest	20 Million	3 rd Lowest	Accepted

This issue with the approval of the members of the procurement committee.

Muhammad Kashif XEN Sewerage KW&SB Member Muhammad Rizwan Khai XEN (B&R) SITE ZONE DMC (West) Secretary / Member Mumtaz Hussain Sheikh Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W//65/B/2014

Dated 2/4 /2014

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

Name of Procuring Agency 1.

SITE Zone DMC (West)

Tender Reference No 2.

No. 01 (02) /2013-2014/DMC(West)

Tender Description / Name of Work / Item 3.

Improvement / Repair of Roads / Street in Sector No. 3, 4, 8 & 9 Baldia & Keemari Zone DMC (West) Karachi (NA-239)

Method of Procurement 4.

Single Envelop Procedure

5. Tender Published Through News Paper / Web Site

Total Bid documents Sold 6.

03

Total Bids Received 7.

03

Technical Bid Opening date (if applicable) 8.

No. of Bid technically qualified (if applicable) 9.

Financial Bid Opening Date

Nil

10. Bis (s) Rejected

11.

26/03/2014

Bid Evaluation Report

02/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S New Mahad Construction Co	@15%Below S.R Rs.1,96,13,132/-	1 st Lowest	20 Million	1 st Lowest	Accepted
2.	M/S Mussab Enterprises	@14%Below S.R Rs.1,98,60,110/-	2 nd Lowest	20 Million	2 nd Lowest	Accepted
3.	M/S Hashir Enterprises	@13%Below S.R Rs.2,01,07,088/-	3 rd Lowest	20 Million	3 rd Lowest	Accepted

This issue with the approval of the members of the procurement committee.

Muhammad Kashif **XEN Sewerage**

KW&SB Member

Muhammad XEN (B&R)

SITE ZONE DMC (West) Secretary / Member

Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

NO. XEN/S.Z/DMC/W//65/C/2014

Dated 2/4 /2014

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

Name of Procuring Agency

SITE Zone DMC (West)

Tender Reference No 2.

No. 01 (03) /2013-2014/DMC(West)

Tender Description / Name of Work / Item

Improvement / Rehabilitation of Roads, Laying CC Flooring and Water Supply Line in Willayatabad, Hasrat Mohani

Colony, Asif Colony NA-240, Karachi

Method of Procurement 4.

Single Envelop Procedure

Tender Published

Through News Paper / Web Site

Total Bid documents Sold 6.

03

Total Bids Received 7.

03

Technical Bid Opening date (if applicable) 8.

No. of Bid technically qualified (if applicable) 9. Bis (s) Rejected

Nil

Financial Bid Opening Date 11.

26/03/2014

Bid Evaluation Report

02/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	7	3	4	5	6	7
1.	M/S New Mahad Construction Co	@15%Below S.R Rs.1,96,07,868/-	1 st Lowest	20 Million	1 ^{s1} Lowest	Accepted
2.	M/S Zeeshan Traders	@14%Below S.R Rs.1,98,31,772/-	2 nd Lowe s t	20 Million	2 nd Lowest	Accepted
3.	M/S Hashir Enterprises	@13.5%Below S.R Rs.1,99,43,724/-	3 rd Lowest	20 Million	3 rd Lowest	Accepted

This issue with the approval of the members of the procurement committee.

XEN Sewerage KW&SB Member

S. Shabih Ul Hassan XEN (B&R) SITE ZONE DMC (West) Secretary / Member

Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W//65/1/2014

Dated 2/4 /2014

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency

SITE Zone DMC (West)

2. Tender Reference No

No. 01 (04) /2013-2014/DMC(West)

3. Tender Description / Name of Work / Item

Laying and Maintenance of Water Supply Line and CC Flooring at Sector 19-D Mujahid Colony Kachi Muslim Colony

in NA-240, Karachi

4. Method of Procurement

Single Envelop Procedure

5. Tender Published

Through News Paper / Web Site

Total Bid documents Sold

03

7. Total Bids Received

03

7. Total blus neceived

03

8. Technical Bid Opening date (if applicable)

No. of Bid technically qualified (if applicable)

Nil

10. Bis (s) Rejected

11.

26/03/2014

12. Bid Evaluation Report

Financial Bid Opening Date

02/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
	3	3	4	S	6	7
1.	M/S Sheikh Raheem Khan & Brothers	@15.02%Below S.R Rs.97,84,136/-	1 st Lowest	10 Million	1 st Lowest	Accepted
2.	M/S S.A Babar & Co	@14%Below S.R Rs.99,02,937/-	2 nd Lowest	10 Million	2 nd Lowest	Accepted
3.	M/S M. Adnan Brothers	@13%Below S.R Rs.1,00,01,939/-	3 rd Lowest	10 Million	3 rd Lowest	Accepted

This issue with the approval of the members of the procurement committee.

Muhammad Kashif XEN Sewerage KW&SB Member S. Shabin UI Hassan XEN B&R) SITE ZONE DMC (West) Secretary / Member Mumtaz Hussain Sheikh Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W//65/E /2014

Dated 2/4 /2014

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

Name of Procuring Agency

SITE Zone DMC (West)

Tender Reference No 2.

No. 01 (05) /2013-2014/DMC(West)

Tender Description / Name of Work / Item

Laying & Maintenance of Water Supply Line, Sewerage System and CC Flooring at Sector 5/G, Ghosia Nagar, Shah

Faisal Mohallah, Patel Para in NA-240, Karachi

Method of Procurement Δ

Single Envelop Procedure

Tender Published

Through News Paper / Web Site

Total Bid documents Sold 6.

Total Bids Received 7.

03

Technical Bid Opening date (if applicable) 8.

No. of Bid technically qualified (if applicable) 9.

Nil

10. Bis (s) Rejected

26/03/2014

11. Financial Bid Opening Date

Bid Evaluation Report

02/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Z.B.A Group	@15.05%Below S.R Rs.97,99,029/-	1 st Lowest	10 Million	1 st Lowest	Accepted
2.	M/S H. Sangeen Khan & Sons	@14%Below S.R Rs.99,71,812/-	2 nd Lowest	10 Million	2 nd Lowest	Accepted
3.	M/5 Shah Nawaz Aziz	@13%Below S.R Rs.1,00,10,633/-	3 rd Lowest	10 Million	3 rd Lowest	Accepted

This issue with the approval of the members of the procurement committee.

XEN Sewerage KW&SB Member

SITE ZONE DIMC (West) Secretary / Member

Mumtáz Hussain Sheikh **Superintending Engineer** DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W//65/F /2014

Dated 2/4 /2014

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

Name of Procuring Agency

SITE Zone DMC (West)

Tender Reference No 2.

No. 01 (06) /2013-2014/DMC(West)

Tender Description / Name of Work / Item

Improvement / Re-Construction of Roads / Internal Street in UC No 2, 3, 4 & 5 Baldia Zone DMC (West), Karachi PS-90

4. Method of Procurement Single Envelop Procedure

Tender Published

Through News Paper / Web Site

Total Bid documents Sold 6.

03

Total Bids Received 7.

03

Technical Bid Opening date (if applicable) 8.

No. of Bid technically qualified (if applicable) 9.

10. Bis (s) Rejected

Nil

11. Financial Bid Opening Date

26/03/2014

Bid Evaluation Report

02/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Bhatti Enterprises	@15.1%Below S.R Rs.1,95,90,434/-	1 st Lowest	20 Million	1 st Lowest	Accepted
2.	M/S K.K Enterprises	@14.80%Below S.R Rs.1,96,98,528/-	2 nd Lowest	20 Million	2 nd Lowest	Accepted
3.	M/S ZBA Group	@14.5%Below S.R Rs.1,97,86,620/-	3 rd Lowest	20 Million	3 rd Lowest	Accepted

This issue with the approval of the members of the procurement committee.

XEN Sewerage

KW&SB Member

Muhammad Rizwan Khan XEN (B&R) SITE ZONE DMC (West)

Secretary / Member

Mumtaz Hussain 5heikh Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W/165/G/2014

Dated 2/4 /2014

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

Name of Procuring Agency

SITE Zone DMC (West)

Tender Reference No

No. 01 (07) /2013-2014/DMC(West)

Tender Description / Name of Work / Item

Rehabilitation / Improvement of Street in Entire Jurisdiction of

PS-90 Karachi

Method of Procurement

Single Envelop Procedure

Tender Published

Through News Paper / Web Site

Total Bid documents Sold

03

Total Bids Received

03

Technical Bid Opening date (if applicable) 8.

No. of Bid technically qualified (if applicable) 9.

Nil

10. Bis (s) Rejected

11.

26/03/2014

Financial Bid Dpening Date Bid Evaluation Report

02/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	7	3	4	5	6	7
1.	M/S Hitech Engineering	@15.5%Below S.R Rs.1,95,79,643/-	1 st Lowest	20 Million	1 st Lowest	Accepted
2.	M/S S. Zaman & Brothers	@13%Below S.R Rs.1,99,47,088/-	2 nd Lowest	20 Million	2 nd Lowest	Accepted
3.	M/S Sheikh Rahim Khan & Brothers	@10%Below S.R Rs.2,06,28,022/-	3 rd Lowest	20 Million	3 rd Lowest	Accepted

This issue with the approval of the members of the procurement committee.

XEN Sewerage KW&SB Member Muhamm d Rizwan Khan XEN (B&R)

SITE ZONE DMC (West) Secretary / Member

Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W//65/1+/2014

Dated 2/4 /2014

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency

SITE Zone DMC (West)

2. Tender Reference No.

No. 01 (09) /2013-2014/DMC(West)

3. Tender Description / Name of Work / Item

Improvement / Rehabilitation of Road CC Streets & Rcc Pipe drain in Dehli Colony, Gujrat Colony, Rasheedabad i/c others areas in PS-91 Baldia Zone DMC (West) Karachi (PS-91)

4. Method of Procurement

Single Envelop Procedure

5. Tender Published

Through News Paper / Web Site

6. Total Bid documents Sold

03

7. Total Bids Received

10. Bis (s) Rejected

03

8. Technical Bid Opening date (if applicable)

9. No. of Bid technically qualified (if applicable)

Nil

11. Financial Bid Opening Date

26/03/2014

12. Bid Evaluation Report

02/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S K.K Enterprises	@15.1%Below S.R Rs.1,95,90,434/-	1 st Lowest	20 Million	1 st Lowest	Accepted
2.	M/S Bhatti Enterprises	@14.80%Below S.R Rs.1,96,98,527.30/-	2 nd Lowest	20 Million	2 nd Lowest	Accepted
3.	M/S ZBA Group	@14.5%Below S.R Rs.1,97,86,620.71/-	3 rd Lowest	20 Million	3 rd Lowest	Accepted

This issue with the approval of the members of the procurement committee.

Muhammad Kashi XEN Sewerage KW&SB Member

Muhammao Rizwan Khan XEN (B&R) SITE ZONE DMC (West) Secretary / Member Mumtaz Hussain Sheikh Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

NO. XEN/S.Z/DMC/W//68/Z/2014

Dated 2/4 /2014

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

Name of Procuring Agency

SITE Zone DMC (West)

Tender Reference No

No. 01 (10) /2013-2014/DMC(West)

Tender Description / Name of Work / Item

Re-Construction / Improvement of CC Street Roads & Rec Pipe Drain in 01, 07,06, 08 & 05 different Areas of constituency of

PS-91 Baldia Zone DMC (West) Karachi PS-91

Method of Procurement

Single Envelop Procedure

Tender Published

Through News Paper / Web Site

Total Bid documents Sold

Total Bids Received

Ω3

Technical Bid Opening date (if applicable) 8.

No. of Bid technically qualified (if applicable) 9.

10. Bis (s) Rejected

Nil

11. Financial Bid Opening Date

26/03/2014

Bid Evaluation Report 12.

02/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	77
1.	M/S U.B Enterprises	@15.06%Below S.R Rs.1,95,99,513/-	1 st Lowest	20 Million	1 st Lowest	Accepted
2.	M/S Navaish Enterprises	@15%Below S.R Rs.1,96,13,132/-	2 nd Lowest	20 Million	2 nd Lowest	Accepted
3.	M/S Baig M. Enterprises	@15.25%Below S.R Rs.1,97,26,621/-	3 rd Lowest	20 Million	3 rd Lowest	Accepted

This issue with the approval of the members of the procurement committee.

XEN Sewerage

KW&SB Member

Muhammad /

XEN (B&R)

SITE ZONE DMC (West)

Secretary / Member

Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W//65/J/2014

Dated 2/9 /2014

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

Name of Procuring Agency 1.

SITE Zone DMC (West)

Tender Reference No

No. 01 (11) /2013-2014/DMC(West)

Tender Description / Name of Work / Item

Improvement / Rehabilitation of Roads Laying CC Flooring and Sewerage System at Fire Bridge Colony, Labour Square and

UC-01, UC-02, UC-03 & UC-07 in PS-92 Karachi

Method of Procurement 4.

Single Envelop Procedure

Tender Published

Through News Paper / Web Site

Total Bid documents Sold 6.

03

Total Bids Received 7.

03

Technical Bid Opening date (if applicable) 8.

No. of Bid technically qualified (if applicable) 9.

Nil

Bis (s) Rejected 10. 11. Financial Bid Opening Date

26/03/2014

12. Bid Evaluation Report

02/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
	2	3	4	5	6	7
1.	M/S Millenium Associate	@15%Below S.R Rs.98,08,726/-	1 st Lowest	10 Million	1 st Lowest	Accepted
2.	M/S Al Ghazi Corporation	@14%Below S.R Rs.99,25,252/-	2 nd Lowest	10 Million	2 nd Lowest	Accepted
3.	M/S A.R Construction	@13%Below S.R Rs.1,00,32,179/-	3 rd Lowest	10 Million	3 rd Lowest	Accepted

This issue with the approval of the members of the procurement committee.

Muhammad Kashif **XEN Sewerage KW&SB Member**

S. Shabih Ul Hassan XEN (B&R) SITE ZONE DMC (West) Secretary / Member

Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W//65/K/2014

Dated 2/4 /2014

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency

SITE Zone DMC (West)

2. Tender Reference No.

No. 01 (12) /2013-2014/DMC(West)

3. Tender Description / Name of Work / Item

Improvement / Rehabilitation of Roads Laying Sewerage System and CC Flooring at Baloch Mohallah. Sher Shah Village, Haroonabad, Water Board Colony, SMD Puliya &

Brohi Mohallah PS-92

4. Method of Procurement

Single Envelop Procedure

5. Tender Published

Through News Paper / Web Site

6. Total Bid documents Sold

03

7. Total Bids Received

03

U3

8. Technical Bid Opening date (if applicable)

_

9. No. of Bid technically qualified (if applicable)

Nil

10. Bis (s) Rejected11. Financial Bid Opening Date

26/03/2014

12. Bid Evaluation Report

02/04/2014

Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
2	3	4	5	6	7
M/S New Mahad Construction	@15%Below S.R Rs.98,03,938/-	1 st Lowest	10 Million	1 st Lowest	Accepted
M/S Abdul Moid and Muneeb Enterprises	@14%Below S.R Rs.99,16,794/-	2 nd Lowest	10 Million	2 nd Lowest	Accepted
M/S Hashir Enterprises	@13.5%Below S.R Rs.99,73,221/-	3 rd Lowest	10 Million	3 rd Lowest	Accepted
	builder 2 M/S New Mahad Construction M/S Abdul Moid and Muneeb Enterprises	builder bidder 2 3 M/S New Mahad @15%Below S.R Construction Rs.98,03,938/- M/S Abdul Moid and Muneeb Enterprises @13.5%Below S.R M/S Hashir Enterprises @13.5%Below S.R	builder bidder term of cost 3 4 M/S New Mahad @15%Below S.R Rs.98,03,938/- M/S Abdul Moid and Muneeb Enterprises M/S Hashir Enterprises @13.5%Below S.R Rs.99,16,794/- M/S Hashir Enterprises	builder bidder bidder term of cost 2 3 4 5 M/S New Mahad Construction M/S Abdul Moid and Muneeb Enterprises M/S Hashir Enterprises bidder bidder term of cost with Estimated Cost 10 Million 2 10 Million 2 10 Million 3 11 11 12 13 14 14 15 15 15 15 15 15 15 15 15 15 15 15 15	builder bidder term of cost with Estimated Cost Acceptance / Rejection Acceptance / Rejection M/S New Mahad Construction M/S Abdul Moid and Muneeb Enterprises M/S Hashir Enterprises M/S Hashir Enterprises Midder term of cost with Estimated Cost Acceptance / Rejection Acceptance / Rejection Acceptance / Rejection Acceptance / Rejection Acceptance / Rejection 10 Million 2nd Lowest M/S Hashir Enterprises M/S Hashir Enterprises M/S Hashir Enterprises M/S Hashir Enterprises M/S Hashir Enterprises M/S Hashir Enterprises M/S Hashir Enterprises M/S Hashir Enterprises M/S Hashir Enterprises M/S Hashir Enterprises M/S Hashir Enterprises M/S Hashir Enterprises

This issue with the approval of the members of the procurement committee.

Muhammad Kashif XEN 5ewerage KW&SB Member

S. Shabib VI Hassan
XEN (B&R)
SITE ZONE DMC (West)
Secretary / Member

Mumtaz Hussain Sheikh Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

NO. XEN/S.Z/DMC/W//65/L /2014

Dated 2/4 /2014

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

Name of Procuring Agency

SITE Zone DMC (West)

Tender Reference No

No. 01 (13) /2013-2014/DMC(West)

Tender Description / Name of Work / Item

Replacement of M.S Water Supply Line Due to Heavy Leakages and Damages from Nurus Chowrangi to Jagnu

Marble & Chaman Cinema to Jphar Colony for Improvement of

Water Supply in PS-92

Method of Procurement

Single Envelop Procedure

Tender Published

Through News Paper / Web Site

Total Bid documents Sold

03

Total Bids Received

03

Technical Bid Opening date (if applicable) 8.

No. of Bid technically qualified (if applicable) 9.

10. Bis (s) Rejected

Nil

11. Financial Bid Opening Date

26/03/2014

Bid Evaluation Report

02/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Sahara Tamiraat	@15.40%Below S.R Rs.97,80,942/-	1 st Lowest	10 Million	1 st Lowest	Accepted
2.	M/S Sun Builders	@14.90%Below S.R Rs.98,15,545/-	2 nd Lowest	10 Million	2 nd Lowest	Accepted
3.	M/S Malik Zahir Khan	@15%Below S.R Rs.98,04,010/-	3 rd Lowest	10 Million	3 rd Lowest	Accepted

This issue with the approval of the members of the procurement committee.

XEN Sewerage KW&SB Member

S. Shabih VI Hassan XEN (B&R) SITE ZONE DMC (West) Secretary / Member

Mumtaz Hussain Sheikh Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W//&5/M/2014

Dated 2/4 /2014

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

Name of Procuring Agency

SITE Zone DMC (West)

2. Tender Reference No

No. 01 (14) /2013-2014/DMC(West)

3. Tender Description / Name of Work / Item

Replacement of M.S Water Suply Line Due to Heavy Leakages and Damages from Habib Bank Booster to Nurus Chowrangi

for Improvement of Water Supply in PS-92 Karachi

4. Method of Procurement

Single Envelop Procedure

5. Tender Published

Through News Paper / Web Site

Total Bid documents Sold

Ω3

7. Total Bids Received

03

03

Technical Bid Opening date (if applicable)

9. No. of Bid technically qualified (if applicable)

Bis (s) Rejected

Nil

11. Financial Bid Opening Date

26/03/2014

12. Bid Evaluation Report

02/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S M.A.A Construction Co	@15.2%Below S.R Rs.97,81,175/-	1 st Lowest	10 Million	1 st Lowest	Accepted
2.	M/S A.G Khan & Enterprises	@14%Below S.R Rs.99,19,588/-	2 nd Lowest	10 Million	2 nd Lowest	Accepted
3.	M/S A.M.K.M & Enterprises	At Par Rs.1,15,34,404/-	3 rd Lowest	10 Million	3 rd Lowest	Accepted

This issue with the approval of the members of the procurement committee.

Muhammad Kashif XEN Sewerage KW&SB Member S. Shabik UI Hassan XEN (B&R) SITE ZONE DMC (West)

Mumtaz Hussain Sheikh Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W//65/N /2014

Dated

/2014

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

Name of Procuring Agency

SITE Zone DMC (West)

2. Tender Reference No

No. 01 (15) /2013-2014/DMC(West)

. Tender Description / Name of Work / Item

Providing and fixing of view blinds, lights, ceiling fans, gate gurad room and other electrical and civil works in Govt. Degree College Qasba Ali Garh Sector 1-A and Improvement of Roads in Sector 1/A, 1-C and 1-D Orangi Town PS-96 Karachi

4. Method of Procurement

Single Envelop Procedure

5. Tender Published

Through News Paper / Web Site

Total Bid documents Sold

03

. Total Bids Received

03

3. Technical Bid Dpening date (if applicable)

No. of Bid technically qualified (if applicable)

lO. Bis (s) Rejected

Ni

1. Financial Bid Opening Date

26/03/2014

12. Bid Evaluation Report

02/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Alfa Brothers	@15.05%Below S.R Rs.97,98,362/-	1 st Lowest	10 Million	1 st Lowest	Accepted
2.	M/S A-Dne Construction	@14.90%Below S.R Rs.98,15,188/-	2 nd Lowest	10 Million	2 nd Lowest	Accepted
3.	M/S Hira Associate	@14.70%Below S.R Rs.98,37,624/-	3 rd Lowest	10 Million	3 rd Lowest	Accepted

This issue with the approval of the members of the procurement committee.

Muhammad Kashif XEN Sewerage KW&SB Member

S. Shabih UI Hassan XEN (B&R) SITE ZONE DMC (West) Secretary / Member Mumtaz Hussain Sheikh Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W//65/0/2014

Dated 2/4 /2014

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency SITE Zone DMC (West)

. Tender Reference No No. 01 (16) /2013-2014/DMC(West)

Tender Description / Name of Work / Item Construction of Under Ground Tank at Sector 1/A Orangi

Town with installation of 02 Pumps of 100 HP and required

piping in PS-96, Orangi Town

. Method of Procurement Single Envelop Procedure

. Tender Published Through News Paper / Web Site

5. Total Bid documents Sold 05

7. Total Bids Received 05

| B. Technical Bid Opening date (if applicable) -

9. No. of Bid technically qualified (if applicable)

10. Bis (s) Rejected Nil

11. Financial Bid Opening Date 26/03/2014

.2. Bid Evaluation Report 02/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Hamza	@13%Below S.R	1 st Lowest	20 Million	1 st Lowest	Accepted
	Engineering Works	Rs.1,98,42,969/-		i		i
2.	M/S New Quality	@12%Below S.R	2 nd Lowest	20 Million	2 nd Lowest	Accepted
	Enterprises	Rs.1,99,60,531/-				1
β.	M/S J.B International	@10%Below S.R	3 rd Lowest	20 Million	3 rd Lowest	Accepted
		Rs.2,01,95,654/-				
4.	M/S Sunny Enterprises	M/S Sunny Enterprises @9%Below S.R 4	4 th Lowest	20 Million	4 th Lowest	Accepted
		Rs.2,03,13,215/-				i
5.	M/S New Mahad	@7%Below S.R	5 th Lowest	20 Million	5 th Lowest	Accepted
	Construction	Rs.2,05,48,338/-				

This issue with the approval of the members of the procurement committee.

Muhammad Kashi XEN Sewerage KW&SB Member

S. Shabih UI Hassan XEN (B&R) SITE ZONE DMC (West) Secretary / Member Mumtaz Hussain Sheikh Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

No. XEN/S.Z/DMC/W//65/P/2014

Dated 2/4 /2014

BID EVALUATION REPORT

(In Compliance of clause 45 SPP Rules 2010)

Name of Procuring Agency

SITE Zone DMC (West)

2. Tender Reference No

No. 01 (17) /2013-2014/DMC(West)

3. Tender Description / Name of Work / Item

Providing and Installation of 60 H.P Pump & 250 KVA PMT at

Data Nagar Pumping Station in PS-96, DMC (West), Orangi

Town, Karachi

4. Method of Procurement

Single Envelop Procedure

5. Tender Published

Through News Paper / Web Site

Fotal Bid documents Sold

03

7. Total Bids Received

0.3

7. Fotal Blas Necelvea

Bis (s) Rejected

ŀΟ.

03

Technical Bid Opening date (if applicable)

9. No. of Bid technically qualified (if applicable)

Nil

11. Financial Bid Opening Date

26/03/2014

12. Bid Evaluation Report

02/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S New Mahad Construction	@2.5%Below S.R Rs.97,50,030/-	1 st Lowest	10 Million	1 st Lowe s t	Accepted
2.	M/S Mussab Construction	@1.5%Below S.R Rs.98,50,030/-	2 nd Lowest	10 Million	2 nd Lowest	Accepted
3.	M/S Hashir Enterprises	At Par Rs.1,00,00,030/-	3 rd Lowe s t	10 Million	3 rd Lowest	Accepted

This issue with the approval of the members of the procurement committee.

Muhammad Kashif XEN Sewerage KW&SB Member

S. Shabin UI Hassan XEN (B&R) SITE ZONE DMC (West) Secretary / Member Mumtaz Hussain Sheikh Superintending Engineer DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -