

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR

PHONE # 071-9310103.

WORK ORDER

NO: TC/G-55/- 418 OF 2011

SUKKUR DATED: 23.4.2011

To

M/S A.M. Electric Centre
Government Contractor
Sukkur.

SUBJECT: M/R TO DISTRICT & SESSION JUDGE RESIDENCE AT SUKKUR
(INTERNAL ELECTRIFICATION)

1/- The lowest rate (details as noted below) offered by you for the work noted above on. 21-04-2011 are found reasonable and therefore is hereby accepted. Total Tender amount Rs: 49479/- (Rupees Fourty Nine Thousand Four Hundred Seventy Nine)only.


- | | | |
|----|--|--|
| a) | New Composite Schedule of Rates Buildings Items of 2004. | -----Nil----- |
| b) | New Schedule it Rates for Internal W/S Fitting Items 2004. | -----Nil----- |
| c) | Public Health Engineering Schedule of Rates 2004. | -----Nil----- |
| d) | New Electric Schedule of Pak: .PWD 2004. | 19.85% Above (Nineteen Point Eighty Five Percent Above). |
| e) | Quoted Rates:. | Rs: 29610 (Twenty Nine Thousand Six Hundred Ten) Only |

2/ You are therefore directed to please attend Divisional Officer within Seven (07) days for completing the tender documents for sanction by the competent authority, till agreement is sanctioned. All clauses of agreement will be treated as enforced and operative.


3/- You are further directed to obtain necessary instructions from Assistant Engineer Provincial Buildings Sub Division Sukkur to start the work within a week's time from the date of issue of this work order and complete it within period (Up to 25-06-2011) Months.

4/- It should be noted that.

1. The work should be carried out as per Public Works Department Hand Book and other specifications of the Division, as directed.
2. No Premium shall be allowed on non Schedule Items.
3. No separate payment got carriages of materials shall be made, premium quoted by the contractor over the cost of carriage of building materials involved.
4. All materials required for construction shall be procured & brought as site by contractor at his own cost from approved source.
5. Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
6. Steel fees from all kinds of rust and cement free from all impurities. Which, confirm to the British standard specification shall only be allowed is use.
7. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs sq: inch.
8. Sand from only approved quarry shall be used in all items involving use of cement, pit, sand shall not be allowed to be used.
9. Sweet and palatable water only shall have to be used in construction work which is to be arranged by the contractor.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

Copy Forwarded to the Assistant Engineer, Provincial Buildings Sub-Division Sukkur for information. The work shall be executed strictly in accordance with the estimate. Any excess/deviation/departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of the work and progress report as per stages under clause-2 of the agreement by promptly reported to Division office for taking necessary action. On completion of work, date of completion is reported in writing to Divisional office.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

COMPARATIVE STATEMENT

DATE OF ISSUE:- 21-04-2011
 DATE OF OPENING:- 21-04-2011
 Estimate Sanctioned by Executive Engineer Prov.
 Buildings Division Sukkur Vide No: DB/B
 dated: For Rs:- 49,500/-

NAME OF WORK:- M/R to District & Session Judge Residence
Sukkur (E-L).

NAME SCHEDULE	AMOUNT OF SCHEDULE "B"	AMOUNT OF PREMIUM	AMOUNT OF CARTAGE	DIFF. OF CEMENT.	DIFF. OF BRICKS	DIFF. OF STEEL	DIFF. OF WOOD	G. TOTAL	PREMISSIBLE PREMIUM	NAME OF CONTRACTOR.	RATE QUOTED BY CONTRACTORS			REMARKS
											PREMIUM	NON SCHEDULE AMOUNT	G. TOTAL	
1.	2.	3.	4.	5.	6.	7.	8.	9.	9	10	11.	12.	13.	14.


Elect. Sch. 16577/- 3316/-
 Non Sch. 29610/-
 46189/- 3314/-
 19895/2 20% Above. 1) M/S A.M. Electric Centre.
 29610/2 Above. Non Sch. 29610/-
 49479/- Lowest.

2) Mr. Anwar Edo. 19997/ 30130/- 19893/-
 Above. 30130/-
 50023/- Higher

3) M/S United Elect. Corporation. 20.05/ 30800/- 19903/-
 Above. 30800/-
 50703/-

The lowest Rates Viz; @ ~~19.85%~~ On Building Schedule & @ ~~20.05%~~ Above on W/S Schedule @ ~~19.85%~~ P.H.E Schedule @ 19.85% Electric Schedule of Rates 2004 & Rs. 29610/- based on Non Schedule Items quoted by M/S A.M. Electric Centre. Government Contractor is reasonable and within permissible limit hence recommended for approval. If approved the work order, may be issued.


 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION,
 SUKKUR.


 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.


ISSUED TO :- M/S A.M. Electric Centre
NAME OF WORK:- M/R TO DISTRICT & SESSION JUDGE RESIDENCE AT SUKKUR.(INTERNAL ELECTRIFICATION).
DATE OF ISSUE:- 21-04-2011
TENDER FEE (NON-REFUND.):300/-
N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011
D.R NO: 60218 DATED:- 21/04/2011
CALL DEPOSIT NO: 338259 DATED:- 18/04/2011
With the Name of Bank MCB B/R Sukkur Rs: 200/2

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	—	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	19.85%	Above\Below
F)	Non Schedule item	Rs:- 29610/4	


Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 10,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.

CONTRACTOR. 

Accepted

E.E.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABILITY OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE ENFORCED HERE AFTER.

ISSUED TO :- Mr. Anwar Electric
NAME OF WORK:- M/R TO DISTRICT & SESSION JUDGE RESIDENCE AT SUKKUR. (INTERNAL ELECTRIFICATION).
DATE OF ISSUE:- 21-04-2011
TENDER FEE (NON-REFUND): 300/-
N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011
D.R NO: 60225 DATED:- 21/04/2011
CALL DEPOSIT NO: 2433058 DATED:- 18/04/2011
With the Name of Bank LIBL G/Abad Sukkur. Rs. 260/2

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	—	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	19.99%	Above\Below
F)	Non Schedule item	Rs: 30130/2	

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 10,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.

Anwar
CONTRACTOR.

Rejected

E.E;

Anwar
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER. :::::

ISSUED TO :- M/S United Electric Corporation

NAME OF WORK:- M/R TO DISTRICT & SESSION JUDGE RESIDENCE AT SUKKUR.(INTERNAL ELECTRIFICATION).

DATE OF ISSUE:- 21-04-2011

TENDER FEE (NON-REFUND):- 300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO: 60219 DATED:- 21/04/2011

CALL DEPOSIT NO: 777056 DATED:- 16/04/2011


With the Name of Bank NBP (M) Sukkur. Ro. 200/2

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	—	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	20.05%	Above\Below
F)	Non Schedule item	Rs:- 30800/-	


Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 10,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.


CONTRACTOR.

Rejected

E.E.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR

PHONE # 071/9310103.

WORK ORDER

NO: TC/G-55/- 401 OF 2011 SUKKUR DATED:- 26 / 04 / 2011.

Mehran Traders
Government Contractor
Sukkur.

SUBJECT: M/R TO HIGH COURT BUILDING (G.FLOOR & F.FLOOR) AT SUKKUR

1/-
on 21-04-2011.
Rs:455276/-
The lowest rate (details as noted below) offered by you for the work noted above are found reasonable and therefore is hereby accepted. Total Tender amount (Rupees Four Lacs Fifty Five Thousand Two Hundred Seventy Six) only

a) New composite Schedule of Rates Buildings Items of 2004.

22% Above (Twenty Two Percent above

b) New Schedule of Rates for Internal W/S fitting Items 2004.

19.85% Above (Nineteen Point Eighty Five Percent above

c) Public Health Engineering Schedule of Rates 2004.

Nil

d) New Electric Schedule of Pak PWD 2004

Nil

e) Quoted Rates Rs: 10936/- (Rup: Ten Thousand Nine Hundred Thirty Six) only.

2/- You are therefore directed to please attend Divisional Office within Seven (7) days for completing the tender documents for sanction by the competent authority. Till agreement is sanctioned, all clauses of agreement will be treated as enforced and operative.

3/- You are further directed to obtain necessary instructions from Assistant Engineer, Provincial Buildings Sub-Division Sukkur to start the work within a week's time from the date of issue of this work order and complete it within period of two (0) months.

4/- It should be noted that.

- i) The work shall be carried out as per public works department Hand book and other specifications of the Division, as directed.
- ii) No premium shall be allowed on non-Schedule items.
- iii) No separate payment for carriages of materials shall be made, premium quoted by the contractor covers the cost of carriage of buildings materials involved.
- iv) All material required for construction shall be procured & brought at site by Contractor at his own cost from approved source.
- v) Income Tax shall be deducted from the bill on the value of work done and Paid for as per latest orders of competent authority in this regard.
- vi) Steel frees from all kinds of rust and cement free from all impurities. Which Confirm to the British Standard specification shall only be allowed in use.
- vii) All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs Sq: inch.
- viii) Sand from only approved quarry shall be used in all items involving use of cement, pit, sand shall not be allowed to be used.
- ix) Sweet & palatable water only shall have to be used in construction work, which is to be arranged by the contractor.

OC
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR

Copy forwarded to the Assistant Engineer, Provincial Buildings Sub-Division Sukkur for information. The work shall be executed strictly in accordance with the estimate. Any excess/deviation/departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of the work and progress report as per stages under clause-2 of the agreement by promptly reported to Division Office for taking necessary action. On completion of work, date of completion is reported in writing to Divisional Office.

OC
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR

DATE OF ISSUE: 21-04-2011
 DATE OF OPENING: 21-04-2011
 Estimate Sanctioned by Superintending Engineer
 Provincial Buildings Circle Sukkur. Vide No: PB/B-08
 dated: 25-04-2011 For Rs: 457200/-

NAME OF WORK: M/R to High Court Building (G.Floor & F.Floor)
 at Sukkur.

1. NAME SCHEDULE	2. AMOUNT OF SCHEDULE "B"	3. AMOUNT OF PREMIUM	4. AMOUNT OF CARTAGE.	5. DIFF. OF CEMENT.	6. DIFF. OF STEEL	7. DIFF. OF BRICKS	8. DIFF. OF WOOD	9. G. TOTAL	10. PREMISSIBLE PREMIUM	11. NAME OF CONTRACTOR	12. RATE QUOTED BY CONTRACTORS		14. REMARKS
											PREMIUM	NON SCHEDULE AMOUNT	
Part A	345543/-	69109/-	8802/-	7140/-	-	-	-	430594/-	22.54% Above.	M/S Melman Traders	22% 109361/-	439638/-	
Part B	130481/-	2609/-	-	-	-	-	-	15657/-	19.99%		19.85% 15638/-	15638/-	
Part C	109361/-	-	-	-	-	-	-	109361/-	-		455276/-	455276/-	Lowest
	369527/-	71718/-	8802/-	7140/-	-	-	-	457187/-	-				

2) M/S Arz Muhammad 23.10% 11210/- 440258/-
 19.99% - 15656/-
 455914/- Higher

3) Haji Akhsh Dino 22.60% 11390/- 442165/-
 20% - 15657/-
 457822/- Highest

The lowest Rates Viz, @ 22% Above On Building Schedule & @ Above on W/S Schedule & @ 19.85% Above on P.H.E Schedule & @ - - Above on Electric Schedule of Rates 2009 and its-10936 (Ten Thous: Nine Hund: Thirty Six) Non Schedule - quoted by M/S. Melman Traders Government Contractor is reasonable and within permissible limit hence recommended for approval. If approved the work order, may be issued.

[Signature]
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

[Signature]
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- Haji Allah Dino
NAME OF WORK :- M & R TO HIGH COURT BUILDINGS (G.FLOOR & F.FLOOR) AT SUKKUR.

DATE OF ISSUE :- 21-04-2011

TENDER FEE (NON-REFUND:): 750/-

N.I.T. NO: TC/G-55/- 504 DATED:-31-03-2011

D.R NO: 60217 DATED:- 21-4-2011

CALL DEPOSIT NO: 600212 DATED:- 21-4-2011, Rs-5200

With the Name of Bank National Bank of Pakistan

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	<u>22.60%</u>	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	<u>20%</u>	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	<u>—</u>	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	<u>—</u>	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	<u>—</u>	Above\Below
F)	Non Schedule item	<u>Rs:- 11390/-</u>	

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 260,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (03) Three Months.

CONTRACTOR.

Rejected

E.E;

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR

PHONE # 071/9310103.

WORK ORDER

NO: TC/G-55/-

OF 2011

SUKKUR DATED:-

/ / 2011.

M/S A.M. Electric Centre
Government Contractor
Sukkur.

SUBJECT:

M/R TO HIGH COURT BUILDINGS SUKKUR (E-I)

1/-
on 21-04-2011
Rs:- 98351/-

The lowest rate (details as noted below) offered by you for the work noted above are found reasonable and therefore is hereby accepted. Total Tender amount (Rupees Ninty Eight Thousand Three Hundred Fifty One) only.

- a) New composite Schedule of Rates Buildings Items of 2004.
- b) New Schedule of Rates for Internal W/S fitting Items 2004.
- c) Public Health Engineering Schedule of Rates 2004.
- d) New Electric Schedule of Pak PWD 2004

_____ Nil _____

_____ Nil _____

_____ Nil _____

_____ 19.90% Above (Nineteen Point Ninety Percent Above) _____


- e) Quoted Rates Rs: 92000/- (Ninety Two Thousand) only.

2/- You are therefore directed to please attend Divisional Office within Seven (7) days for completing the tender documents for sanction by the competent authority. Till agreement is sanctioned, all clauses of agreement will be treated as enforced and operative.


3/- You are further directed to obtain necessary instructions from Assistant Engineer, Provincial Buildings Sub-Division (E) Sukkur to start the work within a week's time from the date of issue of this work order and complete it within period (Up to 30-06-2011).

4/- It should be noted that.

- i) The work shall be carried out as per public works department Hand book and other specifications of the Division, as directed.
- ii) No premium shall be allowed on non-Schedule items.
- iii) No separate payment for carriages of materials shall be made, premium quoted by the contractor covers the cost of carriage of buildings materials involved.
- iv) All material required for construction shall be procured & brought at site by Contractor at his own cost from approved source.
- v) Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
- vi) Steel frees from all kinds of rust and cement free from all impurities. Which confirm to the British Standard specification shall only be allowed in use.
- vii) All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs Sq: inch.
- viii) Sand from only approved quarry shall be used in all items involving use of cement, pit, sand shall not be allowed to be used.
- ix) Sweet & palatable water only shall have to be used in construction work, which is to be arranged by the contractor.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR

Copy forwarded to the Assistant Engineer, Provincial Buildings Sub-Division (E) Sukkur for information. The work shall be executed strictly in accordance with the estimate. Any excess/deviation/departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of the work and progress report as per stages under clause-2 of the agreement by promptly reported to Division Office for taking necessary action. On completion of work, date of completion is reported in writing to Divisional Office.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR

COMPARATIVE STATEMENT

DATE OF ISSUE:- 21-04-2011
 DATE OF OPENING:- 21-04-2011
 Estimate Sanctioned by Executive Engineer Prov.
 Buildings Division, Sukkur. Vide No: DB/B-153
 dated: 23/4/2011 For Rs:- 98400/-

NAME OF WORK:- M/R to High Court Building Sukkur (E.I.)

NAME SCHEDULE	1.	AMOUNT OF SCHEDULE "B"	2.	AMOUNT OF PREMIUM	3.	AMOUNT OF CARTAGE	4.	DIFF. OF CEMENT.	5.	DIFF. OF BRICKS	6.	DIFF. OF STEEL	7.	DIFF. OF WOOD	8.	G.TOTAL	9.	PREMISSIBLE PREMIUM	10.	RATE QUOTED BY CONTRACTORS			REMARKS
																				PREMIUM	NON SCHEDULE AMOUNT	G.TOTAL	
Elec. Sch:		5297/-	1059/-	-	-	-	-	-	-	-	-	-	-	-	-	6357/-	19.99%	92000/-	11.	12.	13.	14.	
Non Sch:		92000/-	-	-	-	-	-	-	-	-	-	-	-	-	-	92000/-	-	-	-	-	-	-	98351/- Lowest.
		97977/-	1059/-	-	-	-	-	-	-	-	-	-	-	-	-	98357/-	-	-	-	-	-	-	98351/- Highest

2) M/S Limited Ltd. - 19.99% 94000/- 6355/-
 Above. Non sch. 94000/-
 100355/- Higher

3) M/S Hary Bahoo - 20.10% 96000/- 6361/-
 Above. Non sch. 96000/-
 102961/- Highest

The lowest Rates Viz; @ 19.90% On Building Schedule & @ -/-
 Above on WS Schedule @ P.H.E Schedule @ -/- Electric
 Schedule of Rates 2004 & Rs: 92000/- based on Non Schedule Items quoted by
M/S A.M. Electric Centre Government Contractor is reasonable and within
 permissible limit hence recommended for approval. If approved the work order, may be issued.

[Signature]
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE ENFORCED HERE AFTER.:

ISSUED TO :- A.M. Etechi
NAME OF WORK :- M & R TO HIGH COURT BUILDING SUKKUR (E-I)
DATE OF ISSUE :- 21-04-2011
TENDER FEE (NON-REFUND:): 500/-
N.I.T. NO: TC/G-55/- 504 DATED:-31-03-2011
D.R NO: 60218 DATED:- 21-4-2011
CALL DEPOSIT NO: 338391 DATED:- 20/04/2011
With the Name of Bank MCB B/R Sukkur. Rs. 2000/-

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	—	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	19.90%	Above\Below
F)	Non Schedule item	Rs:- 92000/-	—

21/4/11


Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 100,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.


CONTRACTOR.

Accepted

E.E;


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- M/S Hing Bahoo.
NAME OF WORK :- M & R TO HIGH COURT BUILDING SUKKUR (E-I)

DATE OF ISSUE :- 21-04-2011

TENDER FEE (NON-REFUND): 500/-

N.I.T. NO: TC/G-55/- 504 DATED:-31-03-2011

D.R NO: 60 220 DATED:- 21-4-2011.

CALL DEPOSIT NO: 0000007577 DATED:- 16/4/2011

With the Name of Bank The Bank of Huzjab Sukkur R. 2008/2

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	Above\Below
F)	Non Schedule item	Rs: <u>96000/2</u> <u>21/4/11</u>

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 100,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.

CONTRACTOR.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR

PHONE # 071/9310103.

WORK ORDER

NO: TC/G-55/- 400 OF 2011 SUKKUR DATED:- 26 / 04 / 2011.

Mehran Traders
Government Contractor
Sukkur.

SUBJECT: M/R TO HIGH COURT LODGE AT SUKKUR

1/- The lowest rate (details as noted below) offered by you for the work noted above on 21-04-2011. are found reasonable and therefore is hereby accepted. Total Tender amount Rs:62700/- **(Rupees Sixty Two Thousand Seven Hundred).only**


- | | |
|---|-----------------|
| a) New composite Schedule of Rates Buildings Items of 2004. | _____ Nil _____ |
| b) New Schedule of Rates for Internal W/S fitting Items 2004. | _____ Nil _____ |
| Public Health Engineering Schedule of Rates 2004. | _____ Nil _____ |
| d) New Electric Schedule of Pak PWD 2004 | _____ Nil _____ |
| e) Quoted Rates Rs: 62700/- (Rup: Sixty Two Thousand Seven Hundred) only. | |

2/- You are therefore directed to please attend Divisional Office within Seven (7) days for completing the tender documents for sanction by the competent authority. Till agreement is sanctioned, all clauses of agreement will be treated as enforced and operative.


3/- You are further directed to obtain necessary instructions from Assistant Engineer, Provincial Buildings Sub-Division Sukkur to start the work within a week's time from the date of issue of this work order and complete it within period of two (0) months.

4/- It should be noted that.

- i) The work shall be carried out as per public works department Hand book and other specifications of the Division, as directed.
- ii) No premium shall be allowed on non-Schedule items.
- iii) No separate payment for carriages of materials shall be made, premium quoted by the contractor covers the cost of carriage of buildings materials involved.
- iv) All material required for construction shall be procured & brought at site by Contractor at his own cost from approved source.
- v) Income Tax shall be deducted from the bill on the value of work done and Paid for as per latest orders of competent authority in this regard.
- vi) Steel frees from all kinds of rust and cement free from all impurities. Which Confirm to the British Standard specification shall only be allowed in use.
- vii) All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs Sq: inch.
- viii) Sand from only approved quarry shall be used in all items involving use of cement, pit, sand shall not be allowed to be used.
- ix) Sweet & palatable water only shall have to be used in construction work, which is to be arranged by the contractor.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

Copy forwarded to the Assistant Engineer, Provincial Buildings Sub-Division Sukkur for information. The work shall be executed strictly in accordance with the estimate. Any excess/deviation/departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of the work and progress report as per stages under clause-2 of the agreement by promptly reported to Division Office for taking necessary action. On completion of work, date of completion is reported in writing to Divisional Office.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

COMPARATIVE STATEMENT

DATE OF ISSUE: 21-04-2011
 DATE OF OPENING: 21-04-2011
 Estimate Sanctioned by Executive Engineer Prov.
 Buildings Division Sukkur Vide No: DB/B-154
 dated: 23/4/2011 For Rs: - 62700/-

NAME OF WORK: - M/R to High Court lodge Sukkur.

NAME SCHEDULE	AMOUNT OF SCHEDULE "B"	AMOUNT OF PREMIUM	AMOUNT OF CARTAGE	DIFF. OF CEMENT.	DIFF. OF BRICKS	DIFF. OF STEEL	DIFF. OF WOOD	G. TOTAL	PREMISSIBLE PREMIUM	NAME OF CONTRACTOR.	RATE QUOTED BY CONTRACTORS			REMARKS
											PREMIUM	NON SCHEDULE AMOUNT	G. TOTAL	
1.	2.	3.	4.	5.	6.	7.	8.	9.	9	10	11.	12	13.	14.


NON Sch: 62700/- - - - - 62700/- - - - - 1) Mehman Traders - 62700/- 62700/- Lowest

2) Nazakat Ali - 68440/- 68440/- Higher

3) Mr. Faiz Mueed - 71400/- 71400/- Highest

The lowest Rates Viz: @ - - - On Building Schedule & @ - - -
 Above on W/S Schedule @ - - - P.H.E Schedule @ - - - Electric
 Schedule of Rates 2004 & Rs: - 62700/- based on Non Schedule Items quoted by
M/S Mehman Traders Government Contractor is reasonable and within
 permissible limit hence recommended for approval. If approved the work order, may be issued.


 DIVISIONAL ACCOUNTS OFFICER,
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.


 EXECUTIVE ENGINEER,
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- Mr. Nazakat Ali
NAME OF WORK :- M & R TO HIGH COURT LODGE AT SUKKUR.
DATE OF ISSUE :- 21-04-2011
TENDER FEE (NON-REFUND): 300/-
N.I.T. NO: TC/G-55/- 504 DATED:-31-03-2011
D.R NO: 60221 DATED:- 21-4-2011
CALL DEPOSIT NO: 2344350 DATED:- 18/4/2011
With the Name of Bank Bank Al-Habib Ltd. Sukkur Rs. 600/-

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	—	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	—	Above\Below
F)	Non Schedule item	Rs. <u>68440/-</u>	<u>21/4/11</u>

Memorandum showing items of work to be carried-out.

- General Description :-
- Estimate Cost :- 30,000/-
- Earnest Money :- 2 %
- Security Deposit :- 3 %
- Percentage if any to be deducted from bill (5 %)
- Time allowed for completion of work (02) Two Months.

نزاکت
CONTRACTOR.

Rejected

E.E.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.


ISSUED TO :- Mr. Faizy Muhamma
NAME OF WORK :- M & R TO HIGH COURT LODGE AT SUKKUR.
DATE OF ISSUE :- 21-04-2011
TENDER FEE (NON-REFUND): 300/-
N.I.T. NO: TC/G-55/- 504 DATED:-31-03-2011
D.R NO: 60222 DATED:- 21-4-2011
CALL DEPOSIT NO: 399765 DATED:- 18/4/2011
With the Name of Bank MCB Rohri Sukkur. Ps: 600/2

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	—	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	—	Above\Below
F)	Non Schedule item	Rs:- <u>71400/-</u>	


Memorandum showing items of work to be carried-out.

- a) General Description :-
b) Estimate Cost :- 30,000/-
c) Earnest Money :- 2 %
d) Security Deposit :- 3 %
e) Percentage if any to be deducted from bill (5 %)
f) Time allowed for completion of work (02) Two Months.


CONTRACTOR.

Rejected

E.E./


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR

PHONE # 071-9310103.

WORK ORDER

NO: TC/G-55/- 417

OF 2011

SUKKUR DATED: 23/04/2011

To

M/S A.M.Electric Centre
Government Contractor
Sukkur.

SUBJECT: M/R TO HIGH COURT LODGE AT SUKKUR (INTERNAL ELECTRIFICATION)

1/- The lowest rate (details as noted below) offered by you for the work noted above on 21-04-2011 are found reasonable and therefore is hereby accepted. Total Tender amount Rs: 24867/- (Rupees Twenty Four Thousand Eight Hundred Sixty Seven) only.

- | | | |
|----|--|---|
| a) | New Composite Schedule of Rates Buildings Items of 2004. | -----Nil----- |
| b) | New Schedule it Rates for Internal W/S Fitting Items 2004. | -----Nil----- |
| c) | Public Health Engineering Schedule of Rates 2004. | -----Nil----- |
| d) | New Electric Schedule of Pak: PWD 2004. | 19.90% Above (Nineteen Point Ninety Percent Above). |
| e) | Quoted Rates:. | Rs: 19200 (Nineteen Thousand Two Hundred) Only |

2/ You are therefore directed to please attend Divisional Officer within Seven (07) days for completing the tender documents for sanction by the competent authority, till agreement is sanctioned. All clauses of agreement will be treated as enforced and operative.

3/- You are further directed to obtain necessary instructions from Assistant Engineer Provincial Buildings Sub Division Sukkur to start the work within a week's time from the date of issue of this work order and complete it within period (02) Two Months.

4/- It should be noted that.

1. The work should be carried out as per Public Works Department Hand Book and other specifications of the Division, as directed.
2. No Premium shall be allowed on non Schedule Items.
3. No separate payment got carriages of materials shall be made, premium quoted by the contractor over the cost of carriage of building materials involved.
4. All materials required for construction shall be procured & brought as site by contractor at his own cost from approved source.
5. Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
6. Steel fees from all kinds of rust and cement free from all impurities. Which, confirm to the British standard specification shall only be allowed is use.
7. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs sq: inch.
8. Sand from only approved quarry shall be used in all items involving use of cement, pit, sand shall not be allowed to be used.
9. Sweet and palatable water only shall have to be used in construction work which is to be arranged by the contractor.

o/c EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR

Copy Forwarded to the Assistant Engineer, Provincial Buildings Sub-Division Sukkur for information. The work shall be executed strictly in accordance with the estimate. Any excess/deviation/departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of the work and progress report as per stages under clause-2 of the agreement by promptly reported to Division office for taking necessary action. On completion of work, date of completion is reported in writing to Divisional office.

o/c EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR

COMPARATIVE STATEMENT

DATE OF ISSUE: 21-04-2011
 DATE OF OPENING: 21-04-2011
 Estimate Sanctioned by Executive Engineer Prov. Buildings Division, Sukkur Vide No: DB/B-169 dated: 23/04/2011 For Rs: 25000/-

NAME OF WORK: - M/R to High Court Building at Sukkur. (E.I) Lodge.

NAME SCHEDULE	AMOUNT OF SCHEDULE "B"	AMOUNT OF PREMIUM	AMOUNT OF CARTAGE.	DIFF. OF CEMENT.	DIFF. OF BRICKS	DIFF. OF STEEL	DIFF. OF WOOD	G. TOTAL	PREMISSIBLE PREMIUM	NAME OF CONTRACTOR.	RATE QUOTED BY CONTRACTORS			REMARKS
											PREMIUM	NON SCHEDULE AMOUNT	G. TOTAL	
1.	2.	3.	4.	5.	6.	7.	8.	9.	9	10	11.	12.	13.	14.

Elect. sch. 4810/- 962/- - - 5772/- 20% Above. 1) M/S A.M. Electric Centre. 19200/- 19200/- 5667/-
 Non sch. 19200/- 24010/- 962/- - - 24972/- 19200/- 19200/- 24867/- Lowest.

2) M/S United Elec. Corp. 19600/- 5772/- 19600/-
 25372/- Higher

3) M/S Aziz Muhammad & Co. 20.10/- 2000/- 5776/-
 2000/- 25776/- Higher.

The lowest Rates Viz; @ ~~1~~ On Building Schedule & @ ~~2~~ Above on W/S Schedule @ ~~3~~ P.H.E Schedule @ 19.907. Electric Schedule of Rates 2004 & Rs. 19200/- based on Non Schedule Items quoted by M/S A.M. Electric Government Contractor is reasonable and within permissible limit hence recommended for approval. The approved work order may be issued.

[Signature]
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR

[Signature]
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :: M/s Arz Muhammad & Co.
NAME OF WORK:- M/R TO HIGH COURT ^{LODGE} BUILDING AT SUKKUR.(E.I.)

DATE OF ISSUE:- 21-04-2011

TENDER FEE (NON-REFUND):300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO: 60216 DATED:- 21/04/2011

CALL DEPOSIT NO: 228373 DATED:- 05/04/2011

With the Name of Bank FWBL H/G Sukkurpur Sub Br. 300/2

I/We hereby tendered for the work specified in such memorandum as under:-


A)	On Buildings Schedule of Rates 2004.	—	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	20-10	Above\Below-
F)	Non Schedule item	Rs:- 20000/-	

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 10,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.


CONTRACTOR.

Rejected


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR

PHONE # 071/9310103.

WORK ORDER

NO: TC/G-55/- 4/2 OF 2011 SUKKUR DATED:- 23/04/2011

To,

Mr Naeqat Ali
Government Contractor
Sukkur.

SUBJECT: M & E TO DISTRICT COURT BUILDINGS SUKKUR.

1/- The lowest rate (details as noted below) offered by you for the work noted above are found reasonable and therefore is hereby accepted. Total Tender amount Rs:- 38906/- (Rupees Thirty Eight Thousand Nine Hundred Six) only.

- | | |
|---|---|
| a) New composite Schedule of Rates Buildings Items of 2004. | 19.93% Above (Nineteen Point Ninety Three Percent Above). |
| b) New Schedule of Rates for Internal W/S fitting Items 2004. | ---Nil--- |
| c) Public Health Engineering Schedule of Rates 2004. | --Nil-- |
| d) New Electric Schedule of Pak: P.W.D. 2004 | --Nil-- |
| e) Quoted Rates. | |

2/- You are therefore directed to please attend Divisional Office within Seven (7) days for completing the tender documents for sanction by the competent authority. Till agreement is sanctioned, all clauses of agreement will be treated as enforced and operative.

3/- You are further directed to obtain necessary instructions from Assistant Engineer, Provincial Buildings Sub-Division Sukkur to start the work within a week's time from the date of issue of this work order and complete it within period of upto 30-06-2011 months.

4/- It should be noted that.

- i) The work shall be carried out as per public works department Hand book and other specifications of the Division, as directed.
- ii) No premium shall be allowed on non-Schedule items.
- iii) No separate payment for carriages of materials shall be made, premium quoted by the contractor covers the cost of carriage of buildings materials involved.
- iv) All material required for construction shall be procured & brought at site by contractor at his own cost from approved source.
- v) Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
- vi) Steel free from all kinds of rust and cement free from all impurities. Which conform to the British Standard specification shall only be allowed in use.
- vii) All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs Sq. inch.
- viii) Sand from only approved quarry shall be used in all items involving use of cement, pit, sand shall not be allowed to be used.
- ix) Sweet & palatable water only shall have to be used in construction work, which is to be arranged by the contractor.

o/c
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR

Copy forwarded to the Assistant Engineer, Provincial Buildings Sub-Division Sukkur for information. The work shall be executed strictly in accordance with the estimate. Any excess/deviation/departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of the work and progress report as per stages under clause-2 of the agreement by promptly reported to Division Office for taking necessary action. On completion of work, date of completion is reported in writing to Divisional Office.

o/c
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR

COMPARATIVE STATEMENT

DATE OF ISSUE: 21-04-2011
 DATE OF OPENING: 21-04-2011
 Estimate Sanctioned by Executive Engineer Prov.
 Buildings Division Sukkur Vide No: DB/B-134
 dated: 19/4/2011 For Rs: 39000/-

WORK: - MR to District Court Building Sukkur.

Sl. No.	AMOUNT OF SCHEDULE "B"	AMOUNT OF PREMIUM	AMOUNT OF CARTAGE	DIFF. OF CEMENT	DIFF. OF BRICKS	DIFF. OF STEEL	DIFF. OF WOOD	G. TOTAL	PREMISSIBLE PREMIUM	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTORS			REMARKS
											PREMIUM	NON SCHEDULE AMOUNT	G. TOTAL	
1.		3.	4.	5.	6.	7.	8.	9.	9	10	11.	12.	13.	14.

Sched. Sch. 23192/- 4638/- - - - 1172/- 3900/- 19.99% Above. 1) Nazakat Ali 19.93% Above. other diff: 1172/-
 38906/- Lowest

2) Mr. Faiz Mohd Khan 20% Above. other diff: 1172/-
 27830/-
 39002/- Higher

3) Mr. Muhammad Aslam 20.10% Above. other diff: 1172/-
 27853/-
 39025/- Highest

The lowest Rates Viz, @ 19.93% On Building Schedule & @ Above on W/S Schedule @ P.H.E Schedule @ Electric Schedule of Rates 2004 & Rs: based on Non-Schedule Items quoted by Mr. Nazakat Ali Government Contractor is reasonable and within permissible limit hence recommended for approval. Approved the work order, may be issued.

Amir
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

[Signature]
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

and You the the of agr al Bui : of iss

1) 10 10

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- Nazakat Ali
NAME OF WORK :- M & R TO DISTRICT COURT BUILDING SUKKUR

DATE OF ISSUE :- 21-04-2011

TENDER FEE (NON-REFUND): 300/-

N.I.T. NO: TC/G-55/- 504 DATED:-31-03-2011

D.R NO: 60221 DATED:- 21-4-2011

CALL DEPOSIT NO: 2344349 DATED:- 18/4/2011

With the Name of Bank Bank Al-Habib Sukkur Rs: 600/2

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	<u>19.93%</u>	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	<u>21/4/11</u>	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	—	Above\Below
F)	Non Schedule item	Rs:-	

Memorandum showing items of work to be carried-out.

- a) General Description :-
b) Estimate Cost :- 30,000/-
c) Earnest Money :- 2 %
d) Security Deposit :- 3 %
e) Percentage if any to be deducted from bill (5 %)
f) Time allowed for completion of work (02) Two Months.

نزاکت
CONTRACTOR.

Accepted

E.E.

نزاکت
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- Mr. Faiz Mubammad
NAME OF WORK :- M & R TO DISTRICT COURT BUILDING SUKKUR

DATE OF ISSUE :- 21-04-2011

TENDER FEE (NON-REFUND:): 300/-

N.I.T. NO: TC/G-55/- 504 DATED:-31-03-2011

D.R NO: 60222 DATED:- 21-4-2011

CALL DEPOSIT NO: 399768 DATED:- 18/4/2011

With the Name of Bank MCB Branch Rohri Rs. 600/-

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	<u>20%</u>	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	<u>21/4/11</u>	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	—	Above\Below
F)	Non Schedule item	Rs:-	—

Memorandum showing items of work to be carried-out.

- General Description :-
- Estimate Cost :- 30,000/-
- Earnest Money :- 2 %
- Security Deposit :- 3 %
- Percentage if any to be deducted from bill (5 %)
- Time allowed for completion of work (02) Two Months.

W. Qureshi
CONTRACTOR.

Rejected
E.E;

[Signature]
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- Muhammad Aslam
 NAME OF WORK :- M & R TO DISTRICT COURT BUILDING SUKKUR
 DATE OF ISSUE :- 21-04-2011
 TENDER FEE (NON-REFUND): 300/-
 N.I.T. NO: TC/G-55/- 504 DATED:-31-03-2011
 D.R NO: 60223 DATED:- 21-4-2011
 CALL DEPOSIT NO: 338398 DATED:- 21/4/2011
 With the Name of Bank MCB Limited Sukkur. Rs: 600/2

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	Above\Below <u>20.10%</u>
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	Above\Below <u>2 1/4%</u>
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	Above\Below —
D)	On Highway Schedule of Rates 2004 (Internal Road).	Above\Below —
E)	On Electric Schedule of Rates 2004 (Internal and External).	Above\Below —
F)	Non Schedule item	Rs:- —

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 30,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.

Muhammad
CONTRACTOR.

Rejected

E.E.

[Signature]
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR

PHONE # 071-9310103.

WORK ORDER

NO: TC/G-55/- 419. OF 2011

SUKKUR DATED: 23 10/12/11

To

M/S A.M.Electric Centre
Government Contractor
Sukkur.

SUBJECT: M/R TO DISTRICT & SESSION JUDGE OFFICE AT SUKKUR
(INTERNAL ELECTRIFICATION)

1/- The lowest rate (details as noted below) offered by you for the work noted above on 21-04-2011 are found reasonable and therefore is hereby accepted. Total Tender amount Rs: 39886/- (Rupees Thirty Nine Thousand Eight Hundred Eighty Six) only.

- | | | |
|----|--|---|
| a) | New Composite Schedule of Rates Buildings Items of 2004. | -----Nil----- |
| b) | New Schedule it Rates for Internal W/S Fitting Items 2004. | -----Nil----- |
| c) | Public Health Engineering Schedule of Rates 2004. | -----Nil----- |
| d) | New Electric Schedule of Pak: .PWD 2004. | 19.80% Above (Nineteen Point Eighty Percent Above). |
| e) | Quoted Rates:. | Rs: Twenty Seven Thousand Sixty) Only |

2/ You are therefore directed to please attend Divisional Officer within Seven (07) days for completing the tender documents for sanction by the competent authority, till agreement is sanctioned. All clauses of agreement will be treated as enforced and operative.

3/- You are further directed to obtain necessary instructions from Assistant Engineer Provincial Buildings Sub Division Sukkur to start the work within a week's time from the date of issue of this work order and complete it within period (02) Two Months.

4/- It should be noted that.

1. The work should be carried out as per Public Works Department Hand Book and other specifications of the Division, as directed.
2. No Premium shall be allowed on non Schedule Items.
3. No separate payment got carriages of materials shall be made, premium quoted by the contractor over the cost of carriage of building materials involved.
4. All materials required for construction shall be procured & brought as site by contractor at his own cost from approved source.
5. Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
6. Steel fees from all kinds of rust and cement free from all impurities. Which, confirm to the British standard specification shall only be allowed is use.
7. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs sq: inch.
8. Sand from only approved quarry shall be used in all items involving use of cement, pit, sand shall not be allowed to be used.
9. Sweet and palatable water only shall have to be used in construction work which is to be arranged by the contractor.

o/c EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

Copy Forwarded to the Assistant Engineer, Provincial Buildings Sub-Division Sukkur for information. The work shall be executed strictly in accordance with the estimate. Any excess/deviation/departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of the work and progress report as per stages under clause-2 of the agreement by promptly reported to Division office for taking necessary action. On completion of work, date of completion is reported in writing to Divisional office.

o/c EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

COMPARATIVE STATEMENT

DATE OF ISSUE:- 21-04-2011
 DATE OF OPENING:- 21-04-2011
 Estimate Sanctioned by Executive Engineer Prov.
 Buildings Division Sukkur Vide No: DB/B-171
 dated: 23-04-2011 For Rs:- 39,900/-

NAME OF WORK:- M/R to District & Session Judge office
 Sukkur (Internal Electrification)

NAME SCHEDULE	AMOUNT OF SCHEDULE "B"	AMOUNT OF PREMIUM	AMOUNT OF CARTAGE	DIFF. OF CEMENT	DIFF. OF BRICKS	DIFF. OF STEEL	DIFF. OF WOOD	G. TOTAL	PREMISSIBLE PREMIUM	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTORS			REMARKS
											PREMIUM	NON SCHEDULE AMOUNT	G. TOTAL	
1.	2.	3.	4.	5.	6.	7.	8.	9.	9.	10.	11.	12.	13.	14.

Elect. Sch, 10707/-, 21411/-
 Non sch, 27060/-
 19.99% Above: 12848/-
 19.8% Above: 27060/-
 M/S A.M. Elect. 19.8% Above: 27060/-
 12826/-
 27060/-
 39886/- Lowest.

2) M/S Syed & Brothers -
 19.95% Above: 27710/-
 12843/-
 27710/-
 40553/- Higher

3) M/S United Electric -
 20.05% Above: 28390/-
 12853/-
 28390/-
 41243/- Highest

The lowest Rates Viz: @ ~~19.8%~~ On Building Schedule & @ ~~19.8%~~ Above on W/S Schedule @ ~~19.8%~~ P.H.E Schedule @ 19.80% Electric Schedule of Rates 2004 & Rs: 27060/- based on Non Schedule Items quoted by M/S A.M. Electric Co. Government Contractor is reasonable and within permissible limit hence recommended for approval. If approved the work order may be issued.

DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR

EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.:

ISSUED TO :- M/S A.M. Electric Centre.
NAME OF WORK:- M/R TO DISTRICT & SESSION JUDGE OFFICE AT SUKKUR.(INTERNAL ELECTRIFICATION).
DATE OF ISSUE:- 21-04-2011.
TENDER FEE (NON-REFUND):300/-
N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011
D.R NO: 60218 DATED:- 21/04/2011
CALL DEPOSIT NO: 338357 DATED:- 18/04/2011
With the Name of Bank MCB B/R Sukkur. Rs, 200/2

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	—	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	<u>19.80%</u>	Above\Below
F)	Non Schedule item	<u>Rs:- 27060/2</u>	


Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 10000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.


CONTRACTOR.

Accepted


E.E.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- M/S Syed & Brothers.

NAME OF WORK:- M/R TO DISTRICT & SESSION JUDGE OFFICE AT SUKKUR.(INTERNAL ELECTRIFICATION).

DATE OF ISSUE:- 21-04-2011

TENDER FEE (NON-REFUND:):300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO: 60241 DATED:- 21/04/2011

CALL DEPOSIT NO: 1975346 DATED:- 07/04/2011

With the Name of Bank UBL Minava Road Sukkur. Rs. 200/-

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	—	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	<u>19.95%</u>	Above\Below
F)	Non Schedule item	Rs:- <u>27710/-</u>	

[Signature]

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 10000 /-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.

[Signature]
CONTRACTOR.

Rejected
[Signature]
E.E.

[Signature]
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- M/S United Electric Corporation

NAME OF WORK:- M/R TO DISTRICT & SESSION JUDGE OFFICE AT SUKKUR.(INTERNAL ELECTRIFICATION).

DATE OF ISSUE:- 21-04-2011

TENDER FEE (NON-REFUND:):300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO: 60219 DATED:- 21/04/2011

CALL DEPOSIT NO: 777055 DATED:- 16/04/2011

With the Name of Bank NBP (M) Sukkur Rs. 200/-

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	Above\Below
F)	Non Schedule item	Rs:- 28390/2


Memorandum showing items of work to be carried-out.

- General Description :-
- Estimate Cost :- 10000 /-
- Earnest Money :- 2 %
- Security Deposit :- 3 %
- Percentage if any to be deducted from bill (5 %)
- Time allowed for completion of work (02) Two Months.


CONTRACTOR.

Rejected

B.B.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR.

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR

WORK ORDER

PHONE # 071/9310103.

NO: TC/G-55/-

411

OF 2011

SUKKUR DATED:- 23 104. 12011

To,

Mr Nazakat Ali
Government Contractor
Sukkur.

SUBJECT:

M & R TO ADDITIONAL SESSION JUDGE RESIDENCE SUKKUR.

1/- The lowest rate (details as noted below) offered by you for the work noted above are found reasonable and therefore is hereby accepted. Total Tender amount (Rupees Thirty One Thousand Seven Hundred Fifty Seven) only.

on 21-04-2011

Rs:- 31757/-

- New composite Schedule of Rates Buildings Items of 2004.
- New Schedule of Rates for Internal W/S fitting Items 2004.
- Public Health Engineering Schedule of Rates 2004.
- New Electric Schedule of Pak: P.W.D. 2004
- Quoted Rates.

19.88% Above (Nineteen Point Eighty Eight Percent Above).

--Nil--

--Nil--

--Nil--

2/- You are therefore directed to please attend Divisional Office within Seven (7) days for completing the tender documents for sanction by the competent authority. Till agreement is sanctioned, all clauses of agreement will be treated as enforced and operative.

3/- You are further directed to obtain necessary instructions from Assistant Engineer, Provincial Buildings Sub-Division Sukkur to start the work within a week's time from the date of issue of this work order and complete it within period of Upto 30-06-2011 months.

4/- It should be noted that.

- The work shall be carried out as per public works department Hand book and other specifications of the Division, as directed.
- No premium shall be allowed on non-Schedule items.
- No separate payment for carriages of materials shall be made, premium quoted by the contractor covers the cost of carriage of buildings materials involved.
- All material required for construction shall be procured & brought at site by contractor at his own cost from approved source.
- Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
- Steel frees from all kinds of rust and cement free from all impurities. Which confirm to the British Standard specification shall only be allowed in use.
- All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs Sq. inch.
- Sand from only approved quarry shall be used in all items involving use of cement, pit, sand shall not be allowed to be used.
- Sweet & palatable water only shall have to be used in construction work, which is to be arranged by the contractor.

OL
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

Copy forwarded to the Assistant Engineer, Provincial Buildings Sub-Division Sukkur for information. The work shall be executed strictly in accordance with the estimate. Any excess/deviation/departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of the work and progress report as per stages under clause-2 of the agreement by promptly reported to Division Office for taking necessary action. On completion of work, date of completion is reported in writing to Divisional Office.

OL
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER. :::::

ISSUED TO :- Nazakat Ali
NAME OF WORK :- M & R TO ADD: SESSION JUDGE RESIDENCE SUKKUR).
DATE OF ISSUE :- 21-04-2011
TENDER FEE (NON-REFUND): 300/-
N.I.T. NO: TC/G-55/- 504 DATED:-31-03-2011
D.R NO: 60221 DATED:- 21-4-2011.
CALL DEPOSIT NO: 2344348 DATED:- 18/4/2011
With the Name of Bank Bank Al-Habib Sukkur Rs. 600/2

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	19.88%	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	21/4/4	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	—	Above\Below
F)	Non Schedule item	Rs:- —	

Memorandum showing items of work to be carried-out.

- a) General Description :- 30000/-
b) Estimate Cost :- /-
c) Earnest Money :- 2 %
d) Security Deposit :- 3 %
e) Percentage if any to be deducted from bill (5 %)
f) Time allowed for completion of work (02) Two Months.

نزاکت
CONTRACTOR.

Accepted
E.E.

نزاکت
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- Melman Construction
NAME OF WORK :- M & R TO ADD: SESSION JUDGE RESIDENCE SUKKUR).
DATE OF ISSUE :- 21-04-2011
TENDER FEE (NON-REFUND): 300/-
N.I.T. NO: TC/G-55/- 504 DATED:-31-03-2011
D.R NO: 60215 DATED:- 21-4-2011
CALL DEPOSIT NO: 338394 DATED:- 21/4/2011
With the Name of Bank MCB limited Sukkur Rs: 600/-

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	<u>20.05%</u>	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	<u>2 1/4%</u>	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	—	Above\Below
F)	Non Schedule item	Rs:-	


Memorandum showing items of work to be carried-out.

- a) General Description :-
b) Estimate Cost :- 30000 /-
c) Earnest Money :- 2 %
d) Security Deposit :- 3 %
e) Percentage if any to be deducted from bill (5 %)
f) Time allowed for completion of work (02) Two Months.


CONTRACTOR.

Rejected

E.B.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR

PHONE # 071-9310103.

WORK ORDER

NO: TCIG-55/- 410

OF 2011

SUKKUR DATED: 23.04.2011

To

Mr Samiullah Abassi
Government Contractor
Sukkur

SUBJECT: M/R TO VETERINARY KUNDI FARM ROHRI

1/- The lowest rate (details as noted below) offered by you for the work noted above on 21-04-2011 are found reasonable and therefore is hereby accepted. Total Tender amount Rs: 25753/- (Rupees Twenty Five Thousand Seven Hundred Fifty Three) only.

a) New Composite Schedule of Rates Buildings Items of 2004.	47 % Above (Fourty Seven Percent Above).
b) New Schedule it Rates for Internal W/S Fitting Items 2004.	-----Nil-----
c) Public Health Engineering Schedule of Rates 2004.	-----Nil-----
d) New Electric Schedule of Pak: PWD 2004.	-----Nil-----
e) Quoted Rates:.	-----Nil-----

2/ You are therefore directed to please attend Divisional Officer within Seven (07) days for completing the tender documents for sanction by the competent authority, till agreement is sanctioned. All clauses of agreement will be treated as enforced and operative.

3/- You are further directed to obtain necessary instructions from Assistant Engineer Provincial Buildings Sub Division Sukkur to start the work within a week's time from the date of issue of this work order and complete it within period (Up to 25-06-2011) Months.

4/- It should be noted that.

1. The work should be carried out as per Public Works Department Hand Book and other specifications of the Division, as directed.
2. No Premium shall be allowed on non Schedule Items.
3. No separate payment got carriages of materials shall be made, premium quoted by the contractor over the cost of carriage of building materials involved.
4. All materials required for construction shall be procured & brought as site by contractor at his own cost from approved source.
5. Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
6. Steel fees from all kinds of rust and cement free from all impurities. Which, confirm to the British standard specification shall only be allowed is use.
7. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs sq: inch.
8. Sand from only approved quarry shall be used in all items involving use of cement, pit, sand shall not be allowed to be used.
9. Sweet and palatable water only shall have to be used in construction work which is to be arranged by the contractor.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

Copy Forwarded to the Assistant Engineer, Provincial Buildings Sub-Division Sukkur for information. The work shall be executed strictly in accordance with the estimate. Any excess/deviation/departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of the work and progress report as per stages under clause-2 of the agreement by promptly reported to Division office for taking necessary action. On completion of work, date of completion is reported in writing to Divisional office.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

COMPARATIVE STATEMENT

DATE OF ISSUE: 21-04-2011
 DATE OF OPENING: 21-04-2011
 Estimate Sanctioned by Executive Engineer Prov.
 Buildings Division, Sukkur Vide No: DB/B
 For Rs: 25800/-
 dated:

NAME OF WORK: - M/R to veterinary Kwadi Faroo Rohri

NAME SCHEDULE	AMOUNT OF SCHEDULE "B"	AMOUNT OF PREMIUM	AMOUNT OF CARTAGE	DIFF. OF CEMENT	DIFF. OF BRICKS	DIFF. OF STEEL	DIFF. OF WOOD	G. TOTAL	PREMISSIBLE PREMIUM	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTORS			REMARKS
											PREMIUM	NON SCHEDULE AMOUNT	G. TOTAL	
1.	2.	3.	4.	5.	6.	7.	8.	9.	9	10	.11.	12	13.	14.

Buld. sch: 13758/-, 2752/-, 3724/-, 1155/-, 4374/-, - - 25763/-, 47.07%, 47.07% Above. 1) Mr. Samiullah Abbassi 47% Above. other ref: 5529/-, 25753/- Lowest.

2) Muhammad Anwar 48% Above. other ref: 5529/-, 20361/-, 25890/- Higher

3) Mrs. Staffagt Owens 49% Above. other ref: 5529/-, 20499/-, 26028/- Highest

The lowest Rates Viz; @ 47% On Building Schedule & @ 47% Above on W/S Schedule @ 47% P.H.E Schedule @ 47% Electric Schedule of Rates 2004 & Rs:----- based on Non Schedule Items quoted by Mr. Samiullah Abbassi Government Contractor is reasonable and within permissible limit hence recommended for approval. If approved the work order may be issued.

Amman
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

[Signature]
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.:

ISSUED TO :- Mr. Samiullah Abassi
NAME OF WORK:- M/R TO VETERINARY KUNDI FARM ROHRI.
DATE OF ISSUE:- 21-04-2011

TENDER FEE (NON-REFUND:): 300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO: 60224 DATED:- 21/04/2011

CALL DEPOSIT NO: 10183028 DATED:- 21/04/2011

With the Name of Bank ABL B/R Sukkur. Rs. 1000/2

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	<u>47%</u>	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	<u>21/41</u>	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	—	Above\Below
F)	Non Schedule item	Rs:-	—

Samiullah

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 20,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.

Samiullah

CONTRACTOR.

Accepted

E.E.

Samiullah
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- Muhammad Anwar Electric

NAME OF WORK:- M/R TO VETERINARY KUNDI FARM ROHRI.

DATE OF ISSUE:- 21-04-2011

TENDER FEE (NON-REFUND:): 300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO: 60225 DATED:- 21/04/2011

CALL DEPOSIT NO: 2433061 DATED:- 18/04/2011

With the Name of Bank UBL Ghauibabad Sukkur. Rs.400/-

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	<u>48%</u>	Above\Below.
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	—	Above\Below
F)	Non Schedule item	Rs:-	—

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 20,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.

Anwar
CONTRACTOR.

Rejected

E.E.

[Signature]
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER. :::::

ISSUED TO :- Mr. Shafiqul Hussain Qureshi

NAME OF WORK:- M/R TO VETERINARY KUNDI FARM ROHRI.

DATE OF ISSUE:- 21-04-2011

TENDER FEE (NON-REFUND): 300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO: 60226 DATED:- 21/04/2011

CALL DEPOSIT NO: 0301084 DATED:- 18/04/2011

With the Name of Bank FWBL Sukkur. Rs. 4,000/-

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	<u>49%</u>	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	—	Above\Below
F)	Non Schedule item	Rs:-	—


Memorandum showing items of work to be carried-out.

- General Description :-
- Estimate Cost :- 20,000/-
- Earnest Money :- 2 %
- Security Deposit :- 3 %
- Percentage if any to be deducted from bill (5 %)
- Time allowed for completion of work (02) Two Months.


CONTRACTOR.

Rejected


E.D.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR

PHONE # 071-9310103.

WORK ORDER

NO: TC/G-55/- 408, OF 2011

SUKKUR DATED: 23.10.2011

To
M/S A.K.A.Builders
Government Contractor
Sukkur

SUBJECT: M/R TO AGRICULTURE OFFICE SUKKUR.

1/- The lowest rate (details as noted below) offered by you for the work noted above on 21-04-2011 are found reasonable and therefore is hereby accepted. Total Tender amount Rs: 46322/- (Rupees Fourty Six Thousand Three Hundred Twenty Two) only.

- | | | |
|----|--|---|
| a) | New Composite Schedule of Rates Buildings Items of 2004. | 23.20% Above (Twenty Three Point Twenty Percent Above). |
| b) | New Schedule it Rates for Internal W/S Fitting Items 2004. | -----Nil----- |
| c) | Public Health Engineering Schedule of Rates 2004. | -----Nil----- |
| d) | New Electric Schedule of Pak: PWD 2004. | -----Nil----- |
| e) | Quoted Rates:. | -----Nil----- |

2/ You are therefore directed to please attend Divisional Officer within Seven (07) days for completing the tender documents for sanction by the competent authority, till agreement is sanctioned. All clauses of agreement will be treated as enforced and operative.

3/- You are further directed to obtain necessary instructions from Assistant Engineer Provincial Buildings Sub Division Sukkur to start the work within a week's time from the date of issue of this work order and complete it within period of (up to 30-06-2011) Months.

4/- It should be noted that.

1. The work should be carried out as per Public Works Department Hand Book and other specifications of the Division, as directed.
2. No Premium shall be allowed on non Schedule Items.
3. No separate payment got carriages of materials shall be made, premium quoted by the contractor over the cost of carriage of building materials involved.
4. All materials required for construction shall be procured & brought as site by contractor at his own cost from approved source.
5. Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
6. Steel fees from all kinds of rust and cement free from all impurities. Which, confirm to the British standard specification shall only be allowed is use.
7. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs sq: inch.
8. Sand from only approved quarry shall be used in all items involving use of cement, pit, sand shall not be allowed to be used.
9. Sweet and palatable water only shall have to be used in construction work which is to be arranged by the contractor.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

Copy Forwarded to the Assistant Engineer, Provincial Buildings Sub-Division Sukkur for information. The work shall be executed strictly in accordance with the estimate. Any excess/deviation/departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of the work and progress report as per stages under clause-2 of the agreement by promptly reported to Division office for taking necessary action. On completion of work, date of completion is reported in writing to Divisional office.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

COMPARATIVE STATEMENT

DATE OF ISSUE: 21-04-2011
 DATE OF OPENING: 21-04-2011
 Estimate Sanctioned by Executive Engineer Prov.
 Buildings Division, Sukkur. Vide No: DB/B-137
 dated: 19/04/2011 For Rs: 46400/-

OF WORK: - M/R to Agriculture Office Sukkur.

Sl. No.	AMOUNT OF SCHEDULE "B"	AMOUNT OF PREMIUM	AMOUNT OF CARTAGE	DIFF. OF CEMENT.	DIFF. OF BRICKS	DIFF. OF STEEL	DIFF. OF WOOD	G. TOTAL	PREMISSIBLE PREMIUM	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTORS			REMARKS
											PREMIUM	NON SCHEDULE AMOUNT	G. TOTAL	
1	36557/-	7811/-	1224/-	420/-	864/-			46876/-	9	1) A.K.A. Builders	11.	12	13.	14.
								46400/-		Above 23.34% -				45038/-
										Above other diff.				1284/-
														46322/- Lowest

Say Rs: 46400/-

- Mr. Faiz Muhammad 23.35% - 45093/-
Above other diff. 1284/-
46377/- Higher
- Mr. Nazir Ahmad 23.48% - 45111/-
Above other diff. 1284/-
46395/- Highest

The lowest Rates Viz: @ 23.20% On Building Schedule & @ -X-
 Above on W/S Schedule @ -X- P.H.E Schedule @ -X- Electric
 Schedule of Rates 2004 & Rs: -X- based on Non-Schedule Items quoted by
 Mr. Nazir Ahmad Government Contractor is reasonable and within
 permissible limit hence recommended for approval. If approved the work order, may be issued.

[Signature]
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION,
 SUKKUR.

[Signature]
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION,
 SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :-

A.K.A. Builders

NAME OF WORK:-

M/R TO AGRICULTURE OFFICE SUKKUR.

DATE OF ISSUE:-

21-04-2011

TENDER FEE (NON-REFUND): 300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO:

60227

DATED:-

21-4-2011

CALL DEPOSIT NO:

298525

DATED:-

18/04/2011

With the Name of Bank

NBP Marich Bazaar Sukkur Rs: 600/-

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	23.20% Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	21/4 Above\Below 2011
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	— Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	— Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	— Above\Below
F)	Non Schedule item	Rs:- —

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 30,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.

A.K.A. Builders
CONTRACTOR.

Accepted

E.E.

A.K.A. Builders
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- Mr. Nazakat Ali
NAME OF WORK:- M/R TO AGRICULTURE OFFICE SUKKUR.

DATE OF ISSUE:- 21-04-2011

TENDER FEE (NON-REFUND):- 300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO: 60221 DATED:- 21-4-2011.

CALL DEPOSIT NO: 2344351 DATED:- 18/04/2011

With the Name of Bank Bank of Punjab Sukkur Rs. 600/-

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	23.40% Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	— Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	— Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	— Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	— Above\Below
F)	Non Schedule item	Rs:-

نزاکت

Memorandum showing items of work to be carried-out.

- General Description :-
- Estimate Cost :- 30,000/-
- Earnest Money :- 2 %
- Security Deposit :- 3 %
- Percentage if any to be deducted from bill (5 %)
- Time allowed for completion of work (02) Two Months.

نزاکت
CONTRACTOR.

Rejected
E.E.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR

PHONE # 071-9310103.

WORK ORDER

NO: TC/G-55/- 384 OF 2011

SUKKUR DATED: 22 104 1201

To

M/S A.M. Electric Centre
Government Contractor
Sukkur.

SUBJECT: M/R TO AGRICULTURE OFFICE AT SUKKUR (INTERNAL ELECTRIFICATION)

1/- The lowest rate (details as noted below) offered by you for the work noted above on 21-04-2011 are found reasonable and therefore is hereby accepted. Total Tender amount Rs: 19949/- (Rupees Nineteen Thousand Nine Hundred Fourty Nine) only.

a) New Composite Schedule of Rates Buildings Items of 2004.	----- Nil -----
b) New Schedule it Rates for Internal W/S Fitting Items 2004.	----- Nil -----
c) Public Health Engineering Schedule of Rates 2004.	----- Nil -----
d) New Electric Schedule of Pak: PWD 2004.	19.93% Above (Nineteen Point Ninety Three Percent Above).
e) Quoted Rates:.	Rs: 7100/- (Seven Thousand One Hundred) only

2/- You are therefore directed to please attend Divisional Officer within Seven (07) days for completing the tender documents for sanction by the competent authority, till agreement is sanctioned. All clauses of agreement will be treated as enforced and operative.

3/- You are further directed to obtain necessary instructions from Assistant Engineer Provincial Buildings Sub Division (E) Sukkur to start the work within a week's time from the date of issue of this work order and complete it within period (Up to 25-06-2011) Months.

4/- It should be noted that.

1. The work should be carried out as per Public Works Department Hand Book and other specifications of the Division, as directed.
2. No Premium shall be allowed on non Schedule Items.
3. No separate payment got carriages of materials shall be made, premium ducted by the contractor over the cost of carriage of building materials involved.
4. All materials required for construction shall be procured & brought as site by contractor at his own cost from approved source.
5. Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
6. Steel fees from all kinds of rust and cement free from all impurities. Which, confirm to the British standard specification shall only be allowed is use.
7. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs sq: inch.
8. Sand from only approved quarry shall be used in all items involving use of cement, pit, sand shall not be allowed to be used.
9. Sweet and palatable water only shall have to be used in construction work which is to be arranged by the contractor.

O/C EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR

Copy Forwarded to the Assistant Engineer, Provincial Buildings Sub-Division (E) Sukkur for information. The work shall be executed strictly in accordance with the estimate. Any excess/deviation/departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of the work and progress report as per stages under clause-2 of the agreement by promptly reported to Division office for taking necessary action. On completion of work, date of completion is reported in writing to Divisional office.

O/C EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR

COMPARATIVE STATEMENT

DATE OF ISSUE: 21/04/2011
 DATE OF CLOSING: 21/04/2011
 Estimate Sanctioned by Executive Engineer Prov.
 Buildings Division, Sukkur Vide No: DB/B-183
 dated: 23/04/2011 For Rs: 20,000/-


OF WORK: - MR to Agriculture Office Abdul Sukkur (E-I)

NAME SCHEDULE	AMOUNT OF SCHEDULE "B"	AMOUNT OF PREMIUM	AMOUNT OF CARTAGE	DIFF. OF CEMENT.	DIFF. OF BRICKS	DIFF. OF STEEL	DIFF. OF WOOD	G. TOTAL	PREMISSIBLE PREMIUM	NAME OF CONTRACTOR.	RATE QUOTED BY CONTRACTORS			REMARKS
											PREMIUM	NON SCHEDULE AMOUNT	G. TOTAL	
1.	2.	3.	4.	5.	6.	7.	8.	9.	10.	11.	12.	13.	14.	
Elect. Sch.	10714/-	2143/-	-	-	-	-	-	12857/-	19.93%	M/S A.M. Electric Centre.	7100/-	12849/-		
Non Sch.	7100/-	-	-	-	-	-	7100/-	19957/-	-		Non Sch. 7100/-	19949/-	Lowest	
	10714/	2143/-	-	-	-	-	-	19957/-	-			20154/-	Highest	

- 2) Anwar Electric 19.97% 7300/- 12854/-
 Non Sch. 7300/-
 20154/- Highest
- 3) M/S Syed & Partners 20% Above. 7500/- 12857/-
 Non Sch. 7500/-
 20357/- Highest

The lowest Rates Viz: @ 17% On Building Schedule & @ 19% Above on W/S Schedule @ 19% P.H.E Schedule @ 19.93% Electric Schedule of Rates 2004 & Rs: 7100/- based on Non Schedule Items quoted by M/S A.M. Electric eady Government Contractor is reasonable and within permissible limit hence recommended for approval. If approved the work order may be issued.


 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.


 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED
AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL
THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER. :::::

ISSUED TO : M/S A.M. Electric Centre.
 NAME OF WORK:- M/R TO AGRICULTURE OFFICE ABAD SUKKUR (E-I).
 DATE OF ISSUE:- 21-04-2011
 TENDER FEE (NON-REFUND):- 300/-
 N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011
 D.R NO: 60218 DATED:- 21/04/2011.
 CALL DEPOSIT NO: 338353 DATED:- 18/4/2011.
 With the Name of Bank MCB B/R Sukkur. Rs: 400/-

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	Above\Below
F)	Non Schedule item	Rs:- 7100/-

19.37%
21/4/11

Memorandum showing items of work to be carried-out.

- a) General Description :-
 b) Estimate Cost :- 20,000/-
 c) Earnest Money :- 2 %
 d) Security Deposit :- 3 %
 e) Percentage if any to be deducted from bill (5 %)
 f) Time allowed for completion of work (02) Two Months.

CONTRACTOR.

Accepted

E.E.

EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- Muhammad Anwar Hachmi
 NAME OF WORK:- M/R TO AGRICULTURE OFFICE ABAD SUKKUR (E-I).

DATE OF ISSUE:- 21-04-2011

TENDER FEE (NON-REFUND:): 300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO: 60225 DATED:- 21/04/2011

CALL DEPOSIT NO: 7333065 DATED:- 18/04/2011

With the Name of Bank UBL Gulababad Sukkur - Rs. 600/-

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	Above\Below
F)	Non Schedule item	Rs:- <u>7300/-</u>

Memorandum showing items of work to be carried-out.

- 21/4/11
Anwar Hachmi
- a) General Description :-
 - b) Estimate Cost :- 20,000/-
 - c) Earnest Money :- 2 %
 - d) Security Deposit :- 3 %
 - e) Percentage if any to be deducted from bill (5 %)
 - f) Time allowed for completion of work (02) Two Months.

Anwar Hachmi
CONTRACTOR.

Rejected

E.E.

[Signature]
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER. :::::

ISSUED TO :- Syed & Brothers
 NAME OF WORK:- M/R TO AGRICULTURE OFFICE ABAD SUKKUR (E-I).
 DATE OF ISSUE:- 21-04-2011
 TENDER FEE (NON-REFUND):- 300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO: 60241 DATED:- 21/04/2011

CALL DEPOSIT NO: 1975342 DATED:- 13/04/2011

With the Name of Bank UBL Minara Road Sukkur. Rs 1000/-

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	Above\Below
F)	Non Schedule item	Above\Below

Rs:- 75000/-
21/4/11

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 20,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.

[Signature]
 CONTRACTOR.

[Signature]
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR

PHONE # 071-9310103.

WORK ORDER

NO: TC/G-55/- 405 OF 2011

SUKKUR DATED: 23/4/2011

To
Amjad Interprises
Government Contractor
Sukkur

SUBJECT: M/R TO AGRICULTURE OFFICE STAFF QUARTER SUKKUR.

1/- The lowest rate (details as noted below) offered by you for the work noted above on 21-04-2011 are found reasonable and therefore is hereby accepted. Total Tender amount Rs: 23709/- (Rupees Twenty Three Thousand Seven Hundred Nine) only.

- | | | |
|----|--|--|
| a) | New Composite Schedule of Rates Buildings Items of 2004. | 46 % Above (Fourty Six Percent Above). |
| b) | New Schedule it Rates for Internal W/S Fitting Items 2004. | -----Nil----- |
| c) | Public Health Engineering Schedule of Rates 2004. | -----Nil----- |
| d) | New Electric Schedule of Pak: .PWD 2004. | -----Nil----- |
| e) | Quoted Rates:. | -----Nil----- |

2/ You are therefore directed to please attend Divisional Officer within Seven (07) days for completing the tender documents for sanction by the competent authority, till agreement is sanctioned. All clauses of agreement will be treated as enforced and operative.

3/- You are further directed to obtain necessary instructions from Assistant Engineer Provincial Buildings Sub Division Sukkur to start the work within a week's time from the date of issue of this work order and complete it within period (Up to 25-06-2011) Months.

4/- It should be noted that.

1. The work should be carried out as per Public Works Department Hand Book and other specifications of the Division, as directed.
2. No Premium shall be allowed on non Schedule Items.
3. No separate payment got carriages of materials shall be made, premium quoted by the contractor over the cost of carriage of building materials involved.
4. All materials required for construction shall be procured & brought as site by contractor at his own cost from approved source.
5. Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
6. Steel fees from all kinds of rust and cement free from all impurities. Which, confirm to the British standard specification shall only be allowed is use.
7. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs sq: inch.
8. Sand from only approved quarry shall be used in all items involving use of cement, pit, sand shall not be allowed to be used.
9. Sweet and palatable water only shall have to be used in construction work which is to be arranged by the contractor.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

Copy Forwarded to the Assistant Engineer, Provincial Buildings Sub-Division Sukkur for information. The work shall be executed strictly in accordance with the estimate. Any excess/deviation/departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of the work and progress report as per stages under clause-2 of the agreement by promptly reported to Division office for taking necessary action. On completion of work, date of completion is reported in writing to Divisional office.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

COMPARATIVE STATEMENT

DATE OF ISSUE:- 21-04-2011
 DATE OF OPENING:- 21-04-2011
 Estimate Sanctioned by Executive Engineer Prov. Buildings Division, Sukkur Vide No: DB/B-138 dated: 19/04/2011 For Rs:- 238800/-

OF WORK:- M/R Agriculture Office Staff Quarter Sukkur
(Rep. of (year) wall)

Sl.	AMOUNT OF SCHEDULE "B"	AMOUNT OF PREMIUM	AMOUNT OF CARTAGE	DIFF. OF CEMENT	DIFF. OF BRICKS	DIFF. OF STEEL	DIFF. OF WOOD	G. TOTAL	PREMISSIBLE PREMIUM	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTORS			REMARKS
											PREMIUM	NON SCHEDULE AMOUNT	G. TOTAL	
	2.	3.	4.	5.	6.	7.	8.	9.	9.	10.	11.	12.	13.	14.

Sch. 13229/- 2646/- 3555/- 1155/- 3240/- - say Rs. 23880/- - 46.87% Above. 1) Amjad Traders 46% Above other diff. 4395/- 23709/- Lowest

2) A.K.A Builders 47% Above other diff. 4395/- 19446/- 23861/- Higher

3) Anwar Ali Solangi 48% Above. 19578/- 4395/- 23973/- Highest

The lowest Rates Viz, @ 46% On Building Schedule & @ — Above on W/S Schedule @ — P.H.E Schedule @ — Electric Schedule of Rates 2004 & Rs: — based on Non-Schedule Items quoted by Mr. Amjad Traders. Government Contractor is reasonable and within permissible limit hence recommended for approval. If approved the work order, may be issued.

DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE ENFORCED HERE AFTER.

ISSUED TO :-

^{Ali}
Aamjad Enterprises

NAME OF WORK:-

M/R TO AGRICULTURE OFFICE STAFF QUARTER
SUUKUR (REPAIR OF C.Y WALL).

DATE OF ISSUE:-

21-04-2011

TENDER FEE (NON-REFUND): 300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO:

60253

DATED:- 21/04/2011

CALL DEPOSIT NO:

0000077

DATED:- 16/04/2011

With the Name of Bank

Ali Habib Bank Sukkur - Rs: 1000/-

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	46%	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	21/4/2011	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	—	Above\Below
F)	Non Schedule item	Rs:-	—

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 20,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.

CONTRACTOR.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- A.K.A. Builders
NAME OF WORK:- M/R TO AGRICULTURE OFFICE STAFF QUARTER SUKKUR.(REPAIR OF C.Y.WALL).

DATE OF ISSUE:- 21-04-2011

TENDER FEE (NON-REFUND): 300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO: 60227 DATED:- 21-4-2011

CALL DEPOSIT NO: 298526 DATED:- 15/04/2011

With the Name of Bank NBP Marieh Bazar Sukkur. Rs:400/2

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	<u>47%</u>	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	<u>2 1/4%</u>	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	<u>—</u>	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	<u>—</u>	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	<u>—</u>	Above\Below
F)	Non Schedule item	Rs:- <u>—</u>	

~~AKA~~

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 20,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.

~~AKA~~
CONTRACTOR.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER. :::::

ISSUED TO :-

Amran Ali Sohani

NAME OF WORK:-

M/R TO AGRICULTURE OFFICE STAFF QUARTER SUKKUR.(REPAIR OF C.Y.WALL).

DATE OF ISSUE:-

21-04-2011

TENDER FEE (NON-REFUND): 300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO: 60229 DATED:- 21-4-2011

CALL DEPOSIT NO: 002487500 DATED:- 10/08/2011

With the Name of Bank ABL Sukkur Rs: 400/-

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	480%	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	21/4	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	2.4	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	—	Above\Below
F)	Non Schedule item	Rs:-	—

الفرع على

Memorandum showing items of work to be carried-out.

- General Description :-
- Estimate Cost :- 20,000/-
- Earnest Money :- 2 %
- Security Deposit :- 3 %
- Percentage if any to be deducted from bill (5 %)
- Time allowed for completion of work (02) Two Months.

الفرع على
CONTRACTOR.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR.

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR

PHONE # 071-9310103.

WORK ORDER

NO: TC/G-55/- 442 OF 2011

SUKKUR DATED: 24/04/2011

To

Al-Haj Nasir Ali Khan.
Government Contractor
Sukkur

SUBJECT: M/R TO GRAIN GODOWN ABAD SUKKUR.

1/- The lowest rate (details as noted below) offered by you for the work noted above on 21-04-2011 are found reasonable and therefore is hereby accepted. Total Tender amount Rs: 49561/- (Rupees Fourty Nine Thousand Five Hundred Sixty One) only.

- | | |
|---|--|
| a) New Composite Schedule of Rates Buildings Items of 2004. | 32.86 % Above (Thirty Two Point Eighty Six Percent Above). |
| b) New Schedule it Rates for Internal W/S Fitting Items 2004. | -----Nil----- |
| c) Public Health Engineering Schedule of Rates 2004. | -----Nil----- |
| d) New Electric Schedule of Pak: PWD 2004. | -----Nil----- |
| e) Quoted Rates:. | -----Nil----- |

2/ You are therefore directed to please attend Divisional Officer within Seven (07) days for completing the tender documents for sanction by the competent authority, till agreement is sanctioned. All clauses of agreement will be treated as enforced and operative.

3/- You are further directed to obtain necessary instructions from Assistant Engineer Provincial Buildings Sub Division Sukkur, to start the work within a week's time from the date of issue of this work order and complete it within period (Up to 25-06-2011) Months.

4/- It should be noted that.

1. The work should be carried out as per Public Works Department Hand Book and other specifications of the Division, as directed.
2. No Premium shall be allowed on non Schedule Items.
3. No separate payment got carriages of materials shall be made, premium quoted by the contractor over the cost of carriage of building materials involved.
4. All materials required for construction shall be procured & brought as site by contractor at his own cost from approved source.
5. Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
6. Steel fees from all kinds of rust and cement free from all impurities. Which, confirm to the British standard specification shall only be allowed is use.
7. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs sq: inch.
8. Sand from only approved quarry shall be used in all items involving use of cement, pit, sand shall not be allowed to be used.
9. Sweet and palatable water only shall have to be used in construction work which is to be arranged by the contractor.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

Copy Forwarded to the Assistant Engineer, Provincial Buildings Sub-Division Sukkur, for information. The work shall be executed strictly in accordance with the estimate. Any excess/deviation/departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of the work and progress report as per stages under clause-2 of the agreement by promptly reported to Division office for taking necessary action. On completion of work, date of completion is reported in writing to Divisional office.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

COMPARATIVE STATEMENT

DATE OF ISSUE: 21-04-2011
 DATE OF OPENING: 21-04-2011
 Estimate Sanctioned by Executive Engineer Prov.
 Buildings Division, Sukkur Vide No: DB/B
 dated: For Rs: -49600/-

NAME OF WORK: - M/R to Grain Godown Abad Sukkur.

NAME SCHEDULE	AMOUNT OF SCHEDULE "B"	AMOUNT OF PREMIUM	AMOUNT OF CARTAGE	DIFF. OF CEMENT	DIFF. OF BRICKS	DIFF. OF STEEL	DIFF. OF WOOD	G. TOTAL	PREMISSIBLE PREMIUM	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTORS			REMARKS
											PREMIUM	NON SCHEDULE AMOUNT	G. TOTAL	
1.	2.	3.	4.	5.	6.	7.	8.	9.	9.	10.	11.	12.	13.	14.

Buildg. schedule: 35565/- 7113/2 4578/2 2310/2 - - - 49566/- 32.87/1) Above. At-Hajj Naww 32.86% - 47251/- Above. other diff 2310/- 49561/- Lowest.

2) Mr. Roshan Ali 32.88/- 47258/2 Above. other diff 2310/- 49568/- Higher

3) Mr. Mehman 33/- 47301/- Above. other diff 2310/- 49611/- Highest

The lowest Rates Viz: @ 32.86% On Building Schedule & @ -/- Above on W/S Schedule @ -/- P.H.E. Schedule @ -/- Electric Schedule of Rates 2004 & Rs: -/- based on Non Schedule Items quoted by M/S Al-Hajj Naww Ali Khan. Government Contractor is reasonable and within permissible limit hence recommended for approval. If approved the work order, may be issued.

DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR


 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- Al-Hij Nasir Ah
NAME OF WORK :- M/R TO GRAIN GODOWN AT ARAD SUKUR.
DATE OF ISSUE :- 21-04-2011
TENDER FEE (NON-REFUND):- 500/-
N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011
D.R NO: 60217 DATED:- 31-04-2011
CALL DEPOSIT NO: 2433076 DATED:- 19/04/2011
With the Name of Bank UBL G/Arad Sukkur Rs. 1000/-

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	<u>32.86%</u>	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	—	Above\Below
F)	Non Schedule item	Rs:-	

Memorandum showing items of work to be carried-out.

- a) General Description :-
b) Estimate Cost :- 50,000/-
c) Earnest Money :- 2 %
d) Security Deposit :- 3 %
e) Percentage if any to be deducted from bill (5 %)
f) Time allowed for completion of work (02 Two) Months.


CONTRACTOR.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE ENFORCED HERE AFTER.

ISSUED TO :- Mehran Traders
NAME OF WORK :- R/A TO GRAIN GODOWN AT LEAD SUKKUR.
DATE OF ISSUE :- 21-04-2011
TENDER FEE (NON-REFUND):- 500/-
N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011
D.R/NO: 60215 DATED:- 21-04-2011
CALL DEPOSIT NO: 338396 DATED:- 21/04/2011
With the Name of Bank MCB B/R Sukkur Rs. 1000/-


I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	<u>337.</u>	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	—	Above\Below
F)	Non Schedule item	Rs:-	

Memorandum showing items of work to be carried-out.

- a) General Description :-
b) Estimate Cost :- 50,000/-
c) Earnest Money :- 2 %
d) Security Deposit :- 3 %
e) Percentage if any to be deducted from bill (5 %)
f) Time allowed for completion of work (02 Two) Months.


CONTRACTOR.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR

PHONE # 071-9310103.

WORK ORDER

NO: TC/G-55/- 388 OF 2011

SUKKUR DATED: 22/04/2011

To

M/S A.M. Electric Centre
Government Contractor
Sukkur.

SUBJECT: M/R TO GRAIN GODOWN AT ABAD SUKKUR (INTERNAL ELECTRIFICATION)

1/- The lowest rate (details as noted below) offered by you for the work noted above on 21-04-2011 are found reasonable and therefore is hereby accepted. Total Tender amount Rs: 19951/- (Rupees Nineteen Thousand Nine Hundred Fifty One) only.

a)	New Composite Schedule of Rates Buildings Items of 2004.	-----Nil-----
b)	New Schedule it Rates for Internal W/S Fitting Items 2004.	-----Nil-----
c)	Public Health Engineering Schedule of Rates 2004.	-----Nil-----
d)	New Electric Schedule of Pak: .PWD 2004.	19.95% Above (Nineteen Point Ninety Five Percent Above).
e)	Quoted Rates:.	Rs: 7100/- (Seven Thousand One Hundred) only

2/ You are therefore directed to please attend Divisional Officer within Seven (07) days for completing the tender documents for sanction by the competent authority, till agreement is sanctioned. All clauses of agreement will be treated as enforced and operative.

3/- You are further directed to obtain necessary instructions from Assistant Engineer Provincial Buildings Sub Division (E) Sukkur to start the work within a week's time from the date of issue of this work order and complete it within period (Up to 25-06-2011) Months.

4/- It should be noted that.

1. The work should be carried out as per Public Works Department Hand Book and other specifications of the Division, as directed.
2. No Premium shall be allowed on non Schedule Items.
3. No separate payment got carriages of materials shall be made, premium quoted by the contractor over the cost of carriage of building materials involved.
4. All materials required for construction shall be procured & brought as site by contractor at his own cost from approved source.
5. Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
6. Steel fees from all kinds of rust and cement free from all impurities. Which, confirm to the British standard specification shall only be allowed is use.
7. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs sq: inch.
8. Sand from only approved quarry shall be used in all items involving use of cement, pit, sand shall not be allowed to be used.
9. Sweet and palatable water only shall have to be used in construction work which is to be arranged by the contractor.

OC EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR

Copy Forwarded to the Assistant Engineer, Provincial Buildings Sub-Division (E) Sukkur for information. The work shall be executed strictly in accordance with the estimate. Any excess/deviation/departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of the work and progress report as per stages under clause-2 of the agreement by promptly reported to Division office for taking necessary action. On completion of work, date of completion is reported in writing to Divisional office.

OC EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR

COMPARATIVE STATEMENT

DATE OF ISSUE: 21/4/2011
 DATE OF OPENING: 21/04/2011
 Estimate Sanctioned by Executive Engineer Prov.
 Buildings Division, Sukkur Vide No: DB/B-182
 dated: 23/04/2011 For Rs: 20,200/-

NAME OF WORK: - M/R to Grain Godown Atad (E-1)

NAME SCHEDULE	AMOUNT OF SCHEDULE "B"	AMOUNT OF PREMIUM	AMOUNT OF CARTAGE	DIFF. OF CEMENT.	DIFF. OF BRICKS	DIFF. OF STEEL	DIFF. OF WOOD	G. TOTAL	PREMISSIBLE PREMIUM	NAME OF CONTRACTOR.	RATE QUOTED BY CONTRACTORS			REMARKS
											PREMIUM	NON SCHEDULE AMOUNT	G. TOTAL	
1.	2.	3.	4.	5.	6.	7.	8.	9.	9	10	11.	12	13.	14.

Elec. Sch: 10714/- 2143/- 12856/- 19.95% 7100/- 12851/-
 Non Sch, 7100/- - - - - - 7100/-
 17814/- 2143 - - - - - 19956
 19951/- Lowest.

2) M/s Arz Muliana 19.99% 7300/- 12856/-
 Above Non Sch, 7300/-
 20156/- Higher

3) M/s United 20.10% 7500/- 12866/-
 Electric Non Sch, 7500/-
 20366/- Highest

The lowest Rates Viz; @ ~~19.95%~~ On Building Schedule & @ ~~20.10%~~
 Above on W/S Schedule @ ~~19.95%~~ P.H.E Schedule @ ~~19.95%~~ Electric
 Schedule of Rates 2004 & Rs: ~~7100/-~~ based on Non Schedule Items quoted by
M/s A.M. Electric Centre Government. Contractor is reasonable and within
 permissible limit hence recommended for approval. If approved the work order, may be issued.


 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- Avz Muhammad & Co.

NAME OF WORK:- M/R TO GRAIN GODOWN ABAD (E-I).

DATE OF ISSUE:- 21-04-2011

TENDER FEE (NON-REFUND:): 300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO: 60216 DATED:- 21/04/2011.

CALL DEPOSIT NO: 228378 DATED:- 05/04/2011.

With the Name of Bank FWBL Sukkur Rs: 600/-


I/We hereby tendered for the work specified in such memorandum as under:-


A)	On Buildings Schedule of Rates 2004.	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	Above\Below
F)	Non Schedule item	Rs:- <u>7300/-</u>

Memorandum showing items of work to be carried out.

- a) General Description :-
- b) Estimate Cost :- 20,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.


CONTRACTOR.

Accepted

E.E.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- M/S United Electric

NAME OF WORK:- M/R TO GRAIN GODOWN ABAD (E-I).

DATE OF ISSUE:- 21-04-2011

TENDER FEE (NON-REFUND): 300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO: 60219 DATED:- 21/04/2011

CALL DEPOSIT NO: 777058 DATED:- 16/04/2011

With the Name of Bank NBP (M) Corp. Sukkur. Rs. 400/2

I/We hereby tendered for the work specified in such memorandum as under:-


A)	On Buildings Schedule of Rates 2004.	—	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	20-107.	Above\Below
F)	Non Schedule item	Rs:- 7500/-	

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 20,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.


CONTRACTOR.

Rejected


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR

PHONE # 071-9310103.

WORK ORDER

NO: TC/G-55/- 403. OF 2011

SUKKUR DATED: 23.1.41.2011

To

Mr Faiz Muhammad Memon
Government Contractor
Sukkur

SUBJECT: M/R EXTERNAL W/S I/C PUMPS IN ADC COLONY SUKKUR.

1/- The lowest rate (details as noted below) offered by you for the work noted above on 21-04-2011 are found reasonable and therefore is hereby accepted. Total Tender amount Rs: 47000/- (Rupees Fourty Seven Thousand) only.

- | | | |
|----|--|---|
| a) | New Composite Schedule of Rates Buildings Items of 2004. | -----Nil----- |
| b) | New Schedule it Rates for Internal W/S Fitting Items 2004. | -----Nil----- |
| c) | Public Health Engineering Schedule of Rates 2004. | -----Nil----- |
| d) | New Electric Schdule of Pak.PWD 2004. | -----Nil----- |
| e) | Quoted Rates:. | Rs: 47000/- (Fourty Seven Thousand) Only. |

2/ You are therefore directed to please attend Divisional Officer within Seven (07) days for completing the tender documents for sanction by the competent authority. Till agreement is sanctioned. All clauses of agreement will be treated as enforced and operative.

3/- You are further directed to obtain necessary instructions from Assistant Engineer Provincial Buildings Sub Division Sukkur to start the work within a week's time from the date of issue of this work order and complete it within period of (up to 26-06-2011) Months.

4/- It should be noted that.

1. The work should be carried out as per Public Works Department Hand Book and other specifications of the Division, as directed.
2. No Premium shall be allowed on non Schedule Items.
3. No separate payment got carriages of materials shall be made, premium quoted by the contractor over the cost of carriage of building materials involved.
4. All materials required for construction shall be procured & brought as site by contractor at his own cost from approved source.
5. Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
6. Steel fees from all kinds of rust and cement free from all impurities. Which, confirm to the British standard specification shall only be allowed is use.
7. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs sq: inch.
8. Sand from only approved quarry shall be used in all items involving use of cement, pit, sand shall not be allowed to be used.
9. Sweet and palatable water only shall have to be used in construction work which is to be arranged by the contractor.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

Copy Forwarded to the Assistant Engineer, Provincial Buildings Sub-Division Sukkur for information The work shall be executed strictly in accordance with the estimate. Any excess/deviation/departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of the work and progress report as per stages under clause-2 of the agreement by promptly reported to Division office for taking necessary action. On completion of work, date of completion is reported in writing to Divisional office.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

COMPARATIVE STATEMENT

DATE OF ISSUE: 21-04-2011
 DATE OF OPENING: 21-04-2011
 Estimate Sanctioned by Executive Engineer Prov.
 Buildings Division Sukkur Vide No: DB/B-152
 dated: 23/04/2011 For Rs: 47000/-

WORK: - M/R to External w/s 1/c pumps in Ape Cafony
 Sukkur.

NAME SCHEDULE	AMOUNT OF SCHEDULE "B"	AMOUNT OF PREMIUM	AMOUNT OF OF CARTAGE	DIFF. OF CEMENT.	DIFF. OF BRICKS	DIFF. OF STEEL	DIFF. OF WOOD	G.TOTAL	PREMISSIB LE PREMIUM	NAME OF CONTRACTOR.	RATE QUOTED BY CONTRACTORS			REMARKS
											PREMIUM	NON SCHEDULE AMOUNT	G.TOTAL	
1.	2.	3.	4.	5.	6.	7.	8.	9.	9	10	.11.	12.	13.	14.

Non Sch: 47000/- -- -- -- 47000/- -- 1) Mr. Faiz Muhammad - 47000/- 47000/- Lowest
 Alenword.

2) Muhammad Anwar - 47460/- 47460/- Higher
 Electric.

3) Muhammad Bar - 47940/- 47940/- Highest
 Barloh.

The lowest Rates Viz: @ -- On Building Schedule & @ --
 Above on W/S Schedule @ -- P.H.E Schedule @ -- Electric
 Schedule of Rates 2004 & Rs: 47000/- based on Non-Schedule Items quoted by
 Mr. Faiz Muhammad Government Contractor is reasonable and within
 permissible limit hence recommended for approval. If approved the work order may be issued.

[Signature]
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

[Signature]
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

atten e com opera ssary in a w onths. lic Wo ivisio, Items als sh ting m be pr e valu regan m all wed i, nical), i nvo, astru 1774 78UT

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- Mr. Faiz Muhammad
NAME OF WORK:- M/R TO EXTERNAL W/S I/C PUMPS IN ADC COLONY SUKKUR.

DATE OF ISSUE:- 21-04-2011

TENDER FEE (NON-REFUND):- 500/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO: 60222 DATED:- 21/04/2011

CALL DEPOSIT NO: 399764 DATED:- 18/04/2011

With the Name of Bank MCB Rawlwi Rs. 800/2

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	—	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	—	Above\Below
F)	Non Schedule item	Rs- <u>47000/2</u>	

21/4/2011

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 40,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.

CONTRACTOR.

Accepted

E.E.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- Muhammad Anwar Electric

NAME OF WORK:- M/R TO EXTERNAL W/S I/C PUMPS IN ADC COLONY SUKKUR.

DATE OF ISSUE:- 21-04-2011

TENDER FEE (NON-REFUND):- 300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO: 60229 DATED:- 21/04/2011

CALL DEPOSIT NO: 2433063 DATED:- 18/04/2011

With the Name of Bank UBL Ghavibabad Sukkur. Rs. 800/-

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	—	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	—	Above\Below
F)	Non Schedule item	Rs:- <u>47460/-</u>	

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 40,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.

Muhammad
CONTRACTOR.

Rejected

E.E.

Muhammad
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER. :::::

ISSUED TO :- Muhammad Bux Baloch
NAME OF WORK:- M/R TO EXTERNAL W/S I/C PUMPS IN ADC COLONY SUKKUR.

DATE OF ISSUE:- 21-04-2011

TENDER FEE (NON-REFUND):- 300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO: 60233 DATED:- 21/04/2011

CALL DEPOSIT NO: 0058398 DATED:- 19/04/2011

With the Name of Bank KASB Bank Sukkur. Rs. 800/-

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	_____	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	_____	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	_____	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	_____	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	_____	Above\Below
F)	Non Schedule item	Rs. <u>47940/-</u>	-

محمد بک بالوچ 21/4/11

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 40,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.

محمد بک بالوچ
CONTRACTOR.

Revised

محمد بک بالوچ
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR

PHONE # 071-9310103.

WORK ORDER

NO: TC/G-55/- 404 OF 2011

SUKKUR DATED: 23/04/2011

To

Mr Faiz Muhammad Memon
Government Contractor
Sukkur

SUBJECT: M/R TO STAFF QUARTERS I/C W/S IN ADC COLONY SUKKUR.

1/- The lowest rate (details as noted below) offered by you for the work noted above on 21-04-2011 are found reasonable and therefore is hereby accepted. Total Tender amount Rs: 49964/- (Rupees Fourty Nine thousand Nine Hundred Sixty Four) only.

- | | | |
|----|--|--|
| a) | New Composite Schedule of Rates Buildings Items of 2004. | 37.90% Above (Thirty Seven Point Ninety Percent Above). |
| b) | New Schedule it Rates for Internal W/S Fitting Items 2004. | 19.90% Above (Nineteen Point Ninety Percent Above). |
| c) | Public Health Engineering Schedule of Rates 2004. | 19.95% Above (Nineteen Point Ninety Five Percent Above). |
| d) | New Electric Schdule of Pak.PWD 2004. | -----Nil----- |
| e) | Quoted Rates:. | -----Nil----- |

2/ You are therefore directed to please attend Divisional Officer within Seven (07) days for completing the tender documents for sanction by the competent authority, till agreement is sanctioned. All clauses of agreement will be treated as enforced and operative.

3/- You are further directed to obtain necessary instructions from Assistant Engineer Provincial Buildings Sub Division Sukkur to start the work within a week's time from the date of issue of this work order and complete it within period of (up to 28-06-2011) Months.

4/- It should be noted that. 25-6-2011.

1. The work should be carried out as per Public Works Department Hand Book and other specifications of the Division, as directed.
2. No Premium shall be allowed on non Schedule Items.
3. No separate payment got carriages of materials shall be made, premium quoted by the contractor over the cost of carriage of building materials involved.
4. All materials required for construction shall be procured & brought as site by contractor at his own cost from approved source.
5. Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
6. Steel fees from all kinds of rust and cement free from all impurities. Which, confirm to the British standard specification shall only be allowed is use.
7. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs sq: inch.
8. Sand from only approved quarry shall be used in all items involving use of cement, pit, sand shall not be allowed to be used.
9. Sweet and palatable water only shall have to be used in construction work which is to be arranged by the contractor.

[Signature]
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR

Copy Forwarded to the Assistant Engineer, Provincial Buildings Sub-Division Sukkur for information. The work shall be executed strictly in accordance with the estimate. Any variation/departure without specific approval from competent authority shall be personal of the Assistant Engineer. The actual date of the work and progress report as per stages of agreement by promptly reported to Division office for taking necessary action. On date of completion is reported in writing to Divisional office.

[Signature]
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR

COMPARATIVE STATEMENT

DATE OF ISSUE: 21-04-2011
 DATE OF OPENING: 21-04-2011
 Estimate Sanctioned by Executive Engineer Prov.
 Buildings Division Sukkur Vide No: DB/B-136
 dated: 19/04/2011 For Rs: 50000/-

DESCRIPTION OF WORK: - M/R to Staff Quarters i/c W/S in ADE Colony
 Sukkur.

NAME SCHEDULE	AMOUNT OF SCHEDULE "B"	AMOUNT OF PREMIUM	AMOUNT OF CARTAGE	DIFF. OF CEMENT	DIFF. OF BRICKS	DIFF. OF STEEL	DIFF. OF WOOD	G. TOTAL	PREMISSIBLE PREMIUM	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTORS			REMARKS	
											PREMIUM	NON SCHEDULE AMOUNT	G. TOTAL		
1.	2.	3.	4.	5.	6.	7.	8.	9.	9	10	11.	12	13.	14.	
BUILD. Sch. 12148/-	2430/-	2203/-	1155/-	-	-	-	-	17986/-	38.13%	Fazl Muhammad	37.90%	-	17909/-	-	
W/S Sch. 15095/-	3019/-	-	-	-	-	-	-	18114/-	20%	Muhammad Bux	19.90%	-	18098/-	-	
P.H.E. Sch. 11636/-	2327/-	-	-	-	-	-	-	13762/-	19.99%	Bemom.	19.95%	-	13957/-	-	
								38879/-	5686/-	2203/-	1155/-	-	50012/-	-	Lowest
										a) Mr. Nazakat Ali	38.15%	-	17937/-	-	
											20%	-	18114/-	-	
											20%	-	13763/-	-	
												-	50014/-	-	Higher
												-	18046/-	-	
												-	18129/-	-	
												-	13974/-	-	
												-	50149/-	-	Highest

The lowest Rates Viz; @ 37.90% On Building Schedule & @ 19.90%
 Above on W/S Schedule @ 19.95% P.H.E Schedule @ - - - - - Electric
 Schedule of Rates 2004 & Rs: - - - - - based on Non-Schedule Items quoted by
 Mr. Fazl Muhammad Government Contractor is reasonable and within
 permissible limit hence recommended for approval. Approved the work order may be issued.

(Signature)
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

Completed
 I agree
 3/-
 Buildi
 and of
 4/-

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.:

ISSUED TO :- Mr. Faiz Muhammad Meemon.
NAME OF WORK:- M/R TO STAFF QUARTERS I/C W/S IN ADC COLONY SUKKUR.
DATE OF ISSUE:- 21-04-2011
TENDER FEE (NON-REFUND:): 500/-
N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011
D.R NO: 60222 DATED:- 21-04-2011
CALL DEPOSIT NO: 399767 DATED:- 18/04/2011
With the Name of Bank MCB Rohvi Sukkur. Ps: 1000/2

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	<u>37.90%</u>	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	<u>19.90%</u>	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	<u>19.95</u>	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).		Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).		Above\Below
F)	Non Schedule item	Rs:-	

فیض محمد

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 50,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.

فیض محمد
CONTRACTOR.

Accepted

E.E.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- Mr. Nazakat Ali
NAME OF WORK:- M/R TO STAFF QUARTERS I/C W/S IN ADC COLONY SUKKUR.

DATE OF ISSUE:- 21-04-2011

TENDER FEE (NON-REFUND):- 500/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO: 60221 DATED:- 21/04/2011

CALL DEPOSIT NO: 2344352 DATED:- 18/04/2011

With the Name of Bank of Punjab Sukkur Rs. 1000/2

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	<u>38.15%</u>	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	<u>20%</u>	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	<u>20%</u>	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	<u>21/9/2011</u>	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).		Above\Below
F)	Non Schedule item	Rs:-	

Memorandum showing items of work to be carried-out.

- a) General Description :-
b) Estimate Cost :- 50,000/-
c) Earnest Money :- 2 %
d) Security Deposit :- 3 %
e) Percentage if any to be deducted from bill (5 %)
f) Time allowed for completion of work (02) Two Months.

نزاكت علي
CONTRACTOR.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.:

ISSUED TO :- Muhammad Roux Baloch
NAME OF WORK:- M/R TO STAFF QUARTERS I/C W/S IN ADC COLONY SUKKUR.
DATE OF ISSUE:- 21-04-2011
TENDER FEE (NON-REFUND): 500/-
N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011
D.R NO: 60233 DATED:- 21/04/2011
CALL DEPOSIT NO: 0058600 DATED:- 19/04/2011
With the Name of Bank KASB Bank Sukkur Rs:1000/2

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	<u>39.05%</u>	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	<u>20.10%</u>	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	<u>20.10%</u>	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).		Above\Below <u>21/4/2011</u>
E)	On Electric Schedule of Rates 2004 (Internal and External).		Above\Below
F)	Non Schedule item	Rs:-	

Memorandum showing items of work to be carried-out.

- a) General Description :-
b) Estimate Cost :- 50,000/-
c) Earnest Money :- 2 %
d) Security Deposit :- 3 %
e) Percentage if any to be deducted from bill (5 %)
f) Time allowed for completion of work (02) Two Months.

مصوبی بھٹو
CONTRACTOR.

مصوبی بھٹو
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR

PHONE # 071/9310103.

WORK ORDER

NO: TC/G-55/- 2102 OF 20-11 SUKKUR DATED:- 23 / 4 / 2011

To:

Muhammad Bux Baloch
Government Contractor
Sukkur.

SUBJECT:

M & R TO ADC COLONIA SUKKUR (REPAIR OF C-24 QUARTER).

1/- on 21-04-2011 The lowest rate (details as noted below) offered by you for the work noted above are found reasonable and therefore is hereby accepted. Total Tender amount
Rs:- 54735/- (Rupees Fifty Four Thousand Seven Hundred Thirty Five) only.

- | | |
|---|---|
| a) New composite Schedule of Rates Buildings Items of 2004. | <u>45% Above (fourty Five Percent Above).</u> |
| b) New Schedule of Rates for Internal W/S fitting Items 2004. | <u>--nil--</u> |
| c) Public Health Engineering Schedule of Rates 2004. | <u>--Nil--</u> |
| d) New Electric Schedule of Pak: P.W.D. 2004 | <u>--nil--</u> |
| e) Quoted Rates. | |

2/- You are therefore directed to please attend Divisional Office within Seven (7) days for completing the tender documents for sanction by the competent authority. Till agreement is sanctioned, all clauses of agreement will be treated as enforced and operative.

3/- You are further directed to obtain necessary instructions from Assistant Engineer, Provincial Buildings Sub-Division Sukkur to start the work within a week's time from the date of issue of this work order and complete it within period of upto 30-06-2011 months.

4/- It should be noted that.

- i) The work shall be carried out as per public works department Hand book and other specifications of the Division, as directed.
- ii) No premium shall be allowed on non-Schedule items.
- iii) No separate payment for carriages of materials shall be made, premium quoted by the contractor covers the cost of carriage of buildings materials involved.
- iv) All material required for construction shall be procured & brought at site by contractor at his own cost from approved source.
- v) Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
- vi) Steel frees from all kinds of rust and cement free from all impurities. Which confirm to the British Standard specification shall only be allowed in use.
- vii) All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs Sq. inch.
- viii) Sand from only approved quarry shall be used in all items involving use of cement, pit, sand shall not be allowed to be used.
- ix) Sweet & palatable water only shall have to be used in construction work, which is to be arranged by the contractor.

o/c
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

Copy forwarded to the Assistant Engineer, Provincial Buildings Sub-Division Sukkur for information. The work shall be executed strictly in accordance with the estimate. Any excess/deviation/departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of the work and progress report as per stages under clause-2 of the agreement be promptly reported to Division Office for taking necessary action. On completion of work, date of completion is reported in writing to Divisional Office.

o/c
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

COMPARATIVE STATEMENT

DATE OF ISSUE:- 21-04-2011
 DATE OF OPENING:- 22-04-2011
 Estimate Sanctioned by Executive Engineer Prov.
 Buildings Division, Sukkur Vide No: DB/B 136
 dated: 19/04/2011 For Rs: - 55300/-

NAME OF WORK:- M/R to Ape Colony Sukkur (Rep: of C-24 quarter).

NAME SCHEDULE	AMOUNT OF SCHEDULE "B"	AMOUNT OF PREMIUM	AMOUNT OF CARTAGE	DIFF. OF CEMENT.	DIFF. OF BRICKS	DIFF. OF STEEL	DIFF. OF WOOD	G. TOTAL	PREMISSIBLE PREMIUM	NAME OF CONTRACTOR.	RATE QUOTED BY CONTRACTORS			REMARKS
											PREMIUM	NON SCHEDULE AMOUNT	G. TOTAL	
1.	2.	3.	4.	5.	6.	7.	8.	9.	9.	10.	11.	12.	13.	14.

Bud. Sch. 31146/-6230/-9215/-3045/-6529/- say Rs: 55300/- Above. 49.58% Above. 45% Above. 45161/-
 U. Mohamud Bux Baloch. Other Diff: 9574/-
 54735/- Lowest.

2) Mr. Faizy Muhamad 50% Above other Diff: 46719/-
 9574/-
 56293/- Higher

3) Eshfaqe Tondan 50.10% Above. other Diff: 46750/-
 9574/-
 56324/- Higher

The lowest Rates Viz: @ 45% On Building Schedule & @ ~~---x~~ Electric
 Above on W/S Schedule @ ~~---x~~ P.H.E Schedule @ ~~---x~~
 Schedule of Rates 2004 & Rs: ~~---~~ based on Non-Schedule Items quoted by
 Mr. Muhamad Bux Baloch Government Contractor is reasonable and within
 permissible limit hence recommended for approval. If approved the work order, may be issued.

Muhamad Bux Baloch
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION,
 SUKKUR.

EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.


B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER. :::::


ISSUED TO : Muhammed Bux Baloch.
NAME OF WORK : M & R TO ADC COLONY SUKKUR.(REPAIR OF C-24 QUARTER).
DATE OF ISSUE : 21-04-2011
TENDER FEE (NON-REFUND): 500/-
N.I.T. NO: TC/G-55/- 504 DATED:-31-03-2011
D.R NO: 60233 DATED:- 21-4-2011.
CALL DEPOSIT NO: 0058397 DATED:- 19/04/2011
With the Name of Bank Rs. 1000/2

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	<u>45%</u>	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	—	Above\Below
F)	Non Schedule item	Rs:-	—

Memorandum showing items of work to be carried-out. 

- a) General Description :-
- b) Estimate Cost :- 50000 /-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.


CONTRACTOR.

Accepted

E.E.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.:

ISSUED TO :- Mr. Faiz Muhammad

NAME OF WORK :- M & R TO ADC COLONY SUKKUR. (REPAIR OF C-24 QUARTER).

DATE OF ISSUE :- 21-04-2011

TENDER FEE (NON-REFUND): 500 /-

N.I.T. NO: TC/G-55/- 504 DATED: -31-03-2011

D.R NO: 60222 DATED: - 21-4-2011.

CALL DEPOSIT NO: 379766 DATED: - 18/4/2011

With the Name of Bank MCB Branch Rohri Sukkur Rs. 1000/-

I/We hereby tendered for the work specified in such memorandum as under:-

		Above\Below
A)	On Buildings Schedule of Rates 2004.	50%
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—
D)	On Highway Schedule of Rates 2004 (Internal Road).	—
E)	On Electric Schedule of Rates 2004 (Internal and External).	—
F)	Non Schedule item	Rs:- —

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 50000 /-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.

Mr. Faiz Muhammad
CONTRACTOR.

Rejected

E.E.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- Ishfaq Traders.
NAME OF WORK :- M & R TO ADC COLONY SUKKUR. (REPAIR OF C-24 QUARTER).
DATE OF ISSUE :- 21-04-2011
TENDER FEE (NON-REFUND): 500/-
N.I.T. NO: TC/G-55/- 504 DATED:-31-03-2011
D.R NO: 60235 DATED:-
CALL DEPOSIT NO: 678658 DATED:- 21/04/2011
With the Name of Bank NBP Khairpur Mir's. Rs. 1000/2

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	50.10%	Above\Below-
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	—	Above\Below
F)	Non Schedule item	Rs:-	—

Ishfaq Ahmed

Memorandum showing items of work to be carried-out.

- a) General-Description :-
b) Estimate Cost :- 50000/-
c) Earnest Money :- 2 %
d) Security Deposit :- 3 %
e) Percentage if any to be deducted from bill (5 %)
f) Time allowed for completion of work (02) Two Months.

Ishfaq Ahmed
CONTRACTOR.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR.

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR

PHONE # 071-9310103.

WORK ORDER

NO: TC/G-55/- 426 OF 2011

SUKKUR DATED: 24, 4, 2011

To
M/S United Electric Corporation
Government Contractor
Sukkur.

SUBJECT: M/R TO ADC COLONY SUKKUR (STAFF QUARTER) E-I

1/- The lowest rate (details as noted below) offered by you for the work noted above on 21-04-2011 are found reasonable and therefore is hereby accepted. Total Tender amount Rs: 29883/- (Rupees Twenty Nine Thousand Eight Hundred Eighty Three) only.

a) New Composite Schedule of Rates Buildings Items of 2004.	19.94% Above (Nineteen Point Ninety Four Percent Above).
b) New Schedule it Rates for Internal W/S Fitting Items 2004.	-----Nil-----
c) Public Health Engineering Schedule of Rates 2004.	-----Nil-----
d) New Electric Schedule of Pak: .PWD 2004.	-----Nil-----
e) Quoted Rates:.	Rs:7140/-(Rupees Seven Thousand One Hundred Fourty)

2/ You are therefore directed to please attend Divisional Officer within Seven (07) days for completing the tender documents for sanction by the competent authority, till agreement is sanctioned. All clauses of agreement will be treated as enforced and operative.

3/- You are further directed to obtain necessary instructions from Assistant Engineer Provincial Buildings Sub Division Sukkur to start the work within a week's time from the date of issue of this work order and complete it within period (Up to 25-06-2011) Months.

4/- It should be noted that,

1. The work should be carried out as per Public Works Department Hand Book and other specifications of the Division, as directed.
2. No Premium shall be allowed on non Schedule Items.
3. No separate payment got carriages of materials shall be made, premium quoted by the contractor over the cost of carriage of building materials involved.
4. All materials required for construction shall be procured & brought as site by contractor at his own cost from approved source.
5. Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
6. Steel fees from all kinds of rust and cement free from all impurities. Which, confirm to the British standard specification shall only be allowed is use.
7. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs sq: inch.
8. Sand from only approved quarry shall be used in all items involving use of cement, pit, sand shall not be allowed to be used.
9. Sweet and palatable water only shall have to be used in construction work which is to be arranged by the contractor.

o/c
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

Copy Forwarded to the Assistant Engineer, Provincial Buildings Sub-Division Sukkur for information. The work shall be executed strictly in accordance with the estimate. Any excess/deviation/departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of the work and progress report as per stages under clause-2 of the agreement by promptly reported to Division office for taking necessary action. On completion of work, date of completion is reported in writing to Divisional office.

o/c
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER. :::::

ISSUED TO :- M/S United Electric
NAME OF WORK:- M/R TO ADC COLONY (STAFF QUARTERS) SUKKUR (E-I)
DATE OF ISSUE:- 21-04-2011
TENDER FEE (NON-REFUND): 300/-
N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011
D.R NO: 60219 DATED:- 31/04/2011
CALL DEPOSIT NO: 777059 DATED:- 16/04/2011
With the Name of Bank NBP (M) Sukkur. Rs. 600/-

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	←	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	←	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	←	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	←	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	19.94%	Above\Below
F)	Non Schedule item	Rs:- 7140/2	


Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 30,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.


CONTRACTOR.

Accepted

E.E.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER. :::::

ISSUED TO :- Gul Enterprises
 NAME OF WORK:- M/R TO ADC COLONY (STAFF QUARTERS) SUKKUR (E-I)
 DATE OF ISSUE:- 21-04-2011
 TENDER FEE (NON-REFUND:): 300/-
 N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011
 D.R NO: 60236 DATED:- 21/04/2011
 CALL DEPOSIT NO: 777065 DATED:- 21/04/2011
 With the Name of Bank NBP (M) Sukkur. Rs. 600/2


I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	—	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	2	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	20%	Above\Below
F)	Non Schedule item	Rs:- 7140/2	


Memorandum showing items of work to be carried-out.

- a) General Description :-
 b) Estimate Cost :- 30,000/-
 c) Earnest Money :- 2 %
 d) Security Deposit :- 3 %
 e) Percentage if any to be deducted from bill (5 %)

Time allowed for completion of work (02) Two Months.


 CONTRACTOR.

Rejected
 E.E.


 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER. :::::

ISSUED TO :- Muhammad Anwar Electric
NAME OF WORK:- M/R TO ADC COLONY (STAFF QUARTERS) SUKKUR (E-I)
DATE OF ISSUE:- 21-04-2011
TENDER FEE (NON-REFUND): 300/-
N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011
D.R NO: 60225 DATED:- 21/04/2011
CALL DEPOSIT NO: 2433057 DATED:- 18/04/2011
With the Name of Bank United Bank G/Abad Sukkur. Rs 600/-

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	—	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	20.10%	Above\Below
F)	Non Schedule item	Rs. 7720/-	

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 30,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.

Gadit
CONTRACTOR.

~~Rejected~~

E.E;

~~EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR.~~

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR

PHONE # 071-9310103.

WORK ORDER

NO: TC/G-55/- 427 OF 2011

SUKKUR DATED: 24/04/2011

To

Mr Ghulam Rabbani Bhutto
Government Contractor
Shikarpur

SUBJECT: M/R TO AGRICULTURE WORKSHOP SHIKARPUR

1/- The lowest rate (details as noted below) offered by you for the work noted above on 21-04-2011 are found reasonable and therefore is hereby accepted. Total Tender amount Rs: 32101/- (Rupees Thirty Two Thousand One Hundred One) only.

a) New Composite Schedule of Rates Buildings Items of 2004.	23.45 % Above (Twenty Three Point Fourty five Percent Above).
b) New Schedule it Rates for Internal W/S Fitting Items 2004.	-----Nil-----
c) Public Health Engineering Schedule of Rates 2004.	-----Nil-----
d) New Electric Schedule of Pak; .PWD 2004.	-----Nil-----
e) Quoted Rates:.	-----Nil-----

2/ You are therefore directed to please attend Divisional Officer within Seven (07) days for completing the tender documents for sanction by the competent authority, till agreement is sanctioned. All clauses of agreement will be treated as enforced and operative.

3/- You are further directed to obtain necessary instructions from Assistant Engineer Provincial Buildings Sub Division Shikarpur to start the work within a week's time from the date of issue of this work order and complete it within period (Up to 25-06-2011) Months.

4/- It should be noted that.

1. The work should be carried out as per Public Works Department Hand Book and other specifications of the Division, as directed.
2. No Premium shall be allowed on non Schedule Items.
3. No separate payment got carriages of materials shall be made, premium quoted by the contractor over the cost of carriage of building materials involved.
4. All materials required for construction shall be procured & brought as site by contractor at his own cost from approved source.
5. Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
6. Steel fees from all kinds of rust and cement free from all impurities. Which, confirm to the British standard specification shall only be allowed is use.
7. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs sq: inch.
8. Sand from only approved quarry shall be used in all items involving use of cement, pit, sand shall not be allowed to be used.
9. Sweet and palatable water only shall have to be used in construction work which is to be arranged by the contractor.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR

Copy Forwarded to the Assistant Engineer, Provincial Buildings Sub-Division Shikarpur for information. The work shall be executed strictly in accordance with the estimate. Any excess/deviation/departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of the work and progress report as per stages under clause-2 of the agreement by promptly reported to Division office for taking necessary action. On completion of work, date of completion is reported in writing to Divisional office.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION

COMPARATIVE STATEMENT

DATE OF ISSUE: 21-04-2011
 DATE OF OPENING: 21-04-2011
 Estimate Sanctioned by Executive Engineer Prov.
 Buildings Division Sukkur Vide No: DB/B
 dated: For Rs. - 322200/-

NAME OF WORK: - M/R to Agriculture Workshop at Shakarpur.

NAME SCHEDULE	AMOUNT OF SCHEDULE "B"	AMOUNT OF PREMIUM	AMOUNT OF CARTAGE	DIFF. OF CEMENT	DIFF. OF BRICKS	DIFF. OF STEEL	DIFF. OF WOOD	G. TOTAL	PREMISSIBLE PREMIUM	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTORS			REMARKS
											PREMIUM	NON SCHEDULE AMOUNT	G. TOTAL	
1.	2.	3.	4.	5.	6.	7.	8.	9.	9.	10.	11.	12.	13.	14.


Buid. Sch. 25132/- 5192/- 827/- 525/2 551/2 - 32227/- 23.94% Above. Say Rs. 322200/-
 Mr. Ghulam Rabbani 23.45% - 31025/-
 Bhuho. other diff 1076/-
32101/- Lowest

2) M/s Arz Muhammad & Co. 23.80% - 31113/-
 Above other diff 1076/-
32189/- Higher

3) Mr. Ajaz Hussain 23.95% - 31151/-
 Above other diff 1076/-
32227/- Highest

The lowest Rates Viz; @ 23.45% On Building Schedule & @ -x-
 Above on WS Schedule @ -x- -x- P.H.E. Schedule @ -x- -x- Electric
 Schedule of Rates 2004 & Rs: - based on Non Schedule Items quoted by
 Mr. Ghulam Rabbani Government Contractor is reasonable and within
 permissible limit hence recommended for approval if approved the work order may be issued.


 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.


 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE ENFORCED HERE AFTER.

ISSUED TO :- Mr. Ghulam Rabbani, Bhutto
NAME OF WORK:- M/R TO AGRICULTURE WORKSHOP AT SHIKARPUR..
DATE OF ISSUE:- 21-04-2011
TENDER FEE (NON-REFUND): 300/-
N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011
D.R NO: 60238 DATED:- 21/04/2011
CALL DEPOSIT NO: 002487428 DATED:- 05/04/2011
With the Name of Bank ABL Atand Brauth Sukkur. Rs: 400/-

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	23.45%	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	—	Above\Below
F)	Non Schedule item	Rs:-	—


Memorandum showing items of work to be carried-out.

- General Description :-
- Estimate Cost :- 20,000/-
- Earnest Money :- 2 %
- Security Deposit :- 3 %
- Percentage if any to be deducted from bill (5 %)
- Time allowed for completion of work (02) Two Months.


CONTRACTOR.

Accepted

E.E.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE ENFORCED HERE AFTER.

ISSUED TO :- M/S Arz Muhamad & Co.
NAME OF WORK:- M/R TO AGRICULTURE WORKSHOP AT SHIKARPUR..
DATE OF ISSUE:- 21-04-2011
TENDER FEE (NON-REFUND): 300/-
N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011
D.R NO: 60216 DATED:- 21/04/2011
CALL DEPOSIT NO: 228876 DATED:- 05/04/2011
With the Name of Bank FMBL Sukkur Rs. 400/2


I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	<u>23.80%</u>	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	<u>—</u>	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	<u>—</u>	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	<u>—</u>	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	<u>—</u>	Above\Below
F)	Non Schedule item	Rs:- <u>—</u>	

Memorandum showing items of work to be carried-out.

- General Description :-
- Estimate Cost :- 20,000/-
- Earnest Money :- 2 %
- Security Deposit :- 3 %
- Percentage if any to be deducted from bill (5 %)
- Time allowed for completion of work (02) Two Months.


CONTRACTOR.

Rejected

E.E.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- Mr. Ayaz Hussain
NAME OF WORK:- M/R TO AGRICULTURE WORKSHOP AT SHIKARPUR..

DATE OF ISSUE:- 21-04-2011

TENDER FEE (NON-REFUND): 300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO: 60239 DATED:- 21/04/2011

CALL DEPOSIT NO: 228390 DATED:- 05/04/2011

With the Name of Bank FWBL Shikarpur Rs.100/2

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	<u>23.95%</u>	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	—	Above\Below
F)	Non Schedule item	Rs:- —	

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 20,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.

ایاز حسین
CONTRACTOR.

Rejected
B.E.

ایاز حسین
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR.

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR

PHONE # 071-9310103.

WORK ORDER

To NO: TC/G-55/- 430 OF 2011

SUKKUR DATED: 24/04/2011

M/S Arz Muhammad & Co
Government Contractor
Shikarpur

SUBJECT: M/R TO AGRICULTURE WORKSHOP AT SHIKARPUR
(INTERNAL ELECTRIFICATION)

1/- The lowest rate (details as noted below) offered by you for the work noted above on 21-04-2011 are found reasonable and therefore is hereby accepted. Total Tender amount Rs: 9990/- (Rupees Nine Thousand Nine Hundred Ninety) only.

- | | | |
|----|--|---|
| a) | New Composite Schedule of Rates Buildings Items of 2004. | -----Nil----- |
| b) | New Schedule it Rates for Internal W/S Fitting Items 2004. | -----Nil----- |
| c) | Public Health Engineering Schedule of Rates 2004. | -----Nil----- |
| d) | New Electric Schedule of Pak: .PWD 2004. | 19.90% Above (Nineteen Point Ninety Percent Above). |
| e) | Quoted Rates:. | Rs: 2300/- (Two Thousand Three Hundred) Only |

2/ You are therefore directed to please attend Divisional Officer within Seven (07) days for completing the tender documents for sanction by the competent authority, till agreement is sanctioned. All clauses of agreement will be treated as enforced and operative.

3/- You are further directed to obtain necessary instructions from Assistant Engineer Provincial Buildings Sub Division Shikarpur to start the work within a week's time from the date of issue of this work order and complete it within period (Up to 25-06-2011) Months.

4/- It should be noted that.

1. The work should be carried out as per Public Works Department Hand Book and other specifications of the Division, as directed.
2. No Premium shall be allowed on non Schedule Items.
3. No separate payment got carriages of materials shall be made, premium quoted by the contractor over the cost of carriage of building materials involved.
4. All materials required for construction shall be procured & brought as site by contractor at his own cost from approved source.
5. Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
6. Steel fees from all kinds of rust and cement free from all impurities. Which, confirm to the British standard specification shall only be allowed is use.
7. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs sq: inch.
8. Sand from only approved quarry shall be used in all items involving use of cement, pit, sand shall not be allowed to be used.
9. Sweet and palatable water only shall have to be used in construction work which is to be arranged by the contractor.

o/c
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

Copy Forwarded to the Assistant Engineer, Provincial Buildings Sub-Division Shikarpur, for information. The work shall be executed strictly in accordance with the estimate. Any excess/deviation/departure without specific approval from competent authority, shall be personal responsibility of the Assistant Engineer. The actual date of the work and progress report as per stages under clause-2 of the agreement by promptly reported to Division office for taking necessary action. On completion of work, date of completion is reported in writing to Divisional office.

o/c
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

COMPARATIVE STATEMENT

DATE OF ISSUE: 21/04/2011
 DATE OF OPENING: 21/04/2011
 Estimate Sanctioned by Executive Engineer P.W.
 Buildings Division, Sukkur Vide No: DB/B-174
 dated: 23/04/2011 For Rs: - 10,000/-

NAME OF WORK: - M/R to Agri Workshop at Shikarpur (F.I.)

NAME SCHEDULE	AMOUNT OF SCHEDULE "B"	AMOUNT OF PREMIUM	AMOUNT OF CARTAGE	DIFF. OF CEMENT	DIFF. OF BRICKS	DIFF. OF STEEL	DIFF. OF WOOD	G. TOTAL	PREMISSIBLE PREMIUM	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTORS			REMARKS
											PREMIUM	NON SCHEDULE AMOUNT	G. TOTAL	
1.	2.	3.	4.	5.	6.	7.	8.	9.	9.	10.	11.	12.	13.	14.

Buil. Sch. 6414/- 1283/-
 Non Sch. 2300/-
 8714/- 1283/-

1) M/s Arzy Muhammad & Co.
 19.9% 2300/- 7696/-
 Above. Non Sch. 2300/-
9990/- Lowest.

2) M/s Memon Constn. Co.
 20% 2350/-
 Above.
 7696/-
 2350/-
10046/- Higher

3) M/s A.M. ELL Centre.
 20.10% 2400/-
 Above.
 7703/-
 2400/-
10103/- Highest

The lowest Rates Viz. @ 19.9% On Building Schedule & @ 20.10% Above on W/S Schedule @ 19.90% P.H.E. Schedule @ 19.90% Electric Schedule of Rates 2004 & Rs. 2300/- based on Non Schedule Items quoted by M/s Arzy Muhammad & Co. Government Contractor is reasonable and within permissible limit hence recommended for approval. If approved the work order may be issued.


 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.


 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE ENFORCED HERE AFTER.

ISSUED TO :- M/S Arz Muhammad & Co.
NAME OF WORK:- M/R TO AGRICULTURE WORKSHOP AT SHIKARPUR (E-I)
DATE OF ISSUE:- 21-04-2011
TENDER FEE (NON-REFUND): 300/-
N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011
D.R NO: 60218 DATED:- 21/04/2011
CALL DEPOSIT NO: 228374 DATED:- 05/04/2011
With the Name of Bank FWBL H/Gate Shikarpur Rs. 300/2


I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	—	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	19.90%	Above\Below
F)	Non Schedule item	Rs:- 2300/2	

Memorandum showing items of work to be carried-out.

- a) General Description :-
b) Estimate Cost :- 10,000/-
c) Earnest Money :- 2 %
d) Security Deposit :- 3 %
e) Percentage if any to be deducted from bill (5 %)
f) Time allowed for completion of work (02) Two Months.


CONTRACTOR.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- M/S Meemon Constt. Co.
NAME OF WORK:- M/R TO AGRICULTURE WORKSHOP AT SHIKARPUR (E-I)
DATE OF ISSUE:- 21-04-2011
TENDER FEE (NON-REFUND): 300/-
N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011
D.R NO: Goalo DATED:- 21/04/2011
CALL DEPOSIT NO: 228383 DATED:- 05/04/2011
With the Name of Bank FWBL H/Gate Shikarpur Rs: 200/2

I/We hereby tendered for the work specified in such memorandum as under:-


A)	On Buildings Schedule of Rates 2004.	—	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	20%	Above\Below
F)	Non Schedule item	Rs:- 2350/2	

Meemon

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 10,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.

Meemon
CONTRACTOR.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER. :::::

ISSUED TO :- M/S A.M. Electric Centre.

NAME OF WORK:- M/R TO AGRICULTURE WORKSHOP AT SHIKARPUR (E-I)

DATE OF ISSUE:- 21-04-2011

TENDER FEE (NON-REFUND:): 300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO: 60218 DATED:- 21/04/2011

CALL DEPOSIT NO: 338360 DATED:- 18/04/2011

With the Name of Bank MCB B/Road Sukkur. Rs: 200/2


I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	—	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	20.10%	Above\Below
F)	Non Schedule item	Rs:- 2400/2	

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 10,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.


CONTRACTOR.


EXECUTIVE-ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR

PHONE # 071-9310103.

WORK ORDER

NO: TC/G-55/- 429 OF 2011

SUKKUR DATED: 23/04/2011

To

M/S Arz Muhammad & Co.
Government Contractor
Shikarpur

SUBJECT: M/R TO DISTRICT & SESSION COURT BUILDING AT SHIKARPUR.

1/- The lowest rate (details as noted below) offered by you for the work noted above on 21-04-2011 are found reasonable and therefore is hereby accepted. Total Tender amount Rs: 33084/- (Rupees Thirty Three Thousand Eighty Four) only.


- | | | |
|----|--|--|
| a) | New Composite Schedule of Rates Buildings Items of 2004. | 43.54 % Above (Fourty Three Point Fifty Four Percent Above). |
| b) | New Schedule it Rates for Internal W/S Fitting Items 2004. | -----Nil----- |
| c) | Public Health Engineering Schedule of Rates,2004. | -----Nil----- |
| d) | New Electric Schedule of Pak: .PWD 2004. | -----Nil----- |
| e) | Quoted Rates:. | (Rs: Eight Thousand Seven Hundred Fifty) only. |

2/ You are therefore directed to please attend Divisional Officer within Seven (07) days for completing the tender documents for sanction by the competent authority, till agreement is sanctioned. All clauses of agreement will be treated as enforced and operative.


3/- You are further directed to obtain necessary instructions from Assistant Engineer Provincial Buildings Sub Division Shikarpur to start the work within a week's time from the date of issue of this work order and complete it within period (Up to 25-06-2011) Months.

4/- It should be noted that.

1. The work should be carried out as per Public Works Department Hand Book and other specifications of the Division, as directed.
2. No Premium shall be allowed on non Schedule Items.
3. No separate payment got carriages of materials shall be made, premium quoted by the contractor over the cost of carriage of building materials involved.
4. All materials required for construction shall be procured & brought as site by contractor at his own cost from approved source.
5. Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
6. Steel fees from all kinds of rust and cement free from all impurities. Which, confirm to the British standard specification shall only be allowed is use.
7. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs/sq: inch.
8. Sand from only approved quarry shall be used in all items involving use of cement, pit, sand shall not be allowed to be used.
9. Sweet and palatable water only shall have to be used in construction work which is to be arranged by the contractor.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

Copy Forwarded to the Assistant Engineer, Provincial Buildings Sub-Division Shikarpur for information. The work shall be executed strictly in accordance with the estimate. Any excess/deviation/departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of the work and progress report as per stages under clause-2 of the agreement by promptly reported to Division office for taking necessary action. On completion of work, date of completion is reported in writing to Divisional office.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR

PHONE # 071-9310103.

WORK ORDER

NO: TC/G-55/- 429 OF 2011

SUKKUR DATED: 23/04/2011

To

M/S Arz Muhammad & Co.
Government Contractor
Shikarpur

SUBJECT: M/R TO DISTRICT & SESSION COURT BUILDING AT SHIKARPUR.

1/- The lowest rate (details as noted below) offered by you for the work noted above on 21-04-2011 are found reasonable and therefore is hereby accepted. Total Tender amount Rs: 33084/- (Rupees Thirty Three Thousand Eighty Four) only.

- | | | |
|----|--|--|
| a) | New Composite Schedule of Rates Buildings Items of 2004. | 43.54 % Above (Fourty Three Point Fifty Four Percent Above). |
| b) | New Schedule it Rates for Internal W/S Fitting Items 2004. | -----Nil----- |
| c) | Public Health Engineering Schedule of Rates,2004. | -----Nil----- |
| d) | New Electric Schedule of Pak: .PWD 2004. | -----Nil----- |
| e) | Quoted Rates:. | (Rs: Eight Thousand Seven Hundred Fifty) only. |

2/ You are therefore directed to please attend Divisional Officer within Seven (07) days for completing the tender documents for sanction by the competent authority, till agreement is sanctioned. All clauses of agreement will be treated as enforced and operative.

3/- You are further directed to obtain necessary instructions from Assistant Engineer Provincial Buildings Sub Division Shikarpur to start the work within a week's time from the date of issue of this work order and complete it within period (Up to 25-06-2011) Months.

4/- It should be noted that.

1. The work should be carried out as per Public Works Department Hand Book and other specifications of the Division, as directed.
2. No Premium shall be allowed on non Schedule Items.
3. No separate payment got carriages of materials shall be made, premium quoted by the contractor over the cost of carriage of building materials involved.
4. All materials required for construction shall be procured & brought as site by contractor at his own cost from approved source.
5. Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
6. Steel fees from all kinds of rust and cement free from all impurities. Which, confirm to the British standard specification shall only be allowed is use.
7. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs sq: inch.
8. Sand from only approved quarry shall be used in all items involving use of cement, pit, sand shall not be allowed to be used.
9. Sweet and palatable water only shall have to be used in construction work which is to be arranged by the contractor.

o/c
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

Copy Forwarded to the Assistant Engineer, Provincial Buildings Sub-Division Shikarpur for information. The work shall be executed strictly in accordance with the estimate. Any excess/deviation/departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of the work and progress report as per stages under clause-2 of the agreement by promptly reported to Division office for taking necessary action. On completion of work, date of completion is reported in writing to Divisional office.

o/c
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

COMPARATIVE STATEMENT

DATE OF ISSUE: 21-04-2011
 DATE OF OPENING: 21-04-2011
 Estimate Sanctioned by Executive Engineer Prov.
 Buildings Division Sukkur Vide No: DB/B
 dated: For Rs: 33100/-

NAME OF WORK: - M/R to District & Session Court Building
Sukkur.

NAME SCHEDULE	AMOUNT OF SCHEDULE "B"	AMOUNT OF PREMIUM	AMOUNT OF CARTAGE	DIFF. OF CEMENT	DIFF. OF BRICKS	DIFF. OF STEEL	DIFF. OF WOOD	G. TOTAL	PREMISSIBLE PREMIUM	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTORS			REMARKS
											PREMIUM	NON SCHEDULE AMOUNT	G. TOTAL	
Build. Sch.	13817/-	3307/-	2719/-	1260/-	2552/-	690/-	-	24345/-	43.61%	M/S Arz Muhammad & Co.	43.54% Above	8750/-	28582/-	33084/- Lowest
Non Sch.	8750/-	-	-	-	-	-	-	8750/-	Other diff.		4502/-	4502/-		

43.54% Above
 43.80% Above
 43.65% Above

- 2) M/S Arz Hussain 43.65% 9200/- 29048/-
 4502/-
 33550/- Higher
- 3) M/S Memon Const. Co. 43.80% 9750/- 29618/-
 4502/-
 34120/- Highest

The lowest Rates Viz: @ 43.54% On Building Schedule & @ - - -
 Above on WS Schedule @ - - - P.H.E Schedule @ - - - Electric
 Schedule of Rates 2004 & Rs: 8750/- based on Non Schedule Items quoted by
M/S Arz Muhammad & Co. Government Contractor is reasonable and within
 permissible limit hence recommended for approval. If approved the work order, may be issued.


 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED
AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL
THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE ENFORCED HERE AFTER. :::::

ISSUED TO :- M/S. Arz Muhammad & Co.
NAME OF WORK:- M/R TO DISTRICT COURT BUILDING SHIKARPUR..
DATE OF ISSUE:- 21-04-2011
TENDER FEE (NON-REFUND): 300/-
N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011
D.R NO: 60216 DATED:- 21/04/2011
CALL DEPOSIT NO: 228378 DATED:- 05/04/2011
With the Name of Bank FWBL Shikarpur Rs: 600/-

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	<u>43.54%</u>	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	—	Above\Below
F)	Non Schedule item	Rs:- <u>8750/-</u>	


Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 30,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.


CONTRACTOR.

Accepted


E.E.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED
AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL
THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.:

ISSUED TO :- M/S Ayaz Hussain
NAME OF WORK:- M/R TO DISTRICT COURT BUILDING SHIKARPUR..
DATE OF ISSUE:- 21-04-2011
TENDER FEE (NON-REFUND): 300/-
N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011
D.R NO: 60239 DATED:- 21/04/2011
CALL DEPOSIT NO: 228392 DATED:- 05/04/2011
With the Name of Bank FWBL Shikarpur Rs. 600/-

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	43.65%	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	—	Above\Below
F)	Non Schedule item	Rs:- 9200/-	

ایاز حسین

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 30,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.

ایاز حسین
CONTRACTOR.

Rejected

E.E.

ایاز حسین
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED
AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL
THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE ENFORCED HERE AFTER. :::::

ISSUED TO :- M/S Meemon Construction Co.
NAME OF WORK:- M/R TO DISTRICT COURT BUILDING SHIKARPUR..
DATE OF ISSUE:- 21-04-2011
TENDER FEE (NON-REFUND): 300/-
N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011
D.R NO: 60260 DATED:- 21/04/2011
CALL DEPOSIT NO: 228386 DATED:- 05/04/2011
With the Name of Bank FWBL Shikarpur Rs: 600/-

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	<u>43.80%</u>	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	—	Above\Below
F)	Non Schedule item	Rs:- <u>9750/-</u>	

Meemon

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 30,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.

Meemon
CONTRACTOR.

Rejected
E.E.

Meemon
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR.

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR

PHONE # 071-9310103.

WORK ORDER

NO: TC/G-55/-

625

OF 2011

SUKKUR DATED: 24/11/2011

To

M/S United Electric Corporation
Government Contractor
Sukkur.

SUBJECT: M/R TO ADC COLONY SUKKUR (I/C PUMPS) EXTERNAL E-1

1/- The lowest rate (details as noted below) offered by you for the work noted above on 21-04-2011 are found reasonable and therefore is hereby accepted. Total Tender amount Rs: 19791/- (Rupees Nineteen Thousand Seven Hundred Ninety One) only.

- | | | |
|----|--|---|
| a) | New Composite Schedule of Rates Buildings Items of 2004. | 19. % Above (Nineteen Percent Above). |
| b) | New Schedule it Rates for Internal W/S Fitting Items 2004. | -----Nil----- |
| c) | Public Health Engineering Schedule of Rates 2004. | -----Nil----- |
| d) | New Electric Schedule of Pak: PWD 2004. | -----Nil----- |
| e) | Quoted Rates:. | Rs:15600/-(Rupees Fifteen Thousand Six Hundred) |

2/ You are therefore directed to please attend Divisional Officer within Seven (07) days for completing the tender documents for sanction by the competent authority, till agreement is sanctioned. All clauses of agreement will be treated as enforced and operative.

3/- You are further directed to obtain necessary instructions from Assistant Engineer Provincial Buildings Sub Division Sukkur to start the work within a week's time from the date of issue of this work order and complete it within period (Up to 25-06-2011) Months.

4/- It should be noted that,

1. The work should be carried out as per Public Works Department Hand Book and other specifications of the Division, as directed.
2. No Premium shall be allowed on non Schedule Items.
3. No separate payment got carriages of materials shall be made, premium quoted by the contractor over the cost of carriage of building materials involved.
4. All materials required for construction shall be procured & brought as site by contractor at his own cost from approved source.
5. Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
6. Steel fees from all kinds of rust and cement free from all impurities. Which, confirm to the British standard specification shall only be allowed is use.
7. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs sq: inch.
8. Sand from only approved quarry shall be used in all items involving use of cement, pit, sand shall not be allowed to be used.
9. Sweet and palatable water only shall have to be used in construction work which is to be arranged by the contractor.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR

Copy Forwarded to the Assistant Engineer, Provincial Buildings Sub-Division Sukkur for information. The work shall be executed strictly in accordance with the estimate. Any excess/deviation/departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of the work and progress report as per stages under clause-2 of the agreement by promptly reported to Division office for taking necessary action. On completion of work, date of completion is reported in writing to Divisional office.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR

COMPARATIVE STATEMENT

DATE OF ISSUE: 21-04-2011
 DATE OF OPENING: 21-04-2011
 Estimate Sanctioned by Executive Engineer
 Buildings Division - Sukkur Vide No: DEB-176
 dated: 23-04-2011 For Rs: 19800/-

NAME OF WORK: - N/R to APC Colony Sukkur 1/c pumps.
 (External Electrification)

1. NAME SCHEDULE	2. AMOUNT OF SCHEDULE "B"	3. AMOUNT OF PREMIUM	4. AMOUNT OF OF CARTAGE	5. DIFF. OF CEMENT.	6. DIFF. OF BRICKS	7. DIFF. OF STEEL	8. DIFF. OF WOOD	9. G. TOTAL	10. NAME OF CONTRACTOR.	RATE QUOTED BY CONTRACTORS			14. REMARKS
										11. PREMIUM	12. NON SCHEDULE AMOUNT	13. G. TOTAL	
Elect. Sch. 3522/- 704/-	-	-	-	-	-	-	-	4226/-	M/S United Elec. Corporation	19.0% 15600/-	4191/-		
Non Sch. 15600/-	-	-	-	-	-	-	-	15600/-		Above. Non sch. 15600/-			
	19122/- 704/-	-	-	-	-	-	-	19826/-					19791/- Lowest

- 2) Mr. Muhammad Anwar Electric Above. Non sch. 18200/-
 22426/- Higher
- 3) M/S A.M. Electric Centre. Above. 20.05% 20800/- 4228/-
 20800/-
 25028/- Highest

The lowest Rates Viz: @ 19% On Building Schedule & @ 19% Electric Above on W/S Schedule @ 15600/- P.H.E. Schedule @ 19% Electric Schedule of Rates 2004 & Rs: 15600/- based on Non Schedule Items quoted by M/S United Electric, Government Contractor is reasonable and within permissible limit hence recommended for approval. If approved the work order may be issued.

[Signature]
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

[Signature]
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER. :::::

ISSUED TO :- Muhammad Anwar Electric

NAME OF WORK:- M/R TO ADC COLONY SUKKUR(E-I) I/C PUMPS.

DATE OF ISSUE:- 21-04-2011

TENDER FEE (NON-REFUND): 300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO: 2433056 60225 DATED:- 21/04/2011

CALL DEPOSIT NO: 602252433056 DATED:- 28/04/2011

With the Name of Bank United Bank limited G/Abad Sukkur. P.O. 400/2

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	—	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	20%	Above\Below
F)	Non Schedule item	Rs:- 18200/-	

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 20,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.

Muhammad Anwar
CONTRACTOR.

Rejected

E.E.

Muhammad Anwar
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- M/S A.M. Electric Centre.

NAME OF WORK:- M/R TO ADC COLONY SUKKUR(E-I) I/C PUMPS.

DATE OF ISSUE:- 21-04-2011

TENDER FEE (NON-REFUND): 300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO: 60218 DATED:- 21/04/2011

CALL DEPOSIT NO: 338354 DATED:- 18/04/2011

With the Name of Bank MERS Bamage Road Sukkur - Rs. 600/-

I/We hereby tendered for the work specified in such memorandum as under:-


A)	On Buildings Schedule of Rates 2004.	—	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	20.05%	Above\Below
F)	Non Schedule item	Rs:- 20800/-	

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 20,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.


CONTRACTOR.

Rejected


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR

PHONE # 071-9310103.

WORK ORDER

NO: TC/G-55/- 423 OF 2011

SUKKUR DATED: 23/04/2011

To

M/S Arz Muhammad & Co.
Government Contractor
Shikarpur

SUBJECT: **M/R TO DISTRICT & SESSION JUDGE BUNGALOW AT SHIKARPUR.**

1/- The lowest rate (details as noted below) offered by you for the work noted above on 21-04-2011 are found reasonable and therefore is hereby accepted. Total Tender amount Rs: 51445/- (Rupees Fifty One Thousand Four Hundred Fourty Five) only.

- | | | |
|----|--|---|
| a) | New Composite Schedule of Rates Buildings Items of 2004. | 22.10 % Above (Twenty Two Point Ten Percent Above). |
| b) | New Schedule it Rates for Internal W/S Fitting Items 2004. | -----Nil----- |
| c) | Public Health Engineering Schedule of Rates 2004. | -----Nil----- |
| d) | New Electric Schedule of Pak: PWD 2004. | -----Nil----- |
| c) | Quoted Rates:. | (Rs: 5700/- (Rupees Five Thousand Seven Hundred) |

2/ You are therefore directed to please attend Divisional Officer within Seven (07) days for completing the tender documents for sanction by the competent authority, till agreement is sanctioned. All clauses of agreement will be treated as enforced and operative.


3/- You are further directed to obtain necessary instructions from Assistant Engineer Provincial Buildings Sub Division Shikarpur to start the work within a week's time from the date of issue of this work order and complete it within period (Up to 25-06-2011) Months.

4/- **It should be noted that.**

1. The work should be carried out as per Public Works Department Hand Book and other specifications of the Division, as directed.
2. No Premium shall be allowed on non Schedule Items.
3. No separate payment got carriages of materials shall be made, premium quoted by the contractor over the cost of carriage of building materials involved.
4. All materials required for construction shall be procured & brought as site by contractor at his own cost from approved source.
5. Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
6. Steel fees from all kinds of rust and cement free from all impurities. Which, confirm to the British standard specification shall only be allowed is use.
7. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs sq: inch.
8. Sand from only approved quarry shall be used in all items involving use of cement, pit, sand shall not be allowed to be used.
9. Sweet and palatable water only shall have to be used in construction work which is to be arranged by the contractor.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR

Copy Forwarded to the Assistant Engineer, Provincial Buildings Sub-Division Shikarpur for information. The work shall be executed strictly in accordance with the estimate. Any excess/deviation/departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of the work and progress report as per stages under clause-2 of the agreement by promptly reported to Division office for taking necessary action. On completion of work, date of completion is reported in writing to Divisional office.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR

COMPARATIVE STATEMENT

DATE OF ISSUE: 21-04-2011
 DATE OF OPENING: 21-04-2011
 Estimate Sanctioned by Executive Engineer Prov.
 Buildings Division, Sukkur Vide No: DE/B
 dated: For Rs. 51500/2

NAME OF WORK: - M/R to District & Session Judge Bungalow
 at Sakarpur.

NAME SCHEDULE	AMOUNT OF SCHEDULE "B"	AMOUNT OF PREMIUM	AMOUNT OF CARTAGE	DIFF. OF CEMENT	DIFF. OF BRICKS	DIFF. OF STEEL	DIFF. OF WOOD	G. TOTAL	PREMISSIBLE PREMIUM	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTORS			REMARKS
											PREMIUM	NON SCHEDULE AMOUNT	G. TOTAL	
1.	2.	3.	4.	5.	6.	7.	8.	9.	9	10	.11.	12.	13.	14.

Buld. Sch. 36571/. 7461/- 733/ 567/- 45857/- 29.40% Above. 1) Arz Muhammad & 22.10% 5700/- 50353/- Above. other diff. 10921/-
 51445/- Lowest.

2) Mr. Ajaz Hussain 22.30% 6900/- 51626/- Above. other diff. 10921/-
 52718/- Higher.

3) Newon Constructio 22.45% 7640/- 52421/- Above. other diff. 10921/-
 53513/- Highest

The lowest Rates Viz; @ 22.10% On Building Schedule & @ --- Electric Above on V/S Schedule @ --- P.H.E Schedule @ --- Electric Schedule of Rates 2004 & Rs. 5700/- based on Non Schedule Items quoted by M/s Arz Muhammad & Government Contractor is reasonable and within permissible limit hence recommended for approval. If approved the work order may be issued.

(Signature)
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

(Signature)
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.:

ISSUED TO :- M/s Arz Muhammad & Co.
NAME OF WORK:- M/R TO DISTRICT & SESSION JUDGE BUNGALOW AT SHIKARPUR.
DATE OF ISSUE:- 21-04-2011
TENDER FEE (NON-REFUND): 300/-
N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011
D.R NO: 60246 DATED:- 21/04/2011
CALL DEPOSIT NO: 228381 DATED:- 05/04/2011
With the Name of Bank FMBL Sakrapur Rs: 9000/-

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	22.10%	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage),	—	Above\Below
D)	On Highway Schedule of Rates 2004. (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	—	Above\Below
F)	Non Schedule item	Rs:- 5700/-	

Arz

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 45,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.

Arz
CONTRACTOR.

Accepted

E.E;

Arz
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- Memon Construction

NAME OF WORK:- M/R TO DISTRICT & SESSION JUDGE BUNGALOW AT SHIKARPUR.

DATE OF ISSUE:- 21-04-2011

TENDER FEE (NON-REFUND): 300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO: 60240 DATED:- 21/04/2011

CALL DEPOSIT NO: 228387 DATED:- 05/04/2011

With the Name of Bank F.W.B.L. Shikarpur. Rs. 1000/-

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	<u>22.45%</u>	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	<u>—</u>	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	<u>—</u>	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	<u>—</u>	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External):	<u>—</u>	Above\Below
F)	Non Schedule item	Rs:- <u>7640/-</u>	

Memon

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 45,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.

Memon
CONTRACTOR.

Rejected
E.E.

[Signature]
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR

PHONE # 071-9310103.

WORK ORDER

NO: TC/G-55/- 421 OF 2011

SUKKUR DATED: 23/04/2011

To

M/S Arz Muhammad & Co.
Government Contractor
Shikarpur

SUBJECT: M/R TO CIRCUIT HOUSE AT SHIKARPUR.

1/- The lowest rate (details as noted below) offered by you for the work noted above on 21-04-2011 are found reasonable and therefore is hereby accepted. Total Tender amount Rs: 20100/- (Rupees Twenty Thousand One Hundred) only.


- | | | |
|----|--|---|
| a) | New Composite Schedule of Rates Buildings Items of 2004. | -----Nil----- |
| b) | New Schedule it Rates for Internal W/S Fitting Items 2004. | -----Nil----- |
| c) | Public Health Engineering Schedule of Rates 2004. | -----Nil----- |
| d) | New Electric Schedule of Pak: PWD 2004. | -----Nil----- |
| e) | Quoted Rates: | (Rs: Twenty Thousand One Hundred) only. |

2/ You are therefore directed to please attend Divisional Officer within Seven (07) days for completing the tender documents for sanction by the competent authority, till agreement is sanctioned. All clauses of agreement will be treated as enforced and operative.


3/- You are further directed to obtain necessary instructions from Assistant Engineer Provincial Buildings Sub Division Shikarpur to start the work within a week's time from the date of issue of this work order and complete it within period (Up to 25-06-2011) Months.

4/- It should be noted that,

1. The work should be carried out as per Public Works Department Hand Book and other specifications of the Division, as directed.
2. No Premium shall be allowed on non Schedule Items.
3. No separate payment got carriages of materials shall be made, premium quoted by the contractor over the cost of carriage of building materials involved.
4. All materials required for construction shall be procured & brought as site by contractor at his own cost from approved source.
5. Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
6. Steel fees from all kinds of rust and cement free from all impurities. Which, confirm to the British standard specification shall only be allowed is use.
7. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs sq: inch.
8. Sand from only approved quarry shall be used in all items involving use of cement, pit, sand shall not be allowed to be used.
9. Sweet and palatable water only shall have to be used in construction work which is to be arranged by the contractor.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

Copy Forwarded to the Assistant Engineer, Provincial Buildings Sub-Division Shikarpur for information. The work shall be executed strictly in accordance with the estimate. Any excess/deviation/departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of the work and progress report as per stages under clause-2 of the agreement by promptly reported to Division office for taking necessary action. On completion of work, date of completion is reported in writing to Divisional office.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

COMPARATIVE STATEMENT

DATE OF ISSUE: 21-04-2011
 DATE OF OPENING: 21-04-2011
 Estimate Sanctioned by Executive Engineer Prov.
 Buildings Division Sukkur Vide No: DB/B
 dated: For Rs: - 20,100/2

NAME OF WORK: - M/R to Circuit House Shikarpur.

NAME SCHEDULE	AMOUNT OF SCHEDULE "B"	AMOUNT OF PREMIUM	AMOUNT OF CARTAGE	DIFF. OF CEMENT	DIFF. OF BRICKS	DIFF. OF STEEL	DIFF. OF WOOD	G.TOTAL	PREMISSIBLE PREMIUM	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTORS			REMARKS
											PREMIUM	NON SCHEDULE AMOUNT	G.TOTAL	
1.	2.	3.	4.	5.	6.	7.	8.	9.	9.	10.	.11.	12.	13.	14.

Non sch. 20100/- - - - 20100/- - 1) M/s Arz Muhammad & Co. - 20100/- Lowest

2) M/s Memon Const. - 21730/- 21730/- Higher

3) M/s Ajaz Hussain - 23420/- 23420/- Higher

The lowest Rates Viz; @ On Building Schedule & @
 Above on WS Schedule @ P.H.E Schedule @ Electric
 Schedule of Rates 2004 & Rs: 20100/- based on Non Schedule Items quoted by
 M/s Arz Muhammad & Co. Government Contractor is reasonable and within
 permissible limit hence recommended for approval. If approved the work order, may be issued.

Abdullah
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

Abdullah
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER. :::::

ISSUED TO :- M/S Arz Muhammad & Co.

NAME OF WORK:- M/R TO CIRCUIT HOUSE SHIKARPUR..

DATE OF ISSUE:- 21-04-2011

TENDER FEE (NON-REFUND): 300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO: 60216 DATED:- 21/04/2011

CALL DEPOSIT NO: 228377 DATED:- 05/04/2011

With the Name of Bank FVBL Shikarpur. Rs. 400/-

I/We hereby tendered for the work specified in such memorandum as under:-


A)	On Buildings Schedule of Rates 2004.	—	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	—	Above\Below
F)	Non Schedule item	Rs:- <u>20100/-</u>	

Memorandum showing items of work to be carried-out. .

- a) General Description :-
- b) Estimate Cost :- 20,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.


CONTRACTOR.

Accepted
E.E.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- Memoon Construction Co.

NAME OF WORK:- M/R TO CIRCUIT HOUSE SHIKARPUR..

DATE OF ISSUE:- 21-04-2011

TENDER FEE (NON-REFUND): 300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO: 60240 DATED:- 21/04/2011

CALL DEPOSIT NO: 228385 DATED:- 05/04/2011

With the Name of Bank FWBL Sukarpur Rs. 400/2

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	—	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	—	Above\Below
F)	Non Schedule item	Rs:- <u>21730/2</u>	

Memorandum showing items of work to be carried-out.

- General Description :-
- Estimate Cost :- 20,000/-
- Earnest Money :- 2 %
- Security Deposit :- 3 %
- Percentage if any to be deducted from bill (5 %)
- Time allowed for completion of work (02) Two Months.

Memoon
CONTRACTOR.

Rejected
E.E.

[Signature]
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- Mr. Ayaz Hussain

NAME OF WORK:- M/R TO CIRCUIT HOUSE SHIKARPUR..

DATE OF ISSUE:- : 21-04-2011

TENDER FEE (NON-REFUND): 300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO: 60239 DATED:- 21/04/2011

CALL DEPOSIT NO: 228391 DATED:- 05/04/2011

With the Name of Bank FWBL Shikarpur Rs: 400/2

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	Above\Below
F)	Non Schedule item	Rs:- <u>23420/2</u>

Memorandum showing items of work to be carried-out.

- General Description :-
- Estimate Cost :- 20,000/-
- Earnest Money :- 2 %
- Security Deposit :- 3 %
- Percentage if any to be deducted from bill (5 %)
- Time allowed for completion of work (02) Two Months.

ایاز حسین
CONTRACTOR.

Rejected
E.E.

ایاز حسین
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR

PHONE # 071-9310103.

WORK ORDER

NO: TC/G-55/- 420 OF 2011

SUKKUR DATED: 23/04/2011

To

M/S Arz Muhammad & Co
Government Contractor
Shikarpur

SUBJECT: M/R TO CIRCUIT HOUSE SHIKARPUR (E-1)

1/- The lowest rate (details as noted below) offered by you for the work noted above
on 21-04-2011 are found reasonable and therefore is hereby accepted. Total Tender amount
Rs: 9993/- (Rupees Nine Thousand Nine Hundred Ninety three) only.


- | | | |
|----|--|--|
| a) | New Composite Schedule of Rates Buildings Items of 2004. | 19.95% Above (Nineteen Point Ninety Five Percent Above). |
| b) | New Schedule it Rates for Internal W/S Fitting Items 2004. | -----Nil----- |
| c) | Public Health Engineering Schedule of Rates 2004. | -----Nil----- |
| d) | New Electric Schedule of Pak: PWD 2004. | -----Nil----- |
| e) | Quoted Rates:. | Rs:2300/- (Rupees Two Thousand Three Hundred) |

2/ You are therefore directed to please attend Divisional Officer within Seven (07) days for completing the tender documents for sanction by the competent authority, till agreement is sanctioned. All clauses of agreement will be treated as enforced and operative.


3/- You are further directed to obtain necessary instructions from Assistant Engineer Provincial Buildings Sub Division Shikarpur to start the work within a week's time from the date of issue of this work order and complete it within period (Up to 25-06-2011) Months.

4/- It should be noted that,

1. The work should be carried out as per Public Works Department Hand Book and other specifications of the Division, as directed.
2. No Premium shall be allowed on non Schedule Items.
3. No separate payment got carriages of materials shall be made, premium quoted by the contractor over the cost of carriage of building materials involved.
4. All materials required for construction shall be procured & brought as site by contractor at his own cost from approved source.
5. Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
6. Steel fees from all kinds of rust and cement free from all impurities. Which, confirm to the British standard specification shall only be allowed is use.
7. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs sq: inch.
8. Sand from only approved quarry shall be used in all items involving use of cement, pit, sand shall not be allowed to be used.
9. Sweet and palatable water only shall have to be used in construction work which is to be arranged by the contractor.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

Copy Forwarded to the Assistant Engineer, Provincial Buildings Sub-Division Shikarpur for information. The work shall be executed strictly in accordance with the estimate. Any excess/deviation/departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of the work and progress report as per stages under clause-2 of the agreement by promptly reported to Division office for taking necessary action. On completion of work, date of completion is reported in writing to Divisional office.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

COMPARATIVE STATEMENT

DATE OF ISSUE: 21-04-2011
 DATE OF OPENING: 21-04-2011
 Estimate Sanctioned by Executive Engineer, Prov.
 Buildings Division, Sukkur Vide No: DB/B-173
 dated: 23/04/2011 For Rs: 10,000/-

NAME OF WORK: - M/R to ~~the~~ Capacity Circuit House Shikarpur
 (E-I)

NAME SCHEDULE	AMOUNT OF SCHEDULE "B"	AMOUNT OF PREMIUM	AMOUNT OF CARTAGE	DIFF. OF CEMENT	DIFF. OF BRICKS	DIFF. OF STEEL	DIFF. OF WOOD	G. TOTAL	PREMISSIBLE PREMIUM	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTORS			REMARKS
											PREMIUM	NON SCHEDULE AMOUNT	G. TOTAL	
1.	2.	3.	4.	5.	6.	7.	8.	9.	9	10	11.	12	13.	14.
Elect. Sch,	6414/-	1288/-	-	-	-	-	-	7697/-	20%	M/S Arz Muhammad	19.95%	2300/-	7693/-	
Non. Sch,	2300/-	-	-	-	-	-	-	2300/-	Above.	Non sch,	2300/-	-	-	
	8714/-	1288/-	-	-	-	-	-	9997/-					9993/-	Lowest.

- 2) Mr. Muhammad Anwar Electric 20% 2350/- 7697/- Above. Non sch, 2350/- 10047/- Higher
- 3) Gul Enterprises 20.10% 2400/- 7703/- Above. Non sch, 2400/- 10103/- Highest

The lowest Rates Viz; @ 19.95% On Building Schedule & @ 20% Above on W/S Schedule @ 19.95% P.H.E Schedule @ 19.95% Electric Schedule of Rates 2004 & Rs: 2300/- based on Non Schedule Items quoted by M/S Arz Muhammad & 20% Government Contractor is reasonable and within permissible limit hence recommended for approval. If approved the work order, may be issued.


 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.


 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER. :::::

ISSUED TO :- M/S Arz Aluhamad & Co.
NAME OF WORK:- M/R TO CIRCUIT HOUSE AT SHIKARPUR.(E-I)
DATE OF ISSUE:- 21-04-2011

TENDER FEE (NON-REFUND): 300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO: 60216 DATED:- 21/04/2011

CALL DEPOSIT NO: 288372 DATED:- 05/04/2011

With the Name of Bank FWBL Hazori Gate Shikarpur Rs. 200/-

I/We hereby tendered for the work specified in such memorandum as under:-


A)	On Buildings Schedule of Rates 2004.	—	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	19.95%	Above\Below
F)	Non Schedule item	Rs:- 2300/-	

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 10,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.


CONTRACTOR.

Accepted
E.E.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED
AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL
THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.:

ISSUED TO :- Muhammad Anwar Electric
NAME OF WORK:- M/R TO CIRCUIT HOUSE AT SHIKARPUR.(E-I)
DATE OF ISSUE:- 21-04-2011

TENDER FEE (NON-REFUND:): 300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO: 60225 DATED:- 21/04/2011

CALL DEPOSIT NO: 2433062 DATED:- 18/04/2011

With the Name of Bank United Bank (limited) Sukkur. Rs. 200/-

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	Above\Below
F)	Non Schedule item	Rs:- <u>2350/-</u>

Muhammad

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 10,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.

Muhammad
CONTRACTOR.

Rejected

E.E.

Muhammad
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- Gul Enterprises
 NAME OF WORK:- M/R TO CIRCUIT HOUSE AT SHIKARPUR.(E-I)
 DATE OF ISSUE:- 21-04-2011
 TENDER FEE (NON-REFUND): 300/-
 N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011
 D.R NO: 60236 DATED:- 21/04/2011
 CALL DEPOSIT NO: 777066 DATED:- 21/04/2011
 With the Name of Bank NBP (M) Sukkur Rs: 200/-

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	— Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	— Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	— Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	— Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	20.10% Above\Below
F)	Non Schedule item	Rs:- 2400/-

Memorandum showing items of work to be carried-out.

- a) General Description :-
 b) Estimate Cost :- 10,000/-
 c) Earnest Money :- 2 %
 d) Security Deposit :- 3 %
 e) Percentage if any to be deducted from bill (5 %)
 f) Time allowed for completion of work (02) Two Months.

Gul
CONTRACTOR.

[Signature]
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

Rejected
E.E.

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR

PHONE # 071-9310103.

WORK ORDER

NO: TC/G-55/- 429 OF 2011

SUKKUR DATED: 24/09/2011

To

M/S Arz Muhammad & Co
Government Contractor
Shikarpur

SUBJECT: M/R TO ASSISTANT ENGINEER PROVINCIAL BUILDINGS SUB DIVISION AT SHIKARPUR (INTERNAL ELECTRIFICATION)

1/- The lowest rate (details as noted below) offered by you for the work noted above on 21-04-2011 are found reasonable and therefore is hereby accepted. Total Tender amount Rs: 29932/- (Rupees Twenty Nine Thousand Nine Hundred Thirty Two) only.

a)	New Composite Schedule of Rates Buildings Items of 2004.	-----Nil-----
b)	New Schedule it Rates for Internal W/S Fitting Items 2004.	-----Nil-----
c)	Public Health Engineering Schedule of Rates 2004.	-----Nil-----
d)	New Electric Schedule of Pak: .PWD 2004.	19.95% Above (Nineteen point Ninety FivePercent Above).
e)	Quoted Rates:.	Rs:2300/- (Two Thousand Three Hundred) Only

2/ You are therefore directed to please attend Divisional Officer within Seven (07) days for completing the tender documents for sanction by the competent authority, till agreement is sanctioned. All clauses of agreement will be treated as enforced and operative.

3/- You are further directed to obtain necessary instructions from Assistant Engineer Provincial Buildings Sub Division Shikarpur to start the work within a week's time from the date of issue of this work order and complete it within period (Up to 25-06-2011) Months.

4/- It should be noted that.

1. The work should be carried out as per Public Works Department Hand Book and other specifications of the Division, as directed.
2. No Premium shall be allowed on non Schedule Items.
3. No separate payment got carriages of materials shall be made, premium quoted by the contractor over the cost of carriage of building materials involved.
4. All materials required for construction shall be procured & brought as site by contractor at his own cost from approved source.
5. Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
6. Steel fees from all kinds of rust and cement free from all impurities. Which, confirm to the British standard specification shall only be allowed is use.
7. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs sq: inch.
8. Sand from only approved quarry shall be used in all items involving use of cement, pit, sand shall not be allowed to be used.
9. Sweet and palatable water only shall have to be used in construction work which is to be arranged by the contractor.

o/c
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR

Copy Forwarded to the Assistant Engineer, Provincial Buildings Sub-Division Shikarpur. for information. The work shall be executed strictly in accordance with the estimate. Any excess/deviation/departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of the work and progress report as per stages under clause-2 of the agreement by promptly reported to Division office for taking necessary action. On completion of work, date of completion is reported in writing to Divisional office.

o/c
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR

COMPARATIVE STATEMENT

DATE OF ISSUE: 21-04-2011
 DATE OF OPENING: 21-04-200
 Estimate Sanctioned by Executive Engineer Prov.
 Buildings Division, Sukkur Vide No: DBB-167
 dated: 23/04/2011 For Rs: 29950/-

NAME OF WORK: - M/R to Assistant Engineer PBSP Sukkur
 (E-E)

1.	NAME SCHEDULE	2.	AMOUNT OF SCHEDULE "B"	3.	AMOUNT OF PREMIUM	4.	AMOUNT OF CARTAGE	5.	DIFF. OF CEMENT.	6.	DIFF. OF BRICKS	7.	DIFF. OF STEEL	8.	DIFF. OF WOOD	9.	G. TOTAL	PREMISSIBLE PREMIUM	10.	RATE QUOTED BY CONTRACTORS			REMARKS	
																				11.	12.	13.		


Elect. Sch. 23037/- 4607/- - - - 27644/- 19.99% Above. 1) M/s Ariz Muhammad & Co. 19.95/ 2300/- 27632/-
 Non Sch. 2800/- - - - 2800/- Above.
 25337/- 4607/- - - - 29944/- 29932/- Lowest.

2) M/s United Elect 20/- 2400/- 27644/-
 Corporation Above. 2400/-
 30044/- Higher

3) M/s A.M. Elect, 20.04/ 2500/- 27653/-
 Centre. Above. 2500/-
 30153/- Highest

The lowest Rates Viz; @ ~~X~~ On Building Schedule & @ ~~X~~ -
 Above on W/S Schedule @ ~~X~~ P.H.E Schedule @ 19.95% Electric
 Schedule of Rates 2004 & Rs: 2300/- based on Non Schedule Items quoted by
 M/s Ariz Muhammad & Co. Government Contractor is reasonable and within
 permissible limit hence recommended for approval. If approved the work-order, may be issued.


 DIVISIONAL ACCOUNTS OFFICER,
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.


 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- M/S United Electric

NAME OF WORK:- M/R TO ASSISTANT ENGINEER PROVINCIAL BUILDINGS SUB DIVISION AT SHIKARPUR (E-I)

DATE OF ISSUE:- 21-04-2011

TENDER FEE (NON-REFUND): 300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO: 60219 DATED:- 21/04/2011

CALL DEPOSIT NO: 777059 DATED:- 16/04/2011

With the Name of Bank NBP (M) Sukkur Rs: 600/-


I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	—	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	20%	Above\Below
F)	Non Schedule item	Rs:- 2400/-	

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 30,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.


CONTRACTOR.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE ENFORCED HERE AFTER. :::::

ISSUED TO :- M/S A.M. Electric Centre.

NAME OF WORK:- M/R TO ASSISTANT ENGINEER PROVINCIAL BUILDINGS SUB DIVISION AT SHIKARPUR (E-I)

DATE OF ISSUE:- 21-04-2011

TENDER FEE (NON-REFUND): 300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO: 60218 DATED:- 21/04/2011

CALL DEPOSIT NO: 338361 DATED:- 18/04/2011

With the Name of Bank MCB B/Road Sukkur. Rs. 600/-


I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	—	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	20.04%	Above\Below
F)	Non Schedule item	Rs: 2500/-	

Memorandum showing items of work to be carried-out.

- General Description :-
- Estimate Cost :- 30,000/-
- Earnest Money :- 2 %
- Security Deposit :- 3 %
- Percentage if any to be deducted from bill (5 %)
- Time allowed for completion of work (02) Two Months.


CONTRACTOR.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR

PHONE # 071-9310103.

WORK ORDER

NO: TC/G-55/- 409 OF 2011

SUKKUR DATED: 23/04/2011

To

Mr Shafquat Hussain Qureshi
Government Contractor
Shikarpur

SUBJECT: M/R TO GRAIN GODOWN SHIKARPUR

1/- The lowest rate (details as noted below) offered by you for the work noted above on 21-04-2011 are found reasonable and therefore is hereby accepted. Total Tender amount Rs: 51259/- (Rupees Fifty One Thousand Two Hundred Fifty Nine) only.

a) New Composite Schedule of Rates Buildings Items of 2004.	39.45 % Above (Thirty Nine Point Fourty five Percent Above).
b) New Schedule it Rates for Internal W/S Fitting Items 2004.	-----Nil-----
c) Public Health Engineering Schedule of Rates 2004.	-----Nil-----
d) New Electric Schedule of Pak: .PWD 2004.	-----Nil-----
e) Quoted Rates:	-----Nil-----

2/ You are therefore directed to please attend Divisional Officer within Seven (07) days for completing the tender documents for sanction by the competent authority, till agreement is sanctioned. All clauses of agreement will be treated as enforced and operative.

3/- You are further directed to obtain necessary instructions from Assistant Engineer Provincial Buildings Sub Division Shikarpur to start the work within a week's time from the date of issue of this work order and complete it within period (Up to 25-06-2011) Months.

4/- It should be noted that.

1. The work should be carried out as per Public Works Department Hand Book and other specifications of the Division, as directed.
2. No Premium shall be allowed on non Schedule Items.
3. No separate payment got carriages of materials shall be made, premium quoted by the contractor over the cost of carriage of building materials involved.
4. All materials required for construction shall be procured & brought as site by contractor at his own cost from approved source.
5. Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
6. Steel fees from all kinds of rust and cement free from all impurities. Which, confirm to the British standard specification shall only be allowed is use.
7. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs sq: inch.
8. Sand from only approved quarry shall be used in all items involving use of cement, pit, sand shall not be allowed to be used.
9. Sweet and palatable water only shall have to be used in construction work which is to be arranged by the contractor.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

Copy Forwarded to the Assistant Engineer, Provincial Buildings Sub-Division Shikarpur for information. The work shall be executed strictly in accordance with the estimate. Any excess/deviation/departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of the work and progress report as per stages under clause-2 of the agreement by promptly reported to Division office for taking necessary action. On completion of work, date of completion is reported in writing to Divisional office.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

COMPARATIVE STATEMENT

DATE OF ISSUE: 21-04-2011
 DATE OF OPENING: 21-04-2011
 Estimate Sanctioned by Executive Engineer Prov.
 Buildings Division Sukkur Vide No: DB/B
 dated: For Rs: 51300/-

NAME OF WORK: - M/R to Grain Godown at Shikarpur.

NAME SCHEDULE	AMOUNT OF SCHEDULE "B"	AMOUNT OF PREMIUM	AMOUNT OF CARTAGE	DIFF. OF CEMENT	DIFF. OF BRICKS	DIFF. OF STEEL	DIFF. OF WOOD	G.TOTAL	PREMISSIBLE PREMIUM	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTORS			REMARKS
											PREMIUM	NON SCHEDULE AMOUNT	G.TOTAL	
1.	2.	3.	4.	5.	6.	7.	8.	9.	9	10	.11.	12.	13.	14.

Build. Sch. 30674/ 7144/ 5048/ 2730/ 3915/ 1840/- 51351/- 39.74% - 42774/-
 Say Rs. 51300/- Above/ 1) Mr. Shaifur Hossain 39.45% - 42851/-
 Above/ other diff. 8485/-
 51351/- Lowest

2) Arz Muhammad 39.70% - 42851/-
 Above other diff. 8485/-
 51336/- Higher

3) Meemon Consts. 39.75% - 42866/-
 Above other 8485/-
 51351/- Highest

The lowest Rates Viz: @ 39.45% On Building Schedule & @ -X-
 Above on W/S Schedule @ -X- P.H.E Schedule @ -X- Electric
 Schedule of Rates 2004 & Rs: -X- based on Non Schedule Items quoted by
 Mr. Shaifur Hossain Government Contractor is reasonable and within
 permissible limit; hence recommended for approval. If approved the work order, may be issued.

(Signature)
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

(Signature)
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- Mr. Shafiqat Hussain Qureshi

NAME OF WORK:- M/R TO GRAIN GODOWN AT SHIKARPUR.

DATE OF ISSUE:- 21-04-2011

TENDER FEE (NON-REFUND): 300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO: 60226 DATED:- 21/04/2011

CALL DEPOSIT NO: 0301083 & 030184 DATED:- 18/04/2011

With the Name of Bank FWBL Sukkur. Rs. 1000/2

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	<u>39.45%</u>	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	—	Above\Below
F)	Non Schedule item	Rs:- —	

Shafiqat Hussain

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 50,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.

Shafiqat Hussain
CONTRACTOR.

Accepted

E.E.

Shafiqat Hussain
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE ENFORCED HERE AFTER. :::::

ISSUED TO :- Arzo Muhammad & Co.

NAME OF WORK:- M/R TO GRAIN GODOWN AT SHIKARPUR.

DATE OF ISSUE:- 21-04-2011

TENDER FEE (NON-REFUND): 300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO: 60216 DATED:- 21/04/2011

CALL DEPOSIT NO: 328373 DATED:- 05/04/2011

With the Name of Bank FWRBL Shikarpur Sindh Rs. 1000/2

I/We hereby tendered for the work specified in such memorandum as under:-


A)	On Buildings Schedule of Rates 2004.	<u>39.70%</u>	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	_____	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	_____	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	_____	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	_____	Above\Below
F)	Non Schedule item	Rs:- _____	

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 50,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.


CONTRACTOR.

Rejected
E.B.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- Meemon Const. Co.
NAME OF WORK:- M/R TO GRAIN GODOWN AT SHIKARPUR.
DATE OF ISSUE:- 21-04-2011
TENDER FEE (NON-REFUND): 300/-
N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011
D.R NO: 60240 DATED:- 21/04/2011
CALL DEPOSIT NO: 228388 DATED:- 05/04/2011
With the Name of Bank FWBL Shikarpur Rs: 1000/-

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	<u>39.75%</u>	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	<u>—</u>	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	<u>—</u>	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	<u>—</u>	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	<u>—</u>	Above\Below
F)	Non Schedule item	Rs:- <u>—</u>	

Memorandum

Memorandum showing items of work to be carried-out.

- General Description :-
- Estimate Cost :- 50,000/-
- Earnest Money :- 2 %
- Security Deposit :- 3 %
- Percentage if any to be deducted from bill (5 %)
- Time allowed for completion of work (02) Two Months.

Memorandum
CONTRACTOR.

Rejected

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR.

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR

PHONE # 071-9310103.

WORK ORDER

NO: TC/G-55/- 428 OF 2011

SUKKUR DATED: 24/04/2011

To M/S Arz Muhammad & Co
Government Contractor
Shikarpur

SUBJECT: M/R TO GRAIN GODOWN AT SHIKARPUR (INTERNAL ELECTRIFICATION)

1/- The lowest rate (details as noted below) offered by you for the work noted above on 21-04-2011 are found reasonable and therefore is hereby accepted. Total Tender amount Rs: 19849/- (Rupees Nineteen Thousand Eight Hundred Fourty Nine) only.

- a) New Composite Schedule of Rates Buildings Items of 2004. ----- Nil-----
- b) New Schedule it Rates for Internal W/S Fitting Items 2004. ----- Nil-----
- c) Public Health Engineering Schedule of Rates 2004. ----- Nil-----
- d) New Electric Schedule of Pak: PWD 2004. 19.9% Above (Nineteen Percent Above).
- e) Quoted Rates: Rs: 7100/- (Seven Thousand One Hundred) Only

2/ You are therefore directed to please attend Divisional Officer within Seven (07) days for completing the tender documents for sanction by the competent authority, till agreement is sanctioned. All clauses of agreement will be treated as enforced and operative.

3/- You are further directed to obtain necessary instructions from Assistant Engineer Provincial Buildings Sub Division Shikarpur to start the work within a week's time from the date of issue of this work order and complete it within period (Up to 25-06-2011) Months.

4/- It should be noted that.

1. The work should be carried out as per Public Works Department Hand Book and other specifications of the Division, as directed.
2. No Premium shall be allowed on non Schedule Items.
3. No separate payment got carriages of materials shall be made, premium quoted by the contractor over the cost of carriage of building materials involved.
4. All materials required for construction shall be procured & brought as site by contractor at his own cost from approved source.
5. Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
6. Steel fees from all kinds of rust and cement free from all impurities. Which, confirm to the British standard specification shall only be allowed is use.
7. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs sq: inch.
8. Sand from only approved quarry shall be used in all items involving use of cement, pit, sand shall not be allowed to be used.
9. Sweet and palatable water only shall have to be used in construction work which is to be arranged by the contractor.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

Copy Forwarded to the Assistant Engineer, Provincial Buildings Sub-Division Shikarpur, for information. The work shall be executed strictly in accordance with the estimate. Any excess/deviation/departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of the work and progress report as per stages under clause-2 of the agreement by promptly reported to Division office for taking necessary action. On completion of work, date of completion is reported in writing to Divisional office.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

DATE OF ISSUE: 21-04-2011
 DATE OF OPENING: 21-04-2011
 Estimate Sanctioned by Executive Engineer Prov.
 Buildings Division, Sukkur Vide No: DB/B-176
 dated: 23/04/2011 for Rs: 19,900/-

NAME OF WORK: - M/R to Grain Godown at Sukarpur (E-E)

NAME SCHEDULE	AMOUNT OF SCHEDULE "B"	AMOUNT OF PREMIUM	AMOUNT OF CARTAGE	DIFF. OF CEMENT	DIFF. OF BRICKS	DIFF. OF STEEL	DIFF. OF WOOD	G.TOTAL	PREMISSIBLE PREMIUM	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTORS			REMARKS
											PREMIUM	NON SCHEDULE AMOUNT	G.TOTAL	
1.	2.	3.	4.	5.	6.	7.	8.	9.	9.	10.	11.	12.	13.	14.


Steel: Sch, 10714/- 2143/- 12856/- 19% 7100/- 12749/-
 Non sch, 7100/- 17814/- 2143/- 19% 7100/- 19849/- Lowest.
 Above. Non sch, 7100/-

2) M/s United Elett. Corporation 20% 7200/- 12856/-
 Above. 7200/-
 20056/- Higher

3) Syed & Brothers 20.08% 7300/- 12865/-
 Above. 7300/-
 20165/- Highest

The lowest Rates Viz, @ On Buidling Schedule & @ Above on W/S Schedule @ P.H.E Schedule @ 19% Electric
 Schedule of Rates 2004 & Rs: 7100/- based on Non Schedule Items quoted by
 M/s Arz Muhammad & Co. Government Contractor is reasonable and within
 permissible limit hence recommended for approval. It approved the work order may be issued.


 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.


 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER. :::::

ISSUED TO :- M/S Arz Muhammad & Co.
NAME OF WORK:- M/R TO GRAIN GODOWN AT SHIKARPUR.(E-I)
DATE OF ISSUE:- 21-04-2011
TENDER FEE (NON-REFUND): 300/-
N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011
D.R NO: 60216 DATED:- 21/04/2011
CALL DEPOSIT NO: 228376 DATED:- 05/04/2011
With the Name of Bank: F-WBL (G)/Gate Shikarpur. Rs. 400/-


I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	—	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	19.0%	Above\Below
F)	Non Schedule item	Rs:- 7100/-	

Memorandum showing items of work to be carried-out.

- a) General Description :-
b) Estimate Cost :- 20,000/-
c) Earnest Money :- 2 %
d) Security Deposit :- 3 %
e) Percentage if any to be deducted from bill (5 %)
f) Time allowed for completion of work (02) Two Months.


CONTRACTOR.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.:

ISSUED TO :- M/S United Electric
NAME OF WORK:- M/R TO GRAIN GODOWN AT SHIKARPUR.(E-I)
DATE OF ISSUE:- 21-04-2011
TENDER FEE (NON-REFUND:): 300/-
N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011
D.R NO: 60219 DATED:- 21/04/2011
CALL DEPOSIT NO: 777060 DATED:- 16/04/2011
With the Name of Bank NBP (M) Sukkur Rs. 600/2


I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	Above\Below
F)	Non Schedule item	Rs. <u>7200/2</u>

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 20,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.


CONTRACTOR.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER. :::::

ISSUED TO :- Syed & Brothers.
NAME OF WORK:- M/R TO GRAIN GODOWN AT SHIKARPUR. (E-I)
DATE OF ISSUE:- 21-04-2011
TENDER FEE (NON-REFUND): 300/-
N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011
D.R NO: 60241 DATED:- 21/04/2011
CALL DEPOSIT NO: 1975344 DATED:- 07/04/2011
With the Name of Bank UBL Minara Road Sukkur. Rs. 400/-

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	Above\Below
F)	Non Schedule item	Rs:- <u>7300/-</u>

Memorandum showing items of work to be carried-out.

- a) General Description :-
b) Estimate Cost :- 20,000/-
c) Earnest Money :- 2 %
d) Security Deposit :- 3 %
e) Percentage if any to be deducted from bill (5 %)
f) Time allowed for completion of work (02) Two Months.

CONTRACTOR.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR

PHONE # 071-9310103.

WORK ORDER

NO: TC/G-55/- 452 OF 2011

SUKKUR DATED: 27 11 2011.

To

M/S Arz Muhammad & Co
Government Contractor
Ghotki..

SUBJECT: M/R TO CHOWKIDAR QUARTER GRAIN GODOWN SHIKARPUR.

1/- The lowest rate (details as noted below) offered by you for the work noted above
on 21-04-2011 are found reasonable and therefore is hereby accepted. Total Tender amount
Rs: 14795/- (Fourteen Thousand Seven Hundred Ninety Five) only.

a)	New Composite Schedule of Rates Buildings Items of 2004.	19.10 % Above (Nineteen Point Ten Percent Above).
b)	New Schedule it Rates for Internal W/S Fitting Items 2004.	-----Nil-----
c)	Public Health Engineering Schedule of Rates 2004.	-----Nil-----
d)	New Electric Schedule of Pak: PWD 2004.	-----Nil-----
e)	Quoted Rates:.	-----Nil-----

2/ You are therefore directed to please attend Divisional Officer within Seven (07) days for completing the tender documents for sanction by the competent authority, till agreement is sanctioned. All clauses of agreement will be treated as enforced and operative.

3/- You are further directed to obtain necessary instructions from Assistant Engineer Provincial Buildings Sub Division Shikarpur to start the work within a week's time from the date of issue of this work order and complete it within period (Up to 25-06-2011) Months.

4/- It should be noted that.

1. The work should be carried out as per Public Works Department Hand Book and other specifications of the Division, as directed.
2. No Premium shall be allowed on non Schedule Items.
3. No separate payment got carriages of materials shall be made, premium quoted by the contractor over the cost of carriage of building materials involved.
4. All materials required for construction shall be procured & brought as site by contractor at his own cost from approved source.
5. Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
6. Steel fees from all kinds of rust and cement free from all impurities. Which, confirm to the British standard specification shall only be allowed is use.
7. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs sq: inch.
8. Sand from only approved quarry shall be used in all items involving use of cement, pit, sand shall not be allowed to be used.
9. Sweet and palatable water only shall have to be used in construction work which is to be arranged by the contractor.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

Copy Forwarded to the Assistant Engineer, Provincial Buildings Sub-Division Shikarpur for information. The work shall be executed strictly in accordance with the estimate. Any excess/deviation/departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of the work and progress report as per stages under clause-2 of the agreement by promptly reported to Division office for taking necessary action. On completion of work, date of completion is reported in writing to Divisional office.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

COMPARATIVE STATEMENT

DATE OF ISSUE: 21/04/2011
 DATE OF OPENING: 21/04/2011
 Estimate Sanctioned by Executive Engineer Prov: 150
 Buildings Division Sukkur Vide No: DR/B/
 dated: 19/04/2011 For Rs: 14500/-

NAME OF WORK: - MR to Chowkida Quarter Grain Godown
 Shikarpur.

NAME SCHEDULE	AMOUNT OF SCHEDULE "B"	AMOUNT OF PREMIUM	AMOUNT OF CARTAGE	DIFF. OF CEMENT.	DIFF. OF BRICKS	DIFF. OF STEEL	DIFF. OF WOOD	G. TOTAL	PREMISSIBLE PREMIUM	NAME OF CONTRACTOR.	RATE QUOTED BY CONTRACTORS			REMARKS
											PREMIUM	NON SCHEDULE AMOUNT	G. TOTAL	
1.	2.	3.	4.	5.	6.	7.	8.	9.	9	10.	11.	12.	13.	14.

Build. Sch. 12422/- 2484/-
 14906/- 19.99%
 1) M/S Arz Mahomed & Co. 19.10%
 14795/- Lowest Above.

2) M/S Memon Constt: 19.70% - 14869/- Highest.

3) M/S Arz Hameed 20% - 14906/- Highest.

The lowest Rates Viz; @ 19.10% On Building Schedule & @
 Above on W/S Schedule @ P.H.E Schedule @ Electric
 Schedule of Rates 2004 & Rs: based on Non Schedule Items quoted by
 M/S Arz Mahomed & Co. Government Contractor is reasonable and within
 permissible limit hence recommended for approval. If approved the work order, may be issued.

DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE ENFORCED HERE AFTER.

ISSUED TO :- M/S Aziz Mahmood & Co.
NAME OF WORK:- M/R TO CHOWKIDAR QUARTER GRAIN GODOWN AT SHIKARPUR.
DATE OF ISSUE:- 21-04-2011
TENDER FEE (NON-REFUND): 500 /-
N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011.
D.R NO: 60215 DATED:- 21/04/2011
CALL DEPOSIT NO: 228874 DATED:- 05/04/2011
With the Name of Bank FMBL H/ Gate Shikarpur Rs. 200/-


I/We hereby tendered for the work specified in such memorandum as under:-


A)	On Buildings Schedule of Rates 2004.	<u>19.10%</u>	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004. (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	—	Above\Below
F)	Non Schedule item	Rs:-	—

Memorandum showing items of work to be carried-out.

- a) General Description :-
b) Estimate Cost :- 10,000 /-
c) Earnest Money :- 2 %
d) Security Deposit :- 3 %
e) Percentage if any to be deducted from bill (5 %)
f) Time allowed for completion of work (02) Months.


CONTRACTOR.

Accepted

E.E.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- M/S Memon Comite
NAME OF WORK:- M/R TO CHOWKIDAR QURTER GRAIN GODOWN AT SHIKARPUR.
DATE OF ISSUE:- 21-04-2011
TENDER FEE (NON-REFUND): 500 /-
N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011.
D.R NO: 60240 DATED:- 21/04/2011
CALL DEPOSIT NO: 228387 DATED:- 05/04/2011
With the Name of Bank FWBL H/Gate Shikarpur. Rs. 200/-

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	19.70%	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	—	Above\Below
F)	Non Schedule item	Rs:-	—

Memon

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 10,000 /-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Months.

Memon
CONTRACTOR.

Rejected

E.E,

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- M/S Ayaz Hussain
NAME OF WORK:- M/R TO CHOWKIDAR QUARTER GRAIN GODOWN AT SHIKARPUR.
DATE OF ISSUE:- 21-04-2011
TENDER FEE (NON-REFUND): 500 /-
N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011.
D.R NO: 60239 DATED:- 21/04/2011
CALL DEPOSIT NO: 328371 DATED:- 05/04/2011
With the Name of Bank FWRBL H/Gate Shikarpur Rs. 200/2

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	<u>20%</u>	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	—	Above\Below
F)-	Non Schedule item	Rs:- —	

ایاز حسین

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 10,000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Months.

ایاز حسین
CONTRACTOR.

~~Rejected~~
E.E.

ایاز حسین
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR

PHONE # 071-9310103.

WORK ORDER

NO: TC/G-55/- 391 OF 2011

SUKKUR DATED: 22/4/2011

To,

Mr Muhammad Yaseen Kalwar
Government Contractor
Ghotki.

SUBJECT: M/R TO SEED CLEANING RUK FARM GHOTKI

1/- The lowest rate (details as noted below) offered by you for the work noted above on 21-04-2011 are found reasonable and therefore is hereby accepted. Total Tender amount: Rs: 50689/- (Rupees Fifty Thousand Six Hundred Eighty Nine) only.


- | | | |
|----|--|--|
| a) | New Composite Schedule of Rates Buildings Items of 2004. | 22.13 % Above (Twenty Two Point Thirteen Percent Above). |
| b) | New Schedule it Rates for Internal W/S Fitting Items 2004. | -----Nil----- |
| c) | Public Health Engineering Schedule of Rates 2004. | -----Nil----- |
| d) | New Electric Schedule of Pak: .PWD 2004. | -----Nil----- |
| e) | Quoted Rates:. | -----Nil----- |

2/ You are therefore directed to please attend Divisional Officer within Seven (07) days for completing the tender documents for sanction by the competent authority, till agreement is sanctioned. All clauses of agreement will be treated as enforced and operative.


3/- You are further directed to obtain necessary instructions from Assistant Engineer Provincial Buildings Sub Division Ghotki, to start the work within a week's time from the date of issue of this work order and complete it within period (Up to 25-06-2011) Months.

4/- It should be noted that,

1. The work should be carried out as per Public Works Department Hand Book and other specifications of the Division, as directed.
2. No Premium shall be allowed on non Schedule Items.
3. No separate payment got carriages of materials shall be made, premium quoted by the contractor over the cost of carriage of building materials involved.
4. All materials required for construction shall be procured & brought as site by contractor at his own cost from approved source.
5. Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
6. Steel fees from all kinds of rust and cement free from all impurities. Which, confirm to the British standard specification shall only be allowed is use.
7. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs sq: inch.
8. Sand from only approved quarry shall be used in all items involving use of cement, pit, sand shall not be allowed to be used.
9. Sweet and palatable water only shall have to be used in construction work which is to be arranged by the contractor.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

Copy Forwarded to the Assistant Engineer, Provincial Buildings Sub-Division Ghotki, for information. The work shall be executed strictly in accordance with the estimate. Any excess/deviation/departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of the work and progress report as per stages under clause-2 of the agreement by promptly reported to Division office for taking necessary action. On completion of work, date of completion is reported in writing to Divisional office.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION

COMPARATIVE STATEMENT

DATE OF ISSUE:- 21-04-2011
 DATE OF OPENING:- 21-04-2011
 Estimate Sanctioned by Executive Engineer Prov.
 Buildings Division, Sukkur Vide No: DB/B-145
 dated: 19/04/2011 For Rs:- 50700/-

NAME OF WORK:- M/R to Seed Cleaning Ruk Farm Ghotki

NAME SCHEDULE	AMOUNT OF SCHEDULE "B"	AMOUNT OF PREMIUM	AMOUNT OF CARTAGE	DIFF. OF CEMENT	DIFF. OF BRICKS	DIFF. OF STEEL	DIFF. OF WOOD	G. TOTAL	PREMISSIBLE PREMIUM	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTORS			REMARKS
											PREMIUM	NON SCHEDULE AMOUNT	G. TOTAL	
1.	2.	3.	4.	5.	6.	7.	8.	9.	9.	10.	11.	12.	13.	14.

Buld. seh. 40989/- 8198/- 912/- 630/- -
 - 50729/- 22.23% Mr. Muhammad
 Above. Yassin Kalwan
 Say Rs:- 50700/-
 22.13% Above. other dif 50059/-
 50689/- Lowest

② Mr. Imamuddin 22.23% - 50100/-
 Above. other dif: 630/-
 50730/- Higher

③ Mr. Muhammad 22.33% - 50551/-
 Sharief Above. other dif 630/-
 51181/- Higher

The lowest Rates Viz. @ 22.13% On Building Schedule & @ -x-
 Above on W/S Schedule @ -x- P.H.E Schedule @ -x- Electric
 Schedule of Rates 2004 & Rs: - based on Non Schedule Items quoted by
 Mr. Muhammad Yassin Kalwan Government Contractor is reasonable and within
 permissible limit hence recommended for approval. If approved the work order, may be issued.

DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- Mr. Muhammad Yasin Kalwar.

NAME OF WORK:- M/R TO SEED CLEANING RUK FARM GHOTKI

DATE OF ISSUE:- 21-04-2011

TENDER FEE (NON-REFUND:): 300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO: 60245 DATED:- 21-04-2011

CALL DEPOSIT NO: 0404282 DATED:- 18/04/2011

With the Name of Bank Bank Al-Falah Ghotki. Rs. 1000/2

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	<u>22.13 %</u>	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	—	Above\Below
F)	Non Schedule item	Rs:-	—

Memorandum showing items of work to be carried out.

- a) General Description :-
- b) Estimate Cost :- 50000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.

Jamk
CONTRACTOR.

Accepted

E.E.

Jamk
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE ENFORCED HERE AFTER.

ISSUED TO :- Mr. Enamuddin Abbasi
NAME OF WORK:- M/R TO SEED CLEANING RUK FARM GHOTKI
DATE OF ISSUE:- 21-04-2011
TENDER FEE (NON-REFUND):- 300/-
N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011
D.R NO: 60244 DATED:- 21/04/2011
CALL DEPOSIT NO: 0404289 DATED:- 19/04/2011
With the Name of Bank Al-Falah Ghotki Branch Rs: 1000/2

I/We hereby tendered for the work specified in such memorandum as under:-

		Above\Below
A)	On Buildings Schedule of Rates 2004.	22.23%
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—
D)	On Highway Schedule of Rates 2004 (Internal Road).	—
E)	On Electric Schedule of Rates 2004 (Internal and External).	—
F)	Non Schedule item	Rs:- —

Enamuddin

Memorandum showing items of work to be carried-out.

- General Description :-
- Estimate Cost :- 50000/-
- Earnest Money :- 2 %
- Security Deposit :- 3 %
- Percentage if any to be deducted from bill (5 %)
- Time allowed for completion of work (02) Two Months.

Enamuddin
CONTRACTOR.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- Mr. Muhammad Shareef.
NAME OF WORK:- M/R TO SEED CLEANING RUK FARM GHOTKI

DATE OF ISSUE:- 21-04-2011

TENDER FEE (NON-REFUND): 300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO: 60243 DATED:- 21/04/2011

CALL DEPOSIT NO: 777065 DATED:- 19/04/2011

With the Name of Bank NBP (M). Branch Sukkur. Rs. 1200/2

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	22.33%	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	—	Above\Below
F)	Non Schedule item	Rs:-	—

Memorandum showing items of work to be carried-out.

- General Description :-
- Estimate Cost :- 50000/-
- Earnest Money :- 2 %
- Security Deposit :- 3 %
- Percentage if any to be deducted from bill (5 %)
- Time allowed for completion of work (02) Two Months.

Shamim
CONTRACTOR.

Rejected

E.E.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR

PHONE # 071-9310103.

WORK ORDER

NO: TC/G-55/-

432

OF 2011

SUKKUR DATED: 24/04/2011

To

M/S Syed & Brothers
Government Contractor
Sukkur

SUBJECT: M/R TO SEED CLEANING FARM AT GHOTKI (E-I).

1/- The lowest rate (details as noted below) offered by you for the work noted above on 21-04-2011 are found reasonable and therefore is hereby accepted. Total Tender amount Rs: 19940/- (Rupees Nineteen Thousand Nine Hundred Fourty) only.


- | | |
|---|---|
| a) New Composite Schedule of Rates Buildings Items of 2004. | -----Nil----- |
| b) New Schedule it Rates for Internal W/S Fitting Items 2004. | -----Nil----- |
| c) Public Health Engineering Schedule of Rates 2004. | -----Nil----- |
| d) New Electric Schedule of Pak: .PWD 2004. | 19.85 % Above (Nineteen Point Eighty Five Percent Above). |
| e) Quoted Rates:. | Rs: 7100/- (Rupees Seven Thousand One Hundred) only. |

2/ You are therefore directed to please attend Divisional Officer within Seven (07) days for completing the tender documents for sanction by the competent authority, till agreement is sanctioned. All clauses of agreement will be treated as enforced and operative.

3/- You are further directed to obtain necessary instructions from Assistant Engineer Provincial Buildings Sub Division Ghotki, to start the work within a week's time from the date of issue of this work order and complete it within period (Up to 25-06-2011) Months.

4/- It should be noted that.

1. The work should be carried out as per Public Works Department Hand Book and other specifications of the Division, as directed.
2. No Premium shall be allowed on non Schedule Items.
3. No separate payment got carriages of materials shall be made, premium quoted by the contractor over the cost of carriage of building materials involved.
4. All materials required for construction shall be procured & brought as site by contractor at his own cost from approved source.
5. Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
6. Steel fees from all kinds of rust and cement free from all impurities. Which, confirm to the British standard specification shall only be allowed is use.
7. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs sq: inch.
8. Sand from only approved quarry shall be used in all items involving use of cement, pit, sand shall not be allowed to be used.
9. Sweet and palatable water only shall have to be used in construction work which is to be arranged by the contractor.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

Copy Forwarded to the Assistant Engineer, Provincial Buildings Sub-Division Ghotki, for information. The work shall be executed strictly in accordance with the estimate. Any excess/deviation/departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of the work and progress report as per stages under clause-2 of the agreement by promptly reported to Division office for taking necessary action. On completion of work, date of completion is reported in writing to Divisional office.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

COMPARATIVE STATEMENT

NAME OF WORK: - M/R to Seed Clearing Farm Ruk at Ghotki
 (Internal E-I).

DATE OF ISSUE: 21-04-2011
 DATE OF OPENING: 21-04-2011
 Estimate Sanctioned by Executive Engineer, Prov. Buildings Division, Sukkur Vide No: DBB-166 dated: 23/04/2011 For Rs: 19950/-

NAME SCHEDULE	AMOUNT OF SCHEDULE "B"	AMOUNT OF PREMIUM	AMOUNT OF CARTAGE	DIFF. OF CEMENT	DIFF. OF BRICKS	DIFF. OF STEEL	DIFF. OF WOOD	G. TOTAL	PREMISSIBLE PREMIUM	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTORS			REMARKS
											PREMIUM	NON SCHEDULE AMOUNT	G. TOTAL	
1.	2.	3.	4.	5.	6.	7.	8.	9.	9	10	11.	12	13.	14.

Elect. Sch 10714/- 2143/-
 Non Sch. 7100/-
17814/- 2143/-

12856/-
7100/-
19956/-

M/S Syed & Brothers

19.85% Above. Non Sch. 7100/-
12840/-
19940/- Consent

2) M/S United Elect. Corporation

17.95% Above. Non Sch. 7300/-
12851/-
7300/-
20151/- Highest

3) M/S A.M. Electric Centre

20.05% Above. Non Sch. 7500/-
12862/-
7500/-
20362/- Highest

The lowest Rates Viz; @ X On Building Schedule & @ C Above on WS Schedule @ Y P.H.E Schedule @ 19.85% Electric Schedule of Rates 2004 & Rs: 7100/- based on Non Schedule items quoted by M/S Syed & Brothers Government Contractor is reasonable and within permissible limit hence recommended for approval. Approved the work order, may be issued.


 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR

EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE ENFORCED HERE AFTER.

ISSUED TO :- M/S Syed & Brothers
NAME OF WORK :- M/R TO SEED CLEANING FARM RUK GHOTKI (INTERNAL E-I).
DATE OF ISSUE :- 21-04-2011
TENDER FEE (NON-REFUND):- 300/-
N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011
D.R NO: 60241 DATED:- 21/04/2011
CALL DEPOSIT NO: 1975344 DATED:- 07-04-2011
With the Name of Bank UBL G/Abad Sukkur Rs. 400/2

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	—	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	19.85%	Above\Below
F)	Non Schedule item	Rs:- 7100/A	

سید

Memorandum showing items of work to be carried-out.

- a) General Description :-
b) Estimate Cost :- 20000/2
c) Earnest Money :- 2 %
d) Security Deposit :- 3 %
e) Percentage if any to be deducted from bill (5 %)
f) Time allowed for completion of work (02 Two) Months.

سید
CONTRACTOR.

سید
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- M/S United Electric Corp.
NAME OF WORK :- M/R TO SEED CLEANING WORK RUK GHOTKI (INTERNAL E-I).
DATE OF ISSUE :- 21-04-2011
TENDER FEE (NON-REFUND):- 300/-
N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011
D.R NO: 60219 DATED:- 21/04/2011
CALL DEPOSIT NO: 777062 DATED:- 16/04/2011
With the Name of Bank NBP (M) Sukkur Rs. 400/-


I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	—	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	19.95%	Above\Below
F)	Non Schedule item	Rs:- 7300/-	

Memorandum showing items of work to be carried-out.

- a) General Description :-
b) Estimate Cost :- 20000/-
c) Earnest Money :- 2 %
d) Security Deposit :- 3 %
e) Percentage if any to be deducted from bill (5 %)
f) Time allowed for completion of work (2 Two) Months.


CONTRACTOR.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER. :::::

ISSUED TO :- M/S A.M. Electric Centre.
NAME OF WORK :- M/R TO SEED CLEANING FARM RUK GHOTKI (INTERNAL E-I).
DATE OF ISSUE :- 21-04-2011
TENDER FEE (NON-REFUND):- 500/-
N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011
D.R NO: 60234 DATED:- 21/04/2011
CALL DEPOSIT NO: 338362 DATED:- 18/04/2011
With the Name of Bank NCB B/R Sukkur Rs. 1000/-


I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	—	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	20.05%	Above\Below
F)	Non Schedule item	Rs: 7500/-	

Memorandum showing items of work to be carried-out.

- a) General Description :-
b) Estimate Cost :- 20000/-
c) Earnest Money :- 2 %
d) Security Deposit :- 3 %
e) Percentage if any to be deducted from bill (5 %)
f) Time allowed for completion of work (02 Two) Months.


CONTRACTOR.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR

PHONE # 071-9310103.

WORK ORDER

NO: TC/G-55/-

434

OF 2011

SUKKUR DATED:

29 09 2011

To

M/S Syed & Brothers
Government Contractor
Sukkur

SUBJECT: M/R TO AGRICULTURE FARM AT GHOTKI (RESIDENCE)(E-I).

1/- The lowest rate (details as noted below) offered by you for the work noted above on 21-04-2011 are found reasonable and therefore is hereby accepted. Total Tender amount Rs: 9983/- (Rupees Nine Thousand Nine Hundred Eighty Three) only.


- | | |
|---|--|
| a) New Composite Schedule of Rates Buildings Items of 2004. | -----Nil----- |
| b) New Schedule it Rates for Internal W/S Fitting Items 2004. | -----Nil----- |
| c) Public Health Engineering Schedule of Rates 2004. | -----Nil----- |
| d) New Electric Schedule of Pak: PWD 2004. | 19.80 % Above (Nineteen Point Eighty Percent Above). |
| e) Quoted Rates:. | Rs: 2300/- (Rupees Two Thousand Three Hundred) only. |

2/ You are therefore directed to please attend Divisional Officer within Seven (07) days for completing the tender documents for sanction by the competent authority, till agreement is sanctioned. All clauses of agreement will be treated as enforced and operative.


3/- You are further directed to obtain necessary instructions from Assistant Engineer Provincial Buildings Sub Division Ghotki, to start the work within a week's time from the date of issue of this work order and complete it within period (Up to 25-06-2011) Months.

4/- It should be noted that.

1. The work should be carried out as per Public Works Department Hand Book and other specifications of the Division, as directed.
2. No Premium shall be allowed on non Schedule Items.
3. No separate payment got carriages of materials shall be made, premium quoted by the contractor over the cost of carriage of building materials involved.
4. All materials required for construction shall be procured & brought as site by contractor at his own cost from approved source.
5. Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
6. Steel fees from all kinds of rust and cement free from all impurities. Which, confirm to the British standard specification shall only be allowed is use.
7. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs sq: inch.
8. Sand from only approved quarry shall be used in all items involving use of cement, pit, sand shall not be allowed to be used.
9. Sweet and palatable water only shall have to be used in construction work which is to be arranged by the contractor.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR

Copy Forwarded to the Assistant Engineer, Provincial Buildings Sub-Division Ghotki, for information. The work shall be executed strictly in accordance with the estimate. Any excess/deviation/departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of the work and progress report as per stages under clause-2 of the agreement by promptly reported to Division office for taking necessary action. On completion of work, date of completion is reported in writing to Divisional office.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION

COMPARATIVE STATEMENT

DATE OF ISSUE: 21-04-2011
 DATE OF OPENING: 21-04-2011
 Estimate Sanctioned by Executive Engineer Prov.
 Buildings Division, Sukkur Vide No: DB B-172
 dated: 23/04/2011 For Rs: - 10,000/-

NAME OF WORK: - M/R to Agriculture Farm (Residence) at
Ghotki (E-D)

Rs on


NAME SCHEDULE	AMOUNT OF SCHEDULE "B"	AMOUNT OF PREMIUM	AMOUNT OF CARTAGE	DIFF. OF CEMENT	DIFF. OF BRICKS	DIFF. OF STEEL	DIFF. OF WOOD	G. TOTAL	PREMISSIBLE PREMIUM	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTORS			REMARKS
											PREMIUM	NON SCHEDULE AMOUNT	G. TOTAL	
1.	2.	3.	4.	5.	6.	7.	8.	9.	9	10	11.	12.	13.	14.

Hecl: Sch: 6414/- 1283/-
 Non Sch: 2300/-
 8714/- 1283/-

- 1) M/S Syed & Brothers 20% Above 7697/-
 2300/-
 19.80% Above 7683/-
 Above Non Sch: 2300/-
 9983/- Lowest
- 2) M/S A.M. Electric Centre 19.95% Above 7693/-
 2400/-
 Above Non Sch: 2400/-
 10093/- Highest
- 3) M/S United Hecl. Cosporation. 20% Above 7696/-
 2500/-
 Above Non Sch: 2500/-
 10196/- Highest

The lowest Rates Viz: @ ~~19.80%~~ On Building Schedule & @ ~~20%~~ Above on W/S Schedule @ ~~19.80%~~ P.H.E. Schedule @ 19.80% Electric Schedule of Rates 2004 & Rs: 2300/- based on Non Schedule Items quoted by M/S Syed & Brothers Government Contractor is reasonable and within permissible limit hence recommended for approval if approved the work order may be issued.


 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.


 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- M/s Syed & Partners.
NAME OF WORK :- M/R TO AGRICULTURE FARM RESIDENCE AT GHOTKI (RESIDENCE).
DATE OF ISSUE :- 21-04-2011.
TENDER FEE (NON-REFUND):- 300/-
N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011
D.R NO: 60241 DATED:- 21/04/2011
CALL DEPOSIT NO: 1975347 DATED:- 13/04/2011
With the Name of Bank UBL Minara Road Sukkur. Rs. 200/-


I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	—	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	19.80%	Above\Below
F)	Non Schedule item	Rs:- 2300/-	

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 10000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02 Two) Months.


CONTRACTOR.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE ENFORCED HERE AFTER. :::::


ISSUED TO :- M/S A.M. Electronic Centre.
NAME OF WORK :- M/R TO AGRICULTURE FARM RESIDENCE AT GHOTKI (RESIDENCE).
DATE OF ISSUE :- 21-04-2011.
TENDER FEE (NON-REFUND):- 300/-
N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011
D.R NO: 60234 DATED:- 21/04/2011
CALL DEPOSIT NO: 338363 DATED:- 18/04/2011
With the Name of Bank MCB B/Road Sukkur. Rs: 200/-


I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	—	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	19.95%	Above\Below
F)	Non Schedule item	Rs- 2400/-	

Memorandum showing items of work to be carried-out.

- a) General Description :-
b) Estimate Cost :- 10000/-
c) Earnest Money :- 2 %
d) Security Deposit :- 3 %
e) Percentage if any to be deducted from bill (5 %)
f) Time allowed for completion of work (02 Two) Months.


CONTRACTOR.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE ENFORCED HERE AFTER.

ISSUED TO

:- M/s United Electric Corporation

NAME OF WORK

:- M/R TO AGRICULTURE FARM RESIDENCE AT GHOTKI (RESIDENCE).

DATE OF ISSUE

:- 21-04-2011.

TENDER FEE (NON-REFUND):- 300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO:

60219

DATED:- 21/04/2011

CALL DEPOSIT NO:

777063

DATED:- 16/04/2011

With the Name of Bank

NBP (M) Sukkur Rs. 200/2


I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	—	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	—	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	20%	Above\Below
F)	Non Schedule item	Rs. 2500/2	

Memorandum showing items of work to be carried out.

- a) General Description :-
- b) Estimate Cost :- 10000/2
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02 Two) Months.


CONTRACTOR.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR

PHONE # 071-9310103.

WORK ORDER

NO: TC/G-55/- 433. OF 2011

SUKKUR DATED: 24/04/2011

To

M/S Syed & Brothers
Government Contractor
Sukkur

SUBJECT: M/R TO ASSISTANT ENGINEER PBSD GHOTKI (CAMP OFFICE)(E-D).

1/- The lowest rate (details as noted below) offered by you for the work noted above on 21-04-2011 are found reasonable and therefore is hereby accepted. Total Tender amount Rs: 15992/- (Rupees Fifteen Thousand Nine Hundred Ninety-Two) only.

- | | | |
|----|--|---|
| a) | New Composite Schedule of Rates Buildings Items of 2004. | -----Nil----- |
| b) | New Schedule it Rates for Internal W/S Fitting Items 2004. | -----Nil----- |
| c) | Public Health Engineering Schedule of Rates 2004. | -----Nil----- |
| d) | New Electric Schedule of Pak: .PWD 2004. | 19.85 % Above (Nineteen Point Eighty Five Percent Above). |
| e) | Quoted Rates:. | Rs: 2300/- (Rupees Two Thousand Three Hundred)only. |

2/ You are therefore directed to please attend Divisional Officer within Seven (07) days for completing the tender documents for sanction by the competent authority, till agreement is sanctioned. All clauses of agreement will be treated as enforced and operative.

3/- You are further directed to obtain necessary instructions from Assistant Engineer Provincial Buildings Sub Division Ghotki. to start the work within a week's time from the date of issue of this work order and complete it within period (Up to 25-06-2011) Months.

4/- It should be noted that.

1. The work should be carried out as per Public Works Department Hand Book and other specifications of the Division, as directed.
2. No Premium shall be allowed on non Schedule Items.
3. No separate payment got carriages of materials shall be made, premium quoted by the contractor over the cost of carriage of building materials involved.
4. All materials required for construction shall be procured & brought as site by contractor at his own cost from approved source.
5. Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
6. Steel fees from all kinds of rust and cement free from all impurities. Which, confirm to the British standard specification shall only be allowed is use.
7. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs sq: inch.
8. Sand from only approved quarry shall be used in all items involving use of cement, pit, sand shall not be allowed to be used.
9. Sweet and palatable water only shall have to be used in construction work which is to be arranged by the contractor.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR

Copy Forwarded to the Assistant Engineer, Provincial Buildings Sub-Division Ghotki. for information. The work shall be executed strictly in accordance with the estimate. Any excess/deviation/departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of the work and progress report as per stages under clause-2 of the agreement by promptly reported to Division office for taking necessary action. On completion of work, date of completion is reported in writing to Divisional office.

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR

COMPARATIVE STATEMENT

DATE OF ISSUE: 21-04-2011
 DATE OF OPENING: 21-06-2011
 Estimate Sanctioned by Executive Engineer Prov.
 Buildings Division, Sukkur Vide No: DB/B-168
 dated: 23/04/2011 For Rs. - 16000/-

NAME OF WORK: - M/R to Assistant Engineer PBSP Shokki (Camp office)
 (E.F)

NAME SCHEDULE	AMOUNT OF SCHEDULE "B"	AMOUNT OF PREMIUM	AMOUNT OF OF CARTAGE	DIFF. OF CEMENT.	DIFF. OF BRICKS	DIFF. OF STEEL	DIFF. OF WOOD	G. TOTAL	PREMISSIBLE PREMIUM	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTORS			REMARKS
											PREMIUM	NON SCHEDULE AMOUNT	G. TOTAL	
1.	2.	3.	4.	5.	6.	7.	8.	9.	9	10	11.	12	13.	14.

Elect. Sch, 11425/- 2285/- 13710/- 20% Above. M/S Syed & Brothers 19.85% 2300/- 13692/-
 Non sch, 2300/- 2300/- 2300/- Above. Non sch. 2300/-
 13725/- 2285/- 16010/- 15992/- Lowest

2) M/S United Electric Corporation 19.97% 2350/- 13766/-
 Above. Non sch. 2300/-
 16056/- Higher

3) Mr Anjum Ah. Electric 20/85% 2400/- 13715/-
 Above. Non sch. 2400/-
 16115/- Highest

The lowest Rates Viz: @ 19.85% On Building Schedule & @ 20/85% Electric
 Above on W/S Schedule @ 19.85% P.H.E Schedule @ 19.85% Electric
 Schedule of Rates 2004 & Rs: 2300/- based on Non Schedule Items quoted by
M/S Syed & Brothers. Government Contractor is reasonable and within
 permissible limit hence recommended for approval if approved the work order may be issued.


 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.


 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

ing th
 eemen
 lings
 compl

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-I TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- Mr. Muhammad Anwar Ali Electric

NAME OF WORK:- M/R TO ASSISTANT ENGINEER PBSO GHOTKI (CAMP OFFICE).(INTERNAL ELECTRIFICATION).

DATE OF ISSUE:- 21-04-2011

TENDER FEE (NON-REFUND):300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO: 60225 DATED:- 21/04/2011

CALL DEPOSIT NO: 2433066 DATED:- 18/04/2011

With the Name of Bank UBL G/Abad Sukkur. Rs. 400/-


I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	Above\Below
F)	Non Schedule item	Rs:- 2400/-

Memorandum showing items of work to be carried-out.

- General Description :-
- Estimate Cost :- 16,000/-
- Earnest Money :- 2 %
- Security Deposit :- 3 %
- Percentage if any to be deducted from bill (5 %)
- Time allowed for completion of work (02) Two Months.


CONTRACTOR.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR

PHONE # 071-9310103.

WORK ORDER

NO: TC/G-55/- 405 OF 2011

SUKKUR DATED: 23 104 1 2011

To
M/S Mateen & Sons
Government Contractor
Ghotki.

SUBJECT: M/R TO GRAIN GODOWN GHOTKI.

1/- The lowest rate (details as noted below) offered by you for the work noted above
on 21-04-2011 are found reasonable and therefore is hereby accepted. Total Tender amount
Rs: 50720/- (Rupees Fifty Thousand Seven Hundred Twenty) only.

- | | |
|---|--|
| a) New Composite Schedule of Rates Buildings Items of 2004. | 19.90 % Above (Nineteen Point Ninety Percent Above). |
| b) New Schedule it Rates for Internal W/S Fitting Items 2004. | -----Nil----- |
| c) Public Health Engineering Schedule of Rates 2004. | -----Nil----- |
| d) New Electric Schedule of Pak: .PWD 2004. | -----Nil----- |
| e) Quoted Rates:. | -----Nil----- |

2/ You are therefore directed to please attend Divisional Officer within Seven (07) days for completing the tender documents for sanction by the competent authority, till agreement is sanctioned. All clauses of agreement will be treated as enforced and operative.


3/- You are further directed to obtain necessary instructions from Assistant Engineer Provincial Buildings Sub Division Ghotki to start the work within a week's time from the date of issue of this work order and complete it within period (Up to 25-06-2011) Months.

4/- It should be noted that.

1. The work should be carried out as per Public Works Department Hand Book and other specifications of the Division, as directed.
2. No Premium shall be allowed on non Schedule Items.
3. No separate payment got carriages of materials shall be made, premium quoted by the contractor over the cost of carriage of building materials involved.
4. All materials required for construction shall be procured & brought as site by contractor at his own cost from approved source.
5. Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
6. Steel fees from all kinds of rust and cement free from all impurities. Which, confirm to the British standard specification shall only be allowed is use.
7. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs sq: inch.
8. Sand from only approved quarry shall be used in all items involving use of cement, pit, sand shall not be allowed to be used.
9. Sweet and palatable water only shall have to be used in construction work which is to be arranged by the contractor.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

Copy Forwarded to the Assistant Engineer, Provincial Buildings Sub-Division Ghotki for information. The work shall be executed strictly in accordance with the estimate. Any excess/deviation/departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of the work and progress report as per stages under clause-2 of the agreement by promptly reported to Division office for taking necessary action. On completion of work, date of completion is reported in writing to Divisional office.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR

COMPARATIVE STATEMENT

DATE OF ISSUE: 21-04-2011
 DATE OF OPENING: 21-04-2011
 Estimate Sanctioned by Executive Engineer Prov.
 Buildings Division Sukkur Vide No: DB/B
 dated: For Rs. - 50800/-

NAME OF WORK: - M/R to Grain Godown Ghotki

NAME SCHEDULE	AMOUNT OF SCHEDULE "B"	AMOUNT OF PREMIUM	AMOUNT OF CARTAGE	DIFF. OF CEMENT	DIFF. OF BRICKS	DIFF. OF STEEL	DIFF. OF WOOD	G. TOTAL	PREMISSIBLE PREMIUM	NAME OF CONTRACTOR	RATE QUOTED BY CONTRACTORS			REMARKS
											PREMIUM	NON SCHEDULE AMOUNT	G. TOTAL	
1.	2.	3.	4.	5.	6.	7.	8.	9.	9	10	11.	12	13.	14.

Bal. Sch. 42302/- 2460/- - - - Say Rs. 50762/- 19.99% Above. M/S Mateen & Sons. 19.90% Above. 50720/- Lowest

2) Mr. Abdul Wahab 20% Above. 50762/- Higher

3) Muhammad Yasin 20.40% Above. 50804/- Highest

The lowest Rates Viz: @ 19.90% On Building Schedule & @ - - - Above on W/S Schedule @ - - - P.H.E Schedule @ - - - Electric Schedule of Rates 2004 & Rs: - - - based on Non Schedule Items quoted by M/S Mateen & Sons Government Contractor is reasonable and within permissible limit hence recommended for approval. If approved the work order may be issued.

(Signature)
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

(Signature)
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- Muhammad Yasin Kalwar.

NAME OF WORK:- M/R TO GRAIN GODOWN AT GHOTKI

DATE OF ISSUE:- 21-04-2011

TENDER FEE (NON-REFUND):- 500/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011

D.R NO: 60245 DATED:- 21/04/2011

CALL DEPOSIT NO: 0404280 DATED:- 18/04/2011

With the Name of Bank Bank Al-Falah limited Ghotki Rs: 1200/2

I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	<u>20.10%</u>	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	<u>21/4/11</u>	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	—	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	—	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	—	Above\Below
F)	Non Schedule item	Rs:-	—

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 60000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02) Two Months.

Yasin
CONTRACTOR.

Yasin
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR

PHONE # 071-9310103.

WORK ORDER

NO: TC/G-55/-

431

OF 2011

SUKKUR DATED: 24 104 12871

To

M/S Syed & Brothers
Government Contractor
Sukkur

SUBJECT: M/R TO GRAIN GODOWN AT GHOTKI (E-I).

1/- The lowest rate (details as noted below) offered by you for the work noted above on 21-04-2011 are found reasonable and therefore is hereby accepted. Total Tender amount Rs: 19935/- (Rupees Nineteen Thousand Nine Hundred Thirty Five) only.


- | | | |
|----|--|--|
| a) | New Composite Schedule of Rates Buildings Items of 2004. | -----Nil----- |
| b) | New Schedule it Rates for Internal W/S Fitting Items 2004. | -----Nil----- |
| c) | Public Health Engineering Schedule of Rates 2004. | -----Nil----- |
| d) | New Electric Schedule of Pak: PWD 2004. | 19.80 % Above (Nineteen Point Eighty Percent Above). |
| e) | Quoted Rates:. | Rs: 7100/- (Rupees Seven Thousand One Hundred only). |

2/ You are therefore directed to please attend Divisional Officer within Seven (07) days for completing the tender documents for sanction by the competent authority, till agreement is sanctioned. All clauses of agreement will be treated as enforced and operative.


3/- You are further directed to obtain necessary instructions from Assistant Engineer Provincial Buildings Sub Division Ghotki, to start the work within a week's time from the date of issue of this work order and complete it within period (Up to 25-06-2011) Months.

4/- It should be noted that.

1. The work should be carried out as per Public Works Department Hand Book and other specifications of the Division, as directed.
2. No Premium shall be allowed on non Schedule Items.
3. No separate payment got carriages of materials shall be made, premium quoted by the contractor over the cost of carriage of building materials involved.
4. All materials required for construction shall be procured & brought as site by contractor at his own cost from approved source.
5. Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
6. Steel fees from all kinds of rust and cement free from all impurities. Which, confirm to the British standard specification shall only be allowed is use.
7. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 lbs sq: inch.
8. Sand from only approved quarry shall be used in all items involving use of cement, pit, sand shall not be allowed to be used.
9. Sweet and palatable water only shall have to be used in construction work which is to be arranged by the contractor.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR

Copy Forwarded to the Assistant Engineer, Provincial Buildings Sub-Division Ghotki, for information. The work shall be executed strictly in accordance with the estimate. Any excess/deviation/departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of the work and progress report as per stages under clause-2 of the agreement by promptly reported to Division office for taking necessary action. On completion of work, date of completion is reported in writing to Divisional office.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUUKUR

COMPARATIVE STATEMENT

DATE OF ISSUE: 21-04-2011
 DATE OF REFERENCE: 21-04-2011
 Estimate Sanctioned by Executive Engineer Prov.
 Buildings Division, Sukkur Vide No: DB/B-175
 dated: 23/04/2011 For Rs: 19950/-

NAME OF WORK: - M/R to Grain Godown at Ghotki (E-I)

NAME SCHEDULE	AMOUNT OF SCHEDULE "B"	AMOUNT OF PREMIUM	AMOUNT OF CARTAGE	DIFF. OF CEMENT.	DIFF. OF BRICKS	DIFF. OF STEEL	DIFF. OF WOOD	G. TOTAL	PREMISSIBLE PREMIUM	NAME OF CONTRACTOR.	RATE QUOTED BY CONTRACTORS			REMARKS
											PREMIUM	NON SCHEDULE AMOUNT	G. TOTAL	
1.	2.	3.	4.	5.	6.	7.	8.	9.	9	10	11.	12	13.	14.

Elect: Sch 10714/- 2143/-
 7100/-
 17814/- 2143/-
 19956/-
 1) M/S Syed & Parothas 19.80% Above. Non Sch: 12856/-
 20% Above. 7100/-
 19935/- lowest

2) M/S United Electric 19.90% Above. Non Sch: 12846 1/2
 7200/-
 20046 1/2 Higher

3) Mr. Anwar Electric 20% Above. Non Sch: 12856 1/2
 7300/-
 20156 1/2 Higher

The lowest Rates Viz: @ ~~---~~ X ~~---~~ On Building Schedule & @ ~~---~~ X ~~---~~
 Above on W/S Schedule @ ~~---~~ X ~~---~~ P.H.E Schedule @ 19.80% Electric
 Schedule of Rates 2004 & Rs: 7100/- based on Non Schedule Items quoted by
 M/s Syed & Parothas Government Contractor is reasonable and within
 permissible limit hence recommended for approval if approved the work order, may be issued.


 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.


 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR.

B-1 TENDER FORM

CERTIFIED THAT DUE TO NON AVAILABLE OF B-1 FORM THIS FORM IS BEING ISSUED AND IN CASE OF LOWEST TENDER THAT WILL BE REPLACED BY B-1 TENDER FORM, ALL THE CLAUSES OF THE AGREEMENT FORM 1 TO 52 ARE INFORCED HERE AFTER.

ISSUED TO :- MR. Muhammad Anwar Electric

NAME OF WORK :- M/R TO GRAIN GODOWN AT GHOKKI (B-I).

DATE OF ISSUE :- 21-04-2011.

TENDER FEE (NON-REFUND):- 300/-

N.I.T. NO: TC/G-55/- 504 DATED:- 31-03-2011.

D.R. NO: 60225 DATED:- 21/04/2011

CALL DEPOSIT NO: 2433059 DATED:- 18/04/2011

With the Name of Bank UBL G/Abad Sukkur. Rs. 4000/-


I/We hereby tendered for the work specified in such memorandum as under:-

A)	On Buildings Schedule of Rates 2004.	_____	Above\Below
B)	On Water Supply & Sanitary Fitting Schedule of Rates 2004.	_____	Above\Below
C)	On Public Health Engineering Schedule of Rates 2004. (Drainage).	_____	Above\Below
D)	On Highway Schedule of Rates 2004 (Internal Road).	_____	Above\Below
E)	On Electric Schedule of Rates 2004 (Internal and External).	20%	Above\Below
F)	Non Schedule item	Rs: 7300/-	

Memorandum showing items of work to be carried-out.

- a) General Description :-
- b) Estimate Cost :- 20000/-
- c) Earnest Money :- 2 %
- d) Security Deposit :- 3 %
- e) Percentage if any to be deducted from bill (5 %)
- f) Time allowed for completion of work (02 Two) Months.


CONTRACTOR.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

PHONE # 071-9310103

NO: TC/G-55/ 578 OF 2011
OFFICE OF THE EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR DATED:- 12 / 04 / 2011

PHONE # 071-9310103.
CORRIGENDUM

In pursuance Sindh Public Procurement Regulatory authority Sindh Karachi letter No: Dir(A&F)SPPRA/3-3/10-11/6010 dated:8.4.2011 ,the tender for the item mentioned in this Office NIT No: TC/G-55/504 dated:-31.3.2011, at serial No: 46,47,& 48 are here by cancelled.

(SYED MUZAMIL MUZAFAR MUSAVI)
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

1 Copy forwarded with compliments to the:

- 1/- P.S to Minister Works & Services Department Government of Sindh Karachi
- 2/- The Secretary, Information Technology Government of Sindh, Secretariat No.6 @ Karachi for favour of information and placing them on the Web site of Sindh Government.
- 3/- ✓ The Director (A&F) SPPRA/ 3-15 Government of Sindh Public Procurement Regulatory Authority Planning & Development Department Karachi along with soft/hard copy of NIT for favour of information and placing the same on the Web site.
- 4/- The Director Information (Advertisement) Public Relation Department Government of Sindh Block No: 96 Karachi for favour of kind information,.
- 5/- The Chief Engineer Buildings Department Government of Sindh for favour of kind information.
- 6/- The Superintending Engineer Provincial Buildings Circle Sukkur for favour of kind information.
- 6/- The Executive Engineer Provincial Buildings Division Larkana/Shahheed Benazir Abad (Nawabshah).
- 7/- The Assistant Engineer Provincial Buildings Sub Division Sukkur/Electric Sukkur/Ghotki & Shikarpur.
- 8/- Divisional Accounts Officer/D.B/H.C
- 9/- Copy to Notice Board.

(SYED MUZAMIL MUZAFAR MUSAVI)
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

16/4
M(CB)

REWARD QUARY
7/33
Public Procurement
Regulatory Authority Govt. of Sindh