

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

03

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC)
- 3). TITLE OF CONTRACT Const of CC Street
- 4). TENDER NUMBER (03) E.E.S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Const of CC Street in Haji Parya Village UC-02 SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 9,75,832/-
- 8). ENGINEER'S ESTIMATE 9,75,832/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. R.K Construction
- 16). CONTRACT AWARD PRICE Rs. 10,05,107/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. R.K Construction  
M/s. Khateer & Co  
M/s. Feroz A.B Company
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes  No

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>
No	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>
No	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local  Int.

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes  No

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes  No

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes  No

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes  No

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes  No

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes  No

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes  No

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes  No

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes  No

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer

  
EXECUTIVE ENGINEER  
DMC (WEST)

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 131 /2014

Dated 27/6 /2014

M/S R.K Construction  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

SUBJECT: - CONST OF CC STREET IN HAJI PARYA VILLAGE UC-02 SITE ZONE

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 10,05,107/-.

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 45 days months failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

61 / STAMP RS. 3020/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this THURS day of 26/6/14 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S R.K. Construction by their proprietor address carrying business under the name and style of M/S R.K. Construction which expression shall include their successor and assignees of the said firm and heir executors administrator, assignees of the said individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/3 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/3 and dated 25/3/14 For the Work of "Const. of C.C Street in Haji Pariya village in UL-02 site zone."


Sanctioned cost of the works Rs. 10,05,107/- i/c premium @ 03 % above above / below the schedule of rates. The contractor has deposited a sum of Rs. 30735/- as security in addition to the earnest money deposited vide challan No. D/O of Ist R. Bill dated 7/5/14 as security in addition to the earnest money deposited vide challan No. - dated 7/5/14 Rs. 19520/- time limit of the work 45 days and penalty is Rs. 500/- per day.

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfilment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this 26 day of JUN 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI



Witness : I [Signature]  
C-4 Const

890 8/K Orangi town

Witness : II [Signature]  
for KIR & Sons con

585 Block gate

Orangi town

M/S [Signature]  
Signature of Contractor  
[Signature]



26-6-14  
7 JUN 2014

# NOTE SHEET

03

References

SUBJECT: - CONST OF CC STREET IN HAJI PARYA VILLAGE  
UC-02 SITE ZONE

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 9,75,832/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                   |                             |
|----|-------------------|-----------------------------|
| 1. | R.K Construction  | @3% Above<br>Rs.10,05,107/- |
| 2. | Khateer & Co      | @7% Above<br>Rs.10,44,140/- |
| 3. | Feroz A.B Company | @9% Above<br>Rs.10,63,657/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 9,75,832/- and Total Amount Rs. 9,75,832/-.

It is therefore requested that the sanction amounting to Rs.10,05,107/- Rupees (Ten Lac Five Thousand One Hundred & Seven Only) i/c @ 03% A.S.R in favour of M/S R.K Construction Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

03

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)                                     |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014                           |
| 3. Tender Description / Name of Work / Item         | Const of CC Street in Haji Parya Village UC-02 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure                                 |
| 5. Tender Published                                 | Through Web SITE / News Paper                            |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	R.K Construction	@3% Above Rs.10,05,107/-	1 <sup>st</sup> Lowest	9,75,832/-	1 <sup>st</sup> Lowest	Accepted
2.	Khateer & CO	@7% Above Rs.10,44,140/-	2 <sup>nd</sup> Lowest	9,75,832/-	2 <sup>nd</sup> Lowest	Accepted
3.	Feroz A.B Company	@9% Above Rs.10,63,657/-	3 <sup>rd</sup> Lowest	9,75,832/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)

## OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST) KARACHI

SUBJECT: - CONST OF CC STREET IN HAJI PARYA VILLAGE UC-02 SITE ZONE

E/Cost: 9,75,832/- E/Money 19520/- T/Limit 45 days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shovel in ordinary soil.	7980/Cft	1663.75%0Cft
2.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	6384/Cft	902.20%Cft
3.	CC plain i/e placing compacting finishing and curing complete i/e screening and washing of stone aggregate without shuttering ratio 1:4:8	5940/Cft	9416.28%Cft
4.	P/L 2" thick topping cement concrete 1:2:4 i/e surface finishing and dividing into panels etc completed.	18000/Sft	3275.50%Sft

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

I/we hereby quoted 3% Above / Below the SR.

Signature \_\_\_\_\_ Address \_\_\_\_\_

33 = 10,05,107/-  
8/3/14

Banker: M/S R.K. Constantine  
T.O. 10002 199065 24/03  
19520/- 0238769 24/03

- ① Rate Quoted 3% Above SR
- ② NO cutting permission
- ③ IN Sealed cover

ACCOUNTANT (B&R)  
Site Zone DMC (West)



**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

25

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT p/l. Rec Pipe Line 12" dia
- 4). TENDER NUMBER (25) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT P/L Rec Pipe Line 12" dia Raheem General House to Jamia Masjid Rehmania Mustimabad Qasba Colony UC-08 SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 11,64,562/-
- 8). ENGINEER'S ESTIMATE 11,64,562/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Gul Zadah Contractor
- 16). CONTRACT AWARD PRICE Rs. 11,64,562/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Gul Zadah Contractor  
M/s. M. Deedar Contractor  
M/s. Manzoor & Mansoor Entreprises  
M/s. M.K Saleem Brothers
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE \_\_\_\_\_ ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE \_\_\_\_\_ X
  - c).  TWO STAGE BIDDING PROCEDURE \_\_\_\_\_ X
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_ X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>		
No	<input type="checkbox"/>		

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>		
-----	-------------------------------------	--	--

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>		
No	<input checked="" type="checkbox"/>		

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer



**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

(25)  
(48)

**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 19 /2014

Dated 6/5/2014

M/S Gul Zadah Contractor  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**


**SUBJECT: - P/L RCC PIPE LINE 12" DIA RAHEEM GENERAL HOUSE TO JAMIA MASJID**  
**REHMANIA MUSLIMABAD QASBA COLONY UC-08 SITE ZONE**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 11,65,727/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Bidaan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the pointed form of the contract/agreement.

The work is to be completed within the schedule time limit i.e. 60 days months failing which penalty will be imposed as per contract clause.

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)

STAMP RS. 3500/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 22/4/14 day of 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Gul Zadeh Contractors their proprietor address carrying on business under the name and style of M/S Gul Zadeh Contractors which expression shall include their successor and assignees of the said firm and heir executors administrator, assignees of the said individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/4 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/4 and dated: For the Work of " P/L R-c Pipe line 12" & Dia Rahemo Gemesid house to Jamia Masjid Rehmania Mush Abad Qasba Colony in ec-08 site


Sanctioned cost of the works Rs. 11,65,727/- i/c premium @ 0.10% above / below the schedule of rates. The contractor has deposited a sum of Rs. 34,986/- vide challan No. WEST R/B/11 dated - as security in addition to the earned money deposited vide challan No. - dated 7/5/14 Rs. 23300/- time limit of the work 60 days and penalty is Rs. 500/- per day


The contractor has given DMC (West) SITE Zone a lien over such sum of Rs. security the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (W) and the contractor shall respectively well truly carry out the said contract and fulfill the contract abide by all the terms and condition of the aforesaid specification and tender.


The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.


In witness whereof the said parties have set their hands this \_\_\_\_\_ day of \_\_\_\_\_ 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI



Witness : I  
  
M/S Bilal & Co Associates

Witness : II  
  
R. Sami & Co B144

M/S   
Signature of Contractor  
House No 41 Street  
No 41 Becha Khan Chowk



# NOTE SHEET

25

( 12 )

References

SUBJECT: - P/L RCC PIPE LINE 12" DIA RAHEEM GENERAL

HOUSE TO JAMIA MASJID REHMANIA

MUSLIMABAD QASBA COLONY UC-08 SITE ZONE

9. After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 11,64,562/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

10. In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                               |                              |
|----|-------------------------------|------------------------------|
| 1. | Gul Zadah Contractor          | @.10%Above<br>Rs.11,65,727/- |
| 2. | M. Deedar Govt Contractor     | @.15%Above<br>Rs.11,66,309/- |
| 3. | Manzoor & Mansoor Enterprises | @9%Above<br>Rs.12,69,373/-   |
| 4. | M.K Saleem Brothers           | @20%Above<br>Rs.13,97,474/-  |

11. The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 11,64,562/- and Total Amount Rs. 11,64,562/-.

12. It is therefore requested that the sanction amounting to Rs. 11,65,727/- Rupees (Eleven Lac Sixty Five Thousand Seven Hundred & Twenty Seven Only) i/c @ 0.10% A.S.R in favour of M/S Gul Zadah Contractor Chargeable from B.G No: XI-B-C may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

13. EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

14. SUPERINTENDING ENGINEER  
DMC (WEST)

15. MUNICIPAL COMMISSIONER  
DMC (WEST)

(3) (34)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

25

No. XEN/S.Z/DMC/W/ /2014


Dated /2014

**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency SITE Zone DMC (West)
2. Tender Reference No No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item P/L Rcc Pipe Line 12" dia Raheem General House to Jamia Masjid Rehmania Muslimabad Qasba Colony UC-08 SITE Zone
4. Method of Procurement Single Envelop Procedure
5. Tender Published Through Website SPPRA
6. Total Bid documents Sold 04
7. Total Bids Received 04
8. Technical Bid Opening date (if applicable) -
9. No. of Bid technically qualified (if applicable) -
10. Bis (s) Rejected Nil
11. Financial Bid Opening Date 25/03/2014
12. Bid Evaluation Report 01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Gul Zadah Contractor	@.10%Above Rs.11,64,562/-	1 <sup>st</sup> Lowest	11,64,562/-	1 <sup>st</sup> Lowest	Accepted
2	M. Deedar Govt Contractor	@.15%Above Rs.11,66,309/-	2 <sup>nd</sup> Lowest	11,64,562/-	2 <sup>nd</sup> Lowest	Accepted
3	Manzoor & Mansoor Enterprises	@9%Above Rs.12,69,373/-	3 <sup>rd</sup> Lowest	11,64,562/-	3 <sup>rd</sup> Lowest	Accepted
4	M.K Saleem Brothers	@20%Above Rs.13,97,474/-	4 <sup>th</sup> Lowest	11,64,562/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

CC to:

(2/33)

## OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST) KARACHI

SUBJECT: - P/L RCC PIPE LINE 12" DIA RAHEEM GENERAL HOUSE TO JAMIA

MASJID REHMANIA MUSLIMABAD QASBA COLONY UC-08 SITE ZONE

E/Cost: 11,64,562/- E/Money 23300/- T/Limit 60 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg: Inch: P. fence guard lights flags temporary crossing non vehicler traffic where ever req: a lift up to 5 ft & lead up to 1 chain.	17400/Cft	4650 %0 Cft - 80910
2.	P. Rec pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12" dia pipe.	1400/Rft	412 / P.Rft - 576800/-
3.	Const of Main Holes 4 inside with Rcc covers 21" dia 3x3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp:	70/Nos.	13028 / Each - 911960/-
4.	Add or deduct for depth of man holes above or beyond 5 ft (RA).	70/Rft	2245.55/P.Rft - 157180/-
5.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp:	15660/Cft	2760.0/%0Cft - 43222

1455700/-

**EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)**

I/we hereby quoted 0.16% Above / Below the SR.

Signature \_\_\_\_\_ Address 41581/A, P.O. Box 1060, Block 4, J.I.P.

- ① Rate Quoted @ Percent 10% Above S.R
- ② NO Calling / Commission
- ③ IN Sealed covers

Tender No. \_\_\_\_\_ to M/I/B  
Gul Zadeh Contractors  
 T.O. No. 173057, 19-3-14  
 U.M. 23300/-, 0238953, 21/3/14

2  
25/3/14

9  
ACCOUNTANT



# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## CONTRACT EVALUATION FORM

32

### TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Imp / Repair of CC Street
- 4). TENDER NUMBER (32) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Imp : Repair of CC Street in different Places of Haji Suleh Muhammad Villages UC-02 SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 9,85,406/-
- 8). ENGINEER'S ESTIMATE 9,85,406/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 45 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. R.K Construction
- 16). CONTRACT AWARD PRICE Rs. 9,85,702/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. R.K Construction  
M/s. Khateer & Co  
M/s. Feroz A. B Company
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE \_\_\_\_\_ ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE \_\_\_\_\_ X
  - c).  TWO STAGE BIDDING PROCEDURE \_\_\_\_\_ X
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_ X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	
-----	-------------------------------------	----	--

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes		No	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes		No	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes		No	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer \_\_\_\_\_

  
**EXECUTIVE ENGINEER**  
**DHC (WEST)**

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356: 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 128 /2014

Dated 27/6 /2014

M/S R.K Construction  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

SUBJECT: - IMP / REPAIR OF CC STREET IN DIFFERENT PLACES OF HAJI SULEH  
MUHAMMAD VILLAGES UC-02 SITE ZONE

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 9,85,702/-


You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 45 days months failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this THURSDAY day of 26/6/14 200 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S R.K. Construction by their proprietor address carrying on or business under the name and style of M/S R.K. Construction which expression shall include their successor and assignees of the said firm and heir executors administrator, assignees of the individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/3 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/3 and dated: For the Work of "Sup/Repair of a/c street in different places of Haji Suleh Mohamed village 242-02 side Lane"


Sanctioned cost of the works Rs. 9,85,702/- i/c premium @ 0.3% above/below the schedule of rates. The contractor has deposited a sum of Rs. 29575/- vide challan No. D/D Ist R/Rill dated - as security in addition to the earnest money deposited vide challan No. - dated 2/5/14 Rs. 19710/- time limit of the work 45 days and penalty is Rs. 500/- per day

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this \_\_\_\_\_ day of \_\_\_\_\_ 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI



Witness : I [Signature]  
C-4 const  
890 8/K orange town

Witness : II [Signature]  
fatir & sons co  
585 Black gate  
orange town Karachi

M/S [Signature]  
Signature of contractor  
10/6/14  
[Signature]



# NOTE SHEET

32

(1)

ras

( )

References

**SUBJECT: - IMP / REPAIR OF CC STREET IN DIFFERENT PLACES**  
**OF HAJI SULEH MUHAMMAD VILLAGES UC-02 SITE**  
**ZONE**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 9,85,406/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).


In response there to the following Contractor's have participated and quoted their rates as under: -


- |    |                   |                              |
|----|-------------------|------------------------------|
| 1. | R.K Construction  | @.3% Above<br>Rs.9,85,702/-  |
| 2. | Khateer & Co      | @7% Above<br>Rs.10,54,384/-  |
| 3. | Feroz A.B Company | @10% Above<br>Rs.10,83,947/- |


The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 9,85,406/- and Total Amount Rs. 9,85,406/-.

It is therefore requested that the sanction amounting to Rs. 9,85,702/- Rupees (Nine Lac Eighty Five Thousand Seven Hundred & Two Only) i/c @ 0.3% A.S.R in favour of M/S R.K Construction Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

  
ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

  
SUPERINTENDING ENGINEER  
DMC (WEST)

  
MUNICIPAL COMMISSIONER  
DMC (WEST)

  
ADMINISTRATOR  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

32

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency SITE Zone DMC (West)
2. Tender Reference No No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item Imp / Repair of CC Street in different Places of Haji Suleh Muhammad Villages JC-02 SITE Zone
4. Method of Procurement Single Envelop Procedure
5. Tender Published Through Website SPPRA
6. Total Bid documents Sold 03
7. Total Bids Received 03
8. Technical Bid Opening date (if applicable) -
9. No. of Bid technically qualified (if applicable) -
10. Bis (s) Rejected Nil
11. Financial Bid Opening Date 25/03/2014
12. Bid Evaluation Report 01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	R.K Construction	@ 3% Above Rs.9,85,702/-	1 <sup>st</sup> Lowest	9,85,406/-	1 <sup>st</sup> Lowest	Accepted
2.	Khateer & Co	@7% Above Rs.10,54,384/-	2 <sup>nd</sup> Lowest	9,85,406/-	2 <sup>nd</sup> Lowest	Accepted
3	Feroz A.B Company	@10% Above Rs.10,83,947/-	3 <sup>rd</sup> Lowest	9,85,406/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to :-

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - IMP / REPAIR OF CC STREET IN DIFFERENT PLACES OF HAJI SULEH  
MUHAMMAD VILLAGES UC-02 SITE ZONE**

E/Cost: 2,85,406/- E/Money 19710/- T/Limit 45 days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shovel in ordinary soil.	9328/Cft	1663.75%0Cft
2.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	7462/Cft	902.20%Cft
3.	CC plain i/e placing compacting finishing and curing complete i/e screening and washing of stone aggregate without shuttering ratio 1:4:8	5940/Cft	9416.28%Cft
4.	P/L 2" thick topping cement concrete 1:2:4 i/e surface finishing and dividing into panels etc completed.	18000/Sft	3275.50%Sft

**EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)**

I/we hereby quoted 03% Above / Below the SR.

Signature \_\_\_\_\_ Address \_\_\_\_\_

- ① Rate quoted in unit 37. Above 0.5%.
- ② NO cutting / connection for 0.5%.
- ③ IN sealed cover

10/120 سٹریٹ  
M/S M. R. Contractor  
T/Limit 1000/2 19908 24/03  
E/Money 19710/2 0238990 24/05

2  
25/3/11

**ACCOUNTANT (B&R)**



# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

35

## CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT P/F of Fiber Shad
- 4). TENDER NUMBER (35) E.F.S.Z.DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT P/F of fiber shad at Eidgah Ground UC-02 SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 16,89,378/-+O/R
- 8). ENGINEER'S ESTIMATE 16,89,378/-+O/R  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 90 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. R.K Construction
- 16). CONTRACT AWARD PRICE Rs. 17,77,256/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID)  
M/s. R.K Construction  
M/s. Khateer & Co  
M/s. Feroz A.B Company
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>		
No			

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>		
-----	-------------------------------------	--	--

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes			
No	<input checked="" type="checkbox"/>		

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer



**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi.*  
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

61 / 1  
STAMP RS. 5340/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this THURSDAY day of 26/6/14 200 7 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S R.K. Construction by their proprietor address carrying business under the name and style of M/S R.K. Construction which expression shall include their successor and assignees of the said firm and heir executors administrator, assignees of the said individual partner of the other part.



Where as the Administrator SITE Zone has accepted the contractor's tender hereunder annexed and marked 1/3 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/3 and dated: For the Work of " P/F of Fiber shade at Eidgah Ground in VC-02 site no.

Sanctioned cost of the works Rs. 17,77,256/- i/c premium @ 0.4% Above + 0/Ref above/below the schedule of rates. The contractor has deposited a sum of Rs. 55,083/- vide challan No. 010 of Ist R/bill dated 7/5/14 as security in addition to the earnest money deposited vide challan No. - dated 7/5/14 Rs. 33,800/- time limit of the work 10 days and penalty is Rs. 500/- per day.

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender with prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this 26 JUN 2014 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI  
  
SEAL  
OFFICE SUPERIOR  
Office, City Court,  
Karachi.

Witness : I Raf  
C-4 const  
890 8/11 Orangi town

Witness : II افتخار  
ftakir & Sons Co  
585 Bloch gate  
Orangi town

26 JUN 2014  
M/S Kelvi  
M/S R.K. Const-Cont  
Signature of Contractor  
8/10/1970



# NOTE SHEET

( )

35

References

SUBJECT: - P/F OF FIBER SHAD AT EIDGAH GROUND UC-02 SITE

ZONE


After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 16,89,378-/+O/R were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).


In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                   |                              |
|----|-------------------|------------------------------|
| 1. | R.K Construction  | @.4% Above<br>Rs.17,77,256/- |
| 2. | Khateer & Co      | @.8% Above<br>Rs.17,90,253/- |
| 3. | Feroz A.B Company | @9% Above<br>Rs.19,41,262/-  |


The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 16,89,378-/+O/R and Total Amount Rs. 16,89,378-/+O/R.

It is therefore requested that the sanction amounting to Rs. 17,77,256/- Rupees (Seventeen Lac Seventy Seven Thousand Two Hundred & Fifty Six Only) i/c @ 0.4% A.S.R in favour of M/S R.K Construction Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

  
ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

  
MUNICIPAL COMMISSIONER  
DMC (WEST)

  
ADMINISTRATOR  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI** 35

No. XEN/S.2/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency SITE Zone DMC (West)
2. Tender Reference No No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item P/F of fiber shad at Eidgah Ground UC-02 SITE Zone
4. Method of Procurement Single Envelop Procedure
5. Tender Published Through Website SPPRA
6. Total Bid documents Sold 03
7. Total Bids Received 03
8. Technical Bid Opening date (if applicable) -
9. No. of Bid technically qualified (if applicable) -
10. Bis (s) Rejected Nil
11. Financial Bid Opening Date 25/03/2014
12. Bid Evaluation Report 01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	R K Construction	@.4% Above Rs.17,77,256/-	1 <sup>st</sup> Lowest	16,89,378/- +0/R	1 <sup>st</sup> Lowest	Accepted
2.	Khateer & Co	@.8% Above Rs.17,90,253/-	2 <sup>nd</sup> Lowest	16,89,378/- +0/R	2 <sup>nd</sup> Lowest	Accepted
3.	Feroz A.B Company	@9% Above Rs.19,41,262/-	3 <sup>rd</sup> Lowest	16,89,378/- +0/R	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to :-

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - P/F OF FIBER SHAD AT EIDGAH GROUND UC-02 SITE ZONE**

E/Cost: 16,89,378/-+O/R E/Money 33800/-+2%O/R T/Limit EO Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation in Foundation of building, bridges and other structures including dagbolling dressing refilling ground structure with excavated earth watering and ramming lead upto 5 feet in ordinary soil.	714/Cft	3554.38%0Cft
2.	Cement concrete brick or stone ballast 1 1/2" 2" to gouge 1:3:6 ratio.	102/Cft	9416.28%Cft
3.	Providing and Laying M.S pipe 6.4mm to different jointing welding i/c etc complete with respect	2348/Rft	856/59/P.Rft
4.	P/L 1:2:4 cc situ i/c placing compacting finishing curing i/c screening washing stone aggregate with out shuttering etc.	612/Cft	14429.25%Cft
5.	P/F of fiber shade app quality	624/Sft	Open Rate 1300/per sft

*[Signature]*  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

I / we hereby quoted 0.9% 1/2 Above / Below-the SR. Plus Non Schedule Items Offer

Rates is Rupees 8112-0

Signature *[Signature]* Address M/S R&K Consty

- ① Rate Excuted Point 1/2
- ② No cutting / commission
- ③ IN sealed covers

M/S R&K Consty  
T.C. 10007-19907-24/03  
33800k 0238-21 24/03  
2500/2 70322 21/03

**ACCOUNTANT (B&R)**  
Site Zone DMC (West)

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

40

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Imp / Repair of CC Street
- 4). TENDER NUMBER (40) E.E.S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Imp - Repair of CC Street and Sewerage Line in different area of Noor Muhammad Village UC-02 SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 8,99,577/-
- 8). ENGINEER'S ESTIMATE 8,99,577/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Syed Rahim Shah
- 16). CONTRACT AWARD PRICE Rs. 9,04,075/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Syed Rahim Shah  
M/s. R.K Construction  
M/s. Itihad Enterprises
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE \_\_\_\_\_ ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE \_\_\_\_\_ X
  - c).  TWO STAGE BIDDING PROCEDURE \_\_\_\_\_ X
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_ X



PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	--------------------------	--------------------------

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer



**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/S2/DMC/W/ 129 /2014

Dated 27/6 /2014

M/S Syed Raheem Shah  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

**SUBJECT; - IMP / REPAIR OF CC STREET AND SEWERAGE LINE IN DIFFERENT AREA OF  
NOOR MUHAMMAD VILLAGE UC-02 SITE ZONE**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 9,04,075/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 60 days months failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

61

STAMP RS. 2720/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACH AGREEMENT

An agreement made this THURSDAY day of 26/6/14 200 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Syed Rabin Shah by their proprietor address carrying on business under the name and style of M/S Syed Rabin Shah which expression shall include their successor and assignees of the said firm and their executors administrator, assignees of the said individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/3 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/3 and dated For the Work of "Imp/Repair of EC street and sewerage line in cliffed Area of near mohamed village in EC-02 site zone"


Sanctioned cost of the works Rs. 9,04,075/- i/c premium @ 0.5% above / below the schedule of rates. The contractor has deposited a sum of Rs. 27,200/- vide challan No. DID-131 R/14/11 dated - as security in addition to the earnest money deposited vide challan No. - dated 7/5/14 Rs. 18000/- time limit of the work 60 days and penalty is Rs. 500/- per day.

The contractor has given DMC (West) SITE Zone a lien over such sum of a security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this \_\_\_\_\_ day of \_\_\_\_\_ 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI



Witness : I

C-4 const  
890 8/c Orangi town

Witness : II

Atakir & sons co  
585 Block gate  
Orangi town

M/S

Signature of Contractor

Signature of Contractor  
96-6-14

# NOTE SHEET

40

(1)

( )

References

as

**SUBJECT: - IMP / REPAIR OF CC STREET AND SEWERAGE LINE**  
**IN DIFFERENT AREA OF NOOR MUHAMMAD**  
**VILLAGE UC-02 SITE ZONE**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 8,99,577/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                    |                              |
|----|--------------------|------------------------------|
| 1. | Syed Rahim Shah    | @.5% Above<br>Rs.9,04,075/-  |
| 2. | R.K Construction   | @.9% Above<br>Rs.9,07,673/-  |
| 3. | Itihad Enterprises | @12% Above<br>Rs.10,07,526/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 8,99,577/- and Total Amount Rs. 8,99,577/-.

It is therefore requested that the sanction amounting to Rs. 9,04,075/- Ruppes (Nine Lac Four Thousand & Seventy Five Only) i/c @ 0.5% A.S.R in favour of M/S Syed Rahim Shah Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

40

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)


- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Imp / Repair of CC Street and Sewerage Line in different area of Noor Muhammad Village UC-02 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Website SPPRA  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Syed Rahim Shah	@.5% Above Rs.9,04,075/-	1 <sup>st</sup> Lowest	8,99,577/-	1 <sup>st</sup> Lowest	Accepted
2.	R.K Construction	@.9% Above Rs.9,07,673/-	2 <sup>nd</sup> Lowest	8,99,577/-	2 <sup>nd</sup> Lowest	Accepted
3.	Itihad Enterprises	@12% Above Rs.10,07,526/-	3 <sup>rd</sup> Lowest	8,99,577/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)

## OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST) KARACHI

**SUBJECT: - IMP / REPAIR OF CC STREET AND SEWERAGE LINE IN DIFFERENT  
AREA OF NOOR MUHAMMAD VILLAGE UC-02 SITE ZONE**

E/ Cost: 8,99,577/- E/Money 18000/- T/Limit 60 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg: Incht: P. fence guard lights flags temporary crossing non vehieler traffic where ever req: a lift up to 5 ft & lead up to 1 chain.	1375/Cft	4650 %0 Cft
2.	P. Rec pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12" dia pipe.	200/Rft	412/ P.Rft
3.	Const of Main Holes 4 inside with Rec covers 21" dia 3x3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp:	10/Nos.	13028 / Each
4.	Add or deduct for depth of man holes above or beyond 5 ft (RA).	20/Rft	2245.55/P.Rft
5.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp:	1238/Cft	2760.0/%0Cft
6.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shavel in ordinary soil .	6000/Cft	1663.75%0Cft
7.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BO rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	4800/Cft	902.20%0Cft
8.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	3960/Cft	9416.28%0Cft
9.	P/L 2" thick toping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc completed.	14000/Sft	3275.50%0Sft

(1) Rate Decaloid part 5% AS. E  
 (2) No cutting / commission  
 (3) IN rated costs  
 3/3/11

M/s Syeed Rahim Shah & Co. Thane  
 E.O. 1000 158470- 30/10/13  
 P.A. 18000 238972- 29/3/11  
 ACCOUNTANT

EXECUTIVE ENGINEER (B&R)  
 SITE ZONE DMC (WEST)

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

97

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Const / Imo of Rec Drain
- 4). TENDER NUMBER (47) E.F/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Const - Imp of Rec drain from Najmul Islam Masjid to Graveyard in Etahi Colony UC-06
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 52,45,946/-
- 8). ENGINEER'S ESTIMATE 52,45,946/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 90 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Nisar A. Brothers
- 16). CONTRACT AWARD PRICE Rs. 52,45,946/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Nisar A. Brothers  
M/s. Riz Construction  
M/s. C4 Construction
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE ONE ENVELOPE PROCEDURE \_\_\_\_\_ ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE \_\_\_\_\_ X
  - c).  TWO STAGE BIDDING PROCEDURE \_\_\_\_\_ X
  - d).  TWO STAGE TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_ X



PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer



**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi.*  
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 127 /2014

Dated 25/6 /2014

M/S Nisar A. Brother  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

**SUBJECT: - CONST / IMP OF RCC DRAIN FROM NAJMUL ISLAM MASJID TO GRAVEYARD**  
**AT ELAHI COLONY UC-06**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 52,45,946/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 90 days months failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

83

STAMP RS. 15740/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this TUES day of 24/6/14 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Nisax A Brothers by their proprietor address carrying on business under the name and style of M/S Nisax A Brothers which expression shall include their successor and assignees of the said firm and their executors administrator, assignees of the said individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/3 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/3 and dated: For the Work of "Const / Imp. of R-c drain from Najmul Islam Masjid to Grave Yard at Elahi colony in ue-06 site zone DMC (W)"

Sanctioned cost of the works Rs. 52,45,946/- i/c premium @ AT PAR above / below the schedule of rates. The contractor has deposited a sum of Rs. 1,57,377/- vide challan No. IST R/B/11 dated - as security in addition to the earnest money deposited vide challan No. - dated 8/5/14 Rs. 1,04,980/- time limit of the work 90 days and penalty is Rs. 500/- per day.

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.


In witness whereof the said parties have set their hands this \_\_\_\_\_ day of \_\_\_\_\_ 2014.

*(Handwritten signature)*

Witness : I

A/140 Block D N-Nizam  
M/S Malik Zahid  
Witness : II

*(Handwritten signature)*  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION,  
KARACHI



M/S Nisax - A. Brothers  
Signature of Contractor, *(Handwritten signature)*  
H.No. 1314 Set 8 SUPERAN. STATION  
Orange town Karachi  
Stamp Office, City Court Karachi



# NOTE SHEET

47

( )

as

References

**SUBJECT: - CONST / IMP OF RCC DRAIN FROM NAJMUL ISLAM  
MASJID TO GRAVEYARD AT ELAHI COLONY UC-06**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 52,45,946/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                   |                             |
|----|-------------------|-----------------------------|
| 1. | Nisar A. Brothers | At Par<br>Rs.52,45,946/-    |
| 2. | Riz Construction  | @1% Above<br>Rs.52,98,405/- |
| 3. | C4 Construction   | @2% Above<br>Rs.53,50,865/- |


The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 52,45,946/- and Total Amount Rs. 52,45,946/-.

It is therefore requested that the sanction amounting to Rs. 52,45,946/- Rupees (Fifty Two Lac Forty Five Thousand Nine Hundred & Forty Six Only) i/c @ At Par S.R in favour of M/S Nisar A. Brothers Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

  
ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

  
MUNICIPAL COMMISSIONER  
DMC (WEST)

  
ADMINISTRATOR  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

47

No. XEN/S.Z/DMC/W/ /2014


Dated /2014

**BID EVALUATION REPORT**  
 (In Compliance of clause 45 SPP Rules 2010)

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Const / Imp of Rec drain from Najmul Islam Masjid to Graveyard at Elahi Colony UC-06 |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Web SITE / News Paper  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

5. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Nisar A. Brothers	At Par Rs.52,45,946/-	1 <sup>st</sup> Lowest	52,45,946/-	1 <sup>st</sup> Lowest	Accepted
2.	Riz Construction	@1% Above Rs.52,98,405/-	2 <sup>nd</sup> Lowest	52,45,946/-	2 <sup>nd</sup> Lowest	Accepted
3.	C4 Construction	@2% Above Rs.53,50,865/-	3 <sup>rd</sup> Lowest	52,45,946/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
 XEN Sewerage  
 KW&SB Member

  
 XEN (B&R)  
 SITE ZONE DMC (West)  
 Secretary

  
 Superintending Engineer  
 DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - CONST / IMP OF RCC DRAIN FROM NAJMUL ISLAM MASJID TO  
GRAVEYARD AT ELAHI COLONY UC-06**

E/Cost: 52,45,946/- E/Money 104920/- T/Limit 90 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Dismantling of Cement Concrete plai 1:2:4 laying etc	3440/Cft	3327.50%Cft
2.	Dismantling CC reinf: separating reinforcement from concrete cleaning the straightening the same	375/Cft	5445%Cft
3.	Earth work of Excavation in ashes sand soft soil or silt cleanance undressed lead upto 50 ft.	16200/Cft	1663.75%0Cft
4.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	16012/Cft	902.25%Cft
5.	S.S Soling 9" to 6" i/c are lead in left etc complete Dry Masonry	4800/Cft	13596%Cft
6.	Cement Concrete Brick or Stone Ballast 1 1/2" to 2 gauge 1:4:8 ratio	2400/Cft	9416.28%Cft
7.	P/I. Rec work i/c all labour materials the cost of reinf: its labour bending which will be a paid separately i/c all kind form moulds lifting shuttering washing finishing single Rec work roof slab beams lintel columns other structural members laid in situ or pre cost in position in all respect.	10680/Cft	258.61/P.Cft
8.	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening i/c cost of binding wire also i.e removal rust from bars.	429/Cwt	5001.70/P.Cwt
9.	Hire Charges 10 H.P	15 days	1500/P.Day
10.	Carriage of new jute bags 4 to 5 Cft capacities filled with sand or cast	2400 Nos	184.31/Each

Handwritten notes:  
 Nisar A. Brothens  
 TQR 3000/- 172258 21/03  
 M. 104920/- 173178 21/03

ACCOUNTANT (B&R)  
 Site Zone DMC (West) EXECUTIVE ENGINEER (B&R)  
 SITE ZONE DMC (WEST)

I/we hereby quoted AT PAR Above/Below the SR.

Signature [Signature] Address H.No 1314 B/12 Orangi Karachi

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

67

## CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Const / Repair of CC Street
- 4). TENDER NUMBER (67) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Const. Repair of CC Street Mouladad Village UC-02 SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 9,84,174/-
- 8). ENGINEER'S ESTIMATE 9,84,174/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Syed Rahim Shah
- 16). CONTRACT AWARD PRICE Rs. 9,84,666/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Syed Rahim Shah  
M/s. Al Riaz Enterprises  
M/s. R.K Construction
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE \_\_\_\_\_ ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE \_\_\_\_\_ X
  - c).  TWO STAGE BIDDING PROCEDURE \_\_\_\_\_ X
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_ X



PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)


Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer

  
**EXECUTIVE ENGINEER**  
**DMC (WEST)**

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*  
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

Dated 27/6 /2014

No. EE/SZ/DMC/W/ 130 /2014

M/S Syed Raheem Shah  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

SUBJECT: - CONST / REPAIR OF CC STREET MOULADAD VILLAGE UC-02 SITE ZONE

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 9,84,666/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 45 days months failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

61  
STAMP RS. 2960/2

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACH.

## AGREEMENT

An agreement made this THURSDAY day of 26/8/14 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Syed Rahim Shah by their proprietor address carrying on business under the name and style of M/S Syed Rahim Shah which expression shall include their successor and assignees of the said firm and heir executors administrator, assignees of the said individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/3 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/3 and dated: For the Work of "Const / Repair of C.C street mouladad village: G. in UC-02 Site Zone."

Sanctioned cost of the works Rs. 9,84,666/- i/c premium @ 0.05% above / below the schedule of rates. The contractor has deposited a sum of Rs. 29,533/2 as security in addition to the earnest money deposited vide challan No. DIP-1st R/1824 dated --- as security in addition to the earnest money deposited vide challan No. --- dated 7/5/14 Rs. 19700/2 time limit of the work 45 days and penalty is Rs. 500/2 per day.

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this 26/8/14 day of August 2014.


  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI



Witness : I  
[Signature]  
C-4 const  
890 8/6 Orangi town

Witness : II  
[Signature]  
585 Black gate  
Orangi town

M/S [Signature]  
Signature of Contractor  
[Signature]



# NOTE SHEET

67

( )

References

SUBJECT: - CONST / REPAIR OF CC STREET MOULADAD

VILLAGE UC-02 SITE ZONE

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 9,84,174/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).


In response there to the following Contractor's have participated and quoted their rates as under: -


- |    |                             |                              |
|----|-----------------------------|------------------------------|
| 1. | Syed Raheem Shah & Brothers | @.05% Above<br>Rs.9,84,666/- |
| 2. | Al Riaz Enterprises         | @.10% Above<br>Rs.9,85,158/- |
| 3. | R.K Construction            | @.8% Above<br>Rs.9,92,047/-  |


The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 9,84,174/- and Total Amount Rs. 9,84,174/-.

It is therefore requested that the sanction amounting to Rs. 9,84,666/- Rupees (Nine Lac Eighty Four Thousand Six Hundred & Sixty Six Only) i/c @ 0.05% A.S.R in favour of M/S Syed Rahim Shah & Brothers Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

  
ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

  
SUPERINTENDING ENGINEER  
DMC (WEST)

  
MUNICIPAL COMMISSIONER  
DMC (WEST)

  
ADMINISTRATOR  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

67

No. XEN/S.Z/DMC/W/ /2014


Dated /2014

**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014                               |
| 3. Tender Description / Name of Work / Item         | Const / Repair of CC Street Mouladad Village UC-02 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure                                     |
| 5. Tender Published                                 | Through Web SITE / News Paper                                |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Syed Raheem Shah & Brothers	@.05% Above Rs.9,84,666/-	1 <sup>st</sup> Lowest	9,84,174/-	1 <sup>st</sup> Lowest	Accepted
2.	Al Riaz Enterprises	@.10% Above Rs.9,85,158/-	2 <sup>nd</sup> Lowest	9,84,174/-	2 <sup>nd</sup> Lowest	Accepted
3.	R.K Construction	@.8% Above Rs.9,92,047/-	3 <sup>rd</sup> Lowest	9,84,174/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN sewerage  
KW&SB Member

  
XEN (B&B)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)


# OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST) KARACHI

**SUBJECT: -** CONST / REPAIR OF CC STREET MOULADAD VILLAGE UC-02

SITE ZONE


E/Cost: 9,84,174/- E/Money 19700/- T/Limit 45 days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shovel in ordinary soil.	7175/Cft	1663.75%0Cft
2.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fastings points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10×5×3" 1000 tiles 12×6×2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	5740/Cft	902.20%0Cft
3.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	6031/Cft	9416.28%0Cft
4.	P/L 2" thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels eto completed.	18275/Sft	3275.50%0Sft

  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)


I / we hereby quoted 5% 361 Above / Below the SR.

9,84,666/-

Signature  Address Qasba B/32-1

- ① Rate quoted point 57. Above-S.R
- ② NO cutting / overbilling
- ③ IN Sealed covers.

Vendor: M/s Syed. Rehman Shah & Co. Pte  
 T. No. 1000/P 173046 19/3/14  
 No. 19700 0238974 24/3/14

  
25/3/14



# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

78

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Imp of Market Park
- 4). TENDER NUMBER (78) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Improvement of Market Park in UC-08 Qasba Colony SITE Zone DMC (West)
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 2,02,852/-+O/R
- 8). ENGINEER'S ESTIMATE 2,02,852/-+O/R  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 90 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Nisar A. Brothers
- 16). CONTRACT AWARD PRICE Rs. 24,91,937/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Nisar A. Brothers  
M/s. Riz Construction  
M/s. C4 Construction
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE \_\_\_\_\_ ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE \_\_\_\_\_ X
  - c).  TWO STAGE BIDDING PROCEDURE \_\_\_\_\_ X
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_ X



PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer



**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356: 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 126 /2014

Dated 25/6 /2014

M/S Nisar A. Brother  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

**SUBJECT: - IMPROVEMENT OF MARKET PARK IN UC-08 QASBA COLONY SITE ZONE DMC  
(WEST)**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 24,91,937/-


You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 30 DAYS months failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

03  
STAMP RS. 7480/2

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this TUES day of 24/6/14 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Nisar A. Brothers by their proprietor address carrying on business under the name and style of M/S Nisar A Brothers which expression shall include their successor and assignees of the said firm and heir executors administrator, assignees of the said individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/3 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/3 and dated: For the Work of "Improvement of Market Park in EC-08 Dabba Colony in site zone DMC (W)"


Sanctioned cost of the works Rs. 24,91,937/- i/c premium @ AT PAR+0/Rat above / below the schedule of rates. The contractor has deposited a sum of Rs. 74597/- B/S/D challan No. IS+R/BCL dated - as security in addition to the earnest money deposited vide challan No. - dated 8/5/14 Rs. 50,000/- time limit of the work 60 days and penalty is Rs. 500/- per day

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this \_\_\_\_\_ day of \_\_\_\_\_ 2014.

Witness : I  


  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

SEAL  
124 J

Witness : II  
A/140 Block D N.M. Khan  
M/S Malik Zahid Khan

M/S Nisar A. Brothers  
Signature of Contractor  
H.No 1314, set 8/1

Signature of witness II  
no A/57

Okroji town Karachi  
24 JUN 2014



# NOTE SHEET

78

①

( )

References

aras

SUBJECT: - IMPROVEMENT OF MARKET PARK IN UC-08 QASBA COLONY SITE ZONE DMC (WEST)

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 2,02,852/-+O/R were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                   |                             |
|----|-------------------|-----------------------------|
| 1. | Nisar A. Brothers | At Par<br>Rs.24,91,937/-    |
| 2. | Riz Construction  | @1% Above<br>Rs.25,78,130/- |
| 3. | C4 Construction   | @2% Above<br>Rs.25,80,159/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 2,02,852/-+O/R and Total Amount Rs. 2,02,852/-+O/R.

It is therefore requested that the sanction amounting to Rs. 24,91,937/- Rupces (Twenty Four Lac Ninety One Thousand Nine Hundred & Thirty Seven Only) i/c @ At Par S.R in favour of M/S Nisar A. Brothers Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)

1/2)

7/2

7/2

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

78

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency SITE Zone DMC (West)
2. Tender Reference No No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item Improvement of Market Park in UC-08 Qasba Colony SITE Zone DMC (West)
4. Method of Procurement Single Envelop Procedure
5. Tender Published Through Web SITE / News Paper
6. Total Bid documents Sold 03
7. Total Bids Received 03
8. Technical Bid Opening date (if applicable) -
9. No. of Bid technically qualified (if applicable) -
10. Bis (s) Rejected Nil
1. Financial Bid Opening Date 25/03/2014
2. Bid Evaluation Report 01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Nisar A. Brothers	At Par Rs.24,91,937/-	1 <sup>st</sup> Lowest	2,02,852/- +D/R	1 <sup>st</sup> Lowest	Accepted
2.	Riz Construction	@1% Above Rs. 25,78,130/-	2 <sup>nd</sup> Lowest	2,02,852/- +D/R	2 <sup>nd</sup> Lowest	Accepted
3.	C4 Construction	@2% Above Rs. 25,80,159/-	3 <sup>rd</sup> Lowest	2,02,852/- +O/R	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

# OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST) KARACHI

**SUBJECT: - IMPROVEMENT OF MARKET PARK IN UC-08 QASBA COLONY**

SITE ZONE DMC (WEST)

E/Cost: 2,02,852/- O/R E/Money 5000/- +2% O/R T/Limit 1.0 bakh Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Dismantling of grill existing in Park	525/Sft	<u>300/21.50/57500/2</u> Open Rate
2.	Dismantling cement concrete plain 1:2:4	262/Cft	1306.80%Cft
3.	Dismantling cement concrete plain 1:3:6	96/Cft	3327.50%Cft
4.	Rcc work in roof slab beam column and lintel others structure numbers laid in situ pre cast laid position complete.	286/Cft	337%P.Cft
5.	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening i/c cost of bending wire also i.c removal rust from bars.	13/Cwt	5001.70/P.Cwt
6.	P/L 1:3:6 CC Solid black Masonry wall 6" & below in thickness set in 1:6 comate motor in ground flour complete.	174/Cft	12595%Cft
7.	½" thick cement plaster 1:4 upto 20' height.	2365/Sft	2283.93%Sft
8.	P/L Rcc Pillar 2' height embedded situ in all respect	592 Nos	<u>380/26.40/24960/2</u> Open Rate
9.	Painting ground bars gates of iron bars grating failing i/c standards bars etc complete.	122/Sft	674.60%Sft
10.	P/F Kerb Block of Pre-Cast 1 ½ 18" depth 6" thick and 12" long Using Screwed Graded bajrio Complete with one chain	218/Rft	206.73/P.Rft
11.	Painting Corrugated Surfaces patent roofing etc with oil paint	273/Sft	1072.06%Sft
12.	Supplying stacking and spreading app: garden soil (S/Earth) free from salt and grass roots etc i/c all lead and lift.	1791/Cft	<u>45/2.40/80593/2</u> Open Rate
13.	Supplying stacking and spreading wall decayed cow dung manure from app: source i/c all lead and lift.	742/Cft	<u>45/2.40/33390/2</u> Open Rate
14.	Supply of Plastic Pipe best quality 1" dia	150/Rft	<u>90/2.40/13500/2</u> Open Rate
15.	P/F Physical appliance 1 Slide fiber 10' 01 fiber funnel slide 11" with Dolphin face, Swing 02 Sciters 01 Monkey Bar 06 Safety grill and 02 rope grill etc	01 No	<u>550000/550000/2</u> Open Rate
16.	P/L Banse 1 ½ x 3' Canopy cutting fitting polishing lighting finishing spring height 15' side 8' Jaffery	01 Nos	<u>500000/500000/2</u> Open Rate

1. Cement plaster 1:2:4 (Cement sand and shingle) 632/Sft

3106 P/sft 195920/2  
Open Rate

Providing and fixing iron steel grill door with angle iron frame of 1 1/2" x 1 1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of Engineer Incharge

18/Sft 231.60/P.Sft

20. P/F Cast iron wooden benches with pen wood beltus 6-0x2"x1" benches size 6-0 vertical with three footed of cast iron spiral total weight of foot 65 Kg i/c the coast of nut bolts painting with ready mixed paid of app: make and shade etc complete.

06 Nos

25000/2 Each 150000/2  
Open Rate

21. Removing Cement or lime plaster

1397/Sft

260 P/sft 363220/2  
Open Rate

2289085/2

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

I/we hereby quoted AT PAR Above/Below the SR. Plus Non Schedule Items Offer

Rates is Rupees 202852 + 2289085 = 2491937

Signature RILE Address H.No 1314 B/L Orangi Town Karachi

- (A) Rate quoted at par
- (B) NO cutting commission
- (C) IN Sealed covers

2  
25/3/14

Checked To M/R  
M/S Nisar A. Boddians  
20/03/14  
172315  
189820/24/03  
173185 24/03

ACCOUNTANT (B&R)  
Site Zone DMC (West)



**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

83

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC)
- 3). TITLE OF CONTRACT P/L Rec Pipe Line 12" dia
- 4). TENDER NUMBER (83) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT P/L Rec Pipe Line 12" dia from Naroon House to Joseph House Magsi Mohallah in UC-09 SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 10,46,710/-
- 8). ENGINEER'S ESTIMATE 10,46,710/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. M. Deedar Contractor
- 16). CONTRACT AWARD PRICE Rs. 10,47,338/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. M. Deedar Contractor  
M/s. Manzoor & Mansoor Entreprises  
M/s. Gul Zada Contractor
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer



**FOR OFFICE USE ONLY**

*SPPRA, Block, No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

83

No. EE/SZ/DMC/W/ 18 /20

Dated 6/5 /2014

M/S M. Deedar Contractor  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**


SUBJECT: - PA. RCC PIPE LINE 12" DIA FROM NAROON HOUSE TO JOSEPH HOUSE MAGSI  
MORALLAH IN UC-09 SITE ZONE

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 10,47,338/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 60 days months failing which penalty will be imposed as per contract clause.

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

84

STAMP RS. 3150/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this \_\_\_\_\_ day of 22/4/14 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S M. Deedar Contractors by their proprietor address carrying business under the name and style of M/S M. Deedar Contractors which expression shall include their successor and assignees of the said firm and their executors administrator, assignees of the said individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/3 dated 25/3/14 according to the specification at general condition of the contract hereunto annexed and marked 1/3 and dated: For the Work of "PL Rec Pipe line 12" of from Haroon house to Joseph house in Manghi Michaeli, E. Block, Site 2nd."


Sanctioned cost of the works Rs. 10,47,338/- i/c premium @ 0.09% above / below the schedule of rates. The contractor has deposited a sum of Rs. 31,417/- vide challan No. 217 R/P/14 dated \_\_\_\_\_ as security in addition to the earn money deposited vide challan No. \_\_\_\_\_ dated 7/5/14 Rs. 20950/- time limit of the work 60 Days and penalty is Rs. 500/- per day

The contractor has given DMC (West) SITE Zone a lien over such sum of as security the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (W) and the contractor shall respectively well truly carry out the said contract and fulfil the contract abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract if/ those mentioned in the tender with prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this \_\_\_\_\_ 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI



Witness : I [Signature]  
M/S Gul Zaidat Contractors  
H. No. 41 Street No. 11 Bangoris  
Chowk Orange Karachi.

Witness : II [Signature]  
[Signature]  
[Signature]

M/S [Signature]  
Signature of Contractor  
[Signature]  
[Signature]

# NOTE SHEET

83

Paras

( )

References

SUBJECT: - P/L RCC PIPE LINE 12" DIA FROM NAROON HOUSE

TO JOSEPH HOUSE MAGSI MOHALLAH IN UC-09

SITE ZONE


After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 10,46,710/- were called through different Newspaper & Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).


In response there to the following Contractor's have participated and quoted their rates as under: -


- |    |                               |                               |
|----|-------------------------------|-------------------------------|
| 1. | M. Deedar Contractor          | @.09% Above<br>Rs.10,47,338/- |
| 2. | Manzoor & Mansoor Enterprises | @.10% Above<br>Rs.10,47,757/- |
| 3. | Gul Zada Contractor           | @.16% Above<br>Rs.10,48,385/- |


The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 10,46,710/- and Total Amount Rs. 10,46,710/-.


It is therefore requested that the sanction amounting to Rs. 10,47,338/- Rupees (Ten Lac Forty Seven Thousand Three Hundred & Thirty Eight Only) i/e @ 0.09% A.S.R in favour of M.S Al. Deedar Contractor Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

  
ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

  
SUPERINTENDING ENGINEER  
DMC (WEST)

  
MUNICIPAL COMMISSIONER  
DMC (WEST)

  
ADMINISTRATOR  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

83

No. XEN/S.Z/DMC/W/ /2014

Dated /2014

**BID EVALUATION REPORT**  
 (In Compliance of clause 45 SPP Rules 2010)

- 1. Name of Procuring Agency: SITE Zone DMC (West)
- 2. Tender Reference No: No. XEN/S.Zone/DMC/W/127/2014
- 3. Tender Description / Name of Work / Item: P/L Rcc Pipe Line 12" dia from Naroon House to Joseph House Magsi Mohallah in UC-09 SITE Zone
- 4. Method of Procurement: Single Envelop Procedure
- 5. Tender Published: Through Web SITE / News Paper
- 6. Total Bid documents Sold: 03
- 7. Total Bids Received: 03
- 8. Technical Bid Opening date (if applicable):
- 9. No. of Bid technically qualified (if applicable):
- 10. Bis (s) Rejected: Nil
- 11. Financial Bid Opening Date: 25/03/2014
- 12. Bid Evaluation Report: 01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	M. Deedar Contractor	@.09% Above Rs. 10,47,338/-	1 <sup>st</sup> Lowest	10,46,710/-	1 <sup>st</sup> Lowest	Accepted
2	Manzoor & Mansour Enterprises	@.10% Above Rs. 10,47,757/-	2 <sup>nd</sup> Lowest	10,46,710/-	2 <sup>nd</sup> Lowest	Accepted
3	Gul Zada Contractor	@.16% Above Rs. 10,48,385/-	3 <sup>rd</sup> Lowest	10,45,710/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

*Wahid*  
 XEN Sewerage  
 KW&SB Member

*[Signature]*  
 XEN (B&R)  
 SITE ZONE DMC (West)  
 Secretary

*[Signature]*  
 Superintending Engineer  
 DMC (West) Chairman

Director (CB) SPPRA

C.C to: - With a request to upload on SPPRA Website

- 1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST) KARACHI**

28

**SUBJECT: - P/L RCC PIPE LINE 12" DIA FROM NAROON HOUSE TO JOSEPH  
HOUSE, MAGSI MOHALLAH IN UC-09 SITE ZONE.**

E/Cost: 10,46,710/- E/Money 20950/- T/Limit 60 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg: Inch: P. fence guard lights flags temporary crossing non vehicular traffic where ever req: a lift up to 5 ft & lead up to 1 chain.	19200/Cft	4650 %0 Cft
2.	P. Rcc pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12" dia pipe.	1600/Rft	412 / P.Rft
3.	Const of Main Holes 4 inside with Rcc covers 21" dia 3x3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cast in situ 9" thick wall and disposal of surplus stuff etc comp:	60/Nos.	13028 / Each
4.	Add or deduct for depth of man holes above or beyond 5 ft (RA).	120/Rft	2245.55/P.Rft
5.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp:	17280/Cft	2760.0%0Cft

*[Handwritten signature]*

**EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)**  
10,47,338/-

I/we hereby quoted 3.09% Above / Below the SR.

Signature [Signature] Address [Address]

- ① Rate quoted point 9 Y.A.S.R
- ② NO cutting permission
- ③ IN sealed covers

Order / Memo No. 173 dt. 19-3-14  
M. Deedar, Exec. Contractor  
T.O/C 100/- No. 0238954  
Date 21/3/14

*[Handwritten signature]*

*[Handwritten signature]*



**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

85

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Imp of Park
- 4). TENDER NUMBER (85) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Improvement of A-1 Area Park in UC-08 Qasba Colony SITE Zone DMC (West)
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 1,46,400/-+O/R
- 8). ENGINEER'S ESTIMATE 1,46,400/-O/R  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Nisar A. Brothers
- 16). CONTRACT AWARD PRICE Rs. 11,85,740/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Nisar A. Brother  
M/s. Riz Construction  
M/s. C4 Construction
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE \_\_\_\_\_ ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE \_\_\_\_\_ X
  - c).  TWO STAGE BIDDING PROCEDURE \_\_\_\_\_ X
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_ X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>		
No			

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>		

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes			
No	<input checked="" type="checkbox"/>		

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer

  
SPPRA (Sindh Secretariat)  
Karachi

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 123 /2014

Dated 25/6/2014

M/S Nisar A. Brothers  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

**SUBJECT: - IMPROVEMENT OF A-1 AREA PARK IN UC-08 OASBA COLONY SITE ZONE DMC**  
**(WEST)**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 11,85,740/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 60 days months failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

STAMP RS. 3560/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this TUES day of 24/6/14 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Nisar A Brothers by their proprietor address \_\_\_\_\_ on business under the name and style of M/S Nisar 'A' Brass which expression shall include their successor and assignees of the said firm and their executors administrator, assignees of the said individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/3 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/3 and dated: For the Work of "Emp of A-1 Area park in UC-08 Qasba Colony Site Zone DMC (W)"

Sanctioned cost of the works Rs. 16,85,740/- i/c premium @ AT PAR + 0.1 Rate % above / below the schedule of rates. The contractor has deposited a sum of Rs. 354,27 1/2 Bds D challan No. D/DIST R/ Bill dated \_\_\_\_\_ as security in addition to the earnest money deposited vide challan No. \_\_\_\_\_ dated 3/5/14 Rs. 23,860/- time limit of the work 60 days and penalty is Rs. 500/- per day.

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract to abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this \_\_\_\_\_ day of \_\_\_\_\_ 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

SEAL  
24 JUN 2014

Witness : I  
M/S Nisar A Brothers  
#140 Block D W-N

Witness : II  
A-1-16/10 Gels  
\_\_\_\_\_

M/S Nisar A Brothers  
Signature of Contractor [Signature]  
H.No. 1314 sec \_\_\_\_\_  
Orangi OFFICE OF SETTLEMENT  
Karachi.

24 JUN 2014



# NOTE SHEET

85

References

SUBJECT: - IMPROVEMENT OF A-1 AREA PARK IN UC-08 QASBA COLONY SITE ZONE DMC (WEST)

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 1,46,400/-+O/R were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                   |                             |
|----|-------------------|-----------------------------|
| 1. | Nisar A. Brothers | At Par<br>Rs.11,85,740/-    |
| 2. | Riz Construction  | @2% Above<br>Rs.11,93,826/- |
| 3. | C4 Construction   | @3% Above<br>Rs.12,12,802/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 1,46,400/-+O/R and Total Amount Rs. 1,46,400/-+O/R.

It is therefore requested that the sanction, amounting to Rs. 11,85,740/- Rupees (Eleven Lac Eighty Five Thousand Seven Hundred & Forty Only) i/c @ At Par S.R in favour of M/S Ifikhar & Sons Construction Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

85

No. XEN/S.Z/DMC/W/ /2014


Dated /2014

**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S Zone/DMC/W/177/2014  |
| 3. Tender Description / Name of Work / item         | Improvement of A-1 Area Park in UC-08 Qasba Colony SITE Zone DMC (West) |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Web SITE / News Paper   |
| 6. Total Bid documents Sold                         | 03  |
| 7. Total Bids Received                              | 03  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bids (s) Rejected                               | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Nisar A. Brothers	At Par Rs.11,85,740/-	1 <sup>st</sup> Lowest	1,46,400/- +O/R	1 <sup>st</sup> Lowest	Accepted
2.	Riz Construction	@2% Above Rs.11,93,826/-	2 <sup>nd</sup> Lowest	1,46,400/- +O/R	2 <sup>nd</sup> Lowest	Accepted
3.	C4 Construction	@3% Above Rs.12,12,802/-	3 <sup>rd</sup> Lowest	1,46,400/- +O/R	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
**KEN Sewerage**  
KW&SB Member

  
**XEN (B&R)**  
**SITE ZONE DMC (West)**  
Secretary

  
**Superintending Engineer**  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator OMC (West)


## OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST) KARACHI

SUBJECT: - IMPROVEMENT OF A-1 AREA PARK IN UC-08 QASBA COLONY

SITE ZONE DMC (WEST)

E/Cost: 1,46,400/- + O/R E/Money 3000/- + 2% O/R T/Limit 60 days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Dismantling cement concrete plain 1:2:4	2504/Cft	3327.50% Cft
2.	Supply of Plastic Pipe best quality 1" dia	150/Rft	90/Bat 13500 Open Rate
3.	P/L Banse 1 1/2 x 3' canopy cutting fitting polishing lighting finishing spring height 15' side 8' Jaffery	01 No	500000/- Open Rate 500000
4.	P/L Pavers colored (Rockrete) glazed on floor facing in required colored and pattern of stile specification jointed in white cement and pigment over a base of 1:2 grey cement mortar 3/4 thick including washing and filling of joints	2504/Sft	210/Pst 525840 Open Rate
5.	Painting corrugated surfaces patent roofing etc with oil paint	532/Sft	1072.06% Sft 1039340/2
6.	P/L 1:4:8 plain i/c placing compacting etc comp	998/Cft	9416.28% Cft


  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

I/we hereby quoted AT PAR Above / Below the SR. Plus Non Schedule Items Offer

Rates is Rupees 146400 + 1039340 = 1185740

Signature ASL Address H.No 1314 8/2 Orangi Karachi

- ① Rate Quoted AT PAR.
- ② IN Sealed covers
- ③ NO cutting / commission

  
35/3/14

Order / Invoice issued To Mr  
M. H. A. B. B. B.  
19229/1 21/10/03  
198949 24/03  
18860/ 175188 24/03

  
ACCOUNTANT (B&R)  
Site Zone DMC (West)



**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

87

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC)
- 3). TITLE OF CONTRACT Imp / Const of CC Drain
- 4). TENDER NUMBER (87) E.E.S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Imp - Const of CC Drain from ASghar House to Bacha House Muhammad Pur UC-08 SITE Zone
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 32,61,326/-+O/R
- 8). ENGINEER'S ESTIMATE 32,61,326/-+O/R  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Malik Zahir Khan
- 16). CONTRACT AWARD PRICE Rs. 33,24,994/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Malik Zahir Khan  
M/s. Sun Builder  
M/s. Al Riaz Enterprises
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE \_\_\_\_\_ ✓ \_\_\_\_\_
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE \_\_\_\_\_ X \_\_\_\_\_
  - c).  TWO STAGE BIDDING PROCEDURE \_\_\_\_\_ X \_\_\_\_\_
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_ X \_\_\_\_\_

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer



**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

(87)

**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 12 /20

Dated 6/5 /2014

M/S Malik Zahir Khan  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

**SUBJECT: - IMP / CONST OF CC DRAIN FROM ASGHAR HOUSE TO BACHA HOUSE**


**MUHAMMAD PUR UC-08 SITE ZONE**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 33,24,994/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Bill of Materials from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contract agreement.

The work is to be completed within the schedule time limit i.e. 60 days months failing which penalty will be imposed as per contract clause.

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER

Refer

9980/2 84 STAMP RS. 9980/2

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 22/4/14 day of 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Malik Zahir Khan by their proprietor address carrying on business under the name and style of M/S Malik Zahir Khan which expression shall include their successor and assignees of the said firm and heir executors administrator, assignees of the said individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/3 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/3 and dated: For the Work of "Improvement / const of cc drain from Asghar house to Bucha house Mohammed Puri in VC-08 site Zone."


Sanctioned cost of the works Rs. 33,24,994/- i/c premium @ 0.2% above / below the schedule of rates. The contractor has deposited a sum of Rs. 1,01,020/- vide challan No. DD 1st R Bill dated - as security in addition to the earnest money deposited vide challan No. - dated 8/5/14 Rs. 65230/- time limit of the work 60 days and penalty is Rs. 500/- per day.

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfilment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.


The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.


In witness whereof the said parties have set their hands this 22 day of April 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI



M/S Malik Zahir Khan  
1000 Block 'D' DMC  
Karachi

Witness: I  
  
M/S ...  
...

Witness: II  
  
Siten S G Newkhin



# NOTE SHEET

87

37

( 12 )

aras

References

**SUBJECT: - IMP / CONST OF CC DRAIN FROM ASGHAR HOUSE**  
**TO BACHA HOUSE MUHAMMAD PUR UC-08 SITE**  
**ZONE**

10 After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 32,61,326/-+O/R were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

11 In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                     |                              |
|----|---------------------|------------------------------|
| 1. | Malik Zahir Khan    | @.2%Above<br>Rs.33,24,994/-  |
| 2. | Sun Builder         | @.35%Above<br>Rs.33,30,925/- |
| 3. | Al Riaz Enterprises | @5%Above<br>Rs.34,86,732/-   |

12 The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 32,61,326/-+O/R and Total Amount Rs. 32,61,326/-+O/R.

13 It is therefore requested that the sanction amounting to Rs. 33,24,994/- Rupees (Thirty Three Lac Twenty Four Thousand Nine Hundred & Ninety Four Only) i/c @ 0.2% A.S.R in favour of M/S Kamil Khan & Brothers Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

14  
15 EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

16 SUPERINTENDING ENGINEER  
DMC (WEST)

17 MUNICIPAL COMMISSIONER  
DMC (WEST)

18 ADMINISTRATOR  
DMC (WEST)

(36)

**OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

87

Ref No

/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | Imp / Const of CC Drain from ASghar House to Bacha House Muhammad Pur UC-08 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Web SITE / News Paper   |
| 6. Total Bid documents Sold                         | 03  |
| 7. Total Bids Received                              | 03  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Maiik Zahir Khan	@.2%Above Rs.33,24,994/-	1 <sup>st</sup> Lowest	32,61,326/- +O/R	1 <sup>st</sup> Lowest	Accepted
2.	Sun Builder	@.35%Above Rs.33,30,925/-	2 <sup>nd</sup> Lowest	32,61,326/- +O/R	2 <sup>nd</sup> Lowest	Accepted
3.	Al Riaz Enterprises	@5%Above Rs.34,86,732/-	3 <sup>rd</sup> Lowest	32,61,326/- +O/R	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN B&R  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
OMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

(35)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)**  
**SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - IMP / CONST OF CC DRAIN FROM ASGHAR HOUSE TO BACHA**  
**HOUSE MUHAMMAD PUR UC-08 SITE ZONE**

E/Cost: 32,61,326/-+O/R E/Money 65230/-+2%O/R T/Limit 60 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Dismantling of cement concrete plain 1:2:4 laying etc	3375/Cft	3327.50%Cft
2.	Dismantling CC reinf: separating reinforcement from concrete cleaning the straightening the same	4500/Cft	5445%Cft
3.	Earth work of Excavation in ashes sand soft soil or silt cleanance undressed lead upto 50 ft.	17550/Cft	1663.75%0Cft
4.	Excavation in Foundation of building, bridges and other structures including dagholling dressing refilling ground structure with excavated earth watering and ramming lead upto 5 feet in ordinary soil.	16500/Cft	3176.25%0Cft
5.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	33540/Cft	902.20%Cft
6.	S.S Soling 9" to 6" i/c are lead in left etc complete	3000/Cft	13596%Cft
7.	Cement concrete brick or stone ballast 1½" 2" to gouge 1:4:8 ratio.	1500/Cft	9416.28%Cft
8.	P/L Rec work i/c all labour materials the cost of reinf: its labour bending which will be a paid separately i/c all kind form moulds lifting shuttering washing finishing single Rec work roof slab beams lintel columns other structural members laid in situ or pre cost in position in all respect.	5250/Cft	337.0/P.Cft
9.	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening i/c cost of bending wire also i.e removal rust from bars.	161/Cwt	5001.70/P.Cwt
10.	Dewatering of Water	60/ Days	1500/P.Day
11.	Carriage of new jut bags 4 to 5 cft capacities filled with sand or east	600/bags	202.46/Each
12.	S.R Cement	1039/Days	55 per bag = 57145 Open Rate



34

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

I/we hereby quoted 0.2% Above / Below the SR. Plus Non Schedule Items Offer

Rates is Rupees Fifty Seven Thousand one hundred forty five = 57145

Signature [Signature] Address A/140 Block "O" N.N. Nagar, Delhi

Rate included point 2% A-S-R plus of rate

② NO cutting/Commission  
③ IN sealed covers

Vendor's Name: Mr. Malik Zaher Khan 198940  
T.O.C. 30007 198990 29/3/14  
S/M. 65230/ 199034 24/3/14

[Signature]  
25/1/14

ACCOUNTANT (B&R)  
Site Zone DMC (West)

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

88

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Const of CC Street
- 4). TENDER NUMBER (88) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Const of CC Street Tayaba Masjid in Around Street Islamia Colony UC-09 SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 10,00,077/-
- 8). ENGINEER'S ESTIMATE 10,00,077/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Gul Rehman & Sons
- 16). CONTRACT AWARD PRICE Rs. 10,02,077/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Gul Rehman & Sons  
M/s. Al Riaz Enterprises  
M/s. Feroz A.B Company
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer

  
**EXECUTIVE ENGINEER**  
**DMC (WEST)**

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/S2/DMC/W/ 133 /2014

Dated 27/6 /2014

M/S Gul Rehman & Sons  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

SUBJECT: - CONST OF CC STREET TAYABA MASJID IN AROUND STREET ISLAMIA  
COLONY UC-09 SITE ZONE

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 10,02,077/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 45 days months failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

61 / 1  
STAMP RS. 3010/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this FIFTH day of 26/6/14 District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Civil Rehman u Sons by their proprietor/proprietress business under the name and style of M/S Civil Rehman u Sons which expression of their successor and assignees of the said firm and heir executors administrator, assignee individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractors tender hereunt annexed and marked 1/3 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/3 and dated: For the Work of "Const. of c.c Street Tayyaba Masjid in Road Street Islamia Colony in uc-09 site zone"

Sanctioned cost of the works Rs. 1,0,02,077/- i/c premium @ 0.2% above / below the schedule of rates. The contractor has deposited a sum of Rs. 30,10,000/- as security in addition to the money deposited vide challan No. 210 for IST & Bill dated as security in addition to the money deposited vide challan No. 7/5/14 dated 7/5/14 Rs. 20,000/- time limit of the work 45 days and penalty is Rs. 500/- per day.

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this \_\_\_\_\_ day of \_\_\_\_\_ 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

 SEAL

Witness : I  
C-4 Const  
890 8/C Orangi Town  
Witness : II  
HAKIR SONS CO  
585 Block goats

M/S Civil Rehman u Sons  
Signature of Contractor  
Civil Rehman u Sons



26 JUN 2014

RE JUN 14

SPECIAL ADHESIVE

96-6-14

# NOTE SHEET

88

①

aras

References

**SUBJECT: - CONST OF CC STREET TAYABA MASJID IN AROUND  
STREET ISLAMIA COLONY UC-09 SITE ZONE**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 10,00,077/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                     |                              |
|----|---------------------|------------------------------|
| 1. | Gul Rehman & Sons   | @.2% Above<br>Rs.10,02,077/- |
| 2. | Al Riaz Enterprises | @.4% Above<br>Rs.10,04,077/- |
| 3. | Feroz A.B Company   | @.6% Above<br>Rs.10,06,077/- |


The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 10,00,077/- and Total Amount Rs. 10,00,077/-.

It is therefore requested that the sanction amounting to Rs. 10,02,077/- Rupees (Ten Lac Two Thousand & Seventy Seven Only) i/c @ 0.2% A.S.R in favour of M/S Gul Rehman & Sons Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

  
ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

  
MUNICIPAL COMMISSIONER  
DMC (WEST)

  
ADMINISTRATOR  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

88

No. XEN/S/DMC/W/ /2014

Dated /2014

**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XLN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Const of CC Street Tayaba Masjid in Around Street Islamia Colony UC-09 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Web SITE / News Paper  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1						
1.	Gui Rehman & Sons	@.2% Above Rs.10,02,077/-	1 <sup>st</sup> Lowest	10,00,077/-	1 <sup>st</sup> Lowest	Accepted
2.	Al Riaz Enterprises	@.4% Above Rs.10,04,077/-	2 <sup>nd</sup> Lowest	10,00,077/-	2 <sup>nd</sup> Lowest	Accepted
3.	Feroz A B Company	@.6% Above Rs.10,06,077/-	3 <sup>rd</sup> Lowest	10,00,077/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

*Kashif*  
XEN Sewerage  
KW&SB Member

*[Signature]*  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

*[Signature]*  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to :-

1. Administrator DMC (West)



**OFFICE OF THE EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST) KARACHI**

SUBJECT: - CONST OF CC STREET TAYABA MASJID IN AROUND STREET  
ISLAMIA COLONY UC-09 SITE ZONE

E/Cost: 10,00,077/- E/Money 20000/- T/Limit 45 days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shavel in ordinary soil.	5950/Cft	1663.75%0Cft
2.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	5165/Cft	902.20%Cft
3.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	6171/Cft	9416.28%Cft
4.	P/L 2" thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc completed.	18700/Sft	3275.50%Sft

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

I / we hereby quoted 20/3 Above/Below the SR.

Signature

Address

- ① Rate Quoted <sup>paid</sup> 27-Above-S.R
- ② IN Sealed covers.
- ③ NO cutting / permission

Tender / Cost submitted To M/s  
M/s. Gul. Rahman & Sons  
FOIC 1000 173032 18/3/14  
MSE 20000/- 0238979 24/3/14

ACCOUNTANT (B&R)  
Site Zone DMC (West)

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

92

## **CONTRACT EVALUATION FORM**

### TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Const of CC Street
- 4). TENDER NUMBER (92) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Const of CC Street in front of Sami Ullah Baba House Rexer Colony UC-02 SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 9,97,958/-
- 8). ENGINEER'S ESTIMATE 9,97,958/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. R.A Construction
- 16). CONTRACT AWARD PRICE Rs. 9,97,958/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. R.A Construction  
M/s. M.A Qureshi Builder  
M/s. Al Maida Enterprises
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE \_\_\_\_\_ ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE \_\_\_\_\_ X
  - c).  TWO STAGE BIDDING PROCEDURE \_\_\_\_\_ X
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_ X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>		
No			

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>		
-----	-------------------------------------	--	--

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes			
No	<input checked="" type="checkbox"/>		

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer



**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/5Z/DMC/W/ 06 /2014

Dated 06/5 /2014

M/5 R.A Construction  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

**SUBJECT: - CONST OF CC STREET INFRONT OF SAMI ULLAH BABA HOUSE REXER**  
**COLONY UC-02 SITE ZONE**

**REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_**

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 9,97,958/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 60 days months failing which penalty will be imposed as per contract clause.

**EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI**

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)

9,97,958/-

STAMP RS. 3000/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 6/5/14 day of June 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S R.A. Craft - Co by their proprietor address carrying on business under the name and style of M/S R.A. Craft - Co which expressly shall include their successor and assignees of the said firm and their executors administrator, assignees of the said individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/B dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/B and dated For the Work of "Carbort of c/o Street in front of Baha Hafeez in Boreer colony in W-22 Site Zone."



Sanctioned cost of the works Rs. 9,97,955/- 1% premium @ 17 PAR above / below the schedule of rates. The contractor has deposited a sum of Rs. 99,818/- challan No. 1st R/Bill dated 07/5/14 as security in addition to the earnest money deposited vide challan No. --- dated --- Rs. 20,000/- time limit of the work 60 DAYS and penalty is Rs. 500/- per day

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract etc those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this 6/5/14 day of June 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI



Witness : I [Signature]  
B-46 Block I Madhorid  
Site Karachi

Witness : II [Signature]  
E-15/3 Jahangir No. I  
East Karachi

M/S Amul  
Signature of Contractor  
M/S R.A. Craft - Co  
A-207 Sector Colony  
Nazim Abad No. 1 Karachi.

# NOTE SHEET

92

Paras

( 12 )

References

**SUBJECT: - CONST OF CC STREET INFRONT OF SAMI ULLAH**  
**BABA HOUSE REXER COLONY UC-02 SITE ZONE**

9 After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 9,97,958/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

10 In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                      |                               |
|----|----------------------|-------------------------------|
| 1. | R.A Construction     | At Par                        |
| 2. | M.A Qureshi Builders | @.05% Above<br>Rs.10,47,856/- |
| 3. | Al Maida Enterprises | @.6% Above<br>Rs.10,57,835/-  |

11 The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 9,97,958/- and Total Amount Rs. 9,97,958/-.

12 It is therefore requested that the sanction amounting to Rs. 9,97,958/- Rupees (Nine Lac Ninety Seven Thousand Nine Hundred & Fifty Eight Only) i/c At Par S.R in favour of M/S R.A Construction Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

13  
ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

14 EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

15 SUPERINTENDING ENGINEER  
DMC (WEST)

16 MUNICIPAL COMMISSIONER  
DMC (WEST)

17 ADMINISTRATOR  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

92

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
 (In Compliance of clause 45 SPP Rules 2010)


- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | Const of CC Street in front of Sami Ullah Baba House Rexer Colony JC-02 SITE Zone |
| 4. Method of Procurement                            | Single Envelope Procedure   |
| 5. Tender Published                                 | Through Web SITE / News Paper   |
| 6. Total Bid documents Sold                         | 03  |
| 7. Total Bids Received                              | 03  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	R A Construction	At Par	1 <sup>st</sup> Lowest	9,97,958/-	1 <sup>st</sup> Lowest	Accepted
2.	M.A Qureshi Builders	@.05% Above Rs.10,47,856/-	2 <sup>nd</sup> Lowest	9,97,958/-	2 <sup>nd</sup> Lowest	Accepted
3.	Al Maida Enterprises	@.6% Above Rs.10,57,835/-	3 <sup>rd</sup> Lowest	9,97,958/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
 XEN Sewerage  
 KW&SB Member

  
 XEN (B&R)  
 SITE ZONE DMC (West)  
 Secretary

  
 Superintending Engineer  
 DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to :-

1. Administrator DMC (West)



(2)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - CONST OF CC STREET INFRONT OF SAMI ULLAH BABA HOUSE  
REXER COLONY UC-02 SITE ZONE**

E/Cost: 9,97,958/- E/Money 20000/- T/Limit 60 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shavel in ordinary soil.	7587/Cft	1663.75%0Cft
2.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	6070/Cft	902.20%Cft
3.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	6101/Cft	9416.28%Cft
4.	P/L 2" thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc completed.	18488/Sft	3275.50%Sft

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

997958/-

I/we hereby quoted ATPAR Above / Below the SR.

Signature Amir Address Plot No. 185 C31/1, S.I.T.C.

① Rate Quoted AT PAR S.R  
② NO calling  
③ IN sealed covers

Order / Quantity / Dated To 12/10  
M/S. R. A. Const. Const.  
199/1000 199/21 24/3/14  
6578600 22/03/14 22/03  
20000/- 6578600

ACCOUNTANT (B&R)  
Site Zone DMC (West)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

101

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Construction of CC Street
- 4). TENDER NUMBER (101) E.F./S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Const of CC Street Nawab House to Nawaz House Sawati Baba Mohallah UC-07 SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 9,08,982/-
- 8). ENGINEER'S ESTIMATE 9,08,982/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Orient Associate
- 16). CONTRACT AWARD PRICE Rs. 9,04,437/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Orient Associate  
M/s. Sun Builder  
M/s. H.H Khan Associate  
M/s. Noman Builders
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE ONE ENVELOPE PROCEDURE \_\_\_\_\_ ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE \_\_\_\_\_ X
  - c).  TWO STAGE BIDDING PROCEDURE \_\_\_\_\_ X
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_ X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer



**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*  
Tele: 021-9205356: 021-9205369 & Fax: 021-9206291

(101)  
122  
37

**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 09 /2014

Dated 06/5/2014

M/S Orient Associate  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**


**SUBJECT: - CONST OF CC STREET NAWAB HOUSE TO NAWAZ HOUSE SAWATI BABA  
MOHALLAH UC-07 SITE ZONE.**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 9,04,437/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 60 days ~~months~~ failing which penalty will be imposed as per contract clause.

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER

STAMP RS. 2720/-

Refer

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 24/4/14 day of 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Orient Associates by their proprietor address carrying on business under the name and style of M/S Orient Associates which expression shall include their successor and assignees of the said firm and their executors administrator, assignees of the said individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/4 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/4 and dated: For the Work of "Construction of e.c. Street Nawab house to railway house Sewasti Baba Mahallah no UC-575/2nd"


Sanctioned cost of the works Rs. 9,06,437/- i/c premium @ 0.5% above / below the schedule of rates. The contractor has deposited a sum of Rs. 25,222/- vide challan No. 25481 dated - as security in addition to the earnest money deposited vide challan No. - dated 7/5/14 Rs. 20,000/- time limit of the work 60 Days and penalty is Rs. 500/- per day


The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor, shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.


The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this 24 day of April 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

Witness : I  
  
1-11-14  
Sun B. Siddiqui

Witness : II  
  
M/S Muzina Khan

M/S   
Signature of Contractor  
SUPERINTENDENT  
Supply Office, City Circle  
Karachi  
M-H M. Nazim



# NOTE SHEET

101

Paras

( )

References

**SUBJECT: - CONST OF CC STREET NAWAB HOUSE TO NAWAZ  
HOUSE SAWATI BABA MOHALLAH UC-07 SITE ZONE**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 9,08,982/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                    |                            |
|----|--------------------|----------------------------|
| 1. | Orient Associate   | @.5%Below<br>Rs.9,04,437/- |
| 2. | Sun Builders       | At Par<br>Rs.9,08,982/-    |
| 3. | H.H Khan Associate | @2%Above<br>Rs.9,27,162/-  |
| 4. | Noman Builders     | @3%Above<br>Rs.9,36,251/-  |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 9,08,982/- and Total Amount Rs. 9,08,982/-.

It is therefore requested that the sanction amounting to Rs. 9,04,437/- Rupees (Nine Lac Four Thousand Four Hundred & Thirty Seven Only) i/c @ 0.5% B.S.R in favour of M/S Orient Associate Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

(31) (1)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

101

No. XEN/S.Z/DMC/W/ /2014


Dated /2014

**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency SITE Zone DMC (West)
2. Tender Reference No No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item Const of CC Street Nawab House to Nawaz House Sawati Baba Mohallah UC-07 SITE Zone
4. Method of Procurement Single Envelop Procedure
5. Tender Published Through Website SPPRA
6. Total Bid documents Sold 04
7. Total Bids Received 04
8. Technical Bid Opening date (if applicable) -
9. No. of Bid technically qualified (if applicable) -
10. Bis (s) Rejected Nil
11. Financial Bid Opening Date 25/03/2014
12. Bid Evaluation Report 01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Orient Associate	@.5%Below Rs.9,04,437/-	1 <sup>st</sup> Lowest	9,08,982/-	1 <sup>st</sup> Lowest	Accepted
2.	Sun Builders	At Par Rs.9,08,982/-	2 <sup>nd</sup> Lowest	9,08,982/-	2 <sup>nd</sup> Lowest	Accepted
3.	H.H Khan Associate	@2%Above Rs.9,27,162/-	3 <sup>rd</sup> Lowest	9,08,982/-	3 <sup>rd</sup> Lowest	Accepted
4.	Noman Builders	@3%Above Rs.9,36,251/-	4 <sup>th</sup> Lowest	9,08,982/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)



**OFFICE OF THE EXECUTIVE ENGINEER (B&R)**  
**SITE ZONE DMC (WEST) KARACHI**

(38)

**SUBJECT: - CONST OF CC STREET NAWAB HOUSE TO NAWAZ HOUSE SAWATI**  
**BABA MOHALLAR UC-07 SITE ZONE**

E/Cost: 9,08,982/- E/Money 18200/- T/Limit 60 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with io 1 chains as directed by the Engg: Inch: P. fence guard lights flags temporary crossing non vehieler traffic where ever req: a lift up to 5 ft & lead up to 1 chain.	900/Cft	4650 %0 Cft
2.	P. Rec pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" dia & 12" dia pipe.	150/Rft	229 / P.Rft
3.	Const of Main Holes 4 inside with Rec covers 21" dia 3x3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp:	10/Nos.	13028 / Each
4.	Add or deduct for depth of man holes above or beyond 5 ft (RA).	20/Rft	2245.55/P.Rft
5.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp:	810/Cft	2760.0/%0Cft
6.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shavel in ordinary soil.	6000/Cft	1663.75%0Cft
7.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	4800/Cft	902.20%0Cft
8.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	4752/Cft	9416.28%0Cft
9.	P/L 2" thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc completed.	14400/Sft	3275.50%0Sft

① Rate double point 57.85-R  
 ② NO cutting permission  
 ③ IN sealed covers  
 25/3/14

Order / Quantity Issued To  
 ...  
 010.1000/2 ... 173022 19/3/14  
 ... 10155379 21/3/14

EXECUTIVE ENGINEER (B&R)  
 SITE ZONE DMC (WEST)

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

110

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Providing & Supplying RCC Ring Slab
- 4). TENDER NUMBER (110) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Providing and Supplying Rec Ring Slab and Rec Manhole Covers in SITE Zone DMC (West)
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 29,59,319/-
- 8). ENGINEER'S ESTIMATE 29,59,319/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Iftikhar & Sons Const
- 16). CONTRACT AWARD PRICE Rs. 29,59,319/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Iftikhar & Sons Const  
M/s. Nisar A. Brother  
M/s. C4 Construction
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE \_\_\_\_\_ ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE \_\_\_\_\_ X
  - c).  TWO STAGE BIDDING PROCEDURE \_\_\_\_\_ X
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_ X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>		
No			

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>		
-----	-------------------------------------	--	--

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes			
No	<input checked="" type="checkbox"/>		

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of **EXECUTIVE ENGINEER**  
Authorized Officer **DMC (WEST)**

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi.*  
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 124 /2014

Dated 25/6 /2014

M/S Iftikhar & Sons Construction  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

**SUBJECT: - PROVIDING AND SUPPLYING RCC RING SLAB AND RCC MANHOLE COVERS IN  
SITE ZONE DMC (WEST)**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 29,59,319/-.

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 90 Days months failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

STAMP RS. 8880/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this TUES day of 24/6/14 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Tiftikhar & Sons Const. by their proprietor address carrying on business under the name and style of M/S Tiftikhar & Sons Const. which expression shall include their successor and assignees of the said firm and heir executors administrator, assignees of the said individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/3 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/3 and dated: for the Work of "Re-roofing and supplying Rec Ring slab and Rec. man hole covers in Site (Zone DMC (W))"

Sanctioned cost of the works Rs. 29,59,319/- i/c premium @ AT PAR + 0/Rate above / below the schedule of rates. The contractor has deposited a sum of Rs. 88,766/- vide challan No. D/DIST R/BILL dated - as security in addition to the earnest money deposited vide challan No. - dated 8/5/14 Rs. 59800/- time limit of the work 90 DAYS and penalty is Rs. 500/- per day.


The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.


The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this \_\_\_\_\_ day of \_\_\_\_\_ 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

SEAL  
124 JUN 2014

Witness : I  
  
A/140 Block D' N.N  
M/S Malik Tahir Khan

Witness : II  
  
Shop no 52 Sydi  
Tou Kuedi

M/S Tiftikhar & Sons Const.  
Signature of Contractor [Signature]  
585 Block gath  
Orangi town Karachi



# NOTE SHEET

110

Paras

( )

References

**SUBJECT: - PROVIDING AND SUPPLYING RCC RING SLAB AND  
RCC MANHOLE COVERS IN SITE ZONE DMC (WEST)**


After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 29,59,319/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).


In response there to the following Contractor's have participated and quoted their rates as under: -


- |    |                       |                             |
|----|-----------------------|-----------------------------|
| 1. | Iftikhar & Sons Const | At Par                      |
| 2. | Nisar A. Brothers     | @1% Above<br>Rs.29,88,912/- |
| 3. | C4 Construction       | @2% Above<br>Rs.30,18,505/- |


The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 29,59,319/- and Total Amount Rs. 29,59,319/-.

It is therefore requested that the sanction amounting to Rs. 29,59,319/- Rupees (Twenty Nine Lac Fifty Nine Thousand Three Hundred & Nineteen Only) i/c @ At Par S.R in favour of M/S Iftikhar & Sons Construction Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

  
ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

  
SUPERINTENDING ENGINEER  
DMC (WEST)

  
MUNICIPAL COMMISSIONER  
DMC (WEST)

  
ADMINISTRATOR  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

110

No. XEN/S.Z/DMC/W/ /2014

Dated /2014

**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN/S.Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | Providing and Supplying Rcc Ring Slab and Rcc Manhole Covers in SITE Zone DMC (West) |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Web SITE / News Paper  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Iftikhar & Sons Const	At Par	1 <sup>st</sup> Lowest	29,59,319/-	1 <sup>st</sup> Lowest	Accepted
2.	Nisar A. Brothers	@1% Above Rs.29,88,912/-	2 <sup>nd</sup> Lowest	29,59,319/-	2 <sup>nd</sup> Lowest	Accepted
3.	C4 Construction	@2% Above Rs.30,18,505/-	3 <sup>rd</sup> Lowest	29,59,319/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

*Kashif*  
XEN Sewerage  
KW&SB Member

*[Signature]*  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

*[Signature]*  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

C.C to :-

With a request to upload on SPPRA Website

1. Administrator DMC (West)





# OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST) KARACHI

SUBJECT: - PROVIDING AND SUPPLYING RCC RING SLAB AND RCC MANHOLE  
COVERS IN SITE ZONE DMC (WEST)

E/Cost: 29,59,319/- E/Money 59200/- T/Limit 90 DAYS Penalty 500/- PD.


S.No	Description of Work	Quantity	Rate Per%
1.	M/S of Rec Ring Slab of 21" dia inside 36" dia out side 75" width and 6" thick i/c dia for steel bars two concrete ring with 3/8" dia 8 No cross liaked bars welded and two sunk type hooks cost in a 1:1 1/2 3 concrete with embaded 15kg C.I from in prefund position i/c transportation cage etc	600 No	1906.60/Each
2.	M/S Rcc Manhole covers cost is 1:2:4 concrete ratio 3" depth at i/c reinforced with 3/8" dia for steel bars 4" C.C welded to 1/8" thick 2.5" depth M.S plat i/c curing stacking and transportation with in 10 Miles	2797 No	913.63 Each



  
 EXECUTIVE ENGINEER (B&R)  
 SITE ZONE DMC (WEST)


I/we hereby quoted AT PAR Above / Below the SR.  
 Signature افتتاحی کار Address 315/319/25 Box 585 DMC

Est. 29,59,319/-

- ① Rate Quoted AT PAR
- ② No cutting / commission
- ③ IN sealed packet

  
35/3/14

Tender / quotation issued To M/C  
 M/S. Iqbal Khan & Sons. Const.  
 T. DMC Box No. 17267 D. 2/10/13  
 U.M. 59200/- G. 123177 24/10/13

  
 ACCOUNTANT (B&R)  
 Site Zone DMC (West)

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

111

## CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Imp / Const of Eidgah
- 4). TENDER NUMBER (11) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Imp / Const of Eidgah Wali Muhammad Village UC-02 SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 6,61,569/-
- 8). ENGINEER'S ESTIMATE 6,61,569/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 45 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. R.K Construction
- 16). CONTRACT AWARD PRICE Rs. 6,62,892/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. R.K Construction  
M/s. Khateer & Co  
M/s. Feroz A.B Company
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE -- ONE ENVELOPE PROCEDURE \_\_\_\_\_ ✓
  - b).  SINGLE STAGE -- TWO ENVELOPE PROCEDURE \_\_\_\_\_ X
  - c).  TWO STAGE BIDDING PROCEDURE \_\_\_\_\_ X
  - d).  TWO STAGE -- TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_ X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?  

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer



**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 134 /2014

Dated 27/6 /2014

M/S R.K Construction  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

SUBJECT: - IMP / CONST OF EIDGAH WALI MUHAMMAD VILLAGE UC-02 SITE ZONE

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 6,62,892/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 45 days months failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

STAMP RS. 1990/2

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACH.

## AGREEMENT

An agreement made this THURST day of 26/6/14 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S R.K. Construction by their proprietor address carrying on business under the name and style of M/S R.K. Construction which expression shall include their successor and assignees of the said firm and their executors administrator, assignees of the individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/3 dated 25/6/14 according to the specification and general condition of the contract hereunto annexed and marked 1/3 and dated 1/3 For the Work of "Dup / Cast of Pichal wate Mohamud village in 40-02 site zone."

Sanctioned cost of the works Rs. 6,62,892/2 i/c premium @ 0.02% above / below the schedule of rates. The contractor has deposited a sum of Rs. 19910/2 as security in addition to the cash challan No. DD for Est M Bill dated - as security in addition to the cash money deposited vide challan No. - dated 7/5/14 Rs. 13235/2 time limit of the work 45 days and penalty is Rs. 500/2 per day

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender with prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this \_\_\_\_\_ day of \_\_\_\_\_ 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

Witness : I [Signature]  
C-4 const

890 9/1 orangi town  
Witness : II [Signature]  
585 Bloch goat  
oranghi town

M/S [Signature]  
Signature of Contractor  
R.K. Construction  
[Signature]



# NOTE SHEET

111

( )

References

SUBJECT: - IMP / CONST OF EIDGAH WALI MUHAMMAD

VILLAGE UC-02 SITE ZONE

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 6,61,569/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                   |                              |
|----|-------------------|------------------------------|
| 1. | R.K Construction  | @.2% Above<br>Rs.6,62,892/-  |
| 2. | Khateer & Co      | @.40% Above<br>Rs.6,64,215/- |
| 3. | Feroz A.B Company | @.9% Above<br>Rs.6,67,523/-  |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 6,61,569/- and Total Amount Rs. 6,61,569/-.

It is therefore requested that the sanction amounting to Rs. 6,62,892/- Rupees (Six Lac Sixty Two Thousand Eight Hundred & Ninety Two Only) i/c @ 0.2% A.S.R in favour of M/S R.K Construction Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

111

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014                              |
| 3. Tender Description / Name of Work / Item         | Imp / Const of Eidgan Wali Muhammad Village UC-02 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure                                    |
| 5. Tender Published                                 | Through Web SITE / News Paper                               |
| 6. Total Bid documents Sold                         | 03  |
| 7. Total Bids Received                              | 03  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	R.K Construction	@.2% Above Rs.6,62,892/-	1 <sup>st</sup> Lowest	6,61,569/-	1 <sup>st</sup> Lowest	Accepted
2.	Khateer & Co	@.40% Above Rs.6,64,215/-	2 <sup>nd</sup> Lowest	6,61,569/-	2 <sup>nd</sup> Lowest	Accepted
3.	Feroz A.B Company	@.9% Above Rs.6,67,523/-	3 <sup>rd</sup> Lowest	6,61,569/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
Kashif  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)



**OFFICE OF THE EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - IMP / CONST OF EIDGAH WALI MUHAMMAD VILLAGE UC-02**

**SITE ZONE**

E/Cost: 6,61,569/- E/Money 13235/- T/Limit 45 days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Dismantling cement concrete plain 1:2:4	2840/Cft	3327.50% Cft
2.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	2272/Cft	902.20% Cft
3.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	1874/Cft	9416.28% Cft
4.	Colored cement tiles (pattern 12" x 12") 1" of approved shade and pattern laid flat in 1:2 grey cement mortar over a bed of 3/4" thick grey cement mortar	5680/Sft	9427.84% Sft

**EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)**

I/we hereby quoted 6.2/- Above/Below the SR.

Signature \_\_\_\_\_

Address \_\_\_\_\_

*6,61,569/2*

*10 No. C. 116 C. 117*

- ① Rate Quoted per 700/7-A S.R.
- ② NO cutting/annulment
- ③ IN Sealed cover.

Authorisation Issued To M/S  
M/S. B. H. Const.  
1000/12 199044 24/03  
13235/2 023875 24/03

*25/3/11*

**ACCOUNTANT (B&R)  
Site Zone DMC (West)**

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

124

## **CONTRACT EVALUATION FORM**

### **TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Const of CC Street
- 4). TENDER NUMBER (124) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Const of CC Street Near Jamia Masjid Kusar Street Farooq-e-Azam Colony UC-09 SITE Zone
  
- 6) FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 9,85,166/-
- 8). ENGINEER'S ESTIMATE 9,85,166/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 45 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Manzoor & Mansoor Enterprises
- 16). CONTRACT AWARD PRICE Rs. 9,59,124/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Manzoor & Mansoor Enterprises  
M/s. Gul Zada Contractor  
M/s. Deedar Govt Contractor
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE \_\_\_\_\_ ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE \_\_\_\_\_ X
  - c).  TWO STAGE BIDDING PROCEDURE \_\_\_\_\_ X
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_ X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	--------------------------	--------------------------

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer

  
EXECUTIVE ENGINEER  
DMC (WEST)

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

124

41

**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 16 /2014

Dated 6/5/2014

M/S Manzoor & Mansoor Enterprises  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

SUBJECT: - CONST OF CC STREET NEAR JAMIA MASJID KUSAR STREET FAROOO-E-AZAM  
COLONY UC-09 SITE ZONE

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 9,59,124/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 60 days months failing which penalty will be imposed as per contract clause.

1  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)

STAMP RS. 2880/-

Refer

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 22/4/14 day of 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Munir & Associates Enterprises their proprietor address carrying business under the name and style of M/S Munir & Associates Enterprises shall include their successor and assignees of the said firm and heir executors administrator, assignees of the individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereu annexed and marked 1/3 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/3 and dated: For the Work of "Constn of a.c. Street near Jamia Masjid Kausar Street Farooq-e-Agam Colony in Ua-09 site Zone."

Sanctioned cost of the works Rs. 9,59,124/- i/c premium @ 0.10% above / below the schedule of rates. The contractor has deposited a sum of Rs. 28,756/- as security in addition to the money deposited vide challan No. 25th APRIL dated 7/5/14 as security in addition to the money deposited vide challan No. 7/5/14 Rs. 19200/- time limit of the work 60 days and penalty is Rs. 500/- per day

The contractor has given DMC (West) SITE Zone a lien over such sum of as security the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender with prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

Witness : I محمد دینار  
مکان دیوار 1674 کوئٹہ سٹیٹ

Witness : II محمد دینار  
M/S Legal & Accounts  
M. NO. 41 57607 NO 41  
Bacha Khan Chowk

M/S Legal & Accounts  
Signature of Contractor  
محمد دینار  
مکان دیوار 1674 کوئٹہ سٹیٹ



# NOTE SHEET

124

( 12 )

References

aras

SUBJECT: - CONST OF CC STREET NEAR JAMIA MASJID KUSAR  
STREET FAROOQ-E-AZAM COLONY UC-09 SITE  
ZONE

9. After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 9,58,166/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

10. In response there to the following Contractor's have participated and quoted their rates as under: -

- |        |                               |                              |
|--------|-------------------------------|------------------------------|
| 11. 1. | Manzoor & Mansoor Enterprises | @.10%Above<br>Rs. 9,59,124/- |
| 2.     | Gui Zada Contractor           | @.12%Above<br>Rs.9,59,314/-  |
| 3.     | Deedar Govt Contractor        | @.17%Above<br>Rs.9,59,795/-  |

11. The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 9,58,166/- and Total Amount Rs. 9,58,166/-.

12. It is therefore requested that the sanction amounting to Rs. 9,59,124/- Rupees (Nine Lac Fifty Nine Thousand One Hundred & Twenty Four Only) i/c @ 0.10% A.S.R in favour of M/S Manzoor & Mansoor Enterprises Chargeable from B.G No: XII-B-12 may kindly be accorded.

  
ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

13. EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

14. SUPERINTENDING ENGINEER  
DMC (WEST)

15. MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

124

No. XEN/S.Z/DMC/W/ /2014

Dated /2014

**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Const of CC Street Near Jamia Masjid Kusar Street Farooq-e-Azam Colony UC-09 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Website SPPRA  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Manzoor & Mansoor Enterprises	@.10%Above Rs. 9,59,124/-	1 <sup>st</sup> Lowest	9,58,166/-	1 <sup>st</sup> Lowest	Accepted
2.	Gul Zada Contractor	@.12%Above Rs.9,59,314/-	2 <sup>nd</sup> Lowest	9,58,166/-	2 <sup>nd</sup> Lowest	Accepted
3.	Deedar Govt Contractor	@.17%Above Rs.9,59,795/-	3 <sup>rd</sup> Lowest	9,58,166/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

*Hashif*  
XEN Sewerage  
KW&SB Member

*[Signature]*  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

*[Signature]*  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

Refer



(32)

# OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST) KARACHI

SUBJECT: - CONST OF CC STREET NEAR JAMIA MASJID KUSAR STREET  
FAROOQ-E-AZAM COLONY UC-09 SITE ZONE

E/Cost: 9,58,166/- E/Money 19200/- T/Limit 60 days Penalty 500/- PD,

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg: Ineb: P. fence guard lights flags temporary crossing non vehicular traffic where ever req: a lift up to 5 ft & lead up to 1 chain.	3550/Cft	4650 %0 Cft
2.	P. Rec pipe ASTM class class 'C' 76-62 T/C 76-70 class H wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" dia 12" dia pipe.	300/Rft 200/Rft	229 / P.Rft 412 / P.Rft
3.	Const of Main Holes 4 inside with Rec covers 21" dia 3x3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp:	19/Nos.	13028 / Each
4.	Add or deduct for depth of man holes above or beyond 5 ft (RA).	38/Rft	2245.55/P.Rft
5.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp:	3195/Cft	2760.00%00 Cft
6.	Load down of excavation unshored lead upto depth three or four ft. water table below the ordinary soil	3100/Rft	1000.75%00 Cft
7.	Carriage of 14000 Cft of all materials like stone aggregate special lime and hi BC rail fastening points crossing bridge pinders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 moukl fuel wood by trenches owned by the contractor withing 10 miles etc comp:	2640/Cft	902.20% Cft
8.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	4290/Cft	9416.28% Cft
9.	P/A, 2" thick toping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc completed.	13000/Sft	3275.50% Sft

Order / Quotation issued to M/s  
M/s Javed & Associates, Engineer  
Date: 17/06/2019 No. 3014

EXECUTIVE ENGINEER (B&R)

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

126

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC)
- 3). TITLE OF CONTRACT Imp of CC Street and Supply of Ring Slab
- 4). TENDER NUMBER (126) F.E.S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Imp of CC Street and Supply of Ring Slab and Manhole Cover different area of Mianwali Colony UC-03 SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 7,85,027/-
- 8). ENGINEER'S ESTIMATE 7,85,027/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 45 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. R.A Construction
- 16). CONTRACT AWARD PRICE Rs. 7,85,027/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. R.A Construction  
M/s. M.A Qureshi Builders  
M/s. Aisar Khan Otman Khail
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>		
No			

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>		
No			

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID. BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE MOST SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER THE TECHNICAL PAC WAS OBTAINED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COST OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the of evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED?  
(If yes, result thereof)

Yes			
No	<input checked="" type="checkbox"/>		

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
 (If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
 (If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
 (If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
 BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
 SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
 BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
 (If yes, enclose copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PEOPLE SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
 THE CONTRACT (FOR GUARANTEE, ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
 (If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Name of  
 Authorized Officer

  
 AUTHORIZED OFFICER  
 SPPRA (S&M) (S&T)

**FOR OFFICIAL USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
 ariat No.4-A, Court Road, Karachi.  
 Tele: 021-9205356; 021-9205369 & Fax: 021-9206291*

126



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 32 /2014

Dated 19/5 /2014

M/S R.A Construction  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

**SUBJECT: - IMP OF CC STREET AND SUPPLY OF RING SLAB AND MANHOLE COVER  
DIFFERENT AREA OF MIANWALI COLONY UC-03 SITE ZONE**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 7,85,027/-


You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 45 days months failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

- 1. Superintending Engineer DMC (West)
- 2. Assistant Executive Engineer SITE Zone DMC (West)
- 3. Office Copy / File Copy

  
EXECUTIVE ENGINEER

References

55,027

Sy

STAMP RS. 2360/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 22/6/14 day of 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S R.A. Construction by their proprietor address carrying on business under the name and style of M/S R.A. Construction which expression shall include their successor and assignees of the said firm and heir executors administrator, assignees of the said individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/3 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/3 and dated: For the Work of "Improvement of a-c Street and supply of King Slab and man Hole cover different Vacker Miawati Colony in VC-03 Site Zone"

Sanctioned cost of the works Rs. 7,85,027/- i/c premium @ AT PAR % above / below the schedule of rates. The contractor has deposited a sum of Rs. 24,251/- vide challan No. WEST R-Bill dated 6/5/14 as security in addition to the money deposited vide challan No. 15000/- dated 6/5/14 Rs. 15000/- time limit of the work 45 days and penalty is Rs. 500/- per day


The contractor has given DMC (West) SITE Zone a lien over such sum of as security the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (W) and the contractor shall respectively well truly carry out the said contract and fulfill the contract abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender with prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.


In witness whereof the said parties have set their hands this 22 day of June 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI


Witness : I

  
Pl. Maching Engrg Co


Witness : II

  
MAB 83855 K. K. Khatib

M/S

  
Signature of Contractor

H NO. 701 Giza Colony

22 day of June 2014  
  
Signature of Contractor



INDEPENDENT

# NOTE SHEET

126

( 12 )

References

**SUBJECT: - IMP OF CC STREET AND SUPPLY OF RING SLAB  
AND MANHOLE COVER DIFFERENT AREA OF  
MIANWALI COLONY UC-03 SITE ZONE**

9,  
After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 7,85,027/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

10,  
In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                        |                           |
|----|------------------------|---------------------------|
| 1. | R.A Construction       | At Par                    |
| 2. | M.A Qureshi Builders   | @2%Above<br>Rs.8,00,728/- |
| 3. | Afsar Khan Otman Khail | @3%Above<br>Rs.8,05,578/- |

11,  
The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 7,85,027/- and Total Amount Rs. 7,85,027/-.

12,  
It is therefore requested that the sanction amounting to Rs. 7,85,027/- Rupees (Seven Lac Eighty Five Thousand & Twenty Sven Only) be @ At Par S.R in favour of M/S R.A Construction Chargeable from B.G No: XLA-3 may kindly be accorded.

13,  
ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

14,  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

15,  
SUPERINTENDING ENGINEER  
DMC (WEST)

16,  
MUNICIPAL COMMISSIONER  
DMC (WEST)

17,  
ADMINISTRATOR  
DMC (WEST)

Refer

(4)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

126

No. XEN/S.Z/DMC/W/ /2014


Dated /2014

**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XFN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Imp of CC Street and Supply of Ring Slab and Manhole Cover different area of Mianwali Colony UC-03 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	R.A Construction	At Par	1 <sup>st</sup> Lowest	7,85,027/-	1 <sup>st</sup> Lowest	Accepted
2.	M.A Qureshi Builders	@2% Above Rs.8,00,728/-	2 <sup>nd</sup> Lowest	7,85,027/-	2 <sup>nd</sup> Lowest	Accepted
3.	Afsar Khan Otman Khalil	@3% Above Rs.8,05,578/-	3 <sup>rd</sup> Lowest	7,85,027/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)



# OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST) KARACHI

SUBJECT: - IMP OF CC STREET AND SUPPLY OF RING SLAB AND MANHOLE

COVER DIFFERENT AREA OF MIANWALI COLONY UC-03

SITE ZONE

E/Cost: 7,85,027/- E/Money 15700/- T/Limit 45 days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shavel in ordinary soil.	3175/Cft	1663.75%0Cft
2.	Cartage of 100 Cft 5 tons all materials like stone aggregate spvals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10×5×3" 1000 tiles 12×6×2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	2540/Cft	902.20%Cft
3.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	2525/Cft	9416.28%Cft
4.	P/L 2" thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc completed.	7650/Sft	3275.50%Sft
5.	M/S of Rec Ring Slab of 21" dia inside 36" dia out side 75" width and 6" thick i/c dia tor steel bars two concrete ring with 3/8" dia 8 No cross liaked bars welded and two sunk type hooks east in a 1:1 1/2 3 concrete with embaded 15kg C.1 from in prefund position i/c transportation cage etc	100 No	1906.60/Each
6.	M/S Rec Manhole covers cost is 1:2:4 concrete ratio 3" depth at i/c reinforced with 3/8" dia tor steel bars 4" C.C welded to 1/8" thick 2.5" depth M.S plat i/c curing stacking and transportation with in 10 Miles	300 No	913.63 Each

*[Handwritten Signature]*

*[Handwritten Signature]*  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

I / we hereby quoted AT PAR Above / Below the SR.

Signature [Handwritten] Address 201 [Handwritten]

*Orate Dashed AT PAR S. R  
[Handwritten]*

7,85,027/-

*[Handwritten]*  
Under / Quantity  
M/s. R. A. Construction Co.  
172299 24/13/14  
1000 2412/14

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

132

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Repair and Construction of Steps
- 4). TENDER NUMBER (132) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Repair and Construction of Steps of Hassan Oliya Culvert in UC-03 SITE Zone DMC (West)
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 7,31,787/-
- 8). ENGINEER'S ESTIMATE 7,31,787/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Malik Zahir Khan
- 16). CONTRACT AWARD PRICE Rs. 7,33,982/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Malik Zahir Khan  
M/s. Al Riaz Enterprises  
M/s. Sun Builder
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE ONE ENVELOPE PROCEDURE \_\_\_\_\_ ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE \_\_\_\_\_ X
  - c).  TWO STAGE BIDDING PROCEDURE \_\_\_\_\_ X
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_ X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer

  
EXECUTIVE ENGINEER  
DMC (WEST)

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 13 /20

Dated 6/5 /2014

M/S Malik Zahir Khan  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**


**SUBJECT: - REPAIR AND CONSTRUCTION OF STEPS OF HASSAN OLIYA CULVERT IN UC-03  
SITE ZONE DMC (WEST)**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 7,33,982/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 60 Days months failing which penalty will be imposed as per contract clause.

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)

STAMP RS. 2210/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 22/4/14 day of 2014 betwe District Municipal Corporation SITE Zone by their Administrator here in after called the District Municip Corporation SITE Zone and M/S Malik Zahir Khan by their proprietor address carrying business under the name and style of M/S Malik Zahir Khan which expression shall inclu their successor and assignees of the said firm and heir executors administrator, assignees of the individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender hereu annexed and marked 1/3 dated 25/3/14 according to the specification, general condition of the contract hereunto annexed and marked 1/3 and dated: For the Work of " Repair and Construction of Steps of Hassan uliya Culvert in ue-03 site zone DMC(W)"


Sanctioned cost of the works Rs. 7,33,982/- i/c premium @ 0.3% above / below the schedule of rates. The contractor has deposited a sum of Rs. 22049/- Model challan No. 218 for 1st 2 bills dated --- as security in addition to the earn money deposited vide challan No. --- dated 7/5/14 Rs. 14650/- time limit of the work 60 Days and penalty is Rs. 500/- per day

The contractor has given DMC (West) SITE Zone a lien over such sum of as security the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (We and the contractor shall respectively well truly carry out the said contract and fulfill the contract abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone OMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender with prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this 22 APR 2014 day of 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI



Witness : I  
M/S R. A. Cant - c.o  
A-201 Siraj Colony, Rawalpindi  
4011004

Witness : II  
Satan S B New Karachi

M/S Malik Zahir Khan  
Signature of Contractor  
A/140 Block  
N.N Karachi



# NOTE SHEET

132

( )

References

**SUBJECT: - REPAIR AND CONSTRUCTION OF STEPS OF HASSAN  
OLIYA CULVERT IN UC-03 SITE ZONE DMC (WEST)**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 7,31,787/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                     |                             |
|----|---------------------|-----------------------------|
| 1. | Malik Zahir Khan    | @.3%Above<br>Rs. 7,33,982/- |
| 2. | Al Riaz Enterprises | @3.9%Above<br>Rs.7,60,327/- |
| 3. | Sun Builder         | @4%Above<br>Rs.7,61,058/-   |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 7,31,787/- and Total Amount Rs. 7,31,787/-.

It is therefore requested that the sanction amounting to Rs. 7,33,982/- Rupees (Seven Lax Thirty Three Thousand Nine Hundred & Eighty Two Only) ie a 0.3% A.S.R in favour of M/S Malik Zahir Khan Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

132

No. XEN/S.Z/DMC/W/ /2014


Dated /2014

**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Repair and Construction of Steps of Hassan Oliya Culvert in UC-03 SITE Zone DMC (West) |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Website SPPRA  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Malik Zahir Khan	@.3%Above Rs. 7,33,982/-	1 <sup>st</sup> Lowest	7,31,787/-	1 <sup>st</sup> Lowest	Accepted
2.	Al Riaz Enterprises	@3.9%Above Rs. 7,60,327/-	2 <sup>nd</sup> Lowest	7,31,787/-	2 <sup>nd</sup> Lowest	Accepted
3.	Sun Builder	@4%Above Rs. 7,61,058/-	3 <sup>rd</sup> Lowest	7,31,787/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
K&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to :-

1. Administrator DMC (West)



FORM NO. 134

## OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST) KARACHI

SUBJECT: - REPAIR AND CONSTRUCTION OF STEPS OF HASSAN OLIVA

CULVERT IN UC-03 SITE ZONE DMC (WEST)

E/Cost: 7,31,787/- E/Money 14650/- T/Limit 60 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Dismantling CC reinf: separating reinforcement from concrete cleaning the straightening the same.	200/Cft	5445% Cft
2.	Excavation in Foundation of building, bridges and other structures including dagbolling dressing refilling ground structure with excavated earth watering and ramming lead upto 5 feet in ordinary soil.	1600/Cft	3176.25% Cft
3.	S.S Soling 9" to 6" i/e are lead in left etc complete	200/Cft	13596% Cft
4.	Cement concrete brick or stone ballast 1½" 2" to gouge 1:3:6 ratio.	100/Cft	9416.28% Cft
5.	P/L Rec work i/e all labour materials the cost of reinf: its labour bending which will be a paid separately i/c all kind form moulds lifting shuttering washing finishing single Rec work roof slab beams lintel columns other structural members laid in situ or pre cost in position in all respect.	944/Cft	337/P.Cft
6.	Fabrication of mild steel reinforcement cement concrete i/e cutting binding laying in position making joints and fastening i/c cost of bending wire also i.e removal rust from bars.	50.57/Cwt	5001.70/P.Cwt
7.	Earth work of Excavation in ashes sand soft soil or silt cleanancé undressed lead upto 50 ft.	60000/Cft	1663.75% Cft
8.	Dewatering of Water	30 Days	1500/P.Day
9.	S.R Cement	182/Bags	17.14/P.Bag
10.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10×5×3" 1000 tiles 12×6×2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	1440/Cft	902.20% Cft
11.	Const of Main Holes 4 inside with Rec covers 21" dia 3×¾ with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp:	06/Nos.	13028 / Each
12.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp:	06/Rft	2245.55/P.Rft

1.2" thick topping cement concrete 1:2:4 i/c surface  
finishing and dividing into panels etc completed.


2000/Sft

3275.50%Sft

  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

7,33,982/3

I/we hereby quoted 0.3% Above / Below the SR. Plus Non Schedule Items Offer

Signature  Address A/40 Block D N. N. Kachhi

Sender /  
M/s. Malik Zaker Khan  
T.O.C/000 198962  
P.O. No. 198996  
Dist. 24/3/14  
Dist. 24/3/14

  
ACCOUNTANT (B&R)  
Site Zone DMC (West)

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## **CONTRACT EVALUATION FORM**

133

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Imp / Const of Road
- 4). TENDER NUMBER (133) E.E/S.Z./DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Const / Imp of Faiz ur Rehman Road from Gass Master to Girls College at Metrovill in UC-04 SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 52,01,997/-+O/R
- 8). ENGINEER'S ESTIMATE 52,01,997/-+O/R  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Nisar A. Brothers
- 16). CONTRACT AWARD PRICE Rs. 59,31,997/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Nisar A. Brother  
M/s. Riz Construction  
M/s. C4 Construction
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE ONE ENVELOPE PROCEDURE \_\_\_\_\_ ✓
  - b).  SINGLE STAGE TWO ENVELOPE PROCEDURE \_\_\_\_\_ X
  - c).  TWO STAGE BIDDING PROCEDURE \_\_\_\_\_ X
  - d).  TWO STAGE TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_ X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes  No

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes   
No

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes   
No

22). NATURE OF CONTRACT

Local  Int.

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes  No

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes  No

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes  No

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes  No

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes  No

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes  No

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes  No

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes  No

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes  No

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes   
No

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer



**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. EE/S2/DMC/W/ 122 /20

Dated 25/6 /2014

M/S Nisar A. Brothers  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

WORK ORDER

SUBJECT: - CONST / IMP OF FAIZ UR REHMAN ROAD FROM GASS MASTER TO GIRLS  
COLLEGE AT METROVILL IN UC-04 SITE ZONE

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 59,31,997/-.

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 10 days months failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to:-

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

23  
①  
STAMP RS. 17800/2

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this TUES day of 24/6/14 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Nisat 'A' Brothers by their proprietor address carrying on business under the name and style of M/S Nisat 'A' Brothers which expression shall include their successor and assignees of the said firm and heir executors administrator, assignees of the said individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/3 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/3 and dated: For the Work of Const / Imp of Faizal Rehman Road for Girls Master + 0 Girls College at Methwail 4c-04 site Zone DMC (W)

Sanctioned cost of the works Rs. 59,31,997/- i/c premium @ AT PAR + 01 Rate above / below the schedule of rates. The contractor has deposited a sum of Rs. 1,76,600/- Challan No. DDIST R/BILL dated - as security in addition to the earnest money deposited vide challan No. - dated 8/5/14 Rs. 19,970/- time limit of the work 90 days and penalty is Rs. 500/- per day

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.


The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this \_\_\_\_\_ day of \_\_\_\_\_ 2014.


  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI


SEAL

Witness : I

  
Alvin Block NN  
M/S Malik Zahid Ali

Witness : II

  
R-1/82 Sec 10  
H-B NKT

M/S Nisat-A Brothers  
Signature of Contractor   
H No 1314 Sec 10  
Orangi Town  
Karachi



24 J

0/2  
0/2  
7

# NOTE SHEET

133

①

ras

( )

References

**SUBJECT: - CONST / IMP OF FAIZ UR REHMAN ROAD FROM  
GASS MASTER TO GIRLS COLLEGE AT METROVILL  
IN UC-04 SITE ZONE**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 52,01,997/-+O/R were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                   |                               |
|----|-------------------|-------------------------------|
| 1. | Nisar A. Brothers | At Par<br>Rs.59,31,997/-      |
| 2. | Riz Construction  | @.25% Above<br>Rs.59,67,001/- |
| 3. | C4 Construction   | @.50% Above<br>Rs.59,90,007/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 52,01,997/-+O/R and Total Amount Rs. 52,01,997/-+O/R.

It is therefore requested that the sanction amounting to Rs. 59,31,997/- Rupees (Fifty Nine Lac Thirty One Thousand Nine Hundred & Ninety Seven Only) i/c @ At Par S.R in favour of M/S Nisar A. Brothers Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)

731997



**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

133

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Const / Imp of Faiz ur Rehman Road from Gass Master to Girls College at Metrovill in UC-04 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Web SITE / News Paper  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Nisar A. Brothers	At Par Rs.59,31,997/-	1 <sup>st</sup> Lowest	52,01,997/- +D/R	1 <sup>st</sup> Lowest	Accepted
2.	Riz Construction	@.25% Above Rs.59,67,001/-	2 <sup>nd</sup> Lowest	52,01,997/- +O/R	2 <sup>nd</sup> Lowest	Accepted
3.	C4 Construction	@.50% Above Rs.59,90,007/-	3 <sup>rd</sup> Lowest	52,01,997/- +O/R	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
KEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)

R  
2

# OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST) KARACHI

**SUBJECT: - CONST / IMP OF FAIZ UR REHMAN ROAD FROM GASS MASTER TO  
GIRLS COLLEGE AT METROVILL IN UC-04 SITE ZONE**

E/Cost: 52,01,997/-+O/R E/Money 104050/-+2%O/R T/Limit 90 days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Earth work of excavation in ashes sand soft soil or silt clearance undressed lead upto 50 ft.	37500/Cft	1663.75%0Cft
2.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guiders pipe sheet M/S Brass sheets 1000 trenches 10' 5' x 3" 1000 tiles 12' 6' x 2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	30000/Cft	902.20%Cft
3.	P/L aggt base course material over prepared sub-grade in conformity with lines, grades, thickness and typical cross section as shown in drawing for new pavements at grade/ widening existing pavements using well graded granular crushed stone with sand silt having smooth gradations curve with in the limit for grading C or D as per AASHTO M-147-65 (1980) and compacting to 100% of the minium dry density according to AASHTO-180 method D using approved mechanical means of i.e watering with all lead and lift complete as per specification as directed by the Engineer Inch.	30000/Cft	5542.24%Cft
4.	1 1/2" thick asphalt concrete wearing course plant Mix laying mechanically to proper line and grade plant mixed asphalt concrete specified formula according to job mixed formula approved by the Engineer Incharge rolling and finishing to design proper grade line level and comber etc (Machinery with POL.'s const of material carriage	60000/Sft	6873.79%Sft
5.	Repairing if leakages by providing M.S callers i/c cement walla and as directed by the Engineer Incharge		
	3" dia	10 Nos	25000/-Each 250000/- Open Rate
	6" dia	12 Nos	40000/-Each 480000/- Open Rate
			<b>730000</b>

Order / quotation issued To M/s  
 M/s. Nisam A. Brothers  
 T.O/C 3000, No. 172287, D-21/03  
 104050/-, No. 193199, No. 24160  
 1342012, No. 173186, No. 24160  
 199159, No. 24160  
 I hereby quoted AT PAR Above / Below the SR.

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

Signature 2151 Address 1314 8/K Orangi Karachi

Rate quoted AT PAR schedule

5201997+730000(593997)

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

134

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Const / Imp of Rec Culvert
- 4). TENDER NUMBER (134) E.E.S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Const / Imp of Rec Culvert from Rehman Hospital at Back Side Quetta Star Hotel at Madina Basti in UC-06 SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 17,02,155/-+O/R
- 8). ENGINEER'S ESTIMATE 17,02,155/-+O/R  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Nisar A. Brothers
- 16). CONTRACT AWARD PRICE Rs. 23,53,155/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Nisar A. Brothers  
M/s. Riz Construction  
M/s. C4 Construction
  
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE \_\_\_\_\_ ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE \_\_\_\_\_ X
  - c).  TWO STAGE BIDDING PROCEDURE \_\_\_\_\_ X
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_ X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?  

Yes	✓	No	
-----	---	----	--

21). ADVERTISEMENT:

i). SPPRA Website  
 (If yes, give date and SPPRA's tender number)

Yes	✓		
No			

ii). News Papers  
 (If yes, give names of newspapers and dates)

Yes	✓		

Local	✓	Int.	
-------	---	------	--

22). NATURE OF CONTRACT

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
 (If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
 (If yes, enclose a copy)

Yes		No	✓
-----	--	----	---

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes		No	✓
-----	--	----	---

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	✓	No	
-----	---	----	--

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	✓	No	
-----	---	----	--

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	✓	No	
-----	---	----	--

29). WHETHER INTEGRITY PACT WAS SIGNED?  
 (If yes, enclose a copy)

Yes		No	✓
-----	--	----	---

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	✓	No	
-----	---	----	--

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
 (Attach copy of the bid evaluation report)

Yes	✓	No	
-----	---	----	--

32). ANY COMPLAINTS RECEIVED  
 (If yes, result thereof)

Yes			
No	✓		

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer

*[Signature]*  
EXECUTIVE ENGINEER  
BMC (WEST)

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 125 /2014

Dated 25/6 /2014

M/S Nisar A. Brother  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

SUBJECT: - CONST / IMP OF RCC CULVERT FROM REHMAN HOSPITAL AT BACK SIDE  
QUETTA STAR HOTEL AT MADINA BASTI IN UC-06 SITE ZONE

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 23,53,155/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 90 days months failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to:-

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this TUES day of 24/6/14 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Nisar A Brothers by their proprietor address carrying business under the name and style of M/S Nisar A Brothers which expressions shall include their successor and assignees of the said firm and their executor administrator, assignee or the individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/3 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/3 and dated: For the Work of "Const/Imp. of Rec culvert for Rehman Hospital Back side Queta Star Hotel at Madina Basti in UC-06 site zone"


Sanctioned cost of the works Rs. 23,53,155/- i/c premium @ AT PAR + 0.1% above / below the schedule of rates. The contractor has deposited a sum of Rs. 67581/- as security in addition to the earnest money deposited vide challan No. D/DIST R/BILL dated 6/5/14 Rs. 50,000/- time limit of the work 90 days and penalty is Rs. 500/- per day

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this 24 day of JUN 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

  
SEAL  
DISTRICT MUNICIPAL CORPORATION  
Stamp Office, City Court  
Karachi - 6-16

24 JUN 2014

Witness : A / M/S Nisar A Brothers

M/S Nisar A Brothers

Witness : II F-99 Qureshi Cecily

Kuuli

M/S Nisar A Brothers

Signature of Contractor [Signature]

H-No 1314 Sec 8/L Olayi

town Karachi

# NOTE SHEET

134

Paras

( )

References

SUBJECT: - CONST / IMP OF RCC CULVERT FROM REHMAN  
HOSPITAL AT BACK SIDE QUETTA STAR HOTEL AT  
MADINA BASTI IN UC-06 SITE ZONE

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 17,02,155/-+O/R were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                   |                             |
|----|-------------------|-----------------------------|
| 1. | Nisar A. Brothers | At Par<br>Rs.23,53,155/-    |
| 2. | Riz Construction  | @1% Above<br>Rs.23,81,027/- |
| 3. | C4 Construction   | @2% Above<br>Rs.24,08,899/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 17,02,155/-+O/R and Total Amount Rs. 17,02,155/-+O/R.

It is therefore requested that the sanction amounting to Rs.23,53,155/- Rupees (Twenty Three Lac Fifty Three Thousand One Hundred & Fifty Five Only) i/c @ At Par S.R in favour of M/S Nisar A. Brothers Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)



**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

134

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**


- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S Zone/DMC/W/177/2014  |
| 3. Tender Description / Name of Work / Item         | Const / Imp of Rcc Culvert from Rehman Hospital at Back Side Quetta Star Hotel at Madina Basti in UC-06 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Web SITE / News Paper   |
| 6. Total Bid documents Sold                         | 03  |
| 7. Total Bids Received                              | 03  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Nisar A. Brothers	At Par Rs.23,53,155/-	1 <sup>st</sup> Lowest	17,02,155/- +O/R	1 <sup>st</sup> Lowest	Accepted
2.	Riz Construction	@1% Above Rs.23,81,027/-	2 <sup>nd</sup> Lowest	17,02,155/- +O/R	2 <sup>nd</sup> Lowest	Accepted
3.	C4 Construction	@2% Above Rs.24,08,899/-	3 <sup>rd</sup> Lowest	17,02,155/- +O/R	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)

## OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST) KARACHI

SUBJECT: - CONST / IMP OF RCC CULVERT FROM REHMAN HOSPITAL AT BACK  
SIDE QUETTA STAR HOTEL AT MADINA BASTI IN UC-06 SITE ZONE

E/Cost: 17,02,155/-+O/R E/Money 34050/-+2%O/R T/Limit 90 days Penalty 500/- PD.

S.No	Description of Wrnk	Quantity	Rate Per%
1.	Dismantling CC reinf: separating reinforcement from concrete cleaning the straightening the same	1468/Cft	5445% Cft
2.	Earth work of Excavation in ashes sand soft soil or silt cleanace undressed lead upto 50 ft.	43200/Cft	1663.75%0Cft
3.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10×5×3" 1000 tiles 12×6×2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	35734/Cft	902.25% Cft
4.	P/L Rec work i/c all labour materials the cost of reinf: its labour bending which will be a paid separately i/c all kind form moulds lifting shuttering washing finishing single Rec work roof slab beams lintel columns other structural members laid in situ or pre cost in position in all respect.	2672/Cft	258.61/P.Cft
5.	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying iin position making joints and fastening i/c cost of bending wire also i.c removal rust from bars.	107.35/Cwt	5001.70/P.Cwt
6.	P/L Sub base course material over prepared sub-grade in conformity with lines, grades, thickness and typical cross section as shown in drawing for new pavements at grade/widening existing pavements using well graded granular crushed stone with sand silt having smooth gradations curve with in the limit for grading C or D as per AASHTO M-147-65 (1980) and compacting to 100% of the minium dry density according to AASHTO-180 method D using approved mechanical means of i/c watering with all lead and lift complete as per specification as directed by the Engineer Inch.	10850/Cft	60/2 P.Cft = 65/1000/2 Openf Rate

*① Rate quoted AT PAR S.R  
② DMC cutting / permission  
③ IN grade / covers  
25/3/14*

Order / Quotation Issued To  
M/S. A. B. Brothers  
T.O.C. 3000/- 172266 21/03  
T.M. 40000/- 173184 24/03

ACCOUNTANT (B&R)  
*[Signature]*  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

I/we hereby quoted AT PAR ~~Atmyr~~ Below the SR. Plus Non Schedule Items Offer

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

135

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC)
- 3). TITLE OF CONTRACT Imp of CC
- 4). TENDER NUMBER (135) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Imp of cc from Sewere Baba Mazar to Qari Muhammad Din House UC-07 SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 8,18,678/-
- 8). ENGINEER'S ESTIMATE 8,18,678/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Abdul Rauf Enterprises
- 16). CONTRACT AWARD PRICE Rs. 8,21,953/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Abdul Rauf Enterprises  
M/s. Afsar Khan Otman Khail  
M/s. Kohe Mor & Co  
M/s. Iflikhar & Sons
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official  
Authorized Officer

  
Stamp of EXECUTIVE ENGINEER  
DMC (WEST)

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

(135)

No. EE/SZ/DMC/W/ 26 /2014

Dated 17/07/2014

M/S Abdul Rauf Enterprises  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

**SUBJECT: - IMP OF CC FROM SEWER BABA MAZAR TO GAREM JAYATA, DEN GHOUSE  
UC-07 SITE ZONE**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 5,21,000/-


You are therefore hereby directed to start the work within 7 days from the date of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit as per the contract. If the work is not completed within the schedule time, a penalty will be imposed as per contract clause.

1. OFFICE OF THE EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST),  
KARACHI.

Copy is forwarded for information & necessary action to:-

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI.

1004  
8 2753/-

84

STA. NRS. 2753/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this \_\_\_\_\_ day of 22/4/14, 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Abdul Rauf Edipally by their proprietor address \_\_\_\_\_ business under the name and style of M/S Abdul Rauf Edipally which is a partnership firm and its successors and assignees of the said firm and their executors administrators assignees of the said individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contract of the tender referred annexed and marked 1/4 dated 25/3/14 according to the general condition of the contract hereinto annexed and marked 1/4 and dated \_\_\_\_\_ for the Work of "Improvement of c/c from Senese Bala station to Qari Mohammed Din house in VC-07"


Sanctioned cost of the works Rs. 8,21,953/- i/c premium @ 0.40% above / below the schedule of rates. The contractor has deposited a sum of Rs. 24,678/- as security in the form of challan No. 1st R. Bid dated \_\_\_\_\_ as security in addition to the money deposited vide challan No. \_\_\_\_\_ dated 7/5/14 and 16,900/- time limit of the work 60 Days and penalty is Rs. 500/- per day.


The contractor has given DMC (West) SITE Zone a lion over such the due fulfillment of the contract No. V THIS AGREEMENT WITNESSETH that the contractor shall respectively well truly carry out the said contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned case of the breach of the terms and condition of the contract i/c those mentioned in the tender and in the event of breach of the contract to the right of the SITE Zone DMC (West) to recover the damages for such breach.

In witness whereof the said parties have set their hands this \_\_\_\_\_ 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

Witness : I  
  
M/S. Nagesh Galu Brothers  
House-137 Aki Road Orangi

Witness : II  
  
PI-HUSSAIN ASSOCIATES  
P/32 Sector 11-B N.K.T

M/S Edipally  
Signature of Contractor  
Abdul Rauf Edipally  
\_\_\_\_\_



# NOTE SHEET

135

Paras

( )

References

**SUBJECT: - IMP OF CC FROM SEWER BABA MAZAR TO QARI  
MUHAMMAD DIN HOUSE UC-07 SITE ZONE**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 8,18,678/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                        |                              |
|----|------------------------|------------------------------|
| 1. | Abdul Rauf Enterprises | @.40%Above<br>Rs. 8,21,953/- |
| 2. | Afsar Khan Otman Khail | @.48%Above<br>Rs. 8,22,608/- |
| 3. | Kohe Mor & Co          | @.52%Above<br>Rs 8,22,935/-  |
| 4. | Iftikhar & Sons -      | @.70%Above<br>Rs. 8,24,409/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 8,18,678/- and Total Amount Rs. 8,18,678/-.

It is therefore requested that the sanction amounting to Rs. 8,21,953/- Rupees (Eight Lacs Twenty One Thousand Nine Hundred & Fifty Three Only) i/c @ 0.40% A.S.R in favour of MES Abdul Rauf Enterprises Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC (WEST)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)



**OFFICE OF THE EXECUTIVE ENGINEER (E.S.) SPPRA  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. XEN/S.Z/DMC/W/ /2014


Date: / /

**BID EVALUATION REPORT  
(In Compliance of clause 45 of S.P.Rates 2002)**

- |   |   |         |
|---|---|---------|
| 1. Name of Procuring Agency                         | SITE Zone   | 01/2014 |
| 2. Tender Reference No                              | No. XEN/W/  | 01/2014 |
| 3. Tender Description / Name of Work                | Int. of Sewerage & Water Supply<br>House No. 31/10/14 |         |
| 4. Method of Procurement                            | Sing. Tender  | 01/2014 |
| 5. Tender Published                                 | Through   | 01/2014 |
| 6. Total Bid documents Sold                         | 03  |         |
| 7. Total Bids Received                              | 03  |         |
| 8. Technical Bid Opening date (if applicable)       | -   |         |
| 9. No. of Bid technically qualified (if applicable) | -   |         |
| 10. Bids (s) Rejected                               | Nil   |         |
| 11. Financial Bid Opening Date                      | 25/03/2014  |         |
| 12. Bid Evaluation Report                           | 01/04/2014  |         |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
1.	Abdul Rauf Enterprises	@.40% Above Rs. 8,21,953/-	1 <sup>st</sup> Lowest	8,21,953/-	1 <sup>st</sup> Lowest	Accepted
2.	Afsar Khan Otman Khail	@.45% Above Rs. 8,22,608/-	2 <sup>nd</sup> Lowest	8,22,608/-	2 <sup>nd</sup> Lowest	Accepted
3.	Kohe Mor & Co	@.52% Above Rs. 8,22,935/-	3 <sup>rd</sup> Lowest	8,22,935/-	3 <sup>rd</sup> Lowest	Accepted
4.	Iftikhar & Sons	@.70% Above Rs. 8,24,409/-	4 <sup>th</sup> Lowest	8,24,409/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the District Municipal Council.

  
XEN Sewerage  
KW&SB Member

  
XEN (Water)  
SITE ZONE D.M.C. (W.)  
Secretary

  
Superintendent Engineer  
KW&SB Member

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)

33/2

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - IMP OF CC FROM SEVERE BABA MAZAR TO QARI MUHAMMAD  
DIN HOUSE UC-07 SITE ZONE**

E/Cost: 8,18,678/- F/Money 16380/- T/Limit 60 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of gravel in ordinary soil.	62477 CB	1663.75% WCB
2.	Cartage of 100 CR 5 tons all materials like stone aggregate spwals lime surkhi BCI rail fasting points crossing bridge gunders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1600 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp.	4993 CB	931.30% CB
3.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:1:8	4997 CB	9416.28% CB
4.	P/1. 2" thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc completed.	15131 SF	3275.80% SF

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

821,953/3

I/we hereby quoted 0.40% Above / Below the SR.

Signature M/S M/S Address Qari Muhammad Din House, 4/150

- ① Rate Quoted point 40% A-SR
- ② No cutting commission
- ③ IN sealed covers

2  
25/3/14

Contract awarded To M/S  
M/S Abdul Rauf Entay  
T.O.C. 1000/- 1490/- 24/03  
T.M. 16400/- 9852687 22/03

ACCOUNTANT (B&R)  
Site Zone DMC (West)

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

136

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Const of CC Street
- 4). TENDER NUMBER (136) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Const of CC Street in front of Utility Store to Hill Area UC-09 SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 8,35,618/-
- 8). ENGINEER'S ESTIMATE 8,35,618/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 45 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attach list of bidders)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Manzoor & Mansoor Enterprises
- 16). CONTRACT AWARD PRICE Rs. 8,36,370/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID)  
M/s. Manzoor & Mansoor Enterprises  
M/s. Deedar Govt Contractor  
M/s. Gul Zada Contractor  
M/s. M.K Saleem & Brothers
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE \_\_\_\_\_ ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE \_\_\_\_\_ X
  - c).  TWO STAGE BIDDING PROCEDURE \_\_\_\_\_ X
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_ X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURELY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


Signature & Office Stamp of  
Authorized Officer

  
**EXECUTIVE ENGINEER**  
DMC (WEST)

**FOR OFFICIAL USE ONLY**

*SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



(43)

**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 17 /2014

Dated 6 / 5 / 20 14

M/S Manzoor & Mansoor Enterprises  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

**SUBJECT: - CONST OF CC STREET INFRONT OF UTILITY STORE TO HILL AREA UC-09**

**SITE ZONE**

**REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_**

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 8,36,370/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 45 days months failing which penalty will be imposed as per contract clause.

/

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)

40

STAMP RS. 2510/2

84

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this \_\_\_\_\_ day of 22/4/14 200 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Munjoor in Masoor Eady their proprietor address carrying business under the name and style of M/S Munjoor in Masoor Eady which expression shall include their successor and assignees of the said firm and heir executors administrator, assignees of the said individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/4 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/4 and dated: For the Work of "Const of c-c Street in front of Utility Store to Hill Area in VC-09 B/Lane."


Sanctioned cost of the works Rs. 8,36,370/- i/c premium @ 0.09% above / below the schedule of rates. The contractor has deposited a sum of Rs. 25099/2 Vide challan No. 75/R-Bill dated \_\_\_\_\_ as security in addition to the earned money deposited vide challan No. \_\_\_\_\_ dated 7/5/14 Rs. 16720/- time limit of the work 45 days and penalty is Rs. 500/- per day.


The contractor has given DMC (West) SITE Zone a lien over such sum of as security the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in the case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this \_\_\_\_\_ day of \_\_\_\_\_ 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI



Witness: I 



# NOTE SHEET

136

References

SUBJECT: - CONST OF CC STREET IMPROVEMENT & UTILITY

STORE TO HILL AREA UC-09 SITE

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 8,35,618/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                               |                             |
|----|-------------------------------|-----------------------------|
| 1. | Manzoor & Mansoor Enterprises | @.09%Above<br>Rs.8,36,370/- |
| 2. | Deedar Govt. Contractor       | @.10%Above<br>Rs.8,36,454/- |
| 3. | Gul Zada Contractor           | @.14%Above<br>Rs.8,36,788/- |
| 4. | M.K Saleem & Brothers         | @.20%Above<br>Rs.8,37,289/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 8,35,618/- and Total Amount Rs. 8,35,618/-.

It is therefore requested that the sanction amounting to Rs. 8,36,370/- Rupees (Eight Lac Thirty Six Thousand Three Hundred & Seventy Only) i/c @ 0.09% A.S.R in favour of M/S Manzoor & Mansoor Enterprises Chargeable from B.G No: XII-B-12 may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)



34

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

136

No. XEN/S.Z/DMC/W/ /2014

Dated /2014

**BID EVALUATION REPORT**  
 (In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency SITE Zone DMC (West)
2. Tender Reference No No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item Const of CC Street in front of Utility Store to Hill Area UC-09 SITE Zone
4. Method of Procurement Single Envelop Procedure
5. Tender Published Through Website SPPRA
6. Total Bid documents Sold 04
7. Total Bids Received 04
8. Technical Bid Opening date (if applicable) -
9. No. of Bid technically qualified (if applicable) -
10. Bis (s) Rejected Nil
11. Financial Bid Opening Date 25/03/2014
12. Bid Evaluation Report 01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Manzoor & Mansoor Enterprises	@.09%Above Rs.8,36,370/-	1 <sup>st</sup> Lowest	8,35,618/-	1 <sup>st</sup> Lowest	Accepted
2.	Deedar Govt. Contractor	@.10%Above Rs.8,36,454/-	2 <sup>nd</sup> Lowest	8,35,618/-	2 <sup>nd</sup> Lowest	Accepted
3.	Gul Zada Contractor	@.14%Above Rs.8,36,788/-	3 <sup>rd</sup> Lowest	8,35,618/-	3 <sup>rd</sup> Lowest	Accepted
4.	M.K Saleem & Brothers	@.20%Above Rs.8,37,289/-	4 <sup>th</sup> Lowest	8,35,618/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

*Kashif*  
 XEN Sewerage  
 KW&SB Member

*[Signature]*  
 XEN (B&R)  
 SITE ZONE DMC (West)  
 Secretary

*[Signature]*  
 Superintending Engineer  
 DMC (West) Chairman

ibcl

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

33

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - CONST OF CC STREET INFRONT OF UTILITY STORE TO HILL  
AREA UC-09 SITE ZONE**

E/Cost: 8,35,618/- E/Money 16720/- T/Limit 45 days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shovel in ordinary soil .	7650/Cft	1663.75%0Cft ✓
2.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10×5×3" 1000 tiles 12×6×2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	6120/Cft	902.20%0Cft ✓
3.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	5049/Cft	9416.28%0Cft ✓
4.	P/L 2" thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc completed.	15300/Sft	3275.50%0Sft ✓

**EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)**

I/we hereby quoted 009% Above / Below the SR.

Signature [Signature] Address [Address]

836,370/3

- ① Rate Quoted point zero nine percent above S.R
- ② NO cutting permission
- ③ IN sealed covers.

25/3/14

Muzaffar Mawaz Executive Engineer  
173064 19-03-14  
16720/- 0238956 21/3/14

(01)

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Imp / Repair of CC Street
- 4). TENDER NUMBER (01) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Imp / Repair of CC Street and sewerage line in front of Old UC Office in Asif Colony UC-01 SITE Zone DMC (West)
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 9,31,270/-
- 8). ENGINEER'S ESTIMATE 9,31,270/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Rainbow Developers
- 16). CONTRACT AWARD PRICE Rs.9,31,270/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Rainbow Developers  
M/s. R.A Construction  
M/s. M.A Qureshi Builder
  
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE \_\_\_\_\_ ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE \_\_\_\_\_ X
  - c).  TWO STAGE BIDDING PROCEDURE \_\_\_\_\_ X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_ X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer \_\_\_\_\_

*[Handwritten Signature]*  
**EXECUTIVE ENGINEER**  
DSD (WEST)

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 120 /2014

Dated 24/6 /2014

M/S Rainbow Developers  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

**SUBJECT: - IMP / REPAIR OF CC STREET AND SEWERAGE LINE INFRONT OF OLD UC  
OFFICE IN ASIF COLONY UC-01 SITE ZONE DMC (WEST)**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 9,31,270/-.

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 60 days months failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to:-

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

STAMP RS. 2800/2

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this TUES day of 24/6/14 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Rainbow Developers by their proprietor address 103 Harrat Mahini Colony business under the name and style of M/S Rainbow Developers which expression shall include their successor and assignees of the said firm and heir executors administrator, assignees of the said individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/3 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/3 and dated: For the Work of Imp/Repair of e.c street and sewerage line in front of old office in Aziz Colony UC-01 Site Zone DMC (w)


Sanctioned cost of the works Rs. 9,31,270/- i/c premium @ AT PAR % above / below the schedule of rates. The contractor has deposited a sum of Rs. 26,564/2 challan No. 3ST R / Bell dated - as security in addition to the earnest money deposited vide challan No. - dated 7/5/14 Rs. 20,000/- time limit of the work ✓ and penalty is Rs. 500/- per day


The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this 24 day of JUN 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

  
OFFICE SUPERINTENDENT  
Camp Office, City Court  
Karachi

Witness : I  
  
M/S Malik Zahid Ali  
Witness : II  
M/S Mirza Shehzaad  
Mohammed par

M/S  
Signature of Contractor  
M/S Rainbow Developers  
103 Harrat Mahini Colony

24 JUN 2014



# NOTE SHEET

01

( )

as

References

**SUBJECT: - IMP / REPAIR OF CC STREET AND SEWERAGE LINE**  
**INFRONT OF OLD UC OFFICE IN ASIF COLONY**  
**UC-01 SITE ZONE DMC (WEST)**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 9,31,270/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).


In response there to the following Contractor's have participated and quoted their rates as under: -


- |    |                      |                            |
|----|----------------------|----------------------------|
| 1. | Rainbow Developers   | At Par                     |
| 2. | R.A Construction     | @1% Above<br>Rs.9,40,583/- |
| 3. | M.A Qureshi Builders | @2% Above<br>Rs.9,49,895/- |


The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 9,31,270/- and Total Amount Rs. 9,31,270/-.

It is therefore requested that the sanction amounting to Rs. 9,31,270/- Rupees (Nine Lac Thirty One Thousand Two Hundred & Seventy Only) i/c @ At Par S.R in favour of M/S Rainbow Developers Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

  
ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

  
SUPERINTENDING ENGINEER  
DMC (WEST)

  
MUNICIPAL COMMISSIONER  
DMC (WEST)

  
ADMINISTRATOR  
DMC (WEST)

REFERENCE: Y

subjected

to g  
th



**EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

Rel

No. KEN/S.Z/DMC/W/ /2014

Dated /2014

**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

1 Name of Procuring Agency SITE Zone DMC (West) ✓  
 2 Tender Reference No No. XEN /S Zone/DMC/W/127/2014 ✓  
 3 Tender Description / Name of Work / Item Imp / Repair of CC Street and sewerage line in front of Old UC Office in Asif Colony UC-01 SITE zone DMC (West) ✓  
 4 Method of Procurement Single Envelop Procedure ✓  
 5 Tender Published Through Web SITE / News Paper  
 6 Total Bid documents Sold 03  
 7 Total Bids Received 03  
 8 Technical Bid Opening date (if applicable) -  
 9 No. of Bid technically qualified (if applicable) -  
 10 Bids (s) Rejected Nil  
 11 Financial Bid Opening Date 25/03/2014 ✓  
 12 Bid Evaluation Report 01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Rainbow Developers	At Par	1 <sup>st</sup> Lowest	9,31,270/-	1 <sup>st</sup> Lowest	Accepted
2	R.A Construction	2% Above Rs. 9,40,181/-	2 <sup>nd</sup> Lowest	9,31,270/-	2 <sup>nd</sup> Lowest	Accepted
3	M.A Qureshi Builders	2% Above Rs. 9,49,895/-	3 <sup>rd</sup> Lowest	9,31,270/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

*Kashif*  
XEN Sewerage  
KW&SB Member

*[Signature]*  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

*[Signature]*  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)

OFFICE IN

For tender data

The Higher / and tender a

You are ther / er Nishan fr

conditions lai

The work is / imposed as p

ed for inform

terding Engi / at Executive / opy / File Cc

*[Handwritten mark]*

*[Handwritten marks]*

## OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST) KARACHI

**SUBJECT: - IMP/ REPAIR OF CC STREET AND SEWERAGE LINE INFRONT OF  
OLD UC OFFICE IN ASIF COLONY UC-01 SITE ZONE DMC (WEST)**

E/ Cost: 9,31,270/- / Money 18625/- / T/Limit ₹ 0.00/5 Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murrum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg: Inch: P. fence guard lights flags temporary crossing non vehicular traffic where ever req: a lift up to 5 ft & lead up to 1 chain.	1750/Cft	4650 %0 Cft
2.	P. Rec pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12" dia pipe.	200/Rft	412/ P.Rft
3.	Const of Main Holes 4 inside with Rec covers 21" dia 3x3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp:	10/Nos.	13028 / Each
4.	Add or deduct for depth of man holes above or beyond 5 ft (RA).	15/Rft	2245.55/P.Rft
5.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp:	1575/Cft	2760.0/%0Cft
6.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shavel in ordinary soil.	4406/Cft	1663.75%0Cft
7.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	3525/Cft	902.20%0Cft
8.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	4826/Cft	9416.28%0Cft
9.	P/L 2" thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc completed.	14625/Sft	3275.50%0Sft

*(1) Rate divided at per  
(2) No cutting concrete  
(3) No sand covers.*

M/S Rainbow Developers  
T.O. Road 199147-24/03  
R.M. 2000/2000 8700789  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

tender  
The High  
and tend  
You are  
per Nisha  
condition  
The wt  
be impose  
forwarded  
Superinte  
Assistant  
Office Co

SIR

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

18

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Repair of CC Street
- 4). TENDER NUMBER (18) E.E/S,Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Repair of CC Street in different Area Shah dost Villages UC-02 SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 9,94,330/-
- 8). ENGINEER'S ESTIMATE 9,94,330/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 45 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Genuine Enterprises
- 16). CONTRACT AWARD PRICE Rs.9,91,347/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Genuine Enterprises  
M/s. Manzoor & Mansoor Enterprises  
M/s. Gul Zada Contractor  
M/s. M. Deedar Govt. Contractor
  
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE \_\_\_\_\_ ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE \_\_\_\_\_ X
  - c).  TWO STAGE BIDDING PROCEDURE \_\_\_\_\_ X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_ X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

(If yes, result thereof)

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer

*[Handwritten Signature]*  
**EXECUTIVE ENGINEER**  
DMC (WEST)

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi.*  
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 121 /2014

Dated 24/6 /2014

M/S Genuine Enterprises  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**


**SUBJECT: - REPAIR OF CC STREET IN DIFFERENT AREA SHAH DOST VILLAGES UC-02 SITE**  
**ZONE**

**REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_**

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 9,91,347/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 45 days months failing which penalty will be imposed as per contract clause.

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

83  
STAMP RS. 2980/-

Refer

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this TUES day of 24/6/14 200 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Gemours Enterprises by their proprietor address carrying on business under the name and style of M/S Gemours Enterprises which expression shall include their successor and assignees of the said firm and heir executors administrator, assignees of the said individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 114 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 114 and dated: For the Work of "Repair of C.C. Street in different area Slab Dist Village in VC-02 Site Zone DMC (W)"

Sanctioned cost of the works Rs. 9,91,347/- i/c premium @ 0.3% Below % above / below the schedule of rates. The contractor has deposited a sum of Rs. 29587/- Challan No. IS R/Bill dated - as security in addition to the earnest money deposited vide challan No. - dated 7/5/14 Rs. 20,000/- time limit of the work - and penalty is Rs. 500/- per day


The contractor has given DMC (West) SITE Zone a lien over such sum of assets for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this \_\_\_\_\_ day of \_\_\_\_\_ 2014.

Witness : I  


  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI



A/1140 Block D N.W Karachi  
M/S Mahik Talib Khan  
Witness : II

M/S Gemours Enterprises  
Signature of Contractor  
M/S E-102 Warth  
Majid Abdul Qadir  
24 JUN 2014

A/157  
مستحق اقسامه  
مستحق اقسامه



# NOTE SHEET

18

(3)

( )

References

Fas

**SUBJECT: - REPAIR OF CC STREET IN DIFFERENT AREA SHAH  
DOST VILLAGES UC-02 SITE ZONE**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 9,94,330/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                               |                              |
|----|-------------------------------|------------------------------|
| 1. | Genuine Enterprises           | @.3%Below<br>Rs.9,91,347/-   |
| 2. | Manzoor & Mansoor Enterprises | @.25% Below<br>Rs.9,91,844/- |
| 3. | Gul Zada Contractor           | @.2% Below<br>Rs.9,92,341/-  |
| 4. | M. Deedar Govt Contractor     | @.15% Below<br>Rs.9,92,839/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 9,94,330/- and Total Amount Rs. 9,94,330/-.

It is therefore requested that the sanction amounting to Rs. 9,91,347/- Rupees (Nine Lac Ninety One Thousand Three Hundred & forty Seven Only) i/c @ 0.3% B.S.R in favour of M/S Genuine Enterprises Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)



**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

18

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)


1. Name of Procuring Agency SITE Zone DMC (West)
2. Tender Reference No No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item Repair of CC Street in different Area Shah dost Villages UC-02 SITE Zone
4. Method of Procurement Single Envelop Procedure
5. Tender Published Through Website SPPRA
6. Total Bid documents Sold 04
7. Total Bids Received 04
8. Technical Bid Opening date (if applicable) -
9. No. of Bid technically qualified (if applicable) -
10. Bis (s) Rejected Nil
11. Financial Bid Opening Date 25/03/2014
12. Bid Evaluation Report 01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Genuine Enterprises	@.3%Below Rs.9,91,347/-	1 <sup>st</sup> Lowest	9,94,330/-	1 <sup>st</sup> Lowest	Accepted
2	Manzoor & Mansoor Enterprises	@ 25% Below Rs.9,91,844/-	2 <sup>nd</sup> Lowest	9,94,330/-	2 <sup>nd</sup> Lowest	Accepted
3	Gul Zada Contractor	@.2% Below Rs.9,92,341/-	3 <sup>rd</sup> Lowest	9,94,330/-	3 <sup>rd</sup> Lowest	Accepted
4	M. Deedar Govt Contractor	@.15% Below Rs.9,92,839/-	4 <sup>th</sup> Lowest	9,94,330/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - REPAIR OF CC STREET IN DIFFERENT AREA SHAH DOST**

**VILLAGES UC-02 SITE ZONE**

E/Cost: 9,94,330/- E/Money 20000/- T/Limit 45 days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shovel in ordinary soil.	8969/Cft	1663.75%0Cft
2.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge gunders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor wading 10 miles etc comp:	7175/Cft	902.20%Cft
3.	CC plain i/e placing compacting finishing and curing complete i/e screening and washing of stone aggregate without shuttering ratio 1:4:8	6014/Cft	9416.28%Cft
4.	P/L 2" thick toping cement concrete 1:2:4 i/e surface finishing and dividing into panels etc completed.	18225/Sft	3275.50%Sft

*[Signature]*  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

I/we hereby quoted 0.37 Above/Below the SR.

Signature Gurdeep Singh Address R-750 Sector 8 Baradari North Karachi

**Proprietor**

- (1) Rate quoted 0.37 Below SR.
- (2) No cutting/commission
- (3) IN sealed cover

Tender / Quotation / Report No. 13-3-14  
 . Gurdeep Singh  
 T.O.R No. 17293  
 Date 5/3/14

*[Signature]*  
5/3/14

*[Signature]*

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

24

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC)
- 3). TITLE OF CONTRACT P/L Const of CC Street
- 4). TENDER NUMBER (24) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT P/L Const of CC Street from Arsalan Khan Shop to Sardar Bacha House Subhani Mohallah UC-07 SITE Zone
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 8,80,230/-
- 8). ENGINEER'S ESTIMATE 8,80,230/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 45 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. R.A Construction
- 16). CONTRACT AWARD PRICE Rs.8,80,230/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID)  
M/s. R.A Construction  
M/s. M.A Qureshi Builders  
M/s. Al Maida Enterprises
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer

*[Signature]*  
EXECUTIVE ENGINEER  
DMC (WEST)

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*  
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 39 /2014

Dated 19/5 /2014

261

M/A A Construction Co  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
Karachi

**WORK ORDER**

SUBJECT: RECONSTRUCTION OF CC STREET FROM ARSALAN KHAN SHOP TO SARDAR BACHA  
1. DISTRICT MUNICIPAL CORPORATION (WEST) SITE ZONE DMC (WEST)

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the  
subjected work and tender amount calculated by the design section comes to Rs. 9,52,230/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and  
to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by  
the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 45 days months failing which  
penalty will be imposed as per contract clause.

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

It is requested for your kind attention & necessary action to:-

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI



# NOTE SHEET

24

( )

Paras

References

SUBJECT: - P/L CONST OF CC STREET FROM ARSALAN KHAN  
SHOP TO SARDAR BACHA HOUSE SUBHANI  
MOHALLAH UC-07 SITE ZONE

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 8,80,230/- were called through different Newspaper Website SPPRA opened on 25/03/2014 by tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under -

- |    |                      |                           |
|----|----------------------|---------------------------|
| 1. | R.A Construction     | At Par                    |
| 2. | M.A Qureshi Builder  | @5%Above<br>Rs.9,24,242/- |
| 3. | Al Maida Enterprises | @7%Above<br>Rs.9,41,846/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 8,80,230/- and Total Amount Rs. 8,80,230/-.

It is therefore requested that the sanction amounting to Rs. 8,80,230/- Rupees (Eight Lac Eighty Thousand Two Hundred & Thirty Only) i.e. @ At Par S.R in favour of M/S R.A Construction Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)



**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

24

No. XEN/S.Z/DMC/W/ /2014

Dated /2014

**BID EVALUATION REPORT**  
 (In Compliance of clause 45 SPP Rules 2010)

Name of Procuring Agency: SITE Zone DMC (West)  
 Tender Reference No: No. XEN /S.Zone/DMC/W/127/2014  
 Tender Description / Name of Work / Item: P/L Const of CC Street from Arsan Khan Shop to Sardar Bacha House Susham Mahallan CC-07 SITE Zone  
 Method of Procurement: Single Envelope Procedure  
 Tender Published: Through Website SPPRA  
 Total Bid documents Sold: 03  
 Total Bids Received: 03  
 Technical Bid Opening date (if applicable): -  
 No. of Bid technically qualified (if applicable): -  
 Bid(s) Rejected: Nil  
 1. Financial Bid Opening Date: 25/03/2014  
 2. Bid Evaluation Report: 01/04/2014

Sl. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	R.A Construction	At Par	1 <sup>st</sup> Lowest	8,80,230/-	1 <sup>st</sup> Lowest	Accepted
2	M.A Qureshi Builder	@5% Above Rs 9,24,242/-	2 <sup>nd</sup> Lowest	8,80,230/-	2 <sup>nd</sup> Lowest	Accepted
3	Al Madina Enterprises	@7% Above Rs.9,41,846/-	3 <sup>rd</sup> Lowest	8,80,230/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

*Kashif*  
 XEN Sewerage  
 KW&SB Member

*[Signature]*  
 XEN (B&R)  
 SITE ZONE DMC (West)  
 Secretary

*[Signature]*  
 Superintending Engineer  
 DMC (West) Chairman

Director (C&S) SPPRA

With a request to upload on SPPRA Website

Copy to:-

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - P/L CONST OF CC STREET FROM ARSALAN KHAN SHIJI TO SARDAR  
BACHA HOUSE SUBBANI MOHALLA (C-07) SITE ZONE**

E/Cont: S.80,230/- E/Money 17010/- 1/Unit: \_\_\_\_\_ Point: \_\_\_\_\_

S.No	Description of Work	Quantity	Rate Per %
1.	Earth work of Excavation undressed lead upto single throw of Kassi Phwand of shovel in ordinary soil.	1200 CB	11.00 12000.00
2.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail binding points crossing bridge guiders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	9600 CB	90.00 864000.00
3.	CC plain 1/2 placing compacting finishing and curing complete 1/2 screening and washing of stone aggregate without shuttering ratio 1:4:8	5500 CB	11.00 60500.00
4.	P/L 2" thick toping cement concrete 1:2:4 1/2 surface finishing and dividing into panels etc completed.	10000 SQ	30.00 300000.00

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

I/we hereby quoted AT P&R Above/Below the SR.

Signature [Signature] Address [Address]

*Handwritten notes:*  
 Tender No. \_\_\_\_\_  
 R.A. Subbani  
 C/O C. 22/23  
 Site: 1900/10

*Handwritten notes:*  
 C. 22/23  
 1900/10

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

26

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Imp / Const of CC Street
- 4). TENDER NUMBER (26) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Imp / Const of CC Street from Latif House to hill Area Street No.6 Mianwali Colony UC-09 SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 7,73,397/-
- 8). ENGINEER'S ESTIMATE 7,73,397/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. A.R.I Associate
- 16). CONTRACT AWARD PRICE Rs.7,70,149/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. A.R.I Associate  
M/s. Urmesh Builders  
M/s. M. Shahnawaz Enterprises  
M/s. R.A Construction
  
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE \_\_\_\_\_ ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE \_\_\_\_\_ X
  - c).  TWO STAGE BIDDING PROCEDURE \_\_\_\_\_ X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_ X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>
No	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>
No	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED

Yes	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>

(If yes, result thereof)

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer

  
EXECUTIVE ENGINEER  
DMC (WEST)

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

26

No. EE/SZ/OMC/W/ 14 /20

Dated 6/5/2014

M/S A.R.I Associate  
Approved Contractor,  
Executive Engineer  
SITE Zone OMC (West)  
KARACHI

**WORK ORDER**


**SUBJECT: - IMP/ CONST OF CC STREET FROM LATIF HOUSE TO HILL AREA STREET NO.6**  
**MEANWALL COLONY UC-09 SITE ZONE**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 7,70,149/-


You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 60 days months failing which penalty will be imposed as per contract clause.

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

  
EXECUTIVE ENGINEER  
SITE ZONE OMC (WEST)  
KARACHI

STAMP RS. 7310/-

**DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI**  
**AGREEMENT**

An agreement made this \_\_\_\_\_ day of 25/11/14 200 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S A-R.I. ASSOCIATE by their proprietor address carrying on business under the name and style of M/S A-R.I. ASSOCIATE which expression shall include their successor and assignees of the said firm and their executors administrator, assignees of the said individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender hereun- annexed and marked 114 dated 25/11/14 according to the specification and general condition of the contract hereunto annexed and marked 114 and dated:

For the Work of "Imp/Reconst of one street from Khati Khushkhal to Hall Area Street on G. Ahmad Ali Colony in UC-09 Side Zone DMC (W)"

Sanctioned cost of the works Rs. 7.76,11,49/- w/c premium @ 0.44% above / below the schedule of rates. The contractor has deposited a sum of Rs. 23007/- Rs. 15500/- challan No. 137 R/R/11 dated \_\_\_\_\_ as security in addition to the earned money deposited vide challan No. \_\_\_\_\_ dated 7/5/14 Rs. 15500/- time limit of the work 60 days and penalty is Rs. 500/- per day.

The contractor has given DMC (West) Site Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfil the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender with prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this \_\_\_\_\_ day \_\_\_\_\_ 2014.

Witness : I  
Mazzeer Elee  
C-2/8 Modern Colony, Wazirah  
Witness : II  
Muhammad Entais  
L-284 Howard Street, Karachi

ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI  
OFFICE, GDA COMD  
Karachi

M/S A-R.I. ASSOCIATE  
Signature of Contractor [Signature]  
222/10, North Korangi



# NOTE SHEET

26

(3)

Paras

( )

References

**SUBJECT: - IMP / CONST OF CC STREET FROM LATIF HOUSE TO HILL AREA STREET NO.6 MIANWALI COLONY UC-09**  
**SITE ZONE**


After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 7,73,397/- were called through different Newspaper Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).


In response there to the following Contractor's have participated and quoted their rates as under: -


- |    |                         |                             |
|----|-------------------------|-----------------------------|
| 1. | A.R.I Associate         | @.42%Below<br>Rs.7,70,149/- |
| 2. | Urmesh Builders         | @.24%Below<br>Rs.7,71,541/- |
| 3. | M. Shahnawaz Enterprise | @.15%Below<br>Rs.7,72,237/- |
| 4. | R.A Construction        | @.08%Below<br>Rs.7,72,778/- |


The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 7,73,397/- and Total Amount Rs. 7,73,397/-.

It is therefore requested that the sanction amounting to Rs. 7,70,149/- Rupees (Seven Lac Seventy Thousand One Hundred & Forty Nine Only) i/e @ 0.42% B.S.R in favour of M/S A.R.I Associate Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

  
ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

  
SUPERINTENDING ENGINEER  
DMC (WEST)

  
MUNICIPAL COMMISSIONER  
DMC (WEST)

  
ADMINISTRATOR  
DMC (WEST)



(3)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

26

No. XEN/S.Z/DMC/W/ /2014

Dated /2014

**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency	Site Zone DMC (West)
2. Tender Reference No	No. XEN/S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Imp / Const of CC Street from Latif House to hill Area Street No.6 Mianwali Colony UC-09 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	.
9. No. of Bid technically qualified (if applicable)	.
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	A.R.I Associate	@.42%Below Rs.7,70,149/-	1 <sup>st</sup> Lowest	7,73,397/-	1 <sup>st</sup> Lowest	Accepted
2	Urmesh Builders	@.24%Below Rs.7,71,541/-	2 <sup>nd</sup> Lowest	7,73,397/-	2 <sup>nd</sup> Lowest	Accepted
3	M. Shahnawaz Enterprise	@.15%Below Rs.7,72,237/-	3 <sup>rd</sup> Lowest	7,73,397/-	3 <sup>rd</sup> Lowest	Accepted
4	R.A Construction	@.08%Below Rs.7,72,778/-	4 <sup>th</sup> Lowest	7,73,397/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

*Kashif*  
XEN Sewerage  
XW&SB Member

*[Signature]*  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

*[Signature]*  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)  
SITE ZONE DAIC (WEST) KARACHE**

**SUBJECT: - IMP / CONST OF CC STREET FROM LAYE ROAD ST. TO BELL AREA,  
STREET NO.6 MIANWALI COLONY UC-09 SITE ZONE**

B/Cost: 7.73,397/- B/Money 15500/- T/Limit 45 Days Penalty 800/- PD.

S.No	Description of Work	Quantity	Rate /Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum 1/2 trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg. In-charge. fence guard lights flags temporary crossing non vehicular traffic where ever required up to 5 ft & lead up to 1 chain.	1877 CU	127.00/CC
2.	1. Rec pipe ASTM class class "C" 12-60" C 75-75 class II wall "B" and fixing in trenches by cutting, fitting jointing with rubber ring &c testing with water to specified pressure 9" & 12" dia pipe.	170 R/L	229.00/R/L
3.	Const of Main Holes 4 inside with Rec covers 21" dia 3/8" with flat iron frame 5ft depth 1/2" in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp.	18/Nos.	13928.00/each
4.	Add or deduct for depth of man holes above or beyond 5 ft (RA).	56/R/L	2345.55/R/L
5.	Refilling the excavated stuff in trenches 6" thick layer 1/2 watering ramming to full compaction etc comp.	1029 CU	270.00% CU
6.	Barth work of Excavation undressed lead up to single throw of Kassi Pannath or shovel for ordinary soil.	10500 CU	16.50/CC
7.	Cartage of 100 CU 5 tons all materials like stone aggregate spalls fine surkhi BG rail, listing points crossing bridge girders pipe sheet MS brass sheets 100 trenches 10" x 5" x 3" 1000 tiles 12" x 8" x 2" 150 of lumber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp.	8400 CU	94.12/CC
8.	CC plain 1/2 placing compacting finishing and curing complete 1/2 screening and washing of stone aggregate without shuttering ratio 1:1:8	3300 CU	94.628/CC
9.	P.L 2" thick toping cement concrete 1:2:4 1/2 surface finishing and dividing into panels etc completed.	10000 SL	3275.50/SL

**MA A.R.T Associate**  
 158464  
 003522

*[Handwritten signatures and notes]*

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

38

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT: SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Imp of Road
- 4). TENDER NUMBER (38) E.F/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Imp of Road repair patch work from Orangaizib Niazi to Aslam House Mianwali Colony UC-09 SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 18,11,002/-
- 8). ENGINEER'S ESTIMATE 18,11,002/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Malik Zahir Khan
- 16). CONTRACT AWARD PRICE Rs.18,11,002/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Malik Zahir Khan  
M/s. Sun Builder  
M/s. Al Riz Enterprises
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE \_\_\_\_\_ ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE \_\_\_\_\_ X
  - c).  TWO STAGE BIDDING PROCEDURE \_\_\_\_\_ X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_ X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*  
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/D.MC/W/ 35 /2014

Dated 19/5/2014

M/S Zalik Zahir Khan  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

**SUBJECT: - IMP OF ROAD REPAIR PATCH WORK FROM ORANGZAIB NIAZI TO ASLAM  
HOUSE MIANWALI COLONY UC-09 SITE ZONE**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the  
subjected work and tender amount calculated by the design section comes to Rs. 18,11,002/-.

You are therefore hereby directed to start the work within 7 days from date of issue of work order and  
to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by  
the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 60 days months failing which  
penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to:-

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

STAMP RS. 5440/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 22/4/14 day of 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Muhammad Zuhair Khan by their proprietor address carrying business under the name and style of M/S Muhammad Zuhair Khan which expressions shall include their successor and assignees of the said firm and heir executors administrator, assignees of the said individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereinafter annexed and marked 1/3 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/3 and dated: For the Work of Improvement of Road Repair patch work for Liaqat Zaid Nigzi + Co Ablem Road in Miranwala Colony in GC-09 S/Zone.



Sanctioned cost of the works Rs. 18,11,000/- 1% premium @ AT PAR above/below the schedule of rates. The contractor has deposited a sum of Rs. 54,330/- vide challan No. AP 168 F/14 dated 8/5/14 as security in addition to the earned money deposited vide challan No. - dated - Rs. 36220/- time limit of the work 60 days and penalty is Rs. 500/- per day.


The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract to abide by all the terms and condition of the aforesaid specification and tender.


The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract in those mentioned in the tender with prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.


In witness whereof the said parties have set their hands this 22/4/14 day of 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

 SEAL  


Witness : I  
  
M/S R. A. Contractor Co  
A-201 Seraj Colony Nojia Abad  
W-01 Kex

Witness : II  
  
Satan S Co New Karachi  
ISHH:- Khan & Co

M/S Muhammad Zuhair Khan  
Signature of Contractor  
  
Muhammad Zuhair Khan



# NOTE SHEET

38

Paras

( )

References

SUBJECT: - IMP OF ROAD REPAIR PATCH WORK FROM

ORANGZAIB NIAZI TO ASLAM HOUSE MIANWALI

COLONY UC-09 SITE ZONE

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 18,11,002/- were called through different Newspaper Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under:-

- |    |                     |                             |
|----|---------------------|-----------------------------|
| 1. | Malik Zahir Khan    | At Par                      |
| 2. | Sun Builder         | @1% Above<br>Rs.18,29,112/- |
| 3. | Al Riaz Enterprises | @2% Above<br>Rs.18,47,222/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R), SITE Zone DMC (West) and amount comes to Rs. 18,11,002/- and Total Amount Rs. 18,11,002/-.

It is therefore requested that the sanction amounting to Rs. 18,11,002/- Rupees (Eighteen Lac Eleven Thousand & Two Only) i.e. a At Par S.R in favour of M/S Malik Zahir Khan (chargeable from B.C No: \_\_\_\_\_) may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)



**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

38

No. XEN/S.Z/DMC/W/ /2014

Dated /2014

**BID EVALUATION REPORT**  
 (In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency: SITE Zone DMC (West)

2. Tender Reference No: No. XEN/S.Z/DMC/W/127/2014

3. Tender Description / Name of Work / Item: Imp of Road repair patch work from Orangzaib Miazai to Aslam House Mianwali Colony UC-09 SITE Zone

4. Method of Procurement: Single Envelop Procurement

5. Tender Published: Through Website SPPRA

6. Total Bid documents Sold: 03

7. Total Bids Received: 03

8. Technical Bid Opening date (if applicable):

9. No. of Bid technically qualified (if applicable):

10. Bid (s) Rejected: Nil

11. Financial Bid Opening Date: 25/03/2014

12. Bid Evaluation Report: 01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Mark Zahir Khan	At Par	1 <sup>st</sup> Lowest	18,11,002/-	1 <sup>st</sup> Lowest	Accepted
2	Sun Builder	@1% Above Rs.18,29,112/-	2 <sup>nd</sup> Lowest	18,11,002/-	2 <sup>nd</sup> Lowest	Accepted
	Al Raz Enterprises	@2% Above Rs.18,47,222/-	3 <sup>rd</sup> Lowest	18,11,002/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

*Kashif*  
 XEN Sewerage  
 KW&SB Member

*[Signature]*  
 XEN (B&R)  
 SITE ZONE DMC (West)  
 Secretary

*[Signature]*  
 Superior Engineering  
 DMC (West) Chairman

RECEIVED: (CB) SPPRA

C.C. for: With a request to upload on SPPRA Website

I. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - IMP OF ROAD REPAIR PATCH WORK FROM ORANGZAIB NIAZI TO  
ASLAM HOUSE MIANWALI COLONY UC-09 SITE ZONE**

**E/Cost: 18,11,002/- E/Money 36220/- T/Limit 60 Days Penalty 500/- PD.**

S.No	Description of Work	Quantity	Rate Per%
1.	Earth work of Excavation in ashes sand soft soil or silt cleanance undressed lead upto 50 ft.	7560/Cft	1663.75%0Cft
2.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	6048/Cft	902.20%Cft
3.	P/L aggtt base course material over prepared sub-grade in conformity with lines, grades, thickness and typical cross section as shown in drawing for new pavements at grade/ widening existing pavements using well graded granular crushed stone with sand silt having smooth gradations curve with in the limit for grading C or D as per AASHTO M-147-65 (1980) and compacting to 100% of the minium dry density according to AASHTO-180 method D using approved mechanical means of i/c watering with all lead and lift complete as per specification as directed by the Engineer Inch.	15000/Cft	5542.24%Cft
4.	1" thick asphalt concrete wearing course plant Mix laying mechanically to proper line and grade plant mixed asphalt concrete specified formula according to job mixed frmula approved by the Engineer Incharge rolling and finishing tn design proper grade line level and comber etc (Machinery with POL's const of material carriage	30000/Sft	4107.04%Sft

*[Signature]*  
**EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)**

I / we hereby quoted at PAR Above / Below the SR.

Signature [Signature] Address A/140 Block 01 N.N Talwar

- ① Rate Quoted AT PAR
- ② No cutting / permission
- ③ IN sealed covers

Order / Quantity Issued To M/s  
M/s Malik Zaher Khan  
198984 24/3/14  
36220 198995 24/3/14

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT P/F Ring Slab & Manhole Cover
- 4). TENDER NUMBER (63) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT P/F Ring Slab and Manhole Covers in different Villages UC-02 SITE Zone
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 9,99,415/-
- 8). ENGINEER'S ESTIMATE 9,99,415/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 45 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. R.A Construction
- 16). CONTRACT AWARD PRICE Rs.9,99,415/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. R.A Construction  
M/s. M.A Qureshi Builders  
M/s. Afsar Khan Otman Khail
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE X PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>		
No	<input type="checkbox"/>		

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>		
-----	-------------------------------------	--	--

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A  
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST  
EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT  
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>		
No	<input checked="" type="checkbox"/>		

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer



**FOR OFFICE USE ONLY**

EXECUTIVE MEMBER  
DMS (WEST)

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

TE SHEET

40

OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

Refer: UC/SZ/DMC/W/ 33 /2014

Dated 19/5/2014

R.A Construction  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

WORK ORDER

SUBJECT: - P/E RING SLAB AND MANHOLE COVERS IN DIFFERENT VILLAGES UC-02 SITE  
ZONE

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 9,99,415/-.

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement. (XP)

The work is to be completed within the schedule time limit i.e. 45 days months failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to:-

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Refer to

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI

## AGREEMENT

STAMP RS. 3000/-



An agreement made this 22/4/14 day of 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S R.A-Construction by their proprietor address carrying business under the name and style of M/S R.A-Construction which expression shall include their successor and assignees of the said firm and heir executors administrator, assignees of the said individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender hereinafter annexed and marked 1/3 dated 25/3/14 according to the specifications and general condition of the contract hereunto annexed and marked 1/3 and dated :


For the Work of " P/Fixing Slab and Main Hole Covers in Different Villages in UC-02 Site Zone.


Sanctioned cost of the works Rs. 9,99,415/- i/c premium @ AT PAR % ATTENDENT above / below the schedule of rates. The contractor has deposited a sum of Rs. 29,99,415/- Vide Challan Court challan No. DD EST R/BILL dated 8/5/14 as security in addition to the earnest money deposited vide challan No. US 1115 dated 8/5/14 Rs. 20,000/- time limit of the work 45 days and penalty is Rs. 500/- per day.


The contractor has given DMC (West) SITE Zone a lien over such sum of security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.


The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.


In witness whereof the said parties have set their hands this \_\_\_\_\_ day of \_\_\_\_\_ 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI



Witness : I  
  
Rt 1120 Se God 11/5 NKT

Witness : II  
  
Mabzose Electric  
T-198 Pafesh Nagar  
Karachi

M/S  
  
Signature of Contractor  
M/S R.A-Const - Co  
P-201 Siraj Colony  
Nazim Abad No 1  
Karachi

**NOTE SHEET**

63

( 12 )

Aras

References

**SUBJECT: - P/F RING SLAB AND MANHOLE COVERS IN  
DIFFERENT VILLAGES UC-02 SITE ZONE**

11/ After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 9,99,415/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

11/ In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                        |                             |
|----|------------------------|-----------------------------|
| 1. | R.A Construction       | At Par                      |
| 2. | M.A Qureshi Builder    | @2% Above<br>Rs.10,19,403/- |
| 3. | Afsar Khan Otman khail | @3% Above<br>Rs.10,29,397/- |

12/ The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 9,99,415/- and Total Amount Rs. 9,99,415/-.

13/ It is therefore requested that the sanction amounting to Rs. 9,99,415/- Rupees (Nine Lac Ninety Nine Thousand Four Hundred & Fifteen Only) i/e at Par S.R in favour of M/S R.A Construction Co Chargeable from B.G No: X/-A-2 may kindly be accorded.

*[Signature]*  
ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

15/ EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST) *[Signature]*

16/ SUPERINTENDING ENGINEER  
DMC (WEST) *[Signature]*

17/ MUNICIPAL COMMISSIONER  
DMC (WEST) *[Signature]*

18/ ADMINISTRATOR  
DMC (WEST) *[Signature]*

I  
E  
①  
③



Referen

OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

63

No. XEN/S.Z/DMC/W/ /2014

Dated /2014

BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency SITE Zone DMC (West)
2. Tender Reference No No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item P/F Ring Slab and Manhole Covers in different Villages UC-02 SITE Zone
4. Method of Procurement Single Envelop Procedure
5. Tender Published Through Web SITE / News Paper
6. Total Bid documents Sold 03
7. Total Bids Received 03
8. Technical Bid Opening date (if applicable) -
9. No. of Bid technically qualified (if applicable) -
10. Bid (s) Rejected Nil
11. Financial Bid Opening Date 25/03/2014
12. Bid Evaluation Report 01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	R.A Construction	At Par	1 <sup>st</sup> Lowest	9,99,415/-	1 <sup>st</sup> Lowest	Accepted
	M.A Qureshi Builder	@2% Above Rs 10,19,403/-	2 <sup>nd</sup> Lowest	9,99,415/-	2 <sup>nd</sup> Lowest	Accepted
	Afsar Khan Otman khail	@3% Above Rs 10,79,497/-	3 <sup>rd</sup> Lowest	9,99,415/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

*Kashif*  
XEN Sewerage  
KW&SB Member

*[Signature]*  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

*[Signature]*  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

CC to :-

1. Administrator DMC (West)

ENGINEER  
DMC (W)  
KARACHI

# OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST) KARACHI

SUBJECT: - P/F RING SLAB AND MANHOLE COVERS IN DIFFERENT VILLAGES  
UC-02 SITE ZONE

E/Cost: 9,99,415/- E/Money 20000/- T/Limit 45 days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	M/S of Rcc Ring Slab of 21"dia inside 36"dia out side 75" width and 6" thick i/c dia tor steel bars two concrete ring with 3/8"dia 8 No cross liaked bars welded and two sunk type hooks cost in a 1:1 1/2 3 concrete with embaded 15kg C.I from in prefund position i/c transportation cage etc	200 No	1906.60/Each
2.	M/S Rcc Manhole covers cost is 1:2:4 concrete ratio 3" depth at i/c reinforced with 3/8"dia tor steel bars 4" C.C welded to 1/8" thick 2.5" depth M.S plat i/c curing stacking and transportation with in 10 Miles	950 No	913.63 Each

*[Handwritten Signature]*

*[Handwritten Signature]*  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

I / we hereby quoted AT. PAR Above / Below the SR.

9,99,415/-

Signature *[Signature]* Address H.No 201 Siraj Colony Nazimabad No 1 Karachi

- ① Rate quoted AT PAR S-R
- ② NO cutting/commission
- ③ IN sealed covers

*[Handwritten Signature]*  
25/3/14

tender / Commission issued to M/s  
M/s A.R. Const. Co.  
T.O. 1000 198946 24/3/14  
Bill 20000/- 173183 24/3/14

ACCOUNTANT (B&R)  
Site Zone DMC (West)

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

(4)

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Imp / Const of CC Street
- 4). TENDER NUMBER (64) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Imp / Const of CC Street from Qayum House to Hill Area Street No.13 Mianwali Colony UC-09 SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 8,03,516/-
- 8). ENGINEER'S ESTIMATE 8,03,516/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 45 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Abdul Rauf Enterprises
- 16). CONTRACT AWARD PRICE Rs.8,07,534/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID)  
M/s. Abdul Rauf Enterprises  
M/s. Nazar Gul & Brothers  
M/s. Gul Muhammad Khan  
M/s. Kohe Mor & Co
  
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi.*  
 Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER**  
**DISTRICT MUNICIPAL CORPORATION**

24  
 64

No. EE/SZ/DMC/W/ 27 /2014

Date: \_\_\_\_\_

M/S Abdul Rauf Enterprises  
 Approved Contractor,  
 Executive Engineer  
 SITE Zone DMC (West)  
 KARACHI

WORK ORDER

SUBJECT: - IMP/CONST OF CC STREETS FROM GAYAL HOUSE  
NO.13 MIANWALI COLONY UC-49 SITE ZONE

REFERENCE: Your tender dated 25/03/2014 and contract letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West), Karachi has done \_\_\_\_\_  
 projected work and tender amount calculated by the design and estimate is Rs. \_\_\_\_\_

You are therefore hereby directed to start the work within \_\_\_\_\_  
 to get the proper Nishan from Assistant Executive Engineer of a written consent  
 site terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time that is \_\_\_\_\_  
 penalty will be imposed as per contract clause.

*(Signature)*  
 \_\_\_\_\_  
 EXECUTIVE ENGINEER  
 SITE ZONE DMC (WEST)  
 KARACHI

Copy is forwarded for information & necessary action to:-

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
 SITE ZONE DMC (WEST)  
 KARACHI

8.07, 534/-

84

57 APR 2014

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 21/4/14 day of April 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Abdul Rauf Enterprises by their proprietor address bearing 114 business under the name and style of M/S Abdul Rauf Enterprises in the address bearing 114 their successor and assignees of the said firm and their executor's administration assignees of the said individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contract No. 114 annexed and marked 114 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 114 and dated 25/3/14 for the Work of "Imp. of / East of area adjacent to Hill Area Street No 13 Islamabad Cantt in UC-09, S/Zone."

Sanctioned cost of the works Rs. 8,07,534/- The contractor has deposited a sum of Rs. 24,277/- as security above / below the schedule of rates. Challan No. DIP 1st Part dated 7/5/14 money deposited vide challan No. 7/5/14 and penalty of Rs. 16,100/- time limit of the work 45 days

The contractor has given DMC (West) SITE Zone a firm over such the due fulfilment of the contract No V THIS AGREEMENT that the contractor shall respectively well truly carry out the said contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned cost of the breach of the terms and condition of the contract / or more amount as per prejudice to the right of the SITE Zone DMC (West) to recover the damages for any

In witness whereof the said parties have set their hands this 21/4/14 2014.

ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

Witness : I  
M/S Nagma Gal & Brass  
H. No. 137 Abi Abadungi Korachi

Signature of Contractor  
Abdul Rauf Enterprises  
Signature of Contractor  
Abdul Rauf Enterprises

Witness : II  
AL-Madina Engineering Co  
Shape No 52 Sukri  
Korachi

# NOTE SHEET

64

Paras

( )

References

SUBJECT: - IMP/CONST OF CC STRETE FROM QAYUM HOUSE  
TO HILL AREA STREET NO.13 MIANWALI COLONY  
UC-09 SITE ZONE

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 8,03,516/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |                            |                             |
|----------------------------|-----------------------------|
| 1. Abdul Rauf Enterprises, | @.50% Abou.<br>Rs.8,07,534. |
| 2. Nazar Gul & Brothers    | @.60% Abou.<br>Rs.8,05,327. |
| 3. Gut Muhammad Khan       | @.66% Abou.<br>Rs.8,03,516. |
| 4. Kohe Mor & Co           | @.70% Abou.<br>Rs.8,05,141. |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount quoted as Rs. 8,03,516/- and Total Amount Rs. 8,03,516/-.

It is therefore requested that the sanction amounting to Rs. 8,07,534/- Rupees (Eight Lac Seven Thousand Five Hundred & Thirty Four Only) i/c @ 0.50% A.S.R in favour of M/S Abdul Rauf Enterprises Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)



**OFFICE OF THE EXECUTIVE ENGINEER (S&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. XEN/S.Z/DMC/W/ /2014

Date: / / 2014

**BID EVALUATION REPORT**  
(In Compliance of clause 45 of P.R. 1999)

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE ZONE DMC (W)  |
| 2. Tender Reference No.                             | No. XEN/S.Z/DMC/W/2014   |
| 3. Tender Description / Name of Work / Item         | Imp / Cont. of CC Street from Qadri House to 101 Area Subject No.13 Malir Mail Colony C.C. SITE ZONE |
| 4. Method of Procurement                            | Single Envelope Procedure  |
| 5. Tender Published                                 | Through D.M.C. / D.M.C. Office   |
| 6. Total Bid documents Sold                         | 04   |
| 7. Total Bids Received                              | 04   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | N/A  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Abdul Rauf Enterprises	@.50% Above Rs.8,07,537/-	1 <sup>st</sup> Lowest	8,09,810	1 <sup>st</sup> Lowest	Accepted
2	Nazar Gul & Brothers	@.60% Above Rs.8,08,337/-	2 <sup>nd</sup> Lowest	8,09,810	2 <sup>nd</sup> Lowest	Accepted
3	Gul Muhammad Khan	@.68% Above Rs.8,08,960/-	3 <sup>rd</sup> Lowest	8,09,810	3 <sup>rd</sup> Lowest	Accepted
4	Kahe Mor & Co	@.75% Above Rs.8,09,147/-	4 <sup>th</sup> Lowest	8,09,810	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the Procurement Committee.

*Kashif*  
XEN Sewerage  
KW&SB Member

*[Signature]*  
XEN (S&R)  
SITE ZONE DMC (W)  
Secretary

*[Signature]*  
Site Engineer  
SITE ZONE DMC (W)

Director (CB) SPPRA

With a request to upload on SPPRA Website

C/C to:-

1. Administrator DMC (West)

# OFFICE OF THE EXECUTIVE ENGINEER (E&R) SITE ZONE DMC (WEST) KARACHI

SUBJECT: - IMP / CONST OF CC STRETE FROM QAYUM HOUSE TO HILL AREA

STREET NO.13 MEANWALI COLONY UC 09 SITE ZONE

E/Cost: 8,03,516/- E/Money 16070/- T/Limit 45 days Penalt: 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shavel in ordinary soil .	600/CR	1663.75%CR
2.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10×5×3" 1000 tiles 12×6×2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	7680/CR	902.20%CR
3.	CC plain i/e placing compacting finishing and curing complete i/e screening and washing of stone aggregate without shuttering ratio 1:4:8	4750ACB	9416.10%CR
4.	P/L 2" thick toping cement concrete 1:2:4 i/e surface finishing and dividing into panels etc completed.	4400 BS	3075.10%CR

  
 EXECUTIVE ENGINEER (E&R)  
 SITE ZONE DMC (WEST)

I / we hereby quoted 0.50% Above / Below the S.

Signature: [Signature] Address: [Address]

- ① Rate decided part fifty percent was S.H
- ② NO cutting / commission
- ③ IN graded course



[Handwritten notes and signatures]  
 [Signature]  
 [Signature]

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC)
- 3). TITLE OF CONTRACT Repair / Const of CC Street
- 4). TENDER NUMBER (79) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Repair / Const of Street de-silting of Garbage in different street in block "G" in Zubairi Colony UC-01 SITE Zone
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 9,33,150/-
- 8). ENGINEER'S ESTIMATE 9,33,150/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Waqar Gul Enterprises
- 16). CONTRACT AWARD PRICE Rs.9,33,150/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Waqar Gul Enterprises  
M/s. H.H Khan Associate  
M/s. Iqbal Khan & Co
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?  

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>		
No	<input type="checkbox"/>		

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>		
No	<input type="checkbox"/>		

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

22). NATURE OF CONTRACT

23). WHETHER QUALIFICATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A  
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST  
EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT  
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>		
No	<input checked="" type="checkbox"/>		

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer



**FOR OFFICE USE ONLY**

**EXECUTIVE MEMBER**  
DMC (P&T)

*SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi.*  
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 28 /2014

Dated 19/5/2014

M/S Waqar Gul Enterprises  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

**SUBJECT: - REPAIR / CONST OF STREET DE-SILTING OF GARBAGE IN DIFFERENT STREET**  
**IN BLOCK "G" IN ZUBAIRI COLONY UC-01 SITE ZONE**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 9,33,150/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 60 days months failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)

CW-27  
19/05/14

STAMP RS. 2800/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 19/05/14 day of May 20014 District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Waqar Gul Enterprises by their proprietor, address carrying business under the name and style of M/S Waqar Gul Enterprises which expression shall include their successor and assignees of the said firm and their executors administrator, as well as of the individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunder annexed and marked 1/3 dated 25/3/14 according to the specific conditions and general condition of the contract hereunto annexed and marked 1/3 and dated: For the Work of "Repair / cost of Street Sweeping of Garbage in different Streets in Block 'G' in Zuhari Colony in UC-01 site zone."


Sanctioned cost of the works Rs. 933,150/- i/c premium @ AT PAR above / below the schedule of rates. The contractor has deposited a sum of Rs. 26,656/- vide challan No. DBR/Bld dated 7/5/14 as security in addition to the amount of money deposited vide challan No. 26000/- dated 7/5/14 Rs. 26000/- time limit of the work 60 Days and penalty is Rs. 500/- per day.

The contractor has given DMC (West) SITE Zone a lien over such sum of its security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone Director and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.


The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender to the prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this 19/05/14 2014.


  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

  
OFFICE SUPERINTENDENT  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

Witness : I



Witness : II



M/S

Signature of Contractor

Waqar Gul Enterprises

Flat No: B-37 Gulshan-e-Amin  
Tower B-15 E. Johar KHi



# NOTE SHEET

79

( )

References

Aras

**SUBJECT: - REPAIR / CONST OF STREET DE-SILTING OF**  
**GARBAGE IN DIFFERENT STREET IN BLOCK "G" IN**  
**ZUBAIRI COLONY UC-01 SITE ZONE**


After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 9,33,150/- were called through different Newspaper & Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).


In response there to the following Contractor's have participated and quoted their rates as under: -


- |    |                       |                              |
|----|-----------------------|------------------------------|
| 1. | Waqar Gul Enterprises | At Par                       |
| 2. | H.H Khan Associate    | @.50% Above<br>Rs.9,37,816/- |
| 3. | Iqbal Khan & Co       | @1% Above<br>Rs.9,42,482/-   |


The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 9,33,150/- and Total Amount Rs. 9,33,150/-.

It is therefore requested that the sanction amounting to Rs. 9,33,150/- Rupees (Nine Lac Thirty Three Thousand One Hundred & Fifty Only) i/c @ At Par S.R in favour of M/S Waqar Gul Enterprises Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

  
ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

  
SUPERINTENDING ENGINEER  
DMC (WEST)

  
MUNICIPAL COMMISSIONER  
DMC (WEST)

  
ADMINISTRATOR  
DMC (WEST)

1/ we hereby quote

Mulla

HYKAK

DATE: \_\_\_\_\_

B-37 Gulshan-e-Aman, New Delhi

Dr. Jai Singh



**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

79

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN/S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Repair / Const of Street de-siting of Garbage in different street in block "G" in Zubair Colony UC-01 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Website SPPRA   |
| 6. Total Bid documents Sold                         | 03  |
| 7. Total Bids Received                              | 03  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bid (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Waqar Gul Enterprises	At Par	1 <sup>st</sup> Lowest	9,33,150/-	1 <sup>st</sup> Lowest	Accepted
2.	H.H Khan Associate	@.50% Above Rs.9,37,816/-	2 <sup>nd</sup> Lowest	9,33,150/-	2 <sup>nd</sup> Lowest	Accepted
3.	Iqbal Khan & Co	@1% Above Rs.9,42,482/-	3 <sup>rd</sup> Lowest	9,33,150/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - REPAIR / CONST OF STREET DE-SILTING OF GARBAGE IN DIFFERENT  
STREET IN BLOCK "G" IN ZUBAIRI COLONY UC-01 SITE ZONE**

E/Cost: 2,33,150/- E/Money 18670/- T/Limit 60 Day Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shovel in ordinary soil.	20000/Cft	1663.75%0Cft
2.	Dismantling Cement Concrete Plain 1:4:2 etc	4000/Cft	5327.50%0Cft
3.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge gunders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	19200/Cft	902.20%0Cft
4.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	3630/Cft	9416.28%0Cft
5.	P/L 2" thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc completed.	11000/Sft	3275.50%4Sft
6.	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg: Inch: P. fence guard lights flags temporary crossing non vehieler traffic where ever req: a lift up to 5 ft & lead up to 1 chain.	875/Cft	4650 %0 Cft
7.	P. Rec pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12" dia pipe.	100/Rft	412/P.Rft
8.	Const of Main Holes 4 inside with Rec covers 21" dia 3x3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cast in situ 9" thick wall and disposal of surplus stuff etc comp:	08/Nos.	13028 / Each
9.	Add or deduct for depth of man holes above or beyond 5 ft (RA).	12/Rft	2245.50/P.Rft
10.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp:	789/Cft	2760.0 %00Cft

1000/-  
2000/-  
159786  
375935  
24/03

  
**ACCOUNTANT (SR)**  
 Site Zone DMC (West) Karachi

  
**EXECUTIVE ENGINEER (B&R)**  
 SITE ZONE DMC (WEST)

I/we hereby quoted AT PAR Above/Below the SR.

SIGN Mulla ADDRESS B-37 Gulshan-e-Amin New Bell Road

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

99

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC)
- 3). TITLE OF CONTRACT P/I. Water Supply Line
- 4). TENDER NUMBER (99) F.E.S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT P/I. Water Supply Line at Liyari River Along with Bakra Piri Bridge in Lashari Mohallah UC-03
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 19,79,364/-+O/R
- 8). ENGINEER'S ESTIMATE 19,79,364/-+O/R  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 90 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Haider B. Construction
- 16). CONTRACT AWARD PRICE Rs.21,15,302/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Haider B. Construction  
M/s. Noman Builder  
M/s. Afsar Khan Otman Khail  
M/s. Gul Baz Sheerani
  
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

(If yes, result thereof)

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer \_\_\_\_\_



**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 02 /2014

Dated 6/5 /2014

M/S HAIDER B. CONSTRUCTION  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

**SUBJECT: - P/L WATER SUPPLY LINE AT LIVARI RIVER ALONG WITRI BAKRA PIRI**  
**BRIDGE IN LASHARI MOHALLAH UC-03**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 21,15,302/-.


You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 90 days months failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

21/5, 2014

STAMP RS. 1000/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 26/4/14 day of 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Haider B. Cost Co. by their proprietor address carrying on business under the name and style of M/S Haider B. Cost Co. which expression shall include their successor and assignees of the said firm and their executors administrator, assignees of the said individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/4 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/4 and dated: For the Work of " P/L water supply line at Lyjose River along with Broken Pipe Repair in Karachi مکملہ کارہائے پانی کی فراہمی اور لیکر کی مرمت in cc-03.

Sanctioned cost of the works Rs. 21,15,300/- 1/c premium @ 0.50% above / below the schedule of rates. The contractor has deposited a sum of Rs. 52,765/- challan No. ISF R/BELL dated - as security in addition to the earnest money deposited vide challan No. - dated 7/5/14 Rs. 53,000/- time limit of the work 90 days and penalty is Rs. 500/- per day

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract if those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.


In witness whereof the said parties have set their hands this 26/4/14 2014.

Witness : I Munir  
mp Mazzen Ehabic  
0-218 Modern Colony Karachi

Witness : II Chir  
mp Munawar Entreprenus  
2284 Handled Ganga, Karachi

[Signature]  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

[Signature]  
M/S Haider B  
Cost Co.  
Signature of Contractor  
R-615  
Nazk Naji Abad  
Karachi



# NOTE SHEET

99

Paras

( )

Referen

**SUBJECT: - P/L WATER SUPPLY LINE AT LIYARI RIVER ALONG  
WITRI BAKRA PIRI BRIDGE IN LASHARI  
MOHALLAH UC-03**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 19,79,364/-+O/R were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                        |                                |
|----|------------------------|--------------------------------|
| 1. | Haider B. Const Co     | @.30%Above<br>Rs. 21,15,302/-  |
| 2. | Noman Builders         | @.32%Above<br>Rs.21,18,698/-   |
| 3. | Afsar Khan Otman Khail | @.3250%Above<br>Rs.21,22,297/- |
| 4. | Gul Baz Sheerani       | @.33%Above<br>Rs.21,23,896/-   |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 19,79,364/-+O/R and Total Amount Rs. 19,79,364/-+O/R.

It is therefore requested that the sanction amounting to Rs.21,15,302/- Rupees (Twenty One Lac Fifteen Thousand Three Hundred & Two Only) i/c @ .30% A.S.R in favour of M/S Haider B. Construction Co Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)



**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

99

No. XEN/S.2/DMC/W/ /2014


Dated /2014

**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN/S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | P/L Water Supply Line at Liyar River Along with Bakra Piri Bridge in Lashari Monaliah UC-03 |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Website SPPRA   |
| 6. Total Bid documents Sold                         | 04  |
| 7. Total Bids Received                              | 04  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Haider B. Const. Co	@.30%Above Rs. 21,15,302/-	1 <sup>st</sup> Lowest	19,79,364/- +O/R	1 <sup>st</sup> Lowest	Accepted
2.	Noman Builders	@.32%Above Rs.21,18,698/-	2 <sup>nd</sup> Lowest	19,79,364/- +O/R	2 <sup>nd</sup> Lowest	Accepted
3.	Afsar Khan Otman Khalil	@.3250%Above Rs.21,22,297/-	3 <sup>rd</sup> Lowest	19,79,364/- +O/R	3 <sup>rd</sup> Lowest	Accepted
4.	Gul Baz Sheerani	@.33%Above Rs.21,23,896/-	4 <sup>th</sup> Lowest	19,79,364/- +O/R	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

CC to :-

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST) KARACHI**

SUBJECT: - P/L WATER SUPPLY LINE AT LIYARI RIVER ALONG WITRI

BAKRA PIRI BRIDGE IN LASHARI MOHALLAH UC-03

E/ Cost: 19,79,364/- + O/R E/ Money 4000/- + 2% O/R T/Limit 90 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Earth work of Excavation in ashes sand soft soil or silt cleanace undressed lead upto 50 ft.	13200/Cft	4650%0Cft
2.	Exacavtion in all kind of Soil for diversion of through mech: means i/c all lead and lift	90000/Cft	Open Rate
3.	S/Filling new jute bags 4 to 5 Cft capacity with sand or earth	3000/No	202.46/P.Bags
4.	Hair Charges of Pump Set Per Day inclusive of the wage of driver & assist fuel or etc energy plate from req for placing pump etc	90 Days	1500/P.Day
5.	S.S Soling 6" to 9" i/c are lead in left etc complete	3600/Cft	Open Rate
6.	M/S fixing black steel M.S Pipe With M.S Sheet of 6.4mm spirally welded 8" dia	400/Rft	1851/87/P.Rft
7.	P/L of P.E Pipe P.No Box and Jointing i/c jointing with jointing machinery etc (4" dia)	600/Rft	268/P.Rft
8.	P/L Rec work i/c all labour materials the cost of reinf: its labour bending which will be a paid separately i/c all kind form moulds lifting shuttering washing finishing single Rec work roof slab beams lintel columns other structural members laid in situ or pre cast in position in all respect.	1600/CR	258.67/P.CR
9.	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening i/c cost of bending wire also i/c removal rust from bars.	71/Cwt	5001.70/P.Cwt
10.	P/F 4" dia Sluice valve i/c bath side flange and nut bolts	01 No	Open Rate 35000/ Each
11.	Making connection from 6" dia to 4" i/c dewatering clamp	01 Job	Open Rate 95000/ Job.

*Rate Band. dis. A.S.K.  
E no cutting/brownise  
B in sealed cover*

Order Issued To  
M/S. Haidar B. Contractor  
P.O. 2100/311 - 173124, 2/1/03  
52000/ 331271

**EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)**

I/we hereby quoted 0.30% Above / Below the SR. Plus Non Schedule Items Offer

Rates is Rupees One Hundred of Thirty thousand only

Signature [Signature] Address B-615, Nusrat Bhutto Colony N. Nazim

*about Karachi*

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

102

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT. LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Const of CC Drain
- 4). TENDER NUMBER (102) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Const of CC drain from House No A-1 11/1 to 11/10 and House No 7/10 Qasha Colony UC-08 SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 16,75,598/-
- 8). ENGINEER'S ESTIMATE 16,75,598/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Glories Enterprises
- 16). CONTRACT AWARD PRICE Rs. 16,75,598/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Glories Enterprises  
M/s. R.A Construction  
M/s. Ifikhar & Sons Construction  
M/s. C4 Construction
  
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE \_\_\_\_\_ ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE \_\_\_\_\_ X
  - c).  TWO STAGE BIDDING PROCEDURE \_\_\_\_\_ X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_ X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

(If yes, result thereof)

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer



**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



102  
PUNJAB  
STANI

**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 52 /2014

Dated 23-05/2014

M/S Glories Enterprises  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**


**SUBJECT: - CONST OF CC DRAIN FROM HOUSE NO A-1 II/I TO II/10 AND HOUSE NO 7/10  
OASBA COLONY UC-08 SITE ZONE**

**REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_**

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 16,75,598/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 60 Days months failing which penalty will be imposed as per contract clause.

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

102  
Globe. Enterprises  
16,75,598/2

*[Signature]*

STAMP RS. 5030/2

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 22/5/14 day of May 2004 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Globe Enterprises by their proprietor address Plot No. 11/10 and 7/10 Daska Colony in UC-08 Site Zone business under the name and style of M/S Globe Enterprises which, expressing their intention to carry out the work under their successor and assignees of the said firm and heir executors administrator, assignees or any other individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/4 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/4 and dated: For the Work of "Const. of e/c drain from H.NO. A-11/1 to 11/10 and H.NO. 7/10 Daska Colony in UC-08 Site Zone"

Sanctioned cost of the works Rs. 16,75,598/2 i/c premium @ AT PAR above / below the schedule of rates. The contractor has deposited a sum of Rs. 43,790/2 as security in addition to the earnest money deposited vide challan No. DIST E PWD dated - as security in addition to the earnest money deposited vide challan No. - dated 9/5/14 Rs. 40,000/2 time limit of the work 60 days and penalty is Rs. 500/- per day

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this 22 day of May 2014.



*[Signature]*  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

Witness : I  
*[Signature]*

A-207

Witness : II  
*[Signature]*

M/s H. H. Khan Associates  
E-1577 Jahangir Road  
N. Karachi

M/S Globe Enterprises  
Signature of Contractor  
*[Signature]*



22 MAY 2014

# NOTE SHEET

102

Paras

References

SUBJECT: - CONST OF CC DRAIN FROM HOUSE NO A-1 11/1 TO  
11/10 AND HOUSE NO 7/10 QASBA COLONY UC-08  
SITE ZONE

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 16,75,598/- were called (through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

1.	Glories Enterprises	At Par
2.	R.A Construction	@.50% Above Rs.16,83,976/-
3.	Iftikhar & Sons Const	@.75% Above Rs.16,88,165/-
4.	C4 Construction	@1% Above Rs.16,92,354/-

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 16,75,598/- and Total Amount Rs. 16,75,598/-.

It is therefore requested that the sanction amounting to Rs. 16,75,598/- Rupees (Sixteen Lac Seventy Five Thousand Five Hundred & Ninety Eight Only) i/e @ At Par S.R in favour of M/S Glories Enterprises Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)



**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

107

No. XEN/S.7/DMC/W/ /2014


Dated /2014

**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No XEN/S Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Const of CC drain from House No A-1 11/1 to 11/10 and House No 7/10 Qasba Colony UC-C8 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Web SITE / News Paper  |
| 6. Total Bid documents Sold                         | 04   |
| 7. Total Bids Received                              | 04   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Glories Enterprises	At Par	1 <sup>st</sup> Lowest	16,75,598/-	1 <sup>st</sup> Lowest	Accepted
2.	R.A Construction	@.50% Above Rs.16,83,976/-	2 <sup>nd</sup> Lowest	16,75,598/-	2 <sup>nd</sup> Lowest	Accepted
3.	Iftikhar & Sons Const	@ 75% Above Rs.16,88,165/-	3 <sup>rd</sup> Lowest	16,75,598/-	3 <sup>rd</sup> Lowest	Accepted
4.	C4 Construction	@1% Above Rs.16,92,354/-	4 <sup>th</sup> Lowest	16,75,598/-	4 <sup>th</sup> lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA website

C.C to:-

1. Administrator DMC (West)

**OFFICE OF THE ENGINEER**  
**SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - CONST OF CC DRAIN FROM HOUSE NO A-1 11/1 TO 11/10 AND**  
**HOUSE NO 7/10 QASBA COLONY UC-08 SITE ZONE**

**E/Cost: 16,75,598/- E/Money 33520/- T/Limit 60 Days Penalty 500/- PD.**

S.No	Description of Work	Quantity	Rate Per%
1.	Dismantling of cement concrete plain 1:2:4 laying etc	1650/Cft	3327.50%Cft ✓
2.	Dismantling CC reinf: separating reinforcement from concrete cleaning the straightening the same	2324/Cft	5445%Cft ✓
3.	Earth work of Excavation in ashes sand soft soil or silt cleanance undressed lead upto 50 ft.	12000/Cft	1663.75%0Cft ✓
4.	Excavation in Foundation of building, bridges and other structures including dagbolling dressing refilling ground structure with excavated earth watering and ramming lead upto 5 feet in ordinary soil.	4000/Cft	3176.25%0Cft ✓
5.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10×5×3" 1000 tiles 12×6×2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	15979/Cft	902.20%Cft ✓
6.	S.S Soling 9" to 6" i/c are lead in left etc complete	2100/Cft	13596%Cft ✓
7.	Cement concrete brick or stone ballast 1½" 2" to gouge 1:4:8 ratio.	1400/Cft	9416.28%Cft ✓
8.	P/L 1:2:4 ee situ i/c placing compacting finishing curing i/c screening washing stone aggregate with out shuttering etc.	1600/Cft	14429.25%cft ✓
9.	Erection or removal centering for Rec or CC Plain plain work deador wood 2 <sup>nd</sup> class.	3200/Sft	3588.48%Sft ✓
10.	P/L Rec work i/c all labour materials the cost of reinf: its labour bending which will be a paid separately i/c all kind form moulds lifting shuttering washing finishing single Rec work roof slab beams lintel columns other structural members laid in situ or pre cost in position in all respect.	2100/Cft	337.0/P.Cft ✓
11.	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying iin position making joints and fastening i/c cost of bending wire also i.e removal rust from bars.	44.08/Cwt	5001.70/P.Cwt ✓
12.	Dewatering of Water	30/ Days	1500/P.Day ✓

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

16,75,598/-

I/we hereby quoted AT/PER Above/Below the SR.

Signature

Address

R.27 Sec 5-c-1 N. Karachi

- ① Rate quoted AT PAR S.R
- ② NO cutting/omission
- ③ IN sealed covers

2  
35/3/14

✓  
 Tender / Bill Issued To M/S  
 M/S. M. Lories Enterprises  
 T.O. 1500/- 199080 24/03  
 S.M. 40000/- 10368837 24/03

ACCOUNTANT (B&R)  
Site Zone DMC (WEST)

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

107

## **CONTRACT EVALUATION FORM**

### **TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC)
- 3). TITLE OF CONTRACT Imp / Const of CC Street
- 4). TENDER NUMBER (119) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Imp / Const of CC Street from Akbar Mama House to Faji House UC-07 SITE Zone DMC (West)
  
- 6) FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 8,81,734/-
- 8). ENGINEER'S ESTIMATE 8,81,734/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 45 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Naveed & Co
- 16). CONTRACT AWARD PRICE Rs.8,81,734/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. M. Naveed & Co  
M/s. Al Asim Associate  
M/s. Al Rehman Construction Co
  
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>		
No			

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>		
-----	-------------------------------------	--	--

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes			
No	<input checked="" type="checkbox"/>		

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer

  
**EXECUTIVE ENGINEER**  
DMC (WEST)

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



119  
**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 40 /2014

Dated 19/5 /2014

M/S Naveed Enterprises & Co  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

**SUBJECT: - IMP / CONST OF CC STREET FROM AKBAR MAMA HOUSE TO FAJI HOUSE**  
**UC-07 SITE ZONE DMC (WEST)**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 8,81,734/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 45 days months failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Reference

OK-25  
21/05/14

STAMP RS. 2650/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 21/5/14 day of 21/5/14 20014 District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Naveed Enterprise by their proprietor address carrying business under the name and style of M/S Naveed Enterprise Co which expression shall include their successor and assignees of the said firm and their executors administrator, assignees of the individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender hereto annexed and marked 1/3 dated 25/3/14 according to the specification general condition of the contract hereunto annexed and marked 1/3 and dated: For the Work of "Imp/Const of CC Street from Akber Mama house to Fouji house in UC-07 site zone DMC (W)"


Sanctioned cost of the works Rs. 8,81,734/- i/c premium @ AF PAR above / below the schedule of rates. The contractor has deposited a sum of Rs. 2650/- challan No. 1212 R/B dated 25/3/14 as security in addition to the money deposited vide challan No. 715/14 Rs. 17700/- time limit of the work 45 days and penalty is Rs. 500/- per day


The contractor has given DMC (West) SITE Zone a lien over such sum of as security the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (W) and the contractor shall respectively well truly carry out the said contract and fulfill the contract, abide by all the terms and condition of the aforesaid specification and tender.


The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender with prejudice to the right of the SITE Zone DMC (W) to recover the damages for any such breach.


In witness whereof the said parties have set their hands this \_\_\_\_\_ day of \_\_\_\_\_ 2014.


  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI



Witness : I  


Witness : II  


M/S Naveed Enterprise  
Signature of Contractor   
123 old Crabtree  
Mansoor Khan





# NOTE SHEET

119

Paras

( )

References

**SUBJECT: - IMP / CONST OF CC STREET FROM AKBAR MAMA**  
**HOUSE TO FAJI HOUSE UC-07 SITE ZONE DMC**  
**(WEST)**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 8,81,734/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                           |                             |
|----|---------------------------|-----------------------------|
| 1. | Naveed & Co               | At Par                      |
| 2. | Al Asim Associate         | @.78%Above<br>Rs.8,88,612/- |
| 3. | Al Rehman Construction Co | @1%Above<br>Rs.8,90,551/-   |


The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 8,81,734/- and Total Amount Rs. 8,81,734/-.

It is therefore requested that the sanction amounting to Rs. 8,81,734/- Rupees (Eight Lax Eighty One Thousand Seven Hundred & Thirty Four Only) i/c @ At Par S.R in favour of M/S Naveed & Co Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

  
ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

  
SUPERINTENDING ENGINEER  
DMC (WEST)

  
MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)

References

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

119

No. XEN/S.Z/DMC/W/ /2014

Dated /2014

**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency: SITE Zone DMC (West)
2. Tender Reference No: No. XEN /S.Zone/DMC/W/227/2014
3. Tender Description / Name of Work / Item: Imp / Const of CC Street from Akbar Mama House to Faji House HC-07 SITE Zone DMC (West)
4. Method of Procurement: Single Envelope Procedure
5. Tender Document: No. XEN /S.Zone/DMC/W/227/2014
6. Estimated cost: Rs. 8,81,734/-
7. Local Price: /
8. Relevant Bid / Tender made in application
9. Relevant Bid / Tender made in application
10. Bidder Name: /
11. Name of the Applicant: /
12. Bid Evaluation Report: /

S. No	Name of Firm or bidder	Cost offered by the bidder	Ranking in form of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Naveed & Co	At Par	1 <sup>st</sup> Lowest	8,81,734/-	1 <sup>st</sup> Lowest	Accepted
2.	Al Asim Associate	@ 78% Above Rs. 8,88,612/-	2 <sup>nd</sup> Lowest	8,81,734/-	2 <sup>nd</sup> Lowest	Accepted
3.	Al Rehman Construction Co	@ 1% Above Rs. 8,90,551/-	3 <sup>rd</sup> Lowest	8,81,734/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

*Kashif*  
XEN Sewerage  
KW&SB Member

*[Signature]*  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

*[Signature]*  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to Upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)


**OFFICE OF THE EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - IMP / CONST OF CC STREET FROM AKBAR MAMA HOUSE TO  
FAJI HOUSE UC-07 SITE ZONE DMC (WEST)**

E/Cost: 8,81,734/- E/Money 17650/- T/Limit 45 days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg: Inch: P. fence guard lights flags temporary crossing non vehicler traffic where ever req: a lift up to 5 ft & lead up to 1 chain.	2400/Cft	4650 %0 Cft
2.	P. Rec pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9"dia & 12"dia pipe.	400/Rft	229 / P.Rft
3.	Const of Main Holes 4 inside with Rec covers 21"dia 3x3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp:	26/Nos.	13028 / Each
4.	Add or deduct for depth of man holes above or beyond 5 ft (RA).	52/Rft	2245.55/P.Rft
5.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp:	2160/Cft	2760.00% 0Cft
6.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shavel in ordinary soil.	8000/Cft	1663.75%0Cft
7.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	6400/Cft	902.20% Cft
8.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	3960/Cft	9416.28% Cft
9.	P/L 2" thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc completed.	10000/Sft	3275.50% Sft

*① Rate checked @ AT PAP S.R  
② NO cutting / jointing  
③ IN spaled covers*



Order / Quotation Issued To M/s  
M/s. Naveed C Co.  
P.O. No. 173027 Dt. 18/03  
P.O. No. 10156388 Dt. 20/03

**ACCOUNTANT (B&R) EXECUTIVE ENGINEER (B&R)  
Site Zone DMC (West) SITE ZONE DMC (WEST)**

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

121

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC)
- 3). TITLE OF CONTRACT Const / Repair of Sewerage Line
- 4). TENDER NUMBER (121) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Const / Repair of Sewerage Line and CC Street from Street No. 1, 2, 3 and 4 Sillai Para UC-03 SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 9,43,696/-
- 8). ENGINEER'S ESTIMATE 9,43,696/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Maida Enterprises
- 16). CONTRACT AWARD PRICE Rs.9,43,696/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Maida Enterprises  
M/s. Riz Construction  
M/s. Ifikhar & Sons
  
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer



**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. EE/SZ/DMC/W/ 53 120/14

Dated 23/5/2014

M/S Al Maida Enterprises  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

WORK ORDER

SUBJECT: - CONST / REPAIR OF SEWERAGE LINE AND CC STREET FROM STREET NO. 1, 2, 3  
AND 4 SILLAI PARA UC-03 SITE ZONE

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 9,43,696/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 60 days months-failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

References

STAMP RS. 2840/2

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 6/5/14 day of 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S A.L. Mawla Enterprises their proprietor address carrying a business under the name and style of M/S A.L. Mawla Enterprises which expression shall include their successor and assignees of the said firm and their executors administrator, assignees of the said individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/3 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/3 and dated: For the Work of "Contract / Repair of Sewage line and C.C. Street from Street no. 1, 2, 3 and 4 Gilai Para in U.C. - 03 Site Zone."

Sanctioned cost of the works Rs. 9,43,696/2 i/c premium @ AT PAR above / below the schedule of rates. The contractor has deposited a sum of Rs. 27,195/- vide challan No. DIDIST RTB/W dated - as security in addition to the earnest money deposited vide challan No. - dated 7/5/14 Rs. 20,000/- time limit of the work 60 days and penalty is Rs. 500/- per day

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender with prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.


In witness whereof the said parties have set their hands this 6/5/14 day of 2014.


  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI


Witness : I

Auth M/S R. A. Cant Co  
A-207 Ghas Colony Wagri Abad  
NO 1  
Karachi.

Witness : II

  
42-B Ghas Colony  
Karachi

M/S  
  
Signature of Contractor  
OFFICE SUPERINTENDENT  
SITE ZONE  
KARACHI





# NOTE SHEET

121

Paras

( )

References

SUBJECT: - CONST / REPAIR OF SEWERAGE LINE AND CC

STREET FROM STREET NO. 1, 2, 3 AND 4 SILLAI

PARA UC-03 SITE ZONE

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 9,43,696/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                   |                           |
|----|-------------------|---------------------------|
| 1. | Maida Enterprises | At Par                    |
| 2. | Riz Construction  | @1%Above<br>Rs.9,53,133/- |
| 3. | Iftikhar & Sons   | @2%Above<br>Rs.9,62,570/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 9,43,696/- and Total Amount Rs. 9,43,696/-.

It is therefore requested that the sanction amounting to Rs. 9,43,696/- Rupees (Nine Lac Forty Three Thousand Six Hundred & Ninety Six Only) i/c @ At Par A.S.R in favour of M/S Maida Enterprises Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

121

No. XEN/S.Z/DMC/W/ /2014

Dated /2014

**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | Const / Repair of Sewerage Line and CC Street from Street No. 1, 2, 3 and 4 Sillai Para UC-03 SITE Zone |
| 4. Method of Procurement                            | Single Envelope Procedure   |
| 5. Tender Published                                 | Through Web SITE / News Paper   |
| 6. Total Bid documents Sold                         | 03  |
| 7. Total Bids Received                              | 03  |
| 8. Technical Bid Opening date (if applicable)       |   |
| 9. No. of Bid technically qualified (if applicable) |   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Maioa Enterprises	At Par	1 <sup>st</sup> Lowest	5,43,696/-	1 <sup>st</sup> Lowest	Accepted
2	Riz Construction	@1% Above Rs.9,53,133/-	2 <sup>nd</sup> Lowest	9,43,696/-	2 <sup>nd</sup> Lowest	Accepted
3	Htikhar & Sons	@2% Above Rs.9,62,570/-	3 <sup>rd</sup> Lowest	9,43,696/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

*Kashif*  
XEN Sewerage  
KW&SB Member

*[Signature]*  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

*[Signature]*  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)

M.S. Maioa on top?.....  
19907 24/07

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - CONST / REPAIR OF SEWERAGE LINE AND CC STREET FROM  
STREET NO. 1, 2, 3 AND 4 SILLAI PARA UC-03 SITE ZONE**

E/Cost: 9,43,696/- E/Money 18880/- T/Limit 60 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg. Inch: P. fence guard lights flags temporary crossing non vehicler traffic where ever req: a lift up to 5 ft & lead up to 1 chain.	1355/Cft	4650 %0 Cft
2.	P. Rec pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12" dia pipe.	200/Rft	412/ P.Rft
3.	Const of Main Holes 4 inside with Rec covers 21" dia 3x3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp:	109/Nos.	13028 / Each
4.	Add or deduct for depth of man holes above or beyond 5 ft (RA).	18/Rft	2245.55/P.Rft
5.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp:	1220/Cft	2760.0%0Cft
6.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shavel in ordinary soil.	6000/Cft	1663.75%0Cft
7.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	4800/Cft	902.20%0Cft
8.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	4950/Cft	9416.28%0Cft
9.	P/L 2" thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc completed.	15000/Sft	3275.50%0Sft

① Rate Quoted AT PAR S.R  
② NO cutting / commission  
③ IN Sealed Covers  
25/3/14

Order / Invoice Issued To Date  
M.S. Aida Entoy  
D.C. 1000/- 19907.24/02  
20000/- 6231127 21/03

ACCOUNTANT (B&R)  
SITE ZONE DMC (WEST)  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

138

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC)
- 3). TITLE OF CONTRACT Const of Rec Drain
- 4). TENDER NUMBER (138) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Const of Rec drain from UC-Office to Orangi Nallah at Elahi Colony in UC-06 SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 17,01,365/-
- 8). ENGINEER'S ESTIMATE 17,01,365/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 90 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Glories Enterprises
- 16). CONTRACT AWARD PRICE Rs.17,01,365/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Glories Enterprises  
M/s. R.A Construction  
M/s. Iftikhar & Sons Construction  
M/s. C4 Construction
  
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENTS:

i). SPPRA Website  
(if yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>		
No	<input type="checkbox"/>		

ii). News Papers  
(if yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>		
No	<input type="checkbox"/>		

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(if yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(if yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURELY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(if yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED

Yes	<input type="checkbox"/>		
No	<input checked="" type="checkbox"/>		

(If yes, result thereof)

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)


Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer

  
**EXECUTIVE ENGINEER**  
**EDMC (WEST)**

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*  
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. EE/SZ/DMC/W/ 49 12014

Dated 23/5/2014

M/S Glories Enterprises  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

WORK ORDER


SUBJECT: - CONST OF RCC DRAIN FROM UC-OFFICE TO ORANGI NALLAH AT ELAHI  
COLONY IN UC-06 SITE ZONE

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 17,01,365/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 90 days months failing which penalty will be imposed as per contract clause.

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

References

STAMP RS. 5110/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 22/5/14 day of May 2014 District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Glories Enterprises by their proprietor and carrying on business under the name and style of M/S Glories Enterprises which expressly binds their successor and assignees of the said firm and heir executors administrator, individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender here annexed and marked 1/4 dated 25/3/14 according to the specification general condition of the contract hereunto annexed and marked 1/4 and dated:


For the Work of " Const. of Rec drain from WC office to Orangi Nallah at Elahi Colony in VC-06 Site Zone.


Sanctioned cost of the works Rs. 17,01,365/- i/c premium @ AT PAR above/below the schedule of rates. The contractor has deposited a sum of Rs. 4,00,000/- vide challan No. in IST Bill dated - as security in addition to the ea money deposited vide challan No. - dated 2/5/14 Rs. 40,000/- time limit of the work 90 days and penalty is Rs. 500/- per day


The contractor has given DMC (West) SITE Zone a lien over such sum of as security the due fulfilment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone and the contractor shall respectively well truly carry out the said contract and fulfill the abide by all the terms and condition of the aforesaid specification and tender.


The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penal case of the breach of the terms and condition of the contract i/c those mentioned in the tender with prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.


In witness whereof the said parties have set their hands this 22/5/14 date 2014.


  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

  
SUPERINTENDENT  
Municipal Office, City Council  
Karachi. 22/5/14

Witness : I  
  
A-207

Witness : II  
  
C-228

M/S Glories Enterprises  
Signature of Contractor  
  
N. Karachi





# NOTE SHEET

138

Paras

( )

References

**SUBJECT: - CONST OF RCC DRAIN FROM UC-OFFICE TO  
ORANGI NALLAH AT ELAHI COLONY IN UC-06 SITE  
ZONE**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 17,01,365/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |                        |                              |
|------------------------|------------------------------|
| 1. Glories Enterprises | At Par                       |
| 2. R.A Construction    | @.50%Above<br>Rs.17,09,872/- |
| 3. Iftikhar & Sons     | @.75%Above<br>Rs.17,14,125/- |
| 4. C4 Construction     | @1%Above<br>Rs.17,18,379/-   |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 17,01,365/- and Total Amount Rs. 17,01,365/-.

It is therefore requested that the sanction amounting to Rs. 17,01,365/- Rupces (Seventeen Lac One Thousand Three Hundred & Sixty Five Only) i/c @ At Par S.R in favour of M/S Glories Enterprises Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)

References

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. XEN/S.Z/DMC/W/ /2014 138  
 Dated /2014

**BID EVALUATION REPORT**  
 (In Compliance of clause 45 SPP Rules 2010)

- 1. Name of Procuring Agency: SITE Zone DMC (West)
- 2. Tender Reference No: No. XEN /S.Zone/DMC/W/127/2014
- 3. Tender Description / Name of Work / Item: Const of RCC drain from UC-Office to Orangi Nallah at Elahi Colony in UC 06 SITE Zone
- 4. Method of Procurement: Single Envelop Procedure
- 5. Tender Published: Through Website SPPRA
- 6. Total Bid documents Sold: 04
- 7. Total Bids Received: 04
- 8. Technical Bid Opening date (if applicable):
- 9. No. of Bid technically qualified (if applicable):
- 10. Bis (s) Rejected: Nil
- 11. Financial Bid Opening Date: 25/03/2014
- 12. Bid Evaluation Report: 01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Glories Enterprises	At Par	1 <sup>st</sup> Lowest	17,01,365/-	1 <sup>st</sup> Lowest	Accepted
2	R.A Construction	@.50%Above Rs.17,09,872/-	2 <sup>nd</sup> Lowest	17,01,365/-	2 <sup>nd</sup> Lowest	Accepted
3	Ifikhar & Sons	@ 75%Above Rs.17,14,125/-	3 <sup>rd</sup> Lowest	17,01,365/-	3 <sup>rd</sup> Lowest	Accepted
4	C4 Construction	@1%Above Rs 17,18,379/-	4 <sup>th</sup> Lowest	17,01,365/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

*[Signature]*  
 XEN Sewerage  
 KW&SB Member

*[Signature]*  
 XEN B&R  
 SITE ZONE DMC (West)  
 Secretary

*[Signature]*  
 Superintending Engineer  
 DMC (West) Chairman

Director (CB) SPPRA  
 With a request to upload on SPPRA Website

- C.C to :-
- 1. Administrator OMC (West)

Signature *[Signature]* Address *[Signature]*

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - CONST OF RCC DRAIN FROM UC-OFFICE TO ORANGI NALLAH AT  
ELAHI COLONY IN UC-06 SITE ZONE**

E/Cost: 17,01,365/-+O/R E/Money 34050/-+2%O/R T/Limit 90 days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Earth work of Excavation in ashes sand soft soil or silt cleanance undressed lead upto 50 ft.	6300/Cft	1663.75%0Cft
2.	Supplying and foiling New Jute Bags 4 to 5 Cft Capacity with Sand or earth sewing and laying in pasiting under water 85/3-6	1000 Bags	184.31/Each
3.	Providing and laying stone soling 6" to 9" thick etc	900/Cft	13596%Cft
4.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	600/Cft	9416.28%Cft
5.	P/L Recc work i/c all labour materials the cost of reinf: its labour bending which will be a paid separately i/c all kind form moulds lifting shuttering washing finishing single Recc work roof slab beams lintel columns other structural members laid in situ or pre cost in position in all respect.	3250/Cft	258.61/P.Cft
6.	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening i/c cost of bending wire also i.e removal rust from bars.	79.79/Cwt	5001.70/P.Cwt
7.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	8240/Cft	902.25%Cft
8.	P/L 2" thick toping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc completed.	600/Sft	3275.50%Sft

- ① Rate Quoted AT PAR
- ② NO cutting / commission
- ③ IN sealed cover

*25/3/19*

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

17,01,365/-

I / we hereby quoted AT/PER Above / Below the SR. Plus Non Schedule Items Offer

Signature [Signature] Address R-27 Sec D-C-1 N. Karachi

Order / Quantity Issued To M/s

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

140

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Imp of Road
- 4). TENDER NUMBER (140) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Imp of Road from Anum Beauty Parlor to Hafiz Doodh Wali Street UC-08 Qasba SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 28,12,948/-
- 8). ENGINEER'S ESTIMATE 28,12,948/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 90 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Qutab Khan Const Co
- 16). CONTRACT AWARD PRICE Rs.28,25,607/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Qutab Khan Const Co  
M/s. Mirza Khan & Co  
M/s. M.A Qureshi Builders  
M/s. Naseer Uddin Brothers
  
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE \_\_\_\_\_ ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE \_\_\_\_\_ X
  - c).  TWO STAGE BIDDING PROCEDURE \_\_\_\_\_ X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_ X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>		
No			

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>		
-----	-------------------------------------	--	--

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED

Yes			
No	<input checked="" type="checkbox"/>		

(If yes, result thereof)

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer

  
EXECUTIVE ENGINEER  
SPPRA (WEST)

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

1103

No. EE/SZ/ MC/W/ 55 /2014

Dated 31/5/2014

M<sup>r</sup> Qutab Khan Construction Co  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

WORK ORDER

SUBJECT: - IMP OF ROAD FROM ANUM BEAUTY PARLOR TO HAFIZ DOODH WALI STREET  
UC-08 QASBA SITE ZONE

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 28,25,607/-


You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 90 days months failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

STAMP RS. 8480/2

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 6/5/14 day of 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Outab Khan Const Co by their proprietor address carrying on business under the name and style of M/S Outab Khan Const Co which expression shall include their successor and assignees of the said firm and their executors administrator, assignees of the said individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/4 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/4 and dated: For the Work of "Imp of Road from Aman Beauty Parlor to Hafiz Doodh wali Street in ul-or Qasba Colony in Site Zone."

Sanctioned cost of the works Rs. 28,25,607/2 i/c premium @ 0.45% above/below the schedule of rates. The contractor has deposited a sum of Rs. 85,020/2 vide challan No. DID 1st R/B/1 dated - as security in addition to the earnest money deposited vide challan No. - dated 7/5/14 Rs. 56,269/5 Time limit of the work 90 days and penalty is Rs. 500/- per day

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.


The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender with prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this 6/5/14 day of 2014.

*[Signature]*  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

Witness : I  
*[Signature]*  
M/S Outab Khan Const Co  
A-46 Block E Metroville Site

Witness : II  
Ahmed (M/S H.H. Khan) M/S Outab Khan Const Co  
F-19/3 Jhangli Road (S) B-275 Nazimath  
East Karachi  
Shah Colony N. Nazimath





# NOTE SHEET

140

( )

Baras

References

**SUBJECT: - IMP OF ROAD FROM ANUM BEAUTY PARLOR TO  
HAFIZ DOODH WALI STREET UC-08 QASBA SITE  
ZONE**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 28,12,948/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                       |                              |
|----|-----------------------|------------------------------|
| 1. | Qutab Khan Const Co   | @.45%Above<br>Rs.28,25,607/- |
| 2. | Mirza Khan & Co       | @.49%Above<br>Rs.28,26,731/- |
| 3. | M.A Qureshi Builder   | @.50%Above<br>Rs.28,27,013/- |
| 4. | Naseer Uddin Brothers | @.59%Above<br>Rs.28,29,544/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 28,12,948/- and Total Amount Rs. 28,12,948/-.

It is therefore requested that the sanction amounting to Rs. 28,25,607/- Rupees (Twenty Eight Lac Twenty Five Thousand Six Hundred & Seven Only) i/c @ 0.45% A.S.R in favour of M/S Qutab Khan Construction Co Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)

Reference

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

140

No. XEN/S.Z/DMC/W/ /2014

Dated /2014

Work No.140


&R)


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | imp of Road from Anam Beauty Parlor to Hafiz Doodh Wali Street UC-08 Qasba SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Website SPPRA  |
| 6. Total Bid documents Sold                         | 04   |
| 7. Total Bids Received                              | 04   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 02/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1.	Qutab Khan Const Co	@.45% Above Rs.28,25,607/-	1 <sup>st</sup> Lowest	28,12,948/-	1 <sup>st</sup> Lowest	Accepted
2.	Mirza Khan & Co	@.49% Above Rs.28,26,731/-	2 <sup>nd</sup> Lowest	28,12,948/-	2 <sup>nd</sup> Lowest	Accepted
3.	M.A Qureshi Builder	@.50% Above Rs.28,27,013/-	3 <sup>rd</sup> Lowest	28,12,948/-	3 <sup>rd</sup> Lowest	Accepted
4.	Naseer Uddin Brothers	@.59% Above Rs.28,29,544/-	4 <sup>th</sup> Lowest	28,12,948/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&S8 Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary


  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)



**OFFICE OF THE EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST) KARACHI**

SUBJECT: - IMP OF ROAD FROM ANUM BEAUTY PARLOR TO HAFIZ DOODH

WALI STREET UC-08 QASBA SITE ZONE

E/Cost: 28,12,948/- E/Money 56260/- T/Limit 90 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Earth work of Excavation in ashes sand soft soil or silt cleanance undressed lead upto 50 ft.	10000/Cft	1663.75%0Cft ✓
2.	Cartage of 100 Cft.5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10×5×3" 1000 tiles 12×6×2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	8000/Cft	902.20%Cft ✓
3.	P/L aggtt base course material over prepared sub-grade in conformity with lines, grades, thickness and typical cross section as shown in drawing for new pavements at grade/ widening existing pavements using well graded granular crushed stone with sand silt having smooth gradations curve with in the limit for grading C or D as per AASHTO M-147-65 (1980) and compacting to 100% of the minium dry density according to AASHTO-180 method D using approved mechanical means of i/e watering with all lead and lift complete as per specification as directed by the Engineer Inch.	14700/Cft	5542.24%Cft ✓
4.	1 1/2" thick asphalt concrete wearing course plant Mix laying mechanically to proper line and grade plant mixed asphalt concrete specified formula according to job mixed formula approved by the Engineer Incharge rolling and finishing to design proper grade line level and comber etc (Machinery with POL's const of material carriage	35000/Sft	6873.79%Sft ✓

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

I have hereby quoted 0.45% Above / ~~Below~~ the SR.

28,28,608/3

Signature [Signature] Address B-275 Nayath Batta Colony N. Nazimabad Karachi

- (1) Rate Quoted 0.45% A.S.R
- (2) NO cutting commission
- (3) IN sealed covers

M/S. Duttah Khan Constco.  
T.O. 3000/- 178278. 21/03  
B.S. 56860/- 0018586. 24/03

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
  - 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
  - 3). TITLE OF CONTRACT Const / Imp of CC Flooring
  - 4). TENDER NUMBER (143) E.E/S.Z/DMC/W/127/2014
  - 5). BRIEF DESCRIPTION OF CONTRACT Const / Imp of CC flooring at Sector 4/E in U.C-06 SITE Zone
  - 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
  - 7). TENDER ESTIMATED VALUE 8,06,886/-
  - 8). ENGINEER'S ESTIMATE 8,06,886/-  
(For Civil Works only)
  - 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
  - 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
  - 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
  - 12). NUMBER OF BIDS RECEIVED 03 Nos
  - 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
  - 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
  - 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Amir Shahzad  
Rs.8,07,693/-
  - 16). CONTRACT AWARD PRICE \_\_\_\_\_
  - 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Amir Shahzad  
M/s. Itihad Enterprises  
M/s. Khateer & Co
  - 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
    - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE ✓
    - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE X
    - c).  TWO STAGE BIDDING PROCEDURE X
    - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE X
- PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>		
No			

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>		
-----	-------------------------------------	--	--

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A  
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST  
EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT  
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes			
No	<input checked="" type="checkbox"/>		

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS. IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer

  
**EXECUTIVE ENGINEER**  
**DMC (WEST)**

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

143



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 37 /2014

Dated 15/03/2014 /2014

M/S Amir Shahzad  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

**SUBJECT: - CONST / IMP OF CC FLOORING AT SECTOR 4/E IN L.C-06 SITE ZONE**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 8,07,696/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 60 days months failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to:

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

075/2

STAMP RS. 2430/-

## DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI

### AGREEMENT

An agreement made this 24/4/14 day of 2014 between District Municipal Corporation SITE Zone by their Administrator hereinafter called the District Municipal Corporation SITE Zone and M/S Amir Shabaz Enterprises the proprietor address carrying business under the name and style of M/S Amir Shabaz Enterprises which expression shall include their successor and assignees of the said firm and their executors administrators assignees of the said individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender hereunder annexed and marked 1/3 dated 25/3/14 according to the specification and general condition of the contract herunto annexed and marked 1/3 and dated:


For the Work of "Cont. / Imp. of cc. Flooring at Section U/E in CC-06 SITE."

Sanctioned cost of the works Rs. 8,07,693/- 1% premium @ 0.10% above / below the schedule of rates. The contractor has deposited a sum of Rs. 23,885/- vide challan No. D.D. 1st F/1111 dated - as security in addition to the earlier money deposited vide challan No. - dated 21/5/14 Rs. 16500/- time limit of the work 60 days and penalty is Rs. 500/- per day.

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSING that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract to abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract 1% those mentioned in the tender with prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this 24 day of April 2014.


  
 ADMINISTRATOR OFFICE SUPERINTENDENT  
 DISTRICT MUNICIPAL CORPORATION Office, City Court  
 KARACHI

Witness: I [Signature]  
[Signature]  
[Signature]

M/S Amir Shabaz Enterprises

Witness: II [Signature]  
[Signature]  
[Signature]

Signature of Contractor [Signature]  
[Signature]  
[Signature]



24 APR 2014



# NOTE SHEET

143

Paras

( )

References

**SUBJECT: - CONST /IMP OF CC FLOORING AT SECTOR 4/E IN  
UC-06 SITE ZONE**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 8,06,886/- were called through different Newspaper & Website SPPRA opened on 25.03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                    |                             |
|----|--------------------|-----------------------------|
| 1. | Amir Shahzad       | @.10%Above<br>Rs.8,07,693/- |
| 2. | Itihad Enterprises | @.16%Above<br>Rs.8,08,177/- |
| 3. | Khateer & Co       | @.25%Above<br>Rs.8,08,903/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 8,06,886/- and Total Amount Rs. 8,06,886/-.

It is therefore requested that the sanction amounting to Rs. 8,07,693/- Rupees (Eight Lacs Seven Thousand Six Hundred & Ninety Three Only) i/c @ 0.10% A.S.R in favour of M/S Amir Shahzad Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI!**

No. XEN/S.Z/DMC/W/ /2014

Dated /2014

**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency	SITE ZONE DMC (West)
2. Tender Reference No	No. XEN/S.Z/DMC/W/12/2014
3. Tender Description / Name of Work / Item	Const / Imp of 400' lining at Sector 4/F. W.U.T. 06 SITE Zone
4. Method of Procurement	Single Envelope Procurement
5. Tender Published	Through West-PA SPPRA
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bid (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Amir Shahzad	@ 10% Above Rs. 8,07,693/-	1 <sup>st</sup> Lowest	8,08,886/-	1 <sup>st</sup> Lowest	Accepted
2.	Ilinaid Enterprises	@ 16% Above Rs. 8,08,177/-	2 <sup>nd</sup> Lowest	8,08,886/-	2 <sup>nd</sup> Lowest	Accepted
3.	Khateer & Co	@ 25% Above Rs. 8,08,903/-	3 <sup>rd</sup> Lowest	8,08,886/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

*Hassan*  
XEN Sewaterage  
KW&SB Member

*[Signature]*  
XEN Sewaterage  
SITE ZONE DMC (West)  
Secretary

*[Signature]*  
Superintending Engineer  
-DMC (West) Chairman

Director (U) SPPRA

With a request to open the sealed bids.

C.C to:-

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - CONST / IMP OF CC FLOORING AT SECTOR 4/E IN UC-06 SITE ZONE**

E/Cost: 8,06,886/- E/Money 16140/- T/Limit 6000/- Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg: Ineh: P. fence guard lights flags temporary crossing non vehicler traffic where ever req: a lift up to 5 ft & lead up to 1 chain.	2500/Cft	4650 %0 Cft
2.	P. Rec pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12" dia pipe.	500/Rft	412/P.Rft
3.	Const of Main Holes 4 inside with Rec covers 21" dia 3x3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp:	20/Nos.	14529.50/ Each
4.	Add or deduct for depth of man holes above or beyond 5 ft (RA).	40/Rft	2662.25/P.Rft
5.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp:	2250/Cft	2760.0/%0Cft
6.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shavel in ordinary soil.	5831/Cft	1663.75%0CA
7.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 eft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	4665/CR	902.25%Cft
8.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	2438/Cft	9416.28%Cft
9.	P/L 2" thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels eto completed.	9750/Sft	3275.50%Sft

① Rate quoted per Ton Y.A  
② NO cutting /dunnage  
③ IN sealed covers

*[Handwritten Signature]*

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

16

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Imp / Repair of CC Street
- 4). TENDER NUMBER (04) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Imp / Repair of CC Street and Sewerage Line form Nawaz House to Moulana Jamil House UC-03 SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 9,52,779/-
- 8). ENGINEER'S ESTIMATE 9,52,779/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Feroz A.B Company
- 16). CONTRACT AWARD PRICE Rs.9,52,684/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Feroz A.B Company  
M/s. Al Riaz Enterprises  
M/s. Bilal Khan Associate  
M/s. Iqbal Khan & Co
  
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer

**FOR OFFICE USE ONLY**

EXERCISE PROVISIONS  
DPC (1985)

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*  
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. EE/SZ/DMC/W/ 65 /2014

Dated 31/5 /2014

M/S Feroz A.B Company  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

WORK ORDER


SUBJECT: - IMP / REPAIR OF CC STREET AND SEWERAGE LINE FORM NAWAZ HOUSE TO  
MOULANA JAMIL HOUSE UC-03 SITE ZONE

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 9,52,684/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 60 days months failing which penalty will be imposed as per contract clause.

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

STAMP RS. 2860/-

Referenc

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 6/5/14 day of 200 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Farooq A-B Corp by their proprietor address carrying on business under the name and style of M/S Farooq A-B Corp which expression shall include their successor and assignees of the said firm and their executors administrator, assignees of the said individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/4 dated 25/3/14 according to the specific general condition of the contract hereunto annexed and marked 1/4 and dated For the Work of "Imp/Repair of cc street and sewage line from Nawaz house to Moulana Jamil house to cc-030 site zone."


Sanctioned cost of the works Rs. 9,52,684/2 i/c premium @ 0.01% above/below the schedule of rates. The contractor has deposited a sum of Rs. 28,534/2 as security in addition to the earn money deposited vide challan No. PID for ISTR/Bld dated 7/5/14 Rs. 19,100/2 time limit of the work 60 days and penalty is Rs. 500/2 per day

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this 06 MAY day of 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI



Witness : I

Amir M/S R. A. Cart-L Co.  
A-207 Siraj Colony Nazimabad  
Karachi.

Witness : II

M/S Chakrasaco  
A-46 Mirsavid  
Road 1 Karachi

M/S

Signature of Contractor  
Abu Mohd Naki  
Qad Rd Balasat  
Ligam Rd





# NOTE SHEET

( )

04

References

SUBJECT: - IMP / REPAIR OF CC STREET AND SEWERAGE LINE  
FORM NAWAZ HOUSE TO MOULANA JAMIL HOUSE  
UC-03 SITE ZONE

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 9,52,779/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                      |                              |
|----|----------------------|------------------------------|
| 1. | Feroz A.B Company    | @.01% Below<br>Rs.9,52,684/- |
| 2. | Al Riaz Enterprises  | At Par                       |
| 3. | Bilal Khan Associate | @1% Above<br>Rs.9,62,307/-   |
| 4. | Iqbal Khan & Co      | @3% Above<br>Rs.9,81,362/-   |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 9,52,779/- and Total Amount Rs. 9,52,779/-.

It is therefore requested that the sanction amounting to Rs. 9,52,684/- Rupees (Nine Lac Fifty Two Thousand Six Hundred & Eighty Four Only) i/e @ 0.01% B.S.R in favour of M/S Feroz A.B Company Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

04

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. XEN/S.Z/DMC/W/ /2014

Dated /2014

**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Imp / Repair of CC Street and Sewerage Line form Nawaz House to Moulana Jamil House UC-03 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Feroz A.B Company	@.01% Below Rs.9,52,684/-	1 <sup>st</sup> Lowest	9,52,779/-	1 <sup>st</sup> Lowest	Accepted
2.	Al Riaz Enterprises	At Par	2 <sup>nd</sup> Lowest	9,52,779/-	2 <sup>nd</sup> Lowest	Accepted
3.	Bilal Khan Associate	@1% Above Rs.9,62,307/-	3 <sup>rd</sup> Lowest	9,52,779/-	3 <sup>rd</sup> Lowest	Accepted
4.	Iqbal Khan & Co	@3% Above Rs.9,81,362/-	4 <sup>th</sup> Lowest	9,52,779/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

*Kashif*  
XEN Sewerage  
KW&SB Member

*[Signature]*  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

*[Signature]*  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to :-

1. Administrator DMC (West)

# OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST) KARACHI

**SUBJECT: - IMP / REPAIR OF CC STREET AND SEWERAGE LINE FORM NAWAZ  
HOUSE TO MOULANA JAMIL HOUSE UC-03 SITE ZONE**

E/Cost: 2,52,779/- E/Money 19100/- T/Limit 60 Day Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg. Inch. P. fence guard lights flags temporary crossing non vehicular traffic where ever req: a lift up to 5 ft & lead up to 1 chain.	1750/Cft	4650 %0 Cft
2.	P. Rec pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12" dia pipe.	200/Rft	412 / P.Rft
3.	Const of Main Holes 4 inside with Rec covers 21" dia 3x3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp:	10/Nos.	13028 / Each
4.	Add or deduct for depth of man holes above or beyond 5 ft (RA).	20/Rft	2245.55/P.Rft
5.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp:	1575/Cft	2760.01%0Cft
6.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shavel in ordinary soil.	6000/Cft	1663.75%0Cft
7.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	4800/Cft	902.20%0Cft
8.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	4958/Cft	9416.28%0Cft
9.	P/L 2" thick toping cement conerete 1:2:4 i/c surface finishing and dividing into panels etc completed.	15000/Sft	3275.50%0Sft

① Rate quoted 01% Below S.R.  
② no cutting/omission  
③ sealed covered.

*[Handwritten signature]*

M/S Feroz A.B. Comg.  
E.G. 1000/- 198964 24/03  
19100/- 1169390 24/03

ACCOUNTANT (B&R)

*[Handwritten signature]*  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)  
11 952,684/2

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## **CONTRACT EVALUATION FORM**

### **TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Const / Imp of CC Flooring
- 4). TENDER NUMBER (06) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Const / Imp of CC Flooring for Sadaqat House to Usman Ghanni Masjid at Sector IV Metrovill in UC-04 SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 10,19,209/-
- 8). ENGINEER'S ESTIMATE 10,19,209/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Hamza Z.H Enterprises
- 16). CONTRACT AWARD PRICE Rs.10,17,680/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Hamza Z.H Enterprises  
M/s. Petro Industrial Engineering  
M/s. Niaz Zahid Builders  
M/s. Al Rehman One Construction
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer



**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

06

No. EE/SZ/DMC/W/ 77 /2014

Dated 31/5/2014

M/S Hamza Z.H Enterprises  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

20  
30

**WORK ORDER**


**SUBJECT: - CONST / IMP OF CC FLOORING FOR SADAQAT HOUSE TO USMAN GHANNI**  
**MASJID AT SECTOR IV METROVILL IN UC-04 SITE ZONE**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 10,17,680/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. \_\_\_\_\_ months failing which penalty will be imposed as per contract clause.

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

References

STAMP RS. 3000/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this \_\_\_\_\_ day of 25/4/14 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Hanifa Z.H Enterprises by their proprietor address carrying on business under the name and style of M/S Hanifa Z.H Enterprises which expression shall include their successor and assignees of the said firm and heir executors administrator, assignees of the said individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/4 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/4 and dated: For the Work of "Construction/Improvement of one plotting for 28 plots house + 200sqm Ghani masjid at Sector IV metborill in the 24 gate 2nd"


Sanctioned cost of the works Rs. 10,17,650/- i/c premium @ 0.15% above / below the schedule of rates. The contractor has deposited a sum of Rs. 30484/- Challan No. D/P B+ R/Bild dated \_\_\_\_\_ as security in addition to the earnest money deposited vide challan No. \_\_\_\_\_ dated 2/5/14 Rs. 20400/- time limit of the work 60 days and penalty is Rs. 500/- per day


The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this \_\_\_\_\_ day of \_\_\_\_\_ 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

  
SEAL  
SUPERINTENDENT  
Stamp Office, City Court  
Karachi

Witness :/   
M/S Hanifa Z.H Enterprises  
2-284 Handland Society Karachi

M/S Hanifa Z.H Enterprises





# NOTE SHEET

06

References

**SUBJECT: - CONST / IMP OF CC FLOORING FOR SADAQAT**  
**HOUSE TO USMAN GHANNI MASJID AT SECTOR IV**  
**METROVILL IN UC-04 SITE ZONE**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 10,19,209/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                              |                              |
|----|------------------------------|------------------------------|
| 1. | Hamza Z.H Enterprises        | @.15%Below<br>Rs.10,17,680/- |
| 2. | Petro Industrial Engineering | @.10%Below<br>Rs.10,18,190/- |
| 3. | Niaz Zahid Builders          | @.05%Below<br>Rs.10,18,699/- |
| 4. | Al Rehman One Const          | At Par<br>Rs. 10,19,209/-    |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 10,19,209/- and Total Amount Rs. 10,19,209/-.

It is therefore requested that the sanction amounting to Rs. 10,17,680/- Rupees (Ten Lac Seventeen Thousand Six Hundred & Eighty Only) i/c @ 0.15% B.S.R in favour of M/S Hamza Z.H Enterprises Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

06

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)


- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | Const / imp of CC Flooring for Sadaqat House to Usman Ghanni Masjid at Sector IV Metrovill in UC-04 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Website SPPRA   |
| 6. Total Bid documents Sold                         | 04  |
| 7. Total Bids Received                              | 04  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Hamza Z.H Enterprises	@.15%Below Rs.10,17,680/-	1 <sup>st</sup> Lowest	10,19,209/-	1 <sup>st</sup> Lowest	Accepted
2	Petro Industrial Engineering	@.10%Below Rs.10,18,190/-	2 <sup>nd</sup> Lowest	10,19,209/-	2 <sup>nd</sup> Lowest	Accepted
3	Niaz Zahid Builders	@.05%Below Rs.10,18,699/-	3 <sup>rd</sup> Lowest	10,19,209/-	3 <sup>rd</sup> Lowest	Accepted
4	Al Rehman Dne Const	At Par Rs. 10,19,209/-	4 <sup>th</sup> Lowest	10,19,209/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)

Referer

## OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST) KARACHI

SUBJECT: - CONST / IMP OF CC FLOORING FOR SADAQAT HOUSE TO USMAN  
GHANNI MASJID AT SECTOR IV METROVILL IN UC-04 SITE ZONE

E/Cost: 10,19,209/- E/Money 20400/- T/Limit 6000/- Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg: Inch: P. fence guard lighs flags temporary crossing non vehieler traffic where ever req: a lift up to 5 ft & lead up to 1 chain.	6750/Cft	4650 %0 Cft
2.	P. Rec pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 12" & 15" dia pipe.	500/Rft	412/ P.Rft
3.	Const of Main Holes 4 inside with Rec covers 21" dia 3x3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp:	20/Nos.	13028/ Each
4.	Add or deduct for depth of man holes above or beyond 5 ft (RA).	20/Rft	2245.55/P.Rft
5.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp:	6075/Cft	2760.0/%0Cft
6.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shavel in ordinary siol .	9188/Cft	1663.75%0Cft
7.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	7950/Cft	902.20%0Cft
8.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	3460/Cft	9416.28%0Cft
9.	P/L 2" thick toping cement concrete 1:2:4 i/c surface finishing and lining into panels etc complete	10500/SQ	3227.50%0SQ

Dismantling of RCC Work

750/Cft

3327.20% Cft

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

To 10,17,180/3

we hereby quoted 0-15% Above / Below the SR.

nature W Address House No. E-46 Street No-7 Asif Colony Manghopir Road - Karachi

- ① Rate quoted 0.15% Below S.P.
- ② No existing provision
- ③ Scaled. concerned.

M/S Hamza Z. H Entay  
 T. No 1000/- 173153 21/03  
 E. No 20400/- 10368860 24/03

2  
25/3/14

ACCOUNTANT (B&R)  
 DMC (WEST)

7/14  
 (Handwritten mark)

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Const / Imp of CC Flooring
- 4). TENDER NUMBER (07) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Const / Imp of CC flooring at Master Elahi in Pathan Colony in UC-05 SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 5,99,034/-
- 8). ENGINEER'S ESTIMATE 5,99,034/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Niaz & Brothers
- 16). CONTRACT AWARD PRICE Rs.5,96,338/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Niaz & Brothers  
M/s. Noman Builder  
M/s. Afsar Khan Otman Khail  
M/s. Iqbal Progressive Builder
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	--------------------------	--------------------------

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer

  
EXECUTIVE ENGINEER  
(P.W.D. WEST)

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

67

No. EE/SZ/DMC/W/ 81 /2014

Dated 31/5/2014

M/S Niaz & Brothers  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**


**SUBJECT: - CONST / IMP OF CC FLOORING AT MASTER ELAHI IN PATHAN COLONY IN UC-05 SITE ZONE**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 5,96,338/-.

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 60 days months failing which penalty will be imposed as per contract clause.

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI



09/05/14

STAMP RS. 1790/-

Refer

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 09/05/14 day of May 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Niaz & Bros by their proprietor address carrying on business under the name and style of M/S Niaz & Bros which expression shall include their successor and assignees of the said firm and their executors administrator, assignees of the said individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/4 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/4 and dated: For the Work of "Const Imp. of c.c flooring at master E.M.H. in Patten Colony in U.E-O.S site zone"

Sanctioned cost of the works Rs. 5,96,338/- i/c premium @ 0.45% above / below the schedule of rates. The contractor has deposited a sum of Rs. 17816/- challan No. D/D Ist Bill dated - as security in addition to the earnest money deposited vide challan No. - dated 7/5/14 Rs. 12000/- time limit of the work 60 Days and penalty is Rs. 500/- per day

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this 09/05/14 day of May 2014.

## CERTIFICATE

The stamp duty has been assessed on the particulars mentioned in this instrument under the Site Zone in the Stamp Act, 1993 and is payable by Notification No. CIS/SWB/C/2014/17 dated 03/05/2014, which is required of Rs. 1790/-

*[Signature]*  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI



Witness : I  
Assistant Chief Inspector of Stamps  
Assistant Superintendent of Stamps  
Stamp Office, City Court, Karachi.

*[Signature]* M/S R.A. Cut Co  
A-207 Siraj Colony Nazim Abad  
NO1 Karachi. M/S

Witness : II  
*[Signature]*  
M/S Afzal Khan  
14 No. 04 GALI NO 4

*[Signature]*  
Signature of Contractor  
M/S Niaz & Bros  
Office Superintendent  
Stamp Office, City Court  
Karachi



3

07

# NOTE SHEET

( )

References

**SUBJECT: - CONST / IMP OF CC FLOORING AT MASTER ELAHI  
IN PATHAN COLONY IN UC-05 SITE ZONE**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 5,99,034/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                           |                             |
|----|---------------------------|-----------------------------|
| 1. | Niaz & Brothers           | @.45%Below<br>Rs.5,96,338/- |
| 2. | Noman Builder             | @.40%Below<br>Rs.5,96,638/- |
| 3. | Afsar Khan Otman Khail    | @.35%Below<br>Rs.5,96,937/- |
| 4. | Iqbal Progressive Builder | @.20%Below<br>Rs.5,97,836/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 5,99,034/- and Total Amount Rs. 5,99,034/-.

It is therefore requested that the sanction amounting to Rs. 5,96,338/- Rupees (Five Lac Ninety Six Thousand Three Hundred & Thirty Eight Only) i/e @ 0.45% B.S.R in favour of M/S Niaz & Brothers Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

07

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)


- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone OMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Const / Imp of CC flooring at Master Elahi in Pathan Colony in UC-05 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Website SPPRA  |
| 6. Total Bid documents Sold                         | 04   |
| 7. Total Bids Received                              | 04   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 03/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Niaz & Brothers	@ 45%Below Rs.5,96,338/-	1 <sup>st</sup> Lowest	5,99,034/-	1 <sup>st</sup> Lowest	Accepted
2	Noman Builder	@ 40%Below Rs.5,96,638/-	2 <sup>nd</sup> Lowest	5,99,034/-	2 <sup>nd</sup> Lowest	Accepted
3	Afsar Khan Otman Khail	@ 35%Below Rs.5,96,937/-	3 <sup>rd</sup> Lowest	5,99,034/-	3 <sup>rd</sup> Lowest	Accepted
4	Iqbal Progressive Builder	@ 20%Below Rs.5,97,836/-	4 <sup>th</sup> Lowest	5,99,034/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&58 Member

  
XEN (B&R)  
SITE ZONE OMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - CONST / IMP OF CC FLOORING AT MASTER ELAHI IN PATHAN  
COLONY IN UC-05 SITE ZONE**

E/Cost: 5,99,034/- / E/Money 12000/- / T/Limit 60 Pct / Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum i/e trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg: Inch: P. fence guard lights flags temporary crossing non vehieler traffic where ever req: a lift up to 5 ft & lead up to 1 chain.	1000/Cft	4650 %0 Cft
2.	P. Rec pipe ASTM class class 'C' 76-62 T/C 76-70 class H wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12" dia pipe.	200/Rft	412/ P.Rft
3.	Const of Main Holes 4 inside with Rec covers 21" dia 3x3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp:	08/Nos.	13028 / Each
4.	Add or deduct for depth of man holes above or beyond 5 ft (RA).	16/Rft	2245.55/P.Rft
5.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp:	900/Cft	2760.0/%0Cft
6.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shovel in ordinary soil.	3300/Cft	1663.75%0Cft
7.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fastiog points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	2640/Cft	902.20%0Cft
8.	CC plain i/e placing compacting finishing and curing complete i/e screening and washing of stone aggregate without shuttering ratio 1:4:8	2904/Cft	9416.28%0Cft
9.	P/L 2" thick toping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc completed.	8800/Sft	3275.50%0Sft

*Rate quoted. 0/15% Below S.R.  
 (1) NO calling / ~~amount~~  
 (2) Graded covered.  
 5/3/14*

*M/S. Niaz & Brothers  
 500/- 173157 21/03  
 12000/- 5004875 22/03*

**EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)**

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC)
- 3). TITLE OF CONTRACT Imp / Repair of CC Street
- 4). TENDER NUMBER (08) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Imp / Repair of CC Street and Sewerage Line in different places of Zubairi Colony UC-01
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 9,43,026/-
- 8). ENGINEER'S ESTIMATE 9,43,026/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. I.R & CO
- 16). CONTRACT AWARD PRICE Rs.9,43,026/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. I.R & Co  
M/s. R.A Construction  
M/s. Itihad Enterprises  
M/s. Malik Zahir Khan
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A  
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST  
EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT  
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer




**FOR OFFICE USE ONLY**

**EXECUTIVE ENGINEER  
DMC (WEST)**

SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

08

No. EE/SZ/DMC/W/ 36 /2014

Dated 31/05 /2014

M/S I.R & Co  
Approved Contractor,  
Executive Engineer  
SITE Zone OMC (West)  
KARACHI

**WORK ORDER**

**SUBJECT: - IMP / REPAIR OF CC STREET AND SEWERAGE LINE IN DIFFERENT PLACES OF  
ZUBAIRI COLONY UC-01 SITE ZONE DMC (WEST)**

**REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_**

The Higher Authority of SITE Zone OMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 9,43,026/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 60 days months failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE-ZONE OMC (WEST)  
KARACHI



13/05/14

STAMP RS. 2830/-

**DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI  
AGREEMENT**

Refere



An agreement made this \_\_\_\_\_ day of 13/5/14 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S I. R & Co by their proprietor address carrying on business under the name and style of M/S I. R & Co which expression shall include their successor and assignees of the said firm and heir executors administrator, assignees of the said individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/4 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/4 and dated: 13 For the Work of "Imp. Repair of e-c street and sewerage line in different places of Zabari colony i.e.

Sanctioned cost of the works Rs. 9.43.026/- i/c premium @ AT PAR above / below the schedule of rates. The contractor has deposited a sum of Rs. 275712 vide challan No. DDIST RIBAL dated \_\_\_\_\_ as security in addition to the earnest money deposited vide challan No. \_\_\_\_\_ dated 8/5/14 Rs. 2000000 time limit of the work 60 DAYS and penalty is Rs. 500/- per day

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this \_\_\_\_\_ day of \_\_\_\_\_ 2014.

**CERTIFICATE**

The stamp duty has been paid in accordance with the provisions of the Stamp Act, 1899 and the provisions of the Stamp Ordinance, 1957 and the contract is valid and enforceable.

ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

SEAL  
13/5/14

Witness : I

Assistant Commissioner  
Stamp Office, District Court  
Karachi

M/S IQBAL KHAN & Co.  
Sector 5 G New Land;

Witness : II  
  
محمد عیسیٰ خان  
(S/O) (P.O.) (A/SZ)

M/S   
Signature of Contractor  
I. R & Co  
R-537 Sector 15/B Buffer zone

Stamp Office, District Court  
Karachi

3

# NOTE SHEET

08

Paras

( )

References

**SUBJECT: - IMP / REPAIR OF CC STREET AND SEWERAGE LINE  
IN DIFFERENT PLACES OF ZUBAIRI COLONY UC-01**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 9,43,026/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).


In response there to the following Contractor's have participated and quoted their rates as under: -


- |    |                    |                             |
|----|--------------------|-----------------------------|
| 1. | I.R & Co           | At Par                      |
| 2. | R.A Construction   | @1%Above Rs.9,52,456/-      |
| 3. | Itihad Entreprises | @1.5%Above<br>Rs.9,57,171/- |
| 4. | Malik Zahir Khan   | @2%Above<br>Rs.9,61,886/-   |


The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 9,43,026/- and Total Amount Rs. 9,43,026/-.

It is therefore requested that the sanction amounting to Rs. 9,43,026/- Rupees (Nine Lac Forty Three Thousand & Twenty Six Only) i/c @ At Par S.R in favour of M/S I.R & Co. Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

  
ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

  
SUPERINTENDING ENGINEER  
DMC (WEST)

  
MUNICIPAL COMMISSIONER  
DMC (WEST)

  
ADMINISTRATOR

(7)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

08

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)


1.	Name of Procuring Agency	SITE Zone DMC (West)
2.	Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3.	Tender Description / Name of Work / item	Imp / Repair of CC Street and Sewerage Line in different places of Zubairi Colony UC-01
4.	Method of Procurement	Single Envelop Procedure
5.	Tender Published	Through Website SPPRA
6.	Total Bid documents Sold	04
7.	Total Bids Received	04
8.	Technical Bid Opening date (if applicable)	-
9.	No. of Bid technically qualified (if applicable)	-
10.	Bis (s) Rejected	Nil
11.	Financial Bid Opening Date	25/03/2014
12.	Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	TR & Co	At Par	1 <sup>st</sup> Lowest	9,43,026/-	1 <sup>st</sup> Lowest	Accepted
2	R.A Construction	@1%Above Rs.9,52,456/-	2 <sup>nd</sup> Lowest	9,43,026/-	2 <sup>nd</sup> Lowest	Accepted
3	Itinad Entreprises	@1.5%Above Rs.9,57,171/-	3 <sup>rd</sup> Lowest	9,43,026/-	3 <sup>rd</sup> Lowest	Accepted
4	Malik Zahir Khan	@2%Above Rs.9,61,886/-	4 <sup>th</sup> Lowest	9,43,026/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN B&R  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to :-

1. Administrator DMC (West)

# OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST) KARACHI

SUBJECT: - IMP / REPAIR OF CC STREET AND SEWERAGE LINE IN DIFFERENT PLACES OF ZUBAIRI COLONY UC-01

E/Cost: 9,43,026/- E/Money 18860/- T/Limit 60 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg: Inch: P. fence guard lights flags temporary crossing non vehicler traffic where ever req: a lift up to 5 ft & lead up to 1 chain.	1958/Cft	4650 %0 Cft
2.	P. Rec pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12" dia pipe.	300/Rft	412/ P.Rft
3.	Const of Main Holes 4 inside with Rec covers 21" dia 3x3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp:	13/Nos.	13028 / Each
4.	Add or deduct for depth of man holes above or beyond 5 ft (RA).	26/Rft	2245.55/P.Rft
5.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp:	1762/Cft	2760.0/%0Cft
6.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shavel in ordinary soil.	4125/Cft	1663.75%0Cft
7.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	3300/Cft	902.20%0Cft
8.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	4620/Cft	9416.28%0Cft
9.	P/L 2" thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc completed.	14000/Sft	3275.50%0Sft

- ① Rate Quoted at par S-R.
- ② No cutting / commission.
- ③ In sealed covers.

*25/3/14*

D
g
J

M/s J.R. & Co. 164258 24/3/14  
 1000  
 20000/- 164257 24/3/14

EXECUTIVE ENGINEER (B&R)  
 SITE ZONE DMC (WEST)

913026/-

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## **CONTRACT EVALUATION FORM**

### **TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Replacement of Sewerage Line
- 4). TENDER NUMBER (09) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Replacement of Sewerage Line and Imp of CC Street in different places of Johar Colony UC-01
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 9,43,629/-
- 8). ENGINEER'S ESTIMATE 9,43,629/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. C4 Construction
- 16). CONTRACT AWARD PRICE Rs.9,43,629/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. C4 Construction  
M/s. Riz Construction  
M/s. Nisar A. Brothers
  
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer



**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. EE/SZ/DMC/W/ 103 /2014

Dated: 9/6/2014

M/S C4 Construction  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

WORK ORDER

SUBJECT: - REPLACEMENT OF SEWERAGE LINE AND IMPROVEMENT STREET AT DIFFERENT  
PLACES OF JOHAR COLONY UC-III

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section, equal to Rs. 5,44,895/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 15 days and any delay which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to:-

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy



STAMP RS. 2830/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI

## AGREEMENT

An agreement made this MONDAY day of 29/06/14 between District Municipal Corporation SITE Zone by their Administrator and its called the District Municipal Corporation SITE Zone and M/S C.Y Construction by their proprietor address \_\_\_\_\_ business under the name and style of M/S C.Y Construction which expressly binds their successor and assignees of the said firm and their executors administrators, assigns and individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contract No. 1/3 dated 25/3/14 according to the specification and general condition of the contract hereto annexed and marked 1/3 and dated \_\_\_\_\_ For the Work of " Replacement of coverage and not top of area sewer in different places of Jaker Colony to use of

Sanctioned cost of the works Rs. 9,43,629/- i/c premium @ AT PAR above/below the schedule of rates. The contractor has deposited a sum of Rs. 28,301/- Challan No. 1172/18/11 dated \_\_\_\_\_ as security in addition to the earned money deposited vide challan No. \_\_\_\_\_ dated 2/5/14 Rs. 18889/- time limit of the work 60 days and penalty Rs. 500/- per day

The contractor has given DMC (West) SITE Zone a lien over such sum of its security to the due fulfillment of the contract No. 1/3 THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfil the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned cost way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender with prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this Monday 29/06/2014

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI



R  
Witness: I Raiz const  
w. 65 P.E.C.H.S  
Korachi

Witness: II 21/1/2014  
Atan Kib & Sons  
585 Block 7001  
Orangi town Karachi

M/S C.Y const  
Signature of Contractor [Signature]  
[Signature]  
Korachi

# NOTE SHEET

99

Paras

( )

References

SUBJECT: - REPLACEMENT OF SEWERAGE LINE AND LAMP OF  
CC STREET IN DIFFERENT PLACES OF JOHAR  
COLONY UC-01

After completing of all necessary formalities tenders for the above mentioned work the estimate amounting to Rs. 9,43,629/- were called through different Newspaper Website SPPRA opened on 25/03/2014 by Tender opening committee S.T.I. Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under:-

- |    |                   |                             |
|----|-------------------|-----------------------------|
| 1. | C4 Construction   | At par                      |
| 2. | Riz Construction  | @1% Above<br>Rs. 9,53,065/- |
| 3. | Nisar A. Brothers | @2% Above<br>Rs. 9,62,507/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) S.T.I. Zone DMC (West) and amount comes to Rs. 9,43,629/- and Total Amount Rs. 9,43,629/-.

It is therefore requested that the sanction amounting to Rs. 9,43,629/- Rupees (Nine Lac Forty Three Thousand Six Hundred & Twenty Nine Only) be of M. Par S.R in favour of M/S. C4 Construction Chargeable from B.G No. \_\_\_\_\_ may kindly be recorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. XEN/S.Z/DMC/W/

/2014

Date

/ / 2014


**BID EVALUATION REPORT**


(In Compliance of clause 45 SPP Rules 2010)


1. Name of Procuring Agency: SPPRA (CB) SPPRA
2. Tender Reference No: N/A
3. Tender Description / Name of Work / Item: Replacement of Sewerage Works in Site Zone (West) comprising different pieces of work. (CB) SPPRA
4. Method of Procurement: Single tender procurement
5. Tender Published: Through Web Site / News Paper
6. Total Bid documents sold: 03
7. Total Bids Received: 03
8. Technical Bid Opening Date (if applicable): -
9. No. of Bid technically qualified (if applicable): -
10. Bid(s) Rejected: N/A
11. Financial Bid Opening Date: 25/03/2014
12. Bid Evaluation Report: 01/04/2014

S. No	Name of Firm or bidder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	CA Construction	At Par	1 <sup>st</sup> lowest	0.41% above	Accepted	Accepted
2	AC Construction	0.1% Above Rs. 9,53,065,-	2 <sup>nd</sup> lowest	0.48% above	Accepted	Accepted
3	Wair A. Brothers	0.2% Above Rs. 9,53,512,-	3 <sup>rd</sup> lowest	0.46% above	Accepted	Accepted

This is done with the approval of the members of the procurement committee

  
XEN Sewerage  
RW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:

1. Administrator DMC (West)

ER (B&R)  
DMC (WEST)

By the SR.

Contract No. 10

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)**  
**SITE ZONE BMC (WEST) KARACHI**

**SUBJECT: - REPLACEMENT OF SEWERAGE LINE AND TRENCH CONSTRUCTION**  
**DIFFERENT PLACES OF JOHAR COLONY (C.A.)**

E/Cost: 9,45,629/- E/Money 18850/- T/Limit: 20% Penalty 5% (3D).

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe of 12" dia. of size minimum. Be trimming dressing levelling beds trenches correct level and graded on the joints holes disposal of surplus earth within 1 radius as directed by the Engg. In-charge. Fence guard lights flags temporary crossing non-vehicular traffic where ever required. Lighting to 50' & lead up to 1 chain.	2100 CB	1000.00/1000
2.	P. Rec pipe ASTM class class 'C' 76-82 T.C. 76-75 class II wall 'B' and fixing in trenches by cutting fitting jointing with rubber ring. Be testing with water to specified pressure 9" & 12" dia pipe.	2100 CB	400.00/1000
3.	Const of Man Holes 4 inside with Rec covers 21" dia 3854 with flat iron frame 54 dia. 1024 in. Long CC cast in situ 9" thick wall and disposal of surplus soil etc comp.	1100 CB	13.00/1000
4.	Add or deduct for depth of man holes if any more than 5' B.R.A.	700 CB	220.00/1000
5.	Refilling the excavated soil in trenches with class II or 12 watering ramming to full compaction etc comp.	1127 CB	17.00/1000
6.	Earth work of excavation undressed lead upto single throw of Kassi Phsarah of shovel in ordinary soil.	4175 CB	1808.77/1000
7.	Carriage of 100 CB 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge girders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cb timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp.	2100 CB	907.00/1000
8.	CC plain be panching compacting finishing and curing complete 1/2 screening and washing of stone aggregate without shuttering rate 1000	4000 CB	9-16.00/1000
9.	P.C.C. 2" thick toping cement concrete 1:2:4 on surface finishing and dividing into panels etc completed.	2100 CB	3205.50/1000

M/S C. H. Construction  
1007/2 127700 2100  
18850/- 17016/- 2100

EXE. ENGR. (B&R)  
GEN. ENGR. (B&R)  
S.D.O. (B&R)

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Imp of Road
- 4). TENDER NUMBER (12) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Imp of Road from Shabir Video Shop to Saqib Children Academy E Area UC-08 SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 27,25,012/-
- 8). ENGINEER'S ESTIMATE 27,25,012/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Al Irfan Builder
- 16). CONTRACT AWARD PRICE Rs.27,52,262/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID)  
M/s. Al Irfan Builder  
M/s. Crystal Paramount  
M/s. Bisham Construction  
M/s. Al Riaz Enterprises
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>		
No			

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>		
-----	-------------------------------------	--	--

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes			
No	<input checked="" type="checkbox"/>		

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)


Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer 

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi.*  
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

12

No. EE/SZ/DMC/W/ 87 12014

Dated 31/05 12014

M/S Al Irfan Builders  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

**SUBJECT: - IMP OF ROAD FROM SHABIR VIDEO SHOP TO SAOIB CHILDREN ACADEMY E**  
**AREA UC-08 SITE ZONE**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 27,52,262/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 60 days. months failing which penalty will be imposed as per contract clause.

  
EXECUTIVE ENGINEER  
SITE-ZONE/DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI



STAMP RS. 8260/2

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 6/5/14 day of 200 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Al-Iqbal Builders by their proprietor address, carrying on business under the name and style of M/S Al-Iqbal Builders which expression shall include their successor and assignees of the said firm and their executors administrator, assignees of the said individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/4 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/4 and dated: For the Work of "Pop-up Road for Slab's under Shift 05915, children's Academy "E" area in 100108 site no."

Sanctioned cost of the works Rs. 2752,262/- i/c premium @ 1% above / below the schedule of rates. The contractor has deposited a sum of Rs. 83113/- @ 1% challan No. DDDT/1821 dated 7/5/14 as security in addition to the early money deposited vide challan No. 54500/- dated 7/5/14 Rs. 54500/- time limit of the work 60 days and penalty is Rs. 500/- per day

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender with prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this 08 MAY 2014 day of 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

Witness : I O. G. Iqbal  
O. G. Iqbal  
O. G. Iqbal

Witness : II Amir  
M/S R. A. Cant - E O

M/S - Al-Iqbal Builders  
Signature of Contractor [Signature]

A/207  
M/S R. A. Cant - E O  
F. C. Site Zone

OFFICE SUPERINTENDENT  
Stamp Office, City  
Karachi



# NOTE SHEET

12

References

Paras

**SUBJECT: - IMP OF ROAD FROM SHABIR VIDEO SHOP TO SAQIB CHILDREN ACADEMY E AREA UC-08 SITE ZONE.**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 27,25,012/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                        |                              |
|----|------------------------|------------------------------|
| 1. | Al Irfan Builders      | @1%Above<br>Rs.27,52,262/-   |
| 2. | Crystal Paramount      | @1.3%Above<br>Rs.27,60,437/- |
| 3. | Bisham Construction Co | @1.5%Above<br>Rs.27,65,887/- |
| 4. | Al Riaz Enterprises    | @1.8%Above<br>Rs.27,74,062/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 27,25,012/- and Total Amount Rs. 27,25,012/-.

It is therefore requested that the sanction amounting to Rs. 27,52,262/- Rupees (Twenty Seven Lac Fifty Two Thousand Two Hundred & Sixty Two Only) i/c @ 1% A.S.R in favour of M/S Al Irfan Builders Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

12

No. XEN/S.Z/DMC/W/ /2014

Dated /2014

**BID EVALUATION REPDRT**  
 (In Compliance of clause 45 SPP Rules 2010)

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Imp of Road from Shalir Video Shop to Saqib Children Academy E Area UC-CB SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Website SPPRA   |
| 6. Total Bid documents Sold                         | 04  |
| 7. Total Bids Received                              | 04  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Al Irfan Builders	@1% Above Rs. 27,52,262/-	1 <sup>st</sup> Lowest	27,25,012/-	1 <sup>st</sup> Lowest	Accepted
2	Crystal Paramount	@1.3% Above Rs. 27,60,437/-	2 <sup>nd</sup> Lowest	27,25,012/-	2 <sup>nd</sup> Lowest	Accepted
3	Bisham Construction Co	@1.5% Above Rs. 27,65,887/-	3 <sup>rd</sup> Lowest	27,25,012/-	3 <sup>rd</sup> Lowest	Accepted
4	Al Riaz Enterprises	@1.8% Above Rs. 27,74,062/-	4 <sup>th</sup> Lowest	27,25,012/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

*[Signature]*  
 XEN Sewerage  
 KW&SB Member

*[Signature]*  
 XEN (B&R)  
 SITE ZONE DMC (West)  
 Secretary

*[Signature]*  
 Superintending Engineer  
 DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)

*Not covered*

*Al Irfan Builders  
 P.O. Box 114851  
 54500/- 08 28980  
 24/03*

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - IMP OF ROAD FROM SHABIR VIDEO SHOP TO SAQIB CHILDREN**

**ACADEMY E AREA UC-08 SITE ZONE**

E/Cost: 27,25,012/- E/Money 54500/- T/Limit *60 days* Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Earth work of Excavation in ashes sand soft soil or silt cleanance undressed lead upto 50 ft.	10200/Cft	1663.75%0Cft
2.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10×5×3" 1000 tiles 12×6×2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	8160/Cft	902.20%Cft
3.	P/L aggtt base course material over prepared sub-grade in conformity with lines, grades, thickness and typical cross section as shown in drawing for new pavements at grade/ widening existing pavements using well graded granular crushed stone with sand silt having smooth gradations curve with in the limit for grading C or D as per AASHTO M-147-65 (1980) and compacting to 100% of the minium dry density according to AASHTO-180 method D using approved mechanical means of i/c watering with all lead and lift complete as per specification as directed by the Engineer Inch.	16150/Cft	5542.24%Cft
4.	1 1/2" thick asphalt concrete wearing course plant Mix laying mechanically to proper line and grade plant mixed asphalt concrete specified formula according to job mixed formula approved by the Engineer Incharge rolling and finishing to design proper grade line level and comber etc (Machinery with POL's const of material carriage	32300/Sft	6873.79%Sft

**EXECUTIVE ENGINEER (B&R)  
SITEZONE DMC (WEST)**

I / we hereby quoted 10% Above / Below the SR.

Signature

Address

*F.C Site town Karachi.*

Order / Contract Issued To Mr

*M.H. AL Jafan Builder.*

*P.O. 3000h 148851 24/03*

*AM. 54500/- 0838980 24/03*

- ① Rate quoted 10% above SR
- ② No ceiling / commission
- ③ Valid contract.

*2*

*E*  
ENGINEER (B&R)

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

14

## **CONTRACT EVALUATION FORM**

### **TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC)
- 3). TITLE OF CONTRACT R/M of Pole & Street Light
- 4). TENDER NUMBER (14) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Repair & Maintenance of Pole and Street Lights (250W Son) at Hazara Chowk to Badar Chowk in UC-06 SITE Zone DMC (West)
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE Open Rate
- 8). ENGINEER'S ESTIMATE Open Rate  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 30 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Muslim Commercial & Co
- 16). CONTRACT AWARD PRICE Rs.44,22,850/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID)  
M/s. Muslim Commercial & Co  
M/s. Munnawar Enterprises  
M/s. Iqbal Khan & Co  
M/s. Al Amir Associate
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE \_\_\_\_\_ ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE \_\_\_\_\_ X
  - c).  TWO STAGE BIDDING PROCEDURE \_\_\_\_\_ X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_ X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>		
No	<input type="checkbox"/>		

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>		
No	<input type="checkbox"/>		

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED

Yes	<input type="checkbox"/>		
No	<input checked="" type="checkbox"/>		

(If yes, result thereof)

- 33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

- 34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

- 35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

- 36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

- 37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


- 38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

- 39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer

  
**ASST. EXECUTIVE ENGINEER**  
D.M.C. WEST

**FOR OFFICE USE ONLY**

SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE ASSISTANT EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

14

No. AEE/SZ/DMC/WF 70 /2014

Dated 31/5 /2014

M/S Muslim Commercial Co  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

WORK ORDER

SUBJECT: - REPAIR & MAINTENANCE OF POLE AND STREET LIGHTS (250W SON) AT  
HAZARA CHOWK TO BADAR CHOWK IN UC-06 SITE ZONE DMC (WEST)

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 44,22,850/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 30 days months failing which penalty will be imposed as per contract clause.

ASSISTANT EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Office Copy / File Copy

  
ASSISTANT EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI



CUA 22  
29/05/14

STAMP RS. 13270/-

Refer

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 29/5/14 day of 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called, the District Municipal Corporation SITE Zone and M/S Muslim Commercial Co by their proprietor address carrying on business under the name and style of M/S Muslim Commercial Co which expression shall include their successor and assignees of the said firm and their executors administrators and individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/4 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/4 and dated: For the Work of "Repair & maintenance of pole and street lights (250 nos) at Hazara Chowk & 0 Badat Chowk in DC-28 site zone DMC (W)"

Sanctioned cost of the works Rs. 44,22,850/- i/c premium @ Low Sec. % above / below the schedule of rates. The contractor has deposited a sum of Rs. 1,31,143/- B/S/NO challan No. 134 R/Bill dated \_\_\_\_\_ as security in addition to the earned money deposited vide challan No. \_\_\_\_\_ dated \_\_\_\_\_ Rs. 90,000/- time limit of the work 30 days and penalty is Rs. 500/- per day

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract to abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by \_\_\_\_\_ in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this \_\_\_\_\_ day \_\_\_\_\_ 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

Witness : I (M/S Abbas Enterprises)  
S-3/406, Street No 7 Chhatri Nagar,  
Orangi Town

Witness : II (Signature)  
IQBAL Khan & Co.

M/S  
Signature of Contractor  
(M/S Abbas Enterprises)  
29 MAY 2014

SEAL

29 MAY

29 MAY



# NOTE SHEET

14

3

( )

ras

References

**SUBJECT: - REPAIR & MAINTENANCE OF POLE AND STREET LIGHTS (250W SON) AT HAZARA CHOWK TO BADAR CHOWK IN UC-06 SITE ZONE DMC (WEST)**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. Open Rate were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).


In response there to the following Contractor's have participated and quoted their rates as under: -


1.	Muslim Comercial & Co	L.Sum Rs.44,22,850/-
2.	Munnawar Enterprises	L.Sum Rs.46,26,000/-
3.	Iqbal Khan & Co	L.Sum Rs.47,14,750/-
4.	Al Amir Associate	L.Sum Rs.47,24,250/-


The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 44,22,850/- and Total Amount Rs. 44,22,850/-.

It is therefore requested that the sanction amounting to Rs. 44,22,850/- Rupees (Forty Four Lac Twenty Two Thousand Eight Hundred & Fifty Only) in favour of M/S Muslim Commercial & Co Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

  
ASSISTANT EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)

  
ACCOUNTANT (M&F)  
SITE ZONE DMC(W)

  
SUPERINTENDING ENGINEER  
DMC (WEST)

  
MUNICIPAL COMMISSIONER  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

14

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

1.	Name of Procuring Agency	SITE Zone DMC (West)
2.	Tender Reference No	No. XEN /S Zone/DMC/W/127/2014
3.	Tender Description / Name of Work / Item	Repair & Maintenance of Pole and Street Lights (250W Son) at Hazara Chowk to Badar Chowk in UC-06 SITE Zone DMC (West)
4.	Method of Procurement	Single Envelop Procedure
5.	Tender Published	Through Web SITE / News Paper
6.	Total Bid documents Sold	04
7.	Total Bids Received	04
8.	Technical Bid Opening date (if applicable)	-
9.	No. of Bid technically qualified (if applicable)	-
10.	Bid (s) Rejected	Nil
11.	Financial Bid Opening Date	25/03/2014
12.	Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Muslim Comercial & Co	L.Sum Rs.44,22,850/-	1 <sup>st</sup> Lowest	Open Rate	1 <sup>st</sup> Lowest	Accepted
2.	Munnawar Enterprises	L.Sum Rs.46,26,000/-	2 <sup>nd</sup> Lowest	Open Rate	2 <sup>nd</sup> Lowest	Accepted
3.	Iqbal Khan & Co	L.Sum Rs.47,14,750/-	3 <sup>rd</sup> Lowest	Open Rate	3 <sup>rd</sup> Lowest	Accepted
4.	Al Amir Associate	L.Sum Rs.47,24,250/-	4 <sup>th</sup> Lowest	Open Rate	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)

# OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC WEST KARACHI

SUBJECT: - REPAIR & MAINTENANCE OF POLE AND STREET LIGHTS  
(250W SON) AT HAZARA CHOWK TO BADAR CHOWK IN UC-06  
SITE ZONE DMC (WEST)

E/Cost: Open Rate E/Money 2%O/R T/Limit 30 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Construction of Rec foundation as per following specification instruction of 1:1 3:1H / 40ft long tubular pole excavation of soil / hard soil 3' x 3' x 5.5 stone soiling 3' x 3' x 6" making thread on MS rod template 16" x 16" x 1/2" rings 1/2" dia round bar 4 Nos to the welded with MS rod Rec foundation ratio 1:2:4 with appropriate size 2' x 2' x 6.5'	15 Nos	38000/- Open Rate <span style="border: 1px solid black; border-radius: 50%; padding: 5px;">570000</span>
2.	P.L. main or main wire 18mm 2 x 4 Core PVC insulated and PVC sheeted armored (AGI) Pioneer Pakistan with 12 SWG copper wire as required	575 Mtr	1850/- Open Rate <span style="border: 1px solid black; border-radius: 50%; padding: 5px;">1063750</span>
3.	Providing & Fixing of MS tubular Pole as following specification to be fixed on precast foundation with the help of hydraulic crane & manual labour 20ft (6" dia x 5.5ft) (5" dia x 5.5ft) (4" dia) 3H wall thickness 8SWG base plate 18" x 18" x 3/4" hole 1 Nos stiffness 1 NOS 9 1/2" x 4 1/2" x 1/2" making window in the pole required size with 1:8 key provision two coats red oxide (02 coat) as rust preventive of required oil paint 02 coats as per site requirement & instruction of E.C.	15 Nos	47000/- Open Rate <span style="border: 1px solid black; border-radius: 50%; padding: 5px;">705000</span>
4.	P.L. main or sub main wire 7-029 02 core PVC insulated and PVC sheeted (AGI) pioneer Pakistan	270 Mtr	290/- Open Rate <span style="border: 1px solid black; border-radius: 50%; padding: 5px;">63800</span>
5.	Manufacturing providing & Fixing G.I single armored such as per site requirement with instruction of P.L with following specification G.I pipe 1 1/2" dia 10 SWG 7' long 02 Nos MS clamp with nut & Bolts	15 Nos	2200/- Open Rate <span style="border: 1px solid black; border-radius: 50%; padding: 5px;">33000</span>
6.	P.L. the velocity fitting unbanded with 250 w Son lamp ballast for Son Lamp and Igniter and capacitor complete accessories Philips make	32 Nos	32000/- Open Rate <span style="border: 1px solid black; border-radius: 50%; padding: 5px;">1024000</span>
7.	Digging & excavation for cable trench in hard / soft soil i.e. stone soiling at the dept 3ft deep and 1.5 ft wide after laying of cable and refilling the same excavated material as required	6750 Cu	700ft/- Open Rate <span style="border: 1px solid black; border-radius: 50%; padding: 5px;">472500</span>
8.	P.L. earthing set 600 x 600 mm copper plate 99.99% pure and tinned earth plate i.e. brass nut and washer up to depth of water level or required to produce OHMS make earth resistance 02 Nos earth continuity strip 1/2" min 6mm thick copper strip 99.99% pure and tinned i.e. suitable 1 1/2" inch G.I pipe tee & panel socket all necessary for water connection the earthing system with ce masonry block		25000/- <span style="border: 1px solid black; border-radius: 50%; padding: 5px;">375000</span>

- a. Paint coated color with following configuration.
- b. PC-35 Magnetic contractor National green power as required
- c. 1-10 Amp L.P. Photo Switch of National green power
- d. 1-30 Amp L.P. circuit breaker imported make
- 10. P.V. PVC corrugated flexible pipe 1 x 1.4" dia of best Quality
- 11. P.V. G.I Pipe 2" dia 12 SWG with all accessories such as dewi socket, elbow etc solution must be used in joint as per I.E.

02 Job	45,000/-	90,000/-
	Open Rate	
100 Ft	108/-	10,800/-
	Open Rate	
50 Ft	300/-	15,000/-
	Open Rate	

TOTAL Amt

44,22,850/-

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

25/3/14

Rates is Rupees Fourty four lak twenty two thousand Eight hundred FIFTY

Signature \_\_\_\_\_ Address C-111 N-Nako Plaza

Properly  
Vendor/Client name to be  
Muslim Commercial & Company  
PO: 173135, Rs. 1500/- on 21/3/2014  
B/M: 9000/- on 50609777 - 25/3/14

P.O Attached  
No. 50609777  
RS. 90,000/-

25/4/14

ACCOUNTANT (B&R)  
SITE ZONE DMC (WEST)

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Imp / Repair of CC Street
- 4). TENDER NUMBER (17) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Imp / Repair of CC Street and sewerage line from H. No E-102 to H. No E-256 in Zubairi Colony UC-01
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 9,09,350/-
- 8). ENGINEER'S ESTIMATE 9,09,350/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 45 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. C4 Construction
- 16). CONTRACT AWARD PRICE Rs.9,09,350/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. C4 Construction  
M/s. Riz Construction  
M/s. Nisar A. Brothers
  
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer

**FOR OFFICE USE ONLY**

*[Handwritten Signature]*  
 EXECUTIVE DIRECTOR  
 SPPRA

*SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291





**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 104 /2014

Dated: 2/8/2014

M/S C4 Construction  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**


SUBJECT: - IMP/REPAIR OF CC STREET AND SEWERAGE LINE FROM U.C NO E-22 TO U.C  
NO E-256 IN ZUBAIRI COLONY U.C-01

REFERENCE: Your tender dated 25/03/2014 and consent letter No. 104/2014

The Higher Authority of SITE Zone DMC (West) Karachi has approved the tender of the  
subjected work and tender amount calculated by the design section comes to Rs. 95,300/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and  
to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by  
the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit of 45 days and a daily penalty will  
penalty will be imposed as per contract clause.

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to:-

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

STAMP RS. 3730/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 11th day of Nov 2014 between District Municipal Corporation SITE Zone by their Administrator hereinafter called the District Municipal Corporation SITE Zone and M/S C-4 Construction by their proprietor address carrying on business under the name and style of M/S C-4 Construction which expression shall include their successor and assignees of the said firm and their executors administrators, assigns of the said individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contract's terms hereunto annexed and marked 1/3 dated 25/3/14 according to the specifications and general condition of the contract hereunto annexed and marked 1/3 and drawn for the Work of "Imp/Repairs of WC Street and Suburb 30 Feet wide  
H.No. E-102 to H.No. E-256 in Suburb  
along with U-01"


Sanctioned cost of the works Rs. 9,29,350/- The contractor has deposited a sum of Rs. 1,81,675/- above / below the schedule of rates. The contractor has deposited a sum of Rs. 1,81,675/- as security in relation to the money deposited vide challan No. 257 R/B/14 dated 11/11/14 as security in relation to the money deposited vide challan No. 815/14 dated 11/11/14 Rs. 1,81,675/- time limit of the work 15 days and penalty is Rs. 500/- per day.

The contractor has given DMC (West) Site Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfil the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract. The above mentioned sum shall be without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any sum payable.

In witness whereof the said parties have set their hands this 11th day of Nov 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI



Witness : I Raiz Const.  
W.65 P.E.C.H.S.  
Karachi

Witness : II Gota Kir & Sons  
858 Block 90st  
Orangi Town Karachi

M/S C-4 Const  
Signature of Contractor [Signature]  
890 94 Orangi  
C-4 Karachi

# NOTE SHEET

17

( )

28

References

SUBJECT: - IMP / REPAIR OF CC STREET AND SEWERAGE LINE  
FROM H. NO E-102 TO H. NO E-256 IN ZUBAIRI  
COLONY UC-01

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 9,09,350/- were called through different Newspaper Website SPPRA opened on 25.03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under -

- |    |                   |                            |
|----|-------------------|----------------------------|
| 1. | C4 Construction   | At Par                     |
| 2. | Riz Construction  | @1% Above<br>Rs.9,18,444/- |
| 3. | Nisar A. Brothers | @2% Above<br>Rs.9,27,537/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 9,09,350/- and Total Amount Rs. 9,09,350/-.

It is therefore requested that the sanction amounting to Rs. 9,09,350/- Rupees (Nine Lac Nine Thousand Three Hundred & Fifty Only) i.e. @ At Par S.R in favour of M/S C4 Construction Charquate from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST), KARACHI**

No. XEN/S.Z/DMC/W/

/2014

Date

/2014

**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2002)

1.	Name of Procuring Agency	SITE ZONE DMC (West)
2.	Tender Reference No	NO. XEN/S.Z/DMC/W/10/2014
3.	Tender Description / Name of Work / Item	Imp / To supply of CC Sewerage Sewerage Line and H. No. 100 to H. No. 200 in Zone of Site Zone
4.	Method of Procurement	Single Envelope Procedure
5.	Tender Published	Through Web Portal
6.	Total Bids/ Documents Sold	03
7.	Total Bids Received	03
8.	Technical Bid Opening date (if applicable)	-
9.	No. of Bids technically qualified (if applicable)	-
10.	Bid(s) Rejected	Nil
11.	Financial Bid Opening Date	25/03/2014
12.	Bid Evaluation Report	01/04/2014

S. No	Name of Firm or bidder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated BDA	Reason for Acceptance / Rejection	Remarks
1.	CC Construction	Rs. 10,000/-	1	80% BDA	Accepted	Accepted
2.	Hz Construction	Rs. 10,000/-	2	80% BDA	Accepted	Accepted
3.	Misar Brothers	Rs. 10,000/-	3	80% BDA	Accepted	Accepted

This issue with the attached documents is hereby published for information.

*Kashif*  
XEN Sewerage  
KW&SB Member

*[Signature]*  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

*[Signature]*  
Superior Engineering  
DMC (West), Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Web site

C.C. to:-

1. Administrator DMC (West)

No. 100/11

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)**  
**SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - IMP/REPAIR OF CC STREET AND SEWERAGE LINE** 62/24/NO  
E-102 TO II, NO E-256 IN ZI BAIRI COLONY CC-01

E. Cost: 9,69,350/- E/Money 18187/- T. Limit: LC/100/- Penalty 5000/-

S.No	Description of Work	Quantity	Rate (Rs%)
1.	Earth work of excavation undressed level upto single throw of Kassi Phwank of shovel in ordinary soil.	881.00	1163.12 = 1020000
2.	Carriage of 100 C.I 5 tons all materials like stone aggregate spwls lime surchi 3G rail, fasting points crossing bridge girders pipe sheet M/S brass sheets 1000 wrenches 10x5x3" 1000 files 12x6x2" 150 of timber 100 mould fuel wood by trenches owned by the contractor within 10 miles etc comp:	4898.00	907.20 = 4440000
3.	CC plain by placing compacting finishing and curing complete i/e screening and washing of stone aggregate without scattering rate 1:4:8	5000.00	907.20 = 4536000
4.	P.L. 2" thick topping cement concrete 1:2:4 i/e surface finishing and dividing into panels etc completion.	170.00	7275.7 = 1236869

*[Signature]*  
I/we hereby quoted AT PAR Above/Below the SR.  
Signature [Signature] Address [Address]

*[Signature]*  
**EXECUTIVE ENGINEER (B&R)**  
**SITE ZONE DMC (WEST)**

- 1) Rate quoted AT PAR.
- 2) No ceiling for work.
- 3) General conditions apply.

Date: 25/11/2011  
Office: Executive Engineer (B&R) Site Zone DMC (West) Karachi  
Time: 12:00 PM

*[Signature]*

*[Signature]*

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

11

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Imp / Repair of CC Street
- 4). TENDER NUMBER (19) E.E/S,Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Imp / Repair of CC Street and Sewerage Line from liaquat Baloch House to Ustad Dur Muhammad House in Baloch Mohallah UC-03 SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 9,45,245/-
- 8). ENGINEER'S ESTIMATE 9,45,245/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Al Maqbool Associate
- 16). CONTRACT AWARD PRICE Rs.9,54,697/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Al Maqbool Associate  
M/s. S.O.H Construction Co  
M/s. The Best Engineering  
M/s. Sohail & Brothers
  
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	--------------------------	--------------------------

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer \_\_\_\_\_




**FOR OFFICE USE ONLY**



SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291





**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

19

No. EE/SZ/DMC/W/ 67 /2014

Dated 31/5/2014

M/S Al Maqbool Associate  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

**SUBJECT: - IMP / REPAIR OF CC STREET AND SEWERAGE LINE FROM LIAOUAT BALOCH**  
**HOUSE TO USTAD DUR MUHAMMAD HOUSE IN BALOCH MOHALLAH UC-03**  
**SITE ZONE**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 9,54,697/-.

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 60 days months failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Reference

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

STAMP RS. 2870/2

An agreement made this 24/11/14 day of 24/11/14 200 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S AL-Maqbool Associates their proprietor address carrying business under the name and style of M/S AL-Maqbool Associates which expression shall include their successor and assignees of the said firm and their executors administrator, assignees of the said individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender hereun annexed and marked 1/34 dated 25/3/14 according to the specification of general condition of the contract hereunto annexed and marked 1/4 and dated 1/4 For the Work of "


*Imp / Repair of e.c. Street and sewage line for Liaquat Baluch house to Ustad Dar Mohamed house in Baluch Mohallah area.*


Sanctioned cost of the works Rs. 9,54,697/2 i/c premium @ 01% above / below the schedule of rates. The contractor has deposited a sum of Rs. 97,735/2 vide challan No. D/D for Ist R/B dated 7/5/14 as security in addition to the earnest money deposited vide challan No. - dated 7/5/14 Rs. 20000 time limit of the work 60 Days and penalty is Rs. 500/2 per day.

The contractor has given DMC (West) SITE Zone a lien over such sum of as security the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (W) and the contractor shall respectively well truly carry out the said contract and fulfill the contract abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender with prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this 24/11/14 day of 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI



Witness : I [Signature]  
S.O.H Construction  
L-631 SA/4 Sector North Karachi

Witness : II [Signature]  
M/S Muzaffar  
228

M/S [Signature]  
Signature of Contractor  
AL-Maqbool-Associates  
R-1829 Block 14 KARACHI  
ADAR KARACHI



# NOTE SHEET

19

3

Paras

( )

References

**SUBJECT: - IMP / REPAIR OF CC STREET AND SEWERAGE LINE**  
**FROM LIAQUAT BALOCH HOUSE TO USTAD DUR**  
**MUHAMMAD HOUSE IN BALOCH MOHALLAH UC-03**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 9,45,245/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -


- |    |                       |                             |
|----|-----------------------|-----------------------------|
| 1. | Al Maqbool Associate  | @1%Above<br>Rs.9,54,697/-   |
| 2. | S.O.H Construction Co | @2%Above<br>Rs.9,64,150/-   |
| 3. | The Best Engineering  | @2.5%Above<br>Rs.9,68,876/- |
| 4. | Sohail & Brothers     | @3%Above<br>Rs.9,73,602/-   |


The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 9,45,245/- and Total Amount Rs. 9,45,245/-.

It is therefore requested that the sanction amounting to Rs. 9,54,697/- Rupees (Nine Lac Fity Four Thousand Six Hundred & Ninety Seven Only) i/c @ 1% A.S.R in favour of M/S Al Maqbool Associate Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

  
ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

  
SUPERINTENDING ENGINEER  
DMC (WEST)

  
MUNICIPAL COMMISSIONER  
DMC (WEST)

  
ADMINISTRATOR

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

19

No. XEN/S.2/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Imp / Repair of CC Street and Sewerage Line from liaquat Baloch House to Ustad Dur Muhammad House in Baloch Mohallah UC-03 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Al Maqbool Associate	@1%Above Rs.9,54,697/-	1 <sup>st</sup> Lowest	9,45,245/-	1 <sup>st</sup> Lowest	Accepted
2.	S.D.H Construction Co	@2%Above Rs.9,64,150/-	2 <sup>nd</sup> Lowest	9,45,245/-	2 <sup>nd</sup> Lowest	Accepted
3.	The Best Engineering	@2.5%Above Rs.9,68,876/-	3 <sup>rd</sup> Lowest	9,45,245/-	3 <sup>rd</sup> Lowest	Accepted
4.	Sohail & Brothers	@3%Above Rs.9,73,602/-	4 <sup>th</sup> Lowest	9,45,245/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

# OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST) KARACHI

**SUBJECT: - IMP / REPAIR OF CC STREET AND SEWERAGE LINE FROM LIAQUAT  
BALOCH HOUSE TO USTAD DUR MUHAMMAD HOUSE IN BALOCH  
MOHALLAH UC-03 SITE ZONE**

E/Cost: 9,45,245/- E/Money 19000/- T/Limit 60 Day Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg: Inch: P. fence guard lights flags temporary crossing non vehieler traffic where ever req: a lift up to 5 ft & lead up to 1 chain.	1625/Cft	4650 %0 Cft
2.	P. Rec pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12" dia pipe.	200/Rft	412/ P.Rft
3.	Const of Main Holes 4 inside with Rec covers 21" dia 3x3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp:	10/Nos.	13028 / Each
4.	Add or deduct for depth of man holes above or beyond 5 ft (RA).	20/Rft	2245.55/P.Rft
5.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp:	1463/Cft	2760.0/%0Cft
6.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shavel in ordinary siol .	5040/Cft	1663.75%0Cft
7.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	4032/Cft	902.20% Cft
8.	CC plain i/c plaing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	4950/Cft	9416.28% Cft
9.	P/L 2" thick toping cement concrete 1:2:4 i/c surface finishing and dividing into panels cto completed.	15000/Sft	3275.50% Sft

*Rate Quoted 1% Above S.P.  
② NO cutting / masonry  
③ section covered*

*25/3/14*

*M/S AL Maqbool Associates*

T.Q. No. *1000/2* 199/37 24/02  
E.M. *2000/2* 9295485

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Repair / Const of CC Flooring
- 4). TENDER NUMBER (20) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Repair / Const of CC flooring from B-529 to B-549, B-574 to B-576, B-588 to B-595 and B-599 to B-602 at Sector II in UC-04 SITE Zone
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 5,69,735/-
- 8). ENGINEER'S ESTIMATE 5,69,735/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 45 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Waqar Gul Enterprises
- 16). CONTRACT AWARD PRICE Rs.5,69,735/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Waqar Gul Enterprises  
M/s. H.H Khan Associate  
M/s. Iqbal Khan & Co
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
- a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE ✓
- b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE X
- c).  TWO STAGE BIDDING PROCEDURE X
- d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>		
No			

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>		
-----	-------------------------------------	--	--

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes			
No	<input checked="" type="checkbox"/>		

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer



**FOR OFFICE USE ONLY**



*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*  
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291





**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

Dated 19/5/2024

No. EE/SZ/DMC/W/ 24 /2024

M/S Waqar Gul Enterprises  
 Approved Contractor,  
 Executive Engineer  
 SITE Zone DMC (West)  
 KARACHI

**WORK ORDER**

**SUBJECT: - REPAIR / CONST OF CC FLOORING FROM B-529 TO B-549, B-574 TO B-576, B-588 TO B-595 AND B-599 TO B-602 AT SECTOR II IN UC-04 SITE ZONE.**

REFERENCE: Your tender dated 25/03/2024 and earnest letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated for the work section comes to Rs. 5,69,735/-


You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the tender and the contractor agreement.

The work is to be complete within the schedule time limit i.e. 45 days months failing which penalty will be imposed as per contract conditions.

EXECUTIVE ENGINEER  
 SITE ZONE DMC (WEST)  
 KARACHI

Copy is forwarded for information & necessary action to:-

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

  
 EXECUTIVE ENGINEER  
 SITE ZONE DMC (WEST)  
 KARACHI

CU 21  
19/05/14

STAMP RS. 17/0/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 19/5/14 day of 2014 Between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Waqar Gul Enterprises their proprietor address carrying on business under the name and style of M/S Waqar Gul Enterp which expression shall include their successor and assignees of the said firm and their executors administrator, assistant individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 113 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 113 and dated: For the Work of "Repair / Const of e.c Flooring for B-529 to B-574 B-574 to B-576, B-588 to B-595 to B-602 Sector II in uc-04 site zone"

Sanctioned cost of the works Rs. 5,69,735/- i/c premium @ AT PAR RS 10/- above / below the schedule of rates. The contractor has deposited a sum of Rs. 48697/- challan No. IST R 18/11 dated - as security in addition to the earned money deposited vide challan No. - dated 2/5/14 Rs. 20000/- time limit of the work 45 DAYS and penalty is Rs. 500/- per day


The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC and the contractor shall respectively well truly carry out the said contract and fulfill the contract abide by all the terms and condition of the aforesaid specification and tender.


The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.


In witness whereof the said parties have set their hands this 19/05/2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

SEAL  
Waqar Gul Enterprises  
Office City Center  
Karachi  
MAY 2014

Witness : I  
  
19/05/2014

M/S  
  
Signature of Contractor  
WAQAR GUL ENTERPRISES  
Flat No: B, 37 Gulshan-e-Amin  
Tower B-15 G-Joker KHI

Witness : II  
  
19/05/2014



(3)

# NOTE SHEET

20

( )

Paras

References

**SUBJECT: - REPAIR / CONST OF CC FLOORING FROM B-529 TO B-549, B-574 TO B-576, B-588 TO B-595 AND B-599 TO B-602 AT SECTOR II IN UC-04 SITE ZONE**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 5,69,735/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                       |                            |
|----|-----------------------|----------------------------|
| 1. | Waqar Gul Enterprises | At Par                     |
| 2. | H.H Khan Associate    | @2% Above<br>Rs.5,81,130/- |
| 3. | Iqbal Khan & Co       | @5% Above<br>Rs.5,98,222/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 5,69,735/- and Total Amount Rs. 5,69,735/-.

It is therefore requested that the sanction amounting to Rs. 5,69,735/- Rupees (Five Lac Sixty Nine Thousand Seven Hundred & Thirty Five Only) i/e @ At Par S.R in favour of M/S Waqar Gul Enterprises Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

20

No. XEN/S.Z/DMC/W/ /2014

Dated /2014

**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency SITE Zone DMC (West)
2. Tender Reference No No. XEN/S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item Repair / Const of CC flooring from B-529 to B-549, B-574 to B-576, B-588 to B-595 and B-599 to B-602 at Sector II in UC-04 SITE Zone
4. Method of Procurement Single Envelop Procedure
5. Tender Published Through Website SPPRA
6. Total Bid documents Sold 03
7. Total Bids Received 03
8. Technical Bid Opening date (if applicable) -
9. No. of Bid technically qualified (if applicable) -
10. Bis (s) Rejected Nil.
1. Financial Bid Opening Date 25/03/2014
2. Bid Evaluation Report 01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Waqar Gul Enterprises	At Par	1 <sup>st</sup> Lowest	5,69,735/-	1 <sup>st</sup> Lowest	Accepted
2	H.H Khan Associate	@2% Above Rs. 5,81,130/-	2 <sup>nd</sup> Lowest	5,69,735/-	2 <sup>nd</sup> Lowest	Accepted
3	Iqbal Khan & Co	@5% Above Rs. 5,98,222/-	3 <sup>rd</sup> Lowest	5,69,735/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - REPAIR / CONST OF CC FLOORING FROM B-529 TO B-549, B-574 TO B-576, B-588 TO B-595 AND B-599 TO B-602 AT SECTOR II IN UC-04**

**SITE ZONE**

E/Cost: 5,69,735/- E/Money 11400/- T/Limit 45 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shovel in ordinary soil.	9200/Cft	1663.75%0Cft
2.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	7360/Cft	902.25%Cft
3.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	28000/Cft	9416.28%Cft
4.	P/L 2" thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc completed.	11200/Sft	3275.50%Sft

**EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)**

5,69,735/-

I / we hereby quoted At Par Above / Below the SR.

Signature [Signature] Address B,37 Gulshan-e-Amin Tower B-15 E. Jinnah Rd

- ① Rate Quoted AT PAR S.R
- ② NO cutting / removal
- ③ IN sealed covers

Bank: M/S Wagon Wheel Engrs  
 F.O. 1000/- 159795 24/02  
 B.N. 20000/- 159800 24/02

2  
25/3/14

**ACCOUNTANT (B&R)  
Site Zone DMC (West)**

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Const / Imp of CC Flooring
- 4). TENDER NUMBER (22) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Const / Imp of CC Flooring from Dr. Nadeem House to Natural Nallah at Shahiabad in UC-06 SITE Zone
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 9,69,038/-
- 8). ENGINEER'S ESTIMATE 9,69,038/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT {Attached}  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Amir Shahzad
- 16). CONTRACT AWARD PRICE Rs.9,70,007/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Amir Shahzad  
M/s. Khateer & Co  
M/s. Noman Builder
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
- a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE ✓
- b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE X
- c).  TWO STAGE BIDDING PROCEDURE X
- d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (Wcst)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer



**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291





OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. EE/SZ/DMC/W/ 31 /2014

Date: 11/11/2014

M/S Amir Shahzad Enterprises  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

WORK ORDER

SUBJECT: - CONST/IMP OF CC FLOORING FROM DR. NAZIM HOSEIN NALLAH  
NALLAH AT SHAHIABAD IN UC-06 SITE ZONE

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 9,70,000/-

You are therefore hereby directed to start the work within 3 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor's consent.

The work is to be completed within the scheduled time limit of (today) month failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)

9,70,007/-

COMP RS. 2014

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 24/3/14 day of 2014 between District Municipal Corporation SITE Zone by their Administrator here in attestation of the District Municipal Corporation SITE Zone and M/S Amir Saeed Engineering their principal address carrying on business under the name and style of M/S Amir Saeed Engineering expression in writing their successor and assignees of the said firm and her executors administrators and assigns and individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender proposal annexed and marked 1/3 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/3 and called "For the Work of" Const/Imp. of e-c flooring from 1st Nadeem House to natural walk at Shahi Abad  
is cc-06 3/2014.

Sanctioned cost of the works Rs. 9,70,007/- i/c premium @ 1% above/below the schedule of rates. The contractor has deposited a sum of Rs. 290000/- by SLD challan No. 012/157 R/B/14 dated 25/3/14 as security condition of the work money deposited vide challan No. 115/14 Rs. 11500/- time limit of the work 60 days and penalty is Rs. 500/- per day.

The contractor has given DMC (West) SITE Zone a lien over said sum of Rs. security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfil the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty case of the breach of the terms and condition of the contract i/c those mentioned in the tender to the prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this 24/3/14 day of 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

Witness : I [Signature]  
[Signature]

Witness : II  
M/S. M.S. Engineering & Build  
[Signature]  
[Signature]

M/S Amir Saeed Engineering  
Signature of Contractor  
[Signature]  
[Signature]

SPECIAL  
MAGISTRATE  
KARACHI

# NOTE SHEET

22

Paras

( )

References

**SUBJECT: - CONST/IMP OF CC FLOORING FROM DR. NADEEM  
HOUSE TO NATURAL NALLAH AT SHAHJAHAN DIN  
UC-06 SITE ZONE**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 9,69,038/- were called through different Newspaper / Website SPPRA opened on 25.03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractors have participated and quoted their rates as under: -

- |    |                |                              |
|----|----------------|------------------------------|
| 1. | Amir Shahzad   | @10% Above<br>Rs.9,70,007/-  |
| 2. | Khateer & Co   | @15% Above<br>Rs.11,14,350/- |
| 3. | Noman Builders | @17% Above<br>Rs.11,33,770/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 9,69,038/- and Total Amount Rs. 9,69,038/-.

It is therefore requested that the sanction amounting to Rs. 9,70,007/- Rupees (Nine Lac Seventy Thousand & Seven Only) be at 0.10% A.S.R in favour of M/S Amir Shahzad Chargeable from B.C. No. \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)

Not Specified

**OFFICE OF THE EXECUTIVE ENGINEER (SPPRA) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 4 SPPRA Rules 2002)**


1. Name of Procuring Agency SITE ZONE DMC (West)
2. Tender Reference No. No. XEN/S.Z/DMC/W/ /2014
3. Tender Description / Name of Work / Item Const. of 20 Nos. of 2.40m dia sewer main with 1.2m dia Nallah in S.P. Zone of Site Zone
4. Method of Procurement Single Tender Procedure
5. Tender Published Through Daily Star
6. Total Bid documents Sold 03
7. Total Bids Received 03
8. Technical Bid Opening Date (if applicable) -
9. No. of Bid technically qualified (if applicable) -
10. Bis (s) Rejected Nil
11. Financial Bid Opening Date 25/08/2014
12. Bid Evaluation Report 01/09/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1.	Amir Shahzad	@10% Above Rs. 9,70,007/-	1 <sup>st</sup> Lowest	9,69,007/-	1 <sup>st</sup> Lowest	Accepted
2.	Khateer & Co	@15% Above Rs. 11,14,394/-	2 <sup>nd</sup> Lowest	9,69,007/-	2 <sup>nd</sup> Lowest	Accepted
3.	Noman Builders	@17% Above Rs. 11,33,774/-	3 <sup>rd</sup> Lowest	9,69,007/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (S.Z)  
SITE-ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA website

C.C to:-

1. Administrator DMC (West)

# OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST) KARACHI

SUBJECT: - CONST / IMP OF CC FLOORING FROM DR. NADEEM HOUSE TO  
NATURAL NALLAH AT SHAHIABAD IN UC-06 SITE ZONE

E/Cost: 2,69,038/- E/Money 19400/- T/Limit 60 days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg: Inch: P. fence guard lights flags temporary crossing non vehieler traffic where ever req: a lift up to 5 ft & lead up to 1 chain.	1500/Cft	4650 %0 Cft
2.	P. Rec pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12" dia pipe.	300/Rft	412/ P.Rft
3.	Const of Main Holes 4 inside with Rce covers 21" dia 3x3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp:	12/Nos.	14529.50/ Each
4.	Add or deduct for depth of man holes above or beyond 5 ft (RA).	24/Rft	2662.25/P.Rft
5.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp:	1350/Cft	2760.0/%0Cft
6.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shavel in ordinary soil .	11813/Cft	1663.75%0Cft
7.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	9450/Cft	902.25%0Cft
8.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	4455/Cft	9416.28%0Cft
9.	P/L 2" thick toping cement concrete 1:2:4 i/c surface finishing and dividing into panels eto completed.	13500/Sft	3275.50%0Sft

① Rate costed 0.10% above  
 ② No cutting/limit  
 ③ Sealed covered

Tender: M/S Amin Shahzad  
 T.O: 1000/- 199007 24/03  
 E/M: 19500/- 023862 24/03

EXECUTIVE ENGINEER (B&R)  
 SITE ZONE DMC (WEST)

ACCOUNTANT (B&R) 134 970007

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

27

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT R/M of Sanitation Vehicle
- 4). TENDER NUMBER (27) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Repair / Maintenance of Sanitation Vehicle No.Ch-0236 MF-240 Tractor in SITE Zone DMC (West)
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE Open Rate
- 8). ENGINEER'S ESTIMATE Open Rate  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 30 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Iqbal Khan & Co
- 16). CONTRACT AWARD PRICE Rs.11,70,000/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Iqbal Khan & Co  
M/s. K.B International  
M/s. Al Hamd Associate
  
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE \_\_\_\_\_ ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE \_\_\_\_\_ X
  - c).  TWO STAGE BIDDING PROCEDURE \_\_\_\_\_ X
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_ X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>		
No			

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>		
No			

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

22). NATURE OF CONTRACT

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes			
No	<input checked="" type="checkbox"/>		

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer

**FOR OFFICE USE ONLY**

**PROHIBITIVE**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.  
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291*



OFFICE OF THE ASSISTANT EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. AEE/SZ/DMC/W/ 73 /2014

Dated 31/5 /2014

M/S Iqbal Khan & Co  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

WORK ORDER

SUBJECT: - REPAIR / MAINTENANCE OF SANITATION VEHICLE NO. CH-0236 ME-240  
TRACTOR IN SITE ZONE DMC (WEST)

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 11,70,000/-


You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 30 days months failing which penalty will be imposed as per contract clause.

ASSISTANT EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Office Copy / File Copy

  
ASSISTANT EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

STAMP RS. 3510/-

Refer

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 28/4/14 day of 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Iqbal Khan & Co by their proprietor address carrying business under the name and style of M/S Iqbal Khan & Co which expression shall include their successor and assignees of the said firm and their executors administrator, assignees of the said individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 113 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 113 and dated: For the Work of "Repair/maintenance of Sanitation Vehicles  
NO CH-0236 MF-240 Tractor in site zone  
DMC (West)


Sanctioned cost of the works Rs. 11,70,000/- i/c premium @ 10% Sec 8% SID above/below the schedule of rates. The contractor has deposited a sum of Rs. 34500/- vide challan No. D/P/ST R/Ball dated 28/5/14 as security in addition to the earned money deposited vide challan No. --- dated 28/5/14 Rs. 24000/- time limit of the work 30 days and penalty is Rs. 500/- per day


The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.


The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender. Although prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.


In witness whereof the said parties have set their hands this \_\_\_\_\_ day of \_\_\_\_\_ 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

  
OFFICE OF THE  
District Officer, City Court  
Karachi  
APR 2014

Witness: I  
  
Expressed Officer Tarkali

Witness: II  
  
AL-Niaz sate

M/S IQBAL KHAN & Co.  
Signature of Contractor 

Setor S G New karki

11/11/2010 F/CR/02

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

27

(3)

Refer

No. XEN/S.Z/DMC/W/ /2014

Dated /2014

**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Repair / Maintenance of Sanitation Vehicle No.Ch-0236 MF-240 Tractor in SITE Zone DMC (West) |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Web SITE / News Paper  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Iqbal Khan & Co	L.Sum Rs 11,70,000/-	1 <sup>st</sup> Lowest	Open Rate	1 <sup>st</sup> Lowest	Accepted
2.	K.B International	L.Sum Rs.12,20,000/-	2 <sup>nd</sup> Lowest	Open Rate	2 <sup>nd</sup> Lowest	Accepted
3.	Al Hand Associate	L.Sum Rs.12,58,000/-	3 <sup>rd</sup> Lowest	Open Rate	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

*Kashif*  
XEN Sewerage  
KW&SB Member

*[Signature]*  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

*[Signature]*  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)

(9)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)**  
**SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - REPAIR / MAINTENANCE OF SANITATION VEHICLE NO.CII-0236**

**MF-240 TRACTOR IN SITE ZONE DMC (WEST)**

**E/Cost: Open Rate E/Money 2%O/R T/Limit 20 days Penalty 500/- PD.**

S.No	Description of Work	Quantity	Rate Per%
------	---------------------	----------	-----------

**1. MACHINING / GRINDING WORK**

- a. Crank shaft grinding
  - b. Cam bush fitting
  - c. Connecting rod bush fitting
  - d. Cylinder boring / sleeve removing
  - e. Sleeve fitting
  - f. Head tikii fitting
  - g. Main & big end bearings fitting
  - h. Valve seat cutting & facing
  - i. Head Facing
  - j. Engine Block and Head checking with chemical treatment of cleaning all Engine Lines
- 01 Job

Open Rate 180000=

**2. ENGINE**

- a. Liner Kit 01 Set
  - b. Main big end bearing 01 Set
  - c. Engine Overhauling Kit 01 Set
  - d. Valve inlet / Exhaust set 01 Set
  - e. Valve guide set 01 Set
  - f. Connecting rod bush set 01 Set
  - g. Cam bush Set 01 Set
  - h. Tappid bush 01 Set
  - i. Oil Pump Assembly 01 Set
  - j. Hose Pipe / Fan Belt 01 Set
  - k. Water Jacket 01 No
  - l. Complete Gaskit 01 Kit
- 01 Job

Open Rate 350000=

3. Repairing fuel injection pump with replacement of pump Rotter, plunger nozzles, spring with washers, packing kit i/e the machinery work and labour charges complete in all respect
- 01 Job

Open Rate 135000=

4. P/F Automizzers with nozzles complete set complete in all respect
- 01 Job

Open Rate 85000=

5. Repairing self with replacement of self body bendex, carbon, armature i/e cost of labour charges complete in all respect
- 01 Job

Open Rate 50000=

6. Repairing Generator with replacement of rotter, stator coil, carbon bearings i/e labour charges complete in all respect
- 01 Job

Open Rate 40000=

7. P/F radiator assembly with top & bottom complete work
- 01 Job

Open Rate 50000=

Supply of tyres size 8-25-20 (General)

02 Set

Open Rate

140000 28000

*Signature*  
[Signature]  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

[Signature]  
35/3/14

I/we hereby quoted 1170000 Above / Below the SR. Plus Non Schedule Items Offer

Rates is Rupees Eleven Lacs Seventy thousand only

Signature [Signature] Address Baten 56 New Banatari

[Signature]  
22/4/14

Order / Quotation Issued To  
M/s. Iqbal Khan & Co.  
T. No. 198901 Rs. 1,000/- Dt. 24/3/14  
3122.20,000/- 237,6470  
197 24/3/14  
1800/- 199063 24/3/14  
1000/- 172296  
1000/- 172295  
1000/- 172296

ACCOUNTANT (B&R)  
Site Zone DMC (West)

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## **CONTRACT EVALUATION FORM**

### **TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Construction of CC Street
- 4). TENDER NUMBER (29) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Const of CC Stret Around Jamia Masjid Nasir Hanif in UC-09 Hassan Zai Mohallah SITE Zone
  
- 6) FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 7,61,486/-
- 8). ENGINEER'S ESTIMATE 7,61,486/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. M.K Saleem & Brothers
- 16). CONTRACT AWARD PRICE Rs.7,62,628/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. M.K Saleem & Brothers  
M/s. A One Construction Co  
M/s. Gul Zada Contractor
  
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer


*[Handwritten Signature]*  
**EMERGENCY MANAGER**  
SPPRA (WEST)

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291





OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

29

No. EE/SZ/DMC/W/ 97 12014

Dated 31/05 /2014

M/S M.K Saleem & Brothers  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

WORK ORDER

SUBJECT: - CONST OF CC STRET AROUND JAMIA MASJID NASIR EBANIF IN UC-09 HASSAN  
ZAI MOHALLAH SITE ZONE

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 7,62,628/-.

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 60 days months failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Reference

STAMP RS. 2290/2

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 22/5/14 day of 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S M.K. Saleem & Brothers by their proprietor address 22/5/14 business under the name and style of M/S M.K. Saleem & Brothers which expression shall include their successor and assignees of the said firm and heir executors administrator, assignees of the said individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/3 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/3 and dated: For the Work of "Carb of a/c street around Jamia Masjid Nasir Hamid in CC-09 Hussain Zai Mohallah in Site Zone."

Sanctioned cost of the works Rs. 7,62,628/2 i/c premium @ 0.15% above / below the schedule of rates. The contractor has deposited a sum of Rs. 22,631/2 vide challan No. DID for IST R/B dated --- as security in addition to the earnest money deposited vide challan No. --- dated 7/5/14 Rs. 15500/2 time limit of the work 60 days and penalty is Rs. 500/2 per day

The contractor has given DMC (West) SITE Zone a lien over such sum of --- security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone --- and the contractor shall respectively well truly carry out the said contract and fulfill the --- abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this --- day --- 2014.

*[Signature]*  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

OFFICE SUPERINTENDENT  
Stamp Office, City Court  
Karachi.  
22/5/14

Witness : I  
M/S Al Mansura Enterprises  
L-298 11-B North Karachi

M/S MK-Saleem & Brothers

Witness : II  
M/S H.H. Khan Associates  
E-197 Taha over road

Signature of Contractor  
B-231 Block P Umer Park  
Colony North Nazimabad  
Karachi



# NOTE SHEET

29

(3)

Paras

References

**SUBJECT: - CONST OF CC STRET AROUND JAMIA MASJID**  
**NASIR HANIF IN UC-09 HASSAN ZAI MOHALLAH**  
**SITE ZONE**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 7,61,486/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                        |                              |
|----|------------------------|------------------------------|
| 1. | M.K Saleem & Brothers  | @.15% Above<br>Rs.7,62,628/- |
| 2. | A. One Construction Co | @.18% Above<br>Rs.7,62,856/- |
| 3. | Gul Zada Contractor    | @.26% Above<br>Rs.7,63,466/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 7,61,486/- and Total Amount Rs. 7,61,486/-.

It is therefore requested that the sanction amounting to Rs. 7,62,628/- Rupees (Seven Lac Sixty Two Thousand Six Hundred & Twenty Eight Only) i/e @ 0.15% A.S.R in favour of M/S M.K Saleem & Brothers Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

29

No. XEN/S.Z/DMC/W/ /2014

Dated /2014

**BID EVALUATION REPORT**  
 (In Compliance of clause 45 SPP Rules 2010)

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Const of CC Stret Around Jamia Masjid Nasir Hanif in UC-09 Hassan Zai Mohallah SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Website SPPRA  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M K Saleem & Brothers	@.15% Above Rs.7,62,628/-	1 <sup>st</sup> Lowest	7,61,486/-	1 <sup>st</sup> Lowest	Accepted
2.	A. One Construction Co	@.18% Above Rs.7,62,856/-	2 <sup>nd</sup> Lowest	7,61,486/-	2 <sup>nd</sup> Lowest	Accepted
3.	Gul Zada Contractor	@.26% Above Rs.7,63,466/-	3 <sup>rd</sup> Lowest	7,61,486/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
 XEN Sewerage  
 KW&SB Member

  
 XEN (B&R)  
 SITE ZONE DMC (West)  
 Secretary

  
 Superintending Engineer  
 DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

# OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST) KARACHI

SUBJECT: - CONST OF CC STRET AROUND JAMIA MASJID NASIR HANIF IN  
UC-09 HASSAN ZAI MOHALLAH SITE ZONE

E/Cast: 7,61,486/- E/Money 15230/- T/Limit 60 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg. Ineh; P. fence guard lights flags temporary crossing non vehieler traffic where ever req; a lift up to 5 ft & lead up to 1 chain.	1200/Cft	4650 %0 Cft
2.	P. Rec pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12" dia pipe.	200/Rft	229 / P.Rft
3.	Const of Main Holes 4 inside with Rec covers 21" dia 3x3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp;	10/Nos.	13028 / Each
4.	Add or deduct for depth of man holes above or beyond 5 ft (RA).	20/Rft	2245.55/P.Rft
5.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp;	1080/Cft	2760.0/%0Cft
6.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shavel in ordinary soil.	5200/Cft	1663.75%0Cft
7.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor within 10 miles etc comp;	4160/Cft	902.20%0Cft
8.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	3960/Cft	9416.28%0Cft
9.	P/L 2" thick toping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc completed.	12000/Sft	3275.50%0Sft

(1) Parts painted at 0.15% of total  
 (2) No cutting in concrete  
 (3) Sealed cover  
 25/3/14  
 (1) Part to be kept for 28 days  
 (2) No cutting in concrete  
 (3) No cutting in concrete

ACCOUNTANT (B&R) \_\_\_\_\_  
 Site Zone DMC (West) Karachi  
 M.B. M.K. Saleem (B&R) EXECUTIVE ENGINEER (B&R)  
 S.O. 1020/- 172972 SITE ZONE DMC (WEST)  
 ACCOUNTANT (B&R) \_\_\_\_\_  
 7854242 2461

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT P/L Rec Pipe Line
- 4). TENDER NUMBER (30) E.E/S.Z./DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT P/L Rec Pipe Line 12" dia Frontier Colony No.1 Bharin Road UC-07 SHH Zone
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 8,05,070/-
- 8). ENGINEER'S ESTIMATE 8,05,070/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 45 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Iqbal Khan & CO
- 16). CONTRACT AWARD PRICE Rs.8,05,070/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Iqbal Khan & Co  
M/s. H.H Khan Associate  
M/s. M.A Qureshi Builders
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE -- ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE -- TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE -- TWO ENVELOPE BIDDING PROCEDURE X PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A  
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST  
EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT  
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No
-----	-------------------------------------	----

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes		No	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------

38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes		No	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes		No	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291





**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 04 /2014

Dated 6/5/2014

M/S Iqbal Khan & Co  
Approved Contractor,  
Executive Engineer  
SITE Zone OMC (West)  
KARACHI

**WORK ORDER**

SUBJECT: - RE RCC PIPE LINE 12" DIA FRONTIER COLONY NO.1 BHARIN ROAD UC-07

SITE ZONE

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to R/- 3,05,670/-.

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 45 days months, failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to:-

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

STAMP RS. 26/20/

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 25/4/14 day of 2014 between 2014 District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Iqbal Khan & Co. by their proprietor address carrying business under the name and style of M/S Iqbal Khan & Co. which expression shall include their successor and assignees of the said firm and their executors administrator, assignees of the said individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/3 dated 25-3-14 according to the specification a general condition of the contract hereunto annexed and marked 1/3 and dated: For the Work of "P12 Riser Pipe Line 12" Dia French  
Colony No. 01 Bahria Road in ac of 3/200

Sanctioned cost of the works Rs. 8,15,070/- w/c premium @ AT PAR above/below the schedule of rates. The contractor has deposited a sum of Rs. 34054/- Challan No. D19 for Est R/B dated 25/3/14 as security in addition to the ear money deposited vide challan No. 16200/2 dated 7/5/14 Rs. 16200/2 time limit of the work 15 days and penalty is Rs. 500/- per day.

The contractor has given DMC (West) SITE Zone a lien over such sum of as security the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (W) and the contractor shall respectively well truly carry out the said contract and fulfill the contract abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract w/c those mentioned in the tender with prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this \_\_\_\_\_ day of \_\_\_\_\_ 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI


SEAL  
SPECIAL ADHESIVE

Witness: I D. D. Khan  
M/S Iqbal Khan & Co.  
127/137 Ali Shah

Witness: II M/S Iqbal Khan & Co.  
127/137 Ali Shah  
Karachi

M/S Iqbal Khan & Co.  
Signature of Contractor

H.No. 87/22, Sector 5-G,  
New Garden.



# NOTE SHEET

30

Para s

References

( )

SUBJECT: - P/L RCC PIPE LINE 12" DIA FRONTIER COLONY NO.1  
BIHARIN ROAD UC-07 SITE ZONE

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 8,05,070/- were called through different Newspaper & Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                      |                            |
|----|----------------------|----------------------------|
| 1. | Iqbal Khan & Co      | At Par                     |
| 2. | H.H Khan Associate   | @2% Above<br>Rs.8,21,173/- |
| 3. | M.A Qureshi Builders | @4% Above<br>Rs.8,37,273/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 8,05,070/- and Total Amount Rs. 8,05,070/-.

It is therefore requested that the sanction amounting to Rs. 8,05,070/- Rupees (Eight Lac Five Thousand & Seventy Only) be a At Par S.R. in favour of M/S Iqbal Khan & Co chargeable from B.G. No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

30

No. XEN/S.Z/DMC/W/ /2014

Dated /2014

**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN/S Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | P/L Rec Pipe Line 12" dia Frontier Colony No.1 Bharin Road UC-07 SITE Zone |
| 4. Method of Procurement                            | Single Envelope Procedure  |
| 5. Tender Published                                 | Through Website SPPRA  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bid (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Iqbal Khar & Co	At Par	1 <sup>st</sup> Lowest	8,15,070/-	1 <sup>st</sup> Lowest	Accepted
2	Ali Khan Associate	@2% Above Rs.8,21,171/-	2 <sup>nd</sup> Lowest	8,05,070/-	2 <sup>nd</sup> Lowest	Accepted
3	M.A Qureshi Builders	@4% Above Rs.8,37,273/-	3 <sup>rd</sup> Lowest	8,05,070/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

*Kashif*  
XEN Sewerage  
KW&SB Member

*[Signature]*  
XEN (B&R),  
SITE ZONE DMC (West)  
Secretary

*[Signature]*  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA  
with a request to upload on SPPRA Website

C.C to:-

- Administrator DMC (West)

OFFICE OF THE  
**SITE ZONE DMC (WEST) KARAKoram**

SUBJECT: - P/L RCC PIPE LINE 12" DIA FRONTIER COLONY NO.1 BHARIN  
ROAD UC-07 SITE ZONE

E/Cost: 8,05,070/- E/Money 16120/- T/Limit 45 /days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum i/e trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg: Inch: P. fence guard lights flags temporary crossing non vehicular traffic where ever req: a lift up to 5 ft & lead up to 1 chain.	4800/Cft	4650 %0 Cft
2.	P. Rec pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/e cutting fitting jointing with rubber ring i/e testing with water to specified pressure 9" & 12" dia pipe.	800/Rft	412 / P.Rft
3.	Const of Main Holes 4 inside with Rec covers 21" dia 3x3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp:	70/Nos.	13028 / Each
4.	Add or deduct for depth of man holes above or beyond 5 ft (RA).	120/Rft	2245.55/P.Rft
5.	Refilling the excavated stuff in trenches 6" thick layer i/e watering ramming to full compaction etc comp:	4320/Cft	2760.0/%0Cft

*[Signature]*  
 EXECUTIVE ENGINEER (B&R)  
 SITE ZONE DMC (WEST)

I/we hereby quoted AT PAR Above / Below the SR.

Signature *[Signature]* Address Sector 5 G, New Market  
 ① Rate Quoted AT PAR SR  
 ② NO cutting / amendment  
 ③ IN sealed cover

Order Issued To  
M/S. Jyoti Khari & Co.  
 T.O. 1000/- 19916 24/05  
 16200/- 238104 24/05



*[Signature]*  
 25/3/14

*[Signature]*  
 ACCOUNTANT (B&R)  
 Site Zone

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

(3)

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC)
- 3). TITLE OF CONTRACT Imp / Repair of CC Street
- 4). TENDER NUMBER (31) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Imp / Repair of CC Street behind Cheena Pan Shop in UC-01
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 9,13,827/-
- 8). ENGINEER'S ESTIMATE 9,13,827/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 45 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. C4 Construction
- 16). CONTRACT AWARD PRICE Rs.9,13,827/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. C4 Construction  
M/s. Riz Construction  
M/s. Nisar A. Brothers
  
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

22). NATURE OF CONTRACT

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer




**FOR OFFICE USE ONLY**

ENCL. TO THE TENDER  
BAG (WEST)

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291





**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

Dated 9/6 /2014

No. EE/SZ/DMC/W/ 102 /2014

M/S C4 Construction  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**


SUBJECT: - IMP / REPAIR OF CC STREET BEHIND CHEENA PAN SHOP IN UC-01

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 9,13,827/-


You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 45 days months failing which penalty will be imposed as per contract clause.

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

STAMP RS. 2750/2

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this MON day of 09/06/14 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S C-4 Construction by their proprietor address carrying on business under the name and style of M/S C-4 Construction which expression shall include their successor and assignees of the said firm and heir executors administrator, assignee and individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/3 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/3 and dated For the Work of "Imp/Repair of c-c street behind chandni street 20  
in uc-01."

Sanctioned cost of the works Rs. 9,13,827/2 i/c premium @ AT PAR. above / below the schedule of rates. The contractor has deposited a sum of Rs. 27,391/2 Challan No. ISFR/Bil/ dated - as security in addition to the earnest money deposited vide challan No. - dated 8/5/14 Rs. 18300/- time limit of the work 45 days and penalty is Rs. 500/- per day


The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender and without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this MON day of 09/06/14 2014.

Witness: I Raiz Const  
W.65 P.E.C.H.S  
Karachi  
Witness: II Getakhar & Sons  
585 Bloch goats  
Orangi town Karachi

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

  
SEAL  
OFFICE SUPERINTENDENT  
D.M.C. KARACHI

M/S C-4 const  
Signature of Contractor [Signature]  
890 8/11 Orangi  
Town Karachi



# NOTE SHEET

31

( )

References

Paras

**SUBJECT: - IMP / REPAIR OF CC STREET BEHIND CHEENA PAN**  
**SHOP IN UC-01**


After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 9,13,827/- were called through different Newspaper & Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).


In response there to the following Contractor's have participated and quoted their rates as under: -


- |    |                   |                            |
|----|-------------------|----------------------------|
| 1. | C4 Construction   | At Par                     |
| 2. | Riz Construction  | @1% Above<br>Rs.9,22,965/- |
| 3. | Nisar A. Brothers | @2% Above<br>Rs.9,32,104/- |


The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 9,13,827/- and Total Amount Rs. 9,13,827/-.

It is therefore requested that the sanction amounting to Rs. 9,13,827/- Rupees (Nine Lac Thirteen Thousand Eight Hundred & Twenty Seven Only) i/c @ At Par S.R in favour of M/S C4 Construction Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

  
ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

  
SUPERINTENDING ENGINEER  
DMC (WEST)

  
MUNICIPAL COMMISSIONER  
DMC (WEST)

  
ADMINISTRATOR  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

31

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)                                      |
| 2. Tender Reference No                              | No XEN /S.Zone/DMC/W/127/2014                             |
| 3. Tender Description / Name of Work / Item         | imp / Repair of CC Street behind Cheena Pan Shop in UC-01 |
| 4. Method of Procurement                            | Single Envelop Procedure                                  |
| 5. Tender Published                                 | Through Web SITE / News Paper                             |
| 6. Total Bid documents Sold                         | 03  |
| 7. Total Bids Received                              | 03  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 29/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	C4 Construction	At Par	1 <sup>st</sup> Lowest	9,13,827/-	1 <sup>st</sup> Lowest	Accepted
2.	Riz Construction	@1% Above Rs.9,22,965/-	2 <sup>nd</sup> Lowest	9,13,827/-	2 <sup>nd</sup> Lowest	Accepted
3.	Nisar A. Brothers	@2% Above Rs.9,32,104/-	3 <sup>rd</sup> Lowest	9,13,827/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee

  
Kashif  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)

# OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST) KARACHI

SUBJECT: - IMP / REPAIR OF CC STREET BEHIND CHEENA PAN SHOP IN UC-01  
SITE ZONE DMC (WEST)

E/Cost: 2,13,827/- E/Money 18300/- T/Limit 45 Day Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shavel in ordinary soil.	6440/Cft	1663.75%0Cft
2.	Carriage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	5152/Cft	902.20%CFt
3.	CC plain i/c plaiing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	5610/Cft	9416.28%CFt
4.	P/L 2" thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc completed.	17000/Sft	3275.50%SRt

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

I/we hereby quoted AT PAR Above / Below the SR.

Signature [Signature] Address 890 8/L Orangi Karachi

- ① Rate quoted AT PAR.
- ② NO ceiling / commission
- ③ Included towards

Sender / Contractor: M/S C.Y. Construction  
 T/Limit: 1000/-      172308      21/03  
 E/Money: 18300/-      173841      21/03

[Signature]  
25/3/14

ACCOUNTANT (B&R)  
SITE ZONE DMC (WEST)

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Imp / Repair of CC Street
- 4). TENDER NUMBER (33) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Imp / Repair of CC Street and Sewerage Line from Abdul Sattar Baba House Street in Mianwali Colony UC-03 SITE Zone
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 9,46,001/-
- 8). ENGINEER'S ESTIMATE 9,46,001/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. R.A Construction
- 16). CONTRACT AWARD PRICE Rs.9,46,001/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. R.A Construction  
M/s. M.A Qureshi Builders  
M/s. Maida Enterprises
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
- a).  SINGLE STAGE -- ONE ENVELOPE PROCEDURE ✓
- b).  SINGLE STAGE -- TWO ENVELOPE PROCEDURE X
- c).  TWO STAGE BIDDING PROCEDURE X
- d).  TWO STAGE -- TWO ENVELOPE BIDDING PROCEDURE X
- PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)  
20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>		
No	<input type="checkbox"/>		

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>		
-----	-------------------------------------	--	--

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A  
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST  
EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT  
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>		
No	<input checked="" type="checkbox"/>		

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*  
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291





**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ **38** /2014

Dated **19/5** /2014

M/S 3.A Construction  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI.

**WORK ORDER**

**SUBJECT: - IMP / REPAIR OF CC STREET AND SEWERAGE LINE FROM ABDUL SATTAR**  
**SABA HOUSE STREET IN MIANWALI COLONY EC-03 SITE ZONE**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 9,46,001/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 30 days months failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

STAMP RS. 2840/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 17/11/14 day of Nov 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S R.A. Contractors by their proprietor address carrying on business under the name and style of M/S R.A. Contractors which expression shall include their successor and assignees of the said firm and their executors administrator, assignees of the said individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 173 dated 25/10/14 according to the specification and general condition of the contract hereunto annexed and marked 173 and dated 17/11/14 For the Work of Imp/Repair of old street and water supply line in District Office Water Board Street in Minerva Colony DMC SITE Zone

Sanctioned cost of the works Rs. 3,44,000/- The premium @ 1% PM above / below the schedule of rates. The contractor has deposited a sum of Rs. 28300/- B/S ID Chailan No. DLR P 751 R/BCH dated - as security in addition to the earnest money deposited vide chailan No. - dated 7/5/14 Rs. 19000/- time limit of the work 60 Days and penalty is Rs. 500/- per day

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT! WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract if/ those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this 17/11/14 day of Nov 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI



Witness : I


M. Hassan M/S H-H-Kelu Associates

E-1572 Jahangir Road No. 1  
Witness : II E-157

M/S R.A. Contractors  
1101, Abdul Heli  
D-207, G.I. Colony

M/S And  
Signature of Contractor M/S R.A. Contractors

M/S R.A. Contractors  
D-207 G.I. Colony  
1101, Abdul Heli  
D-15, Model



Para c

References

**SUBJECT: - IMP/REPAIR OF CC STREET AND SEWERAGE LINE  
FROM ABDUL SATTAR BABA HOUSE STREET IN  
MIANWALI COLONY UC-03 SITE ZONE**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 9,46,001/- were called through different Newspaper & Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                      |                             |
|----|----------------------|-----------------------------|
| 1. | R.A Construction Co  | At Par                      |
| 2. | M.A Qureshi Builders | @2% Above<br>Rs.9,54,921/-  |
| 3. | Al Maida Enterprises | @04% Above<br>Rs.9,83,841/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 9,46,001/- and Total Amount Rs. 9,46,001/-.

It is therefore requested that the sanction amounting to Rs. 9,46,001/- Rupees (Nine Lac Forty Six Thousand & One Only) i/c @ At Par S.R in favour of M/S R.A Construction Co Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)

Signature

*Amir*

Address

2015014601

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

33

No. XEN/S.Z/DMC/W/ /2014


Dated /2014

**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN/S.Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | Imp / Repair of CC Street and Sewerage Line from Abdul Sattar Baba House Street in Mianwali Colony UC-03 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Website SPPRA  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | N1   |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	R.A Construction Co	At Par	1 <sup>st</sup> Lowest	9,46,001/-	1 <sup>st</sup> Lowest	Accepted
2.	M.A Qureshi Builders	@2% Above Rs.9,64,921/-	2 <sup>nd</sup> Lowest	9,46,001/-	2 <sup>nd</sup> Lowest	Accepted
3.	Al Maida Enterprises	@04% Above Rs.9,83,841/-	3 <sup>rd</sup> Lowest	9,46,001/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)

# OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST) KARACHI

SUBJECT: - IMP / REPAIR OF CC STREET AND SEWERAGE LINE FROM ABDUL  
SATTAR BABA HOUSE STREET IN MIANWALI COLONY UC-03 SITE ZONE

E/Cost: 2,46,001/- E/Money 18920/- T/Limit 60 days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg: InCh: P. fence guard lights flags temporary crossing non vehicular traffic where ever req: a lift up to 5 ft & lead up to 1 chain.	1931/Cft	4650 %0 Cft
2.	P. Rec pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12" dia pipe.	300/Rft	412 / P.Rft
3.	Const of Main Holes 4 inside with Rec covers 21" dia 3x3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cast in situ 9" thick wall and disposal of surplus stuff etc comp:	13/Nos.	13028 / Each
4.	Add or deduct for depth of man holes above or beyond 5 ft (RA).	26/Rft	2245.55/P.Rft
5.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp:	1738/Cft	2760.01%0Cft
6.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shovel in ordinary soil.	4565/Cft	1663.75%0Cft
7.	Cartlage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	3652/Cft	902.20%0Cft
8.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	4620/Cft	9416.28%0Cft
9.	P/L 2" thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc completed.	14000/Sft	3275.50%0Sft

① Rate Quoted AT PAR  
② NO cutting permiss  
③ IN sealed covers.

25/3/14

R. Ar. Cont - C.O.  
OIC 1000/-  
172965 13/3/14.  
199038 24/3/14

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY** (2014)

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC)
- 3). TITLE OF CONTRACT Const / Imp of CC Flooring
- 4). TENDER NUMBER (36) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Const / Imp of CC Flooring from Al-Riaz Chicken Shop to Existing Culvert at Madina Basti in UC-06 SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 11,54,887/-
- 8). ENGINEER'S ESTIMATE 11,54,887/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Niaz & Zahid Brothers
- 16). CONTRACT AWARD PRICE Rs.11,52,577/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Niaz & Zahid Brothers  
M/s. Urmesh Builder  
M/s. Iqbal Khan & Co  
M/s. M.A Qureshi Builders
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE X

- PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer



**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291





**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

(36)

No. EE/SZ/DMC/W/ 84 /2014

Dated 31/05/2014

M/S Niaz & Zahid Brothers  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**


**SUBJECT: - CONST / IMP OF CC FLOORING FROM AL-RIAZ CHICKEN SHOP TO EXISTING**  
**CULVERT AT MADINA BASTI IN UC-06 SITE ZONE**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 11,52,577/-.

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 60 days months failing which penalty will be imposed as per contract clause.

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Refer

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

STAMP RS. 3460/-

An agreement made this 25/4/14 day of 25/4/14 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Niaz & Zahid Brothers their proprietor address carrying on business under the name and style of M/S Niaz & Zahid Brothers which expression shall include their successor and assignees of the said firm and heir executors administrator, assignees of the said individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/4 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/4 and dated: For the Work of "Const / Imp. of C.C. Flooring from N-1-Road to R-1-Road at Mafiz-e-Basti in D.C.C. Gate Zone."

Sanctioned cost of the works Rs. 11,52,577/- i/c premium @ 0.20% above/below the schedule of rates. The contractor has deposited a sum of Rs. 34529/- vide challan No. DIP EST R/BILL dated - as security in addition to the earnest money deposited vide challan No. - dated 7/5/14 Rs. 23160/- time limit of the work 60 days and penalty is Rs. 500/- per day

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract to abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this - day of - 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

Witness : I  
M. Mehyzeer Electric  
C-2/8 Moden City Karachi

Witness : II  
M. Munnasir Entrepren  
L-206 Hamdani Saulti

M/S Niaz & Zahid Brothers  
Signature of Contractor  
Niaz & Zahid Brothers  
E-46 Ahsanullah  
Karachi-4



# NOTE SHEET

36

aras

( )

References

SUBJECT: - CONST / IMP OF CC FLOORING FROM AL-RIAZ

CHICKEN SHOP TO EXISTING CULVERT AT

MADINA BASTI IN UC-06 SITE ZONE

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 11,54,887/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |   |                               |
|----|---|-------------------------------|
| 1. | Niaz & Zahid <sup>Builders</sup> Brothers | @.20% Below<br>Rs.11,52,577/- |
| 2. | Urmesh Builder                            | @.15% Below<br>Rs.11,53,155/- |
| 3. | Iqbal Khan & Co                           | @.10% Below<br>Rs.11,53,732/- |
| 4. | M.A Qureshi Builder                       | At Par                        |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 11,54,887/- and Total Amount Rs. 11,54,887/-.

It is therefore requested that the sanction amounting to Rs. 11,52,577/- Rupees (Eleven Lac Fifty Two Thousand Five Hundred & Seventy Seven Only) i/c @ 0.20% B.S.R in favour of M/S Niaz & Zahid Builders Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

36

No. XEN/S.Z/DMC/W/ /2014


Dated /2014

**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | Const / Imp of CC Flooring from Al-Riaz Chicken Shop to Existing Culvert at Madina Basti in UC-06 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Website SPPRA   |
| 6. Total Bid documents Sold                         | 04  |
| 7. Total Bids Received                              | 04  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bid (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Niaz & Zahid Brothers	@ .20% Below Rs.11,52,577/-	1 <sup>st</sup> Lowest	11,54,887/-	1 <sup>st</sup> Lowest	Accepted
2.	Urmesh Builder	@ .15% Below Rs.11,53,155/-	2 <sup>nd</sup> Lowest	11,54,887/-	2 <sup>nd</sup> Lowest	Accepted
3.	Iqbal Khan & Co	@ .10% Below Rs.11,53,732/-	3 <sup>rd</sup> Lowest	11,54,887/-	3 <sup>rd</sup> Lowest	Accepted
4.	M.A Qureshi Builder	At Par	4 <sup>th</sup> Lowest	11,54,887/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to :-

1. Administrator DMC (West)

## OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST) KARACHI

**SUBJECT: - CONST / IMP OF CC FLOORING FROM AL-RIAZ CHICKEN SHOP TO  
EXISTING CULVERT AT MADINA BASTI IN UC-06 SITE ZONE**

E/Cost: 11,54,887/- E/Money 23100/- T/Limit 60 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg. In-charge. P. fence guard lights flags temporary crossing non vehicular traffic where ever req; a lift up to 5 ft & lead up to 1 chain.	2000/Cft	4650 %0 Cft
2.	P. Rec pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12" dia pipe.	400/Rft	412/ P.Rft
3.	Const of Main Holes 4 inside with Rec covers 21" dia 3x3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp;	16/Nos.	14529.50/ Each
4.	Add or deduct for depth of man holes above or beyond 5 ft (RA).	32/Rft	2662.25/P.Rft
5.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp;	1800/Cft	2760.0/%0Cft
6.	Earth work of Excavation undressed lead upto single throw of Kassi Pbwara of shovel in ordinary soil.	13650/Cft	1663.75%0Cft
7.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge gunders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp;	10920/Cft	902.25%0Cft
8.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	5148/Cft	9416.28%0Cft
9.	P/L 2" thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc completed.	15600/Sft	3275.50%0Sft

① Rate quoted 0/20% Below Sif.  
 ② No cutting/transport  
 ③ loaded road work  
 2/5/14

EXECUTIVE ENGINEER (B&R)  
 SITE ZONE DMC (WEST)

ACCOUNTANT (B&R)  
 Site

M/s Haq and Zahid Builders  
 173 650 19/3/14  
 23100/- 1086877 22/3/14

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Imp of CC Street
- 4). TENDER NUMBER (37) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Imp of CC Street from Hassan Shah House to Ismail House  
Rehmania Mohallah UC-07 SITE Zone DMC (West)
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 8,44,214/-
- 8). ENGINEER'S ESTIMATE 8,44,214/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 45 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Naseer Uddin & Brothers
- 16). CONTRACT AWARD PRICE Rs.8,45,396/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Naseer Uddin & Brothers  
M/s. A One Construction  
M/s. M.K Saleem & Brothers  
M/s. Mirza Khan & Co
  
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>		
No			

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>		
-----	-------------------------------------	--	--

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes			
No	<input checked="" type="checkbox"/>		

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer \_\_\_\_\_

*[Handwritten Signature]*  
**EXCISE AND CUSTOMS  
DEPARTMENT**

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291





**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

37

No. EE/SZ/DMC/W/ 59 /2014

Dated 31/5/2014

M/S Naseer Uddin & Brothers  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

**SUBJECT: - IMP OF CC STREET FROM HASSAN SHAH HOUSE TO ISMAIL HOUSE**  
**REHMANIA MOHALLAH UC-07 SITE ZONE DMC (WEST)**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 8,45,396/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 45 days months failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

STAMP RS. 2540

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 28/4/14 day of 200 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Naseeb Uddin & Co by their proprietor address carrying on business under the name and style of M/S Naseeb Uddin & Co which expression shall include their successor and assignees of the said firm and heir executors administrator, assignees of the said individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/4 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/4 and dated: For the Work of "Imp of one Street from Hassan Road lease to Ibrahim Road Retention of the road in road side zone DM (W)"


Sanctioned cost of the works Rs. 8,45,396/- w premium @ 0.14% 28 A above / below the schedule of rates. The contractor has deposited a sum of Rs. 25,370/- Bid amount challan No. 111 dated 25/3/14 as security in addition to the earned money deposited vide challan No. 16900/- dated 7/5/14 Rs. 16900/- time limit of the work 15 days and penalty is Rs. 500/- per day

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in the case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this 28 day of April 2014.


  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI



Witness : I  
[Signature]  
[Signature]

Witness : II  
[Signature]  
[Signature]

[Signature]  
M/S Naseeb Uddin & Co  
Signature of Contractor  
[Signature]  
[Signature]



# NOTE SHEET

37

( )

References

ras

**SUBJECT: - IMP OF CC STREET FROM HASSAN SHAH HOUSE TO ISMAIL HOUSE REHMANIA MOHALLAH UC-07 SITE ZONE DMC (WEST)**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 8,44,214/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                         |                              |
|----|-------------------------|------------------------------|
| 1. | Naseer Uddin & Brothers | @.14% Above<br>Rs.8,45,396/- |
| 2. | A One Construction      | @.18% Above<br>Rs.8,45,734/- |
| 3. | M.K Saleem & Brothers   | @.22% Above<br>Rs.8,46,071/- |
| 4. | Mirza Khan & Co         | @25% Above<br>Rs.10,55,268/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 8,44,214/- and Total Amount Rs. 8,44,214/-.

It is therefore requested that the sanction amounting to Rs. 8,45,396/- Rupees (Eight Lac Forty Five Thousand Three Hundred & Ninety Six Only) i/c @ 0.14% A.S.R in favour of M/S Naseer Uddin & Brothers Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

37

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**


- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | Nn. XEN /S Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | Imp of CC Street from Hassan Shah House to Ismail House<br>Rehmania Mohallah UC-07 SITE Zone DMC (West) |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Website SPPRA   |
| 6. Total Bid documents Sold                         | 04  |
| 7. Total Bids Received                              | 04  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Naseer Uddin & Brothers	@. 14% Above Rs.8,45,396/-	1 <sup>st</sup> Lowest	8,44,214/-	1 <sup>st</sup> Lowest	Accepted
2.	A One Construction	@.18% Above Rs.8,45,734/-	2 <sup>nd</sup> Lowest	8,44,214/-	2 <sup>nd</sup> Lowest	Accepted
3.	M.K Saleem & Brothers	@.22% Above Rs.8,46,071/-	3 <sup>rd</sup> Lowest	8,44,214/-	3 <sup>rd</sup> Lowest	Accepted
4.	Mirza Khan & Co	@25% Above Rs.10,55,268/-	4 <sup>th</sup> Lowest	8,44,214/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)

ACCOUNTANT (B&R)  
Site Zone DMC (West)


# OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST) KARACHI

**SUBJECT: - IMP OF CC STREET FROM HASSAN SHAH HOUSE TO ISMAIL HOUSE  
REHMANIA MOHALLAH UC-07 SITE ZONE DMC (WEST)**


E/Cost: 8,44,214/- E/Money 16900/- T/Limit 45 days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shovel in ordinary soil .	10000/Cft	1663.75%0Cft ✓
2.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge gunders pipe sheet M/S Brass sheets 1000 trenches 10×5×3" 1000 tiles 12×6×2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	9000/Cft	902.20%Cft
3.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	4950/Cft	9416.28%Cft
4.	P/L 2" thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc completed.	15000/Sft	3275.50%Sft


میں نے اس پر 0.14% پر سے

  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)


I/we hereby quoted 0.14% Above / Below the SR.

Signature  Address فرزت سٹریٹ، کلاں، ڈی. ڈی. سٹیٹ، کراچی۔ 7585

- ① Rate quoted 0.14% Above SR
- ② NO ceiling / ~~limit~~
- ③ Sealed covered.

  
25/3/14

Under: M/S Naseer Uddin & Partners  
T.O. 1000/- 140341 24/03  
E.M. 16900/- 11292815 24/03

  
ACCOUNTANT (B&R)  
Site Zone DMC (West)

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

(9)

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Imp / Repair of CC Street
- 4). TENDER NUMBER (41) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Imp / Repair of CC Street near KMC dispensary UC-01
  
- 6) FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 9,29,246/-
- 8). ENGINEER'S ESTIMATE 9,29,246/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 45 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Ifikhar & Sons Const
- 16). CONTRACT AWARD PRICE Rs.9,29,246/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Ifikhar & Sons Const  
M/s. Nisar A. Brothers  
M/s. C4 Construction
  
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer

  
**EXECUTIVE ENGINEER**  
**DMC (WEST)**

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291





**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 105 120

Dated 9/6 12014

M/S Iftikhar & Sons Construction  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**


SUBJECT: - IMP/REPAIR OF CC STREET NEAR KMC DISPENSARY UC-01

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 9,29,246/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 45 days months failing which penalty will be imposed as per contract clause.

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Reference

STAMP RS. 2790/2

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this MON day of 09/06/14 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Iffkhar u Saos Const. by their proprietor address 585 Block A business under the name and style of M/S Iffkhar u Saos Const. which expression shall include their successor and assignees of the said firm and their executors administrator, assignees of the said individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/3 dated 25/03/14 according to the specification and general condition of the contract hereunto annexed and marked 1/3 and dated: For the Work of "Imp/ Repair of CC Street Near KMC School  
Dispensary in UC-01"

Sanctioned cost of the works Rs. 9,29,246/2 i/c premium @ AT PAR above/below the schedule of rates. The contractor has deposited a sum of Rs. 27,862/2 vide challan No. JSR/Bill dated - as security in addition to the earnest money deposited vide challan No. 8/5/14 dated 8/5/14 Rs. 18600/2 time limit of the work 45 days and penalty is Rs. 500/2 per day.

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this \_\_\_\_\_ day of \_\_\_\_\_ 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

SEAL  
08 JUN 2014

Witness : I  
M/S Rao Mohammed Irshad  
H. NO. 1219 Block A  
Near Mohamed village Lyari Kt

Witness : II  
A/uo Block 291 MIN

M/S Iffkhar u Saos Const.  
Signature of Contractor Iffkhar u Saos Const.  
585 Block A  
Orangi town



3

# NOTE SHEET

( )

References

SUBJECT: - IMP / REPAIR OF CC STREET NEAR KMC  
DISPENSARY UC-01

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 9,29,246/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                       |                            |
|----|-----------------------|----------------------------|
| 1. | Iftikhar & Sons Const | At Par                     |
| 2. | Nisar A. Brothers     | @1% Above<br>Rs.9,38,538/- |
| 3. | C4 Construction       | @2% Above<br>Rs.9,47,831/- |


The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 9,29,246/- and Total Amount Rs. 9,29,246/-.


It is therefore requested that the sanction amounting to Rs. 9,29,246/- Rupees (Nine Lax Twenty Nine Thousand Two Hundred & Forty Six Only) i/c @ At Par S.R in favour of M/S Iftikhar & Sons Construction Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

  
ACCOUNTANT (B&R)  
SITE ZONE ~~DMC~~(W)

  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

  
SUPERINTENDING ENGINEER  
DMC (WEST)

  
MUNICIPAL COMMISSIONER  
DMC (WEST)

  
ADMINISTRATOR  
DMC (WEST)

3

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

41

No. KEN/S.Z/DMC/W/ /2014


Dated /2014

**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

- 1. Name of Procuring Agency SITE Zone DMC (West)
- 2. Tender Reference No No. XEN/S.Zone/DMC/W/127/2014
- 3. Tender Description / Name of Work / Item Imp / Repair of CC Street near KMC dispensary UC-01
- 4. Method of Procurement Single Envelop Procedure
- 5. Tender Published Through Web SITE / News Paper
- 6. Total Bid documents Sold 03
- 7. Total Bids Received 03
- 8. Technical Bid Opening date (if applicable) -
- 9. No of Bid technically qualified (if applicable) -
- 10. Bis (s) Rejected Nil
- 11. Financial Bid Opening Date 25/03/2014
- 12. Bid Evaluation Report 01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Iftikhar & Sons Const	At Par	1 <sup>st</sup> Lowest	9,29,246/-	1 <sup>st</sup> Lowest	Accepted
2.	Nisar A. Brothers	@1% Above Rs.9,38,538/-	2 <sup>nd</sup> Lowest	9,29,246/-	2 <sup>nd</sup> Lowest	Accepted
3.	C4 Construction	@2% Above Rs.9,47,831/-	3 <sup>rd</sup> Lowest	9,29,246/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
KEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

- 1. Administrator DMC (West)

Refer

3

## OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST) KARACHI

SUBJECT: - IMP / REPAIR OF CC STREET NEAR KMC DISPENSARY UC-01

SITE ZONE DMC (WEST)

E/Cost: 9,29,246/- E/Money 18600/- T/Limit 45 days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shovel in ordinary soil.	8610/Cft	1663.75%0Cft
2.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10×5×3" 1000 tiles 12×6×2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	6888/Cft	902.20%0Cft
3.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	5610/Cft	9416.28%0Cft
4.	P/L 2" thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels eto completed.	17000/Sft	3275.50%0Sft

*[Handwritten Signature]*

*[Handwritten Signature]*  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

I/we hereby quoted AT PAR Above/Below the SR.

Signature افتخار احمد Address مکملہ 585، سولہ اورنگ، کراچی

- ① Rate quoted AT PAR
- ② No cutting for water
- ③ Scaffolding removed

2  
25/3/14

Tender / Contract issued to M/s  
M/S E/Dikhar & Sons Const  
T.C. 1000/- 172309 21/03  
E.M. 18600/- 173192 24/03

*[Handwritten Signature]*  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

67

## **CONTRACT EVALUATION FORM**

### **TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Imp / Repair of CC Street
- 4). TENDER NUMBER (42) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Imp / Repair of CC Street and Sewrage Line form Ghulam Brohi House to Zia House UC-03 SITE Zone
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 9,46,219/-
- 8). ENGINEER'S ESTIMATE 9,46,219/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Orient Associate
- 16). CONTRACT AWARD PRICE Rs.9,46,219/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Orient Associate  
M/s. Waseem Builders  
M/s. Sun Builders
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	--------------------------

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer

EXECUTIVE ENGINEER  
BMC (12267)

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*  
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291





**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 48 /2014

Dated 25/03/2014

M/S Drient Associate  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**


**SUBJECT: - IMP / REPAIR OF CC STREET AND SEWERAGE LINE FROM CHUHAN ROLL  
HOUSE TO ZIA HOUSE UC-03 SITE ZONE**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 9,46,719/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 60 days months failing which penalty will be imposed as per contract clause.

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)

46,219/-

STAMP RS. 2840/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 24/4/14 day of 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Orient Associates by their proprietor address carrying a business under the name and style of M/S Orient Associates which expression shall include their successors and assigns of the said firm and their partners and individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender herewith annexed and marked 113 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 113 and dated For the Work of "Imp/Repair of c-c Street and Sewage line for Ghulam Bachi house to the level 200-03 5/Zone."

Sanctioned cost of the works Rs. 9,46,219/- 100% AT PAR above / below the schedule of rates. The contractor has deposited a sum of Rs. 97311/- Challan No. PIP R 791 R/Billed dated 7/3/14 as security, in addition to the earnest money deposited vide challan No. - dated 7/3/14 Rs. 20,000/- time limit of the work 60 Days and penalty is Rs. 500/- per day.

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract / or those mentioned in the tender with prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this 24/4/2014.

Witness : I  
[Signature]  
1-17/14 Nazimabach

[Signature]  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

24/4/14  
SEAL  
SPECIAL

Witness : II  
[Signature]  
M/S M-S... (Signature)  
A-57 Zone

Office Superintendent  
M/S  
Signature of Contractor  
[Signature]

# NOTE SHEET

( )

Paras

References

**SUBJECT: - IMP / REPAIR OF CC STREET AND SEWERAGE LINE  
FORM GHULAM BROHI HOUSE TO ZIA HOUSE UC-03  
SITE ZONE**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 9,46,219/- were called through different Newspaper Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                  |                            |
|----|------------------|----------------------------|
| 1. | Orient Associate | At Par                     |
| 2. | Waseem Builder   | @1% Above<br>Rs.9,55,681/- |
| 3. | Sun Builders     | @2% Above<br>Rs.9,65,143/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 9,46,219/- and Total Amount Rs. 9,46,219/-.

It is therefore requested that the sanction amounting to Rs. 9,46,219/- Rupees (Nine Lac Forty Six Thousand Two Hundred & Nineteen Only) i/c @ At Par S.R in favour of M/S Orient Associate Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SHEHZONJI  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. XEN/S.Z/DMC/W/

/2014

Dated

/2014

**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | S.T.C Zone 01/West  |
| 2. Tender Reference No                              | No. XEN/S.Z/DMC/W/237/2014  |
| 3. Tender Description / Name of Work / Item         | Work: Repair of CC Street and Sewerage Line from Chakri<br>Bren House to Zia House LC-01 S.T.C Zone |
| 4. Method of Procurement                            | Single Envelope Procedure   |
| 5. Tender Published                                 | Through Website SPPRA   |
| 6. Total Bid documents Sold                         | 05  |
| 7. Total Bids Received                              | 05  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bid (s) Rejected                                | -   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

5. No	Name of Firm or bidder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Orient Associate	At Par	1 <sup>st</sup> Lowest	\$ 40,219/-	1 <sup>st</sup> Lowest	Accepted
2.	Waseem Builder	@ 2% Above Rs 9,55,581/-	2 <sup>nd</sup> Lowest	9,55,581/-	2 <sup>nd</sup> Lowest	Accepted
3.	Sun Builders	@ 2% Above Rs 9,65,143/-	3 <sup>rd</sup> Lowest	9,65,143/-	3 <sup>rd</sup> Lowest	Accepted

6. \_\_\_\_\_  
Members of the procurement committee

7. Ca.  
aggre.  
crossing  
1000 trench  
timber 100 t.  
contractor with.

*[Signature]*  
B&R  
DMC (West)  
Secretary

*[Signature]*  
Superintending Engineer  
DMC (West) Chairman

8. CC plain i/c placing  
complete i/c screening  
without shuttering ratio

9. P/L 2" thick topping cement  
finishing and dividing into pro

*M/S Orient Associate*  
*172999 13/4*  
*1015381 21/03*

EXECUTIVE ENGINEER (B&R)  
SHEHZONJI DMC (WEST)

References

## OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST) KARACHI

**SUBJECT: - IMP / REPAIR OF CC STREET AND SEWERAGE LINE FORM GHULAM  
BROHI HOUSE TO ZIA HOUSE UC-03 SITE ZONE**

E/Cost: 9,46,219/- E/Money 18930/- T/Limit Ac Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg: Inch: P. fence guard lights flags temporary crossing non vehieler traffic where ever req: a lift up to 5 ft & lead up to 1 chain.	1969/Cft	4650 %0 Cft
2.	P. Rec pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12" dia pipe.	300/Rft	412 / P.Rft
3.	Const of Main Holes 4 inside with Rec covers 21" dia 3x3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp:	13/Nos.	13028 / Each
4.	Add or deduct for depth of man holes above or beyond 5 ft (RA).	26/Rft	2245.55/P.Rft
5.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp:	1772/Cft	2760.0/%0Cft
6.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shavel in ordinary soil.	4565/Cft	1663.75%0Cft
7.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	3652/Cft	902.20%0Cft
8.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	4620/Cft	9416.28%0Cft
9.	P/L 2" thick toping cement concrete 1:2:4 i/c surface finishing and dividing into panels to completed.	14000/Sft	3275.50%0Sft

① Rate Quoted AT PAR S.R  
② NO C. cutting / ownership  
③ IN sealed covers.  
2/5/14

M/S Orient Associate  
1000/- 172999 13/03  
2000/- 1015331 21/03

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

ACCOUNTANT (B&R)

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Imp of Road
- 4). TENDER NUMBER (45) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Imp of Road from Ghosia Road to Muhammadi Masjid in UC-09 SITE Zone
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 33,42,683/-
- 8). ENGINEER'S ESTIMATE 33,42,683/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Malik Zahir Khan
- 16). CONTRACT AWARD PRICE Rs.33,52,711/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Malik Zahir Khan  
M/s. Al Riaz Enterprises  
M/s. Sun Builders
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
- a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE ✓
- b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE X
- c).  TWO STAGE BIDDING PROCEDURE X
- d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE X
- PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)  
 20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?  
 Yes  No

21). ADVERTISEMENT:

i). SPPRA Website  
 (If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>
No	<input type="checkbox"/>

ii). News Papers  
 (If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>
No	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA  
 WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
 (If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA  
 WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
 (If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A  
 METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST  
 EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
 (If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT  
 THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
 (Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
 (If yes, result thereof)

Yes	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer



**FOR OFFICE USE ONLY**

EXECUTIVE ENGINEER  
DMO (WEST)

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*  
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291





OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. EE/SZ/DMC/W/ 36 /2014

Dated 19/5/2014

M/S. Anil Zahid Khan  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

WORK ORDER

SUBJECT: - IMP. OF ROAD FROM GHOSIA ROAD TO MUHAMMADI MASJID IN UC-09 SITE  
ZONE

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 33,52,711/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

This work is to be completed within the schedule time limit i.e. 60 days months failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to:-

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

STAMP RS. 100/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI

## AGREEMENT

An agreement made this 22/4/14 day of 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Makia Zahid Khan by their proprietor address carrying business under the name and style of M/S Makia Zahid Khan which expression shall include their successor and assignees of the said firm and heir executors administrator, assignees of the said individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunder annexed and marked 1/3 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/3 and dated 1/3 for the Work of "Improvement of Road from Ghouseia Road to Muhammadi Masjid in U-09 Site Zone."


Sanctioned cost of the works Rs. 33,52,711/- above/below the schedule of rates. The contractor has deposited a sum of Rs. 100,776/- vide challan No. DID/IST R/B dated 7/5/14 as security in addition to the cash money deposited vide challan No. - dated 7/5/14 Rs. 26860/- time limit of the work 60 days and penalty is Rs. 500/- per day.


The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract as per the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.


in witness whereof the said parties have set their hands this \_\_\_\_\_ day of \_\_\_\_\_ 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI



Witness : I  


M/S R. A-Cont. Co H.No.201  
Sung colony

Witness : II  
  
Satan S G New Khani  
IQBAL Khan & Co

M/S Makia Zahid Khan  
Signature of Contractor  
Makia Zahid Khan  
Makia Zahid Khan

# NOTE SHEET

45

Paras

( )

References

SUBJECT: - IMP OF ROAD FROM GHOSIA ROAD TO  
MUHAMMADI MASJID IN UC-09 SITE ZONE

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 33,42,683/- were called through different Newspaper & Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                     |                               |
|----|---------------------|-------------------------------|
| 1. | Malik Zahir Khan    | @.3% Above<br>Rs.33,52,711/-  |
| 2. | Al Riaz Enterprises | @3.8% Above<br>Ps.34,69,705/- |
| 3. | Sun Builder         | @4% Above<br>Rs.34,76,390/-   |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 33,42,683/- and Total Amount Rs. 33,42,683/-.

It is therefore requested that the sanction amounting to Rs.33,52,711/- Rupees (Thirty Three Lac Fifty Two Thousand Seven Hundred & Eleven Only) i.e. @ 0.3% A.S.R in favour of M/S Malik Zahir Khan Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)

Cc

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI** 45

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014                                      |
| 3. Tender Description / Name of Work / Item         | Imp of Road from Ghosia Road to Muhammad. Masjid in UC-09 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Website SPPRA   |
| 6. Total Bid documents Sold                         | 03  |
| 7. Total Bids Received                              | 03  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Malik Zahir Khan	@3.3% Above Rs.33,52,711/-	1 <sup>st</sup> Lowest	33,42,683/-	1 <sup>st</sup> Lowest	Accepted
2.	A. Riaz Enterprises	@3.8% Above Rs.34,69,705/-	2 <sup>nd</sup> Lowest	33,42,683/-	2 <sup>nd</sup> Lowest	Accepted
3.	Sun Builder	@4% Above Rs.34,76,350/-	3 <sup>rd</sup> Lowest	33,42,683/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
Kashif  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - IMP OF ROAD FROM GHOSIA ROAD TO MUHAMMADI MASJID  
IN UC-09 SITE ZONE**

E/Cost: 33,42,683/- E/Money 66860/- T/Limit 60 days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Earth work of Excavation in ashes sand soft soil or silt cleanance undressed lead upto 50 ft.	8400/Cft	1663.75%0Cft
2.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	6720/Cft	902.20%Cft
3.	P/L aggtt base course material over prepared sub-grade in conformity with lines, grades, thickness and typical cross section as shown in drawing for new pavements at grade/ widening existing pavements using well graded granular crushed stone with sand silt having smooth gradations curve with in the limit for grading C or D as per AASHTO M-147-65 (1980) and compacting to 100% of the minium dry density according to AASHTO-180 method D using approved mechanical means of i/c watering with all lead and lift complete as per specification as directed by the Engineer Inch.	20000/Cft	5542.24%Cft
4.	1 1/2" thick asphalt concrete wearing course plant Mix laying mechanically to proper line and grade plant mixed asphalt concrete specified formula according to job mixed formula approved by the Engineer Incharge rolling and finishing to design proper grade line level and comber etc (Machinery with POL's const of material carriage	40000/Sft	6873.79%Sft

**EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)**

I/we hereby quoted 0.3% Above / Below the SR.

Signature [Signature] Address A/140 Block C N.N. U.S.

- ① Rate Quoted Point 3 x Above SR.
- ② No cutting/overruns
- ③ IN sealed covers.

Issued To M/S  
M/s Malik Zaker - Khan.  
3000 198989 24/13/14

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

46

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC)
- 3). TITLE OF CONTRACT Replacement of Sewerage Line
- 4). TENDER NUMBER (46) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Replacement of Sewerage Line and CC flooring in different area baloch Mohallah to Shershah Village UC-03
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 9,89,620/-
- 8). ENGINEER'S ESTIMATE 9,89,620/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Sun Builder
- 16). CONTRACT AWARD PRICE Rs.9,89,620/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID)  
M/s. Sun Builder  
M/s. Orient Associate  
M/s. H.H Khan Associate  
M/s. Noman Builder
  
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer

<b>FOR OFFICE USE ONLY</b>
----------------------------

EXECUTIVE ENGINEER  
021-9206291

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*  
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291





**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

46

No. EE/SZ/DMC/W/ 66 /20/4

Dated 31/5/2014

M/S Sun Builder  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

**SUBJECT: - REPLACEMENT OF SEWERAGE LINE AND CC FLOORING IN DIFFERENT AREA**  
**BALOCH MOHALLAH TO SHERSHAH VILLAGE UC-03 SITE ZONE**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 9,89,620/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 60 days months failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Referen

9,620/-

STAMP RS. 2970/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 24/4/14 day of 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S San Builders by their proprietor address carrying business under the name and style of M/S San Builders, which expression shall include their successor and assignees of the said firm and their executors administrator, assignees of the individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/4 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/4 and dated 25/3/14 For the Work of "Replacement of Sewerage line and e.c. Paving in different area Babuch Mahabat to Sher Shah village in cc-03."

Sanctioned cost of the works Rs. 9,89,620/2 i/c premium @ AT PAR. above / below the schedule of rates. The contractor has deposited a sum of Rs. 29481/2 vide challan No. DID-ESTRI/111 dated - as security in addition to the money deposited vide challan No. - dated 7/5/14 Rs. 20000/- time limit of the work 60 Days and penalty is Rs. 500/- per day

The contractor has given OMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this 24/4/14 day of 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI



Witness : I

M H 11/1 Nazimul H  
M/S Obout Associates  
Witness : II

UPL/ESTRI/111  
1-17 7/14 Nazimul H

M/S  
1-24 4/14  
Signature of Contractor  
(M/S San Builders)  
1-17 7/14 Nazimul H



# NOTE SHEET

46

3

aras

References

SUBJECT: - REPLACEMENT OF SEWERAGE LINE AND CC  
FLOORING IN DIFFERENT AREA BALOCH  
MOHALLAH TO SHERSHAH VILLAGE UC-03

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 9,89,620/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                    |                             |
|----|--------------------|-----------------------------|
| 1. | Sun Builder        | At Par                      |
| 2. | Orient Associate   | @.5% Above<br>Rs.9,94,568/- |
| 3. | H.H Khan Associate | @2% Above<br>Rs.10,09,412/- |
| 4. | Noman Builder      | @3% Above<br>Rs.10,19,309/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 9,89,620/- and Total Amount Rs. 9,89,620/-.

It is therefore requested that the sanction amounting to Rs. 9,89,620/- Rupees (Nine Lac Eighty Nine Thousand Six Hundred & Twenty Only) i/c @ At Par S.R in favour of M/S Sun Builder Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

46

No. XEN/S.2/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)


- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Replacement of Sewerage Line and CC flooring in different area baloch Mohallah to Shershah Village UC-03 |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Website SPPRA  |
| 6. Total Bid documents Sold                         | 04   |
| 7. Total Bids Received                              | 04   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Sun Builder	At Par	1 <sup>st</sup> Lowest	9,89,620/-	1 <sup>st</sup> Lowest	Accepted
2.	Orient Associate	@.5% Above Rs.9,94,568/-	2 <sup>nd</sup> Lowest	9,89,620/-	2 <sup>nd</sup> Lowest	Accepted
3.	H.H Khan Associate	@2% Above Rs.10,09,412/-	3 <sup>rd</sup> Lowest	9,89,620/-	3 <sup>rd</sup> Lowest	Accepted
a.	Noman Builder	@3% Above Rs.10,19,309/-	4 <sup>th</sup> Lowest	9,89,620/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

# OFFICE OF THE EXECUTIVE ENGINEER (B&R)

## SITE ZONE DMC (WEST) KARACHI

SUBJECT: - REPLACEMENT OF SEWERAGE LINE AND CC FLOORING IN  
DIFFERENT AREA BALOCH MCHALLAH TO SIERSHAH VILLAGE UC-03

E/Cost: 9,89,620/- E/Money 19,800/- T/Limit 60 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chain as directed by the Engg. Incl: P. fence guard lights flags temporary crossing non vehieler traffic where ever req: a fill up to 5 ft & lead up to 1 chain.	1562/Cft	4650 %0 Cft
2.	P. Rec pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12" dia pipe.	200/Rft	412 P.Rft
3.	Const of Main Holes 4 inside with Rec covers 21" dia 3'-3" with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp:	10/Nos.	13028 /Each
4.	Add or deduct for depth of man holes above or beyond 5 ft (RA)	20/Rft	2245.55/P.Rft
5.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp:	1406/Cft	2760.0 %0 Cft
6.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shovel in ordinary soil.	5040/Cft	1663.75 %0 Cft
7.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi B/G rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	4032/Cft	902.20 %0 Cft
8.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without chattering ratio 1:4:8	4950/Cft	9416.28 %0 Cft
9.	1 1/2" thick topping cement concrete 1:1:4 i/c surface finishing and dividing into panels etc completed.	15000/Sft	3275.50 %0 Sft

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

I/we hereby quote At Per Above / Below the SR.

Signature [Signature] Address 1-H 7/14 Nazimabad

- ① Rate Quoted AT P.A.R.
- ② NO cutting / commission
- ③ Sealed concrete

Under 100% ...  
Sen Builders  
T.O. 100% 173019 18/3/14  
Q.M. 200% 10155378 21/3/14

[Signature]  
ACCOUNT (B&R)  
Site Zone DMC (West)  
2

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

48

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC)
- 3). TITLE OF CONTRACT R/M Pole & Street Light
- 4). TENDER NUMBER (48) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Repair & Maintenance Pole and Street Lights (250 W Son) at Shayan-e-Haider Qarar Imam Bargah to Post Office S.E (5.E) main Road UC-06 SITE Zone DMC (West)
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE Open Rate
- 8). ENGINEER'S ESTIMATE Open Rate  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 30 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. K.B International
- 16). CONTRACT AWARD PRICE Rs.63,15,000/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. K.B International  
M/s. Sumair Electric  
M/s. Al Amir Associate
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>



33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer



ASST. EXECUTIVE ENGINEER  
D.M.C. WEST

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE ASSISTANT EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

48

No. AEE/SZ/DMC/W/ 71 12014

Dated 31/5/2014

M/S K.B International  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

**SUBJECT: - REPAIR & MAINTENANCE POLE AND STREET LIGHTS (250 W SON) AT SHAYAN-  
E-HAIDER QARAR IMAM BARGAH TO POST OFFICE (S.E) MAIN ROAD UC-06  
SITE ZONE DMC (WEST)**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 63,15,000/-.


You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 30 days months failing which penalty will be imposed as per contract clause.

ASSISTANT EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Office Copy / File Copy

  
ASSISTANT EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

29/5/14

STAMP RS. 18,950/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT



An agreement made this 29/5/14 day of May 2014 between the District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S K. B. International by their proprietor, address carrying business under the name and style of M/S K. B. International which expression shall include the successor and assignees of the said firm and heir executors administrator, assignees of the said firm and their legal representative as the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunto marked 25/3/14 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/3 and dated: or the Work of " Repair / Maintenance pole and street lights (2500 at Shayam-e-Haider Karahi Imam Bazaar to Post Office (S-E) Main Road area of site zone

Sanctioned cost of the works Rs. 63,15,000/- i/c premium @ Low Sum above / below the schedule of rates. The contractor has deposited a sum of Rs. 1,89,750/- Challan No. ST R/BELL dated - as security in addition to the earnest money deposited vide challan No. - dated 2/5/14 Rs. 1,26,500/- time limit of the work 30 days and penalty is Rs. 500/- per day.

The contractor has given DMC (West) SITE Zone a lien over such sum of Rs. 1,89,750/- for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this \_\_\_\_\_ day of \_\_\_\_\_ 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

SEAL  
29 MAY 2014

Witness : I Qazi M/S Abbas Ehsan  
S-3/4th Street #67 Chisti Nagar  
Chisti Nagar

Witness : II Qazi M/S  
S-3/4th Street #67 Chisti Nagar

M/S K. B. International  
Signature of Contractor K. B. International  
1 KS 4 Commercial  
29 MAY 2014

13

# NOTE SHEET

( )

References

ras

**SUBJECT: - REPAIR & MAINTENANCE POLE AND STREET LIGHTS (250 W SON) AT SHAYAN-E-HAIDER QARAR IMAM BARGAH TO POST OFFICE S.E (S,E) MAIN ROAD UC-06 SITE ZONE DMC (WEST)**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. Open Rate were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

1.	K.B International	L.Sum Rs.63,15,000/-
2.	Sumair Electric	L.Sum Rs. 64,16,900/-
3.	Al Amir Associate	L.Sum Rs.65,16,700/-

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 63,15,000/- and Total Amount Rs. 63,15,000/-.


It is therefore requested that the sanction amounting to Rs. 63,15,000/- Rupees (Sixty Three Lac & Fifteen Thousand Only) in favour of M/S K.B International Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

1/ \_\_\_\_\_ 2  
ACCOUNTANT (M&E)  
SITE ZONE DMC(W)

  
ASSISTANT EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)

  
SUPERINTENDING ENGINEER  
DMC (WEST)

  
MUNICIPAL COMMISSIONER  
DMC (WEST)

  
ADMINISTRATOR

(5)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

48

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)


- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Repair & Maintenance Pole and Street Lights (250 W Son) at Shayan-e-Haider Qarar Imam Bargah to Post Office S.E (S.E) main Road UC-06 SITE Zone DMC (West) |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Web SITE / News Paper  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	K.B International	L.Sum Rs.63,15,000/-	1 <sup>st</sup> Lowest	Open Rate	1 <sup>st</sup> Lowest	Accepted
2	Sumair Electric	L.Sum Rs. 64,16,900/-	2 <sup>nd</sup> Lowest	Open Rate	2 <sup>nd</sup> Lowest	Accepted
3	Al Amir Associate	L.Sum Rs.65,16,700/-	3 <sup>rd</sup> Lowest	Open Rate	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)**  
**SITE ZONE DMC WEST KARACHI**

**SUBJECT: - REPAIR & MAINTENANCE POLE AND STREET LIGHTS (250 W SON) AT**  
**SHAYAN-E-HAIDER QARAR IMAM BARGAH TO POST OFFICE S.E**  
**(S.E) MAIN ROAD I.C-116 SITE ZONE DMC (WEST)**

**E/Cost: Open Rate E/Money 2%O/R T/Limit 30 Days Penalty 500/- PD.**

S.No	Description of Work	Quantity	Rate Per%
1.	Construction of Rec foundation as per following specification instruction of I-131/31-40ft long tubular pole excavation of soft / hard soil 3' x 3' x 5.5 stone soiling 3' x 3" x 6" making thread on MS rod replate 16" x 16" x 1/2" rings 1/2" dia round bar 4 Nos to the welded with MS rod Rec foundation ratio 1:2:4 with appropriate size 2' x 2' x 6.5'	30 Nos	25000/- Open Rate <b>7,50,000/-</b>
2.	P.L main or main wire 10mm 2 x 1 Core PVC insulated and PVC sheeted armored (AGI) Pioneer Pakistan with 12 SWG copper wire as required	1050 Mtr	1750/- Open Rate <b>18,37,500/-</b>
3.	Providing & Fixing of MS tubular Pole as following specification to be fixed on precast foundation with the help of hydraulic crane & manual labour 200 (6" dia) x 5.5ft (5" dia) x 5.5ft (1" dia) - 31# wall thickness 8SWG base plate 18" x 18" x 1/2" hole 4 Nos stiffness 4 NOS 9 1/2" x 4 1/2" x 1/2" making window in the pole required size with LN key provision two coats red oxide (02 coats as rust preventive of required oil paint 02 coats as per site requirement & instruction of I/II	30 Nos	48000/- Open Rate <b>14,40,000/-</b>
4.	P.L main or sub main wire 7 0/29 02 core PVC insulated and PVC sheeted (AGI) pioneer Pakistan	350 Mtr	250/- Open Rate <b>87,500/-</b>
5.	Manufacturing providing & Fixing G.I single armored arch as per site requirement with instruction of I/II with following specification G.I pipe 1 1/2" dia 10 SWG 7' long 02 Nos MS clamp with nut & Bolts	30 <sup>Sets</sup> <del>nos</del>	5000/- Open Rate <b>1,50,000/-</b>
6.	P.L the velocity fitting unbranded with 250 w Son lamp ballast for Son Lamp and Igniter and capacitor complete accessories Philips make	62 Nos	23000/- Open Rate <b>14,26,000/-</b>
7.	Digging / excavation for cable trench in hard / soft soil i.e stone soiling at the dept 3ft deep and 4.5 ft wide after laying of cable and refilling the same excavated material as required	13500 CU FT	19/2 Open Rate <b>2,56,500/-</b>
8.	P.L earthing set 600 x 600 mm copper plate 99.9% Pure and tinned earth plate i/e brass nut and washer up to depth of water level or required to produce OHMS make earth resistance 02 Nos earth continuity strip 122 mm 6mm thick copper strip 99.9% pure and tinned i.e suitable 1/2 inch G.I pipe tee & panel socket all necessary for water		

M/P fixing pole mounted M.S box of required shape of 16 SWG M.S sheet box should be water resistance and Pour coated color with following configuration

- d. FC-35 Magnetic contractor National green power as required
- e. 1-10 Amp E.L. Photo Switch of National green power
- f. 1-30 Amp L.P. circuit breaker imported make

03 Job      31000/-      153000/-  
 Open Rate

10. P.L. PVC corrugated flexible pipe 1 x 1 1/4" dia of best Quality

150 Ft      30/-      4500/-  
 Open Rate

11. P.L. G.I Pipe 2" dia 12 SWG with all accessories such as end socket elbow etc solution must be used in joint as per I.P.

60 Ft      500/-      30,000/-  
 Open Rate

9/-  
 63,15,000/-

Attached P.O No 9967742

9/-  
 25/3/14

Rs. 126500/-

*[Signature]*  
 EXECUTIVE ENGINEER (B&R)  
 SITE ZONE DMC (WEST)

Rates is Rupees Single three Lne After of home of only

Signature *[Signature]*

Address M/s K.B. INTERNATIONAL  
 1-K. 51, Narimabad,  
 Karachi.

*[Signature]*  
 25/3/14

M/s K.B International  
 173133 RS 1500/- 21/9/14  
 126500/- 9967742 25/3/14

*[Signature]*  
 EXECUTIVE ENGINEER (B&R)  
 SITE ZONE DMC (WEST)

(45)

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF  
WORKS, SERVICES & GOODS.

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Const of CC Street
- 4). TENDER NUMBER (49) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Const of CC Street Salman House to Haji House Jamia Masjid  
Quawat Ul Islam Muhammad Pur Qasba Colony UC-08
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 8,46,865/-
- 8). ENGINEER'S ESTIMATE 8,46,865/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 45 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. M.A Qureshi Builders
- 16). CONTRACT AWARD PRICE Rs.8,46,865/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID)  
M/s. M.A Qureshi Builders  
M/s. R.A Construction  
M/s. Iqbal Khan & Co  
M/s. H.H Khan Associate
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE \_\_\_\_\_ ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE \_\_\_\_\_ X
  - c).  TWO STAGE BIDDING PROCEDURE \_\_\_\_\_ X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_ X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:



19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)  
 20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?  
 Yes  No

21). ADVERTISEMENT:

i). SPPRA Website  
 (If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>
No	<input type="checkbox"/>

ii). News Papers  
 (If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>
No	<input type="checkbox"/>

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

22). NATURE OF CONTRACT

23). WHETHER QUALIFICATION CRITERIA  
 WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
 (If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA  
 WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
 (If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A  
 METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST  
 EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
 (If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT  
 THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
 (Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
 (If yes, result thereof)

Yes	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer



**EXECUTIVE ENGINEER**  
DMC (P&S)

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 02 12014

Dated 06/5/2014

M/S M.A Qureshi Builders  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

SUBJECT: - CONST OF CC STREET SALMAN HOUSE TO HAJR HOUSE JAMIA MASJID  
QUAWAT UL ISLAM MUHAMMAD PUR QASBA COLONY UC-08

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 8,46,885/-.


You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 45 days months failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

STAMP RS. 2540/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 10/11/14 day of 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S M.A. Kureshi Builders by their proprietor address carrying on business under the name and style of M/S M.A. Kureshi Builders which expression shall include their successor and assignees of the said firm and their executors administrator, assignees of the said individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/4 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/4 and dated 1/4 For the Work of "Construction of C.C. Street Salimullah Road to Hajj house Samia Masjid Quccat-ul-Islam Mohamed Pur in Daska Colony W-08"

Sanctioned cost of the works Rs. 8,46,865/- 1/2 premium @ AT PAR above / below the schedule of rates. The contractor has deposited a sum of Rs. 25,343/- challan No. BT RT 211 dated - as security in addition to the same money deposited vide challan No. - dated 7/5/14 Rs. 17000/- time limit of the work 15 days and penalty is Rs. 500/- per day

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (west) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract if those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this \_\_\_\_\_ day of \_\_\_\_\_ 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

SEAL

Witness : I  
M/S. H. Entesporri  
House No 1006 626 Of Tam

Witness : II  
M/S. M. S. Engineering & Builders.  
H. No. 11/13 825 Sector II  
Doung Tom

M/S M.A. Kureshi Builders  
Signature of Contractor  
M.A. Kureshi  
11/11/14



# NOTE SHEET

49

Paras

( )

Referen

**SUBJECT: - CONST OF CC STREET SALMAN HOUSE TO HAJI**  
**HOUSE JAMIA MASJID QUAWAT UL ISLAM**  
**MUHAMMAD PUR QASBA COLONY UC-08**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 8,46,865/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                      |                              |
|----|----------------------|------------------------------|
| 1. | M.A Qureshi Builders | At Par                       |
| 2. | R.A Construction     | @1.5% Above<br>Rs.8,59,568/- |
| 3. | Iqbal Khan & Co      | @2% Above<br>Rs.8,63,802/-   |
| 4. | H.H Khan Associate   | @2.5% Above<br>Rs.8,68,037/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 8,46,865/- and Total Amount Rs. 8,46,865/-.

It is therefore requested that the sanction amounting to Rs. 8,46,865/- Rupees (Eight Lac Forty Six Thousand Eight Hundred & Sixty Five Only) i/c @ At Par S.R in favour of M/S M.A Qureshi Builder Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

49

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/121/2014   |
| 3. Tender Description / Name of Work / Item         | Const of CC Street Salman House to Haji House Jamia Masjid Quawat Ul Islam Muhammad Pur Qasba Colony LC-08 |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Website SPPRA  |
| 6. Total Bid documents Sold                         | 04   |
| 7. Total Bids Received                              | 04   |
| 8. Technical Bid Opening date (if applicable)       | .  |
| 9. No. of Bid technically qualified (if applicable) | .  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M.A Quresni Builders	At Par	1 <sup>st</sup> Lowest	8,45,865/-	1 <sup>st</sup> Lowest	Accepted
2.	R.A Construction	@1.5% Above Rs.8,59,568/-	2 <sup>nd</sup> Lowest	8,46,865/-	2 <sup>nd</sup> Lowest	Accepted
3.	Iqbal Khan & Co	@2% Above Rs.8,63,802/-	3 <sup>rd</sup> Lowest	8,46,865/-	3 <sup>rd</sup> Lowest	Accepted
4.	H.H Khan Associate	@2.5% Above Rs.8,68,037/-	4 <sup>th</sup> Lowest	8,46,865/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - CONST OF CC STREET SALMAN HOUSE TO HAJI HOUSE JAMIA  
MASJID QUAWAT UL ISLAM MUHAMMAD PUR QASBA COLONY UC-08**

E/Cast: 8,46,865/- E/Money 16950/- T/Limit 45 days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg: Inch: P. fence guard lights flags temporary crossing non vehieler traffic where ever req: a lift up to 5 ft & lead up to 1 chain.	600/Cft	4650 %0 Cft -
2.	P. Rec pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12" dia pipe.	600/Rft	229 / P.Rft -
3.	Const of Main Holes 4 inside with Rec covers 21" dia 3x3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp:	29/Nos.	13028 / Each -
4.	Add or deduct for depth of man holes above or beyond 5 ft (RA).	58/Rft	2245.55/P.Rft -
5.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp:	3240/Cft	2760.0/%0Cft -
6.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shavel in ordinary soil.	3375/Cft	1663.75%0Cft -
7.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	2700/Cft	902.20%0Cft -
8.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	3267/Cft	9416.28%0Cft -
9.	P/L 2" thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels completed.	9900/Sft	3275.50%0Sft -

① Rate Quoted AT PAR S. R  
② NO cutting / commission  
③ IN sealed covers.

*Handwritten signature and date*  
5/13/14

M. A. Qureshi Build. Engr.  
173053 19/3/14  
Q. No. 1200/2  
1700/2

ACCOUNTANT (B&R)  
Site Zone DMC (West)

**EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)**

... the SR.

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT P/F of Street Light 250 W
- 4). TENDER NUMBER (51) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT P/F of Street Lights 250 W (Son in K Area and A-1 Area in UC-08 SITE Zone DMC (West)
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE Open Rate
- 8). ENGINEER'S ESTIMATE Open Rate  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 45 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Southern Electric & Electronic
- 16). CONTRACT AWARD PRICE Rs.29,90,040/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Southern Electric & Electronic  
M/s. K.B International  
M/s. Al Hamd Associate  
M/s. Al Amir Associate
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
- a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE \_\_\_\_\_ ✓
- b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE \_\_\_\_\_ X
- c).  TWO STAGE BIDDING PROCEDURE \_\_\_\_\_ X
- d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_ X



PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

(If yes, result thereof)

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer



**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi.*  
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE ASSISTANT EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. AEE/SZ/DMC/W/109 /2014

Dated 12/6 /2014

M/S Southern Electric & Electronic  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

**SUBJECT: - P/E OF STREET LIGHTS 250 W (SON IN K AREA AND A-I AREA IN UC-08 SITE  
ZONE DMC (WEST))**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 29,90,040/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 45 days months failing which penalty will be imposed as per contract clause.

ASSISTANT EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Office Copy / File Copy

ASSISTANT EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

STAMP RS. 8970/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this THURS day of 12/06/14 200 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Southern Electric & Electronics Proprietor address carrying on business under the name and style of M/S Southern Electric & Electronics expression shall include their successor and assignees of the said firm and heir executors administrator, assignees of the said individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 13 dated 25/3/14 according to the specification and condition of the contract hereunto annexed and marked 1/3 and dated: For the Work of " PIR of street lights 250 watt (Som in K area and A-1 Area) in UC-08 site zone DMC(W)


Sanctioned cost of the works Rs. 29,90,040/- i/c premium @ han son Rs 10 vide 12/06/14 above/below the schedule of rates. The contractor has deposited a sum of Rs. 1000000 Challan No. 1015+R (Bill) dated 12/06/14 as security in addition to the earnest money deposited vide challan No. 1015+R dated 12/06/14 Rs. 1000000 time limit of the work 45 days and penalty is Rs. 500/- per day

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this \_\_\_\_\_ day of \_\_\_\_\_ 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI



Witness: I [Signature]  
M/S Southern Electric & Electronics  
C-111 Aals Market Rd.

M/S

Signature of Contractor

12 JUN 2014  
[Signature]

Southern Electric & Electronics

Proprietor  
R 32 - Near DUD House  
COUNCILOR  
12 JUN 2014



# NOTE SHEET

51

Paras

( )

References

**SUBJECT: - P/F OF STREET LIGHTS 250 W (SON IN K AREA AND  
A-I AREA IN UC-08 SITE ZONE DMC (WEST))**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. Open Rate were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).


In response there to the following Contractor's have participated and quoted their rates as under: -

1.	Southern Electric & Electronic	L.Sum Rs.29,90,040/-
2.	K.B International	L.Sum Rs.36,34,920/-
3.	Al Hamd Associate	L.Sum Rs.36,44,135/-
4.	Al Amir Associate	L.Sum Rs.36,76,135/-


The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 29,90,040/- and Total Amount Rs. 29,90,040/-.

It is therefore requested that the sanction amounting to Rs. 29,90,040/- Rupees (Twenty Nine Lac Ninety Thousand & Forty Only) in favour of M/S Southern Electric & Electronic Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

  
ASSISTANT EXECUTIVE ENGINEER  
SITE ZONE/DMC (WEST)

  
ACCOUNTANT (M&E)  
SITE ZONE DMC(W)

  
SUPERINTENDING ENGINEER  
DMC (WEST)

  
MUNICIPAL COMMISSIONER  
DMC (WEST)

  
ADMINISTRATOR  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. XEN/S.Z/DMC/W/106/1/2014


Dated: 1/1/2014

**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency: SITE Zone DMC (West)
2. Tender Reference No: No. XEN/S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item: I/F of Street Lights 250 W (50m in K Area and A-1 Area in UC 08 SITE Zone DMC (West))
4. Method of Procurement: Single Envelop Procedure
5. Tender Published: Through Web SITE / News Paper
6. Total Bid documents Sold: 04
7. Total Bids Received: 04
8. Technical Bid Opening date (if applicable):
9. No. of Bid technically qualified (if applicable):
10. Bid (s) Rejected: Nil
11. Financial Bid Opening Date: 25/03/2014
12. Bid Evaluation Report: 01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Southern Electric & Electronic	L. Sum Rs. 29,90,040/-	1 <sup>st</sup> Lowest	Open Rate	1 <sup>st</sup> Lowest	Accepted
2	K.B International	L. Sum Rs. 36,34,920/-	2 <sup>nd</sup> Lowest	Open Rate	2 <sup>nd</sup> Lowest	Accepted
3	Al Hamd Associate	L. Sum Rs. 35,44,135/-	3 <sup>rd</sup> Lowest	Open Rate	3 <sup>rd</sup> Lowest	Accepted
4	Al Amir Associate	L. Sum Rs. 36,76,135/-	4 <sup>th</sup> Lowest	Open Rate	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
Kashif  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA website


C.C to:-

1. Administrator DMC (West)



1.00 1000/-  
3/14

S. E. Electronic  
199058 24/3/14




# OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST) KARACHI

SUBJECT: - P/F OF STREET LIGHTS 250 W (SON IN K AREA AND A-1 AREA IN UC-08 SITE ZONE DMC (WEST))


E/Cost: Open Rate E/Money 2% O/R T/Limit 45 days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	P/F of Flood Light Fix Tempo Philips Type with rod 400 watt Son Choke Igniter SN-58 Capacitor Accessories complete as required	50 Nos	21000 Open Rate <u>1050000</u>
2.	P/F of Rod 400 W Son Philips Make as required	40 Nos	19500 Open Rate <u>780000</u>
3.	P/F of Choke 400 Watts Son Philips Make as required	40 Nos	56000 Open Rate <u>2240000</u>
4.	P/F of Igniter SN-58 Philips Make as required	40 Nos	8000 Open Rate <u>320000</u>
5.	P/F of Capacitor 35uf Philips Make as required	40 Nos	7000 Open Rate <u>280000</u>
6.	P/L PVC wire 3/29 8/C Million Supreme as required	35 Nos	22000 Open Rate <u>770000</u>
7.	P/L PVC Wire 07/44 Two Core Million Supreme as required	25 Nos	24000 Open Rate <u>600000</u>
8.	P/F of Main Switch 30 Amp best Quality as required	24 Nos	4000 Open Rate <u>96000</u>
9.	Providing PVC Tape Nito as required	24 Nos	60 Open Rate <u>1440</u>
10.	P/F of the velocity filling un-branded with 250 watt Son Rod, Ballast for Son Igniter SN-58, Capacitor 35uf Complete accessories Philips make as required	50 Nos	13000 Open Rate <u>650000</u>
11.	P/F of Moon light with Sour 85 Watt Complete as required	100 Nos	2000 Open Rate <u>200000</u>
12.	P/F of Acrylic Cover 250 Watt as required	50 Nos	8000 Open Rate <u>400000</u>
			<u>2990040</u>

  
 EXECUTIVE ENGINEER (B&R)  
 SITE ZONE DMC (WEST)  
 25/3/14

I/we hereby quoted 2990040/- Above/Below the SR. Plus Non Schedule Items Offer

Rates is Rupees Twenty Nine Lakh Ninety thousand forty only

Signature  Address R. 132 Baktava Valgo Grestan Johar Road

M/s Southern Electric & Electronic  
 T. Q. No. 1000/- 199058  
 24/3/14

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## **CONTRACT EVALUATION FORM**

### TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Imp / Repair of CC Street
- 4). TENDER NUMBER (52) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Imp / Repair of CC Street in different places of Pak Modern Colony UC-01 SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 9,30,240/-
- 8). ENGINEER'S ESTIMATE 9,30,240/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 45 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Iftikhar & Sons Const
- 16). CONTRACT AWARD PRICE Rs.9,30,240/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Iftikhar & Sons Const  
M/s. Nisar A. Brothers  
M/s. C4 Construction
  
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X



PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer




**FOR OFFICE USE ONLY**

EXECUTIVE MEMBER  
DMC (WB)

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 108 /2014

Dated 10/6 /2014

M/S Iftikhar & Sons Construction  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

SUBJECT: - IMP / REPAIR OF CC STREET IN DIFFERENT PLACES OF PAK MODERN  
COLONY UC-01 SITE ZONE

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 9,30,240/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 45 days ~~months~~ failing which penalty will be imposed as per contract clause.

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

STAMP RS. 2800/2

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this MON day of 09/06/14 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Iftakhar & Sons Const by their proprietor address carrying on business under the name and style of M/S Iftakhar & Sons Const which expression shall include their successor and assignees of the said firm and their executors administrator, assignees of the said individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/3 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/3 and dated: For the Work of "Imp / Repair of c/c Street in different places of Pak modern Colony in ul-01 Site Zone."


Sanctioned cost of the works Rs. 9,30,240/- i/c premium @ AT PAR. above / below the schedule of rates. The contractor has deposited a sum of Rs. 27900/- vide challan No. Est R/Bill dated - as security in addition to the earnest money deposited vide challan No. - dated 8/5/14 Rs. 18610/- time limit of the work 4.5 days and penalty is Rs. 500/- per day

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this MON day of 09 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

  
SEAL  
INDEPENDENT  
QUALITY

Witness : I  
M/S RAO Mohammed Iftakhar  
H-NO-1219 Sheri A  
Wohr Mehruddin village Hijari Key.

Witness : II  
Almo Block D N N  
Murad

M/S Iftakhar & Sons Const  
Signature of Contractor Iftakhar  
585 Bloch goat  
Orangi town  
Karachi



# NOTE SHEET

52

( )

aras

References

**SUBJECT: - IMP / REPAIR OF CC STREET IN DIFFERENT PLACES**  
**OF PAK MODERN COLONY UC-01 SITE ZONE**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 9,30,240/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).


In response there to the following Contractor's have participated and quoted their rates as under: -


- |    |                       |                            |
|----|-----------------------|----------------------------|
| 1. | Iftikhar & Sons Const | At Par                     |
| 2. | Nisar A. Brothers     | @1% Above<br>Rs.9,39,542/- |
| 3. | C4 Construction       | @2% Above<br>Rs.9,48,845/- |


The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 9,30,240/- and Total Amount Rs. 9,30,240/-.

It is therefore requested that the sanction amounting to Rs. 9,30,240/- Rupees (Nine Lac Thirty Thousand Two Hundred & Forty Only) i/e @ At Par S.R in favour of M/S Iftikhar & Sons Construction Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

  
ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

  
SUPERINTENDING ENGINEER  
DMC (WEST)

  
MUNICIPAL COMMISSIONER  
DMC (WEST)

  
ADMINISTRATOR  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

52

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)


- |  |  |
|--|--|
| 1. Name of Procuring Agency                          | SITE Zone DMC (West)   |
| 2. Tender Reference No                               | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item          | Imp / Repair of CC Street in different places of Pak Modern Colony LC-01 SITE Zone |
| 4. Method of Procurement                             | Single Envelop Procedure   |
| 5. Tender Published                                  | Through Web SITE / News Paper  |
| 6. Total Bid documents Sold                          | 03   |
| 7. Total Bids Received                               | 03   |
| 8. Technical Bid Opening date (if applicable)        |  |
| 9. No. of Bids technically qualified (if applicable) | -  |
| 10. Bid (s) Rejected                                 | Nil  |
| 11. Financial Bid Opening Date                       | 25/03/2014   |
| 12. Bid Evaluation Report                            | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Iftikhar & Sons Const	At Par	1 <sup>st</sup> Lowest	9,30,240/-	1 <sup>st</sup> Lowest	Accepted
2.	Nisar A. Brothers	@1% Above Rs.9,39,542/-	2 <sup>nd</sup> Lowest	9,30,240/-	2 <sup>nd</sup> Lowest	Accepted
3.	C4 Construction	@2% Above Rs.9,48,845/-	3 <sup>rd</sup> Lowest	9,30,240/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - IMP / REPAIR OF CC STREET IN DIFFERENT PLACES OF PAK  
MODERN COLONY UC-01 SITE ZONE**

E/Cost: 9,30,240/- E/Money 18610/- T/Limit 45/10/13 Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shavel in ordinary soil .	8750/Cft	1663.75%0Cft
2.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	7000/Cft	902.20%Cft
3.	CC plain i/e placing compacting finishing and curing complete i/e screening and washing of stone aggregate without shuttering ratio 1:4:8	5610/Cft	9416.28%Cft
4.	P/L 2" thick toping cement concrete 1:2:4 i/e surface finishing and dividing into panels etc completed.	17000/Sft	3275.50%Sft

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

I / we hereby quoted AT PAR Above / Below the SR.

Signature افتخار احمد Address مکان نمبر 585، کورنگ، کراچی

- ① Rate quoted AT PAR
- ② No calling / revision
- ③ Budget received.

25/3/14

Tender / quotation issued To **MR**  
M. I. Fikhar & Sons. Pvt  
No. 10027 / 17034 Dt. 21/03  
18.610/- / 17343 / 24/03

ACCOUNTANT (B&R)  
Site Zone DMC (West)

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Imp / Const of CC Street
- 4). TENDER NUMBER (54) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Imp / Const of CC Street Ramzan House to Main Chowk Street No.14 Mianwali Colony UC-09 SITE Zone
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 9,09,374/-
- 8). ENGINEER'S ESTIMATE 9,09,374/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 45 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Haider Enterprises
- 16). CONTRACT AWARD PRICE Rs.9,09,374/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Haider Enterprises  
M/s. Gul Zada Contractor  
M/s. Iqbal Khan & Co  
M/s. Feroz A.B Company
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
- a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE ✓
- b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE X
- c).  TWO STAGE BIDDING PROCEDURE X
- d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X
- PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:



19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A  
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST  
EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT  
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer



**FOR OFFICE USE ONLY**

**EXECUTIVE ENGINEER  
DMC (WEST)**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. EE/SZ/DMC/W/ 10 /20

Dated 6/5/2014 120

M/S Haider Enterprises  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

WORK ORDER

SUBJECT: - IMP/CONST OF CC STREET RAMZAN HOUSE TO MAIN CHOWK STREET NO.14  
MIANWALI COLONY UC-09 SITE ZONE

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 9,09,374/-.


You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 45 - 60 days ~~months~~ failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

STAMP RS. 2730/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 22/4/14 day of 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Haidar Enterprises by their proprietor address carrying on business under the name and style of M/S Haidar Enterprises which expression shall include their successor and assignees of the said firm and their executors administrator, assignees of the said individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/4 dated 25-3-14 according to the specification and general condition of the contract hereunto annexed and marked 1/4 and dated: For the Work of "Improvement / Const. of 0-0 Street Rajan House to Main Chokor Street No. 14 Miran wali Colony in UC-09 Site Zone."

Sanctioned cost of the works Rs. 9,09,374/- i/c premium @ AT PAR above/below the schedule of rates. The contractor has deposited a sum of Rs. 26,969/- vide challan No. 157 E/B/11 dated 7/5/14 as security in addition to the earned money deposited vide challan No. 18500/6 dated 7/5/14 Rs. 18500/6 time limit of the work 45 days and penalty is Rs. 500/- per day

The contractor has given DMC (West) SITE Zone a lien over such sum of as security the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender with prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this 22/4/14 day of 2014.


  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

SEAL  
  
SPECIAL ADHESIVE

Witness : I  
M/S Haidar Enterprises  
R-106 Block 57-B UC-09

M/S Haidar Enterprises  
Signature of Contractor  
R-15 Block 7 UC-09  
Avia Block of Karachi

Witness : II  
M/S Haidar Enterprises  
14 No. 11 Street UC-09  
Behera Khan Chokor  
angi Kex



# NOTE SHEET

54

Paras

( )

References

**SUBJECT: - IMP / CONST OF CC STREET RAMZAN HOUSE TO**  
**MAIN CHOWK STREET NO.14 MIANWALI COLONY**  
**UC-09 SITE ZONE**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 9,09,374/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                     |                            |
|----|---------------------|----------------------------|
| 1. | Haider Enterprises  | At Par                     |
| 2. | Gul Zada Contractor | @1% Above<br>Rs.9,18,468/- |
| 3. | Iqbal Khan & Co     | @2% Above<br>Rs.9,27,561/- |
| 4. | Feroz A.B Company   | @3% Above<br>Rs.9,36,655/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 9,09,374/- and Total Amount Rs. 9,09,374/-.

It is therefore requested that the sanction amounting to Rs. 9,09,374/- Rupees (Nine Lac Nine Thousand Three Hundred & Seventy Four Only) i.e. @ At Par S.R. in favour of M/S Haider Enterprises Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

54

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)


- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Imp / Const of CC Street Ramzan House to Main Chowk Street<br>No 14 Mianwal Colony UC-09 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Web SITE / News Paper  |
| 6. Total Bid documents Sold                         | 04   |
| 7. Total Bids Received                              | 04   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Haider Enterprises	At Par	1 <sup>st</sup> Lowest	9,09,374/-	1 <sup>st</sup> Lowest	Accepted
2.	Gul Zada Contractor	@1% Above Rs.9,18,468/-	2 <sup>nd</sup> Lowest	9,09,374/-	2 <sup>nd</sup> Lowest	Accepted
3.	Iqbal Khan & Co	@2% Above Rs.9,27,561/-	3 <sup>rd</sup> Lowest	9,09,374/-	3 <sup>rd</sup> Lowest	Accepted
4.	Feroz A.B Company	@3% Above Rs.9,36,655/-	4 <sup>th</sup> Lowest	9,09,374/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST) KARACHI**

SUBJECT: - IMP / CONST OF CC STREET RAMZAN HOUSE TO MAIN CHOWK

STREET NO.14 MIANWALI COLONY UC-09 SITE ZONE

E/Cost: 9,09,374/- F/Money 18200/- T/Limit 45 days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shavel in ordinary soil.	13000/Cft	1663.75%0Cft
2.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10×5×3" 1000 tiles 12×6×2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	10400/Cft	902.20%Cft
3.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	5280/Cft	9416.28%Cft
4.	P/A, 2" thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc completed.	16000/Sft	3275.50%Sft

**EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)**

I/we hereby quoted As per Rate Above / Below the SR. 9,09,374/-  
 Signature \_\_\_\_\_ Address R-15 2nd Flr Farlan F&B-Area Block 03 Karachi

- ① Rate Quoted AT PAR S.R
- ② IN Sealed Envs
- ③ NO cutting / commission

95/3/14

Order / Quotation Issued To **M/S. Haidar Entaf**  
 P.O. 1000 No. 17255 Dt. 24/08  
 P.W. 18500/2 No. 10565048 Dt. 2/10

**ACCOUNTANT (B&R)  
Site Zone DMC (West)**

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY** (55)

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Imp / Repair of Sewerage Line
- 4). TENDER NUMBER (55) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Imp / Repair of Sewerage Line i/c CC flooring in different places of Bardria Mohallah UC-03 SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 9,04,137/-
- 8). ENGINEER'S ESTIMATE 9,04,137/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Waseem Builder
- 16). CONTRACT AWARD PRICE Rs.9,04,137/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Waseem Builder  
M/s. Orient Associate  
M/s. Sun Builder
  
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X



PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>		
No	<input type="checkbox"/>		

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>		
No	<input type="checkbox"/>		

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>		
No	<input checked="" type="checkbox"/>		

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer



**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 50 /2014

Dated 23/5 /2014

M/S Waseem Builder  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

WORK ORDER

SUBJECT: - IMP / REPAIR OF SEWERAGE LINE I/C CC FLOORING IN DIFFERENT PLACES  
OF BARDRIA MOHALLAH UC-03 SITE ZONE

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 9,04,137/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 60 days months failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to:-

1. Assistant Executive Engineer (DMC (West))

STAMP RS. 2720/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 24/4/14 day of 2014 between District Municipal Corporation SITE Zone by their Administrator hereinafter called the District Municipal Corporation SITE Zone and M/S Waseem Builders by their proprietor address carrying on business under the name and style of M/S Waseem Builders which expression shall include their successor and assignees of the said firm and their executors administrator, assignees of the said individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender hereto annexed and marked 1/3 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/3 and dated: For the Work of "Emp. / Rep of Sewage Line i/c etc Flooring in Different Places of Broderia Mohallah in W-03 S/Zone" 24 APR

Sanctioned cost of the works Rs. 9,04,137/- AT PAR above / below the schedule of rates. The contractor has deposited a sum of Rs. 25207/- challan No. DIP/34 R/B/14 dated 25/3/14 as security in addition to the earned money deposited vide challan No. 5 dated 25/3/14 Rs. 2000/- time limit of the work 60 days and penalty is Rs. 500/- per day.

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfil the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this 24 day of APRIL 2014.

OFFICIAL SEAL  
Stamp Office, City Court  
Karachi  
SEAL

ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

Witness : I  
1-14 7/14 Nazimabel.  
Sun Builders.

Witness : II  
M/S Mer...

M/S Waseem Builders  
Signature of Contractor  
M/S Waseem Builders



# NOTE SHEET

55

Paras

( )

References

**SUBJECT: - IMP / REPAIR OF SEWERAGE LINE I/C CC**  
**FLOORING IN DIFFERENT PLACES OF BARDRIA**  
**MOHALLAH UC-03 SITE ZONE**


After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 9,04,137/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -


- |    |                     |                             |
|----|---------------------|-----------------------------|
| 1. | Waseem Builders     | At Par                      |
| 2. | Orient Construction | @ 5% Above<br>Rs.9,08,658/- |
| 3. | Sun Builders        | @ 1% Above<br>Rs.9,13,178/- |


The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 9,04,137/- and Total Amount Rs. 9,04,137/-.

It is therefore requested that the sanction amounting to Rs. 9,04,137/- Rupees (Nine Lac Four Thousand One Hundred & Thirty Seven Only) i/c @ At Par S.R in favour of M/S Iqbal Khan & Co Chargeable from B.G No: \_\_\_\_ \_ may kindly be accorded.

  
ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

  
SUPERINTENDING ENGINEER  
DMC (WEST)

  
MUNICIPAL COMMISSIONER  
DMC (WEST)

  
ADMINISTRATOR  
DMC (WEST)

References

SECRET

OF THE EXECUTIVE ENGINEER (B&D) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. XEN/S.Z/DMC/W/ /2014

Date /2014

**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2013)

1. Name of Procuring Agency: XEN S.Z/DMC/W/14
2. Tender Reference No: S.Z/DMC/W/14/2014
3. Tender Description / Name of Work Item: Work for provision of sewerage line in SPPRA area of District Municipal Corporation (West) Site Zone
4. Method of Procurement: Single Date opening
5. Tender Published: 01/04/2014
6. Total Bid documents Sold: 03
7. Total Bids Received: 03
8. Technical Bid Opening date (if applicable):
9. No. of Bid technically qualified (if applicable):
10. Bis (s) Rejected: No
11. Financial Bid Opening Date: 05/02/2014
12. Bid Evaluation Report: 01/04/2014

S. No	Name of Firm or bidder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Waseem Builders	At Par	1st lowest	5	Accepted	
2	Orbit Construction	Rs. 9,08,553/-	2nd lowest	5	Accepted	
3	Sun Builders	Rs. 9,13,173/-	3rd lowest	5	Accepted	

This issue with the approval of the members of the procurement committee.

*Kashif*  
XEN Sewerage  
KW&SU Member

*[Signature]*  
XEN (W&D)  
SITE ZONE DMC (West)  
Secretary

*[Signature]*  
Superintending engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload in SPPRA website.

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - IMP / REPAIR OF SEWERAGE LINE I/C CC FLOORING IN DIFFERENT  
PLACES OF BARDRIA MOHALLAH UC-03 SITE ZONE**

E/Cost: 9,04,137/- E/Money 18100/- T/Limit 40 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg: Inch: P. fence guard lights flags temporary crossing non vehicular traffic where ever req: a lift up to 5 ft & lead up to 1 chain.	2100/Cft	4650 %0 Cft
2.	P. Ree pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12" dia pipe.	100/Rft 200/Rft	412/P.Rft 229/ P.R.ft
3.	Const of Main Holes 4 inside with Ree covers 21" dia 3x3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp:	12/Nos.	13028 / Each
4.	Add or deduct for depth of man holes above or beyond 5 ft (RA).	26/Rft	2245.55/P.R.ft
5.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp:	1890/Cft	2760.0/%0Cft
6.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shavel in ordinary soil .	4125/Cft	1663.75%0Cft
7.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mnucl fuel wood by trenches owned by the contractor withing 10 miles etc comp:	3300/Cft	902.20%0Cft
8.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	4620/Cft	9416.28%0Cft
9.	PA. 2" thick toping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc completed.	14000/Sft	3275.50%0Sft

*① Rate quoted AT PAK.  
② including 10% profit  
③ sealed covered*

*25/3/14*

Tender / ~~Order~~ Issued To M/s  
M/s Waseem Builders  
172780  
10158380 21/03

*[Signature]*  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)  
9041371

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Repair / Const of CC Flooring
- 4). TENDER NUMBER (56) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Repair / Const of CC flooring from B-322 to B-339 at Sector I in UC-04 SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 6,80,389/-
- 8). ENGINEER'S ESTIMATE 6,80,389/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 45 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Shah Enterprises
- 16). CONTRACT AWARD PRICE Rs.6,82,430/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Shah Enterprises  
M/s. Al Riaz Enterprises  
M/s. Feroz A.B Company
  
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE X



PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>		
No	<input type="checkbox"/>		

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>		
No	<input type="checkbox"/>		

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>		
No	<input checked="" type="checkbox"/>		

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer



**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

(56)

No. EE/SZ/DMC/W/ 78 /2014

Dated 31/05/2014

M/S Shah Enterprises  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**


SUBJECT: - REPAIR / CONST OF CC FLOORING FROM B-322 TO B-339 AT SECTOR I IN UC-04  
SITE ZONE

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 6,82,430/-.

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 45 days months failing which penalty will be imposed as per contract clause.

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer OMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

13/05/14

STAMP RS. 2050/-

# STRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 13/5/14 day of 13/5/14 20014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Shah Enterprises by their proprietor address carrying on business under the name and style of M/S Shah Enterprises which expression shall include their successor and assignees of the said firm and their executors administrator, assignees of the said individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender hereinafter annexed and marked 1/3 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/3 and dated: For the Work of "Repair/cont of c-c Flooring for B-322 to B-339 at Sector I in VUB-04 site Zone."

Sanctioned cost of the works Rs. 6,82,430/- i/c premium @ 0.3% above / below the schedule of rates. The contractor has deposited a sum of Rs. 20511/- vide challan No. DIP EST R 1811 dated - as security in addition to the earliest money deposited vide challan No. - dated 7/5/14 Rs. 13610/- time limit of the work 45 days and penalty is Rs. 500/- per day

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the specification and to the prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this 13/5/14 day of MAY 2014.

### CERTIFICATE

The above duly has been accepted by the witnesses mentioned in this contract in order to be valid and legal under Stamp Act, 1899 and power conferred by Notification No. CIS/SV/DC/2014-1707 dated 05.05.2014, which is required of law.

Assistant Superintendent of Stamps  
Assistant Superintendent of Stamps  
Stamp Office, City Court, Karachi.

Witness : I


[Signature]

A-21/16/10 Ashraf Cady

Witness : II

[Signature]  
[Signature]  
[Signature]

ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI



M/S Shah Enterprises

Signature of Contractor [Signature]  
Qusaba arushan ahsan

H.No- 1899 - Karachi



Stamp Office, City Court  
Karachi, MAY 2014

# NOTE SHEET

56

( )

References

**SUBJECT: - REPAIR / CONST OF CC FLOORING FROM B-322 TO B-339 AT SECTOR I IN UC-04 SITE ZONE**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 6,80,389/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                     |                             |
|----|---------------------|-----------------------------|
| 1. | Shah Enterprises    | @.3% Above<br>Rs.6,82,430/- |
| 2. | Al Riaz Enterprises | @5% Above<br>Rs.7,14,408/-  |
| 3. | Feroz A.B Company   | @9% Above<br>Rs.7,41,624/-  |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 6,80,389/- and Total Amount Rs. 6,80,389/-.

It is therefore requested that the sanction amounting to Rs. 6,82,430/- Rupees (Six Lac Eighty Two Thousand Four Hundred & Thirty Only) i/c @ 0.3% A.S.R in favour of M/S Shah Enterprises Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

56

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Repair / Const of CC flooring from B-322 to B-339 at Sector I in UC-04 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Web SITE / News Paper  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Shah Enterprises	@ 3% Above Rs.6,82,430/-	1 <sup>st</sup> Lowest	6,80,389/-	1 <sup>st</sup> Lowest	Accepted
2	Al Riaz Enterprises	@5% Above Rs.7,14,408/-	2 <sup>nd</sup> Lowest	6,80,389/-	2 <sup>nd</sup> Lowest	Accepted
3	Feroz A.B Company	@9% Above Rs.7,41,624/-	3 <sup>rd</sup> Lowest	6,80,389/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - REPAIR / CONST OF CC FLOORING FROM B-322 TO B-339 AT**

**SECTOR I IN UC-04 SITE ZONE**

E/Cost: 6,80,389/- F/Money 13610/- T/Limit 45 days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum i/e trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg: Ineh: P. fence guard lights flags temporary crossing non vehicular traffic where ever req: a lift up to 5 ft & lead up to 1 chain.	1000/Cft	4650 %0 Cft
2.	P. Rec pipe ASTM class class 'C' 76-62 1/C 76-70 class II wall 'B' and fixing in trenches i/e cutting fitting jointing with rubber ring i/e testing with water to specified pressure 9" & 12" dia pipe.	200/Rft	412/P.Rft
3.	Const of Main Holes 4 inside with Rec covers 21" dia 3x3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp:	08/Nos.	14529.50 / Each
4.	Add or deduct for depth of man holes above or beyond 5 ft (RA).	16/Rft	2662.25/P.Rft
5.	Refilling the excavated stuff in trenches 6" thick layer i/e watering ramming to full compaction etc comp:	900/Cft	2760.0/%0Cft
6.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shavel in ordinary soil.	8400/Cft	1663.75%0Cft
7.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	6720/Cft	902.20%0Cft
8.	CC plain i/e placing compacting finishing and curing complete i/e screening and washing of stone aggregate without shuttering ratio 1:4:8	3168/Cft	9416.28%0Cft
9.	P/L 2" thick topping cement concrete 1:2:4 i/e surface finishing and dividing into panels eto completed.	9600/Sft	3275.50%0Sft

① Rate quoted 0.3% Above P.R.  
 ② NO calling / ~~issue~~  
 ③ Sealed covered  
 5/3/14

Order / Observation Issued To Mr.

Shah En/P  
 P.O. 1000 17041

ACCOUNTANT (B&R)  
 Site Zone DMC (WEST)

EXECUTIVE ENGINEER (B&R)  
 SITE ZONE DMC (WEST)

13610/- P. 23897/- 24/3

65/2/1302

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC)
- 3). TITLE OF CONTRACT Const / Imp of CC Drain
- 4). TENDER NUMBER (57) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Const / Imp of CC Drain from Shahi Masjid to Al-Flah Masjid at Bawani Chatli in UC-05 SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 12,94,526/-
- 8). ENGINEER'S ESTIMATE 12,94,526/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Bilal Khan Associate
- 16). CONTRACT AWARD PRICE Rs.13,00,999/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Bilal Khan Associate  
M/s. Feroz A.B Company  
M/s. Niaz & Brothers  
M/s. Al Riaz Enterprises
  
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X



PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	--------------------------	--------------------------

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

22). NATURE OF CONTRACT

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

(If yes, result thereof)

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer \_\_\_\_\_

*[Handwritten Signature]*  
EXECUTIVE ENGINEER  
(DRP-WEST)

**FOR OFFICE USE ONLY**

SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

(57)

No. EE/SZ/DMC/W/ 80 /2014

Dated 31/5/2014

M/S Bilal Khan Associate  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**


**SUBJECT: - CONST / IMP OF CC DRAIN FROM SHAHI MASJID TO AL-FLAH MASJID AT**  
**BAWANI CHALLI IN UC-05 SITE ZONE**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 13,00,999/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 60 days months failing which penalty will be imposed as per contract clause.

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Refer

499/2

STAMP RS. 39/10/2

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 24/4/14 day of 24/4/14 20014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Bilal Khan Associates by their proprietor address carrying on business under the name and style of M/S Bilal Khan Associates which expression shall include their successor and assignees of the said firm and heir executors administrator, assignees of the said individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/4 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/4 and dated: For the Work of "Const/ Imp. of e.c drain from Shahi Masjid to Al-Falah Masjid at Bawari Chalki U.C-05 S/Zone."


Sanctioned cost of the works Rs. 13,00,999/2 i/c premium @ 0.50% 24 APR 2014 above / below the schedule of rates. The contractor has deposited a sum of Rs. 39,150/- as security in addition to the earnings money deposited vide challan No. DPST R/111 dated - as security in addition to the earnings money deposited vide challan No. - dated 7/5/14 Rs. 25900/2 time limit of the work 60 DAYS and penalty is Rs. 500/2 per day


The contractor has given DMC (West) SITE Zone a lien over such sum of as security the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.


The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.


In witness whereof the said parties have set their hands this 24/4/14 day of 2014.


  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

Witness : I   
M/S Bilal Khan Associates  
R-1829 Block 14 F.B. Area K.C.

Witness : II   
M/S Muzga Khan & Co  
U.C-05 S/Zone U.C-228

M/S   
Signature of Contractor 24 APR 2014





3

# NOTE SHEET

( )

References

aras

**SUBJECT: - CONST / IMP OF CC DRAIN FROM SHIAHI MASJID TO AL-FLAH MASJID AT BAWANI CHALLI IN UC-05**

**SITE ZONE**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 12,94,526/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                      |                               |
|----|----------------------|-------------------------------|
| 1. | Bilal Khan Associate | @.50% Above<br>Rs.13,00,999/- |
| 2. | Feroz A.B Company    | @.70% Above<br>Rs.13,03,588/- |
| 3. | Niaz & Brothers      | @.80% Above<br>Rs.13,04,882/- |
| 4. | Al Riaz Enterprises  | @.90% Above<br>Rs.13,06,177/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 12,94,526/- and Total Amount Rs. 12,94,526/-.

It is therefore requested that the sanction amounting to Rs. 13,00,999/- Rupees (Thirteen Lac Nine Hundred & Ninety Nine Only) i/c @ 0.50% A.S.R in favour of M/S Bilal Khan Associate Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

57

No. XEN/S.Z/DMC/W/ /2014

Dated /2014

**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Const / Imp of CC Drain from Shahi Masjid to Al-Flah Masjid at Bawani Chaili in UC-05 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Bilal Khan Associate	@.50% Above Rs.13,00,999/-	1 <sup>st</sup> Lowest	12,94,526/-	1 <sup>st</sup> Lowest	Accepted
2.	Feroz A.B Company	@.70% Above Rs.13,03,588/-	2 <sup>nd</sup> Lowest	12,94,526/-	2 <sup>nd</sup> Lowest	Accepted
3.	Niaz & Brothers	@.80% Above Rs.13,04,882/-	3 <sup>rd</sup> Lowest	12,94,526/-	3 <sup>rd</sup> Lowest	Accepted
4.	Al Riaz Enterprises	@.90% Above Rs.13,05,177/-	4 <sup>th</sup> Lowest	12,94,526/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

*Kashif*  
XEN Sewerage  
KW&SB Member

*[Signature]*  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

*[Signature]*  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - CONST / IMP OF CC DRAIN FROM SHAHI MASJID TO AL-FLAH  
MASJID AT BAWANI CHALLI IN UC-05 SITE ZONE**

E/Cost: 12,94,526/- E/Money 25900/- T/Limit 60 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Dismantling CC reinf: separating reinforcement from concrete cleaning the straightening the same	1733/Cft	3327.50%Cft
2.	Earth work of Excavation in ashes sand soft soil or silt cleanance undressed lead upto 50 ft.	13000/Cft	1663.75%0Cft
3.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	11786/Cft	902.20%Cft
4.	P/L 1:2:4 cc situ i/e placing compacting finishing curing i/e screening washing stone aggregate with out shuttering etc.	1500/Cft	14429.25%cft
5.	Erection or removal centering for Rec or CC Plain plain work deador wood 2 <sup>nd</sup> class.	4000/Sft	3588.48%Sft
6.	P/L Rec work i/e all labour materials the cost of reinf: its labour bending which will be a paid separately i/e all kind form moulds lifting shuttering washing finishing single Rec work roof slab beams lintel columns other structural members laid in situ or pre cost in position in all respect.	2310/Cft	258.61/P.Cft
7.	Fabrication of mild steel reinforcement cement concrete i/e cutting binding laying in position making joints and fastening i/e cost of bending wire also i.e removal rust from bars.	95/Cwt	5001.70/P.Cwt

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

I/we hereby quoted 0.50% Above / Below the SR.

13,00,999/-

Signature \_\_\_\_\_

Address \_\_\_\_\_

① Rate quoted 0.50% Above S.R.

② No cutting / concession

③ \_\_\_\_\_

Tender / Quotation Issued To MR

Mr. Bilal Khan Associate

1000

199080 24/3/14

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

(36)

## **CONTRACT EVALUATION FORM**

### **TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Imp / Const of CC Street
- 4). TENDER NUMBER (58) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Imp / Const of CC Street from Ghafoor House to hill Area Street No.14 Mianwali Colony UC-09 SITE Zone
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 8,32,074/-
- 8). ENGINEER'S ESTIMATE 8,32,074/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 45 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Masoom Khan & Brothers
- 16). CONTRACT AWARD PRICE Rs.8,32,074/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Masoom Khan & Brothers  
M/s. Iqbal Khan & Co  
M/s. M. Saeed & Sons  
M/s. R.A Construction
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:



19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	--------------------------

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A  
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST  
EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT  
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


Signature & Official Stamp of  
Authorized Officer

  
**EXECUTIVE ENGINEER**  
**DMC (WEST)**

**FOR OFFICE USE ONLY**

SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 56 /2014

Dated 31/5 /20

M/S Masoom Khan & Brothers  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

**SUBJECT: - IMP / CONST OF CC STREET FROM GHAFOR HOUSE TO HILL AREA STREET  
NO.14 MIANWALI COLONY UC-09 SITE ZONE**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 8,37,076/-.

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specifications and to abide by the conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 45 days months failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI


Copy is forwarded for information & necessary action to:-

1. Superintending Engineer DMC (West)

CA-22  
29/05/14

STAMP RS. 2500/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT



An agreement made this 29/5/14 day of 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Masoom Khan & Brothers by their proprietor address carrying on business under the name and style of M/S Masoom Khan & Brothers which expression shall include their successor and assignees of the said firm and heir executors administrators, assigned or the said individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/14 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/14 and dated:

For the Work of "Imp/Cont: 9 of street for Ghaffar Road to Hill area street no 4 Meemwali Colony is ul-09 site zone"


Sanctioned cost of the works Rs. 832,074/- i/c premium @ AT PAR Office, City Court  
above/below the schedule of rates. The contractor has deposited a sum of Rs. 2,604/- 28/5/14  
challan No. 25/12/14 dated 25/12/14 as security in addition to the earnest money deposited vide challan No. 7/15/14 Rs. 20,000/-  
time limit of the work 15 days and penalty is Rs. 500/- per day 29 MAY 2014

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfilment of the contract No. V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this \_\_\_\_\_ day of \_\_\_\_\_ 2014.

ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI



Witness : I  
M/S Atlas Brothers  
8-3/406 Street No 7 Chishti Nagar  
Craig Town 11/2

Witness : II  
IBRAHIM Khan & Co.

M/S  
MASOOM KHAN & Brothers  
Signature of Contractor Masoom Khan  
north nazimabad masool Butto  
colony H-No-667

# NOTE SHEET

58

Paras

( )

References

SUBJECT: - IMP / CONST OF CC STREET FROM GHAFUOR

HOUSE TO HILL AREA STREET NO.14 MIANWALI

COLONY UC-09 SITE ZONE


After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 8,32,074/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -


- |    |                        |                             |
|----|------------------------|-----------------------------|
| 1. | Masoom Khan & Brothers | At Par                      |
| 2. | Iqbal Khan & Co        | @.5% Above<br>Rs.8,36,234/- |
| 3. | M. Saeed & Sons        | @.7% Above<br>Rs.8,37,899/- |
| 4. | B.A Construction       | @1% Above<br>Rs.8,40,395/-  |


The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 8,32,074/- and Total Amount Rs. 8,32,074/-.

It is therefore requested that the sanction amounting to Rs. 8,32,074/- Rupees (Eight Lac Thirty Two Thousand & Seventy Four Only) i/c @ At Par S.R in favour of M/S Iqbal Khan & Co Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded. *MASOOM KHAN & BROTHERS*

  
ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

  
SUPERINTENDING ENGINEER  
DMC (WEST)

  
MUNICIPAL COMMISSIONER  
DMC (WEST)

  
ADMINISTRATOR  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

58

No. XEN/S.Zone/DMC/W/177/2014 /2014

Dated /2014

**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency: SITE Zone DMC (West)  
2. Tender Reference No: No. XEN /S.Zone/DMC/W/177/2014  
3. Tender Description / Name of Work / Item: Imp / Const of CC Street from Ghafoor House to Nil. Area Street No 14 Mianwa. Colon; JC-09 SITE Zone  
4. Mode of Procurement: Single Envelop Procedure  
5. Advertisement: Through Web SITE / News Paper  
6. Total Bid documents Sold: 04  
7. Total Bids Received: 04  
8. Total Bids Opening date (if applicable): -  
9. Total Bids Economically qualified (if applicable): -  
10. Bids (s) Rejected: Nil  
11. Financial Bid Opening Date: 25/03/2014  
12. Bid Evaluation Report: 01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	...	At Par	1 <sup>st</sup> Lowest	8,31,074/-	1 <sup>st</sup> Lowest	Accepted
2	...	@.5% Above Rs.8,36,234/-	2 <sup>nd</sup> Lowest	8,31,074/-	2 <sup>nd</sup> Lowest	Accepted
3	...	@.7% Above Rs.8,37,899/-	3 <sup>rd</sup> Lowest	8,31,074/-	3 <sup>rd</sup> Lowest	Accepted
4	...	@1% Above Rs.8,40,395/-	4 <sup>th</sup> Lowest	8,31,074/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

*Kashif*  
XEN Sewerage  
XW&SB Member

*[Signature]*  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

*[Signature]*  
Superintending Engineer  
DMC (West) Chairman

Subject: XEN/SPPRA

With a request to upload on SPPRA Website

C. O. No.

1. Administrator DMC (West)

2000/4 (015461) 25/03

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - IMP / CONST OF CC STREET FROM GHAFOR HOUSE TO HILL AREA  
STREET NO.14 MIANWALI COLONY UC-09 SITE ZONE**

E/Cost: 8,32,074/- E/Money 16650/- T/Limit 45 days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg: Inch: P. fence guard lights flags temporary crossing non vehicular traffic where ever req: a lift up to 5 ft & lead up to 1 chain.	1800/Cft	4650 %0 Cft -
2.	P. Rec pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12" dia pipe.	300/Rft	229 / P.Rft -
3.	Const of Main Holes 4 inside with Rec covers 21" dia 3x3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp:	21/Nos.	13028 / Each -
4.	Add or deduct for depth of man holes above or beyond 5 ft (RA).	42/Rft	2245.55/P.Rft -
5.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp:	1620/Cft	2760.0%0Cft -
6.	Earth work of Excavation undressed lead upto single throw of Kassi Pbwarah of shovel in ordinary soil.	13000/Cft	1663.75%0Cft -
7.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge gunders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	10400/Cft	902.20%0Cft -
8.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	3432/Cft	9416.28%0Cft -
9.	P/L 2" thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels eto completed.	10400/Sft	3275.50%0Sft -

① Rate Quoted AT PAR S.R.  
② NO cutting/paving  
③ IN sealed covers.

9/25/14

under Quotation Issued To M/S  
M/S Masoom Khan Brothers  
T.O.C. 1000/-  
20000/-  
199141 Dt. 24/03  
0015461 m 25/03

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

At Par. Above / Below the SR.

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC)
- 3). TITLE OF CONTRACT Const of CC Street
- 4). TENDER NUMBER (60) E.E.S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Construction of CC Street Saleem Khan House Raheem House Haqani Mohallah UC-07 SITE Zone DMC (West)
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 9,93,402/-
- 8). ENGINEER'S ESTIMATE 9,93,402/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 45 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Gul Rehman & Sons
- 16). CONTRACT AWARD PRICE Rs.9,97,376/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Gul Rehman & Sons  
M/s. Feroz A.B Company  
M/s. Al Riaz Enterprises  
M/s. Khateer & Co
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X



PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer



**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

(60)

No. EE/SZ/DMC/W/ 79 /2014

Dated 31/5 /2014

M/S Gul Rehman & Sons  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

SUBJECT: - CONSTRUCTION OF CC STREET SALEEM KHAN HOUSE RAHEEM HOUSE  
HAQANI MOHALLAH UC-07 SITE ZONE DMC (WEST)

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 9,97,376/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 45 days months failing which penalty will be imposed as per contract clause.

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

13/05/14

STAMP RS. 3000/-

Referer

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 13/5/14 day of 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Gul Rehman & Sons by their proprietor address carrying on business under the name and style of M/S Gul Rehman & Sons which expression shall include their successor and assignees of the said firm and their executors administrator, assignees of the said individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender hereto annexed and marked 1/4 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/4 and dated: For the Work of "Construction of C.C Street Saleem Khan Road, Raheem Kosee Maggani, Mohallah is no 07 3/2nd DMC, w

Sanctioned cost of the works Rs. 9,97,376/- i/c premium @ 0.40% above / below the schedule of rates. The contractor has deposited a sum of Rs. 29,999/- as security in addition to the earnest money deposited vide challan No. 11055+R/14/14 dated 7/5/14 as security in addition to the earnest money deposited vide challan No. 19870/2 dated 7/5/14 Rs. 19870/2 time limit of the work 45 days and penalty is Rs. 500/- per day.

The contractor has given DMC (West) SITE Zone a lien over such sum of as security to the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this 13/5/14 2014.

### CERTIFICATE

The stamp duty has been assessed as per particulars mentioned in this instrument under the Schedule to the Stamp Act, 1899 and power conferred by Notification No. G.O. SW/2009/14-177, dated 02.04.2014, which is registered at Rs. 3000/-

13/5/2014  
Assistant Director of Stamp  
Assistant Superintendent of Stamps  
Stamp Office, Civil Court, Karachi

ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

13 MAY 2014  
SEAL

Witness : I

Shah Entezayees

Qasim Ali Khan

Witness : II

Qasim Ali Khan

Qasim Ali Khan

M/S Gul Rehman & Sons  
Signature of Contractor Gul Rehman & Sons

Gul Rehman & Sons



Stamp Office, Civil Court, Karachi  
13/5/14

# NOTE SHEET

60

References

**SUBJECT: - CONSTRUCTION OF CC STREET SALEEM KHAN**  
**HOUSE RAHEEM HOUSE HAQANI MOHALLAH UC-07**  
**SITE ZONE DMC (WEST)**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 9,93,402/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                     |                               |
|----|---------------------|-------------------------------|
| 1. | Gul Rehman & Sons   | @.40% Above<br>Rs.9,97,376/-  |
| 2. | Feroz A.B Company   | @.50% Above<br>Rs.9,98,369/-  |
| 3. | Al Riaz Enterprises | @.70% Above<br>Rs.10,00,356/- |
| 4. | Khateer & Co        | @1.1% Above<br>Rs.10,04,329/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 9,93,402/- and Total Amount Rs. 9,93,402/-.

It is therefore requested that the sanction amounting to Rs. 9,97,376/- Rupees **(Nine Lac Ninety Seven Thousand Three Hundred & Seventy Six Only)** i/c @ 0.40% A.S.R in favour of M/S Gul Rehman & Sons Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR

IEET

Refer

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

60

No. XEN/S.Z/DMC/W/ /2014

Dated /2014

**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency SITE Zone DMC (West)
2. Tender Reference No No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item Construction of CC Street Saleem Khan House Raheem House Haqani Mohallah UC-07 SITE Zone DMC (West)
4. Method of Procurement Single Envelop Procedure
5. Tender Published Through Web SITE / News Paper
6. Total Bid documents Sold 04
7. Total Bids Received 04
8. Technical Bid Opening date (if applicable) -
9. No. of Bid technically qualified (if applicable) -
10. Bis (s) Rejected Nil
11. Financial Bid Opening Date 25/03/2014
12. Bid Evaluation Report 01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Gul Rehman & Sons	@.40% Above Rs.9,97,376/-	1 <sup>st</sup> Lowest	9,93,402/-	1 <sup>st</sup> Lowest	Accepted
2	Feroz A B Company	@.50% Above Rs.9,98,369/-	2 <sup>nd</sup> Lowest	9,93,402/-	2 <sup>nd</sup> Lowest	Accepted
3	Al Riaz Enterprises	@.70% Above Rs.10,00,356/-	3 <sup>rd</sup> Lowest	9,93,402/-	3 <sup>rd</sup> Lowest	Accepted
4	Khateer & Co	@.1.1% Above Rs.10,04,329/-	4 <sup>th</sup> Lowest	9,93,402/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

*Kashif*  
XEN Sewerage  
KW&SB Member

*[Signature]*  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

*[Signature]*  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)**  
**SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - CONSTRUCTION OF CC STREET SALEEM KHAN HOUSE RAHEEM**  
**HOUSE HAQANI MOHALLAH UC-07 SITE ZONE DMC (WEST)**

E/Cost: 9,93,402/- E/Money 19870/- T/Limit 45 days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum i/e trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg: Inch: P. fence guard lights flags temporary crossing non vehieler traffic where ever req: a lift up to 5 ft & lead up to 1 chain.	1200/Cft	4650 %0 Cft
2.	P. Rec pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/e cutting fitting jointing with rubber ring i/e testing with water to specified pressure 9" dia & 12" dia pipe.	200/Rft	229 / P.Rft
3.	Const of Main Holes 4 inside with Rec covers 21" dia 3x3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp:	10/Nos.	13028 / Each
4.	Add or deduct for depth of man holes above or beyond 5 ft (RA).	20/Rft	2245.55/P.Rft
5.	Refilling the excavated stuff in trenches 6" thick layer i/e watering ramming to full compaction etc comp:	1080/Cft	2760.07%0Cft
6.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shovel in ordinary soil.	5500/Cft	1663.75%0Cft
7.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 ebt timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	4400/Cft	902.20%0Cft
8.	CC plain i/e placing compacting finishing and curing complete i/e screening and washing of stone aggregate without shuttering ratio 1:4:8	5445/Cft	9416.28%0Cft
9.	P/L 2" thick toping cement concrete 1:2:4 i/e surface finishing and dividing into panels eto completed.	16500/Sft	3275.50%0Sft

① Rate quoted 0.4% Above S.P.  
 ② No cutting / Amalgam  
 ③ Sealed covered.  
 25/3/14

Order / Quot. Issued To M/s

M/s. Gul Rehman & Sons.

173042

198712 0238978 24/2/14

ACCOUNTANT EXECUTIVE ENGINEER (B&R)  
 Site Zone DMC (WEST)

997376/

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

100

## **CONTRACT EVALUATION FORM**

### **TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Repair / Const of CC Flooring
- 4). TENDER NUMBER (100) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Const of CC Street Ghosia Road to Manzoor Magsi House in UC-09 SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 10,99,703/-
- 8). ENGINEER'S ESTIMATE 10,99,703/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. H.H Khan Associate
- 16). CONTRACT AWARD PRICE Rs.11,01,463/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. H.H Khan Associate  
M/s. Nisar A. Brothers  
M/s. Al Madina Enterprises  
M/s. Noman Builders
  
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE \_\_\_\_\_ ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE \_\_\_\_\_ X
  - c).  TWO STAGE BIDDING PROCEDURE \_\_\_\_\_ X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_ X

iv



PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	--------------------------	--------------------------

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

(If yes, result thereof)

- 33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

- 34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

- 35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

- 36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

- 37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.

(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


- 38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

- 39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer



**FOR OFFICE USE ONLY**

**EXECUTIVE ENGINEER**  
**DMC (WB)**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 98 12014

Dated 31/05/2014

100

ne

M/S H.H Khan Associate  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

**SUBJECT: - REPAIR / CONST OF CC FLOORING FROM PPP OFFICE TO MUSTAFA MASJID**  
**AT SECTOR I IN UC-04 SITE ZONE**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 11,01,463/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 60 days months failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

09/05/14

STAMP RS. 3320/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 9/5/14 day of 200 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S H.H. Khan Associates their proprietor address carrying on business under the name and style of M/S H.H. Khan Associates which expression shall include their successor and assignees of the said firm and heir executors administrator, assignees of the said individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/4 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/4 and dated: For the Work of "Repair/cast. of c.c. Flooring for PPP office to Mustafa Masjid at Sector I in  
4c-04.

Sanctioned cost of the works Rs. 11,01,463/- i/c premium @ 0.16% above/below the schedule of rates. The contractor has deposited a sum of Rs. 33,873/- vide challan No. DIP 1st R/14/11 dated - as security in addition to the earnest money deposited vide challan No. F dated 2/5/14 Rs. 21200/- time limit of the work 60 DAYS and penalty is Rs. 500/- per day

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract to abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender with prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this \_\_\_\_\_ day \_\_\_\_\_ 2014.

### CERTIFICATE

The stamp duty in this agreement has been duly paid as mentioned in this instrument and the contractor is the Stamp Act 1925 and is governed by Registration No. C/S/11/10/11/14 dated 13-05-2014, which is required of Rs. 3320/-

**ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI**



Assistant Chief Inspector of Stamps/  
Assistant Superintendent of Stamps  
Stamp Office, City Court, Karachi.

Witness: I  
M. SHAH NAWAZ ENCL EXPRESS  
F-86-PL SADAF COLONY ORANGI  
TOWNA

Witness: II  
[Signature]  
[Signature]

M/S [Signature]  
Signature of Contractor  
**SUPERINTENDENT**  
Stamp Office, City Court  
Karachi  
M. H. Khan  
B-1577 Taharain Road Fed.



# NOTE SHEET

100

References

SUBJECT: - REPAIR / CONST OF CC FLOORING FROM PPP  
OFFICE TO MUSTAFA MASJID AT SECTOR I IN UC-04  
SITE ZONE

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 10,99,703/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                       |                               |
|----|-----------------------|-------------------------------|
| 1. | H.H Khan Associate    | @.16%Above<br>Rs. 11,01,463/- |
| 2. | Nisar A. Brothers     | @.18%Above<br>Rs.11,01,682/-  |
| 3. | Al Madina Enterprises | @.20%Above<br>Rs.11,01,902/-  |
| 4. | Noman Builders        | @.28%Above<br>Rs.11,02,782/-  |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 10,99,703/- and Total Amount Rs. 10,99,703/-.

It is therefore requested that the sanction amounting to Rs. 11,01,463/- Rupees (Eleven Lac One Thousand Four Hundred & Sixty Three Only) i/c @ 0.16% A.S.R in favour of M/S H.H Khan Associate Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

(3)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

100

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)


- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XFN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Repair / Const of CC Flooring from PPP Office to Mustafa Masjid at Sector I in UC-04 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Website SPPRA  |
| 6. Total Bid documents Sold                         | 04   |
| 7. Total Bids Received                              | 04   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	H.H Khan Associate	@.16% Above Rs. 11,01,463/-	1 <sup>st</sup> Lowest	10,99,703/-	1 <sup>st</sup> Lowest	Accepted
2.	Nisar A. Brothers	@.18% Above Rs. 11,01,682/-	2 <sup>nd</sup> Lowest	10,99,703/-	2 <sup>nd</sup> Lowest	Accepted
3.	Al Madina Enterprises	@.20% Above Rs. 11,01,902/-	3 <sup>rd</sup> Lowest	10,99,703/-	3 <sup>rd</sup> Lowest	Accepted
4.	Noman Builders	@.28% Above Rs. 11,02,782/-	4 <sup>th</sup> Lowest	10,99,703/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to :-

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)**  
**SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - REPAIR / CONST OF CC FLOORING FROM PPP OFFICE TO MUSTAFA MASJID AT SECTOR I IN UC-04 SITE ZONE**

E/Cost: 10,99,703/- E/Money 21200/- T/Limit 66 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shovel in ordinary soil.	16800/Cft	1663.75%0Cft
2.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	13440/Cft	902.25%Cft
3.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	6336/Cft	9416.28%Cft
4.	P/I. 2" thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels eto completed.	19200/Sft	3275.50%Sft

*P. The*

*[Signature]*  
**EXECUTIVE ENGINEER (B&R)**  
**SITE ZONE DMC (WEST)**

I/we hereby quoted 0.16% Above / Below the SR.

11,01,463/-

Signature *[Signature]* Address E-15/2 Jahangir Road No 1 East Karachi

- ① Rate quoted 0.16% above S.R.
- ② No calling for variation
- ③ sealed covered.

Vendor / Issued To M/S  
M/S. H.H. Khan Accounts  
P.O. 1000 P. 173173, 24/10/03  
P.A. 21200/- 173173, 24/10/03

*[Signature]*  
25/3/14

**ACCOUNTANT (B&R)**  
**Site Zone DMC (West)**

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

103

## **CONTRACT EVALUATION FORM**

### **TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Const of CC Street
- 4). TENDER NUMBER (103) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Const of CC Stret Magsi Mohallah Nadir Ali Magsi House to Ghulam Nabi Saryqi House in UC-09 SITE Zone
  
- 6) FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 7,16,566/-
- 8). ENGINEER'S ESTIMATE 7,16,566/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 45 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Al Umar Construction
- 16). CONTRACT AWARD PRICE Rs.7,16,566/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Al Umar Construction  
M/s. Iqbal Khan & Co  
M/s. Al Riaz Enterprises  
M/s. Syed Rahim Shah & Brothers
  
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X



PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


Signature & Official Stamp of  
Authorized Officer

  
**EXECUTIVE ENGINEER**  
DMC (WEST)

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

1031325

No. EE/SZ/DMC/W/ 93 /20 14

Dated 31/05 /2014

M/S Al Umar Construction  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**


**SUBJECT: - CONST OF CC STRET MAGSI MOHALLAH NADIR ALI MAGSI HOUSE TO**  
**GHULAM NABI SARYOI HOUSE IN UC-09 SITE ZONE**

**REFERENCE: Your tender dated 25/D3/2014 and consent letter dated \_\_\_\_\_**

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 7,16,566/-.


You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 45 days. months failing which penalty will be imposed as per contract clause.

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer OMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Refer

31/5/14

STAMP RS. 2150/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 27/5/14 day of 27 MAY 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Al-Umer Court Co. Pvt. Ltd. by their proprietor address carrying on business under the name and style of M/S Al-Umer Court Co. Pvt. Ltd. which expression shall include their successor and assignees of the said firm and heir executors administrator, assignees of the said individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender in return annexed and marked 1/4 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/4 and dated: For the Work of "Court, of CC Street Nagri Mohallah and Nadir Ali Nagri house to Chulan Nabi Saryar house in CC-09 site zone


Sanctioned cost of the works Rs. 7,16,566/- i/c premium @ AT PAR above / below the schedule of rates. The contractor has deposited a sum of Rs. 2,48,875/- as security in addition to the earnest money deposited vide challan No. DIST R/Prtd dated --- as security in addition to the earnest money deposited vide challan No. --- dated 7/5/14 Rs. 1,43,400/- time limit of the work 45 days and penalty is Rs. 500/- per day

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by OFFICE SUPERINTENDENT in case of the breach of the terms and condition of the contract i/c those mentioned in the Office Office, City Court prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach. Karachi

In witness whereof the said parties have set their hands this 27 MAY 2014 day of --- 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI



Witness : I  
And  
M/S A. A. Court Co  
A-201 giraj colony Nagri Mohallah

Witness : II  
---  
---

M/S  
Signature of Contractor ---

---  
---



3

# NOTE SHEET

103

( )

aras

References

**SUBJECT: - CONST OF CC STRET MAGSI MOHALLAH NADIR**

**ALI MAGSI HOUSE TO GHULAM NABI SARYOI**

**HOUSE IN UC-09 SITE ZONE**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 7,16,566/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

1.	Al Umer Const Co & Enterprises	At Par
2.	Iqbal Khan & Co	@3% Above Rs.7,38,063/-
3.	Al Riaz Enterprises	@5% Above Rs.7,52,394/-
4.	Syed Rahim Shah & Brothers	@7% Above Rs.7,66,726/-

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 7,16,566/- and Total Amount Rs. 7,16,566/-.

It is therefore requested that the sanction amounting to Rs. 7,16,566/- Rupees (Seven Lac Sixteen Thousand Five Hundred & Sixty Six Only) i/c @ At Par S.R in favour of M/S Al Umar Construction Co & Enterprises Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

103

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)


- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | Const of CC Stret Magsi Mohallah Nadir Ali Magsi House to Ghulam Nabi Saryqi House in UC-09 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Web SITE / News Paper   |
| 6. Total Bid documents Sold                         | 04  |
| 7. Total Bids Received                              | 04  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Al Umer Const Co & Enterprises	At Par	1 <sup>st</sup> Lowest	7,16,566/-	1 <sup>st</sup> Lowest	Accepted
2.	Iqbal Khan & Co	@3% Above Rs. 7,38,063/-	2 <sup>nd</sup> Lowest	7,16,566/-	2 <sup>nd</sup> Lowest	Accepted
3.	Al Riaz Enterprises	@5% Above Rs. 7,52,394/-	3 <sup>rd</sup> Lowest	7,16,566/-	3 <sup>rd</sup> Lowest	Accepted
4.	Syed Rahim Shah & Brothers	@7% Above Rs. 7,66,726/-	4 <sup>th</sup> Lowest	7,16,566/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to :-

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)**  
**SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - CONST OF CC STRET MAGSI MOHALLAH NADIR ALI MAGSI**  
**HOUSE TO GHULAM NABI SARYQI HOUSE IN UC-09 SITE ZONE**

E/Cost: 7,16,566/- E/Money 14340/- T/Limit 45 days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg: Ineh: P. fence guard lights flags temporary crossing non vehicular traffic where ever req: a lift up to 5 ft & lead up to 1 chain.	1800/Cft	4650 %0 Cft
2.	P. Rec pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12" dia pipe.	300/Rft	229 / P.Rft
3.	Const of Main Holes 4 inside with Rec covers 21" dia 3x3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp:	17/Nos.	13028 / Each
4.	Add or deduct for depth of man holes above or beyond 5 ft (RA).	34/Rft	2245.55/P.Rft
5.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp:	1620/Cft	2760.0%0Cft
6.	Earth work of excavation undressed lead upto single throw of Kassi Phwarah of shovel in ordinary soil.	4900/Cft	1663.75%0Cft
7.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	3920/Cft	902.20%0Cft
8.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	3234/Cft	9416.28%0Cft
9.	P/L 2" thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc completed.	9800/Sft	3275.50%0Sft

*① Rate quoted AT PAR*  
*② No settling / overkill*  
*③ Backed covered*

*25/3/14*

*Mr. A. Umer Construction Co. & Enterprises*  
*173095*  
*14340*  
*12/3/14*  
*0018578*  
*24/3/14*

**EXECUTIVE ENGINEER (B&R)**  
**SITE ZONE DMC (WEST)**

ACCOUNTANT (B&R)

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

104

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Imp of Electricification
- 4). TENDER NUMBER (104) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Imp of Electrification at Occasion of Shab-e-Barat SITE Zone DMC (West)
  
- 6) FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE Open Rate
- 8). ENGINEER'S ESTIMATE Open Rate  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 30 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Iqbal Khan & Co
- 16). CONTRACT AWARD PRICE Rs.35,25,955/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Iqbal Khan & Co  
M/s. Al Amir Associate  
M/s. K.B International
  
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE \_\_\_\_\_ ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE \_\_\_\_\_ X
  - c).  TWO STAGE BIDDING PROCEDURE \_\_\_\_\_ X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_ X



PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer



**FOR OFFICE USE ONLY**

ASST. EXECUTIVE ENGINEER  
D.M.C. WEST

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE ASSISTANT EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

104

No. AEE/SZ/DMC/W/ 44 /2014

Dated 22/5 /2014

M/S Iqbal Khan & Co  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

WORK ORDER

SUBJECT: - IMP OF ELECTRIFICATION AT OCCASION OF SILAB-E-BARAT SITE ZONE DMC  
(WEST)

4. REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

5. The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the  
subjected work and tender amount calculated by the design section comes to Rs. 35,25,955/-.


You are therefore hereby directed to start the work within 7 days from date of issue of work order and  
to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by  
the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 30 days months failing which  
penalty will be imposed as per contract clause.

ASSISTANT EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Office Copy / File Copy

  
ASSISTANT EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

STAMP RS. 16580/-

# STRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 28/4/14 day of 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Isbal Khan E Co by their proprietor address carrying on business under the name and style of M/S Isbal Khan E Co which expressly include their successor and assignees of the said firm and their executors administrator, assignees of the said individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/3 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/3 and dated:


For the Work of "Work of Electrification at occasion of Sub-e-Baset site zone DMCCW,"


Sanctioned cost of the works Rs. 35,25,955/- i/c premium @ Lower 5% above / below the schedule of rates. The contractor has deposited a sum of Rs. 16,798/- Vide challan No. 134 R-1501 dated - as security in addition to the earned money deposited vide challan No. - dated 26/5/14 Rs. 75,500/- time limit of the work 30 days and penalty is Rs. 500/- per day

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.


In witness whereof the said parties have set their hands this \_\_\_\_\_ day \_\_\_\_\_ 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

  
SUPERINTENDENT  
Municipal Office City Court  
Karachi

28 APR 2014

Witness : I  
Abdul Qadir  
Abdul Qadir

M/S ISBAL Khan E Co.  
Signature of Contractor 

Witness : II  
Abdul Qadir  
Abdul Qadir  
ALDIBS ALHNOOZ  
FLCNO3

Satan S G Newkubir



# NOTE SHEET

( )

Paras

References

**SUBJECT: - IMP OF ELECTRIFICATION AT OCCASION OF SHAB-E-BARAT SITE ZONE DMC (WEST)**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. **Open Rate** were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                   |                         |
|----|-------------------|-------------------------|
| 1. | Iqbal Khan & Co   | L.Sum<br>Rs.35,25,955/- |
| 2. | Al Amir Associate | L.Sum<br>Rs.36,14,745/- |
| 3. | K.B International | L.Sum<br>Rs.37,84,535/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 35,25,955/- and Total Amount Rs. 35,25,955/-.

It is therefore requested that the sanction amounting to Rs. 35,25,955/- Rupees **(Thirty Five Lac Twenty Five Thousand Nine Hundred & Fifty Five Only)** in favour of M/S Iqbal Khan & Co Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (M&E)  
SITE ZONE DMC(W)

ASSISTANT EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)

Reference

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

104

No. XEN/S.Z/DMC/W/166/2014

Dated 2/4 /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)


1	Name of Procuring Agency	SITE Zone DMC (West)
2	Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3	Tender Description / Name of Work / Item	Imp of Electrification at Occasion of Shab-e-Barat SITE Zone DMC (West)
4	Method of Procurement	Single Envelop Procedure
5	Tender Published	Through Web SITE / News Paper
6	Total Bid documents Sold	03
7	Total Bids Received	03
8	Technical Bid Opening date (if applicable)	-
9	No. of Bid technically qualified (if applicable)	-
10	Bis (s) Rejected	Nil
11	Financial Bid Opening Date	25/03/2014
12	Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Iqbal Khan & Co	L. Sum Rs. 35,25,955/-	1 <sup>st</sup> Lowest	Open Rate	1 <sup>st</sup> Lowest	Accepted
2.	Al Amir Associate	L. Sum Rs. 36,14,745/-	2 <sup>nd</sup> lowest	Open Rate	2 <sup>nd</sup> Lowest	Accepted
3.	K.B International	L. Sum Rs 37,84,535/-	3 <sup>rd</sup> Lowest	Open Rate	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC WEST KARACHI**

**SUBJECT: - EMP OF ELECTRIFICATION AT OCCASION OF SHAB-E-BARAT  
SITE ZONE DMC (WEST)**

**E/Cost: Open Rate E/Money 2%/O/R T/Limit 30 Days Penalty 500/- PD.**

S.No	Description of Work	Quantity	Rate Per%
1.	P.F of Moon Light Fitting protection Iron Mesh with thread, holder with 85 watt energy saver imported complete as required	40 Nos 3000	Open Rate 120000 =
2.	P.F of Moon Light Fitting protection Iron Mesh with thread, holder with 125 watt Lamp & Choke (125 watt) imported complete as required	40 Nos 3000	Open Rate 120000 =
3.	P.F of Rod 150 watt Son Philips make as required	150 Nos 1800	Open Rate 270000 =
4.	P.F of Choke 150 watt Son Philips make as required	150 Nos 2800	Open Rate 420000 =
5.	P.F of Igniter SN58 Philips make as required	250 Nos 450	Open Rate 112500 =
6.	P.F of capacitor 35 Uf Philips make as required	275 Nos 450	Open Rate 123750 =
7.	P.F of Rod 250 watt Son Philips make as required	50 Nos 1900	Open Rate 95000 =
8.	P.F of Choke 250 watt Son Philips make as required	50 Nos 2900	Open Rate 145000 =
9.	P.F of Rod 400 watt Son Philips make as required	50 Nos 2100	Open Rate 105000 =
10.	P.F of Choke 400 watt Son Philips make as required	50 Nos 3000	Open Rate 150000 =
11.	P.F of lamp 125 watt Philips make as required	25 Nos 425	Open Rate 10625 =
12.	P.F of choke 125 watt Son Philips make as required	25 Nos 1400	Open Rate 35000 =
13.	P.F of main switch 30 Amp best quality as required	40 Nos 700	Open Rate 28000 =
14.	P.F of main switch 20 Amp best quality as required	200 Nos 150	Open Rate 30000 =
15.	P.L PVC wire 3/29 S/C Million Supreme as required	60 Coil 3000	Open Rate 180000 =
16.	P.L PVC wire 7/29 S/C Million Supreme as required	15 Coil 6500	Open Rate 97500 =
17.	P.L PVC wire 7/44 S/C Million Supreme as required	10 Coil 10500	Open Rate 105000 =
18.	P.L 7/44 Two Core Million Supreme as required	15 Coil 24000	Open Rate 360000 =
19.	P.L 7/36 Two Core Million Supreme as required	08 Coil 21000	Open Rate 168000 =
20.	Providing PVC Boxes etc		

21.	PF of flood light Fix Tempo Philips Type with Rod 400 watt Son Choke, Igniter, SN-58, Capacitor Accessories complete as required	10 Nos	28000	Open Rate	280000
22.	Jahlar far sour 240 watt Temperature Lighting in Rental Basis	400 Nos	425	Open Rate	170000
23.	Jahlar for 100 watt lamp temporary lighting in Rental Basis	400 Nos	200	Open Rate	80000
24.	Generator for 60 KVA or 100 KVA Rental Basis	06 Nos	28000	Open Rate	168000
25.	Flood lights 400 watt H.P.L.T complete for rental basis	15 Nos	1100	Open Rate	16500
26.	P.F of Rod H.P.L.T 400 watt Philips make as required	24 Nos	2100	Open Rate	50400
27.	P.F Igniter SI-51 Philips make as required	24 Nos	450	Open Rate	10800
28.	P.F of Choke HPIF 400 Watt as required	24 Nos	3000	Open Rate	72000
					<b>3525955.00</b>

*25/3/14*

*[Signature]*  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

Rates is Rupees Thirty five Lacs twenty five thousand five hundred fifty five only

Signature *[Signature]* Address Sector 5G New Baramulla

M/s Iqbal Khan & Co  
198908  
S.C. 198951  
75520/-  
2,000/-  
3,000/-  
24/3/14  
173/81 24/3/14

[Signature]  
ACCOUNTANT  
M & D  
DMC-WEST  
SITE ZONE



# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Repair / Const of CC Flooring
- 4). TENDER NUMBER (105) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Repair / Const of CC Flooring from B-97 to B-261 B-61 to BB-261 and B-75 to B-240 at Sector I in UC-04 SITE Zone
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 7,32,312/-
- 8). ENGINEER'S ESTIMATE 7,32,312/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 45 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Syed Ali Akber Shah
- 16). CONTRACT AWARD PRICE Rs.7,32,312/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Syed Ali Akber Shah  
M/s. Sohail & Brothers  
M/s. H.H Khan Associate
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE X PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	--------------------------

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A  
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST  
EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT  
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>

- 33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)
 

Yes	
No	✓
  
- 34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)
 

Yes	
No	✓
  
- 35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)
 

Yes	
No	✓
  
- 36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?
 


Yes	✓	No	
-----	---	----	--
  
- 37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)
 

Yes		No	✓
-----	--	----	---
  
- 38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?
 

Yes		No	✓
-----	--	----	---
  
- 39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)
 

Yes		No	✓
-----	--	----	---

Signature & Official Stamp of  
Authorized Officer



**FOR OFFICE USE ONLY**

**EXECUTIVE  
OMC (1/2/2011)**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

STAMP RS. 200/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 22/5/14 day of May 20014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Syed Akber Ali Shah by their proprietor address ... business under the name and style of M/S Syed Akber Ali Shah which expression of ... their successor and assignees of the said firm and heir executor's administrator, assignee of the said individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender herewith annexed and marked 1/3 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/3 and dated: For the Work of " Repair/Carpet of CC Flooring from B-97 to B-261, B-61 to B-97 and B-95 to B-261 Sector E in UC-04 site zone.

Sanctioned cost of the works Rs. 7,37,315/- 17,944/- 28,512/- above/below the schedule of rates. The contractor has deposited a sum of Rs. 1,86,701/- as security in addition to the earnest money deposited vide challan No. D/17-1st R/B/14 dated 7/5/14 Rs. 1,86,701/- time limit of the work 45 days and penalty is Rs. 500/- per day.

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract if those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach

In witness whereof the said parties have set their hands this \_\_\_\_\_ day of \_\_\_\_\_ 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI



Witness : I

M/S Sun Builders

Witness : II Ghaffar

M/S H.H. Khan Associate

M/S Syed Akber Ali Shah  
Signature of Contractor [Signature]  
H.S. 711/14/14

# NOTE SHEET

105

References

Paras

**SUBJECT: - REPAIR / CONST OF CC FLOORING FROM B-97 TO B-261 B-61 TO BB-261 AND B-75 TO B-240 AT SECTOR I IN UC-04 SITE ZONE**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 7,32,312/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                     |                              |
|----|---------------------|------------------------------|
| 1. | Syed Ali Akber Shah | At Par                       |
| 2. | Sohail & Brothers   | @.50% Above<br>Rs.7,35,974/- |
| 3. | H.H Khan Associate  | @1% Above<br>Rs.7,39,635/-   |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 7,32,312/- and Total Amount Rs. 7,32,312/-.

It is therefore requested that the sanction amounting to Rs. 7,32,312/- Rupees (Seven Lac Thirty Two Thousand Three Hundred & Twelve Only) i/c @ At Par S.R in favour of M/S Syed Ali Akber Shah Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

105

No. XEN/S.Z/DMC/W/ /2014

Dated /2014

**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Z/DMC/W/ 127/2014   |
| 3. Tender Description / Name of Work / Item         | Repair / Const of CC Flooring from B-97 to B-201 B-201 to B-262 and B-75 to B-240 at Sector in UC-04 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published Through                         | Through Website SPPRA  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bids Rejected                                   | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Syed Ali Akber Shan	At Par	1 <sup>st</sup> Lowest	7,32,817/-	2 <sup>nd</sup> Lowest	Accepted
2.	Sohan & Brothers	@ .50% Above Rs.7,35,974/-	2 <sup>nd</sup> Lowest	7,32,817/-	2 <sup>nd</sup> Lowest	Accepted
3.	H.H Khan Associate	@1% Above Rs.7,39,635/-	3 <sup>rd</sup> Lowest	7,32,817/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee

*Washiq*  
XEN Sewerage  
KW&SB Member

*[Signature]*  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

*[Signature]*  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA  
With a request to upload on SPPRA Website

- C.C to: -
1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - REPAIR / CONST OF CC FLOORING FROM B-97 TO B-261 B-61 TO BE-261  
AND B-75 TO B-240 AT SECTOR I IN UC-04 SITE ZONE**

E/Cost: 7,32,312/- E/Money 14650/- T/Limit 45 days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shovel in ordinary soil.	11800/Cft	1663.75%0Cft
2.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	9440/Cft	902.25%Cft
3.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	3600/Cft	9416.28%Cft
4.	P/L 2" thick toping cement concrete 1:2:4 i/c surface finishing and dividing into panels eto completed.	14400/Sft	3275.50%Sft

**EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)**

I / we hereby quoted AT PAR Above / Below the SR.

Signature Alis

Address HM 0 869 / Baldi Tuban

① Rate quoted AT PAR S.R.

7,32,312/-

Tender To M/S

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

106

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Const / Imp of CC Flooring
- 4). TENDER NUMBER (106) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Const / Imp of CC flooring from Ajaz Catelyard to General Store Shairkhanabad in UC-06 SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 4,35,366/-
- 8). ENGINEER'S ESTIMATE 4,35,366/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 45 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Al Umar Construction
- 16). CONTRACT AWARD PRICE Rs.4,35,366/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Al Umar Construction  
M/s. Iqbal Khan & Co  
M/s. Al Riaz Enterprises  
M/s. Syed Rahim Shah & Brothers
  
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE X



PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

22). NATURE OF CONTRACT

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)


Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of Authorized Officer 

**FOR OFFICE USE ONLY**  
EXECUTIVE DIRECTOR  
DMS (M&S)

*SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi.*  
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

106

106

No. EE/SZ/DMC/W/ 75 /2014

Dated 31/5 /2014

M/S Al Umar Construction  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**


**SUBJECT: - CONST / IMP OF CC FLOORING FROM AJAZ CATELYARD TO GENERAL STORE**  
**SHAIKHANABAD IN UC-06 SITE ZONE**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 4,35,366/-.

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 45 days months failing which penalty will be imposed as per contract clause.

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Refer

61  
STAMP RS. 13/10/2

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 27/5/14 day of 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S AL-Umer Cant-Co & Equip by their proprietor address carrying on business under the name and style of M/S AL-Umer Cant-Co & Equip which expression shall include their successor and assignees of the said firm and heir executors administrator, assignees of the said individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/4 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/4 and dated: For the Work of "Const / Imp. of C.C Flooring in Ajaz Cattle Yard to General store in Nazimabad in UC-06 site zone"

Sanctioned cost of the works Rs. 4,35,366/- i/c premium @ AT PAR above / below the schedule of rates. The contractor has deposited a sum of Rs. 1,30,582/- as security in addition to the earliest challan No. 127 MA dated 7/5/14 Rs. 8,710/- money deposited vide challan No. 45 days dated 7/5/14 and penalty is Rs. 500/- per day

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender with prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this 27 day of MAY 2014.

Witness : I

M/S R.A. Cant-co  
A-201 Siraj Colony Nazimabad  
CCY

Witness : II

[Signature]  
[Signature]  
[Signature]  
[Signature]

[Signature]  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

[Signature]  
SUPERINTENDENT  
Stamp Office City Office  
Karachi

27 MAY 2014

M/S

Signature of Contractor

[Signature]  
[Signature]  
[Signature]



10

D-915

# NOTE SHEET

106

References

SUBJECT: - CONST / IMP OF CC FLOORING FROM AJAZ  
CATELYARD TO GENERAL STORE  
SHAIRKHANABAD IN UC-06 SITE ZONE

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 4,35,366/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                                |                            |
|----|--------------------------------|----------------------------|
| 1. | Al Umer Const Co & Enterprises | At Pa r                    |
| 2. | Iqbal Khan & Co                | @2% Above<br>Rs.4,44,073/- |
| 3. | Al Riaz Enterprises            | @6% Above<br>Rs.4,61,488/- |
| 4. | Syed Rahim Shah & Brothers     | @9% Above<br>Rs.4,74,549/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 4,35,366/- and Total Amount Rs. 4,35,366/-.

It is therefore requested that the sanction amounting to Rs. 4,35,366/- Rupees (Four Lac Thirty Five Thousand Three Hundred & Sixty Six Only) i/c @ At Par S.R in favour of M/S Al Umar Construction Co & Enterprises Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

106

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)


- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Const / Imp of CC flooring from Ajaz Catelyard to General Store Shaikhanaabad in UC-06 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Web SITE / News Paper  |
| 6. Total Bid documents Sold                         | 04   |
| 7. Total Bids Received                              | 04   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Al Umer Const Co & Enterprises	At Par	1 <sup>st</sup> Lowest	4,35,366/-	1 <sup>st</sup> Lowest	Accepted
2.	Iqbal Khan & Co	@2% Above Rs.4,44,073/-	2 <sup>nd</sup> Lowest	4,35,366/-	2 <sup>nd</sup> Lowest	Accepted
3.	A' Riaz Enterprises	@6% Above Rs.4,61,468/-	3 <sup>rd</sup> Lowest	4,35,366/-	3 <sup>rd</sup> Lowest	Accepted
4.	Syed Rahim Shah & Brothers	@9% Above Rs.4,74,549/-	4 <sup>th</sup> Lowest	4,35,366/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to :-

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - CONST / IMP OF CC FLOORING FROM AJAZ CATELYARD TO  
GENERAL STORE SHAIRKHANABAD IN UC-06 SITE ZONE**

E/Cost: 4,35,366/- E/Money 8710/- T/Limit 45 days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Earth work of Exeavation undressed lead upto single throw of Kassi Phwarah of shovel in ordinary soil.	5500/Cft	1663.75%0Cft
2.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	4400/Cft	902.25%Cft
3.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	2200/Cft	9416.28%Cft
4.	P/L 2" thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc completed.	8800/Sft	3275.50%Sft

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

I/we hereby quoted At par Above / Below the SR. 4,35,366/-

Signature [Signature] Address 3110 31355, 13308, 2 D/915 0160

- ① Rate quoted AT PAR
- ② NO ceiling / commission
- ③ sealed coveral.

[Signature]  
25/3/14

M/s Al-Umer Const. Co. (P) Ltd.  
701 172386 500 24/3/14  
2188 8710 0618579 24/3/14

ACCOUNTANT (B&R)  
SITE ZONE DMC (WEST)

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

67

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC)
- 3). TITLE OF CONTRACT Const of CC Street
- 4). TENDER NUMBER (107) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Const of CC Street Ghosia Road to Haroon Khan House Magsi Mohallah in UC-09 SITE Zone
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 7,71,698/-
- 8). ENGINEER'S ESTIMATE 7,71,698/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 45 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. F. Brother Construction
- 16). CONTRACT AWARD PRICE Rs.7,71,698/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. F. Brother Construction  
M/s. Feroz A.B Company  
M/s. M.A Qureshi Builders  
M/s. Iqbal Khan & Co
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:



- 19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)
- 20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?  

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------
- 21). ADVERTISEMENT:
- i). SPPRA Website  
(If yes, give date and SPPRA's tender number)
- |     |                                     |
|-----|-------------------------------------|
| Yes | <input checked="" type="checkbox"/> |
| No  | <input type="checkbox"/>            |
- ii). News Papers  
(If yes, give names of newspapers and dates)
- |     |                                     |
|-----|-------------------------------------|
| Yes | <input checked="" type="checkbox"/> |
|-----|-------------------------------------|
- 22). NATURE OF CONTRACT
- |       |                                     |      |                          |
|-------|-------------------------------------|------|--------------------------|
| Local | <input checked="" type="checkbox"/> | Int. | <input type="checkbox"/> |
|-------|-------------------------------------|------|--------------------------|
- 23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)
- |     |                                     |    |                          |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|
- 24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)
- |     |                          |    |                                     |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|
- 25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?
- |     |                          |    |                                     |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|
- 26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?
- |     |                                     |    |                          |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|
- 27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)
- |     |                                     |    |                          |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|
- 28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?
- |     |                                     |    |                          |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|
- 29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)
- |     |                          |    |                                     |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|
- 30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?
- |     |                                     |    |                          |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|
- 31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)
- |     |                                     |    |                          |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|
- 32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)
- |     |                                     |
|-----|-------------------------------------|
| Yes | <input type="checkbox"/>            |
| No  | <input checked="" type="checkbox"/> |

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer \_\_\_\_\_



**FOR OFFICE USE ONLY**

SPPRA, Block, No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 41 /2014

Date: 25/03/2014

M/S F. Brothers Construction  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

**SUBJECT: - CONST OF CC STREET GHOSIA ROAD TYG HARGONA MOHALLAH SITE ZONE  
MOHALLAH IN EC-09 SITE ZONE**

**REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_**

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs 7.7 Lacs.

You are therefore heraby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 45 days from the date of work order and penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to:-

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

2/105/14

ST. No. 2580/14

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 21/5/14 day of May 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called "The District Municipal Corporation SITE Zone" and M/S F. Brothers Const. by their proprietor and partners carrying on business under the name and style of M/S F. Brothers Const. which comprises of \_\_\_\_\_ their successor and assignees of the said firm and their executors administrators assignees of the said individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contract of \_\_\_\_\_ annexed and marked 1/4 dated 25/3/14 according to the specifications and general condition of the contract hereunto annexed and marked 1/4 for the work of Construction of 02 Street Lightening Road and installation of 02 street lightening poles in 42-01 SITE Zone DMC (W)

Sanctioned cost of the works Rs. 7,71,698/- i/c premium @ APR PAR  
above/below the schedule of rates. The contractor has deposited a sum of Rs. 25085/-  
challan No. 21D & 35R/14 dated \_\_\_\_\_ as security in addition to the  
money deposited vide challan No. \_\_\_\_\_ dated 7/5/14 Rs. 15500/-  
time limit of the work 45 days and penalty is Rs. 500/- per day.

The contractor has given DMC (West) SITE Zone a lien over the sum of Rs. \_\_\_\_\_ for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC and the contractor shall respectively well truly carry out the said contract and shall abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender with prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.


In witness whereof the said parties have set their hands this \_\_\_\_\_ day of \_\_\_\_\_ 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

Witness : I  
M/S Saleem & Brothers  
B-231 Block P Mark Nazimabad Karachi

Witness : II  
Seen Qureshi  
1-H 7/14 Nazimabad

M/S \_\_\_\_\_  
Signature of Contractor  
M/S F. Brothers Const.  
H.No. 31 Hazrat Nizamuddin Road  
Naazimabad Karachi



# NOTE SHEET

167

Paras

References

**SUBJECT: - CONST OF CC STREET GHOSIA ROAD TYO BAROON**  
**KHAN HOUSE MAGSI MOHA LAUL IN EC-09 SITE**  
**ZONE**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 7,71,698/- were called through different Newspaper / Website SPPRA opened on 25/03/2011 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractors have participated and quoted their rates as under: -

- |    |                         |                             |
|----|-------------------------|-----------------------------|
| 1. | F. Brother Construction | At Par                      |
| 2. | Feroz A.B Company       | @ 1% Above<br>Rs.7,73,247/- |
| 3. | M.A Qureshi Builders    | @ 2% Above<br>Rs.7,73,241/- |
| 4. | Iqbal Khan & Co         | @ 3% Above<br>Rs.7,74,013/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 7,71,698/- and Total Amount Rs. 7,71,698/-.

It is therefore requested that the sanction amounting to Rs. 7,71,698/- Rupees (Seven Lacs Seventy One Thousand Six Hundred & Ninety Eight Only) i/e @ At Par S.R in favour of M/S F. Brothers Construction Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (S&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

107

No. XEN/S.Z/DMC/W/ /2014

Date / 2014

**BID EVALUATION REPORT**  
(In Compliance of clause 45 of Rules 2010)

- |   |            |  |
|---|------------|--|
| 1. Name of Procuring Agency                         | SITE Zone  | West   |
| 2. Tender Reference No                              | No. XEN/S  | 2014/01/01/2014  |
| 3. Tender Description / Name of Work / Item         | Const of K | Street & Sewerage in the District, Karachi West Zone,<br>Mondialh C-09 SITE Zone |
| 4. Method of Procurement                            | Single Bid | Preparation  |
| 5. Tender Published                                 | Through M  | SITE / News Paper  |
| 6. Total Bid documents Sold                         |            | 04   |
| 7. Total Bids Received                              |            | 04   |
| 8. Technical Bid Opening date (if applicable)       |            | -  |
| 9. No. of Bid technically qualified (if applicable) |            | -  |
| 10. Bids (s) Rejected                               |            | Nil  |
| 11. Financial Bid Opening Date                      |            | 25/03/2014   |
| 12. Bid Evaluation Report                           |            | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with estimated cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	F. Brother Construction	At Par	1 <sup>st</sup> Lowest	7,71,693/-	1 <sup>st</sup> Lowest	Accepted
2.	Feroz A.B Company	@.1% Above Rs.7,72,470/-	2 <sup>nd</sup> Lowest	7,71,693/-	2 <sup>nd</sup> Lowest	Accepted
3.	M.A Qureshi Builders	@.2% Above Rs.7,73,241/-	3 <sup>rd</sup> Lowest	7,71,693/-	3 <sup>rd</sup> Lowest	Accepted
4.	Iqbal Khan & Co	@.3% Above Rs.7,74,013/-	4 <sup>th</sup> Lowest	7,71,693/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the Procurement Committee

*Hashif*  
XEN Sewerage  
KW&SB Member

*[Signature]*  
XEN (S&R)  
SITE ZONE DMC (West)  
Secretary

*[Signature]*  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - CONST OF CC STREET GHOSIA ROAD TYO HAROON KHAN HOUSE  
MAGSI MOHALLAH IN UC-09 SITE ZONE**

E/Cost: 7,71,698/- E/Money 15500/- T/Limit 45 days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg: Ineh: P. fence guard lights flags temporary crossing non vehicler traffic where ever req: a lift up to 5 ft & lead up to 1 chain.	1500/Cft	4650.00/Cft
2.	P. Rec pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12" dia pipe.	250/Rft	229 / P.Rft
3.	Const of Main Holes 4 inside with Rec covers 21" dia 3x3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp:	12/Nos.	13028 / Each
4.	Add or deduct for depth of man holes above or beyond 5 ft (RA).	36/Rft	2245.55/P.Rft
5.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp:	1350/Cft	2760.00/60Cft
6.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shavel in ordinary soil.	5500/Cft	1663.75/60Cft
7.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	4400/Cft	902.20/60Cft
8.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	3993/Cft	9416.28/60Cft
	Hander 1/4" thick toping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc	12100/Sft	3275.50/60Sft

① Rate Quoted AT PAR S.R  
② NO cutting / commission  
③ IN sealed covers.

25/3/14

M/S F. Baalwan Const.  
P.O.C. 76/2  
188nd  
173076 19/05  
537695 24/07

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

7,71,698/2

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

108

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC)
- 3). TITLE OF CONTRACT P/F Lights
- 4). TENDER NUMBER (108) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT P/F of Moon Light and Street Light Jehanabad UC-03 SITE Zone DMC (West)
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE Open Rate
- 8). ENGINEER'S ESTIMATE Open Rate  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 15 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Mabzass Electric
- 16). CONTRACT AWARD PRICE Rs.11,44,000/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Mabzass Electric  
M/s. Moosa Enterprises  
M/s. Munnawar Enterprises
  
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE X



PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer \_\_\_\_\_

*(Handwritten Signature)*  
ASST. EXECUTIVE ENGINEER  
D.M.C. WEST

<b>FOR OFFICE USE ONLY</b>
----------------------------

*SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi.*  
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE ASSISTANT EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

108

No. AEE/SZ/DMC/W/ 69 /2014

Dated 31/5 /2014

M/S Mabbzass Electric Works  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

WORK ORDER

SUBJECT: - P/F OF MOON LIGHT AND STREET LIGHT JEHANABAD UC-03 SITE ZONE DMC  
(WEST)

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 14,04,500/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 30 days months failing which penalty will be imposed as per contract clause.

ASSISTANT EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Office Copy / File Copy

  
ASSISTANT EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

57

STAMP RS. 3490/-

# MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 28/4/14 day of 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Mahyaz Electric Works their proprietor address carrying on business under the name and style of M/S Mahyaz Electric Works the expression shall include their successor and assignees of the said firm and their executors administrator, assignees of the said individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 113 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 113 and dated 28/4/14 For the Work of "P/E of Moon Light and Street Light

Jehan Abad in UC-03 Site Zone DMC (West)


Sanctioned cost of the works Rs. 11,41,000/- i/c premium @ Rate Spec. above / below the schedule of rates. The contractor has deposited a sum of Rs. 34,200/- vide challan No. 954 R/Bill dated 28/5/14 as security in addition to the earnest money deposited vide challan No. 23000/- dated 28/5/14 Rs. 23000/- time limit of the work 30 days and penalty is Rs. 500/- per day.

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this 28/4/14 day of 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI



Witness : I [Signature]  
R-1/22 Section 11-B AKST

Witness : II [Signature]  
AL-Rias Enk HMOID  
219 F/C No. 3

M/S [Signature]  
Signature of Contractor  
[Stamp]  
Stamp Office, CAP Camp  
Karachi



# NOTE SHEET

108

References

SUBJECT: - P/F OF MOON LIGHT AND STREET LIGHT

JEHANABAD UC-03 SITE ZONE DMC (WEST)


After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. Open Rate were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -


- |    |                       |                         |
|----|-----------------------|-------------------------|
| 1. | Mabzass Electric Work | L.Sum<br>Rs.11,44,000/- |
| 2. | Moosa Enterprises     | L.Sum<br>Rs.11,97,200/- |
| 3. | Munnawar Enterprises  | L.Sum<br>Rs.12,46,400/- |


The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 11,44,000/- and Total Amount Rs. 11,44,000/-.

It is therefore requested that the sanction amounting to Rs. 11,44,000/- Rupees (Eleven Lac & Forty Four Thousand Only) in favour of M/S Mabzass Electric Work Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

  
ASSISTANT EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)

  
ACCOUNTANT (M&E)  
SITE ZONE DMC(W)

  
SUPERINTENDING ENGINEER  
DMC (WEST)

  
MUNICIPAL COMMISSIONER  
DMC (WEST)

  
ADMINISTRATOR  
DMC (WEST)

108

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)


- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | P/F of Moon Light and Street Light Jehanabad UC-03 SITE Zone DMC (West) |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Web SITE / News Paper   |
| 6. Total Bid documents Sold                         | 03  |
| 7. Total Bids Received                              | 03  |
| 8. Technical Bid Opening date (if applicable)       |   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bid (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Mabzass Electric Work	L.Sum Rs.11,44,000/-	1 <sup>st</sup> Lowest	Open Rate	1 <sup>st</sup> Lowest	Accepted
2.	Moosa Enterprises	L.Sum Rs.11,97,200/-	2 <sup>nd</sup> Lowest	Open Rate	2 <sup>nd</sup> Lowest	Accepted
3.	Munnawar Enterprises	L.Sum Rs.12,45,400/-	3 <sup>rd</sup> Lowest	Open Rate	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)

# OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC WEST KARACHI

SUBJECT: - P/F OF MOON LIGHT AND STREET LIGHT JEHANABAD UC-03

SITE ZONE DMC (WEST)

E/Cost: Open Rate E/Money 2% O/R T/Limit 30 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	P.F of Moon Light Fitting, protection Iron Mesh with thread, holder with 125 watt Philips Make complete as required	<sup>2200</sup> 50 Nos <sup>5000/-</sup> Open Rate	<u>250000/-</u>
2.	P.F H.R.C 511 Philips Type with 750 watt Son Lamp and Ballast and Igniter, Capacitor Complete accessories should be Philips make as required	<sup>12500</sup> 20 Nos <sup>16000/-</sup> Open Rate	<u>320000/-</u>
3.	P.F double arch bracket set 1 1/2 dia G.I Pipe 5ft long for installation of street lights with tubular clamp complete in all respect	<sup>11000</sup> 10 Set <sup>4500/-</sup> Open Rate	<u>45000/-</u>
4.	P.F PVC wire 7*20 1°C Million Supreme	<sup>275</sup> 950 Mtr <sup>500/-</sup> Open Rate	<u>465000/-</u>
5.	P.F switch 20 Amp Open porcelain base best quality as required	<sup>140</sup> 70 Nos <sup>300/-</sup> Open Rate	<u>21000/-</u>
6.	P.F PVC Wire 3.29 S/C Million Supreme	<sup>45</sup> 450 Mtr <sup>100/-</sup> Open Rate	<u>43000/-</u>

*25/3/14*

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

Rates is Rupees 1164000/- (Copies on mentioned schedule fully four thousand)

Signature [Signature] Address C-2/B Modern Colony Marghops Rd. K&C

*[Signature]*

Order / Quotation Issued To M/s. Mubazzar Electric  
 E.O/Closed on 199030 Dt. 24/3/14  
 B.M. 2300/- P.O. No. 99155 Dt. 25/3/14

2  
SITE ZONE DMC (WEST)

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

109

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Imp of Play Ground
- 4). TENDER NUMBER (109) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Imp of Malik Tareen Play Ground Opposite Fatima Masjid UC-04 SITE Zone DMC (West)
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 1,01,659/-+O/R
- 8). ENGINEER'S ESTIMATE 1,01,659/-+O/R  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attaeh list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Rao Muhammad Irshad
- 16). CONTRACT AWARD PRICE Rs.18,56,959/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Rao Muhammad Irshad  
M/s. Niaz & Brothers  
M/s. Niaz & Zahid Brothers  
M/s. A.S.S & Brothers
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:



19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A  
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST  
EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT  
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


Signature & Official Stamp of  
Authorized Officer

*[Handwritten Signature]*  
**EXECUTIVE ENGINEER  
DMO (P&ST)**

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

office copy (2)

109

No. EE/SZ/DMC/W/ 54 /2014

Dated 31/5/2014

M/S Rao Muhammad Irshad  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

mailed

WORK ORDER


SUBJECT: - IMP OF MALIK TAREEN PLAY GROUND OPPOSITE FATIMA MASJID UC-B4 SITE  
ZONE DMC (WEST)

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 18,56,959/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 60 days months failing which penalty will be imposed as per contract clause.

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to:-

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

RAO MOHAMMAD  
18,56,959/2

30/05/14

STAMP RS. 5580/2

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this FRI day of 30/5/14 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Rao Mohammed Ishaq their proprietor address carrying on business under the name and style of M/S Rao Mohammed Ishaq which expression shall include their successor and assignees of the said firm and heir executors administrator, assignees of the said individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/4 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/4 and dated: For the Work of "Imp. of Malik Tareem Play Ground opposite Fatima Masjid in Sector 4 Site Zone DMC (W)"


Sanctioned cost of the works Rs. 18,56,959/2 i/c premium @ AT PAR above / below the schedule of rates. The contractor has deposited a sum of Rs. 67,548/2 BRSD/ challan No. EST R/BILL dated - as security in addition to the earnest money deposited vide challan No. - dated 7/5/14 Rs. 25300/2 time limit of the work 60 Days and penalty is Rs. 500/2 per day


The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract abide by all the terms and condition of the aforesaid specification and tender.


The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach


In witness whereof the said parties have set their hands this \_\_\_\_\_ day of \_\_\_\_\_ 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

  
OFFICE SUPERINTENDENT  
30 MAY 2014

Witness : I  
  
C-228

Witness : II  
  
M/S Ameer Khan Ahammed Corp  
H. NO. 4 GALI NO 4 NAWAB  
SALARY BOLDI KARACHI

M/S Rao Mohammed Ishaq  
Signature of Contractor   
H. NO. R-1219 Block  
A Noor Mohammed village  
Liyari Karachi.



# NOTE SHEET

109

Paras

( )

References

**SUBJECT: - IMP OF MALIK TAREEN PLAY GROUND OPPOSITE  
FATIMA MASJID UC-04 SITE ZONE DMC (WEST)**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 1,01,659/-+O/R were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                       |                       |
|----|-----------------------|-----------------------|
| 1. | Rao Muhammad Irshad   | At Par<br>18,56,959/- |
| 2. | Niaz & Brothers       | @.50%Above            |
| 3. | Niaz & Zahid Brothers | @1%Above              |
| 4. | A.S.S & Brothers      | @1.5%Above            |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 1,01,659/-+O/R and Total Amount Rs. 1,01,659/-+O/R.

It is therefore requested that the sanction amounting to Rs. 18,56,959/- Rupees (Eighteen Lac Fifty Six Thousand Nine Hundred & Fifty Nine Only) in favour of M/S Rao Muhammad Irshad Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

109

No. XEN/S.Z/DMC/W/ 127/2014


Dated 5/6/2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency SITE Zone DMC (West)
2. Tender Reference No No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item Imp of Malik Tareen Play Ground Opposite Fatima Masjid UC-04 SITE Zone DMC (West)
4. Method of Procurement Single Envelop Procedure
5. Tender Published Through Website SPPRA
6. Total Bid documents Sold 04
7. Total Bids Received 04
8. Technical Bid Opening date (if applicable) -
9. No. of Bid technically qualified (if applicable) -
10. Bis (s) Rejected Nil
11. Financial Bid Opening Date 25/03/2014
12. Bid Evaluation Report 01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Rao Muhammad Irshad	At Par 18,56,959/-	1 <sup>st</sup> Lowest	1,01,659/- +O/R	1 <sup>st</sup> Lowest	Accepted
2	Niaz & Brothers	@.50%Above	2 <sup>nd</sup> Lowest	1,01,659/- +O/R	2 <sup>nd</sup> Lowest	Accepted
3	Niaz & Zahid Brothers	@1%Above	3 <sup>rd</sup> Lowest	1,01,659/- +O/R	3 <sup>rd</sup> Lowest	Accepted
4	A.S.S & Brothers	@1.5%Above	4 <sup>th</sup> Lowest	1,01,659/- +O/R	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
OMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C. Ctd: -

1. Administrator DMC (West)

# SITE ZONE DMC (WEST) KARACHI

**SUBJECT: - IMP OF MALIK TAREEN PLAY GROUND OPPOSITE FATIMA**

**MASJID UC-04 SITE ZONE DMC (WEST)**

**E/Cost: 1,01,659/- + O/R E/Money 25300/- + 2% O/R T/Limit 60 Days Penalty 500/- PD.**

S.No	Description of Work	Quantity	Rate Per%
1.	Supplying stacking and spreading app: garden soil (S/Earth) free from salt and grass roots etc i/c all lead and lift.	16875/Cft	28% Open Rate 472500/3
2.	Supplying stacking and spreading red murrum from app: quarries to required slop i/c consolidation by famig and watering etc complete.	19800/Cft	40% Open Rate 792000/3
3.	P/F Goal Poll Set	156/Rft	55% Open Rate 85800/3
4.	Distemping	7200/Sft	1079.65% Sft
5.	Providing and fixing iron steel grill door with angle iron frame of 1 1/2" x 1 1/2 x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of Engineer Incharge	900/Sft	45% Open Rate 405000/3
6.	1/2" thick cement plaster 1:4 upto 20' height.	1600/Sft	2283.93% Sft
7.	Painting Corrugated Surfaces patent roofing etc with oil paint	900/Sft	1421.75% Sft 1755300/2

  
**EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)**

I / we hereby quoted AT PAR Above / Below the SR. Plus Non Schedule Items Offer

Rates is Rupees 101,659 + 17,55,300 = 18,56,959/3

Signature [Signature] Address \_\_\_\_\_

- ① Rate Quoted at AT PAR Plus o/rate
- ② NO cutting commission
- ③ IN Sealed covers.

2  
25/3/14

Order / Quotation Issued To Mr.  
M. I. C. Rao, Alhambra, Karachi.  
T.O.C. 1500/- No. 17368 Dt. 21/03  
S.M. 25300/- 1368018 21/03

  
**ACCOUNTANT (B&R)  
Site Zone DMC (West)**

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Construction of CC Street
- 4). TENDER NUMBER (112) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Const of CC Street in front of Fazal Qadcer House in Islamia Colony UC-09 SITE Zone
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 8,01,115/-
- 8). ENGINEER'S ESTIMATE 8,01,115/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 45 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Shahnawaz Enterprises
- 16). CONTRACT AWARD PRICE Rs.7,97,109/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Shahnawaz Enterprises  
M/s. Koh-e-Mor & Co  
M/s. M.R Enterprises
  
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X



PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer

*[Handwritten Signature]*  
**EXECUTIVE ENGINEER**  
DMC (WEST)

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 64/12014

2014-03-25

M/S M. Shah Nawaz Enterprises  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

SUBJECT: - CONST OF CC STREET IN FRONT OF FAZL QADIR BROTHERS BAZAAR  
COLONY C.C-09 SITE ZONE

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has approved the tender of the  
subjected work and tender amount calculated by the design section is Rs. 12,200/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and  
to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by  
the terms and conditions laid down in the printed form of the contract. Wherever applicable.

The work is to be completed within the schedule time of 15 months failing which  
penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to:-

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

10/10/14

Stamp No. 14/14

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 12/1/14 2014 by the District Municipal Corporation Site Zone by the name of M/S. M. S. Khan and M/S. M. S. Khan and their partners, who are carrying on business under the name and style of M/S. M. S. Khan and their successors, assignees of the said firm and their respective administrators, assignees of the said individual partner of the other part

Where as the Administrator, Site Zone has accepted the contractor's tender for the work annexed and marked 1/3 dated 25/12/14 according to the specifications and general condition of the contract hereto annexed and marked 1/3 for the work of "Construction of e.c. street light of 100-24 in Islamia Colony"

Sanctioned cost of the works Rs. 2,197,109/- The contractor has deposited a sum in Rs. 23855/- above / below the schedule of rates. The contractor has deposited a sum in Rs. 23855/- vide challan No. 112/R/134 dated 1/1/14 as security in addition to the security money deposited vide challan No. 112/R/134 dated 25/12/14 Rs. 16000/- Time limit of the work 45 days and penalty is Rs. 500/- per day

The contractor has given DMC (West) Site Zone a lien over such sum of Rs. as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the Site Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfil the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the Site Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract to those mentioned in the tender without prejudice to the right of the Site Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this 12/1/14 day of January 2014.

**CERTIFICATE**  
The stamp duty has been paid in accordance with the provisions of the Stamp Act, 1899 and the provisions of the Stamp Act, 1958 and the provisions of the Stamp Act, 1958 and the provisions of the Stamp Act, 1958.

[Signature]  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

[Signature]  
13/1/14

Witness : I  
[Signature]

Witness : II  
[Signature]  
[Signature]  
[Signature]

[Signature]  
Signature of Contractor  
[Signature]

# NOTE SHEET

112

aras

References

SUBJECT: - CONST OF CC STREET IN FRONT OF MAZAL QADEER  
HOUSE IN ISLAMIA COLONY UC-09 SITE ZONE

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 8,01,115/- were called through different Newspaper Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under:-

- |    |                          |                               |
|----|--------------------------|-------------------------------|
| 1. | M. Shahzawaz Enterprises | @ 5% Below<br>Rs. 7,97,109/-  |
| 2. | Kohe Mor & Co            | @ 15% Below<br>Rs. 7,98,311/- |
| 3. | M.R Enterprises          | @ 15% Below<br>Rs. 7,99,112/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 8,01,115/- and Total Amount Rs. 8,01,115/-.

It is therefore requested that the sanction amounting to Rs. 7,97,109/- Rupees (Seven Lac Ninety Seven Thousand One Hundred & Nine Only) To @ 0.50% Below S.R. in favour of M/S Shahzawaz Enterprises Chargeable from: B.G. No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (BID) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST BRANCH)**

No. XEN/S.2/DMC/W/

/2014

Date


/2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Ruler 2010)


1. Name of Procuring Agency: SITE zone DMC (West)
2. Tender Reference No: NO. XEN/S Zone/DMC/W/ 107/2014
3. Tender Description / Name of Work / Item: Construct of 01 Street front of Public Education Center in the County UC-Gra's TC Zone
4. Method of Procurement: Single Envelope Procedure
5. Tender Published: Through Public Notice
6. Total Bid documents Sold: 03
7. Total Bids Received: 03
8. Technical Bid Opening date (if applicable):
9. No. of Bid technically qualified (if applicable):
10. Bids (s) Rejected: No
11. Financial Bid Opening Date: 25, Nov 2014
12. Bid Evaluation Ref No: 01/24/2014

S. No	Name of Firm or builder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	M. Shannawar Enterprises	@ 50% Below Rs. 7,97,103/-	1 <sup>st</sup> Lowest	80% of EST	Accepted	Accepted
2	Kash Motors CC	@ 10% Below Rs. 7,98,611/-	2 <sup>nd</sup> Lowest	87% of EST	Accepted	Accepted
3	M. A. Mehmood	@ 15% Below Rs. 7,99,100/-	3 <sup>rd</sup> Lowest	90% of EST	Accepted	Accepted

This is done with the signature of the members of the committee as follows:

  
XEN Sewerage  
KW&SB Member

  
XEN (S&K)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
D.M.C (West) Chairman

Director (CB) SPPRA

With a request to us based on SPPRA's letter

C.C to:-

1. Administrator DMC (West)

No. 150/1

150/1

## OFFICE OF THE EXECUTIVE ENGINEER (E & R) SITE ZONE DMC (WEST) KARACHI

SUBJECT: - CONST OF CC STREET INFRONT OF FAZAL QADIR HOUSE IN  
ISLAMIA COLONY UC-09 SITE ZONE

Estimate No. 8,01,115/- E/Money 16930/- T/Limit 45 days Penalty 500/- D.

S.No	Description of Work	Quantity	Rate Per Sq
1.	Earth work of Excavation undressed lead time single throw of Kassi Phwara of shovel in ordinary soil.	450 cu yds	4000/-
2.	Cartage of 100 Cu Yds all materials like stone aggregate spwals lime surkin 3G roll fasting poles crossing bridge gunders pipe sheet M/S Brass sheets 1000 trenches 10x5x5" 1000 tiles 12x6x2" 150 cu timber 100 mould feet wood by trenches owned by the contractor withing 10 miles etc comp.	39 cu yds	900/-
3.	CC plain i.e placing compacting finishing and curing complete i.e screening and washing of stone aggregate without shattering ratio 1:4:8	450 cu yds	1000/-
4.	P.L. 2" thick toping cement concrete 1:2:4 for surface finishing and dividing into panels etc completed	1500 sq yds	3775/-

EXECUTIVE ENGINEER (E & R)  
SITE ZONE DMC (WEST)

We hereby quote 150% Above / Below the SR.

Signature [Signature] Address F 26, A-1, F-26, Islamabad

Karnachi No. 41

3 Date Recd of order  
3 Date of work  
3 Date of completion

3 Date of work  
3 Date of completion

[Signature]

[Signature]

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC)
- 3). TITLE OF CONTRACT Imp / Repair of Road
- 4). TENDER NUMBER (113) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Imp / Repair of 03 CM Carpeted Road by hand lying in front of Pankha Hotel Via Kabari Market from UC Office UC-03 and different places Brohi, Baloch and Bridriya Mohallah UC-03
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 25,87,370/-
- 8). ENGINEER'S ESTIMATE 25,87,370/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 90 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Naveed Enterprises & Co
- 16). CONTRACT AWARD PRICE Rs.25,87,370/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Naveed Enterprises & Co  
M/s. Majeed Associate  
M/s. Al Asim Associate
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X



PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	--------------------------	--------------------------

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer

  
**EXECUTIVE ENGINEER**  
D.M.C (WEST)

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

113

No. EE/SZ/DMC/W/ 83 /2014

Dated 31/5 /2014

M/S Naveed Enterprises & Co  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

**SUBJECT: - IMP / REPAIR OF 03 CM CARPETED ROAD BY HAND LYING INFORNT OF**  
**PANKHA HOTEL VIA KABARI MARKET FROM UC OFFICE UC-03 AND**  
**DIFFERENT PLACES BROHL BALOCH AND BRIDRIYA MOHALLAH UC-03**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 25,87,370/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 90 days months failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Dffice Copy / File Copy

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Reference

10/2

21/05/14

STAMP RS. 7.770/2

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this \_\_\_\_\_ day of 21/5/2014 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Naveed Enterprises by their proprietor address carrying on business under the name and style of M/S Naveed Enterprises which expression shall include their successor and assignees of the said firm and heir executors administrator, assignees of the said individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/3 dated 25-03-2014 according to the specification and general condition of the contract hereunto annexed and marked 1/3 and dated: For the Work of "Imp/ Repair of S.C.M. Carpeded Road by hand Laying in front of Pamkha Hotel via Habasi Market from cc-office in cc-03 and different places Brohi, Baluch and Broderia Mohallah in cc-03"


Sanctioned cost of the works Rs. 25,87,370/2 i/c premium @ AT PAR % SID above/below the schedule of rates. The contractor has deposited a sum of Rs. 77,394/2 vide challan No. DD for IST R. Billed dated \_\_\_\_\_ as security in addition to the earnest money deposited vide challan No. \_\_\_\_\_ dated 7/5/14 Rs. 52000/2 time limit of the work 90 Days and penalty is Rs. 500/2 per day


The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.


The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.


In witness whereof the said parties have set their hands this \_\_\_\_\_ day of \_\_\_\_\_ 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI



Witness : I  
  
\_\_\_\_\_

Witness : II  
  
\_\_\_\_\_

M/S Naveed Enterprises  
Signature of Contractor   
123, old cc-office  
Mangopir Road  
Stamp Office, City



# NOTE SHEET

113

3

Paras

References

**SUBJECT: - IMP / REPAIR OF 03 CM CARPETED ROAD BY HAND**  
**LYING INFORNT OF PANKHA HOTEL VIA KABARI**  
**MARKET FROM UC OFFICE UC-03 AND DIFFERENT**  
**PLACES BROHL,BALOCH AND BRIDRIYA**  
**MOHALLAH UC-03**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 25,87,370/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                         |                              |
|----|-------------------------|------------------------------|
| 1. | Naveed Enterprises & Co | At Par                       |
| 2. | Majeed Associate        | @.5%Above<br>Rs.26,00,307/-  |
| 3. | Al Asim Associate       | @.80%Above<br>Rs.26,08,069/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 25,87,370/- and Total Amount Rs. 25,87,370/-.

It is therefore requested that the sanction amounting to Rs.25,87,370/- Rupees (Twenty Five Lac Eighty Seven Thousand Three Hundred & Seventy Only) i/c @ At Par S.R in favour of M/S Naveed Enterprises & Co Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

5

OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

113

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)

- 1. Name of Procuring Agency SITE Zone DMC (West)
- 2. Tender Reference No No. XEN /S.Zone/DMC/W/127/2014
- 3. Tender Description / Name of Work / Item Imp / Repair of 03 CM Carpeted Road by hand lying in front of Pankha Hotel Via Kabari Market from UC Office UC-03 and different places Brohi, Baloch and Bridriya Mohallah UC-03
- 4. Method of Procurement Single Envelop Procedure
- 5. Tender Published Through Web SITE / News Paper
- 6. Total Bid documents Sold 03
- 7. Total Bids Received 03
- 8. Technical Bid Opening date (if applicable) -
- 9. No. of Bid technically qualified (if applicable) -
- 10. Bis (s) Rejected Nil
- 11. Financial Bid Opening Date 25/03/2014
- 12. Bid Evaluation Report 01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Naveed Enterprises & Co	At Par	1 <sup>st</sup> Lowest	25,87,370/-	1 <sup>st</sup> Lowest	Accepted
2.	Majeed Associate	@ 5% Above Rs. 26,00,307/-	2 <sup>nd</sup> Lowest	25,87,370/-	2 <sup>nd</sup> Lowest	Accepted
3.	Al Asim Associate	@ .80% Above Rs. 26,08,069/-	3 <sup>rd</sup> Lowest	25,87,370/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

- 1. Administrator DMC (West)

Referen

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)**  
**SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - IMP / REPAIR OF 03 CM CARPETED ROAD BY HAND LYING INFORNT OF**  
**PANKHA HOTEL VIA KABARI MARKET FROM UC OFFICE UC-03 AND**  
**DIFFERENT PLACES BROHI, BALOCH AND BRIDRIYA MOHALLAH UC-03**

E/Cost: 25,87,370/- E/Money 51750/- T/Limit 90 days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shavel in ordinary soil.	17430/Cft	1663.75%0Cft
3.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	13944/Cft	902.20%Cft
4.	P/L aggtt base course material over prepared sub-grade in conformity with lines, grades, thickness and typical cross section as shown in drawing for new pavements at grade/widening existing pavements using well graded granular crushed stone with sand silt having smooth gradations curve with in the limit for grading C or D as per AASHTO M-147-65 (1980) and compacting to 100% of the minium dry density according to AASHTO-180 method D using approved mechanical means of i/c watering with all lead and lift complete as per specification as directed by the Engineer Inch.	21000/Cft	5542/24%Cft

5. P/L single layer of 3cm compacted thickness wearing course on the following job mix formula.

Use standard sieve	%passing weight
1" 26mm	100
¾" 4.70mm	90-100
½" 12.5mm	75-70
3/8" 4.70mm	56-70
No: 4 (4.75mm)	35-55
No: 8 (2.38mm)	23-35
No: 50 (0.30mm)	5-12
No: 200 (0.075mm)	2-8

Asphalt 60-70 grade content weight 4.5 total mix: use originally send its Propbipated job mix formulas prior paving asphalt concrete surface shall be cleaned rubbish must be strictly to tack prime coat make bondage during laying temperature of asphalt concrete shall be less than 140 degree asphalt concrete with laid with pavers compacted shall be steel pneumatic tyre roller density according AASHTO 180 method 'D' modified wearing course shall be 1000 kg mini: stability 20% mini: less than marshall tests criteria all materials to the density specification of AASHTO as directed by Engr: Inch:

3

*[Signature]*  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

2587370

I / we hereby quoted AT-Per Above / Below the SR. Plus Non Schedule Items Offer

Signature *[Signature]* Address 123 - old Cralimar Karachi

- ① Rotta Quateel perit At per S-R.
- ② NO Cultij / permission.
- ③ In sealed cover.

*[Signature]*  
25/3/14

✓  
 Tender / Quotation Issued To M/s  
 M/s Naweed Enteg & Co  
 T.O. No. 2500/- 17315 Dt. 21/03  
 S.M. No. 52000/- 10156333 Dt. 20/03

*[Signature]*  
 ACCOUNTANT (B&R)  
 Site Zone DMC (West)



**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

117

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Repair / Maintenance of Vehicle
- 4). TENDER NUMBER (117) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Repair / Maintenance of Sanitation Vehicle No. CH-214-120 in SITE Zone DMC (West)
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE Open Rate
- 8). ENGINEER'S ESTIMATE Open Rate  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 15 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Al Hamd Associate
- 16). CONTRACT AWARD PRICE Rs.12,04,000/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Al Hamd Associate  
M/s. Al Amir Associate  
M/s. K.B International
  
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE \_\_\_\_\_ ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE \_\_\_\_\_ X
  - c).  TWO STAGE BIDDING PROCEDURE \_\_\_\_\_ X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_ X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer



**FOR OFFICE USE ONLY**

ASST. EXECUTIVE ENGINEER  
D.M.C. WEST

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE ASSISTANT EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

117

No. AEE/SZ/DMC/W/ 72 /2014

Dated 31/5/2014

M/S Al Hamd Associate  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

WORK ORDER

SUBJECT: - REPAIR/MAINTENANCE OF SANITATION VEHICLE NO. CH-214-120 IN SITE  
ZONE DMC (WEST)

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 12,04,000/-


You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 15 days months failing which penalty will be imposed as per contract clause.

ASSISTANT EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Office Copy / File Copy

  
ASSISTANT EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

STAMP RS. 3620/-

# MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 4/5/14 day of 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Al-Hand Associates by their proprietor address carrying on business under the name and style of M/S Al-Hand Associates which expression shall include their successor and assignees of the said firm and their executors administrator, assigned of the said individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 113 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 113 and dated: For the Work of "Repairs/Maintenance of Sanitation Vehicles No CH-214-120 in Site Zone DMC (W)"


Sanctioned cost of the works Rs. 12,04,000/- i/c premium @ Rate Specified above/below the schedule of rates. The contractor has deposited a sum of Rs. 361,000/- challan No. DMDIST/REPAIR dated - as security in addition to the earnest money deposited vide challan No. - dated 29/5/14 Rs. 241,000/- time limit of the work - and penalty is Rs. 500/- per day


The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.


The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this 4/5/14 day of 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

Witness: I  
  
\_\_\_\_\_

Witness: II  
  
AL-Riaz H No. D200

M/S  
Signature of Contractor  
  
M/S Al-Hand Associates



3

# NOTE SHEET

( )

References

aras

SUBJECT: - REPAIR / MAINTENANCE OF SANITATION VEHICLE  
NO. CH-214-120 IN SITE ZONE DMC (WEST)

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. Open Rate were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                   |                          |
|----|-------------------|--------------------------|
| 1. | Al Hamd Associate | L.Sum<br>Rs.12,04,000/-  |
| 2. | Al Amir Associate | L.Sum<br>Rs. 12,27,000/- |
| 3. | K.B International | L.Sum<br>Rs.12,54,000/-  |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 12,04,000/- and Total Amount Rs. 12,04,000/-.

It is therefore requested that the sanction amounting to Rs. 12,04,000/- Rupees (Twelve Lac & Four Thousand Only) in favour of M/S Al Hamd Associate Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

2  
 ACCOUNTANT (M&E)  
 SITE ZONE DMC(W)

*[Signature]*  
 ASSISTANT EXECUTIVE ENGINEER  
 SITE ZONE DMC (WEST)

*[Signature]*  
 SUPERINTENDING ENGINEER  
 DMC (WEST)

*[Signature]*  
 MUNICIPAL COMMISSIONER  
 DMC (WEST)

*[Signature]*  
 ADMINISTRATOR  
 DMC (WEST)

3  
4  
5  
6

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

117

Dated /2014

No. XEN/S.Z/DMC/W/ /2014

**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

- 1. Name of Procuring Agency: SITE Zone DMC (West)
- 2. Tender Reference No: No. XEN /S.Zone/DMC/W/127/2014
- 3. Tender Description / Name of Work / Item: Repair / Maintenance of Sanitation Vehicle No. CH-214-120 in SITE Zone DMC (West)
- 4. Method of Procurement: Single Envelop Procedure
- 5. Tender Published: Through Web SITE / News Paper
- 6. Total Bid documents Sold: 03
- 7. Total Bids Received: 03
- 8. Technical Bid Opening date (if applicable): -
- 9. No. of Bid technically qualified (if applicable): -
- 10. Bis (s) Rejected: Nil
- 11. Financial Bid Opening Date: 25/03/2014
- 12. Bid Evaluation Report: 01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Al Hamd Associate	L.Sum Rs. 12,04,000/-	1 <sup>st</sup> Lowest	Open Rate	1 <sup>st</sup> Lowest	Accepted
2.	Al Amir Associate	L.Sum Rs. 12,27,000/-	2 <sup>nd</sup> Lowest	Open Rate	2 <sup>nd</sup> Lowest	Accepted
3.	K.B International	L.Sum Rs. 12,54,000/-	3 <sup>rd</sup> Lowest	Open Rate	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

*Kashif*  
XEN Sewerage  
KW&SB Member

*[Signature]*  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

*[Signature]*  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

- 1. Administrator DMC (West)

# OFFICE OF THE EXECUTIVE ENGINEER (B&R)

## SITE ZONE DMC WEST KARACHI

SUBJECT: - REPAIR / MAINTENANCE OF SANITATION VEHICLE NO.

CH-214-120 IN SITE ZONE DMC (WEST)

E/Cost: Open Rate E/Money 2%O/R T/Limit 15 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	<u>MACHINING / GRINDING WORK</u>		
	a. Crank shaft grinding		
	b. Cam bush fitting		
	c. Connecting rod bush fitting		
	d. Cylinder boring / sleeve removing		
	e. Sleeve fitting		
	f. Head tikli fitting		
	g. Main & big end bearings fitting		
	h. Valve seat cutting & facing		
	i. Head Facing		
	j. Engine Block and Head checking with chemical treatment of cleaning all Engine Lines	01 Job	Open Rate <u>185000</u>
2.	<u>ENGINE</u>		
	a. Liner Kit 01 Set		
	b. Main big end bearing 01 Set		
	c. Valve inlet / Exhaust set 01 Set		
	d. Engine Overhauling Kit set 01 Set		
	e. Valve guide Set 01 Set		
	f. Connecting rod bush set 01 Set		
	g. Cam bush Set 01 Set		
	h. Tappid bush 01 Set		
	i. Oil Pump Assembly 01 Set		
	j. Hose Pipe / Fan Belt 01 Set		
	k. Water Jacket 01 No		
	Complete in all respect	01 Job	Open Rate <u>35000</u>
3.	Repairing fuel injection pump with replacement of pump Rotter, plunger nozzles, spring with washers, paeking kit i/e the machinery work and labour charges complete in all respect	01 Job	Open Rate <u>160000</u>
4.	P/F Automizzers with nozzles complete set complete in all respect	01 Job	Open Rate <u>95000</u>
5.	Repairing self with replacement of self body bendex, carbon, armature i/e cost of labour charges complete in all respect	01 Job	Open Rate <u>60000</u>
6.	Repairing Generator with replacement of rotter, stator coil, carbon bearings i/e labour charges complete in all respect	01 Job	Open Rate <u>52000</u>



size 8-25-20 (General)

125000 (encl)  
02 Set

Open Rate

3

250000

Rs 1204000

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

Lum Sum Offer is Rupees

Twelve Lac four thousand only

Signature

*[Handwritten Signature]*

Address

Shop I Bl-15 E-B Area

AL-HAMD ASSOCIATES

Proprietor

*[Handwritten Signature]*  
25/3/14

Sender / Quantity / Issued To M/D  
Al-Hamd Associates

T.O/C 1000 / 199/36 Di 24/3/14  
E/M 24/00/20 No 6557728 Di 25/3/14

*[Large Handwritten Signature]*

ACCOUNTANT (B&R)  
Site Zone DMC (West)

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## **CONTRACT EVALUATION FORM**

### **TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Imp / Const of CC Drain
- 4). TENDER NUMBER (122) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Imp / Const of CC Drain from Ayub House to Jan House Ghosia Mohallah UC-07 SITE Zone DMC (West)
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 12,39,520/-
- 8). ENGINEER'S ESTIMATE 12,39,520/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Afsar Khan Otman Khail
- 16). CONTRACT AWARD PRICE Rs.12,43,858/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Afsar Khan Otman Khail  
M/s. Waheed & Sons  
M/s. Malik Zahir Khan  
M/s. Itihad Enterprises
  
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE \_\_\_\_\_ ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE \_\_\_\_\_ X
  - c).  TWO STAGE BIDDING PROCEDURE \_\_\_\_\_ X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_ X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

(If yes, result thereof)

- 33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

- 34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

- 35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

- 36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

- 37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.

(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

- 38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

- 39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 112 /2014

Dated 12/6 /2014

M/S Afsar Khan Otman Khail  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**


**SUBJECT: - IMP / CONST OF CC DRAIN FROM AYUB HOUSE TO JAN HOUSE GHOSIA**  
**MOHALLAH UC-07 SITE ZONE DMC (WEST)**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 12,43,858/-.

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 60 days months failing which penalty will be imposed as per contract clause.

  
EXECUTIVE ENGINEER  
SITE-ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

44-30  
10/06/14

STAMP RS. 3740/-

DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI  
AGREEMENT

An agreement made this TUES day of 10/06/14 2014 by the District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Afsar Khan Brothers by their proprietor address carrying on business under the name and style of M/S Afsar Khan Brothers which expression shall include their successor and assignees of the said firm and their executors administrator, assignees of the said individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/4 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/4 and dated: For the Work of "Imp/const of e-c Drain from Ayub house to Jan House Extension Mohallah in no-07 site Zone DMC (W)"

Sanctioned cost of the works Rs. 12,43,858/- i/c premium @ 0.35% above / below the schedule of rates. The contractor has deposited a sum of Rs. 87193/- vide challan No. EST R 1811 dated 7/5/14 as security in addition to the earned money deposited vide challan No. 7/5/14 Rs. 25000/- time limit of the work 60 days and penalty is Rs. 500/- per day

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this \_\_\_\_\_ day of \_\_\_\_\_ 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

Witness : I Shah  
SHOJA ALI Akbar Shah

H-869/Badi tron


Witness : II A. SATIAR

Shah Shah Village

M/S Afsar Khan Brothers  
White and Brothers

Signature of Contractor [Signature]

H-854-Sado



10 JUN 2014  
10-6-14

# NOTE SHEET

122

(3)

Paras

References

**SUBJECT: - IMP / CONST OF CC DRAIN FROM AVUB HOUSE TO  
JAN HOUSE GHOSIA MOHALLAH UC-07 SITE ZONE  
DMC (WEST)**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 12,39,520/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                        |                              |
|----|------------------------|------------------------------|
| 1. | Afsar Khan Otman Khail | @.35%Above<br>Rs.12,43,858/- |
| 2. | Waheed & Sons          | @.38%Above<br>Rs.12,44,230/- |
| 3. | Malik Zahir Khan       | @.40%Above<br>Rs.12,44,478/- |
| 4. | Itihad Enterprises     | @.45%Above<br>Rs.12,45,098/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 12,39,520/- and Total Amount Rs. 12,39,520/-.

It is therefore requested that the sanction amounting to Rs. 12,43,858/- Rupees (Twelve Lac Forty Three Thousand Eight Hundred & Fifty Eight Only) i/c @ 0.35% A.S.R in favour of M/S Afsar Khan Otman Khail Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

122

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)


- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | Imp / Const of CC Drain from Ayub House to Jan House Ghosia Mohallah UC-07 SITE Zone DMC (West) |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Web SITE / News Paper   |
| 6. Total Bid documents Sold                         | 04  |
| 7. Total Bids Received                              | 04  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Afsar Khan Otman Khail	@.35%Above Rs.12,43,858/-	1 <sup>st</sup> Lowest	12,39,520/-	1 <sup>st</sup> Lowest	Accepted
2.	Waheed & Sons	@.38%Above Rs.12,44,230/-	2 <sup>nd</sup> Lowest	12,39,520/-	2 <sup>nd</sup> Lowest	Accepted
3.	Malik Zahir Khan	@.40%Above Rs.12,44,478/-	3 <sup>rd</sup> Lowest	12,39,520/-	3 <sup>rd</sup> Lowest	Accepted
4.	Itihad Enterprises	@.45%Above Rs.12,45,098/-	4 <sup>th</sup> Lowest	12,39,520/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)



# OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST) KARACHI

SUBJECT: - IMP / CONST OF CC DRAIN FROM AVUB HOUSE TO JAN HOUSE

GHOSIA MOHALLAH UC-07 SITE ZONE DMC (WEST)

E/Cost: 12,39,520/- E/Money 24790/- T/Limit 100 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Dismantling CC reinf: separating reinforcement from concrete cleaning the straightening the same	1800/Cft	5445% Cft
2.	Earth work of Excavation in ashes sand soft soil or silt cleanance undressed lead upto 50 ft.	8000/Cft	1663.75%0Cft
3.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	7840/Cft	902.20% Cft
4.	P/L 1:2:4 cc situ i/c placing compacting finishing curing i/c screening washing stone aggregate with out shuttering etc.	800/Cft	14429.25% cft
5.	Erection or removal centering for Rec or CC Plain plain work deador wood 2 <sup>nd</sup> class.	1600/Sft	3588.48% Sft
6.	P/L Rec work i/c all labour materials the cost of reinf: its labour beoding which will be a paid separately i/c all kind form moulds lifting shuttering washing finishing single Rec work roof slab beams lintel columus other structural members laid in situ or pre cost in position in all respect.	2400/Cft	337.0/P.Cft
7.	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening i/c cost of bending wire also i.c removal rust from bars.	68.25/Cwt	5001.70/P.Cwt
8.	Dewatering of Water	20/ Days	1500/P.Day
9.	Carriage of new jut bags 4 to 5Cft capacities filled with sand or cast	150/bags	202.46/Each

Order / Invoice Issued To M/s  
 M/s. Afroz Khan Dt. 24/03  
 198921  
 198922 Dt. 24/03

**ACCOUNTANT (B&R)**  
 Site Zone DMC (WEST)

**EXECUTIVE ENGINEER (B&R)**  
 SITE ZONE DMC (WEST)

I/we hereby quoted 0.35% Above/ Below the SR.

12,43,858/-

Signature [Signature] Address H. 854, Sadio-e-Afroz colony Orangi - 11

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

125

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC)
- 3). TITLE OF CONTRACT Imp of Sewerage Line
- 4). TENDER NUMBER (125) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT imp / Replacement of Sewerage Line i/c cc flooring behind Master Ayaz Khan House in Haroonabad UC-03 SITE Zone
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 8,87,145/-
- 8). ENGINEER'S ESTIMATE 8,87,145/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Syed Ali Akber Shah
- 16). CONTRACT AWARD PRICE Rs.8,87,145/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Syed Ali Akber Shah  
M/s. Sohail & Brothers  
M/s. H.H Khan Associate
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>		
No			

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>		
-----	-------------------------------------	--	--

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A  
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST  
EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT  
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes			
No	<input checked="" type="checkbox"/>		

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer



**FOR OFFICE USE ONLY**

**EXECUTIVE ENGINEER  
DMC (W/201)**

SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 45 /2014

Dated 23/5 /2014

M/S Syed Ali Akber Shah  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

SUBJECT: IMP / REPLACEMENT OF SEWERAGE LINE I/C CC FLOORING BEHIND MASTER  
AYAZ KHAN HOUSE IN HAROONABAD UC-03 SITE ZONE

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 8,87,145/-


You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 60 days months failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to:-

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

STAMP RS. 267/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 22/5/14 day of 2014 District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Syed Akber Ali Shah by their proprietor address ... business under the name and style of M/S Syed Akber Ali Shah which expression shall include their successor and assignees of the said firm and heir executors administrator, assignees of the said individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender hereunder annexed and marked 1/3 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/3 and dated ... For the Work of Exp/Replacement of Sewage Line etc etc Flooring behind Master Ayaz Khan house in Haroon Abad in UC-03 Site Zone.

Sanctioned cost of the works Rs. 8,87,145/- i/c premium @ AT PAR.  
above/below the schedule of rates. The contractor has deposited a sum of Rs. 25,677/- vide challan No. 110 A 157 RTBU dated ... as security in addition to the earnest money deposited vide challan No. ... dated 9/5/14 Rs. 18,680/- time limit of the work 60 Days and penalty is Rs. 500/- per day.

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this ... day of ... 2014.


  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

25A  
22MA

Witness : I  
...  
...

Witness : II  
...  
...

M/S ...  
Signature of Contractor  
...  
22 MAY 2014



# NOTE SHEET

125

aras

( )

References

**SUBJECT: - IMP / REPLACEMENT OF SEWERAGE LINE I/C CC**  
**ELCIORING BEHIND MASTER AYAZ KHAN HOUSE IN**  
**HAROONABAD UC-03 SITE ZONE**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 8,87,145/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                     |                            |
|----|---------------------|----------------------------|
| 1. | Syed Ali Akber Shah | At Par                     |
| 2. | Sohail & Brothers   | @1% Above<br>Rs.8,96,016/- |
| 3. | H.H Khan Associate  | @2% Above<br>Rs.9,04,888/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 8,87,145/- and Total Amount Rs. 8,87,145/-.

It is therefore requested that the sanction amounting to Rs. 8,87,145/- Rupees (Eight Lac Eighty Seven Thousand One Hundred & Forty Five Only) i.e. at At Par S.R in favour of M/S Syed Ali Akber Shah Chargeable from B.G No: ..... may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI** 125

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)


1. Name of Procuring Agency SITE Zone DMC (West)
2. Tender Reference No No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item Imp / Replacement of Sewerage Line i/c cc flooring behind Master Ayaz Khan House in Haroonabad UC-03 SITE Zone
4. Method of Procurement Single Envelop Procedure
5. Tender Published Through Website SPPRA
6. Total Bid documents Sold 03
7. Total Bids Received 03
8. Technical Bid Opening date (if applicable) -
9. No. of Bid technically qualified (if applicable) -
10. Bis (s) Rejected Nil
11. Financial Bid Opening Date 25/03/2014
12. Bid Evaluation Report 01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Syed Ali Akber SHS	At Par	1 <sup>st</sup> Lowest	8,87,145/-	1 <sup>st</sup> Lowest	Accepted
2.	Sonail & Brothers	@ 1% Above Rs 8,95,016/-	2 <sup>nd</sup> Lowest	8,87,145/-	2 <sup>nd</sup> Lowest	Accepted
3.	H.R Khan Associates	@ 1% Above Rs.9,04,888/-	3 <sup>rd</sup> Lowest	8,87,145/-	3 <sup>rd</sup> Lowest	Accepted

This issued with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE-ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA website

C.C to:-

1. Administrator DMC (West)



**OFFICE OF THE EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - IMP / REPLACEMENT OF SEWERAGE LINE I/C CC FLOORING BEHIND  
MASTER AYAZ KHAN HOUSE IN HAROONABAD UC-03 SITE ZONE**

**E/Cost: 8,87,145/- E/Money 17750/- T/Limit 60 days Penalty 500/- PD.**

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg: Incl: P. fence guard lights flags temporary crossing non vehieler traffic where ever req: a lift up to 5 ft & lead up to 1 chain.	900/Cft	4650 %0 Cft
2.	P. Rec pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12" dia pipe.	200/Rft	229/ P.Rft
3.	Const of Main Holes 4 inside with Rec covers 21" dia 3x3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp:	08/Nos.	13028 / Each
4.	Add or deduct for depth of man holes above or beyond 5 ft (RA).	20/Rft	2245.55/P.Rft
5.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp:	810/Cft	2760.0/%0Cft
6.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shavel in ordinary soil.	4500/Cft	1663.75%0Cft
7.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	3600/Cft	902.20% Cft
8.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	4950/Cft	9416.28% Cft
9.	P/A, 2" thick taping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc completed.	15000/Sft	3275.50% Sft

① Rate Quoted AT PAR S. R  
② NO cutting/overmission  
③ IN Sealed Cover.

25/9/14

Order / Issued To Mr. M/S. Syed Ali Akbar Shah. 159796 24/03  
Q/C 1000/- 173180 24/03  
S.M. 18680/-

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)  
ACCOUNTANT (B&R)  
Site Zone DMC (WEST)

887,145/-

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY** (1516)

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Const / Imp of CC Drain
- 4). TENDER NUMBER (146) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Const / Imp of CC drain from Muhammad Irfan House to Ex Culvert at Rabbani Mohallah in UC-06 SITE Zone
- 6) FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 6,95,773/-
- 8). ENGINEER'S ESTIMATE 6,95,773/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Syed Ali Akber Shah
- 16). CONTRACT AWARD PRICE Rs.6,95,773/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Syed Ali Akber Shah  
M/s. Sohail & Brothers  
M/s. H.H Khan Associate
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
- a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE ✓
- b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE X
- c).  TWO STAGE BIDDING PROCEDURE X
- d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer \_\_\_\_\_

  
**EXECUTIVE ENGINEER**  
**DMC (WEST)**

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



106  
**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 47 /2014

Dated 23/5 /2014

M/S Syed Ali Akber Shah  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

**SUBJECT: CONSTRUCTION OF CC DRAIN FROM MUHAMMAD IREAN HOUSE, TO ENCLAVE**  
**AT RABBANI MOHALLAH IN UC-06 SITE ZONE**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 6,95,773/-.

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 60 days months failing which penalty will be imposed as per contract clause.

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)

145  
695,773/-  
AT PAR

SJ

STAMP RS. 2010

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 25/5/14 day of May 2014  
District Municipal Corporation SITE Zone by their Administrator here in after called the District  
Corporation SITE Zone and M/S Syed Akber Ali Shah by their proprietor address  
business under the name and style of M/S Syed Akber Ali Shah which expression shall  
their successor and assignees of the said firm and their executor administrator assigned  
individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender  
annexed and marked 113 dated 25/3/14 according to the specification an  
general condition of the contract hereunto annexed and marked 113 and dated  
For the Work of "Const / Imp. of concrete forms mechanical fabric  
house to ex. culvert at Rabinia Mohalla  
in UC-06 Site Zone."

Sanctioned cost of the works Rs. 6,95,773/- i/c premium @ AT PAR.  
above / below the schedule of rates. The contractor has deposited a sum of Rs. 1,61,641/-  
challan No. DD R ISTRILL dated - as security in addition to the amount  
money deposited vide challan No. - dated 7/5/14 Rs. 18625/-  
time limit of the work 60 days and penalty is Rs. 500/- per day


The contractor has given DMC (West) SITE Zone a lien over such sum of as a security for  
the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West)  
and the contractor shall respectively well truly carry out the said contract and fulfill the contract as  
abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representative  
and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in  
case of the breach of the terms and condition of the contract i/c those mentioned in the tender without  
prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach


In witness whereof the said parties have set their hands this 25/5/14 day of May 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI



Witness : I  
  
M/S Sun Builders.

Witness : II  
H. H. Khan  
M/S H. H. Khan Associates  
E.I.S.T.A.L.

M/S Syed Ali Akbar Shah  
Signature of Contractor   
4.5.74 / 14000



# NOTE SHEET

146

Paras

( )

References

SUBJECT: - CONST/IMP OF CC DRAIN FROM MUHAMMAD  
IRFAN HOUSE TO EX CULVERT AT RABBANI  
MOHALLAH IN UC-06 SITE ZONE

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 6,95,773/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under:-

1. Syed Ali Akber Shah  
At Par
2. Sohail & Brothers  
@1% Above  
Rs.7,02,731/-
3. H.H Khan Associate  
@2% Above  
Rs.7,09,688/-

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 6,95,773/- and Total Amount Rs. 6,95,773/-.

It is therefore requested that the sanction amounting to Rs. 6,95,773/- Rupees (Six Lac Ninety Five Thousand Seven Hundred & Seventy Three Only) i/c @ At Par S.R in favour of M/S Syed Ali Akber Shah Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. XEN/S.Z/DMC/W/ /2014


Date: / /2014


**BID EVALUATION REPORT**  
 (In Compliance of clause 45 SPP Rules 2010)


1. Name of Procuring Agency: S.Z. Zone DMC (West)
2. Tender Reference No: XEN/S.Z/DMC/W/101/2014
3. Tender Description / Name of Work / Item: Const / imp of CC Bin from Main holes in area of streets covered at Main Hole Bin in area of Site Zone
4. Method of Procurement: Single Envelope Procure
5. Tender Published: Through Website SPPRA
6. Total Bid documents Sold: 03
7. Total Bids Received: 03
8. Technical Bid Opening date (if applicable):
9. No. of bid technical w qualified (if applicable):
10. Bis (s) Rejected: NO
11. Financial Bid Opening Date: 29/03/2014
12. Bid Evaluation Report: 01/04/2014

S. No	Name of Firm or builder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Syed Ali Akber Shah	At Par	1 <sup>st</sup> Lowest	6,95,773/-	1 <sup>st</sup> Lowest	Accepted
2.	Sohail & Brothers	@1% Above Rs 7,02,731/-	2 <sup>nd</sup> Lowest	6,95,773/-	2 <sup>nd</sup> Lowest	Accepted
3.	H.H Khan Associate	@2% Above Rs 7,09,688/-	3 <sup>rd</sup> Lowest	6,95,773/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee

  
 XEN Sewerage  
 KW&SB Member

  
 XEN B&R  
 SITE ZONE DMC (West)  
 Secretary

  
 Superintendent Engineer  
 DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)

10. Const of Main Holes 4 inside with Rec covers 21" Bin 3x3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff



2)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)**  
**SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - CONST / IMP OF CC DRAIN FROM MUHAMMAD IRFAN HOUSE TO**  
**EX CULVERT AT RABBANI MOHALLAH IN UC-06 SITE ZONE**

E/Cost: 6,95,773/- E/Money 13920/- T/Limit LC V<sup>95</sup> Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Dismantling CC reinf: separating reinforcement from concrete cleaning the straightening the same	924/Cft	3327.50%Cft
2.	Earth work of Excavation in ashes sand soft soil or silt cleanance undressed lead upto 50 ft.	4550/Cft	1663.75%0Cft
3.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10×5×3" 1000 tiles 12×6×2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	4379/Cft	902.20%Cft
4.	P/L 1:2:4 cc situ i/c placing compacting finishing curing i/c screening washing stone aggregate with out shuttering etc.	1050/Cft	14429.25%cft
5.	Erection or removal centering for Rec or CC Plain plain work deador wood 2 <sup>nd</sup> class.	2800/Sft	3588.48%Sft
6.	P/L Rec work i/c all labour materials the cost of reinf: is labour bending which will be a paid separately i/c all kind form moulds lifting shuttering washing finishing single Rec work roof slab beams lintel columns other structural members laid in situ or pre cost in position in all respect.	809/Cft	258.61/P.Cft
7.	Fabrication of mild steel reinforcement cement concrete i/c cutting bioding laying iin position making joints and fastening i/c cost of bending wire also i.e removal rust from bars.	33.35/Cwt	5001.70/P.Cwt
8.	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in I chains as directed by the Engg: Inch: P. fence guard lights flags temporary crossing non vehicler traffic where ever req: a lift up to 5 ft & lead up to I chain.	1100/Cft	4650 %0 Cft
9.	P. Rec pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 9" & 12" dia pipe.	200/Rft	412/ P.Rft
10.	Const of Main Holes 4 inside with Rec covers 21" dia 3×¾ with flat iron frame 5ft depth 1:2:4 in laying CC		

21

or deduct for depth of man holes above or beyond  
ft (RA).

16/Rft

2662.25/P.Rft

Refilling the excavated stuff in trenches 6" thick layer i/c  
watering ramming to full compaction etc comp:

990/Cft

2760.0/%0Cft




EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

I/we hereby quoted ATPAR Above / Below the SR.


6,95,775/-

Signature Ali S Address H.No 869 / Baldi Town

- ① Rate quoted ATPAR
- ② no cutting / commission
- ③ subid covered

  
25/3/14

Vendor: M.H. Syed Ali Akber Shah  
 E.C.C/1000/- 159789 24/03  
 B.M. 18625 173187 24/03

  
 ACCOUNTANT (B&R)  
 Site Zone DMC (West)

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY** (107)

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Construction of CC Street
- 4). TENDER NUMBER (149) E.E/S,Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Imp of Road from Fresh Wheel Milk Shop to House No. E-194 "E" Area Qasba Colony UC-08 SITE Zone
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 37,74,106/-
- 8). ENGINEER'S ESTIMATE 37,74,106/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 90 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Crystal Paramount
- 16). CONTRACT AWARD PRICE Rs.37,77,880/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Crystal Paramount  
M/s. Bisham Construction  
M/s. Al Irfan Builders  
M/s. Al Riaz Enterprises
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
- a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE ✓
- b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE X
- c).  TWO STAGE BIDDING PROCEDURE X
- d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>		
No			

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>		
-----	-------------------------------------	--	--

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes			
No	<input checked="" type="checkbox"/>		

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer

  
**EXECUTIVE ENGINEER**  
DMC (WEST)

**FOR OFFICE USE ONLY**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

149

Wheel  
-194-

No. EE/SZ/DMC/W/ 60 /2014

Dated 31/5 /2014

M/S Crystal Paramount Construction  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

W/M

**WORK ORDER**


SUBJECT: - IMP OF ROAD FROM FRESH WHEEL MILK SHOP TO HOUSE NO. E-194 "E" AREA  
QASBA COLONY UC-08 SITE ZONE

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 37,77,880/-.

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 90 days months failing which penalty will be imposed as per contract clause.

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

STAMP RS. 11340/-

Refer

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this \_\_\_\_\_ day of 8/5/14 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Crystal Paramount by their proprietor address carrying on business under the name and style of M/S Crystal Paramount which expression shall include their successor and assignees of the said firm and their executors administrator, assignees of the said individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/4 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/4 and dated: For the Work of "Imp of Road for Fresh wheel milk shop to N. NO. E-194 B Area Qasba Colony in C-228 Site No. 1"


Sanctioned cost of the works Rs. 37,77,880/- i/c premium @ 10.10% above / below the schedule of rates. The contractor has deposited a sum of Rs. 113,394/- vide challan No. D/D for IST R/B/CP dated \_\_\_\_\_ as security in addition to the earnest money deposited vide challan No. \_\_\_\_\_ dated 7/5/14 Rs. 75500/- time limit of the work 90 days and penalty is Rs. 500/- per day


The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.


The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damage; for any such breach.

In witness whereof the said parties have set their hands this \_\_\_\_\_ day of \_\_\_\_\_ 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

Witness : I  
  
M/S R.A. Co. - C-228

Witness : II  


M/S   
Signature of Contractor  
OFFICE SUPERINTENDENT  
Camp Office, City Court  
M/S. Crystal Paramount  
A-41 Block P North 6-5-14



# NOTE SHEET

149

3

( )

References

SUBJECT: - IMP OF ROAD FROM FRESH WHEEL MILK SHOP TO  
HOUSE NO. E-194 "E" AREA QASBA COLONY UC-08  
SITE ZONE

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 37,74,106/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                     |                              |
|----|---------------------|------------------------------|
| 1. | Crystal Paramount   | @.10%Above<br>Rs.37,77,880/- |
| 2. | Bisham Construction | @.12%Above<br>Rs.37,78,635/- |
| 3. | Al Irfan Builders   | @.15%Above<br>Rs.37,79,767/- |
| 4. | Al Riaz Enterprises | @.17%Above<br>Rs.37,80,522/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 37,74,106/- and Total Amount Rs. 37,74,106/-.

It is therefore requested that the sanction amounting to Rs.37,77,880/- Rupees (Thirty Seven Lac Seventy Seven Thousand Eight Hundred & Eighty Only) i/c @ 0.10% A.S.R in favour of M/S Crystal Paramount Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

DMC



**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

149

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)


1. Name of Procuring Agency SITE Zone DMC (West)
2. Tender Reference No No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item Imp of Road from Fresh Wheel Milk Shop to House No. E-194 "E" Area Qasba Colony UC-08 SITE Zone
4. Method of Procurement Single Envelop Procedure
5. Tencer Published Through Website SPPRA
6. Total Bid documents Sold 04
7. Total Bids Received 04
8. Technical Bid Opening date (if applicable) -
9. No. of Bid technically qualified (if applicable) -
10. Bis (s) Rejected Nil
11. Financial Bid Opening Date 25/03/2014
12. Bid Evaluation Report 01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Crystal Paramount	@.10%Above Rs.37,77,880/-	1 <sup>st</sup> Lowest	37,74,106/-	1 <sup>st</sup> Lowest	Accepted
2.	Bisham Construction	@.12%Above Rs.37,78,635/-	2 <sup>nd</sup> Lowest	37,74,106/-	2 <sup>nd</sup> Lowest	Accepted
3.	Al Irfan Builders	@.15%Above Rs.37,79,767/-	3 <sup>rd</sup> Lowest	37,74,106/-	3 <sup>rd</sup> Lowest	Accepted
4.	Al Riaz Enterprises	@.17%Above Rs.37,80,522/-	4 <sup>th</sup> Lowest	37,74,106/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to :-

1. Administrator DMC (West)


# OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST) KARACHI

SUBJECT: - IMP OF ROAD FROM FRESH WHEEL MILK SHOP TO HOUSE


NO. E-194 "E" AREA QASBA COLONY UC-08 SITE ZONE

E/Cost: 37,74,106/- E/Money 75500/- T/Limit 90 days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Earth work of Excavation in ashes sand soft soil or silt cleanance undressed lead upto 50 ft.	11250/Cft	1663.75%0Cft
2.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	9000/Cft	902.20%Cft
3.	P/L aggtt base course material over prepared sub-grade in conformity with lines, grades, thickness and typical cross section as shown in drawing for new pavements at grade/ widening existing pavements using well graded granular crushed stone with sand silt having smooth gradations curve with in the limit for grading C or D as per AASHTO M-147-65 (1980) and compacting to 100% of the minium dry density according to AASHTO-180 method D using approved mechanical means of i/e watering with all lead and lift complete as per specification as directed by the Engineer Inch.	22500/Cft	5542.24%Cft
4.	1 1/2" thick asphalt concrete wearing course plant Mix laying mechanically to proper line and grade plant mixed asphalt concrete specified formula according to job mixed formula approved by the Engineer Incharge rolling and finishing to design proper grade line level and comber etc (Machinery with POL's const of material carriage	45000/Sft	6873.79%Sft

  
 EXECUTIVE ENGINEER (B&R)  
 SITE ZONE DMC (WEST)

I/we hereby quoted 0.10% Above / Below the SR. 37,77,880/-

Signature  Address A-41 Block 'P' North Nazimabad

- ① Rate quoted 0.10% above S.P.
- ② No cutting / material
- ③ Sited covered.

  
**ACCOUNTANT (B&R)**  
 Site Zone DMC (West)

under / issued To M/S  
 M/S Crystal Paramount  
 P.O. 3000/2 14035 Dr. 24/03  
 75500/2 0238002 24-3

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## **CONTRACT EVALUATION FORM**

### **TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Construction / Imp of CC Flooring
- 4). TENDER NUMBER (150) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Const/ Imp of CC Flooring from Khan Shah House at Haqqani Mohallah in UC-06 SITE Zone
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 14,62,861/-
- 8). ENGINEER'S ESTIMATE 14,62,861/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Bisham Construction Co
- 16). CONTRACT AWARD PRICE Rs.14,63,592/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Bisham Construction Co  
M/s. Crystal Paramount  
M/s. Al Irfan Builders  
M/s. Al Riaz Enterprises
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
- a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE ✓
- b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE X
- c).  TWO STAGE BIDDING PROCEDURE X
- d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer



EXECUTIVE ENGINEER  
DMC (P&ST)

**FOR OFFICE USE ONLY**

*SPPRA, Block, No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

150

No. EE/SZ/DMC/W/ 63 /2014

Dated 31/5/2014

M/S Bisham Construction  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**


**SUBJECT: - CONST/IMP OF CC FLOORING FROM KHAN SHAH HOUSE AT HAOOANI**  
**MOHALLAH IN UC-06 SITE ZONE**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 14,63,592/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 60 days months failing which penalty will be imposed as per contract clause.

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to:-

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

STAMP RS. 4400/-

Refer

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 6/5/14 day of 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Bisham Const. Co by their proprietor address carrying on business under the name and style of M/S Bisham Const. Co which expression shall include their successor and assignees of the said firm and their executors administrator, assignees of the said individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/4 dated 25/3/14 according to the special general condition of the contract hereunto annexed and marked 1/4 and dated: For the Work of "Const/Imp of ac flooring in Khan Shah house at Haggani Mohallah in ac of site zone"


Sanctioned cost of the works Rs. 14,63,592/- i/c premium @ 0.05% above / below the schedule of rates. The contractor has deposited a sum of Rs. 43,680/- challan No. D/O in IST R/B dated 7/5/14 as security in addition to the earnest money deposited vide challan No. - dated 7/5/14 Rs. 29,500/- time limit of the work 60 Days and penalty is Rs. 500/- per day

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract or abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender with prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this 06 MAY 2014 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

SEAL  
  
OFFICE SUPERINTENDENT  
Stamp Office, City Court  
Karachi

Witness : I  
(M/S Khateer in Co)  
H No D-46 Block I Mohorill  
Site

Witness : II  
Amir - M/S R.A. Const Co  
A/207 Surgi Colony  
Nozi A Bad No 1

06 MAY 2014  
M/S Bisham Const Comp  
Signature of Contractor  
M/S Bisham Const Comp



# NOTE SHEET

150

3

( )

References

**SUBJECT: - CONST/IMP OF CC FLOORING FROM KHAN SHAH**  
**HOUSE AT HAQQANI MOHALLAH IN UC-06 SITE**  
**ZONE**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 14,62,861/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).


In response there to the following Contractor's have participated and quoted their rates as under: -


- |    |                        |                              |
|----|------------------------|------------------------------|
| 1. | Bisham Construction Co | @.05%Above<br>Rs.14,63,592/- |
| 2. | Crystal Paramount      | @.10%Above<br>Rs.14,64,324/- |
| 3. | Al Irfan Builders      | @.12%Above<br>Rs.14,64,616/- |
| 4. | Al Riaz Enterprises    | @.14%Above<br>Rs.14,64,909/- |


The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 14,62,861/- and Total Amount Rs. 14,62,861/-.

It is therefore requested that the sanction amounting to Rs. 14,63,592/- Rupees (Fourteen Lacs Sixty Three Thousand Five Hundred & Ninety Two Only) i/c @ 0.05% A.S.R in favour of M/S Bisham Construction Co Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

  
ACCOUNTANT (B&R)  
SITE ZONE DMC(W)

  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

  
SUPERINTENDING ENGINEER  
DMC (WEST)

  
MUNICIPAL COMMISSIONER  
DMC (WEST)



150

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)


- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | Const/ Imp of CC Flooring from Khan Shah House at Haqqani Mohallah in UC-06 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Website SPPRA   |
| 6. Total Bid documents Sold                         | 04  |
| 7. Total Bids Received                              | 04  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Bisham Construction Co	@.05%Above Rs.14,63,592/-	1 <sup>st</sup> Lowest	14,62,861/-	1 <sup>st</sup> Lowest	Accepted
2.	Crystal Paramount	@.10%Above Rs.14,64,324/-	2 <sup>nd</sup> Lowest	14,62,861/-	2 <sup>nd</sup> Lowest	Accepted
3.	Al Irfan Builders	@.12%Above Rs.14,64,616/-	3 <sup>rd</sup> Lowest	14,62,861/-	3 <sup>rd</sup> Lowest	Accepted
4.	Al Riaz Enterprises	@.14%Above Rs.14,64,909/-	4 <sup>th</sup> Lowest	14,62,861/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - CONST/IMP OF CC FLOORING FROM KHAN SHAH HOUSE AT  
HAQQANI MOHALLAH IN UC-06 SITE ZONE**

E/Cost: 14,62,861/- E/Money 29300/- T/Limit EC Penalty 500/- PD.


S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg: Inch: P. fence guard lights flags temporary crossing non vehicular traffic where ever req: a lift up to 5 ft & lead up to 1 chain.	7800/Cft	4650 %0 Cft
2.	P. Rec pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water to specified pressure 12" & 15" dia pipe.	300/Rft 600/Rft	412/ P.Rft 515/ P.Rft
3.	Const of Main Holes 4 inside with Rec covers 21" dia 3x3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cost in situ 9" thick wall and disposal of surplus stuff etc comp:	36/Nos.	14529.50/ Each
4.	Add or deduct for depth of man holes above or beyond 5 ft (RA).	48/Rft	2662.25/P.Rft
5.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp:	7020/Cft	2760.0/%0Cft
6.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shovel in ordinary soil.	11550/Cft	1663.75%0Cft
7.	Cartage of 100 Cft 5 tans all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	9240/Cft	902.25%0Cft
8.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	4356/Cft	9416.28%0Cft
9.	P/L 2" thick toping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc completed.	13200/Sft	3275.50%0Sft

① Rate Quoted 0.05% Above S.R.  
② No cutting for commission  
③ Seal & covered.

Contractor: M/S. Bishan Const. Co.

T.O/C 1550/- 140338 24/03

0.M. 2950/- 023898 24/03

  
**EXECUTIVE ENGINEER (B&R)**  
**SITE ZONE DMC (WEST)**

we hereby quoted 0.05% Above / Below the SR

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Hiring of Machinery
- 4). TENDER NUMBER (151) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Hiring of Machinery for cleaning and desalting of Nallah in Ward-III SITE Zone DMC (West)
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE Open Rate
- 8). ENGINEER'S ESTIMATE Open Rate  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 30 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 03 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 03 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Al Hussain Associate
- 16). CONTRACT AWARD PRICE Rs.12,05,300/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Al Hussain Associate  
M/s. H.H Khan Associate  
M/s. N.H Siddiqui & Sons
  
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	--------------------------	--------------------------

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)


Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer

**FOR OFFICE USE ONLY**

*[Handwritten Signature]*  
**EXECUTIVE ENGINEER**  
**DHC (WEST)**

*SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi.*  
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

(151)

No. EE/SZ/DMC/W/ 89 /2014

Dated 31/05 /2014

M/S Al Hussain Associate  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**

SUBJECT: - HIRING OF MACHINERY FOR CLEANING AND DESALTING OF NALLA IN  
WARD-III SITE ZONE DMC (WEST)

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 12,05,300/-


You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 30 days months failing which penalty will be imposed as per contract clause.

  
EXECUTIVE ENGINEER  
SITE ZONE/DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

STAMP RS. 3620/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 24/4/14 day of 2014 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S AL-HUSSAIN ASSOCIATES by their proprietor address City Court business under the name and style of M/S AL-HUSSAIN ASSOCIATES which expression shall include their successor and assignees of the said firm and their executors administrator, assignees of the said individual partner of the other part.

Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/3 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/3 and dated: For the Work of "Hiring of Machinery for cleaning and Desilting of Nallah in ward III Site Zone DMC (West)"

Sanctioned cost of the works Rs. 12,05,500/- i/c premium @ Ken Sec above / below the schedule of rates. The contractor has deposited a sum of Rs. 3,02,500/- Challan No. 010 1st R/1411 dated 06/05/14 as security in addition to the earnest money deposited vide challan No. 06/05/14 Rs. 30,000/- time limit of the work 30 days and penalty is Rs. 500/- per day

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this 24/4/14 day of 2014.


[Signature]  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

Witness : I [Signature]  
[Signature]

Witness : II [Signature]  
F-98 DMC (West) Co. Secy

[Signature]  
M/S AL-HUSSAIN ASSOCIATES  
OFFICE SUPERINTENDENT  
Stamp Office, City Court  
Karachi

AL-HUSSAIN ASSOCIATE  
R-1182 Sector 11-B MKT



# NOTE SHEET

151

3

ras

( )

References

**SUBJECT: - HIRING OF MACHINERY FOR CLEANING AND**  
**DESALTING OF NALLAH IN WARD-III SITE ZONE**  
**DMC (WEST)**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. Open Rate were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                      |                      |
|----|----------------------|----------------------|
| 1. | Al Hussain Associate | L.5um Rs.12,05,300/- |
| 2. | H.H Khan Associate   | L.5um Rs.12,26,000/- |
| 3. | N.H Siddiqui & Sons  | L.5um Rs.12,62,150/- |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 12,05,300/- and Total Amount Rs. 12,05,300/-.

It is therefore requested that the sanction amounting to Rs. 12,05,300/- Rupees (Twelve Lac Five Thousand & Three Hundred Only) in favour of M/S Al Hussain Associate Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)



Refer

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

151

No. XEN/S.Z/DMC/W/ /2014


Dated /2014

**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

- 1. Name of Procuring Agency SITE Zone DMC (West)
- 2. Tender Reference No No. XEN /S.Zone/DMC/W/127/2014
- 3. Tender Description / Name of Work / Item Hiring of Machinery for cleaning and desalting of Nallah in Ward-III SITE Zone DMC (West)
- 4. Method of Procurement Single Envelop Procedure
- 5. Tender Published Through Web SITE / News Paper
- 6. Total Bid documents Sold 03
- 7. Total Bids Received 03
- 8. Technical Bid Opening date (if applicable) -
- 9. No. of Bid technically qualified (if applicable) -
- 10. Bis (s) Rejected Nil
- 11. Financial Bid Opening Date 25/03/2014
- 12. Bid Evaluation Report 01/04/2014

5. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Al Hussain Associate	L.Sum Rs.12,05,300/-	1 <sup>st</sup> Lowest	Open Rate	1 <sup>st</sup> Lowest	Accepted
2.	H.H Khan Associate	L.Sum Rs.12,26,000/-	2 <sup>nd</sup> Lowest	Open Rate	2 <sup>nd</sup> Lowest	Accepted
3.	N.H Siddiqui & Sons	L.Sum Rs.12,62,150/-	3 <sup>rd</sup> Lowest	Open Rate	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

- 1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC WEST KARACHI**

**SUBJECT: - HIRING OF MACHINERY FOR CLEANING AND DESALTING OF  
NALLAH IN WARD-III SITE ZONE DMC (WEST)**

**E/Cost: Open Rate E/Money 2%O/R T/Limit 30 Days Penalty 500/- PD.**

S.No	Description of Work	Quantity	Rate Per%
1.	Hiring of Excavator, Loader & dumper for desalting and cleaning of Nallah in different places Ward-III		
i)	Excavator 01 No	21600	14 Days Open Rate 302400
j)	Loader 01 No	29520	07 Days Open Rate 206500
k)	Dumper 04 No	59400	06 Days Open Rate 356400
l)	Tractor Blade 01 No	2500	10 Days Open Rate 85,000
2.	Supply of Private Labour (afghani) Skilled and un-skilled	300 Nos	2.55 Open Rate 255,000

1205300

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

Rate is Rupees

*Three Lac Five thousand Three hundred*

Signature

*[Handwritten Signature]*

Address

*R-1/22 Sector 11-B NKT Kurla*

*Rate is Rupees Three lac five thousand Three hundred.*

*[Handwritten note]*

*[Handwritten note]*

*[Handwritten signature]*

Vendor No

*M/S. AL-HUSSAIN ASSOCIATE*

1910002

*191015 - 24/03/2014*

19130002

*191159 - 25/03/2014*

*[Handwritten signature]*

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

152

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC)
- 3). TITLE OF CONTRACT Const / Imp of CC Flooring
- 4). TENDER NUMBER (152) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Const / Imp of CC flooring i/c RCC Pipe Line from Mashallah Cell to Elahi Masjid at Shairkhanabad in UC-06
  
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 8,90,398/-
- 8). ENGINEER'S ESTIMATE 8,90,398/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Burang Construction
- 16). CONTRACT AWARD PRICE Rs.8,90,398/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID)  
M/s. Burang Construction  
M/s. Kohe Mor & Co  
M/s. Gul Muhammad Khan  
M/s. Khateer & Co
  
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE \_\_\_\_\_ ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE \_\_\_\_\_ X
  - c).  TWO STAGE BIDDING PROCEDURE \_\_\_\_\_ X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_ X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

(If yes, result thereof)

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.

(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer

**FOR OFFICE USE ONLY**

**EXECUTIVE ENGINEER**  
DMC (WEST)

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

(152)

No. EE/SZ/OMC/W/ 88 /2014

Dated 31/05 /2014

M/S Burang Construction  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**


**SUBJECT: - CONST / IMP OF CC FLOORING I/C RCC PIPE LINE FROM MASHALLAH CELL  
TO ELAHI MASJID AT SHAIKHAHABAD IN UC-06**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 8,90,398/-.

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 60 days months failing which penalty will be imposed as per contract clause.

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

STAMP RS. 2680/-

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this 15/11 day of 2008 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Buzang cut-co by their proprietor address carrying on business under the name and style of M/S Buzang cut-co which expression shall include their successor and assignees of the said firm and their executors administrator, assignees of the said individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor's tender hereunto annexed and marked 1/34 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/34 and dated: For the Work of "Causth / Sup. of 2" c Floor-1/c Rcc pipe line for Masra Ahd cell to Etabi Masjid at Shair Khan Abad in UC-06."

Sanctioned cost of the works Rs. 8,90,398/- i/c premium @ AT PAR  
above/ below the schedule of rates. The contractor has deposited a sum of Rs 26710/- vide challan No. DIPLOT & BAJI dated - as security in addition to the earnest money deposited vide challan No. - dated 7/5/14 Rs. 17810/- time limit of the work 60 Days and penalty is Rs. 500/- per day.

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.


The contractors do hereby themselves their heirs, successors, and legal representatives and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender with prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this 15/11/08 day of November 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI

SEAL  
06 MAY

Witness : I  
M/S R. A. Cut-co  
A-207 Siraj Colony Nazim Abad  
D.O.

  
M/S

Witness : II  
M/S R-228  
City

Signature of Contractor  
SUPERINTENDENT  
OFFICE CITY ENGINEERING  
STAND. OFFICE CITY ENGINEERING  
Karachi  
H.No. 145 Zia Colony  
Muzi Tari Karachi



# NOTE SHEET

152

( )

References

**SUBJECT: - CONST / IMP OF CC FLOORING I/C RCC PIPE LINE**  
**FROM MASHALLAH CELL TO ELAHI MASJID AT**  
**SHAIKHANDABAD IN UC-06**


After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 8,90,398/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -

- |    |                          |                           |
|----|--------------------------|---------------------------|
| 1. | Burang Construction & Co | At Par<br>Rs.8,90,398/-   |
| 2. | Kohe Mor & Co            | @2%Above Rs.9,08,206/-    |
| 3. | Gul Muhammad Khan & Co   | @3%Above<br>Rs.9,17,110/- |
| 4. | Khateer & Co             | @4%Above<br>Rs.9,26,014/- |


The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 8,90,398/- and Total Amount Rs. 8,90,398/-.

It is therefore requested that the sanction amounting to Rs.8,90,398/- Rupees (Eight Lac Ninety Thousand Three Hundred & Ninety Eight Only) i/c @ At Par S.R in favour of M/S Burang Construction & Co Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

  
ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)


  
SUPERINTENDING ENGINEER  
DMC (WEST)

  
MUNICIPAL COMMISSIONER  
DMC (WEST)

  
ADMINISTRATOR  
DMC (WEST)

(B&R)

D)





**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

152

No. XEN/S.Z/DMC/W/ /2014


Dated /2014

**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Const / Imp of CC flooring w/c RCC Pipe Line from Mashallah Cell to Elahr Masjid at Sha.rkhanabad in UC-06 |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Website SPPRA  |
| 6. Total Bid documents Sold                         | 04   |
| 7. Total Bids Received                              | 04   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Burang Construction & Co	At Par Rs.8,90,398/-	1 <sup>st</sup> Lowest	8,90,398/-	1 <sup>st</sup> Lowest	Accepted
2.	Kphe Mor & Co	@2% Above Rs.9,08,206/-	2 <sup>nd</sup> Lowest	8,90,398/-	2 <sup>nd</sup> Lowest	Accepted
3.	Gul Muhammad Khan & Co	@3% Above Rs.9,17,110/-	3 <sup>rd</sup> Lowest	8,90,398/-	3 <sup>rd</sup> Lowest	Accepted
4.	Khateer & Co	@4% Above Rs.9,26,014/-	4 <sup>th</sup> Lowest	8,90,398/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

12  
7/4

# OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST) KARACHI

**SUBJECT: - CONST / IMP OF CC FLOORING I/C RCC PIPE LINE FROM MASHALLAH  
CELL TO ELAHI MAS.HD AT SHAIRKHANABAD IN UC-06**

E/Cost: 8,90,398/- E/Money 17810/- T/Limit 60 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation of pipe line trenches pipe all kind of soil murum i/c trimming dressing leveling beds trenches correct level and graded cutting joints holes disposal of surplus earth with in 1 chains as directed by the Engg: Ineh: P. fence guard lights flags temporary crossing non vehicular traffic where ever req: a lift up in 5 ft & lead up to 1 chain.	2750/Cft	4650 %0 Cft
2.	P. Rec pipe ASTM class class 'C' 76-62 T/C 76-70 class II wall 'B' and fixing in trenches i/c cutting fitting jointing with rubber ring i/c testing with water in specified pressure 12" & 15" dia pipe.	400/Rft	412/ P.Rft
3.	Const of Main Holes 4 inside with Rec covers 21" dia 3x3/4 with flat iron frame 5ft depth 1:2:4 in laying CC cast in situ 9" thick wall and disposal of surplus stuff etc comp:	14/Nas.	13028/ Each
4.	Add or deduct for depth of man holes above or beyond 5 ft (RA).	31.75/Rft	2245.55/P.Rft
5.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc comp:	4332/Cft	2760.0/%0Cft
6.	Earth work of Excavation undressed lead upto single throw of Kassi Phwarah of shovel in ordinary soil.	3075/Cft	1663.75%0Cft
7.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	2460/Cft	902.25%0Cft
8.	CC plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:4:8	4059/Cft	9416.28%0Cft
9.	P/L 2" thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc completed.	12300/Sft	3275.50%0Sft

*Rate quoted as per S.R.  
No cutting /  
Sealed covered.*

*2*  
*25/3/11*

M/S. Buray Const & Co.  
E.Q.C. 1000/2 178002 12/03  
P.M. 17810/2 0738758 21/03

*[Signature]*  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

I/we hereby quanted As per S/R Above / Below the SR.

Signature [Signature] Address 1-a colony H-no-139 AnSangi-Lahore

159

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF  
WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Const / Imp of CC Drain
- 4). TENDER NUMBER (154) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Const / Imp of CC drain from Derah Chowk to Ex. Natural Nallah at Shairkhanabad in UC-06 SITE Zone
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 7,90,707/-
- 8). ENGINEER'S ESTIMATE 7,90,707/-  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 60 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Afsar Khan Otman Khail
- 16). CONTRACT AWARD PRICE Rs.7,93,474/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Afsar Khan Otman Khail  
M/s. Kohe Mor & Co  
M/s. The Edifice Construction  
M/s. Khateer & Co
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
  - a).  SINGLE STAGE – ONE ENVELOPE PROCEDURE ✓
  - b).  SINGLE STAGE – TWO ENVELOPE PROCEDURE X
  - c).  TWO STAGE BIDDING PROCEDURE X
  - d).  TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A  
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST  
EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT  
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer




**FOR OFFICE USE ONLY**

**EXECUTIVE ENGINEER**  
DMC (WEST)

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



**OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. EE/SZ/DMC/W/ 111 /2014

Dated 12/6 /2014

M/S Afsar Khan Dtman Khail  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

**WORK ORDER**


**SUBJECT: - CONST / IMP OF CC DRAIN FROM DERAH CHOWK TO EX. NATURAL NALLAH  
AT SHAIKHXANABAD IN UC-06 SITE ZONE**

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 7,93,474/-


You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 60 days months failing which penalty will be imposed as per contract clause.

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)
3. Office Copy / File Copy

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

10/06/14

STAMP RS. 2380/2

# DISTRICT MUNICIPAL CORPORATION SITE ZONE KARACHI AGREEMENT

An agreement made this TUES day of 10/04/14 200 between District Municipal Corporation SITE Zone by their Administrator here in after called the District Municipal Corporation SITE Zone and M/S Afsan Khan Khail by their proprietor address carrying business under the name and style of M/S Afsan Khan Khail which expression shall include their successor and assignees of the said firm and heir executors administrator, assignees of the said individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contractor \_\_\_\_\_ hereunto annexed and marked 1/4 dated 25/3/14 according to the specification and general condition of the contract hereunto annexed and marked 1/4 and dated: For the Work of " Const / Dup. g' etc chowk near Derah chowk to EX - National Market at Shair Khan Abad MUL-06 Site Zone

Sanctioned cost of the works Rs. 7,93,474/2 i/c premium @ 0.35% above / below the schedule of rates. The contractor has deposited a sum of Rs. 23674/2 under challan No. EST R/Bill dated \_\_\_\_\_ as security in addition to the earnest money deposited vide challan No. \_\_\_\_\_ dated 7/5/14 Rs. 16000/2 time limit of the work 60 days and penalty is Rs. 500/7 per day.

The contractor has given DMC (West) SITE Zone a lien over such sum of as security for the due fulfillment of the contract No V THIS AGREEMENT WITNESSETH that the SITE Zone DMC (West) and the contractor shall respectively well truly carry out the said contract and fulfill the contract and abide by all the terms and condition of the aforesaid specification and tender.

The contractors do hereby themselves their heirs, successors, and legal representative and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% of Sanctioned by way of penalty in case of the breach of the terms and condition of the contract i/c those mentioned in the tender without prejudice to the right of the SITE Zone DMC (West) to recover the damages for any such breach.

In witness whereof the said parties have set their hands this \_\_\_\_\_ day of \_\_\_\_\_ 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI



Witness : I  
A. SATAR

Witness : II  
Shahid Ali Akbar Shoh  
H. 869/ Babi Town

M/S Afsan Khan Khail  
Signature of Contractor  
\_\_\_\_\_  
Stamp Office, City Court  
Karachi  
10/6-14  
H. 854. Sadiq Akbar Colony  
Orange - 11



# NOTE SHEET

154

- Paras

( )

References

**SUBJECT: - CONST / IMP OF CC DRAIN FROM DERAH CHOWK**  
**TO EX. NATURAL NALLAH AT SHAIKHANDABAD IN**  
**UC-06 SITE ZONE**


After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 7,90,707/- were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMC (West).

In response there to the following Contractor's have participated and quoted their rates as under: -


- |    |                          |                             |
|----|--------------------------|-----------------------------|
| 1. | Afsar Khan Otman Khail   | @.35%Above<br>Rs.7,93,474/- |
| 2. | Kohe Mor & Co            | @.39%Above<br>Rs.7,93,791/- |
| 3. | The Edifice Construction | @.43%Above<br>Rs.7,94,107/- |
| 4. | Khateer & Co             | @.46%Above<br>Rs.7,94,344/- |


The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMC (West) and amount comes to Rs. 7,90,707/- and Total Amount Rs. 7,90,707/-.

It is therefore requested that the sanction amounting to Rs. 7,93,474/- Rupees (Seven Lac Ninety Three Thousand Four Hundred & Seventy Four Only) i/c @ 0.35% A.S.R in favour of M/S Afsar Khan Otman Khail Chargeable from B.G No: \_\_\_\_\_ may kindly be accorded.

  
ACCOUNTANT (B&R)  
SITE ZONE DMC (W)

  
EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

  
SUPERINTENDING ENGINEER  
DMC (WEST)

  
MUNICIPAL COMMISSIONER  
DMC (WEST)

  
ADMINISTRATOR  
DMC (WEST)

ccail.  
3  
8



**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

154

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Const / Imp of CC drain from Derah Chowk to Ex. Natural Nallah at Shairkhanabad in UC-06 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Website SPPRA  |
| 6. Total Bid documents Sold                         | 04   |
| 7. Total Bids Received                              | 04   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Afsar Khan Otman Khail	@.35%Above Rs.7,93,474/-	1 <sup>st</sup> Lowest	7,90,707/-	1 <sup>st</sup> Lowest	Accepted
2	Kohe Mor & Co	@.39%Above Rs.7,93,791/-	2 <sup>nd</sup> Lowest	7,90,707/-	2 <sup>nd</sup> Lowest	Accepted
3	The Edifice Construction	@.43%Above Rs.7,94,107/-	3 <sup>rd</sup> Lowest	7,90,707/-	3 <sup>rd</sup> Lowest	Accepted
4	Khateer & Co	@.46%Above Rs.7,94,344/-	4 <sup>th</sup> Lowest	7,90,707/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - CONST / IMP OF CC DRAIN FROM DERAH CHOWK TO EX. NATURAL  
NALLAH AT SHAIRKHANABAD IN UC-06 SITE ZONE**

E/Cost: 7,90,707/- E/Money 15820/- T/Limit 60 Day Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Dismantling CC reinf: separating reinforcement from concrete cleaning the straightening the same	831/Cft	3327.50% Cft
2.	Earth work of Excavation in ashes sand soft soil or silt cleanee undressed lead upto 50 ft.	6500/Cft	1663.75% Cft
3.	Cartage of 100 Cft 5 tons all materials like stone aggregate spwals lime surkhi BG rail fasting points crossing bridge guders pipe sheet M/S Brass sheets 1000 trenches 10x5x3" 1000 tiles 12x6x2" 150 cft timber 100 mould fuel wood by trenches owned by the contractor withing 10 miles etc comp:	5865/Cft	902.20% Cft
4.	P/L 1:2:4 cc situ i/c placing compacting finishing curing i/c screening washing stone aggregate with out shuttering etc.	1500/Cft	14429.25% cft
5.	Erection or removal centering for Rec or CC Plain plain work deador wood 2 <sup>nd</sup> class.	4000/Sft	3588.48% Sft
6.	P/L Rec work i/c all labour materials the cost of reinf: its labour bending which will be a paid separately i/c all kind form moulds lifting shuttering washing finishing single Rec work roof slab beams lintel columns other structural members laid in situ or pre cost in position in all respect.	1155/Cft	258.61/P.Cft
7.	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening i/c cost of bending wire also i/c removal rust from bars.	47.65/Cwt	5001.70/P.Cwt

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST)

I/we hereby quoted 0.35% Above  Below  the SR.

Signature [Signature] Address H. 854 Sadko Akbar colony Orangi-11

Order / Quotation Issued To M/s. M/s. Afzal Khan Otman Khail  
T.Q.C. 1000/5 O. No. 173006 Dt. 18/08  
R.M. 16000/- P.O. No. 10368358 Dt. 21/08

- ① Rate quoted 0.35% Above
- ② NO cutting / connection
- ③ rental covered.

[Signature]  
25/8/14  
ACCOUNTANT (B&R)  
Site Zone DMC (West)

7,93,474/-

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.**

- 1). NAME OF THE ORGANIZATION / DEPTT. SITE ZONE DMC (West)
- 2). PROVINCIAL GOVT./LOCAL GOVT./OTHER LOCAL GOVERNMENT (DMC) \_\_\_\_\_
- 3). TITLE OF CONTRACT Imp of Park
- 4). TENDER NUMBER (156) E.E/S.Z/DMC/W/127/2014
- 5). BRIEF DESCRIPTION OF CONTRACT Improvement of Translayri Park in UC-02 SITE Zone
- 6). FORUM THAT APPROVED THE SCHEME Tender Opening Committee
- 7). TENDER ESTIMATED VALUE 26,67,626/-+O/R
- 8). ENGINEER'S ESTIMATE 26,67,626/-+O/R  
(For Civil Works only)
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 90 (Days)
- 10). TENDER OPENED ON (DATE & TIME) 25/03/2014 at (02:30 PM)
- 11). NUMBER OF TENDER DOCUMENTS SOLD 04 Nos  
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT (Attached)  
(Enclose a copy)
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Al Habib Construction
- 16). CONTRACT AWARD PRICE Rs.71,44,357/-
- 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) M/s. Al Habib Construction  
M/s. Mehmood & Khalid Enterprises  
M/s. Iqbal Khan & Co  
M/s. Gul Rehman & Sons
- 18). METHOD OF PROCUREMENT USED:- (TICK ONE)
- a).  SINGLE STAGE - ONE ENVELOPE PROCEDURE ✓
- b).  SINGLE STAGE - TWO ENVELOPE PROCEDURE X
- c).  TWO STAGE BIDDING PROCEDURE X
- d).  TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE X
- PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT Administrator DMC (West)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers  
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	--------------------------	--------------------------

22). NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23). WHETHER QUALIFICATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A  
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BIDDER WAS LOWEST  
EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER INTEGRITY PACT WAS SIGNED?  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

30). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT  
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

32). ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

33). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

34). WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

36). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

37). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

39). SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Signature & Official Stamp of  
Authorized Officer



**FOR OFFICE USE ONLY**

**EXECUTIVE ENGINEER**  
**DMC (WEST)**

*SPPRA, Block. No.8, Sindh Secret  
ariat No.4-A, Court Road, Karachi.*

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

(156)



# OFFICE OF THE EXECUTIVE ENGINEER SITE ZONE DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

No. EE/SZ/DMC/W/ 21 /2014

Dated 6/5/2014

M/S Al Habib Construction  
Approved Contractor,  
Executive Engineer  
SITE Zone DMC (West)  
KARACHI

## WORK ORDER

SUBJECT: - IMPROVEMENT OF TRANSLAYRI PARK IN UC-02 SITE ZONE

REFERENCE: Your tender dated 25/03/2014 and consent letter dated \_\_\_\_\_

The Higher Authority of SITE Zone DMC (West) Karachi has been pleased to approve the tender of the subjected work and tender amount calculated by the design section comes to Rs. 71,44,357/-

You are therefore hereby directed to start the work within 7 days from date of issue of work order and to get the proper Nishan from Assistant Executive Engineer and execute the work as per specification and to abide by the terms and conditions laid down in the printed form of the contractor agreement.

The work is to be completed within the schedule time limit i.e. 90 days months failing which penalty will be imposed as per contract clause.

  
EXECUTIVE ENGINEER  
SITE ZONE DMC (WEST)  
KARACHI

Copy is forwarded for information & necessary action to: -

1. Superintending Engineer DMC (West)
2. Assistant Executive Engineer SITE Zone DMC (West)

STAMPED

# DISTRICT MUNICIPAL CORPORATION SITE ZONE AGREEMENT

An agreement made this 16 day of July 2014 between District Municipal Corporation SITE Zone by their Administrator hereinafter called the District Municipal Corporation SITE Zone and M/S Al-Habib Electric by their Administrator and the contractor business under the name and style of M/S Al-Habib Electric of expression that the contractor and their successor and assignees of the said firm and their executors administrators and assigns of their individual partner of the other part.


Where as the Administrator SITE Zone has accepted the contract of work mentioned in the annexed and marked 1/4 dated 25/5/14 according to the general condition of the contract hereunto annexed and marked 1/4 for the Work of Improvement of the site zone

Sanctioned cost of the works Rs. 7,46,967/- The contractor has deposited a sum of 2,37,219/28/510 above/below the schedule of rates. The contractor has deposited a sum of money deposited vide challan No. 151 R/B/11 dated 2/5/14 No. 1,20,000/2 time limit of the work 90 days and penalty is Rs. 500/-

The contractor has given DMC (West) SITE Zone a full and true fulfillment of the contract No V THIS AGREEMENT WITNESSETH and the contractor shall respectively well truly carry out the said contract abide by all the terms and condition of the aforesaid specification and to

The contractors do hereby themselves their heirs, successors and assignee to pay to the SITE Zone DMC (West) a sum of Rs. 10% on the case of the breach of the terms and condition of the contract to the prejudice to the right of the SITE Zone DMC (West) to recover the penalty

In witness whereof the said parties have set their hands and seals this 16 day of July 2014.

  
ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
KARACHI



Witness : I Muzam  
M/S Mobzzam Electric  
C-2/8 Modern Colony Karachi

Witness : II Chis  
M/S Munawar Enterprises  
L-284 Handford Society Karachi

M/S Mobzzam Electric  
Signature of contractor  
Mobzzam Electric

# NOTE SHEET

Paras

Reference

**SUBJECT:- IMPROVEMENT OF TRANSLAYRI PAB (IN CC-8)**

**SITE ZONE**

After Completing of all necessary formalities tenders for the above mentioned work the estimated amounting to Rs. 26,67,626/-+O/R were called through different Newspaper / Website SPPRA opened on 25/03/2014 by Tender opening committee SITE Zone DMIC (West).

In response there to the following Contractor's have participated and quoted their rates as under:-

- |                                 |                                 |
|---------------------------------|---------------------------------|
| 1. Al Habib Construction        | @.40% A.S.R<br>Rs. 71,44,357/-  |
| 2. Mahmood & Khalid Enterprises | @.425% A.S.R<br>Rs. 74,67,117/- |
| 3. Iqbal Khan & Co              | @.40% A.S.R<br>Rs. 78,29,116/-  |
| 4. Gul Rehman & Sons            | @.50% A.S.R<br>1,05,83,15,11/-  |

The estimate has been checked arithmetically and technically by concerned engineer (B&R) SITE Zone DMIC (West) and amount comes to Rs. 26,67,626/-+O/R and Total Amount Rs. 26,67,626/-+O/R.

It is therefore requested that the sanction amounting to Rs. 71,44,357/- Rupees (Seventy One Lac Forty Four Thousand Three Hundred & Fifty Seven Only) i.e. @.40% A.S.R in favour of M/s Al Habib Construction Chargeable from B.G No: \_\_\_\_\_ by kindly be accorded.

ACCOUNTANT (B&R)  
SITE ZONE DMIC (W)

EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMIC (WEST)

SUPERINTENDING ENGINEER  
DMC (WEST)

MUNICIPAL COMMISSIONER  
DMC (WEST)

ADMINISTRATOR  
DMC (WEST)



**OFFICE OF THE EXECUTIVE ENGINEER (S&B), SITE ZONE  
DISTRICT MUNICIPAL CORPORATION WEST, KARACHI**

No. XEN/S.Z/DMC/W/ /2014

Dated / /2014

**BID EVALUATION REPORT**  
(In Compliance of clause 45.1 of R.F. (2010))

- |   |                                      |
|---|--------------------------------------|
| 1. Name of Procuring Agency                         | SITE ZONE                            |
| 2. Tender Reference No.                             | No. XEN/S.Z/DMC/W/ /2014             |
| 3. Tender Description / Name of Work / Item         | Improvement of Drainage in Site Zone |
| 4. Method of Procurement                            | Single Envelope Procedure            |
| 5. Tender Published                                 | Through Website SPPRA                |
| 6. Total Bid documents Sold                         | 04                                   |
| 7. Total Bids Received                              | 04                                   |
| 8. Technical Bid Opening date (if applicable)       | -                                    |
| 9. No. of Bid technically qualified (if applicable) | -                                    |
| 10. Bis (s) Rejected                                | Nil                                  |
| 1. Financial Bid Opening Date                       | 25/05/2014                           |
| 2. Bid Evaluation Report                            | 01/06/2014                           |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Al Habib Construction	@.40% Above Rs. 71,44,357/-	1 <sup>st</sup> Lowest	Rs. 67,026,000/- -OR-	1 <sup>st</sup> Lowest	Accepted
2	Mehmood & Khalid Enterprises	@.425% Above Rs. 74,62,217/-	2 <sup>nd</sup> Lowest	Rs. 67,026,000/- -OR-	2 <sup>nd</sup> Lowest	Accepted
3	Iqbal Khan & Co	@.465% Above Rs. 78,29,689/-	3 <sup>rd</sup> Lowest	Rs. 67,026,000/- -OR-	3 <sup>rd</sup> Lowest	Accepted
4	Gul Rehman & Sons	@.50% Above 1,05,83,198/-	4 <sup>th</sup> Lowest	Rs. 67,026,000/- -OR-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the Board of Directors

*Hasnain*  
XEN Sewerage  
KW&SB Member

*[Signature]*  
XEN (S&B)  
SITE ZONE DMC W  
Secretary

*[Signature]*  
Executive Engineer  
SITE ZONE DMC W

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.O. to:-

1. Administrator DMC (S&B)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R)  
SITE ZONE DMC (WEST) KARACHI**

**SUBJECT: - IMPROVEMENT OF TRANSLAYRI PARK IN UC-02 SITE ZONE**

**DMC (WEST)**

E/Cost: 26,67,626/-+O/R E/Money 53,500/-+2%O/R T/Limit 90 Days Penalty 500/- PD.

S.No	Description of Work	Quantity	Rate Per%
1.	Excavation in Foundation of building, bridges and other structures including dagbolling dressing refilling ground structure with excavated earth watering and ramming lead upto 5 feet in ordinary soil.	8424/Cft	4650%0Cft
2.	Dismantling cement concrete reinforced separating reinforcement from concrete cleaning and straightening the same	1144/Cft	5445%Cft
3.	Dismantling of existing grill at site i/c cutting dismantling of cc work and also embedded in 1:2:4 or cc work	2400/Sft	Open Rate <u>150/</u> <u>360000</u>
4.	P/L 1:4:8 plain i/c placing compacting finishing curing etc comp:	3617/Cft	9416.28%Cft
5.	Rec work in roof slab beam column and lintel others structure numbers laid in situ pre cast laid position complete.	3146/CR	337%P.Cft
6.	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening i/c cost of bending wire also i.e removal rust from bars.	71.10/Cwt	5001.70/P.Cwt
7.	P/F of Envicrete Stone on the face of front wall situ or RCC work in C.M 1:2 curing with respect	2666/Sft	Open Rate <u>200</u> <u>533200</u>
8.	½" thick cement plaster 1:4 upto 20' height.	9438/Sft	2283.93%Sft
9.	P/F Kerb Block of Pre-Cast 1 ½ 18" depth 6" thick and 12" long Using Screwed Graded bajrio Complete with one chain	1520/Rft	Open Rate <u>320</u> <u>486400</u>
10.	P/L Pavers Colored (Rockrete) Glazed on floor facing in required colored and pattern of stile specification jointed in white cement and pigment over a base of 1:2 grey cement mortar ¼ thick including washing and filling of joints	9360/Sft	Open Rate <u>180</u> <u>1684800</u>
11.	Painting ground bars gates of iron bars grating failing i/c standards bars etc complete.	10250/Sft	674.60%Sft
12.	Painting Corrugated Surfaces patent roofing etc with oil paint	1600/Sft	1072.60%Sft
13.	Supplying stacking and spreading app: garden soil (S/Earth) free from salt and grass roots etc i/c all lead and lift.	9342/Cft	Open Rate <u>40</u> <u>373680</u>

- 15. Supplying stacking and spreading wall decayed cow dung manure from app: source i/e all lead and lift.
- 16. Supply Line (Dacca) grass in slab with earth intact i/e all lead and lift.
- 17. P/F of Color Create to wall surface to provide durable crash athletics having thickness up to 3/4" with specified color having fire water and termite resistance up to 20' height
- 18. Rubber Pipe best quality 1" dia
- 19. Supplying stacking and spreading red murrum from app: quarries to required slop i/e consolidation by famig and watering etc complete.
- 20. Supply of Conocarpus plants size 04' to 6' height as per directives by size engg
- 21. P/F Seesaw as per app: drawing size pipe 3" dia 14g 7' long 2 seats.
- 22. P/F Slide out fit covered with G.P Sheet as per app: drawing size 2" dia pipe 14g 25' Rft support 1 1/4" dia pipe 14g 1' Sft feet 1' feet 1 1/4" dia pipe 14g.
- 23. P/F Swing type as per app: drawing size pipe 2" dia 14g 50 cob 8' long 2 seat.
- 24. P/L PVC best quality pipe 1" dia

3892 Cft Open Rate  $40\% = 155680$

15570/Sft Open Rate  $10\% = 155700$

18590/Sft 6319.50% Sft

500/Rft Open Rate  $80\% = 40000$

3960/Cft Open Rate  $85\% = 336600$

300 Nos Open Rate  $300\% = 90000$

02 No Open Rate  $25000\% = 50000$

02 No Open Rate  $35000\% = 70000$

02 No Open Rate  $30000\% = 60000$

1000/Rft Open Rate  $70\% = 70000$

*[Handwritten Signature]*

*[Handwritten Signature]*  
 EXECUTIVE ENGINEER (B&R)  
 SITE ZONE DMC (WEST)

I/we hereby quoted 0.40% Above/Below the SR. Plus Non Schedule Items Offer

Rates is Rupees Fourty Four lac Sixty Six Hundred Sixty

Signature [Handwritten Signature] Address 99 Mistry Khan village old jalandhar

HABIB CONSTRUCTION CO.

Order / Quotation issued To M/s  
 M/s. A.L. Habib Const.  
 I.O.C 3000/- and 198934/24/03  
 1200000/- 6225570 24/03

- ① Rate quoted plus 40% Above SR Proprietor plus 0/R
- ② NO cutting provision
- ③ IN Sealed covers

*[Handwritten Signature]*  
 5/13/14

*[Handwritten Signature]*  
 714357/5 1048-

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

109

No. XEN/S.Z/DMC/W/ 127 /2014

Dated 21/3 /2014


*(AMENDED)*


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Imp of Malik Tareen Play Ground Opposite Fatima Masjid UC-04 SITE Zone DMC (West)
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Rao Muhammad Irshad	At Par 18,56,959/-	1 <sup>st</sup> Lowest	1,01,659/- +O/R	1 <sup>st</sup> Lowest	Accepted
2.	Niaz & Brothers	@.50%Above 19,19,222/-	2 <sup>nd</sup> Lowest	1,01,659/- +O/R	2 <sup>nd</sup> Lowest	Accepted
3.	Niaz & Zahid Brothers	@1%Above 19,52,716/-	3 <sup>rd</sup> Lowest	1,01,659/- +O/R	3 <sup>rd</sup> Lowest	Accepted
4.	A.S.S & Brothers	@1.5%Above 20,01,794/-	4 <sup>th</sup> Lowest	1,01,659/- +O/R	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.Ctto: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

66

No. XEN/S.Z/DMC/W/ 166/c /2014

Dated 2/4 /2014


(AMENDED)


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Imp opf Quarter Park in UC-08 Qasba Colony SITE Zone DMC (West)
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	Haji Syed Amir & Brothers	At Par Rs.20,83,702/-	1 <sup>st</sup> Lowest	2,19,612/- +O/R	1 <sup>st</sup> Lowest	Accepted
2	Niaz & Brothers	@05% Above Rs.23,31,242/-	2 <sup>nd</sup> Lowest	2,19,612/- +O/R	2 <sup>nd</sup> Lowest	Accepted
3	Manzor & Mansoor	@05% Above Rs.25,33,282/-	3 <sup>rd</sup> Lowest	2,19,612/- +O/R	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary


  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)



**DISTRICT MUNICIPAL CORPORATION KARACHI WEST**  
**SECTOR 11-E SHAHRAH-E-ORANGI**  
TEL: 36697869 & 36660102  
FAX: 36762519

No. EE/B&R/S.Z/DMC/W/1657/2014

Dated 21/3/2014

**MINUTES OF PROCUREMENT COMMITTEE**

**The meeting was started with the recitation of Holy / blessed Quran and Provided all the details in respect of NIT of issuing tenders to all the interested parties / contractors.**

The committee examined all the details and later on examined the tenders / bids offered / dropped by the contractor / interested parties.

S #	Name of Work	No. of Contractor Participated	Lowest Rates offered by	Responsive Bid of Firm With Cost	
				Contractor / Firm	Bid Amount
1	Imp / Repair of CC Street and sewerage line in front of Old UC Office in Asif Colony UC-01 SITE Zone DMC (West)	03	M/S Rainbow Developers	M/S Rainbow Developers	At Par 9,31,270/-
2	Hiring of Machinery for cleaning and desalting of Nallah in Ward-I SITE Zone DMC (West)	03	M/S R.A Construction	M/S R.A Construction	L.Sum Rs.11,25,900/-
3	Const of CC Street in Haji Parya Village UC-02 SITE Zone	03	M/S R.K Construction	M/S R.K Construction	@3% Above Rs.10,05,107/-
4	Imp / Repair of CC Street and Sewerage Line from Nawaz House to Moulana Jamil House UC-03 SITE Zone	04	M/S Feroz A.B Company	M/S Feroz A.B Company	@.01% Below Rs.9,52,684/-
5	Replacement of Sewerage Line and CC flooring from Mutwalli Masjid to Street Oliya Home i/c Hassan Oliya Village UC-03 SITE Zone	04	M/S Sohail & Brothers	M/S Sohail & Brothers	@1.10% Above Rs.9.60.982/-
6	Const / Imp of CC Flooring for Sadaqat House to Usman Ghanni Masjid at Sector IV Metrovill in UC-04 SITE Zone	04	M/S Hamza Z.H Enterprises	M/S Hamza Z.H Enterprises	@.15%Below Rs.10,17,680/-
7	Const / Imp of CC flooring at Master Elahi in Pathan Colony in UC-05 SITE Zone	04	M/S Niaz & Brothers	M/S Niaz & Brothers	@.45%Below Rs.5,96,338/-
8	Imp / Repair of CC Street and Sewerage Line in different places of Zubairi Colony UC-01	04	M/S I.R & Co	M/S I.R & Co	At Par 9,43,026/-
9	Replacement of Sewerage Line and Imp of CC Street in different places of Johar Colony UC-01	03	M/S C4 Construction	M/S C4 Construction	At Par 9,43,629/-



## DISTRICT MUNICIPAL CORPORATION KARACHI WEST

### SECTOR 11-E SHAHRAH-E-ORANGI

TEL: 36697869 & 36660102

FAX: 36762519

10	Const / Imp of CC drain at Chotta Maidan to existing cc drain at Pathan Colony in UC-05 SITE Zone	03	M/S Mua Enterprises	M/S Mua Enterprises	At Par 3,93,414/-
11	Imp / Const of CC drain from Ali Imam Bargah to Qasba Stadium Qasba Colony UC-08 SITE Zone	04	M/S Gohar Enterprises	M/S Gohar Enterprises	@.5%Below Rs.7,25,323/-
12	Imp of Road from Shabir Video Shop to Saqib Children Academy E Area UC-08 SITE Zone	04	M/S Al Irfan Builders	M/S Al Irfan Builders	@1%Above Rs.27,52,262/-
13	Imp / Const of CC Street Subhani Road Street No, & 2 Mianwali Colony UC-09 SITE Zone	03	M/S R.A Construction	M/S R.A Construction	At Par 7,84,871/-
14	Repair & Maintenance of Pole and Street Lights (250W Son) at Hazara Chowk to Badar Chowk in UC-06 SITE Zone DMC (West)	04	M/S Muslim Comercial & Co	M/S Muslim Comercial & Co	L.Sum Rs.44,22,850/-
15	Improvement of Queen Maree Park in UC-08 Qasba Colony SITE Zone DMC (West)	03	M/S S.A Babar & Co	M/S S.A Babar & Co	Rs. 20,68,380/-
16	Const / Repair of Main Bakra Piri Bridge Road in front of Bakra Piri Bridge in UC-03 SITE Zone DMC (West)	03	M/S S.D Enterprises	M/S S.D Enterprises	At Par 47,84,127/-
17	Imp / Repair of CC Street and sewerage line from H. No E-102 to H. No E-256 in Zubairi Colony UC-01	03	M/S C4 Construction	M/S C4 Construction	At Par 9,09,350/-
18	Repair of CC Street in different Area Shah dost Villages UC-02 SITE Zone	04	M/S Genuine Enterprises	M/S Genuine Enterprises	@.3%Below Rs.9,91,347/-
19	Imp / Repair of CC Street and Sewerage Line from Liaquat Baloch House to Ustad Dur Muhammad House in Baloch Mohallah UC-03 SITE Zone	04	M/S Al Maqbool Associate	M/S Al Maqbool Associate	@1%Above Rs.9,54,697/-
20	Repair / Const of CC flooring from B-529 to B-549, B-574 to B-576, B-588 to B-595 and B-599 to B-602 at Sector II in UC-04 SITE Zone	03	M/S Waqar Gul Enterprises	M/S Waqar Gul Enterprises	At Par 5,69,735/-
21	Const / Imp of CC drain from Bacha Gharsi Milk Shop to Chowk at Pathan Colony in UC-05 SITE Zone	04	M/S Gul Muhammad Khan & Brothers	M/S Gul Muhammad Khan & Brothers	@.5%Above Rs.3,96,297/-



## DISTRICT MUNICIPAL CORPORATION KARACHI WEST


### SECTOR 11-E SHAHRAH-E-ORANGI

TEL: 36697869 & 36660102

FAX: 36762519

22	Const / Imp of CC Flooring from Dr. Nadeem House to Natural Nallah at Shahiabad in UC-06 SITE Zone	03	M/S Amir Shahzad	M/S Amir Shahzad	@.10%Above Rs.9,70,007/-
23	Maintenance and Construction of CC Street is back side Bismillah Hotel in UC-01	03	M/S R.A Construction Co	M/S R.A Construction Co	At Par 9,24,769/-
24	P/L Const of CC Street from Arsalan Khan Shop to Sardar Bacha House Subhani Mohallah UC-07 SITE Zone	03	M/S R.A Construction	M/S R.A Construction	At Par 8,80,230/-
25	P/L Rcc Pipe Line 12"dia Raheem General House to Jamia Masjid Rehmania Muslimabad Qasba Colony UC-08 SITE Zone	04	M/S Gul Zadah Contractor	M/S Gul Zadah Contractor	@.10%Above Rs.11,64,562/-
26	Imp / Const of CC Street from Latif House to hill Area Street No.6 Mianwali Colony UC-09 SITE Zone	04	M/S A.R.I Associate	M/S A.R.I Associate	@.42%Below Rs.7,70,149/-
27	Repair / Maintenance of Sanitation Vehicle No.Ch-0236 MF-240 Tractor in SITE Zone DMC (West)	03	M/S Iqbal Khan & Co	M/S Iqbal Khan & Co	L.Sum Rs.11,70,000/-
28	Removal / Disposal of Garbage from SITE Zone to Land Fill SITE Jam Chakroo DMC (West)	03	M/S M/S N.H Siddiqui & Sons	M/S M/S N.H Siddiqui & Sons	L.Sum Rs.2,49,96,400
29	Const of CC Stret Around Jamia Masjid Nasir Hanif in UC-09 Hassan Zai Mohallah SITE Zone	03	M/S M.K Saleem & Brothers	M/S M.K Saleem & Brothers	@.15%Above Rs.7,62,628/-
30	P/L Rcc Pipe Line 12" dia Frontier Colony No.1 Bharin Road UC-07 SITE Zone	03	M/S Iqbal Khan & Co	M/S Iqbal Khan & Co	At Par 8,05,070/-
31	Imp / Repair of CC Street behind Cheena Pan Shop in UC-01	03	M/S C4 Construction	M/S C4 Construction	At Par 9,13,827/-
32	Imp / Repair of CC Street in different Places of Haji Suleh Muhammad Villages UC-02 SITE Zone	03	M/S R.K Construction	M/S R.K Construction	@.3% Above Rs.9,85,702/-
33	Imp / Repair of CC Street and Sewerage Line from Abdul Sattar Baba House Street in Mianwali Colony UC-03 SITE Zone	03	M/S R.A Construction Co	M/S R.A Construction Co	At Par 9,46,001/-





**DISTRICT MUNICIPAL CORPORATION KARACHI WEST**

**SECTOR 11-E SHAHRAH-E-ORANGI**

TEL: 36697869 & 36660102

FAX: 36762519

34	Repair / Const of Road from and fare board office to Madina Masjid at Labour Square in UC-04 SITE Zone	03	M/S Gohar Enterprises	M/S Gohar Enterprises	@.5% Above Rs.38,46,125/-
35	P/F of fiber shad at Eidgah Ground UC-02 SITE Zone	03	M/S R.K Construction	M/S R.K Construction	@.4% Above Rs.17,77,256/-
36	Const / Imp of CC Flooring from Al-Riaz Chicken Shop to Existing Culvert at Madina Basti in UC-06 SITE Zone	04	M/S Niaz & Zahid Brothers	M/S Niaz & Zahid Brothers	@.20% Below Rs.11,52,577/-
37	Imp of CC Street from Hassan Shah House to Ismail House Rehmania Mohallah UC-07 SITE Zone DMC (West)	04	M/S Naseer Uddin & Brothers	M/S Naseer Uddin & Brothers	@.14% Above Rs.8,45,396/-
38	Imp of Road repair patch work from Orangzaib Niazi to Aslam House Mianwali Colony UC-09 SITE Zone	03	M/S Malik Zahir Khan	M/S Malik Zahir Khan	At Par 18,11,002/-
39	Supply of Electrical Accessories SITE Zone DMC (West)	04	M/S Al Irfan Builder	M/S Al Irfan Builder	L.Sum Rs.62,52,880/-
40	Imp / Repair of CC Street and Sewerage Line in different area of Noor Muhammad Village UC-02 SITE Zone	03	M/S Syed Rahim Shah	M/S Syed Rahim Shah	@.5% Above Rs.9,04,075/-
41	Imp / Repair of CC Street near KMC dispensary UC-01	03	M/S Itikhar & Sons	M/S Itikhar & Sons	At Par 9,29,246/-
42	Imp / Repair of CC Street and Sewerage Line form Ghulam Brohi House to Zia House UC-03 SITE Zone	03	M/S Orient Associate	M/S Orient Associate	At Par 9,46,219/-
43	Const / Imp of CC flooring adjacent Allah O Akbar Masjid at Allah O Akbar Mohallah in UC-06 SITE Zone	04	M/S Al Rehman Const	M/S Al Rehman Const	@.15% Below Rs.8,60,518/-
44	Construction of CC Street from Nazeer Swati House to Zahir Khan House UC-07 SITE Zone	03	M/S R.A Construction Co	M/S R.A Construction Co	At Par 7,86,456/-
45	Imp of Road from Ghosia Road to Muhammadi Masjid in UC-09 SITE Zone	03	M/S Malik Zahir Khan	M/S Malik Zahir Khan	@.3% Above Rs.33,52,711/-
46	Replacement of Sewerage Line and CC flooring in different area baloch Mohallah to Shershah Village UC-03	04	M/S Sun Builder	M/S Sun Builder	At Par 9,89,620/-



## DISTRICT MUNICIPAL CORPORATION KARACHI WEST

### SECTOR 11-E SHAHRAH-E-ORANGI

TEL: 36697869 & 36660102


FAX: 36762519

47	Const / Imp of Rcc drain from Najmul Islam Masjid to Graveyard at Elahi Colony UC-06	03	M/S Nisar A. Brothers	M/S Nisar A. Brothers	At Par Rs.52,45,946/-
48	Repair & Maintenance Pole and Street Lights (250 W Son) at Shayan-e-Haider Qarar Imam Bargah to Post Office S.E (S.E) main Road UC-06 SITE Zone DMC (West)	03	M/S K.B International	M/S K.B International	L.Sum Rs.63,15,000/-
49	Const of CC Street Salman House to Haji House Jamia Masjid Quawat Ul Islam Muhammad Pur Qasba Colony UC-08	04	M/S M.A Qureshi Builders	M/S M.A Qureshi Builders	At Par 8,46,865/-
50	Imp / Const of cc street Road No.1 Haji Rattas House Mianwali Colony UC-09 SITE Zone	04	M/S Attas Enterprises	M/S Attas Enterprises	At Par 9,51,470/-
51	P/F of Street Lights 250 W (Son in K Area and A-1 Area in UC-08 SITE Zone DMC (West)	04	M/S Southern Electric & Electronic	M/S Southern Electric & Electronic	L.Sum Rs.29,90,040/-
52	Imp / Repair of CC Street in different places of Pak Modern Colony UC-01 SITE Zone	03	M/S Iftikhar & Sons	M/S Iftikhar & Sons	At Par 9,30,240/-
53	Imp / Repair of CC Street in Various Places of Waja Wali Muhammad Village UC-02	03	M/S Syed Rahim Shah	M/S Syed Rahim Shah	@1.4% Above Rs.9,85,963/-
54	Imp / Const of CC Street Ramzan House to Main Chowk Street No.14 Mianwali Colony UC-09 SITE Zone	04	M/S Haider Enterprises	M/S Haider Enterprises	At Par 9,09,374/-
55	Imp / Repair of Sewerage Line i/c CC flooring in different places of Bardria Mohallah UC-03 SITE Zone	03	M/S Waseem Builders	M/S Waseem Builders	At Par 9,04,137/-
56	Repair / Const of CC flooring from B-322 to B-339 at Sector I in UC-04 SITE Zone	03	M/S Shah Enterprises	M/S Shah Enterprises	@.3% Above Rs.6,82,430/-
57	Const / Imp of CC Drain from Shahi Masjid to Al-Flah Masjid at Bawani Challi in UC-05 SITE Zone	04	M/S Bilal Khan Associate	M/S Bilal Khan Associate	@.50% Above Rs.13,00,999/-
58	Imp / Const of CC Street from Ghafoor House to hill Area Street No.14 Mianwali Colony UC-09 SITE Zone	04	M/S Masoom Khan & Brothers	M/S Masoom Khan & Brothers	At Par 8,32,074/-




**DISTRICT MUNICIPAL CORPORATION KARACHI WEST**  
**SECTOR 11-E SHAHRAH-E-ORANGI**  
**TEL: 36697869 & 36660102**  
**FAX: 36762519**

59	Const/Imp of CC Drain from Rafique General Store to National Nallah in UC-06 SITE Zone	04	M/S Bilal Khan Associate	M/S Bilal Khan Associate	@.30% Above Rs.7,56,185/-
60	Construction of CC Street Saleem Khan House Raheem House Haqani Mohallah UC-07 SITE Zone DMC (West)	04	M/S Gul Rehman & Sons	M/S Gul Rehman & Sons	@.40% Above Rs.9,97,376/-
61	P/L Sewerage Line 12" dia A & H Area Qasba Colony UC-08 SITE Zone	04	M/S M. Hamza Shafi Enterprises	M/S M. Hamza Shafi Enterprises	@.20% Above Rs.7,23,074/-
62	Repair / Const of 4 CM wearing course along with Hafiz Textile Mill in UC-01 SITE Zone DMC (West)	03	M/S Iftikhar & Sons	M/S Iftikhar & Sons	At Par 35,69,610/-
63	P/F Ring Slab and Manhole Covers in different Villages UC-02 SITE Zone	03	M/S R.A Construction	M/S R.A Construction	At Par 9,99,415/-
64	Imp / Const of CC Strete from Qayum House to Hill Area Street No.13 Mianwali Colony UC-09 SITE Zone	04	M/S Abdul Rauf Enterprises	M/S Abdul Rauf Enterprises	@.50% Above Rs.8,07,534/-
65	R/M of Sanitation Vehicle No. CH-02729 Skid Stear Loader SITE Zone DMC (West)	03	M/S Al Madina Engineering	M/S Al Madina Engineering	L.Sum Rs.12,66,500/-
66	Imp opf Quarter Park in UC-08 Qasba Colony SITE Zone DMC (West)	03	M/S Haji Syed Amir & Brothers	M/S Haji Syed Amir & Brothers	At Par Rs.20,83,702/-
67	Const / Repair of CC Street Mouladad Village UC-02 SITE Zone	03	M/S Syed Raheem Shah & Brothers	M/S Syed Raheem Shah & Brothers	@.05% Above Rs.9,84,666/-
68	Imp / Repair of CC Street and Sewerage Line from Haji Saleem House to Nabi Bux House and Altaf House to Rehman House Baloch Mohallah UC-03	03	M/S Al Rehman Construction	M/S Al Rehman Construction	At Par 9,42,019/-
69	Const / Imp of CC Street from Saleem House to Azam House Street No.4 Mianwali Colony UC-09 SITE Zone	04	M/S Galaxy International	M/S Galaxy International	At Par 6,47,664/-
70	Replacement of Sewerage Line and const of CC Street in front of Qadimi Masjid and Muhamad Rizwan House in Sindhi Mohallah in UC-03 SITE Zone	03	M/S Akhtar Muhammad & Co	M/S Akhtar Muhammad & Co	@.08% Above Rs.9,43,997/-




**DISTRICT MUNICIPAL CORPORATION KARACHI WEST**  
**SECTOR 11-E SHAHRAH-E-ORANGI**  
**TEL: 36697869 & 36660102**  
**FAX: 36762519**

71	Repair / Const of CC Street and de-silting of Garbage in Block A.B Hasrat Mohani Colony UC-01 SITE Zone	03	M/S C4 Construction	M/S C4 Construction	At Par 9,47,361/-
72	Repair / Const of CC Flooring from Aman House to Zareen House at Sector I in UC-04 SITE Zone	03	M/S A.J Saif Enterprises	M/S A.J Saif Enterprises	@1% Above Rs.7,52,741/-
73	Const / Imp of CC Drain from Shell Pump to Shahi Masjid at pathan Colony in UC-05 SITE Zone	03	M/S Abdul Sattar Contractor	M/S Abdul Sattar Contractor	@.03% Above Rs.9,22,749/-
74	Const / Imp of Rcc Culvert from Nisar House and Bahram Store at Rabbani Mohallah in UC-06	04	M/S Afsar Khan Otman Khail	M/S Afsar Khan Otman Khail	@.45% Above Rs.16,66,729/-
75	Const of CC Street Qari Shop to Phari Street Ali Khan Clinic Muhammad Pur Qasba UC-08 SITE Zone	04	M/S M.A Qureshi Builders	M/S M.A Qureshi Builders	At Par 8,52,002/-
76	Imp / Replacement of Sewerage Line i/c cc flooring in Raza House to Shafi House to Magsi Mohallah UC-03	03	M/S R.A Construction	M/S R.A Construction	At Par 9,27,890/-
77	Imp / Const of CC Street from Miyama House to Jawaid House Street No.4 Mianwali Colony UC-09 SITE Zone	03	M/S Shah Enterprises	M/S Shah Enterprises	@.2% Above Rs.9,64,487/-
78	Improvement of Market Park in UC-08 Qasba Colony SITE Zone DMC (West)	03	M/S Nisar A. Brothers	M/S Nisar A. Brothers	At Par Rs.24,91,937/-
79	Repair / Const of Street de-silting of Garbage in different street in block "G" in Zubairi Colony UC-01 SITE Zone	03	M/S Waqar Gul Enterprises	M/S Waqar Gul Enterprises	At Par 9,33,150/-
80	Imp of CC Street from Malangi Hotel to Baloch Medical Centre United Colony UC-03 SITE Zone	03	M/S Asim Associate	M/S Asim Associate	At par 9,50,998/-
81	Const / Imp of CC flooring i/c Rcc Pipe Line from Abdullah Jan House to existing Culvert at Shahiabad in UC-06 SITE Zone	03	M/S M. Yaseen Badar & Co	M/S M. Yaseen Badar & Co	@.23% Above Rs.6,55,522/-
82	Const of CC Street Tulip School Street No.2 Muhammad Pur UC-08 SITE Zone	03	M/S M. Ali Builders Enterprises	M/S M. Ali Builders Enterprises	At Par 7,48,623/-



**DISTRICT MUNICIPAL CORPORATION KARACHI WEST**  
**SECTOR 11-E SHAHRAH-E-ORANGI**  
**TEL: 36697869 & 36660102**  
**FAX: 36762519**

83	P/L Rcc Pipe Line 12" dia from Naroon House to Joseph House Magsi Mohallah in UC-09 SITE Zone	03	M/S M. Deedar Contractor	M/S M. Deedar Contractor	@.09% Above Rs.10,47,338/-
84	R/M and Engine Overhauling of street light Vehicle No. GL-6048 and CH-2145 Master SITE Zone DMC (West)	04	M/S Al Irfan Builder	M/S Al Irfan Builder	L.Sum Rs.14,04,500/-
85	Improvement of A-1 Area Park in UC-08 Qasba Colony SITE Zone DMC (West)	03	M/S Nisar A. Brothers	M/S Nisar A. Brothers	At Par Rs.11,85,740/-
86	Imp / Repair of CC Street and Sewerage Line in front of Omaid Ali Shah Dargah Street Bridriya Mohallah UC-03 SITE Zone	03	M/S Akhtar Muhammad & Co	M/S Akhtar Muhammad & Co	@.10% Above Rs.9,78,907/-
87	Imp / Const of CC Drain from ASghar House to Bacha House Muhammad Pur UC-08 SITE Zone	03	M/S Malik Zahir Khan	M/S Malik Zahir Khan	@.2% Above Rs.33,24,994/-
88	Const of CC Street Tayaba Masjid in Around Street Islamia Colony UC-09 SITE Zone	03	M/S Gul Rehman & Sons	M/S Gul Rehman & Sons	@.2% Above Rs.10,02,077/-
89	Repair / Const of CC Street in different Street Block "C" & "D" in Hasrat Mohani Colony UC-01 SITE Zone	03	M/S C4 Construction	M/S C4 Construction	At Par 8,94,766/-
90	Supply of Garden Equipment at different Parks SITE Zone DMC (West)	04	M/S M.S Construction Co	M/S M.S Construction Co	L.Sum Rs.20,40,000/-
91	Imp / Repair 4.CM Carpeted Road from Main Manghopir Road to Manghopir Maternity Home and T.H.O Office UC-01 SITE Zone	03	M/S Naveed Enterprises & Co	M/S Naveed Enterprises & Co	At Par 26,77,207/-
92	Const of CC Street in front of Sami Ullah Baba House Rexer Colony UC-02 SITE Zone	03	M/S R.A Construction	M/S R.A Construction	At Par 9,97,958/-
93	P/F for Boring in different places of Hassan Oliya Village in UC-03 SITE Zone	03	M/S Majeed Associate	M/S Majeed Associate	At par Rs. 9,97,102/-
94	Const / Imp of CC flooring at Tauheedi Mohallah in UC-05 Pathan Colony SITE Zone	04	M/S Khan Babar & Co	M/S Khan Babar & Co	@.27% Above Rs. 8,57,692/-



**DISTRICT MUNICIPAL CORPORATION KARACHI WEST**  
**SECTOR 11-E SHAHRAH-E-ORANGI**

TEL: 36697869 & 36660102

FAX: 36762519

95	Imp / Const of CC Street from Sir Buland House to Namroz to Keker Medan Chowk UC-07 SITE Zone DMC (West)	04	M/S Khateer & Co	M/S Khateer & Co	@.95%Above Rs. 7,95,143/-
96	Const / Imp of CC Drain House No A-16/2 to 16/4 or Shoukat House to 4/L Nallah Area Qasba Colony UC-08 SITE Zone	04	M/S S & H Enterprises	M/S S & H Enterprises	At Par 10,15,154/-
97	Const of CC Street around the Nehal School Islamia Colony UC-09 SITE Zone	03	M/S K. Mirza Khan	M/S K. Mirza Khan	@.15%Above Rs. 8,24,059/-
98	Engine Overhauling of Sanitation Vehicle No. CH-84134 Front Loader in SITE Zone DMC (West)	03	M/S Al Hussain Associate	M/S Al Hussain Associate	L.Sum Rs.10,97,600/-
99	P/L Water Supply Line at Liyari River Along with Bakra Piri Bridge in Lashari Mohallah UC-03	04	M/S Haider B. Const Co	M/S Haider B. Const Co	@.30%Above Rs. 21,15,302/-
100	Repair / Const of CC Flooring from PPP Office to Mustafa Masjid at Sector I in UC-04 SITE Zone	04	M/S H.H Khan Associate	M/S H.H Khan Associate	@.16%Above Rs. 11,01,463/-
101	Const of CC Street Nawab House to Nawaz House Sawati Baba Mohallah UC-07 SITE Zone	04	M/S Orient Associate	M/S Orient Associate	@.5%Below Rs.9,04,437/-
102	Const of CC drain from House No A-1 11/1 to 11/10 and House No 7/10 Qasba Colony UC-08 SITE Zone	04	M/S Glories Enterprises	M/S Glories Enterprises	At Pa r 16,75,598/-
103	Const of CC Stret Magsi Mohallah Nadir Ali Magsi House to Ghulam Nabi Saryqi House in UC-09	04	M/S Al Umer Const Co & Enterprises	M/S Al Umer Const Co & Enterprises	At Pa r 7,16,566/-
104	Imp of Electrification at Occasion of Shab-e-Barat SITE Zone DMC (West)	03	M/S Iqbal Khan & Co	M/S Iqbal Khan & Co	L.Sum Rs.35,25,955/-
105	Repair / Const of CC Flooring from B-97 to B-261 B-61 to BB-261 and B-75 to B-240 at Sector I in UC-04 SITE Zone	03	M/S Syed Ali Akber Shah	M/S Syed Ali Akber Shah	At Par 7,32,312/-
106	Const / Imp of CC flooring from Ajaz Catelyard to General Store Shaikhnanabad in UC-06 SITE Zone	04	M/S Al Umer Const Co & Enterprises	M/S Al Umer Const Co & Enterprises	At Pa r 4,35,366/-
107	Const of CC Street Ghosia Road tyo Haroon Khan House Magsi Mohallah in UC-09 SITE Zone	04	M/S F. Brother Construction	M/S F. Brother Construction	At Pa r 7,71,698/-




## DISTRICT MUNICIPAL CORPORATION KARACHI WEST

### SECTOR 11-E SHAHRAH-E-ORANGI

TEL: 36697869 & 36660102

FAX: 36762519


108	P/F of Moon Light and Street Light Jehanabad UC-03 SITE Zone DMC (West)	03	M/S Mabzass Electric Work	M/S Mabzass Electric Work	L.Sum Rs.11,44,000/-
109	Imp of Malik Tareen Play Ground Opposite Fatima Masjid UC-04 SITE Zone DMC (West)	04	M/S Rao Muhammad Irshad	M/S Rao Muhammad Irshad	At Par 18,56,959/-
110	Providing and Supplying Rcc Ring Slab and Rcc Manhole Covers in SITE Zone DMC (West)	03	M/S Ifikhar & Sons	M/S Ifikhar & Sons	At Par 29,59,319/-
111	Imp / Const of Eidgah Wali Muhammad Village UC-02 SITE Zone	03	M/S R.K Construction	M/S R.K Construction	@.2% Above Rs.6,62,892/-
112	Const of CC Street in front of Fazal Qadeer House in Islamia Colony UC-09 SITE Zone	03	M/S M. Shahnawaz Enterprises	M/S M. Shahnawaz Enterprises	@.50%Below Rs.7,97,109/-
113	Imp / Repair of 03 CM Carpeted Road by hand lying in front of Pankha Hotel Via Kabari Market from UC Office UC-03 and different places Brohi, Baloch and Bridriya Mohallah UC-03	03	M/S Naveed Enterprises & Co	M/S Naveed Enterprises & Co	At Par 25,87,370/-
114	Construction Imp of CC flooring from H. No B-4 to Ex. CC flooring at Sector 2 in UC-04 SITE Zone	03	M/S Rehman Construction	M/S Rehman Construction	@.09%Above Rs.7,00,216/-
115	Imp of CC Street from Gull House to Aliah Bux House Brohi Mohallah UC-03 SITE Zone	03	M/S M. Adnan Brothers	M/S M. Adnan Brothers	At Par 9,38,695/-
116	Const of CC Street Basheer House to Azeem House Islamia Colony in UC-09 SITE Zone	03	M/S Abdul Sattar Contractor	M/S Abdul Sattar Contractor	@.07%Above Rs.8,50,429/-
117	Repair / Maintenance of Sanitation Vehicle No. CH-214-120 in SITE Zone DMC (West)	03	M/S Al Hamd Associate	M/S Al Hamd Associate	L.Sum Rs.12,04,000/-
118	P/F Mosaic Benches at different Parks & Play Ground in SITE Zone DMC (West)	03	M/S M/S Al Madina Engineering Co	M/S M/S Al Madina Engineering Co	L.Sum Rs.18,50,000/-
119	Imp / Const of CC Street from Akbar Mama House to Faji House UC-07 SITE Zone DMC (West)	03	M/S Naveed & Co	M/S Naveed & Co	At Par 8,81,734/-
120	Sardar Baba House to Khatak General Store Mujeeb Masood House to Mashallah General Store Christian Abadi Mianwali Colony UC-09 SITE Zone	04	M/S Feroz A.B Company	M/S Feroz A.B Company	At Par 8,71,383/-



**DISTRICT MUNICIPAL CORPORATION KARACHI WEST**  
**SECTOR 11-E SHAHRAH-E-ORANGI**  
TEL: 36697869 & 36660102  
FAX: 36762519

121	Const / Repair of Sewerage Line and CC Street from Street No. 1, 2, 3 and 4 Sillai Para UC-03 SITE Zone	03	M/S Maida Enterprises	M/S Maida Enterprises	At Par 9,43,696/-
122	Imp / Const of CC Drain from Ayub House to Jan House Ghosia Mohallah UC-07 SITE Zone DMC (West)	04	M/S Afsar Khan Otman Khail	M/S Afsar Khan Otman Khail	@.35%Above Rs.12.43.858/-
123	Imp of Road behind Degree Girls College Qasba Colony Muslimabad No.1 UC-08 SITE Zone	03	M/S Al Madina Engineering Co	M/S Al Madina Engineering Co	@.85% Above Rs.29,94,360/-
124	Const of CC Street Near Jamia Masjid Kusar Street Farooq-e-Azam Colony UC-09 SITE Zone	03	M/S Manzoor & Mansoor Enterprises	M/S Manzoor & Mansoor Enterprises	@.10%Above Rs. 9,59,124/-
125	Imp / Replacement of Sewerage Line i/c cc flooring behind Master Ayaz Khan House in Haroonabad UC-03 SITE Zone	03	M/S Syed Ali Akber Shah	M/S Syed Ali Akber Shah	At Par 8,87,145/-
126	Imp of CC Street and Supply of Ring Slab and Manhole Cover different area of Mianwali Colony UC-03 SITE Zone	03	M/S R.A Construction	M/S R.A Construction	At Par 7,85,027/-
127	Const of CC Street Ghosia Road to Manzoor Magsi House in UC-09 SITE Zone	04	M/S Al Umer Cont Co & Enterprises	M/S Al Umer Cont Co & Enterprises	At Par 7,85,094/-
128	Const / Imp of Road from Basheer poly clinic to Ahsan Shop to Dar-us-salam mohallah in UC-06 SITE Town	03	M/S M. Yaseen Badar & Co	M/S M. Yaseen Badar & Co	@.24%Above Rs.32,59,681/-
129	Imp / Const of CC drain from Noorani Masjid to Mufti House UC-07 SITE Zone DMC (West)	03	M/S Nazar Gul & Brothers	M/S Nazar Gul & Brothers	At Par 9,82,850/-
130	Const of CC Street Usman House to Azam House Muslimabad No.3 Qasba UC-08 SITE Zone DMC (West)	03	M/S Waqar Gul Enterprises	M/S Waqar Gul Enterprises	At Par 9,33,987/-
131	Imp / Const of CC Street from Haji Ghulam Houose to Main Chowk Mianwali Colony UC-09 SITE Zone	04	M/S S.O.H Construction Co	M/S S.O.H Construction Co	@1%Above Rs. 9,50,658/-
132	Repair and Construction of Steps of Hassan Oliya Culvert in UC-03 SITE Zone DMC (West)	03	M/S Malik Zahir Khan	M/S Malik Zahir Khan	@.3%Above Rs. 7,33,982/-



**DISTRICT MUNICIPAL CORPORATION KARACHI WEST****SECTOR 11-E SHAHRAH-E-ORANGI**

TEL: 36697869 &amp; 36660102

FAX: 36762519

133	Const / Imp of Faiz ur Rehman Road from Gass Master to Girls College at Metrovill in UC-04 SITE Zone	03	M/S Nisar A. Brothers	M/S Nisar A. Brothers	At Par Rs.59,31,997/-
134	Const / Imp of Rcc Culvert from Rehman Hospital at Back Side Quetta Star Hotel at Madina Basti in UC-06 SITE Zone	03	M/S Nisar A. Brothers	M/S Nisar A. Brothers	At Par Rs.23,53,155/-
135	Imp of cc from Sewere Baba Mazar to Qari Muhammad Din House UC-07 SITE Zone	04	M/S Abdul Rauf Enterprises	M/S Abdul Rauf Enterprises	@.40%Above Rs. 8,21,953/-
136	Const of CC Street in front of Utility Store to Hill Area UC-09 SITE Zone	04	M/S Manzoor & Mansoor Enterprises	M/S Manzoor & Mansoor Enterprises	@.09%Above Rs.8,36,370/-
137	Hiring of Machinery for cleaning and desalting of Nallah in Ward-II SITE Zone DMC (West)	03	M/S Ali & Sons Enterprises	M/S Ali & Sons Enterprises	L.Sum Rs.11.76.400/-
138	Const of Rcc drain from UC-Office to Orangi Nallah at Elahi Colony in UC-06 SITE Zone	04	M/S Glories Enterprises	M/S Glories Enterprises	At Par 17,01,365/-
139	Imp / Construction from Keekar Maidan to Muhammad Khan House in Islamia Mohallah UC-07	03	M/S Iqbal Khan & Co	M/S Iqbal Khan & Co	At Par 7,64,428/-
140	Imp of Road from Anum Beauty Parlor to Hafiz Doodh Wali Street UC-08 Qasba SITE Zone	04	M/S Qutab Khan Const Co	M/S Qutab Khan Const Co	@.45%Above Rs.28,25,607/-
141	Const of CC Street Shafique House to Shamus ul Akber Islamia Colony UC-09	04	M/S S&H Enterprises	M/S S&H Enterprises	@3%Above Rs. 9,11,314/-
142	Const / Imp of CC drain from Ameen Chowk to Ex. Cc drain at Block "B" Rabbani Mohallah in UC-06 SITE Zone	03	M/S Sheikh Rahim Khan & Brothers	M/S Sheikh Rahim Khan & Brothers	@.21%Above Rs.7,25,572/-
143	Const / Imp of CC flooring at Sector 4/E in UC-06 SITE Zone	03	M/S Amir Shahzad	M/S Amir Shahzad	@.10%Above Rs.8,07,693/-
144	Imp of Road for Bismillah Masjid to Mujeeb House in Muhammad Pur in UC-08 SITE Zone	03	M/S Malik Zahir Khan	M/S Malik Zahir Khan	@1%Above Rs. 23,51,480/-
145	Construction of CC Street Naseer to Hill Area in UC-09 SITE Zone	03	M/S Kohe Mor & Co	M/S Kohe Mor & Co	At Par 8,31,352/-

**DISTRICT MUNICIPAL CORPORATION KARACHI WEST****SECTOR 11-E SHAHRAH-E-ORANGI**

TEL: 36697869 &amp; 36660102

FAX: 36762519

146	Const / Imp of CC drain from Muhammad Irfan House to Ex Culvert at Rabbani Mohallah in UC-06 SITE Zone	03	M/S Syed Ali Akber Shah	M/S Syed Ali Akber Shah	At Par 6,95,773/-
147	P/L Carpet from Darul Hamad Masjid to Sher Malik House E Area UC-08 SITE Zone	03	M/S R.A Construction	M/S R.A Construction	At Par 19,74,620/-
148	Imp of CC drain by covering Rcc Slab at Back Side of Hizbullah Masjid at Rabbani Mohallah in UC-06	Not Participated	Not Participated	Not Participated	Not Participated
149	Imp of Road from Fresh Wheel Milk Shop to House No. E-194 "E" Area Qasba Colony UC-08 SITE Zone	04	M/S Crystal Paramount	M/S Crystal Paramount	@.10%Above Rs.37,77,880/-
150	Const/ Imp of CC Flooring from Khan Shah House at Haqqani Mohallah in UC-06 SITE Zone	04	M/S Bisham Construction Co	M/S Bisham Construction Co	@.05%Above Rs.14,63,592/-
151	Hiring of Machinery for cleaning and desalting of Nallah in Ward-III SITE Zone DMC (West)	03	M/S Al Hussain Associate	M/S Al Hussain Associate	L.Sum Rs.12,05,300/-
152	Const / Imp of CC flooring i/c RCC Pipe Line from Mashallah Cell to Elahi Masjid at Shaikhnanabad in UC-06	04	M/S Burang Construction & Co	M/S Burang Construction & Co	At Par Rs.8,90,398/-
153	Supply of Tyres for Sanitation Vehilces GS-600822, CH-15817 , CH-0440, CH-700060, CH-10990 in SITE Zone DMC (West)	Cancellation of Work	Cancellation of Work	Cancellation of Work	Cancellation of Work
154	Const / Imp of CC drain from Derah Chowk to Ex. Natural Nallah at Shaikhnanabad in UC-06 SITE Zone	04	M/S Afsar Khan Otman Khail	M/S Afsar Khan Otman Khail	@.35%Above Rs.7,93,474/-
155	Supply of Steepness & Tyres for Sanitation Vehicles No. CH-84138, CH-000302, CH-10046, GS-3068, CH-02729, CH-16104 in SITE Zone DMC (West)	Cancellation of Work	Cancellation of Work	Cancellation of Work	Cancellation of Work
156	Improvement of Translayri Park in UC-02 SITE Zone	04	M/S Al Habib Construction	M/S Al Habib Construction	@.40%Above Rs. 71,44,357/-



**DISTRICT MUNICIPAL CORPORATION KARACHI WEST**  
**SECTOR 11-E SHAHRAH-E-ORANGI**  
TEL: 36697869 & 36660102  
FAX: 36762519


The Procurement committee examined all the works and all allied papers thoroughly and the bid offered were considered reasonable amongst other participants as mentioned in each and every bid evaluation reports. The first lowest rates mentioned on the top of bid evaluation reports were considered responsive and recommended for favour of approval. The other participants 2<sup>nd</sup> and 3<sup>rd</sup> and other were rejected owing to higher rates.

The chair and other members after having due verification / confirmation signed the bid evaluation reports of all the works mentioned above.

  
EXECUTIVE ENGINEER B&R SITE ZONE  
SECRETARY  
PROCUREMENT COMMITTEE  
DMC (WEST)

Copy for information to: -

1. Director (CB) SPPRA Government of Sindh
2. Director Priority Programs KMC
3. Superintending Engineer, DMC (West) / Chair Procurement Committee
4. Responsive of KW&SB



# DISTRICT MUNICIPAL CORPORATION KARACHI WEST

SECTOR 11-E SHAHRAH-E-ORANGI

TEL: 36697869 & 36660102

FAX: 36762519

## QUALIFICATION / ELIGIBILITY CRITERIA

S#	NAME OF FIRM / CONTRACTOR	REGISTRATION WITH PAKISTAN		REGULAR INCOME TAX PAPER WITH NTN#		PROFESSIONAL		EXPERIENCE CAPABILITY TO TAKE UP THE WORK
		Yes	No	Yes	No	Yes	No	
1.	Rainbow Developers	✓		✓		✓		Sufficient past experience to handle the task capable, finally found
2.	Feroz A B Company	✓		✓		✓		Experienced to take up the work
3.	Hamza / H Enterprises	✓		✓		✓		Good Managerial team to take up the work and sound financial position
4.	J.R & Co	✓		✓		✓		Having past experience to execute the work
5.	Mua Enterprises	✓		✓		✓		Executed works in KMC of similar nature and capable to take up the work
6.	S.A Babar & Co	✓		✓		✓		Little experience but good managerial team and financially sound to carry out the work
7.	Genuine Enterprises	✓		✓		✓		Sufficient past experience of similar nature of work
8.	Al Maqbool Associate	✓		✓		✓		Good Managerial team to take up the work and sound financial position
9.	R.A Construction	✓		✓		✓		Experienced to take up the work
10.	Gul Zada Contractor	✓		✓		✓		Sufficient experienced and having machineries and manpower to complete the work
11.	A.R.I Associate	✓		✓		✓		Capable to execute the work
12.	M.K Saleem & Brothers	✓		✓		✓		Experienced to take up the work
13.	Iqbal Khan & Co	✓		✓		✓		Qualified to execute the work owing to past experience and project completed in the past
14.	Niaz & Zahid Brothers	✓		✓		✓		Executed the works in KMC of similar nature and capable to take up the work
15.	Naseer Uddin & Brothers	✓		✓		✓		Little experience but good managerial team and financially sound to carry out the work

16.	Malik Zahir Khan	✓	✓	✓	✓	✓	Sufficient past experience of similar nature of work
17.	Al Rehman Construction	✓	✓	✓	✓	✓	Good Managerial team to take up the work and sound financial position
18.	Sun Builders	✓	✓	✓	✓	✓	Experienced to take up the work
19.	M.A Qureshi Builders	✓	✓	✓	✓	✓	Sufficient past experience to handle the task capable. finally found
20.	Attas Enterprises	✓	✓	✓	✓	✓	Experienced to take up the work
21.	Haider Enterprises	✓	✓	✓	✓	✓	Good Managerial team to take up the work and sound financial position
22.	Waseem Builders	✓	✓	✓	✓	✓	Having past experience to execute the work
23.	Shah Enterprises	✓	✓	✓	✓	✓	Executed works in KMC of similar nature and capable to take up the work
24.	Bilal Khan Associate	✓	✓	✓	✓	✓	Good Managerial team to take up the work and sound financial position
25.	Masoom Khan & Sons	✓	✓	✓	✓	✓	Experienced to take up the work
26.	Gul Rehman & Sons	✓	✓	✓	✓	✓	Sufficient experienced and having machineries and manpower to complete the work
27.	M. Hamza Shafi Enterprises	✓	✓	✓	✓	✓	Capable to execute the work
28.	Abdul Rauf Enterprises	✓	✓	✓	✓	✓	Experienced to take up the work
29.	Galaxy International	✓	✓	✓	✓	✓	Good Managerial team to take up the work and sound financial position
30.	A.J Saif Enterprises	✓	✓	✓	✓	✓	Having past experience to execute the work
31.	Abdul Sattar Contractor	✓	✓	✓	✓	✓	Executed works in KMC of similar nature and capable to take up the work
32.	Alsar Khan Oman Khalil	✓	✓	✓	✓	✓	Little experience but good managerial team and financially sound to carried out the work
33.	Haji Shah Muhammad Enterprises	✓	✓	✓	✓	✓	Sufficient past experience of similar nature of work
34.	Asim Associate	✓	✓	✓	✓	✓	Good Managerial team to take up the work and sound financial position
35.	M. Yaseen Badar & Co	✓	✓	✓	✓	✓	Experienced to take up the work
36.	M. Ali Builders	✓	✓	✓	✓	✓	Sufficient experienced and having machineries and manpower to complete the work
37.	M. Deedar Contractor	✓	✓	✓	✓	✓	Capable to execute the work
38.	Akhtar Muhammad & Co	✓	✓	✓	✓	✓	Experienced to take up the work
39.	M.S Construction Co	✓	✓	✓	✓	✓	Qualified to execute the work owing to past experience and project completed in the past

40.	Majeed Associate	✓				✓	Executed the works in K/MC' of similar nature and capable to take up the work
41.	Khan Babar & Co	✓				✓	Good Managerial team to take up the work and sound financial position
42.	Khateer & Co	✓				✓	Experienced to take up the work
43.	S & H Enterprises	✓				✓	Sufficient experienced and having machineries and manpower to complete the work
44.	K. Mirza Khan	✓				✓	Capable to execute the work
45.	Haider B. Construction Co	✓				✓	Experienced to take up the work
46.	H.H Khan Associate	✓				✓	Qualified to execute the work owing to past experience and project completed in the past
47.	Orient Associate	✓				✓	Having past experience to execute the work
48.	Glories Enterprises	✓				✓	Executed works in K/MC' of similar nature and capable to take up the work
49.	Syed Ali Akbar Shah	✓				✓	Little experience but good managerial team and financially sound to carried out the work
50.	M. Shah Nawaz Enterprises	✓				✓	Sufficient past experience of similar nature of work
51.	Manzoor & Mansoor	✓				✓	Good Managerial team to take up the work and sound financial position
52.	Amir Shahzad	✓				✓	Experienced to take up the work
53.	Kohe More & Co	✓				✓	Sufficient experienced and having machineries and manpower to complete the work
54.	Crystal Paramount	✓				✓	Sufficient past experience to handle the task capable, finally found
55.	Bisham Construction	✓				✓	Experienced to take up the work
56.	Burang Construction	✓				✓	Good Managerial team to take up the work and sound financial position
57.	Al Habib Construction	✓				✓	Having past experience to execute the work
58.	Al Irfan Builder	✓				✓	Executed works in K/MC' of similar nature and capable to take up the work
59.	F. Brothers Construction	✓				✓	Little experience but good managerial team and financially sound to carried out the work
60.	Rao Muhammad Irshad	✓				✓	Sufficient past experience of similar nature of work
61.	Maida Enterprises	✓				✓	Good Managerial team to take up the work and sound financial position
62.	Waqar Gul Enterprises	✓				✓	Experienced to take up the work

63.	Naveed & Co	✓	✓	✓	✓	✓	Sufficient experienced and having machineries and manpower to complete the work
64.	Syed Rahim Shah	✓	✓	✓	✓	✓	Capable to execute the work
65.	M. Saeed & Sons	✓	✓	✓	✓	✓	Experienced to take up the work
66.	Al Umar Construction Co	✓	✓	✓	✓	✓	Qualified to execute the work owing to past experience and project completed in the past
67.	C4 Construction Co	✓	✓	✓	✓	✓	Executed the works in KMC of similar nature and capable to take up the work
68.	Nisar A. Brothers	✓	✓	✓	✓	✓	Qualified to execute the work owing to past experience and project completed in the past
69.	Insaf & Brothers	✓	✓	✓	✓	✓	Having past experience to execute the work
70.	Al Amir Associate	✓	✓	✓	✓	✓	Executed works in KMC of similar nature and capable to take up the work
71.	Mabzaass Electric Works	✓	✓	✓	✓	✓	Little experience but good managerial team and financially sound to carried out the work
72.	Nazar Gul & Brothers	✓	✓	✓	✓	✓	Sufficient past experience of similar nature of work
73.	Al Madina Engineering	✓	✓	✓	✓	✓	Good Managerial team to take up the work and sound financial position
74.	Al Hussain Associate	✓	✓	✓	✓	✓	Experienced to take up the work
75.	N.H Siddiqui & Sons	✓	✓	✓	✓	✓	Sufficient experienced and having machineries and manpower to complete the work
76.	The Edifice Construction	✓	✓	✓	✓	✓	Sufficient past experience to handle the task capable, finally found
77.	Ali & Brothers	✓	✓	✓	✓	✓	Experienced to take up the work
78.	Gohar Enterprises	✓	✓	✓	✓	✓	Good Managerial team to take up the work and sound financial position
79.	Sohail & Brothers	✓	✓	✓	✓	✓	Having past experience to execute the work
80.	K.B International	✓	✓	✓	✓	✓	Experienced to take up the work
81.	Sumair Electric	✓	✓	✓	✓	✓	Sufficient experienced and having machineries and manpower to complete the work
82.	Al Riaz Enterprises	✓	✓	✓	✓	✓	Capable to execute the work
83.	Haji Syed Amir	✓	✓	✓	✓	✓	Experienced to take up the work
84.	M. Adnan & Brothers	✓	✓	✓	✓	✓	Qualified to execute the work owing to past experience and project completed in the past
85.	Al Hamid Associate	✓	✓	✓	✓	✓	Executed the works in KMC of similar nature and capable to take up the work





**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

109

No. XEN/S.Z/DMC/W/ 127/2014


Dated 2/4 /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**


- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | Imp of Malik Tareen Play Ground Opposite Fatima Masjid UC-04 SITE Zone DMC (West) |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Website SPPRA   |
| 6. Total Bid documents Sold                         | 04  |
| 7. Total Bids Received                              | 04  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Rao Muhammad Irshad	At Par 18,56,959/-	1 <sup>st</sup> Lowest	1,01,659/- +O/R	1 <sup>st</sup> Lowest	Accepted
2.	Niaz & Brothers	@.50%Above	2 <sup>nd</sup> Lowest	1,01,659/- +O/R	2 <sup>nd</sup> Lowest	Accepted
3.	Niaz & Zahid Brothers	@1%Above	3 <sup>rd</sup> Lowest	1,01,659/- +O/R	3 <sup>rd</sup> Lowest	Accepted
4.	A.S.S & Brothers	@1.5%Above	4 <sup>th</sup> Lowest	1,01,659/- +O/R	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.Ctto: -

1. Administrator DMC (West)

*assess*

51

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. XEN/S.Z/DMC/W/ *166/12* /2014

Dated *2/4* /2014

**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	P/F of Street Lights 250 W (Son in K Area and A-1 Area in UC-08 SITE Zone DMC (West))
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Southern Electric & Electronic	L.Sum Rs.29,90,040/-	1 <sup>st</sup> Lowest	Open Rate	1 <sup>st</sup> Lowest	Accepted
2.	K.B International	L.Sum Rs.36,34,920/-	2 <sup>nd</sup> Lowest	Open Rate	2 <sup>nd</sup> Lowest	Accepted
3.	Al Hamd Associate	L.Sum Rs.36,44,135/-	3 <sup>rd</sup> Lowest	Open Rate	3 <sup>rd</sup> Lowest	Accepted
4.	Al Amir Associate	L.Sum Rs.36,76,135/-	4 <sup>th</sup> Lowest	Open Rate	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

*Kashif*  
XEN Sewerage  
KW&SB Member

*[Signature]*  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

*[Signature]*  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

66

No. XEN/S.Z/DMC/W/ 166/c /2014


Dated 2/4 /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**


1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Imp opf Quarter Park in UC-08 Qasba Colony SITE Zone DMC (West)
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Haji Syed Amir & Brothers	At Par Rs.20,83,702/-	1 <sup>st</sup> Lowest	2,19,612/- +O/R	1 <sup>st</sup> Lowest	Accepted
2.	Niaz & Brothers	@05% Above Rs.23,31,242/-	2 <sup>nd</sup> Lowest	2,19,612/- +O/R	2 <sup>nd</sup> Lowest	Accepted
3.	Manzor & Mansoor	@05% Above Rs.25,33,282/-	3 <sup>rd</sup> Lowest	2,19,612/- +O/R	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

104

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

No. XEN/S.Z/DMC/W/ 166/A /2014


Dated 2/4 /2014


**BID EVALUATION REPORT**  
**(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Imp of Electrification at Occasion of Shab-e-Barat SITE Zone DMC (West)
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Iqbal Khan & Co	L.Sum Rs.35,25,955/-	1 <sup>st</sup> Lowest	Open Rate	1 <sup>st</sup> Lowest	Accepted
2.	Al Amir Associate	L.Sum Rs.36,14,745/-	2 <sup>nd</sup> Lowest	Open Rate	2 <sup>nd</sup> Lowest	Accepted
3.	K.B International	L.Sum Rs.37,84,535/-	3 <sup>rd</sup> Lowest	Open Rate	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

01

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)


1. Name of Procuring Agency SITE Zone DMC (West) ✓
2. Tender Reference No No. XEN /S.Zone/DMC/W/127/2014 ✓
3. Tender Description / Name of Work / Item Imp / Repair of CC Street and sewerage line in front of Old UC Office in Asif Colony UC-01 SITE Zone DMC (West) ✓
4. Method of Procurement Single Envelop Procedure ✓
5. Tender Published Through Web SITE / News Paper
6. Total Bid documents Sold 03
7. Total Bids Received 03
8. Technical Bid Opening date (if applicable) -
9. No. of Bid technically qualified (if applicable) -
10. Bis (s) Rejected Nil
11. Financial Bid Opening Date 25/03/2014 ✓
12. Bid Evaluation Report 01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Rainbow Developers	At Par	1 <sup>st</sup> Lowest	9,31,270/-	1 <sup>st</sup> Lowest	Accepted
2.	R.A Construction	@1% Above Rs.9,40,583/-	2 <sup>nd</sup> Lowest	9,31,270/-	2 <sup>nd</sup> Lowest	Accepted
3.	M.A Qureshi Builders	@2% Above Rs.9,49,895/-	3 <sup>rd</sup> Lowest	9,31,270/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

02

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency	SITE Zone DMC (West) ✓
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014 ✓
3. Tender Description / Name of Work / Item	Hiring of Machinery for cleaning and desalting of Nallah in Ward-I SITE Zone DMC (West) ✓
4. Method of Procurement	Single Envelop Procedure ✓
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014 ✓
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	R.A Construction	L.Sum Rs.11,25,900/-	1 <sup>st</sup> Lowest	Open Rate	1 <sup>st</sup> Lowest	Accepted
2.	M.A Qureshi Builders	L.Sum Rs.11,44,300/-	2 <sup>nd</sup> Lowest	Open Rate	2 <sup>nd</sup> Lowest	Accepted
3.	Al Maida Enterprises	L.Sum Rs.11,54,100/-	3 <sup>rd</sup> Lowest	Open Rate	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

03

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1.	Name of Procuring Agency	SITE Zone DMC (West)
2.	Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3.	Tender Description / Name of Work / Item	Const of CC Street in Haji Parya Village UC-02 SITE Zone
4.	Method of Procurement	Single Envelop Procedure
5.	Tender Published	Through Web SITE / News Paper
6.	Total Bid documents Sold	03
7.	Total Bids Received	03
8.	Technical Bid Opening date (if applicable)	-
9.	No. of Bid technically qualified (if applicable)	-
10.	Bis (s) Rejected	Nil
11.	Financial Bid Opening Date	25/03/2014
12.	Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	R.K Construction	@3% Above Rs.10,05,107/-	1 <sup>st</sup> Lowest	9,75,832/-	1 <sup>st</sup> Lowest	Accepted
2.	Khateer & Co	@7% Above Rs.10,44,140/-	2 <sup>nd</sup> Lowest	9,75,832/-	2 <sup>nd</sup> Lowest	Accepted
3.	Feroz A.B Company	@9% Above Rs.10,63,657/-	3 <sup>rd</sup> Lowest	9,75,832/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

**C.C to: -**

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

04

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Imp / Repair of CC Street and Sewerage Line form Nawaz House to Moulana Jamil House UC-03 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

5. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Feroz A.B Company	@.01% Below Rs.9,52,684/-	1 <sup>st</sup> Lowest	9,52,779/-	1 <sup>st</sup> Lowest	Accepted
2.	Al Riaz Enterprises	At Par	2 <sup>nd</sup> Lowest	9,52,779/-	2 <sup>nd</sup> Lowest	Accepted
3.	Bilal Khan Associate	@1% Above Rs.9,62,307/-	3 <sup>rd</sup> Lowest	9,52,779/-	3 <sup>rd</sup> Lowest	Accepted
4.	Iqbal Khan & Co	@3% Above Rs.9,81,362/-	4 <sup>th</sup> Lowest	9,52,779/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)



**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

05

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Replacement of Sewerage Line and CC flooring from Mutwalli Masjid to Street Oliya Home i/c Hassan Oliya Village UC-03 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Sohail & Brothers	@1.10% Above Rs.9,60,982/-	1 <sup>st</sup> Lowest	9,50,526/-	1 <sup>st</sup> Lowest	Accepted
2.	Maida Enterprises	@1.13% Above Rs.9,61,267/-	2 <sup>nd</sup> Lowest	9,50,526/-	2 <sup>nd</sup> Lowest	Accepted
3.	Al Umar Contractor Co	@1.15% Above Rs.9,61,457/-	3 <sup>rd</sup> Lowest	9,50,526/-	3 <sup>rd</sup> Lowest	Accepted
4.	Niaz & Brothers	@1.18% Above Rs.9,61,742/-	4 <sup>th</sup> Lowest	9,50,526/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

06

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1.	Name of Procuring Agency	SITE Zone DMC (West)
2.	Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3.	Tender Description / Name of Work / Item	Const / Imp of CC Flooring for Sadaqat House to Usman Ghanni Masjid at Sector IV Metrovill in UC-04 SITE Zone
4.	Method of Procurement	Single Envelop Procedure
5.	Tender Published	Through Website SPPRA
6.	Total Bid documents Sold	04
7.	Total Bids Received	04
8.	Technical Bid Dpening date (if applicable)	-
9.	No. of Bid technically qualified (if applicable)	-
10.	Bis (s) Rejected	Nil
11.	Financial Bid Opening Date	25/03/2014
12.	Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Hamza Z.H Enterprises	@.15%Below Rs.10,17,680/-	1 <sup>st</sup> Lowest	10,19,209/-	1 <sup>st</sup> Lowest	Accepted
2.	Petro Industrial Engineering	@.10%Below Rs.10,18,190/-	2 <sup>nd</sup> Lowest	10,19,209/-	2 <sup>nd</sup> Lowest	Accepted
3.	Niaz Zahid Builders	@.05%Below Rs.10,18,699/-	3 <sup>rd</sup> Lowest	10,19,209/-	3 <sup>rd</sup> Lowest	Accepted
4.	Al Rehman One Const	At Par Rs. 10,19,209/-	4 <sup>th</sup> Lowest	10,19,209/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

07

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Const / Imp of CC flooring at Master Elahi in Pathan Colony in UC-05 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Niaz & Brothers	@.45%Below Rs.5,96,338/-	1 <sup>st</sup> Lowest	5,99,034/-	1 <sup>st</sup> Lowest	Accepted
2.	Noman Builder	@.40%Below Rs.5,96,638/-	2 <sup>nd</sup> Lowest	5,99,034/-	2 <sup>nd</sup> Lowest	Accepted
3.	Afsar Khan Otman Khail	@.35%Below Rs.5,96,937/-	3 <sup>rd</sup> Lowest	5,99,034/-	3 <sup>rd</sup> Lowest	Accepted
4.	Iqbal Progressive Builder	@.20%Below Rs.5,97,836/-	4 <sup>th</sup> Lowest	5,99,034/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC(West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

08

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1.	Name of Procuring Agency	SITE Zone DMC (West)
2.	Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3.	Tender Description / Name of Work / Item	Imp / Repair of CC Street and Sewerage Line in different places of Zubairi Colony UC-01
4.	Method of Procurement	Single Envelop Procedure
5.	Tender Published	Through Website SPPRA
6.	Total Bid documents Sold	04
7.	Total Bids Received	04
8.	Technical Bid Opening date (if applicable)	-
9.	No. of Bid technically qualified (if applicable)	-
10.	Bis (s) Rejected	Nil
11.	Financial Bid Opening Date	25/03/2014
12.	Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	I.R & Co	At Par	1 <sup>st</sup> Lowest	9,43,026/-	1 <sup>st</sup> Lowest	Accepted
2.	R.A Construction	@1%Above Rs.9,52,456/-	2 <sup>nd</sup> Lowest	9,43,026/-	2 <sup>nd</sup> Lowest	Accepted
3.	Itihad Entreprises	@1.5%Above Rs.9,57,171/-	3 <sup>rd</sup> Lowest	9,43,026/-	3 <sup>rd</sup> Lowest	Accepted
4.	Malik Zahir Khan	@2%Above Rs.9,61,886/-	4 <sup>th</sup> Lowest	9,43,026/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN B&R  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

09

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**


1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Replacement of Sewerage Line and Imp of CC Street in different places of Johar Colony UC-01
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	C4 Construction	At Par	1 <sup>st</sup> Lowest	9,43,629/-	1 <sup>st</sup> Lowest	Accepted
2.	Riz Construction	@1% Above Rs.9,53,065/-	2 <sup>nd</sup> Lowest	9,43,629/-	2 <sup>nd</sup> Lowest	Accepted
3.	Nisar A. Brothers	@2% Above Rs.9,62,502/-	3 <sup>rd</sup> Lowest	9,43,629/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

10

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1.	Name of Procuring Agency	SITE Zone DMC (West)
2.	Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3.	Tender Description / Name of Work / Item	Const / Imp of CC drain at Chotta Maidan to existing cc drain at Pathan Colony in UC-05 SITE Zone
4.	Method of Procurement	Single Envelop Procedure
5.	Tender Published	Through Website SPPRA
6.	Total Bid documents Sold	03
7.	Total Bids Received	03
8.	Technical Bid Opening date (if applicable)	-
9.	No. of Bid technically qualified (if applicable)	-
10.	Bis (s) Rejected	Nil
11.	Financial Bid Opening Date	25/03/2014
12.	Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Mua Enterprises	At Par	1 <sup>st</sup> Lowest	3,93,414/-	1 <sup>st</sup> Lowest	Accepted
2.	R.A Construction	@1%Above Rs.3,97,348/-	2 <sup>nd</sup> Lowest	3,93,414/-	2 <sup>nd</sup> Lowest	Accepted
3.	N.B Construction	@2%Above Rs.4,01,282/-	3 <sup>rd</sup> Lowest	3,93,414/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to :-

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

11

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Imp / Const of CC drain from Ali Imam Bargah to Qasba Stadium Qasba Colony UC-08 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Website SPPRA  |
| 6. Total Bid documents Sold                         | 04   |
| 7. Total Bids Received                              | 04   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Gohar Enterprises	@.5%Below Rs.7,25,323/-	1 <sup>st</sup> Lowest	7,28,968/-	1 <sup>st</sup> Lowest	Accepted
2.	M. Yaseen Badar & Co	@.10%Below Rs.7,29,697/-	2 <sup>nd</sup> Lowest	7,28,968/-	2 <sup>nd</sup> Lowest	Accepted
3.	M. Qasim Khan & Co	@.12%Below Rs.7,29,843/-	3 <sup>rd</sup> Lowest	7,28,968/-	3 <sup>rd</sup> Lowest	Accepted
4.	R.A Construction	@.8%Below Rs.7,34,800/-	4 <sup>th</sup> Lowest	7,28,968/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

12

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | Imp of Road from Shabir Video Shop to Saqib Children Academy E Area UC-08 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Website SPPRA   |
| 6. Total Bid documents Sold                         | 04  |
| 7. Total Bids Received                              | 04  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Al Irfan Builders	@1%Above Rs.27,52,262/-	1 <sup>st</sup> Lowest	27,25,012/-	1 <sup>st</sup> Lowest	Accepted
2.	Crystal Paramount	@1.3%Above Rs.27,60,437/-	2 <sup>nd</sup> Lowest	27,25,012/-	2 <sup>nd</sup> Lowest	Accepted
3.	Bisham Construction Co	@1.5%Above Rs.27,65,887/-	3 <sup>rd</sup> Lowest	27,25,012/-	3 <sup>rd</sup> Lowest	Accepted
4.	Al Riaz Enterprises	@1.8%Above Rs.27,74,062/-	4 <sup>th</sup> Lowest	27,25,012/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)



**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

13

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Imp / Const of CC Street Subhani Road Street No, & 2 Mianwali Colony UC-09 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	R.A Construction	At Par	1 <sup>st</sup> Lowest	7,84,871/-	1 <sup>st</sup> Lowest	Accepted
2.	M.A Qureshi Builders	@2%Above Rs.8,00,568/-	2 <sup>nd</sup> Lowest	7,84,871/-	2 <sup>nd</sup> Lowest	Accepted
3.	Al Maida Enterprises	@5%Above Rs.8,24,155/-	3 <sup>rd</sup> Lowest	7,84,871/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

14

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Repair & Maintenance of Pole and Street Lights (250W Son) at Hazara Chowk to Badar Chowk in UC-06 SITE Zone DMC (West)
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Muslim Comercial & Co	L.Sum Rs.44,22,850/-	1 <sup>st</sup> Lowest	Open Rate	1 <sup>st</sup> Lowest	Accepted
2.	Munnawar Enterprises	L.Sum Rs.46,26,000/-	2 <sup>nd</sup> Lowest	Open Rate	2 <sup>nd</sup> Lowest	Accepted
3.	Iqbal Khan & Co	L.Sum Rs.47,14,750/-	3 <sup>rd</sup> Lowest	Open Rate	3 <sup>rd</sup> Lowest	Accepted
4.	Al Amir Associate	L.Sum Rs.47,24,250/-	4 <sup>th</sup> Lowest	Open Rate	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

15

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | Improvement of Queen Maree Park in UC-08 Qasba Colony<br>SITE Zone DMC (West) |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Website SPPRA   |
| 6. Total Bid documents Sold                         | 03  |
| 7. Total Bids Received                              | 03  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	S.A Babar & Co	Rs. 20,68,380/-	1 <sup>st</sup> Lowest	2,12,744/- +O/R	1 <sup>st</sup> Lowest	Accepted
2.	Sheikh Raheem Khan	Rs. 24,04,134/-	2 <sup>nd</sup> Lowest	2,12,744/- +O/R	2 <sup>nd</sup> Lowest	Accepted
3.	Rehman Construction Co	Rs. 37,54,864/-	3 <sup>rd</sup> Lowest	2,12,744/- +O/R	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

16

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Const / Repair of Main Bakra Piri Bridge Road in front of Bakra Piri Bridge in UC-03 SITE Zone DMC (West)
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	S.D Enterprises	At Par	1 <sup>st</sup> Lowest	47,84,127/-	1 <sup>st</sup> Lowest	Accepted
2.	Afsar Khan Otman Khail	@1%Above Rs.48,31,968/-	2 <sup>nd</sup> Lowest	47,84,127/-	2 <sup>nd</sup> Lowest	Accepted
3.	Gul Rehman & Sons	@1.5%Above Rs.48,55,889/-	3 <sup>rd</sup> Lowest	47,84,127/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

17

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | Imp / Repair of CC Street and sewerage line from H. No E-102 to H. No E-256 in Zubairi Colony UC-01 |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Web SITE / News Paper   |
| 6. Total Bid documents Sold                         | 03  |
| 7. Total Bids Received                              | 03  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	C4 Construction	At Par	1 <sup>st</sup> Lowest	9,09,350/-	1 <sup>st</sup> Lowest	Accepted
2.	Riz Construction	@1% Above Rs.9,18,444/-	2 <sup>nd</sup> Lowest	9,09,350/-	2 <sup>nd</sup> Lowest	Accepted
3.	Nisar A. Brothers	@2% Above Rs.9,27,537/-	3 <sup>rd</sup> Lowest	9,09,350/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

18

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT**  
**(In Compliance of clause 45 SPP Rules 2010)**

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | Repair of CC Street in different Area Shah dost Villages UC-02<br>SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Website SPPRA   |
| 6. Total Bid documents Sold                         | 04  |
| 7. Total Bids Received                              | 04  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Genuine Enterprises	@.3%Below Rs.9,91,347/-	1 <sup>st</sup> Lowest	9,94,330/-	1 <sup>st</sup> Lowest	Accepted
2.	Manzoor & Mansoor Enterprises	@.25% Below Rs.9,91,844/-	2 <sup>nd</sup> Lowest	9,94,330/-	2 <sup>nd</sup> Lowest	Accepted
3.	Gul Zada Contractor	@.2% Below Rs.9,92,341/-	3 <sup>rd</sup> Lowest	9,94,330/-	3 <sup>rd</sup> Lowest	Accepted
4.	M. Deedar Govt Contractor	@.15% Below Rs.9,92,839/-	4 <sup>th</sup> Lowest	9,94,330/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

19

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / item         | Imp / Repair of CC Street and Sewerage Line from liaquat Baloch House to Ustad Dur Muhammad House in Baloch Mohallah UC-03 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Website SPPRA  |
| 6. Total Bid documents Sold                         | 04   |
| 7. Total Bids Received                              | 04   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

5. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Al Maqbool Associate	@1%Above Rs.9,54,697/-	1 <sup>st</sup> Lowest	9,45,245/-	1 <sup>st</sup> Lowest	Accepted
2.	S.O.H Construction Co	@2%Above Rs.9,64,150/-	2 <sup>nd</sup> Lowest	9,45,245/-	2 <sup>nd</sup> Lowest	Accepted
3.	The Best Engineering	@2.5%Above Rs.9,68,876/-	3 <sup>rd</sup> Lowest	9,45,245/-	3 <sup>rd</sup> Lowest	Accepted
4.	Sohail & Brothers	@3%Above Rs.9,73,602/-	4 <sup>th</sup> Lowest	9,45,245/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

20

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Repair / Const of CC flooring from B-529 to B-549, B-574 to B-576, B-588 to B-595 and B-599 to B-602 at Sector II in UC-04 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Website SPPRA  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Waqar Gul Enterprises	At Par	1 <sup>st</sup> Lowest	5,69,735/-	1 <sup>st</sup> Lowest	Accepted
2.	H.H Khan Associate	@2% Above Rs.5,81,130/-	2 <sup>nd</sup> Lowest	5,69,735/-	2 <sup>nd</sup> Lowest	Accepted
3.	Iqbal Khan & Co	@5% Above Rs.5,98,222/-	3 <sup>rd</sup> Lowest	5,69,735/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)



**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

21

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**


- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Const / Imp of CC drain from Bacha Gharsi Milk Shop to Chowk at Pathan Colony in UC-05 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Website SPPRA  |
| 6. Total Bid documents Sold                         | 04   |
| 7. Total Bids Received                              | 04   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Gul Muhammad Khan & Brothers	@.5%Above Rs.3,96,297/-	1 <sup>st</sup> Lowest	3,94,325/-	1 <sup>st</sup> Lowest	Accepted
2.	Itihad Enterprises	@.7%Above Rs.3,97,085/-	2 <sup>nd</sup> Lowest	3,94,325/-	2 <sup>nd</sup> Lowest	Accepted
3.	M.A Qureshi Builders	@10%Above Rs.4,33,758/-	3 <sup>rd</sup> Lowest	3,94,325/-	3 <sup>rd</sup> Lowest	Accepted
4.	Kohe Mor & Co	@15%Above Rs.4,53,470/-	4 <sup>th</sup> Lowest	3,94,325/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
Kashif  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

22

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Const / Imp of CC Flooring from Dr. Nadeem House to Natural Nallah at Shahiabad in UC-06 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Website SPPRA  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Amir Shahzad	@.10%Above Rs.9,70,007/-	1 <sup>st</sup> Lowest	9,69,038/-	1 <sup>st</sup> Lowest	Accepted
2.	Khateer & Co	@15%Above Rs.11,14,394/-	2 <sup>nd</sup> Lowest	9,69,038/-	2 <sup>nd</sup> Lowest	Accepted
3.	Noman Builders	@17%Above Rs.11,33,774/-	3 <sup>rd</sup> Lowest	9,69,038/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to :-

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

23

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | Maintenance and Construction of CC Street is back side Bismillah Hotel in UC-01 |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Website SPPRA   |
| 6. Total Bid documents Sold                         | 03  |
| 7. Total Bids Received                              | 03  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	R.A Construction Co	At Par	1 <sup>st</sup> Lowest	9,24,769/-	1 <sup>st</sup> Lowest	Accepted
2.	M.A Qureshi Builder	@6%Above Rs.9,80,255/-	2 <sup>nd</sup> Lowest	9,24,769/-	2 <sup>nd</sup> Lowest	Accepted
3.	Al Maida Enterprises	@08%Above Rs.9,98,751/-	3 <sup>rd</sup> Lowest	9,24,769/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

24

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	P/L Const of CC Street from Arsalan Khan Shop to Sardar Bacha House Subhani Mohallah UC-07 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	R.A Construction	At Par	1 <sup>st</sup> Lowest	8,80,230/-	1 <sup>st</sup> Lowest	Accepted
2.	M.A Qureshi Builder	@5%Above Rs.9,24,242/-	2 <sup>nd</sup> Lowest	8,80,230/-	2 <sup>nd</sup> Lowest	Accepted
3.	Al Maida Enterprises	@7%Above Rs.9,41,846/-	3 <sup>rd</sup> Lowest	8,80,230/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

25

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	P/L Rcc Pipe Line 12" dia Raheem General House to Jamia Masjid Rehmania Muslimabad Qasba Colony UC-08 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Gul Zadah Contractor	@.10%Above Rs.11,64,562/-	1 <sup>st</sup> Lowest	11,64,562/-	1 <sup>st</sup> Lowest	Accepted
2.	M. Deedar Govt Contractor	@.15%Above Rs.11,66,309/-	2 <sup>nd</sup> Lowest	11,64,562/-	2 <sup>nd</sup> Lowest	Accepted
3.	Manzoor & Mansoor Enterprises	@9%Above Rs.12,69,373/-	3 <sup>rd</sup> Lowest	11,64,562/-	3 <sup>rd</sup> Lowest	Accepted
4.	M.K Saleem Brothers	@20%Above Rs.13,97,474/-	4 <sup>th</sup> Lowest	11,64,562/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

26

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Imp / Const of CC Street from Latif House to hill Area Street No.6 Mianwali Colony UC-09 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	A.R.I Associate	@.42%Below Rs.7,70,149/-	1 <sup>st</sup> Lowest	7,73,397/-	1 <sup>st</sup> Lowest	Accepted
2	Urmesh Builders	@.24%Below Rs.7,71,541/-	2 <sup>nd</sup> Lowest	7,73,397/-	2 <sup>nd</sup> Lowest	Accepted
3	M. Shahnawaz Enterprise	@.15%Below Rs.7,72,237/-	3 <sup>rd</sup> Lowest	7,73,397/-	3 <sup>rd</sup> Lowest	Accepted
4	R.A Construction	@.08%Below Rs.7,72,778/-	4 <sup>th</sup> Lowest	7,73,397/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

27

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Repair / Maintenance of Sanitation Vehicle No.Ch-0236 MF-240 Tractor in SITE Zone DMC (West) |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Web SITE / News Paper  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Iqbal Khan & Co	L.Sum Rs.11,70,000/-	1 <sup>st</sup> Lowest	Open Rate	1 <sup>st</sup> Lowest	Accepted
2.	K.B International	L.Sum Rs.12,20,000/-	2 <sup>nd</sup> Lowest	Open Rate	2 <sup>nd</sup> Lowest	Accepted
3.	Al Hamd Associate	L.Sum Rs.12,58,000/-	3 <sup>rd</sup> Lowest	Open Rate	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

28

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Removal / Disposal of Garbage from SITE Zone to Land Fill<br>SITE Jam Chakroo DMC (West) |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Website SPPRA  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S N.H Siddiqui & Sons	L.Sum Rs.2,49,96,400	1 <sup>st</sup> Lowest	Open Rate	1 <sup>st</sup> Lowest	Accepted
2.	M/S Gul Rehman & Sons	L.Sum Rs.2,50,30,500	2 <sup>nd</sup> Lowest	Open Rate	2 <sup>nd</sup> Lowest	Accepted
3.	M/S Malik Zahir Khan	L.Sum Rs.2,50,71,750	3 <sup>rd</sup> Lowest	Open Rate	3 <sup>rd</sup> Lowest	Accepted
4.	M/S Nisar A. Brothers	L.Sum Rs.2,50,93,750	4 <sup>th</sup> Lowest	Open Rate	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)



**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

29

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Const of CC Stret Around Jamia Masjid Nasir Hanif in UC-09 Hassan Zai Mohallah SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Website SPPRA  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M.K Saleem & Brothers	@.15%Above Rs.7,62,628/-	1 <sup>st</sup> Lowest	7,61,486/-	1 <sup>st</sup> Lowest	Accepted
2.	A. One Construction Co	@.18% Above Rs.7,62,856/-	2 <sup>nd</sup> Lowest	7,61,486/-	2 <sup>nd</sup> Lowest	Accepted
3.	Gul Zada Contractor	@.26% Above Rs.7,63,466/-	3 <sup>rd</sup> Lowest	7,61,486/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

30

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | P/L Rcc Pipe Line 12" dia Frontier Colony No.1 Bharin Road UC-07 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Website SPPRA  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Iqbal Khan & Co	At Par	1 <sup>st</sup> Lowest	8,05,070/-	1 <sup>st</sup> Lowest	Accepted
2.	H.H Khan Associate	@2% Above Rs.8,21,171/-	2 <sup>nd</sup> Lowest	8,05,070/-	2 <sup>nd</sup> Lowest	Accepted
3.	M.A Qureshi Builders	@4% Above Rs.8,37,273/-	3 <sup>rd</sup> Lowest	8,05,070/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

31

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)                                      |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014                            |
| 3. Tender Description / Name of Work / Item         | Imp / Repair of CC Street behind Cheena Pan Shop in UC-01 |
| 4. Method of Procurement                            | Single Envelop Procedure                                  |
| 5. Tender Published                                 | Through Web SITE / News Paper                             |
| 6. Total Bid documents Sold                         | 03  |
| 7. Total Bids Received                              | 03  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	C4 Construction	At Par	1 <sup>st</sup> Lowest	9,13,827/-	1 <sup>st</sup> Lowest	Accepted
2.	Riz Construction	@1% Above Rs.9,22,965/-	2 <sup>nd</sup> Lowest	9,13,827/-	2 <sup>nd</sup> Lowest	Accepted
3.	Nisar A. Brothers	@2% Above Rs.9,32,104/-	3 <sup>rd</sup> Lowest	9,13,827/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

32

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | Imp / Repair of CC Street in different Places of Haji Suleh Muhammad Villages UC-02 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Website SPPRA   |
| 6. Total Bid documents Sold                         | 03  |
| 7. Total Bids Received                              | 03  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	R.K Construction	@.3% Above Rs.9,85,702/-	1 <sup>st</sup> Lowest	9,85,406/-	1 <sup>st</sup> Lowest	Accepted
2.	Khateer & Co	@7% Above Rs.10,54,384/-	2 <sup>nd</sup> Lowest	9,85,406/-	2 <sup>nd</sup> Lowest	Accepted
3.	Feroz A.B Company	@10% Above Rs.10,83,947/-	3 <sup>rd</sup> Lowest	9,85,406/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

33

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Imp / Repair of CC Street and Sewerage Line from Abdul Sattar Baba House Street in Mianwali Colony UC-03 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Website SPPRA  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	R.A Construction Co	At Par	1 <sup>st</sup> Lowest	9,46,001/-	1 <sup>st</sup> Lowest	Accepted
2.	M.A Qureshi Builders	@2% Above Rs.9,64,921/-	2 <sup>nd</sup> Lowest	9,46,001/-	2 <sup>nd</sup> Lowest	Accepted
3.	Al Maida Enterprises	@04% Above Rs.9,83,841/-	3 <sup>rd</sup> Lowest	9,46,001/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

34

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Repair / Const of Road from and fare board office to Madina Masjid at Labour Square in UC-04 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Gohar Enterprises	@.5% Above Rs.38,46,125/-	1 <sup>st</sup> Lowest	38,26,990/-	1 <sup>st</sup> Lowest	Accepted
2.	M. Yaseen Badar & Co	@7% Above Rs.40,94,879/-	2 <sup>nd</sup> Lowest	38,26,990/-	2 <sup>nd</sup> Lowest	Accepted
3.	Kohe Mor & Co	@9% Above Rs.41,71,419/-	3 <sup>rd</sup> Lowest	38,26,990/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

35

No. XEN/S.Z/DMC/W/ /2014


Dated /2014

**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)                               |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014                     |
| 3. Tender Description / Name of Work / Item         | P/F of fiber shad at Eidgah Ground UC-02 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure                           |
| 5. Tender Published                                 | Through Website SPPRA                              |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	R.K Construction	@.4% Above Rs.17,77,256/-	1 <sup>st</sup> Lowest	16,89,378/- +O/R	1 <sup>st</sup> Lowest	Accepted
2.	Khateer & Co	@.8% Above Rs.17,90,253/-	2 <sup>nd</sup> Lowest	16,89,378/- +O/R	2 <sup>nd</sup> Lowest	Accepted
3.	Feroz A.B Company	@9% Above Rs.19,41,262/-	3 <sup>rd</sup> Lowest	16,89,378/- +O/R	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

36

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
**(In Compliance of clause 45 SPP Rules 2010)**

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | Const / Imp of CC Flooring from Al-Riaz Chicken Shop to Existing Culvert at Madina Basti in UC-06 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Website SPPRA   |
| 6. Total Bid documents Sold                         | 04  |
| 7. Total Bids Received                              | 04  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Niaz & Zahid Brothers	@.20% Below Rs.11,52,577/-	1 <sup>st</sup> Lowest	11,54,887/-	1 <sup>st</sup> Lowest	Accepted
2.	Urmesh Builder	@.15% Below Rs.11,53,155/-	2 <sup>nd</sup> Lowest	11,54,887/-	2 <sup>nd</sup> Lowest	Accepted
3.	Iqbal Khan & Co	@.10% Below Rs.11,53,732/-	3 <sup>rd</sup> Lowest	11,54,887/-	3 <sup>rd</sup> Lowest	Accepted
4.	M.A Qureshi Builder	At Par	4 <sup>th</sup> Lowest	11,54,887/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)



**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

37

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
**(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Imp of CC Street from Hassan Shah House to Ismail House Rehmania Mohallah UC-07 SITE Zone DMC (West)
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Naseer Uddin & Brothers	@.14% Above Rs.8,45,396/-	1 <sup>st</sup> Lowest	8,44,214/-	1 <sup>st</sup> Lowest	Accepted
2.	A One Construction	@.18% Above Rs.8,45,734/-	2 <sup>nd</sup> Lowest	8,44,214/-	2 <sup>nd</sup> Lowest	Accepted
3.	M.K Saleem & Brothers	@.22% Above Rs.8,46,071/-	3 <sup>rd</sup> Lowest	8,44,214/-	3 <sup>rd</sup> Lowest	Accepted
4.	Mirza Khan & Co	@25% Above Rs.10,55,268/-	4 <sup>th</sup> Lowest	8,44,214/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
**XEN Sewerage**  
**KW&SB Member**

  
**XEN (B&R)**  
**SITE ZONE DMC (West)**  
**Secretary**

  
**Superintending Engineer**  
**DMC (West) Chairman**

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

**C.C to: -**

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

38

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
**(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Imp of Road repair patch work from Orangzaib Niazi to Aslam House Mianwali Colony UC-09 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Malik Zahir Khan	At Par	1 <sup>st</sup> Lowest	18,11,002/-	1 <sup>st</sup> Lowest	Accepted
2.	Sun Builder	@1% Above Rs.18,29,112/-	2 <sup>nd</sup> Lowest	18,11,002/-	2 <sup>nd</sup> Lowest	Accepted
3.	Al Riaz Enterprises	@2% Above Rs.18,47,222/-	3 <sup>rd</sup> Lowest	18,11,002/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

39

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)                                  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014                        |
| 3. Tender Description / Name of Work / Item         | Supply of Electrical Accessories SITE Zone DMC (West) |
| 4. Method of Procurement                            | Single Envelop Procedure                              |
| 5. Tender Published                                 | Through Web SITE / News Paper                         |
| 6. Total Bid documents Sold                         | 04  |
| 7. Total Bids Received                              | 04  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Al Irfan Builder	L.Sum Rs.62,52,880/-	1 <sup>st</sup> Lowest	Open Rate	1 <sup>st</sup> Lowest	Accepted
2.	Moosa Enterprises	L.Sum Rs.63,72,880/-	2 <sup>nd</sup> Lowest	Open Rate	2 <sup>nd</sup> Lowest	Accepted
3.	Sumair Electric Store	L.Sum Rs.64,94,130/-	3 <sup>rd</sup> Lowest	Open Rate	3 <sup>rd</sup> Lowest	Accepted
4.	Al Amir Associate	L.Sum Rs.66,07,200/-	4 <sup>th</sup> Lowest	Open Rate	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

40

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Imp / Repair of CC Street and Sewerage Line in different area of Noor Muhammad Village UC-02 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Syed Rahim Shah	@.5% Above Rs.9,04,075/-	1 <sup>st</sup> Lowest	8,99,577/-	1 <sup>st</sup> Lowest	Accepted
2.	R.K Construction	@.9% Above Rs.9,07,673/-	2 <sup>nd</sup> Lowest	8,99,577/-	2 <sup>nd</sup> Lowest	Accepted
3.	Itihad Enterprises	@12% Above Rs.10,07,526/-	3 <sup>rd</sup> Lowest	8,99,577/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

41

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)                                |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014                      |
| 3. Tender Description / Name of Work / Item         | Imp / Repair of CC Street near KMC dispensary UC-01 |
| 4. Method of Procurement                            | Single Envelop Procedure                            |
| 5. Tender Published                                 | Through Web SITE / News Paper                       |
| 6. Total Bid documents Sold                         | 03  |
| 7. Total Bids Received                              | 03  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Iftikhar & Sons Const	At Par	1 <sup>st</sup> Lowest	9,29,246/-	1 <sup>st</sup> Lowest	Accepted
2.	Nisar A. Brothers	@1% Above Rs.9,38,538/-	2 <sup>nd</sup> Lowest	9,29,246/-	2 <sup>nd</sup> Lowest	Accepted
3.	C4 Construction	@2% Above Rs.9,47,831/-	3 <sup>rd</sup> Lowest	9,29,246/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

42

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Imp / Repair of CC Street and Sewerage Line form Ghulam Brohi House to Zia House UC-03 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Website SPPRA  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Orient Associate	At Par	1 <sup>st</sup> Lowest	9,46,219/-	1 <sup>st</sup> Lowest	Accepted
2.	Waseem Builder	@1% Above Rs.9,55,681/-	2 <sup>nd</sup> Lowest	9,46,219/-	2 <sup>nd</sup> Lowest	Accepted
3.	Sun Builders	@2% Above Rs.9,65,143/-	3 <sup>rd</sup> Lowest	9,46,219/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

43

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
**(In Compliance of clause 45 SPP Rules 2010)**


- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | Const / Imp of CC flooring adjacent Allah O Akbar Masjid at Allah O Akbar Mohallah in UC-06 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Website SPPRA   |
| 6. Total Bid documents Sold                         | 04  |
| 7. Total Bids Received                              | 04  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Al Rehman Const	@.15% Below Rs.8,60,518/-	1 <sup>st</sup> Lowest	8,61,811/-	1 <sup>st</sup> Lowest	Accepted
2.	Hamza Z.H Enterprises	@.10% Below Rs.8,60,949/-	2 <sup>nd</sup> Lowest	8,61,811/-	2 <sup>nd</sup> Lowest	Accepted
3.	Petro Industrial	@.05% Below Rs.8,61,380/-	3 <sup>rd</sup> Lowest	8,61,811/-	3 <sup>rd</sup> Lowest	Accepted
4.	Niaz & Zahid Brothers	At Par	4 <sup>th</sup> Lowest	8,61,811/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

44

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)


- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | Construction of CC Street from Nazeer Swati House to Zahir Khan House UC-07 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Website SPPRA   |
| 6. Total Bid documents Sold                         | 03  |
| 7. Total Bids Received                              | 03  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	R.A Construction Co	At Par	1 <sup>st</sup> Lowest	7,86,456/-	1 <sup>st</sup> Lowest	Accepted
2.	Al Maida Enterprises	@01% Above Rs.7,94,321/-	2 <sup>nd</sup> Lowest	7,86,456/-	2 <sup>nd</sup> Lowest	Accepted
3.	M.A Qureshi Builder	@03% Above Rs.8,10,050/-	3 <sup>rd</sup> Lowest	7,86,456/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)



**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

45

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
**(In Compliance of clause 45 SPP Rules 2010)**

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014                                      |
| 3. Tender Description / Name of Work / Item         | Imp of Road from Ghosia Road to Muhammadi Masjid in UC-09 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Website SPPRA   |
| 6. Total Bid documents Sold                         | 03  |
| 7. Total Bids Received                              | 03  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Malik Zahir Khan	@.3% Above Rs.33,52,711/-	1 <sup>st</sup> Lowest	33,42,683/-	1 <sup>st</sup> Lowest	Accepted
2.	Al Riaz Enterprises	@3.8% Above Rs.34,69,705/-	2 <sup>nd</sup> Lowest	33,42,683/-	2 <sup>nd</sup> Lowest	Accepted
3.	Sun Builder	@4% Above Rs.34,76,390/-	3 <sup>rd</sup> Lowest	33,42,683/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

46

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
**(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Replacement of Sewerage Line and CC flooring in different area baloch Mohallah to Shershah Village UC-03
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Sun Builder	At Par	1 <sup>st</sup> Lowest	9,89,620/-	1 <sup>st</sup> Lowest	Accepted
2.	Orient Associate	@.5% Above Rs.9,94,568/-	2 <sup>nd</sup> Lowest	9,89,620/-	2 <sup>nd</sup> Lowest	Accepted
3.	H.H Khan Associate	@2% Above Rs.10,09,412/-	3 <sup>rd</sup> Lowest	9,89,620/-	3 <sup>rd</sup> Lowest	Accepted
4.	Noman Builder	@3% Above Rs.10,19,309/-	4 <sup>th</sup> Lowest	9,89,620/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

47

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Const / Imp of Rcc drain from Najmul Islam Masjid to Graveyard at Elahi Colony UC-06
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Nisar A. Brothers	At Par Rs.52,45,946/-	1 <sup>st</sup> Lowest	52,45,946/-	1 <sup>st</sup> Lowest	Accepted
2.	Riz Construction	@1% Above Rs.52,98,405/-	2 <sup>nd</sup> Lowest	52,45,946/-	2 <sup>nd</sup> Lowest	Accepted
3.	C4 Construction	@2% Above Rs.53,50,865/-	3 <sup>rd</sup> Lowest	52,45,946/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

48

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Repair & Maintenance Pole and Street Lights (250 W Son) at Shayan-e-Haider Qarar Imam Bargah to Post Office S.E (5.E) main Road UC-06 SITE Zone DMC (West) |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Web SITE / News Paper  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	K.B International	L.Sum Rs.63,15,000/-	1 <sup>st</sup> Lowest	Open Rate	1 <sup>st</sup> Lowest	Accepted
2.	Sumair Electric	L.Sum Rs. 64,16,900/-	2 <sup>nd</sup> Lowest	Open Rate	2 <sup>nd</sup> Lowest	Accepted
3.	Al Amir Associate	L.Sum Rs.65,16,700/-	3 <sup>rd</sup> Lowest	Open Rate	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

49

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**


- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Const of CC Street Salman House to Haji House Jamia Masjid Quawat UI Islam Muhammad Pur Qasba Colony UC-08 |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Website SPPRA  |
| 6. Total Bid documents Sold                         | 04   |
| 7. Total Bids Received                              | 04   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M.A Qureshi Builders	At Par	1 <sup>st</sup> Lowest	8,46,865/-	1 <sup>st</sup> Lowest	Accepted
2.	R.A Construction	@1.5% Above Rs.8,59,568/-	2 <sup>nd</sup> Lowest	8,46,865/-	2 <sup>nd</sup> Lowest	Accepted
3.	Iqbal Khan & Co	@2% Above Rs.8,63,802/-	3 <sup>rd</sup> Lowest	8,46,865/-	3 <sup>rd</sup> Lowest	Accepted
4.	H.H Khan Associate	@2.5% Above Rs.8,68,037/-	4 <sup>th</sup> Lowest	8,46,865/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

50

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Imp / Const of cc street Road No.1 Haji Rattas House Mianwali Colony UC-09 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Website SPPRA  |
| 6. Total Bid documents Sold                         | 04   |
| 7. Total Bids Received                              | 04   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Attas Enterprises	At Par	1 <sup>st</sup> Lowest	9,51,470/-	1 <sup>st</sup> Lowest	Accepted
2.	A.S.S & Brothers	@.20% Above Rs.9,53,373/-	2 <sup>nd</sup> Lowest	9,51,470/-	2 <sup>nd</sup> Lowest	Accepted
3.	Niaz & Brothers	@.30% Above Rs.9,54,324/-	3 <sup>rd</sup> Lowest	9,51,470/-	3 <sup>rd</sup> Lowest	Accepted
4.	AL Riaz Enterprises	@.40% Above Rs.9,55,276/-	4 <sup>th</sup> Lowest	9,51,470/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

52

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Imp / Repair of CC Street in different places of Pak Modern Colony UC-01 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Iftikhar & Sons Const	At Par	1 <sup>st</sup> Lowest	9,30,240/-	1 <sup>st</sup> Lowest	Accepted
2.	Nisar A. Brothers	@1% Above Rs.9,39,542/-	2 <sup>nd</sup> Lowest	9,30,240/-	2 <sup>nd</sup> Lowest	Accepted
3.	C4 Construction	@2% Above Rs.9,48,845/-	3 <sup>rd</sup> Lowest	9,30,240/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

53

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | Imp / Repair of CC Street in Various Places of Waja Wali Muhammad Village UC-02 |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Web SITE / News Paper   |
| 6. Total Bid documents Sold                         | 03  |
| 7. Total Bids Received                              | 03  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Syed Rahim Shah	@1.4% Above Rs.9,85,963/-	1 <sup>st</sup> Lowest	9,72,350/-	1 <sup>st</sup> Lowest	Accepted
2.	R.K Construction & Company	@7% Above Rs.10,40,415/-	2 <sup>nd</sup> Lowest	9,72,350/-	2 <sup>nd</sup> Lowest	Accepted
3.	Al Riaz Enterprises	@10% Above Rs.10,69,585/-	3 <sup>rd</sup> Lowest	9,72,350/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)



**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

54

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Imp / Const of CC Street Ramzan House to Main Chowk Street No.14 Mianwali Colony UC-09 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Haider Enterprises	At Par	1 <sup>st</sup> Lowest	9,09,374/-	1 <sup>st</sup> Lowest	Accepted
2.	Gul Zada Contractor	@1% Above Rs.9,18,468/-	2 <sup>nd</sup> Lowest	9,09,374/-	2 <sup>nd</sup> Lowest	Accepted
3.	Iqbal Khan & Co	@2% Above Rs.9,27,561/-	3 <sup>rd</sup> Lowest	9,09,374/-	3 <sup>rd</sup> Lowest	Accepted
4.	Feroz A.B Company	@3% Above Rs.9,36,655/-	4 <sup>th</sup> Lowest	9,09,374/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

55

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /5.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Imp / Repair of Sewerage Line i/c CC flooring in different places of Bardria Mohallah UC-03 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Waseem Builders	At Par	1 <sup>st</sup> Lowest	9,04,137/-	1 <sup>st</sup> Lowest	Accepted
2.	Orient Construction	@.5% Above Rs.9,08,658/-	2 <sup>nd</sup> Lowest	9,04,137/-	2 <sup>nd</sup> Lowest	Accepted
3.	Sun Builders	@1% Above Rs.9,13,178/-	3 <sup>rd</sup> Lowest	9,04,137/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

56

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Repair / Const of CC flooring from B-322 to B-339 at Sector I in UC-04 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Web SITE / News Paper  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Shah Enterprises	@.3% Above Rs.6,82,430/-	1 <sup>st</sup> Lowest	6,80,389/-	1 <sup>st</sup> Lowest	Accepted
2.	Al Riaz Enterprises	@5% Above Rs.7,14,408/-	2 <sup>nd</sup> Lowest	6,80,389/-	2 <sup>nd</sup> Lowest	Accepted
3.	Feroz A.B Company	@9% Above Rs.7,41,624/-	3 <sup>rd</sup> Lowest	6,80,389/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

57

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Const / Imp of CC Drain from Shahi Masjid to Al-Flah Masjid at Bawani Challi in UC-05 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Bilal Khan Associate	@.50% Above Rs.13,00,999/-	1 <sup>st</sup> Lowest	12,94,526/-	1 <sup>st</sup> Lowest	Accepted
2.	Feroz A.B Company	@.70% Above Rs.13,03,588/-	2 <sup>nd</sup> Lowest	12,94,526/-	2 <sup>nd</sup> Lowest	Accepted
3.	Niaz & Brothers	@.80% Above Rs.13,04,882/-	3 <sup>rd</sup> Lowest	12,94,526/-	3 <sup>rd</sup> Lowest	Accepted
4.	Al Riaz Enterprises	@.90% Above Rs.13,06,177/-	4 <sup>th</sup> Lowest	12,94,526/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

58

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Imp / Const of CC Street from Ghafoor House to hill Area Street No.14 Mianwali Colony UC-09 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Masoom Khan & Brothers	At Par	1 <sup>st</sup> Lowest	8,32,074/-	1 <sup>st</sup> Lowest	Accepted
2.	Iqbal Khan & Co	@.5% Above Rs.8,36,234/-	2 <sup>nd</sup> Lowest	8,32,074/-	2 <sup>nd</sup> Lowest	Accepted
3.	M. Saeed & Sons	@.7% Above Rs.8,37,899/-	3 <sup>rd</sup> Lowest	8,32,074/-	3 <sup>rd</sup> Lowest	Accepted
4.	R.A Construction	@1% Above Rs.8,40,395/-	4 <sup>th</sup> Lowest	8,32,074/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

59

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Const/Imp of CC Drain from Rafique General Store to National Nallah in UC-06 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Bilal Khan Associate	@.30% Above Rs.7,56,185/-	1 <sup>st</sup> Lowest	7,53,923/-	1 <sup>st</sup> Lowest	Accepted
2.	Al Riaz Construction	@.50% Above Rs.7,57,693/-	2 <sup>nd</sup> Lowest	7,53,923/-	2 <sup>nd</sup> Lowest	Accepted
3.	Niaz & Brothers	@.70% Above Rs.7,59,200/-	3 <sup>rd</sup> Lowest	7,53,923/-	3 <sup>rd</sup> Lowest	Accepted
4.	Feroz A.B Company	@.90% Above Rs.7,60,708/-	4 <sup>th</sup> Lowest	7,53,923/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

60

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Construction of CC Street Saleem Khan House Raheem House Haqani Mohallah UC-07 SITE Zone DMC (West)
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Gul Rehman & Sons	@.40% Above Rs.9,97,376/-	1 <sup>st</sup> Lowest	9,93,402/-	1 <sup>st</sup> Lowest	Accepted
2.	Feroz A.B Company	@.50% Above Rs.9,98,369/-	2 <sup>nd</sup> Lowest	9,93,402/-	2 <sup>nd</sup> Lowest	Accepted
3.	Al Riaz Enterprises	@.70% Above Rs.10,00,356/-	3 <sup>rd</sup> Lowest	9,93,402/-	3 <sup>rd</sup> Lowest	Accepted
4.	Khateer & Co	@1.1% Above Rs.10,04,329/-	4 <sup>th</sup> Lowest	9,93,402/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
Kashif  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

61

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	P/L Sewerage Line 12" dia A & H Area Qasba Colony UC-08 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	M. Hamza Shafi Enterprises	@.20% Above Rs.7,23,074/-	1 <sup>st</sup> Lowest	7,20,583/-	1 <sup>st</sup> Lowest	Accepted
2.	Afsar Khan Otman Khail	@.25% Above Rs.7,22,384/-	2 <sup>nd</sup> Lowest	7,20,583/-	2 <sup>nd</sup> Lowest	Accepted
3.	Itihad Enterprises	@.26% Above Rs.7,22,457/-	3 <sup>rd</sup> Lowest	7,20,583/-	3 <sup>rd</sup> Lowest	Accepted
4.	Abdul Rauf Enterprises	@.27% Above Rs.7,22,529/-	4 <sup>th</sup> Lowest	7,20,583/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)



**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

62

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Repair / Const of 4 CM wearing course along with Hafiz Textile Mill in UC-01 SITE Zone DMC (West)
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Iftikhar & Sons Const	At Par	1 <sup>st</sup> Lowest	35,69,610/-	1 <sup>st</sup> Lowest	Accepted
2.	Nisar A. Brothers	@1% Above Rs.36,05,306/-	2 <sup>nd</sup> Lowest	35,69,610/-	2 <sup>nd</sup> Lowest	Accepted
3.	C4 Construction	@2% Above Rs.36,41,002/-	3 <sup>rd</sup> Lowest	35,69,610/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

63

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | P/F Ring Slab and Manhole Covers in different Villages UC-02 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Web SITE / News Paper  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	R.A Construction	At Par	1 <sup>st</sup> Lowest	9,99,415/-	1 <sup>st</sup> Lowest	Accepted
2.	M.A Qureshi Builder	@2% Above Rs.10,19,403/-	2 <sup>nd</sup> Lowest	9,99,415/-	2 <sup>nd</sup> Lowest	Accepted
3.	Afsar Khan Otman khail	@3% Above Rs.10,29,397/-	3 <sup>rd</sup> Lowest	9,99,415/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

64

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Imp / Const of CC Strete from Qayum House to Hill Area Street<br>No.13 Mianwali Colony UC-09 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Web SITE / News Paper  |
| 6. Total Bid documents Sold                         | 04   |
| 7. Total Bids Received                              | 04   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Abdul Rauf Enterprises	@.50% Above Rs.8,07,534/-	1 <sup>st</sup> Lowest	8,03,516/-	1 <sup>st</sup> Lowest	Accepted
2.	Nazar Gul & Brothers	@.60% Above Rs.8,08,337/-	2 <sup>nd</sup> Lowest	8,03,516/-	2 <sup>nd</sup> Lowest	Accepted
3.	Gul Muhammad Khan	@.68% Above Rs.8,08,980/-	3 <sup>rd</sup> Lowest	8,03,516/-	3 <sup>rd</sup> Lowest	Accepted
4.	Kohe Mor & Co	@.70% Above Rs.8,09,141/-	4 <sup>th</sup> Lowest	8,03,516/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&5B Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

65

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | R/M of Sanitation Vehicle No. CH-02729 Skid Stear Loader SITE Zone DMC (West) |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Web SITE / News Paper   |
| 6. Total Bid documents Sold                         | 03  |
| 7. Total Bids Received                              | 03  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Al Madina Engineering	L.Sum Rs.12,66,500/-	1 <sup>st</sup> Lowest	Open Rate	1 <sup>st</sup> Lowest	Accepted
2.	Al Hussain Associate	L.Sum Rs.12,70,900/-	2 <sup>nd</sup> Lowest	Open Rate	2 <sup>nd</sup> Lowest	Accepted
3.	Al Munnawar Enterprises	L.Sum Rs.12,90,500/-	3 <sup>rd</sup> Lowest	Open Rate	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

66

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Imp opf Quarter Park in UC-08 Qasba Colony SITE Zone DMC (West)
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Haji Syed Amir & Brothers	@10% Above Rs.40,66,124/-	1 <sup>st</sup> Lowest	2,19,612/- +O/R	1 <sup>st</sup> Lowest	Accepted
2.	Niaz & Brothers	@13% Above Rs.41,68,160/-	2 <sup>nd</sup> Lowest	2,19,612/- +O/R	2 <sup>nd</sup> Lowest	Accepted
3.	Manzor & Mansoor	@15% Above Rs.44,14,770/-	3 <sup>rd</sup> Lowest	2,19,612/- +O/R	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

67

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Const / Repair of CC Street Mouladad Village UC-02 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Syed Raheem Shah & Brothers	@.05% Above Rs.9,84,666/-	1 <sup>st</sup> Lowest	9,84,174/-	1 <sup>st</sup> Lowest	Accepted
2.	Al Riaz Enterprises	@.10% Above Rs.9,85,158/-	2 <sup>nd</sup> Lowest	9,84,174/-	2 <sup>nd</sup> Lowest	Accepted
3.	R.K Construction	@.8% Above Rs.9,92,047/-	3 <sup>rd</sup> Lowest	9,84,174/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

68

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Imp / Repair of CC Street and Sewerage Line from Haji Saleem House to Nabi Bux House and Altaf House to Rehman House Baloch Mohallah UC-03 |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Web SITE / News Paper  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Al Rehman Construction	At Par	1 <sup>st</sup> Lowest	9,42,019/-	1 <sup>st</sup> Lowest	Accepted
2.	Naveed Enterprises & Co	@.5% Above Rs.9,46,729/-	2 <sup>nd</sup> Lowest	9,42,019/-	2 <sup>nd</sup> Lowest	Accepted
3.	Majeed Associate	@1% Above Rs.9,51,439/-	3 <sup>rd</sup> Lowest	9,42,019/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

69

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Const / Imp of CC Street from Saleem House to Azam House Street No.4 Mianwali Colony UC-09 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Web SITE / News Paper  |
| 6. Total Bid documents Sold                         | 04   |
| 7. Total Bids Received                              | 04   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Galaxy International	At Par	1 <sup>st</sup> Lowest	6,47,664/-	1 <sup>st</sup> Lowest	Accepted
2.	Iqbal Khan & Co	@1% Above Rs.6,54,140/-	2 <sup>nd</sup> Lowest	6,47,664/-	2 <sup>nd</sup> Lowest	Accepted
3.	Niaz & Brothers	@2% Above Rs.6,60,617/-	3 <sup>rd</sup> Lowest	6,47,664/-	3 <sup>rd</sup> Lowest	Accepted
4.	Sohail & Borthers	@3% Above Rs.6,67,094/-	4 <sup>th</sup> Lowest	6,47,664/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)



**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

70

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Replacement of Sewerage Line and const of CC Street in front of Qadimi Masjid and Muhamad Rizwan House in Sindhi Mohallah in UC-03 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Akhtar Muhammad & Co	@.08% Above Rs.9,43,997/-	1 <sup>st</sup> Lowest	9,43,242/-	1 <sup>st</sup> Lowest	Accepted
2.	Haji Ghulam M. & Sons	@.09% Above Rs.9,44,091/-	2 <sup>nd</sup> Lowest	9,43,242/-	2 <sup>nd</sup> Lowest	Accepted
3.	Mushtarka Enterprises	@.10% Above Rs.9,44,185/-	3 <sup>rd</sup> Lowest	9,43,242/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

71

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Repair / Const of CC Street and de-silting of Garbage in Block A.B Hasrat Mohani Colony UC-01 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	C4 Construction	At Par	1 <sup>st</sup> Lowest	9,47,361/-	1 <sup>st</sup> Lowest	Accepted
2.	Nisar A. Brothers	@1% Above Rs.9,56,835/-	2 <sup>nd</sup> Lowest	9,47,361/-	2 <sup>nd</sup> Lowest	Accepted
3.	Iftikhar & Sons Const	@2% Above Rs.9,66,308/-	3 <sup>rd</sup> Lowest	9,47,361/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

72

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Repair / Const of CC Flooring from Aman House to Zareen House at Sector I in UC-04 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	A.J Saif Enterprises	@1% Above Rs.7,52,741/-	1 <sup>st</sup> Lowest	7,45,288/-	1 <sup>st</sup> Lowest	Accepted
2.	Khateer & Co	@1.2% Above Rs.7,54,231/-	2 <sup>nd</sup> Lowest	7,45,288/-	2 <sup>nd</sup> Lowest	Accepted
3.	Al Riaz Enterprises	@1.25% Above Rs.7,54,604/-	3 <sup>rd</sup> Lowest	7,45,288/-	3 <sup>rd</sup> Lowest	Accepted
4.	M. Saeed & Sons	@1.35% Above Rs.7,55,349/-	4 <sup>th</sup> Lowest	7,45,288/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

73

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Const / Imp of CC Drain from Shell Pump to Shahi Masjid at pathan Colony in UC-05 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Abdul Sattar Contractor	@.03% Above Rs.9,22,749/-	1 <sup>st</sup> Lowest	9,22,472/-	1 <sup>st</sup> Lowest	Accepted
2.	N.B Construction	@.10% Above Rs.9,23,394/-	2 <sup>nd</sup> Lowest	9,22,472/-	2 <sup>nd</sup> Lowest	Accepted
3.	Sher Khan Construction Co	@.38% Above Rs.9,25,977/-	3 <sup>rd</sup> Lowest	9,22,472/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

74

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Const / Imp of Rcc Culvert from Nisar House and Bahram Store at Rabbani Mohaliah in UC-06
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Afsar Khan Otman Khail	@.45% Above Rs.16,66,729/-	1 <sup>st</sup> Lowest	16,59,262/- +O/R	1 <sup>st</sup> Lowest	Accepted
2.	Kohe Mor & Co	@.48% Above Rs.16,67,226/-	2 <sup>nd</sup> Lowest	16,59,262/- +O/R	2 <sup>nd</sup> Lowest	Accepted
3.	The Edifice Construction Co	@.50% Above Rs.16,67,558/-	3 <sup>rd</sup> Lowest	16,59,262/- +O/R	3 <sup>rd</sup> Lowest	Accepted
4.	Khateer & Co	@.54% Above Rs.16,68,222/-	4 <sup>th</sup> Lowest	16,59,262/- +O/R	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

75

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Const of CC Street Qari Shop to Phari Street Ali Khan Clinic Muhammad Pur Qasba UC-08 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	M.A Qureshi Builders	At Par	1 <sup>st</sup> Lowest	8,52,002/-	1 <sup>st</sup> Lowest	Accepted
2.	R.A Construction	@1% Above Rs.8,60,522/-	2 <sup>nd</sup> Lowest	8,52,002/-	2 <sup>nd</sup> Lowest	Accepted
3.	H.H Khan Associate	@2% Above Rs.8,69,042/-	3 <sup>rd</sup> Lowest	8,52,002/-	3 <sup>rd</sup> Lowest	Accepted
4.	Nisar A. Brothers	@3% Above Rs.8,77,562/-	4 <sup>th</sup> Lowest	8,52,002/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
**XEN Sewerage**  
**KW&SB Member**

  
**XEN (B&R)**  
**SITE ZONE DMC (West)**  
**Secretary**

  
**Superintending Engineer**  
**DMC (West) Chairman**

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

76

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
**(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Imp / Replacement of Sewerage Line i/c cc flooring in Raza House to Shafi House to Magsi Mohallah UC-03
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	R.A Construction	At Par	1 <sup>st</sup> Lowest	9,27,890/-	1 <sup>st</sup> Lowest	Accepted
2.	M.A Qureshi Builders	@3% Above Rs.9,55,727/-	2 <sup>nd</sup> Lowest	9,27,890/-	2 <sup>nd</sup> Lowest	Accepted
3.	AL Maida Enterprises	@4% Above Rs.9,65,006/-	3 <sup>rd</sup> Lowest	9,27,890/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

77

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Imp / Const of CC Street from Miyama House to Jawaid House Street No.4 Mianwali Colony UC-09 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Web SITE / News Paper  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Shah Enterprises	@.2% Above Rs.9,64,487/-	1 <sup>st</sup> Lowest	9,50,998/-	1 <sup>st</sup> Lowest	Accepted
2.	Al Riaz Enterprises	@.6% Above Rs.9,68,337/-	2 <sup>nd</sup> Lowest	9,50,998/-	2 <sup>nd</sup> Lowest	Accepted
3.	Feroz A.B Company	@.7% Above Rs.9,69,300/-	3 <sup>rd</sup> Lowest	9,50,998/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)



**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

78

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Improvement of Market Park in UC-08 Qasba Colony SITE Zone DMC (West)
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Nisar A. Brothers	At Par Rs.24,91,937/-	1 <sup>st</sup> Lowest	2,02,852/- +O/R	1 <sup>st</sup> Lowest	Accepted
2.	Riz Construction	@1% Above Rs.25,78,130/-	2 <sup>nd</sup> Lowest	2,02,852/- +O/R	2 <sup>nd</sup> Lowest	Accepted
3.	C4 Construction	@2% Above Rs.25,80,159/-	3 <sup>rd</sup> Lowest	2,02,852/- +O/R	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

79

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | Repair / Const of Street de-silting of Garbage in different street in block "G" in Zubairi Colony UC-01 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Website SPPRA   |
| 6. Total Bid documents Sold                         | 03  |
| 7. Total Bids Received                              | 03  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Waqar Gul Enterprises	At Par	1 <sup>st</sup> Lowest	9,33,150/-	1 <sup>st</sup> Lowest	Accepted
2.	H.H Khan Associate	@.50% Above Rs.9,37,816/-	2 <sup>nd</sup> Lowest	9,33,150/-	2 <sup>nd</sup> Lowest	Accepted
3.	Iqbal Khan & Co	@1% Above Rs.9,42,482/-	3 <sup>rd</sup> Lowest	9,33,150/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

80

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Imp of CC Street from Malangi Hotel to Baloch Medical Centre United Colony UC-03 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Web SITE / News Paper  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1	Asim Associate	At par	1 <sup>st</sup> Lowest	9,50,998/-	1 <sup>st</sup> Lowest	Accepted
2	Naveed & Co	@.5% Above Rs.9,55,753/-	2 <sup>nd</sup> Lowest	9,50,998/-	2 <sup>nd</sup> Lowest	Accepted
3	Al Rehman Construction Co	@.7% Above Rs.9,57,655/-	3 <sup>rd</sup> Lowest	9,50,998/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

81

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Const / Imp of CC flooring i/c Rcc Pipe Line from Abdullah Jan House to existing Culvert at Shahiabad in UC-06 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1	M. Yaseen Badar & Co	@.23% Above Rs.6,55,522/-	1 <sup>st</sup> Lowest	6,54,018/-	1 <sup>st</sup> Lowest	Accepted
2	M. Yaseen & Co	@.25% Above Rs.6,55,653/-	2 <sup>nd</sup> Lowest	6,54,018/-	2 <sup>nd</sup> Lowest	Accepted
3	M. Zubair Khan & Brothers	@.27% Above Rs.6,55,784/-	3 <sup>rd</sup> Lowest	6,54,018/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

82

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Const of CC Street Tulip School Street No.2 Muhammad Pur UC-08 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Web SITE / News Paper  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1	M. Ali Builders Enterprises	At Par	1 <sup>st</sup> Lowest	7,48,623/-	1 <sup>st</sup> Lowest	Accepted
2	Bilal Khan Associate	@1% Above Rs.7,56,109/-	2 <sup>nd</sup> Lowest	7,48,623/-	2 <sup>nd</sup> Lowest	Accepted
3	Riz Construction	@3% Above Rs.7,71,082/-	3 <sup>rd</sup> Lowest	7,48,623/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

83

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | P/L Rcc Pipe Line 12" dia from Naroon House to Joseph House Magsi Mohallah in UC-09 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Web SITE / News Paper   |
| 6. Total Bid documents Sold                         | 03  |
| 7. Total Bids Received                              | 03  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1	M. Deedar Contractor	@.09% Above Rs.10,47,338/-	1 <sup>st</sup> Lowest	10,46,710/-	1 <sup>st</sup> Lowest	Accepted
2	Manzoor & Mansoor Enterprises	@.10% Above Rs.10,47,757/-	2 <sup>nd</sup> Lowest	10,46,710/-	2 <sup>nd</sup> Lowest	Accepted
3	Gul Zada Contractor	@.16% Above Rs.10,48,385/-	3 <sup>rd</sup> Lowest	10,46,710/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

84

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	R/M and Engine Overhauling of street light Vehicle No. GL-6048 and CH-2145 Master SITE Zone DMC (West)
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Al Irfan Builder	L.Sum Rs.14,04,500/-	1 <sup>st</sup> Lowest	Open Rate	1 <sup>st</sup> Lowest	Accepted
2.	Al Amir Associate	L.Sum Rs. 16,12,500/-	2 <sup>nd</sup> Lowest	Open Rate	2 <sup>nd</sup> Lowest	Accepted
3.	Iqbal Khan & Co	L.Sum Rs.17,18,500/-	3 <sup>rd</sup> Lowest	Open Rate	3 <sup>rd</sup> Lowest	Accepted
4.	Al Maida Enterprises	L.Sum Rs.18,26,500/-	4 <sup>th</sup> Lowest	Open Rate	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE-ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

85

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | Improvement of A-1 Area Park in UC-08 Qasba Colony SITE Zone DMC (West) |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Web SITE / News Paper   |
| 6. Total Bid documents Sold                         | 03  |
| 7. Total Bids Received                              | 03  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Nisar A. Brothers	At Par Rs.11,85,740/-	1 <sup>st</sup> Lowest	1,46,400/- +O/R	1 <sup>st</sup> Lowest	Accepted
2.	Riz Construction	@2% Above Rs.11,93,826/-	2 <sup>nd</sup> Lowest	1,46,400/- +O/R	2 <sup>nd</sup> Lowest	Accepted
3.	C4 Construction	@3% Above Rs.12,12,802/-	3 <sup>rd</sup> Lowest	1,46,400/- +O/R	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)



**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

86

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Imp / Repair of CC Street and Sewerage Line in front of Omaid Ali Shah Dargah Street Bridriya Mohallah UC-03 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Web SITE / News Paper  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Akhtar Muhammad & Co	@.10% Above Rs.9,78,907/-	1 <sup>st</sup> Lowest	9,77,929/-	1 <sup>st</sup> Lowest	Accepted
2.	Mushtarka Enterprises	@.11% Above Rs.9,79,005/-	2 <sup>nd</sup> Lowest	9,77,929/-	2 <sup>nd</sup> Lowest	Accepted
3.	Haji Ghulam Muhammad & Co	@.12% Above Rs.9,79,103/-	3 <sup>rd</sup> Lowest	9,77,929/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN B&R  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

87

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**


- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Imp / Const of CC Drain from ASghar House to Bacha House<br>Muhammad Pur UC-08 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Web SITE / News Paper  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Malik Zahir Khan	@.2%Above Rs.33,24,994/-	1 <sup>st</sup> Lowest	32,61,326/- +O/R	1 <sup>st</sup> Lowest	Accepted
2.	Sun Builder	@.35%Above Rs.33,30,925/-	2 <sup>nd</sup> Lowest	32,61,326/- +O/R	2 <sup>nd</sup> Lowest	Accepted
3.	Al Riaz Enterprises	@5%Above Rs.34,86,732/-	3 <sup>rd</sup> Lowest	32,61,326/- +O/R	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

88

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Const of CC Street Tayaba Masjid in Around Street Islamia Colony UC-09 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Gul Rehman & Sons	@.2% Above Rs.10,02,077/-	1 <sup>st</sup> Lowest	10,00,077/-	1 <sup>st</sup> Lowest	Accepted
2.	Al Riaz Enterprises	@.4% Above Rs.10,04,077/-	2 <sup>nd</sup> Lowest	10,00,077/-	2 <sup>nd</sup> Lowest	Accepted
3.	Feroz A.B Company	@.6% Above Rs.10,06,077/-	3 <sup>rd</sup> Lowest	10,00,077/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

89

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Repair / Const of CC Street in different Street Block "C" & "D" in Hasrat Mohani Colony UC-01 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	C4 Construction	At Par	1 <sup>st</sup> Lowest	8,94,766/-	1 <sup>st</sup> Lowest	Accepted
2.	Nisar A. Brothers	@1% Above Rs.9,03,714/-	2 <sup>nd</sup> Lowest	8,94,766/-	2 <sup>nd</sup> Lowest	Accepted
3.	Iftikhar & Sons	@2% Above Rs.9,12,661/-	3 <sup>rd</sup> Lowest	8,94,766/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

90

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Supply of Garden Equipment at different Parks SITE Zone DMC (West)
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	S.M.S Construction Co	L.Sum Rs.20,40,000/-	1 <sup>st</sup> Lowest	Open Rate	1 <sup>st</sup> Lowest	Accepted
2.	M.A Qureshi Builders	L.Sum Rs.21,12,200/-	2 <sup>nd</sup> Lowest	Open Rate	2 <sup>nd</sup> Lowest	Accepted
3.	Aslam Sons & Co	L.Sum Rs.21,51,000/-	3 <sup>rd</sup> Lowest	Open Rate	3 <sup>rd</sup> Lowest	Accepted
4.	Al Riaz Enterprises	L.Sum Rs.22,53,280/-	4 <sup>th</sup> Lowest	Open Rate	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

91

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Imp / Repair 4.CM Carpeted Road from Main Manghopir Road to Manghopir Maternity Home and T.H.O Office UC-01 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Naveed Enterprises & Co	At Par	1 <sup>st</sup> Lowest	26,77,207/-	1 <sup>st</sup> Lowest	Accepted
2.	Al Asim Associate	@.65% Above Rs.26,94,609/-	2 <sup>nd</sup> Lowest	26,77,207/-	2 <sup>nd</sup> Lowest	Accepted
3.	Majeed Associate	@1% Above Rs.27,03,979/-	3 <sup>rd</sup> Lowest	26,77,207/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
Kashif  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

92

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Const of CC Street infront of Sami Ullah Baba House Rexer Colony UC-02 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	R.A Construction	At Pa r	1 <sup>st</sup> Lowest	9,97,958/-	1 <sup>st</sup> Lowest	Accepted
2.	M.A Qureshi Builders	@.05% Above Rs.10,47,856/-	2 <sup>nd</sup> Lowest	9,97,958/-	2 <sup>nd</sup> Lowest	Accepted
3.	Al Maida Enterprises	@.6% Above Rs.10,57,835/-	3 <sup>rd</sup> Lowest	9,97,958/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

93

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | P/F for Boring in different places of Hassan Oliya Village in UC-03 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Web SITE / News Paper   |
| 6. Total Bid documents Sold                         | 03  |
| 7. Total Bids Received                              | 03  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Majeed Associate	At par Rs. 9,97,102/-	1 <sup>st</sup> Lowest	5,32,652/- +O/R	1 <sup>st</sup> Lowest	Accepted
2.	Naveed Enterprises & Co	@2%Above Rs.10,10,805/-	2 <sup>nd</sup> Lowest	5,32,652/- +O/R	2 <sup>nd</sup> Lowest	Accepted
3.	Al Rehman Construction Co	At Par 10,26,152/-	3 <sup>rd</sup> Lowest	5,32,652/- +O/R	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)



**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

94

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Const / Imp of CC flooring at Tauheedi Mohallah in UC-05 Pathan Colony SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Khan Babar & Co	@.27% Above Rs. 8,57,692/-	1 <sup>st</sup> Lowest	8,55,283/-	1 <sup>st</sup> Lowest	Accepted
2.	M. Saeed & Sons	@.28% Above Rs.8,57,678/-	2 <sup>nd</sup> Lowest	8,55,283/-	2 <sup>nd</sup> Lowest	Accepted
3.	Itihad Enterprises	@.29% Above Rs.8,57,763/-	3 <sup>rd</sup> Lowest	8,55,283/-	3 <sup>rd</sup> Lowest	Accepted
4.	R.A Construction	@.31% Above Rs.8,57,934 /-	4 <sup>th</sup> Lowest	8,55,283/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

95

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Imp / Const of CC Street from Sir Buland House to Namroz to Keker Medan Chowk UC-07 SITE Zone DMC (West)
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Khateer & Co	@.95%Above Rs. 7,95,143/-	1 <sup>st</sup> Lowest	7,87,660/-	1 <sup>st</sup> Lowest	Accepted
2.	Itihad Enterprises	@1.2%Above Rs.7,97,112/-	2 <sup>nd</sup> Lowest	7,87,660/-	2 <sup>nd</sup> Lowest	Accepted
3.	Noman Builders	@1.35%Above Rs.7,98,273/-	3 <sup>rd</sup> Lowest	7,87,660/-	3 <sup>rd</sup> Lowest	Accepted
4.	Al Riaz Enterprises	@1.5%Above Rs.7,99,475/-	4 <sup>th</sup> Lowest	7,87,660/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

96

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT**  
**(In Compliance of clause 45 SPP Rules 2010)**


1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Const / Imp of CC Drain House No A-16/2 to 16/4 or Shoukat House to 4/L Nallah Area Qasba Colony UC-08 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	S & H Enterprises	At Par	1 <sup>st</sup> Lowest	10,15,154/-	1 <sup>st</sup> Lowest	Accepted
2.	M.S Enterprises & Builders	@5% Above Rs.10,65,912/-	2 <sup>nd</sup> Lowest	10,15,154/-	2 <sup>nd</sup> Lowest	Accepted
3.	Niaz & Brothers	@7% Above Rs.10,86,215/-	3 <sup>rd</sup> Lowest	10,15,154/-	3 <sup>rd</sup> Lowest	Accepted
4.	Attas Enterprises	@9% Above Rs.11,06,518/-	4 <sup>th</sup> Lowest	10,15,154/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
**XEN Sewerage**  
**KW&SB Member**

  
**XEN (B&R)**  
**SITE ZONE DMC (West)**  
**Secretary**

  
**Superintending Engineer**  
**DMC (West) Chairman**

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

97

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | Const of CC Street around the Nehal School Islamia Colony UC-09 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Website SPPRA   |
| 6. Total Bid documents Sold                         | 03  |
| 7. Total Bids Received                              | 03  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	K. Mirza Khan	@.15%Above Rs. 8,24,059/-	1 <sup>st</sup> Lowest	8,22,825/-	1 <sup>st</sup> Lowest	Accepted
2.	A-One Construction	@.18%Above Rs.8,24,306/-	2 <sup>nd</sup> Lowest	8,22,825/-	2 <sup>nd</sup> Lowest	Accepted
3.	M.K Saleem & Brothers	@.20%Above Rs.8,24,471/-	3 <sup>rd</sup> Lowest	8,22,825/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

98

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Engine Overhauling of Sanitation Vehicle No. CH-84134 Front Loader in SITE Zone DMC (West) |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Web SITE / News Paper  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Al Hussain Associate	L.Sum Rs.10,97,600/-	1 <sup>st</sup> Lowest	Open Rate	1 <sup>st</sup> Lowest	Accepted
2.	Al Madina Engineering	L.Sum Rs.11,08,200/-	2 <sup>nd</sup> Lowest	Open Rate	2 <sup>nd</sup> Lowest	Accepted
3.	Al Amir Associate	L.Sum Rs.11,10,500/-	3 <sup>rd</sup> Lowest	Open Rate	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

99

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	P/L Water Supply Line at Liyari River Along with Bakra Piri Bridge in Lashari Mohallah UC-03
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Haider B. Const Co	@.30%Above Rs. 21,15,302/-	1 <sup>st</sup> Lowest	19,79,364/- +O/R	1 <sup>st</sup> Lowest	Accepted
2.	Noman Builders	@.32%Above Rs.21,18,698/-	2 <sup>nd</sup> Lowest	19,79,364/- +O/R	2 <sup>nd</sup> Lowest	Accepted
3.	Afsar Khan Otman Khail	@.3250%Above Rs.21,22,297/-	3 <sup>rd</sup> Lowest	19,79,364/- +O/R	3 <sup>rd</sup> Lowest	Accepted
4.	Gul Baz Sheerani	@.33%Above Rs.21,23,896/-	4 <sup>th</sup> Lowest	19,79,364/- +O/R	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

100

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Repair / Const of CC Flooring from PPP Office to Mustafa Masjid at Sector I in UC-04 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Website SPPRA  |
| 6. Total Bid documents Sold                         | 04   |
| 7. Total Bids Received                              | 04   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	H.H Khan Associate	@.16%Above Rs. 11,01,463/-	1 <sup>st</sup> Lowest	10,99,703/-	1 <sup>st</sup> Lowest	Accepted
2.	Nisar A. Brothers	@.18%Above Rs.11,01,682/-	2 <sup>nd</sup> Lowest	10,99,703/-	2 <sup>nd</sup> Lowest	Accepted
3.	Al Madina Enterprises	@.20%Above Rs.11,01,902/-	3 <sup>rd</sup> Lowest	10,99,703/-	3 <sup>rd</sup> Lowest	Accepted
4.	Noman Builders	@.28%Above Rs.11,02,782/-	4 <sup>th</sup> Lowest	10,99,703/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

101

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Const of CC Street Nawab House to Nawaz House Sawati Baba Mohallah UC-07 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Orient Associate	@.5%Below Rs.9,04,437/-	1 <sup>st</sup> Lowest	9,08,982/-	1 <sup>st</sup> Lowest	Accepted
2.	Sun Builders	At Par Rs.9,08,982/-	2 <sup>nd</sup> Lowest	9,08,982/-	2 <sup>nd</sup> Lowest	Accepted
3.	H.H Khan Associate	@2%Above Rs.9,27,162/-	3 <sup>rd</sup> Lowest	9,08,982/-	3 <sup>rd</sup> Lowest	Accepted
4.	Noman Builders	@3%Above Rs.9,36,251/-	4 <sup>th</sup> Lowest	9,08,982/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)



**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

102

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Const of CC drain from House No A-1 11/1 to 11/10 and House No 7/10 Qasba Colony UC-08 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Glories Enterprises	At Pa r	1 <sup>st</sup> Lowest	16,75,598/-	1 <sup>st</sup> Lowest	Accepted
2.	R.A Construction	@.50% Above Rs.16,83,976/-	2 <sup>nd</sup> Lowest	16,75,598/-	2 <sup>nd</sup> Lowest	Accepted
3.	Iftikhar & Sons Const	@.75% Above Rs.16,88,165/-	3 <sup>rd</sup> Lowest	16,75,598/-	3 <sup>rd</sup> Lowest	Accepted
4.	C4 Construction	@1% Above Rs.16,92,354/-	4 <sup>th</sup> Lowest	16,75,598/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

103

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Const of CC Stret Magsi Mohallah Nadir Ali Magsi House to Ghulam Nabi Saryqi House in UC-09 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Al Umer Const Co & Enterprises	At Pa r	1 <sup>st</sup> Lowest	7,16,566/-	1 <sup>st</sup> Lowest	Accepted
2.	Iqbal Khan & Co	@3% Above Rs.7,38,063/-	2 <sup>nd</sup> Lowest	7,16,566/-	2 <sup>nd</sup> Lowest	Accepted
3.	Al Riaz Enterprises	@5% Above Rs.7,52,394/-	3 <sup>rd</sup> Lowest	7,16,566/-	3 <sup>rd</sup> Lowest	Accepted
4.	Syed Rahim Shah & Brothers	@7% Above Rs.7,66,726/-	4 <sup>th</sup> Lowest	7,16,566/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

105

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
**(In Compliance of clause 45 SPP Rules 2010)**

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Repair / Const of CC Flooring from B-97 to B-261 B-61 to BB-261 and B-75 to B-240 at Sector I in UC-04 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Website SPPRA  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Syed Ali Akber Shah	At Par	1 <sup>st</sup> Lowest	7,32,312/-	1 <sup>st</sup> Lowest	Accepted
2.	Sohail & Brothers	@.50% Above Rs.7,35,974/-	2 <sup>nd</sup> Lowest	7,32,312/-	2 <sup>nd</sup> Lowest	Accepted
3.	H.H Khan Associate	@1% Above Rs.7,39,635/-	3 <sup>rd</sup> Lowest	7,32,312/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R),  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

106

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Const / Imp of CC flooring from Ajaz Catelaryard to General Store Shairkhanabad in UC-06 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Al Umer Const Co & Enterprises	At Pa r	1 <sup>st</sup> Lowest	4,35,366/-	1 <sup>st</sup> Lowest	Accepted
2.	Iqbal Khan & Co	@2% Above Rs.4,44,073/-	2 <sup>nd</sup> Lowest	4,35,366/-	2 <sup>nd</sup> Lowest	Accepted
3.	Al Riaz Enterprises	@6% Above Rs.4,61,488/-	3 <sup>rd</sup> Lowest	4,35,366/-	3 <sup>rd</sup> Lowest	Accepted
4.	Syed Rahim Shah & Brothers	@9% Above Rs.4,74,549/-	4 <sup>th</sup> Lowest	4,35,366/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

107

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Const of CC Street Ghosia Road tyo Haroon Khan House Magsi Mohallah in UC-09 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	F. Brother Construction	At Pa r	1 <sup>st</sup> Lowest	7,71,698/-	1 <sup>st</sup> Lowest	Accepted
2.	Feroz A.B Company	@.1% Above Rs.7,72,470/-	2 <sup>nd</sup> Lowest	7,71,698/-	2 <sup>nd</sup> Lowest	Accepted
3.	M.A Qureshi Builders	@.2% Above Rs.7,73,241/-	3 <sup>rd</sup> Lowest	7,71,698/-	3 <sup>rd</sup> Lowest	Accepted
4.	Iqbal Khan & Co	@.3% Above Rs.7,74,013/-	4 <sup>th</sup> Lowest	7,71,698/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

108

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**


1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	P/F of Moon Light and Street Light Jehanabad UC-03 SITE Zone DMC (West)
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Mabzass Electric Work	L.Sum Rs.11,44,000/-	1 <sup>st</sup> Lowest	Open Rate	1 <sup>st</sup> Lowest	Accepted
2.	Moosa Enterprises	L.Sum Rs.11,97,200/-	2 <sup>nd</sup> Lowest	Open Rate	2 <sup>nd</sup> Lowest	Accepted
3.	Munnawar Enterprises	L.Sum Rs.12,46,400/-	3 <sup>rd</sup> Lowest	Open Rate	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

109

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | Imp of Malik Tareen Play Ground Opposite Fatima Masjid UC-04 SITE Zone DMC (West) |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Website SPPRA   |
| 6. Total Bid documents Sold                         | 04  |
| 7. Total Bids Received                              | 04  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Rao Muhammad Irshad	At Par	1 <sup>st</sup> Lowest	1,01,659/- +O/R	1 <sup>st</sup> Lowest	Accepted
2.	Niaz & Brothers	@.50%Above	2 <sup>nd</sup> Lowest	1,01,659/- +O/R	2 <sup>nd</sup> Lowest	Accepted
3.	Niaz & Zahid Brothers	@1%Above	3 <sup>rd</sup> Lowest	1,01,659/- +O/R	3 <sup>rd</sup> Lowest	Accepted
4.	A.5.5 & Brothers	@1.5%Above	4 <sup>th</sup> Lowest	1,01,659/- +O/R	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

110

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**


- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Providing and Supplying Rcc Ring Slab and Rcc Manhole Covers in SITE Zone DMC (West) |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Web SITE / News Paper  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Iftikhar & Sons Const	At Par	1 <sup>st</sup> Lowest	29,59,319/-	1 <sup>st</sup> Lowest	Accepted
2.	Nisar A. Brothers	@1% Above Rs.29,88,912/-	2 <sup>nd</sup> Lowest	29,59,319/-	2 <sup>nd</sup> Lowest	Accepted
3.	C4 Construction	@2% Above Rs.30,18,505/-	3 <sup>rd</sup> Lowest	29,59,319/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)



**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

111

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014                              |
| 3. Tender Description / Name of Work / Item         | Imp / Const of Eidgah Wali Muhammad Village UC-02 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure                                    |
| 5. Tender Published                                 | Through Web SITE / News Paper                               |
| 6. Total Bid documents Sold                         | 03  |
| 7. Total Bids Received                              | 03  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	R.K Construction	@.2% Above Rs.6,62,892/-	1 <sup>st</sup> Lowest	6,61,569/-	1 <sup>st</sup> Lowest	Accepted
2.	Khateer & Co	@.40% Above Rs.6,64,215/-	2 <sup>nd</sup> Lowest	6,61,569/-	2 <sup>nd</sup> Lowest	Accepted
3.	Feroz A.B Company	@.9% Above Rs.6,67,523/-	3 <sup>rd</sup> Lowest	6,61,569/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN B&R  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

112

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Const of CC Street infront of Fazal Qadeer House in Islamia Colony UC-09 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Web SITE / News Paper  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	M. Shahnawaz Enterprises	@.50%Below Rs.7,97,109/-	1 <sup>st</sup> Lowest	8,01,115/-	1 <sup>st</sup> Lowest	Accepted
2.	Kohe Mor & Co	@.35%Below Rs.7,98,311/-	2 <sup>nd</sup> Lowest	8,01,115/-	2 <sup>nd</sup> Lowest	Accepted
3.	M.R Enterprises	@.25%Below Rs.7,99,112/-	3 <sup>rd</sup> Lowest	8,01,115/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

113

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Imp / Repair of 03 CM Carpeted Road by hand lying in front of Pankha Hotel Via Kabari Market from UC Office UC-03 and different places Brohi, Baloch and Bridriya Mohallah UC-03 |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Web SITE / News Paper  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Naveed Enterprises & Co	At Par	1 <sup>st</sup> Lowest	25,87,370/-	1 <sup>st</sup> Lowest	Accepted
2.	Majeed Associate	@.5%Above Rs.26,00,307/-	2 <sup>nd</sup> Lowest	25,87,370/-	2 <sup>nd</sup> Lowest	Accepted
3.	Al Asim Associate	@.80%Above Rs.26,08,069/-	3 <sup>rd</sup> Lowest	25,87,370/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

114

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Construction Imp of CC flooring from H. No B-4 to Ex. CC flooring at Sector 2 in UC-04 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Web SITE / News Paper  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Rehman Construction	@.09%Above Rs.7,00,216/-	1 <sup>st</sup> Lowest	6,99,586/-	1 <sup>st</sup> Lowest	Accepted
2.	S.A Babar & Co	@.11%Above Rs.7,00,356/-	2 <sup>nd</sup> Lowest	6,99,586/-	2 <sup>nd</sup> Lowest	Accepted
3.	Shaikh Raheem Khan & Co	@.16%Above Rs.7,00,705/-	3 <sup>rd</sup> Lowest	6,99,586/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN B&R  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

115

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Imp of CC Street from Gull House to Allah Bux House Brohi Mohallah UC-03 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Web SITE / News Paper  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	M. Adnan Brothers	At Par	1 <sup>st</sup> Lowest	9,38,695/-	1 <sup>st</sup> Lowest	Accepted
2.	Orient Associate	@2%Above Rs.9,57,469/-	2 <sup>nd</sup> Lowest	9,38,695/-	2 <sup>nd</sup> Lowest	Accepted
3.	Sun Builders	@3%Above Rs.9,66,856/-	3 <sup>rd</sup> Lowest	9,38,695/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

116

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | Const of CC Street Basheer House to Azeem House Islamia Colony in UC-09 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Web SITE / News Paper   |
| 6. Total Bid documents Sold                         | 03  |
| 7. Total Bids Received                              | 03  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Abdul Sattar Contractor	@.07%Above Rs.8,50,429/-	1 <sup>st</sup> Lowest	8,49,834/-	1 <sup>st</sup> Lowest	Accepted
2.	N.B Construction Co	@.12%Above Rs.8,50,854/-	2 <sup>nd</sup> Lowest	8,49,834/-	2 <sup>nd</sup> Lowest	Accepted
3.	Sher Khan Construction	@.35%Above Rs.8,52,808/-	3 <sup>rd</sup> Lowest	8,49,834/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN B&R  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

117

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Repair / Maintenance of Sanitation Vehicle No. CH-214-120 in SITE Zone DMC (West)
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Al Hamd Associate	L.Sum Rs.12,04,000/-	1 <sup>st</sup> Lowest	Open Rate	1 <sup>st</sup> Lowest	Accepted
2.	Al Amir Associate	L.Sum Rs. 12,27,000/-	2 <sup>nd</sup> Lowest	Open Rate	2 <sup>nd</sup> Lowest	Accepted
3.	K.B International	L.Sum Rs.12,54,000/-	3 <sup>rd</sup> Lowest	Open Rate	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

118

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	P/F Mosaic Benches at different Parks & Play Ground in SITE Zone DMC (West)
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Al Madina Engineering Co	L.Sum Rs.18,50,000/-	1 <sup>st</sup> Lowest	Open Rate	1 <sup>st</sup> Lowest	Accepted
2.	M/S N.H Siddiqui & Sons	L.Sum Rs.18,62,500/-	2 <sup>nd</sup> Lowest	Open Rate	2 <sup>nd</sup> Lowest	Accepted
3.	M/S R.A Construction	L.Sum Rs.18,81,250/-	3 <sup>rd</sup> Lowest	Open Rate	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)



**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

119

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**


- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | Imp / Const of CC Street from Akbar Mama House to Faji House UC-07 SITE Zone DMC (West) |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Web SITE / News Paper   |
| 6. Total Bid documents Sold                         | 03  |
| 7. Total Bids Received                              | 03  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Naveed & Co	At Par	1 <sup>st</sup> Lowest	8,81,734/-	1 <sup>st</sup> Lowest	Accepted
2.	Al Asim Associate	@.78%Above Rs.8,88,612/-	2 <sup>nd</sup> Lowest	8,81,734/-	2 <sup>nd</sup> Lowest	Accepted
3.	Al Rehman Construction Co	@1%Above Rs.8,90,551/-	3 <sup>rd</sup> Lowest	8,81,734/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

120

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Sardar Baba House to Khatak General Store Mujeeb Masood House to Mashallah General Store Christian Abadi Mianwali Colony UC-09 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Web SITE / News Paper  |
| 6. Total Bid documents Sold                         | 04   |
| 7. Total Bids Received                              | 04   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Feroz A.B Company	At Par	1 <sup>st</sup> Lowest	8,71,383/-	1 <sup>st</sup> Lowest	Accepted
2.	Iqbal Khan & Co	@.50%Above Rs.8,75,740/-	2 <sup>nd</sup> Lowest	8,71,383/-	2 <sup>nd</sup> Lowest	Accepted
3.	Al Riaz Enterprises	@1%Above Rs.8,80,097/-	3 <sup>rd</sup> Lowest	8,71,383/-	3 <sup>rd</sup> Lowest	Accepted
4.	Billal Khan Associate	Not Quoted Rate	4 <sup>th</sup> Lowest	8,71,383/-	Not Quoted Rate	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

121

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | Const / Repair of Sewerage Line and CC Street from Street No. 1, 2, 3 and 4 Sillai Para UC-03 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Web SITE / News Paper   |
| 6. Total Bid documents Sold                         | 03  |
| 7. Total Bids Received                              | 03  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Maida Enterprises	At Par	1 <sup>st</sup> Lowest	9,43,696/-	1 <sup>st</sup> Lowest	Accepted
2.	Riz Construction	@1%Above Rs.9,53,133/-	2 <sup>nd</sup> Lowest	9,43,696/-	2 <sup>nd</sup> Lowest	Accepted
3.	Iftikhar & Sons	@2%Above Rs.9,62,570/-	3 <sup>rd</sup> Lowest	9,43,696/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

122

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)


- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | Imp / Const of CC Drain from Ayub House to Jan House Ghosia Mohallah UC-07 SITE Zone DMC (West) |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Web SITE / News Paper   |
| 6. Total Bid documents Sold                         | 04  |
| 7. Total Bids Received                              | 04  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Afsar Khan Otman Khail	@.35%Above Rs.12,43,858/-	1 <sup>st</sup> Lowest	12,39,520/-	1 <sup>st</sup> Lowest	Accepted
2.	Waheed & Sons	@.38%Above Rs.12,44,230/-	2 <sup>nd</sup> Lowest	12,39,520/-	2 <sup>nd</sup> Lowest	Accepted
3.	Malik Zahir Khan	@.40%Above Rs.12,44,478/-	3 <sup>rd</sup> Lowest	12,39,520/-	3 <sup>rd</sup> Lowest	Accepted
4.	Itihad Enterprises	@.45%Above Rs.12,45,098/-	4 <sup>th</sup> Lowest	12,39,520/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

123

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Imp of Road behind Degree Girls College Qasba Colony Muslimabad No.1 UC-08 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Al Madina Engineering Co	@ .85% Above Rs.29,94,360/-	1 <sup>st</sup> Lowest	29,69,122/-	1 <sup>st</sup> Lowest	Accepted
2.	Ali & Sons Enterprises	@.95% Above Rs.29,97,329/-	2 <sup>nd</sup> Lowest	29,69,122/-	2 <sup>nd</sup> Lowest	Accepted
3.	Iqbal Khan & Co	@1.05% Above Rs.30,00,298/-	3 <sup>rd</sup> Lowest	29,69,122/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

124

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Const of CC Street Near Jamia Masjid Kusar Street Farooq-e-Azam Colony UC-09 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Manzoor & Mansoor Enterprises	@.10%Above Rs. 9,59,124/-	1 <sup>st</sup> Lowest	9,58,166/-	1 <sup>st</sup> Lowest	Accepted
2.	Gul Zada Contractor	@.12%Above Rs.9,59,314/-	2 <sup>nd</sup> Lowest	9,58,166/-	2 <sup>nd</sup> Lowest	Accepted
3.	Deedar Govt Contractor	@.17%Above Rs.9,59,795/-	3 <sup>rd</sup> Lowest	9,58,166/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

125

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Imp / Replacement of Sewerage Line i/c cc flooring behind Master Ayaz Khan House in Haroonabad UC-03 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Website SPPRA  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Syed Ali Akber Shah	At Par	1 <sup>st</sup> Lowest	8,87,145/-	1 <sup>st</sup> Lowest	Accepted
2.	Sohail & Brothers	@1% Above Rs.8,96,016/-	2 <sup>nd</sup> Lowest	8,87,145/-	2 <sup>nd</sup> Lowest	Accepted
3.	H.H Khan Associate	@2% Above Rs.9,04,888/-	3 <sup>rd</sup> Lowest	8,87,145/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

126

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Imp of CC Street and Supply of Ring Slab and Manhole Cover different area of Mianwali Colony UC-03 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	R.A Construction	At Par	1 <sup>st</sup> Lowest	7,85,027/-	1 <sup>st</sup> Lowest	Accepted
2.	M.A Qureshi Builders	@2%Above Rs.8,00,728/-	2 <sup>nd</sup> Lowest	7,85,027/-	2 <sup>nd</sup> Lowest	Accepted
3.	Afsar Khan Otman Khail	@3%Above Rs.8,05,578/-	3 <sup>rd</sup> Lowest	7,85,027/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)



**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

127

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Const of CC Street Ghosia Road to Manzoor Magsi House in UC-09 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Al Umer Cont Co & Enterprises	At Par	1 <sup>st</sup> Lowest	7,85,094/-	1 <sup>st</sup> Lowest	Accepted
2.	Iqbal Khan & Co	@7%Above Rs.8,40,051/-	2 <sup>nd</sup> Lowest	7,85,094/-	2 <sup>nd</sup> Lowest	Accepted
3.	Al Riaz Enterprises	@9%Above Rs.8,55,752/-	3 <sup>rd</sup> Lowest	7,85,094/-	3 <sup>rd</sup> Lowest	Accepted
4.	Syed Rahim Shah	@11%Above Rs.8,71,454/-	4 <sup>th</sup> Lowest	7,85,094/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

128

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Const / Imp of Road from Basheer poly clinic to Ahsan Shop to Dar-us-salam mohallah in UC-06 SITE Town
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M. Yaseen Badar & Co	@.24%Above Rs.32,59,681/-	1 <sup>st</sup> Lowest	32,51,876/-	1 <sup>st</sup> Lowest	Accepted
2.	M. Yaseen & Co	@.25%Above Rs.32,60,006/-	2 <sup>nd</sup> Lowest	32,51,876/-	2 <sup>nd</sup> Lowest	Accepted
3.	Muhammad Zubair Khan	@.27%Above Rs.32,60,656/-	3 <sup>rd</sup> Lowest	32,51,876/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

129

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Imp / Const of CC drain from Noorani Masjid to Mufti House UC-07 SITE Zone DMC (West)
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Nazar Gul & Brothers	At Par	1 <sup>st</sup> Lowest	9,82,850/-	1 <sup>st</sup> Lowest	Accepted
2.	Itihad Enterprises	@5%Above Rs.10,31,993/-	2 <sup>nd</sup> Lowest	9,82,850/-	2 <sup>nd</sup> Lowest	Accepted
3.	Kohe Mor & Co	@8%Above Rs.10,61,478/-	3 <sup>rd</sup> Lowest	9,82,850/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

130

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | Const of CC Street Usman House to Azam House Muslimabad No.3 Qasba UC-08 SITE Zone DMC (West) |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Website SPPRA   |
| 6. Total Bid documents Sold                         | 03  |
| 7. Total Bids Received                              | 03  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Waqar Gul Enterprises	At Par	1 <sup>st</sup> Lowest	9,33,987/-	1 <sup>st</sup> Lowest	Accepted
2.	H.H Khan Associate	@.50% Above Rs.9,38,657/-	2 <sup>nd</sup> Lowest	9,33,987/-	2 <sup>nd</sup> Lowest	Accepted
3.	Iqbal Khan & Co	@1% Above Rs.9,43,327/-	3 <sup>rd</sup> Lowest	9,33,987/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

131

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Imp / Const of CC Street from Haji Ghulam Houose to Main Chowk Mianwali Colony UC-09 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	S.O.H Construction Co	@1%Above Rs. 9,50,658/-	1 <sup>st</sup> Lowest	9,41,246/-	1 <sup>st</sup> Lowest	Accepted
2.	Al Maqbool Associate	@2%Above Rs.9,60,071/-	2 <sup>nd</sup> Lowest	9,41,246/-	2 <sup>nd</sup> Lowest	Accepted
3.	The Best Engineering	@2.5%Above Rs.9,64,777/-	3 <sup>rd</sup> Lowest	9,41,246/-	3 <sup>rd</sup> Lowest	Accepted
4.	Sohail & Brothers	@3%Above Rs.9,69,483/-	4 <sup>th</sup> Lowest	9,41,246/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

132

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Repair and Construction of Steps of Hassan Oliya Culvert in UC-03 SITE Zone DMC (West)
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Malik Zahir Khan	@.3%Above Rs. 7,33,982/-	1 <sup>st</sup> Lowest	7,31,787/-	1 <sup>st</sup> Lowest	Accepted
2.	Al Riaz Enterprises	@3.9%Above Rs.7,60,327/-	2 <sup>nd</sup> Lowest	7,31,787/-	2 <sup>nd</sup> Lowest	Accepted
3.	Sun Builder	@4%Above Rs.7,61,058/-	3 <sup>rd</sup> Lowest	7,31,787/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

133

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Const / Imp of Faiz ur Rehman Road from Gass Master to Girls College at Metrovill in UC-04 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Nisar A. Brothers	At Par Rs.59,31,997/-	1 <sup>st</sup> Lowest	52,01,997/- +D/R	1 <sup>st</sup> Lowest	Accepted
2.	Riz Construction	@.25% Above Rs.59,67,001/-	2 <sup>nd</sup> Lowest	52,01,997/- +O/R	2 <sup>nd</sup> Lowest	Accepted
3.	C4 Construction	@.50% Above Rs.59,90,007/-	3 <sup>rd</sup> Lowest	52,01,997/- +O/R	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

134

No. XEN/S.Z/DMC/W/ /2014


Dated /2014

**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Const / Imp of Rcc Culvert from Rehman Hospital at Back Side Quetta Star Hotel at Madina Basti in UC-06 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Web SITE / News Paper
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Nisar A. Brothers	At Par Rs.23,53,155/-	1 <sup>st</sup> Lowest	17,02,155/- +O/R	1 <sup>st</sup> Lowest	Accepted
2.	Riz Construction	@1% Above Rs.23,81,027/-	2 <sup>nd</sup> Lowest	17,02,155/- +O/R	2 <sup>nd</sup> Lowest	Accepted
3.	C4 Construction	@2% Above Rs.24,08,899/-	3 <sup>rd</sup> Lowest	17,02,155/- +O/R	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)



**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

135

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
**(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Imp of cc from Sewere Baba Mazar to Qari Muhammad Din House UC-07 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Abdul Rauf Enterprises	@.40%Above Rs. 8,21,953/-	1 <sup>st</sup> Lowest	8,18,678/-	1 <sup>st</sup> Lowest	Accepted
2.	Afsar Khan Otman Khail	@.48%Above Rs.8,22,608/-	2 <sup>nd</sup> Lowest	8,18,678/-	2 <sup>nd</sup> Lowest	Accepted
3.	Kohe Mor & Co	@.52%Above Rs.8,22,935/-	3 <sup>rd</sup> Lowest	8,18,678/-	3 <sup>rd</sup> Lowest	Accepted
4.	Iftikhar & Sons	@.70%Above Rs.8,24,409/-	4 <sup>th</sup> Lowest	8,18,678/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

136

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)


- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | Const of CC Street in front of Utility Store to Hill Area UC-09 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Website SPPRA   |
| 6. Total Bid documents Sold                         | 04  |
| 7. Total Bids Received                              | 04  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Manzoor & Mansoor Enterprises	@.09%Above Rs.8,36,370/-	1 <sup>st</sup> Lowest	8,35,618/-	1 <sup>st</sup> Lowest	Accepted
2.	Deedar Govt. Contractor	@.10%Above Rs.8,36,454/-	2 <sup>nd</sup> Lowest	8,35,618/-	2 <sup>nd</sup> Lowest	Accepted
3.	Gul Zada Contractor	@.14%Above Rs.8,36,788/-	3 <sup>rd</sup> Lowest	8,35,618/-	3 <sup>rd</sup> Lowest	Accepted
4.	M.K Saleem & Brothers	@.20%Above Rs.8,37,289/-	4 <sup>th</sup> Lowest	8,35,618/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

137

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Hiring of Machinery for cleaning and desalting of Nallah in Ward-II SITE Zone DMC (West) |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Web SITE / News Paper  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Ali & Sons Enterprises	L.Sum Rs.11,76,400/-	1 <sup>st</sup> Lowest	Open Rate	1 <sup>st</sup> Lowest	Accepted
2.	N.H Siddiqui & Sosn	L.Sum Rs.12,62,150/-	2 <sup>nd</sup> Lowest	Open Rate	2 <sup>nd</sup> Lowest	Accepted
3.	R.A Contruccion	L.Sum Rs.12,82,050/-	3 <sup>rd</sup> Lowest	Open Rate	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

138

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Const of Rcc drain from UC-Office to Orangi Nallah at Elahi Colony in UC-06 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Glories Enterprises	At Par	1 <sup>st</sup> Lowest	17,01,365/-	1 <sup>st</sup> Lowest	Accepted
2.	R.A Construction	@.50%Above Rs.17,09,872/-	2 <sup>nd</sup> Lowest	17,01,365/-	2 <sup>nd</sup> Lowest	Accepted
3.	Iftikhar & Sons	@.75%Above Rs.17,14,125/-	3 <sup>rd</sup> Lowest	17,01,365/-	3 <sup>rd</sup> Lowest	Accepted
4.	C4 Construction	@1%Above Rs.17,18,379/-	4 <sup>th</sup> Lowest	17,01,365/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

139

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Imp / Construction from Keekar Maidan to Muhammad Khan House in Islamia Mohallah UC-07
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Iqbal Khan & Co	At Par	1 <sup>st</sup> Lowest	7,64,428/-	1 <sup>st</sup> Lowest	Accepted
2.	H.H Khan Associate	@1%Above Rs.7,72,072/-	2 <sup>nd</sup> Lowest	7,64,428/-	2 <sup>nd</sup> Lowest	Accepted
3.	M.A Qureshi Builders	@3%Above Rs.7,87,361/-	3 <sup>rd</sup> Lowest	7,64,428/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

140

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Imp of Road from Anum Beauty Parlor to Hafiz Doodh Wali Street UC-08 Qasba SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Qutab Khan Const Co	@.45%Above Rs.28,25,607/-	1 <sup>st</sup> Lowest	28,12,948/-	1 <sup>st</sup> Lowest	Accepted
2.	Mirza Khan & Co	@.49%Above Rs.28,26,731/-	2 <sup>nd</sup> Lowest	28,12,948/-	2 <sup>nd</sup> Lowest	Accepted
3.	M.A Qureshi Builder	@.50%Above Rs.28,27,013/-	3 <sup>rd</sup> Lowest	28,12,948/-	3 <sup>rd</sup> Lowest	Accepted
4.	Naseer Uddin Brothers	@.59%Above Rs.28,29,544/-	4 <sup>th</sup> Lowest	28,12,948/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

141

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Const of CC Street Shafique House to Shamus ul Akber Islamia Colony UC-09
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	S&H Enterprises	@3%Above Rs. 9,11,314/-	1 <sup>st</sup> Lowest	8,84,771/-	1 <sup>st</sup> Lowest	Accepted
2.	M.S Enterprises Const	@7%Above Rs.9,46,705/-	2 <sup>nd</sup> Lowest	8,84,771/-	2 <sup>nd</sup> Lowest	Accepted
3.	Niaz & Brothers	@9%Above Rs.9,64,400/-	3 <sup>rd</sup> Lowest	8,84,771/-	3 <sup>rd</sup> Lowest	Accepted
4.	Attas Enterprises	@9.5%Above Rs.9,68,824/-	4 <sup>th</sup> Lowest	8,84,771/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

142

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Const / Imp of CC drain from Ameen Chowk to Ex. Cc drain at Block "B" Rabbani Mohallah in UC-06 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Sheikh Rahim Khan & Brothers	@.21%Above Rs.7,25,572/-	1 <sup>st</sup> Lowest	7,24,051/-	1 <sup>st</sup> Lowest	Accepted
2.	Rehman Construction Co	@.29%Above Rs.7,25,789/-	2 <sup>nd</sup> Lowest	7,24,051/-	2 <sup>nd</sup> Lowest	Accepted
3.	S.A Babar & Co	@.28%Above Rs.7,26,078/-	3 <sup>rd</sup> Lowest	7,24,051/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)



**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

143

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Const / Imp of CC flooring at Sector 4/E in UC-06 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Amir Shahzad	@.10%Above Rs.8,07,693/-	1 <sup>st</sup> Lowest	8,06,886/-	1 <sup>st</sup> Lowest	Accepted
2.	Itihad Enterprises	@.16%Above Rs.8,08,177/-	2 <sup>nd</sup> Lowest	8,06,886/-	2 <sup>nd</sup> Lowest	Accepted
3.	Khateer & Co	@.25%Above Rs.8,08,903/-	3 <sup>rd</sup> Lowest	8,06,886/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

144

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | Imp of Road for Bismillah Masjid to Mujeeb House in Muhammad Pur in UC-08 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Website SPPRA   |
| 6. Total Bid documents Sold                         | 03  |
| 7. Total Bids Received                              | 03  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Malik Zahir Khan	@1%Above Rs. 23,51,480/-	1 <sup>st</sup> Lowest	23,28,198/-	1 <sup>st</sup> Lowest	Accepted
2.	Sun Builders	@1.5%Above Rs.23,63,121/-	2 <sup>nd</sup> Lowest	23,28,198/-	2 <sup>nd</sup> Lowest	Accepted
3.	Al Riaz Enterprises	@2%Above Rs.23,74,762/-	3 <sup>rd</sup> Lowest	23,28,198/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

145

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014                                   |
| 3. Tender Description / Name of Work / Item         | Construction of CC Street Naseer to Hill Area in UC-09 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Website SPPRA  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Kohe Mor & Co	At Par	1 <sup>st</sup> Lowest	8,31,352/-	1 <sup>st</sup> Lowest	Accepted
2.	Itihad Enterprises	@5%Above Rs.8,72,920/-	2 <sup>nd</sup> Lowest	8,31,352/-	2 <sup>nd</sup> Lowest	Accepted
3.	Nazar Gul & Brothers	@7%Above Rs.8,89,547/-	3 <sup>rd</sup> Lowest	8,31,352/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to :-

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

146

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Const / Imp of CC drain from Muhammad Irfan House to Ex Culvert at Rabbani Mohallah in UC-06 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Website SPPRA  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Syed Ali Akber Shah	At Par	1 <sup>st</sup> Lowest	6,95,773/-	1 <sup>st</sup> Lowest	Accepted
2.	Sohail & Brothers	@1% Above Rs.7,02,731/-	2 <sup>nd</sup> Lowest	6,95,773/-	2 <sup>nd</sup> Lowest	Accepted
3.	H.H Khan Associate	@2% Above Rs.7,09,688/-	3 <sup>rd</sup> Lowest	6,95,773/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

147

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	P/L Carpet from Darul Hamad Masjid to Sher Malik House E Area UC-08 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	03
7. Total Bids Received	03
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	R.A Construction	At Par	1 <sup>st</sup> Lowest	19,74,620/-	1 <sup>st</sup> Lowest	Accepted
2.	M.A Qureshi Builders	@1%Above Rs.19,94,366/-	2 <sup>nd</sup> Lowest	19,74,620/-	2 <sup>nd</sup> Lowest	Accepted
3.	Maida Enterprises	@2%Above Rs.20,14,112/-	3 <sup>rd</sup> Lowest	19,74,620/-	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to:-

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

148

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Imp of CC drain by covering Rcc Slab at Back Side of Hizbullah Masjid at Rabbani Mohallah in UC-06 |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Website  |
| 6. Total Bid documents Sold                         | 03   |
| 7. Total Bids Received                              | 03   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Not Participated					
2.	Not Participated					
3.	Not Participated					

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

# OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE

DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

149

No. XEN/S.Z/DMC/W/ /2014

Dated /2014


## BID EVALUATION REPORT (In Compliance of clause 45 SPP Rules 2010)


1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Imp of Road from Fresh Wheel Milk Shop to House No. E-194 "E" Area Qasba Colony UC-08 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Crystal Paramount	@.10%Above Rs.37,77,880/-	1 <sup>st</sup> Lowest	37,74,106/-	1 <sup>st</sup> Lowest	Accepted
2.	Bisham Construction	@.12%Above Rs.37,78,635/-	2 <sup>nd</sup> Lowest	37,74,106/-	2 <sup>nd</sup> Lowest	Accepted
3.	Al Irfan Builders	@.15%Above Rs.37,79,767/-	3 <sup>rd</sup> Lowest	37,74,106/-	3 <sup>rd</sup> Lowest	Accepted
4.	Al Riaz Enterprises	@.17%Above Rs.37,80,522/-	4 <sup>th</sup> Lowest	37,74,106/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE**  
**DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

150

No. XEN/S.Z/DMC/W/ /2014

Dated /2014

**BID EVALUATION REPORT**  
(In Compliance of clause 45 SPP Rules 2010)

1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Const/ Imp of CC Flooring from Khan Shah House at Haqqani Mohallah in UC-06 SITE Zone
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Bisham Construction Co	@.05%Above Rs.14,63,592/-	1 <sup>st</sup> Lowest	14,62,861/-	1 <sup>st</sup> Lowest	Accepted
2.	Crystal Paramount	@.10%Above Rs.14,64,324/-	2 <sup>nd</sup> Lowest	14,62,861/-	2 <sup>nd</sup> Lowest	Accepted
3.	Al Irfan Builders	@.12%Above Rs.14,64,616/-	3 <sup>rd</sup> Lowest	14,62,861/-	3 <sup>rd</sup> Lowest	Accepted
4.	Al Riaz Enterprises	@.14%Above Rs.14,64,909/-	4 <sup>th</sup> Lowest	14,62,861/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)



**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

151

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)  |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014  |
| 3. Tender Description / Name of Work / Item         | Hiring of Machinery for cleaning and desalting of Nallah in Ward-III SITE Zone DMC (West) |
| 4. Method of Procurement                            | Single Envelop Procedure  |
| 5. Tender Published                                 | Through Web SITE / News Paper   |
| 6. Total Bid documents Sold                         | 03  |
| 7. Total Bids Received                              | 03  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1		3	4	5	6	7
1.	Al Hussain Associate	L.Sum Rs.12,05,300/-	1 <sup>st</sup> Lowest	Open Rate	1 <sup>st</sup> Lowest	Accepted
2.	H.H Khan Associate	L.Sum Rs.12,26,000/-	2 <sup>nd</sup> Lowest	Open Rate	2 <sup>nd</sup> Lowest	Accepted
3.	N.H Siddiqui & Sons	L.Sum Rs.12,62,150/-	3 <sup>rd</sup> Lowest	Open Rate	3 <sup>rd</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

152

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**


1. Name of Procuring Agency	SITE Zone DMC (West)
2. Tender Reference No	No. XEN /S.Zone/DMC/W/127/2014
3. Tender Description / Name of Work / Item	Const / Imp of CC flooring i/c RCC Pipe Line from Mashallah Cell to Elahi Masjid at Shairkhanabad in UC-06
4. Method of Procurement	Single Envelop Procedure
5. Tender Published	Through Website SPPRA
6. Total Bid documents Sold	04
7. Total Bids Received	04
8. Technical Bid Opening date (if applicable)	-
9. No. of Bid technically qualified (if applicable)	-
10. Bis (s) Rejected	Nil
11. Financial Bid Opening Date	25/03/2014
12. Bid Evaluation Report	01/04/2014

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Burang Construction & Co	At Par Rs.8,90,398/-	1 <sup>st</sup> Lowest	8,90,398/-	1 <sup>st</sup> Lowest	Accepted
2.	Kohe Mor & Co	@2%Above Rs.9,08,206/-	2 <sup>nd</sup> Lowest	8,90,398/-	2 <sup>nd</sup> Lowest	Accepted
3.	Gul Muhammad Khan & Co	@3%Above Rs.9,17,110/-	3 <sup>rd</sup> Lowest	8,90,398/-	3 <sup>rd</sup> Lowest	Accepted
4.	Khateer & Co	@4%Above Rs.9,26,014/-	4 <sup>th</sup> Lowest	8,90,398/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

154

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)   |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014   |
| 3. Tender Description / Name of Work / Item         | Const / Imp of CC drain from Derah Chowk to Ex. Natural Nallah at Shaikhnabad in UC-06 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure   |
| 5. Tender Published                                 | Through Website SPPRA  |
| 6. Total Bid documents Sold                         | 04   |
| 7. Total Bids Received                              | 04   |
| 8. Technical Bid Opening date (if applicable)       | -  |
| 9. No. of Bid technically qualified (if applicable) | -  |
| 10. Bis (s) Rejected                                | Nil  |
| 11. Financial Bid Opening Date                      | 25/03/2014   |
| 12. Bid Evaluation Report                           | 01/04/2014   |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Afsar Khan Otman Khail	@.35%Above Rs.7,93,474/-	1 <sup>st</sup> Lowest	7,90,707/-	1 <sup>st</sup> Lowest	Accepted
2	Kohe Mor & Co	@.39%Above Rs.7,93,791/-	2 <sup>nd</sup> Lowest	7,90,707/-	2 <sup>nd</sup> Lowest	Accepted
3	The Edifice Construction	@.43%Above Rs.7,94,107/-	3 <sup>rd</sup> Lowest	7,90,707/-	3 <sup>rd</sup> Lowest	Accepted
4	Khateer & Co	@.46%Above Rs.7,94,344/-	4 <sup>th</sup> Lowest	7,90,707/-	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to :-

1. Administrator DMC (West)

**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE  
DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI**

156

No. XEN/S.Z/DMC/W/ /2014


Dated /2014


**BID EVALUATION REPORT  
(In Compliance of clause 45 SPP Rules 2010)**

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | SITE Zone DMC (West)                              |
| 2. Tender Reference No                              | No. XEN /S.Zone/DMC/W/127/2014                    |
| 3. Tender Description / Name of Work / Item         | Improvement of Translayri Park in UC-02 SITE Zone |
| 4. Method of Procurement                            | Single Envelop Procedure                          |
| 5. Tender Published                                 | Through Website SPPRA                             |
| 6. Total Bid documents Sold                         | 04  |
| 7. Total Bids Received                              | 04  |
| 8. Technical Bid Opening date (if applicable)       | -   |
| 9. No. of Bid technically qualified (if applicable) | -   |
| 10. Bis (s) Rejected                                | Nil   |
| 11. Financial Bid Opening Date                      | 25/03/2014  |
| 12. Bid Evaluation Report                           | 01/04/2014  |

S. No	Name of Firm or builder	Cost offered by the bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	Al Habib Construction	@.40%Above Rs. 71,44,357/-	1 <sup>st</sup> Lowest	26.67.626/- +O/R	1 <sup>st</sup> Lowest	Accepted
2.	Mehmood & Khalid Enterprises	@.425%Above Rs.74,62,217/-	2 <sup>nd</sup> Lowest	26.67.626/- +O/R	2 <sup>nd</sup> Lowest	Accepted
3.	Iqbal Khan & Co	@.465%Above Rs.78,29,688/-	3 <sup>rd</sup> Lowest	26.67.626/- +O/R	3 <sup>rd</sup> Lowest	Accepted
4.	Gul Rehman & Sons	@.50%Above 1,05,83,198/-	4 <sup>th</sup> Lowest	26.67.626/- +O/R	4 <sup>th</sup> Lowest	Accepted

This issue with the approval of the members of the procurement committee.

  
XEN Sewerage  
KW&SB Member

  
XEN (B&R)  
SITE ZONE DMC (West)  
Secretary

  
Superintending Engineer  
DMC (West) Chairman

Director (CB) SPPRA

With a request to upload on SPPRA Website

C.C to: -

1. Administrator DMC (West)