

SHAHED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

No. SMBBMMU/EW/P.D/2016/36-2

Dated: 02nd January, 2017

"SAY NO TO CORRUPTION"

Director (A&F),
Sindh Public Procurement Regulatory Authority
(SPPRA), Services General Administration &
Coordination Department, Government of Sindh,
Barrack No. 8, Sindh Secretariat No.04-A, Court Road,
KARACHI
Ph. No. 021-9205356-69.

Subject: **MINUTES OF MEETING FOR THE "REPLACEMENT OF
DRAINAGE LINE AT GHULAM MUHAMMAD MAHAR MEDICAL
COLLEGE, SUKKUR."**

Reference: **SPPRA SERIAL NO.30663, DATED: 01-12-2016.**

Dear Sir,

Enclosed please find herewith Minutes of Meeting furnished in accordance with the *Rule 419, of SPP Rules 2010* in respect of work mentioned under caption, for information and record.


Engr. Abdul Wahid Mangi
Project Director

Copy Lists to:



- The Principal Ghulam Muhammad Mahar Medical College, Sukkur.
- The Web Master, SMBBMMU Larkana, (for up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMMU Larkana.
- Office Record


67
03-01-17


ATTENDANCE SHEET


Name of work: Replacement of Drainage Line at Ghulam Muhammad Mahar Medical College,
Sukkur.

Date of Tender Opening: 14-12-2016 at 2:00 P.M

S.No	Name of Company	Estimated Amount (Rs.)	Bid Amount (Rs.)	Signature of Rep:
1	M/S. T. S. K. P. H. T. K.		= 1228320/-	
2	M/S. K. S. K. P. H. T. K.		= 1245000/-	
3	M/S. K. S. K. P. H. T. K.		= 1233779/-	
4				
5		1,228,820		
6				
7				
8				


Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana
(Member)


Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana
(Member)


Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana
(Chairman)

Name of Work: "REPLACEMENT OF DRAINAGE LINE AT GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE, SUKKUR",

MINUTES OF MEETING:

A meeting for opening of tender for the work "**Replacement of Drainage Line at Ghulam Muhammad Mahar Medical College, Sukkur**" was held on **14-12-2016 at 2:00 PM** in the Office of the Project Director, SMBB Medical University, Larkana. The following members of tender Opening Committee were present.

- | | |
|---|------------------|
| 1. Engr. Abdul Waheed Mangi,
Project Director, SMBBMU, Larkana | Member/ Convener |
| 2. Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary Education
Larkana | Member |
| 3. Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana. | Member |

The Project Director briefed the Committee members that the sealed percentage/ Item Rate Tenders were invited as per SPP Rules 2010 for the said work vide letter No. SMBBMU/EW/P.D//2016/294, Dated: 21st November, 2016. He further briefed that the estimated cost of tender was **Rs: 1,228,820.00** and Purchasing Date starting from 28-11-2016 to 14-12-2016. Submission Date on 14-12-2016 up to 1:00 PM, whereas, Opening Date of the tender was 14-12-2016 *(a)* 2:00 PM. The Project Director further briefed that Four (04) bidders were purchased the Bidding Documents and 03 bidders were submitted the same in-time. Then all the Contractors were called in the Office of the Project Director, so that bidding documents can be opened in their presence under Rule-41 of SPP Rules 2010. Following Contractors took part in the bidding process as under:

1. M/s Pakistan Multi Tech. Sukkur.
2. M/s New Royal Enterprises.
3. M/s Muhammad Bilal Govt. Contractor Sukkur.


Copy of Attendance Sheet attached.

The Committee started the proceedings of opening of tender in-front of aforementioned bidders and read aloud the names of each bidder one by one by opening their respective bids and also read aloud bid amount and other details as depicted under:

S#.	Name of Firm or Bidder	Estimated Cost in Rs.	Contractor quoted bid amount in Rs.	Mathematically Corrected bid amount in Rs.	% above/ Below Estimated Cost
1.	M/s Pakistan Multi Tech. Sukkur	Rs: 1,228,820.00	Rs: 1,228,320.00	Rs: 1,228,320.00	-0.040 % (Below)
2.	M/s New Royal Enterprises		Rs: 1,233,779.00	Rs: 1,233,779.00	+0.403 % (Above)
3.	M/s Muhammad Bilal Govt. Contractor Sukkur		Rs: 1,245,000.00	Rs: 1,245,000.00	+1.316% (Above)

After detail discussion & deliberation, the Committee recommended that to award the "Replacement of Drainage Line at Ghulam Muhammad Mahar Medical College, Sukkur" to M/s Pakistan Multi Tech. Sukkur at the cost of Rs. 1,228,320.00

The meeting ended with the vote of thanks to all members.


Engr. Ghulam Murtaza Noonari
 Assistant Engineer
 Board of Intermediate & Secondary
 Education Larkana


Sarfraz Ahmed Tunio
 Accounts Officer
 SMBB Medical University, Larkana


Engr. Abdul Waheed Mangi
 Project Director
 SMBB Medical University, Larkana.

COMPARATIVE STATEMENT

NAME OF WORK: REPLACEMENT OF DRAINAGE LINE AT GHILAVAN HANMAD MAFAR MEDICAL COLLEGE, SIKKUR

S#	NAME OF CONTRACTOR/FIRM/COMPANY	ESTIMATED COST IN RS.	CONTRACTORS QUOTED BID AMOUNT	MATHEMATICALLY CORRECT BID AMOUNT	% ABOVE/BELOW ESTIMATED COST (Below)	RANK
1	M/s Pakistan Multi Tech, Sukkur		RS: 1,228,320.00	RS: 1,228,320.00	-0.040 % (Below)	1st Lowest
2	M/s New Royal Enterprises	RS: 1,228,820.00	RS: 1,233,790.00	RS: 1,233,790.00	+0.403 % (Above)	2nd Lowest
3	M/s M. Jaffer and Sons, Govt. Engineering Sukkur		RS: 1,245,000.00	RS: 1,245,000.00	+1.166 % (Above)	3rd Lowest

Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana

Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana

Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University Larkana

SHAHJED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk.

No. SMBBMU/EW/P.D/2016/342

Dated: 30th December, 2016

1. M/s Pakistan Multi Tech,
Sukkur
2. M/s New Royal Enterprises,
Sukkur
3. M/s Muhammad Bilal
Sukkur

Subject: **BID EVALUATION REPORT SHOWING THE RANKING OF BID FOR THE WORK "REPLACEMENT OF DRAINAGE LINE AT GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE, SUKKUR."**

Reference: (SPPRA SERIAL NO.30663, DATED: 01-12-2016.)

Respected Sir,

The office of the undersigned has prepared the Bid Evaluation Report as attached showing the ranking of Bid documents quoted by you for the above subjected works.

This is for your kind information and if any objection by you, please submit your complaint within 07 days after that it is presumed that you have no any objection and work order issued to the lowest bidder.


Engr. Abdul Waheed Mangi
Project Director

Copy goes to:

- The Principal GMMMC, Sukkur.
- The Director (A&F), Govt. of Sindh, Sindh Public Procurement Regulatory Authority (SPPRA), Karachi (For uploading on SPPRA Web-Site)
- The Project Manager, SMBBMU, Larkana (For up-loading on Web-Site)
- The PS to the Vice-Chancellor, SMBBMU, Larkana
- Office Record

Bid Evaluation Report

01

1. Name of Procuring Agency: **Shaheed Mohtarma Benazir Bhutto Medical University, Larkana.**
2. Tender Reference No: **No. SMBBMU/EW/P.D//2016/294, Dated: 21st November, 2016.**
3. Tender Description/Name of work/item: **REPLACEMENT OF DRAINAGE LINE AT
GHULAM MUHAMMAD MAIAR
MEDICAL COLLEGE, SUKKUR.**
- Method of Procurement: **Domestic/ Local.**
5. Tender Published: **SPPRA Web Site on 01-12-2016.**
Print & Electronic Media (SPPRA Serial No.30663, Dated: 01-12-2016).
6. Total Bid documents Sold:- **04 Nos.**
7. Total Bids Received: **03 Nos.**
8. Technical Bid Opening date: (if applicable) **Not Applicable** (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): **Not Applicable.**
10. Bid(s) Rejected: **Nil.**
11. Financial Bid Opening Date: **14-12-2016.**


12. Bid Evaluation Report:

13. Estimated Cost:- Rs: 1,228,820.00

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Pakistan Multi Tech, Sukkur	Rs: 1,228,320.00	1 st	-0.040 % (Below)	Acceptable due to 1 st lowest.	
2.	M/s New Royal Enterprises	Rs: 1,233,779.00	2 nd	+0.403 % (Above)	2 nd Lowest	
3.	M/s Muhammad Bilal Govt. Contractor Sukkur	Rs: 1,245,000.00	3 rd	+1.316% (Above)	3 rd Lowest	

Signatures of the Members of the Committee.


Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana


Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana



Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana


BIDDERS QUALIFICATION REPORT


TENDER NAME/TYPE

**REPLACEMENT OF DRAINAGE LINE AT GHUFTAL MUHAMMAD MAHAR MEDICAL COLLEGE,
SUKKUR**

1	Name of Procuring Agency	Project Director, SMBBMU, Larkana
2	Tender Reference Number	No. SMBBMU/EA/P.D. 2016/294, Dated: 1st November, 2016
3	Method of Procurement	Single Stage- One Envelope Procedure
4	Name of Firm/Bidder	M/S Pakistan Multi Tech, Sukkur
5	Registration with Income Tax Department	Yes
6	Registration with PEC	Yes
7	Bank Statement showing cash balance of 40% of contract value	Yes
8	Tender Fee/ Cost of Bidding Document	Submitted
9	Performance Bond/ Earnest money	Submitted
10	Firm has not been Blacklisted previously by any authority	Not Blacklisted
11	Documents submitted in accordance with tender conditions	Yes
12	Compliance with tender conditions	Compliant


Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana


Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana


Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana.

SHAHJEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk.

No. SMBBMU/EA/OPD/2016/363

Dated: 02nd January, 2017

"SAY NO TO CORRUPTION"

Director (A&F),

Sindh Public Procurement Regulatory Authority
(SPPRA) Services General Administration &
Coordination Department, Government of Sindh,
Barrack No. 8, Sindh Secretariat No.04-A, Court Road,

KARACHI

Ph. No. 021-9205356-69.

Subject: MINUTES OF MEETING FOR THE "CONSTRUCTION OF STORE ROOM BESIDE CANTEEN AT GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE SUKKUR."

Reference: SPPRA SERIAL NO.30663, DATED: 01-12-2016.

Dear Sir,

Enclosed please find herewith Minutes of Meeting furnished in accordance with the *Rule 41(9) of SPP Rules 2010* in respect of work mentioned under caption, for information and record.


Engr. Abdul Waheed Mangi
Project Director



Copy to be sent to:

- The Principal Ghulam Muhammad Mahar Medical College, Sukkur.
- The Web Master, SMBBMU Larkana (for up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU Larkana.
- Office Record.


ATTENDANCE SHEET

Name of work: Construction of Store Room beside Canteen at Ghulam Muhammad Mahar Medical College, Sukkur.


Date of Tender Opening: 14-12-2016 at 2:00 P.M


S.No	Name of Company	Estimated Amount (Rs.)	Bid Amount (Rs.)	Signature of Rep:
1	M. H. Khan		= 2095000/-	
2	M. H. Khan		= 2172000/-	
3	M. H. Khan		= 2230000/-	
4				
5				
6				
7				
8				

Rs. 2169746/-


Sarfraz Ahmed Tunio
Accounts Officer

SMBB Medical University, Larkana
(Member)


Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana
(Member)


Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana
(Chairman)

Name of Work: "CONSTRUCTION OF STORE ROOM BESIDE CANTEEN AT GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE SUKKUR.

MINUTES OF MEETING:

A meeting for opening of tender for the work "Construction of Store Room beside Canteen at Ghulam Muhammad Mahar Medical College Sukkur.to was held on **14-12-2016 at 2:00 PM** in the Office of the Project Director, SMBB Medical University, Larkana. The following members of tender Opening Committee were present.

- | | |
|---|------------------|
| 1. Engr. Abdul Wahced Mangi,
Project Director, SMBBMU, Larkana | Member/ Convener |
| 2. Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary Education
Larkana | Member |
| 3. Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana. | Member |

The Project Director briefed the Committee members that the sealed percentage/ Item Rate Tenders were invited as per SPP Rules 2010 for the said work vide letter No. SMBBMU/EW/P.D//2016/294, Dated: 21st November, 2016. He further briefed that the estimated cost of tender was **Rs. 2,169,746.00** and Purchasing Date starting from 28-11-2016 to 14-12-2016, Submission Date on 14-12-2016 up to 1:00 PM , whereas, Opening Date of the tender was 14-12-2016 @ 2:00 PM. The Project Director further briefed that Four (04) bidders were purchased the Bidding Documents and 03 bidders were submitted the same in-time. Then all the Contractors were called in the Office of the Project Director, so that bidding documents can be opened in their presence under Rule-41 of SPP Rules 2010. Following Contractors took part in the bidding process as under:

1. M/s Muhammad Bilal Govt. Contractor Sukkur
2. M/s Safeer Engineering Rohri.
3. M/s New Royal Enterprises Sukkur.

Copy of Attendance Sheet attached.

The Committee started the proceedings of opening of tender in-front of aforementioned bidders and read aloud the names of each bidder one by one by opening their respective bids and also read aloud bid amount and other details as depicted under:


S#.	Name of Firm or Bidder	Estimated Cost in Rs.	Contractor quoted bid amount in Rs.	Mathematically Corrected bid amount in Rs.	% above/ Below Estimated Cost
1.	M/s Muhammad Bilal Govt. Contractor Sukkur	Rs: 2,169,746.00	Rs: 2,095,000.00	Rs: 2,095,000.00	-3.444% (Below)
2.	M/s Safeer Engineering Rohri		Rs: 2,172,000.00	Rs: 2,172,000.00	+0.103 % (Above)
3.	M/s New Royal Enterprises Sukkur		Rs: 2,230,000.00	Rs: 2,230,000.00	-2.777% (Below)

After detail discussion & deliberation, the Committee recommended that to award the "Construction of Store Room beside Canteen at Ghulam Muhammad Mahar Medical College Sukkur. to M/s Muhammad Bilal Govt. Contractor Sukkur". at the cost of Rs. 2,095,000.00

The meeting ended with the vote of thanks to all members.


Engr. Ghulam Murtaza Noonari
 Assistant Engineer
 Board of Intermediate & Secondary
 Education Larkana


Sarfraz Ahmed Tunio
 Accounts Officer
 SMBB Medical University, Larkana


Engr. Abdul Waheed Mangi
 Project Director
 SMBB Medical University, Larkana.

COMPARATIVE STATEMENT

NAME OF WORK: CONSTRUCTION OF STORE ROOM BESIDE CANTEN AT GHUATA YUL HAYYAD MAJLIS MEDICAL COLLEGE SUKKUR.

S#	NAME OF CONTRACTOR/FIRM/COMPANY	ESTIMATED COST IN RS.	CONTRACTORS QUOTED BID AMOUNT	MATHEMATICALY CORRECT BID AMOUNT	% ABOVE/BELOW ESTIMATED COST	RANK
1	M/s Muhammad Bilal Govt. Contractor Sukkur		RS: 2,095,000.00	RS: 2,095,000.00	-3.44% (Below)	1st Lowest
2	M/s Saifeer Engineering Rohri	RS: 2,169,746.00	RS: 2,172,000.00	RS: 2,172,000.00	+0.103% (Above)	2nd Lowest
3	M/s New Royal Enterprises Sukkur		RS: 2,230,000.00	RS: 2,230,000.00	+2.77% (Below)	3rd Lowest

Engr. Ghulam Murtaza Noonari
Assistant Engineer

Board of Intermediate & Secondary
Education Larkana

Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University Larkana

Engr. Abdul Wahed Mangi
Project Director
SMBB Medical University, Larkana



SHAHJEEB MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk,

Dated: 30th December, 2016

No. SMBBMU/EW/P.D/2016/347

1. M/s Muhammad Bilal ,
Sukkur.
2. M/s Safer Engineering,
Rohri
3. M/s New Royal Enterprises,
Sukkur

Subject: **BID EVALUATION REPORT SHOWING THE RANKING OF BID FOR THE WORK "CONSTRUCTION OF STORE ROOM BESIDE CANTEEN AT GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE SUKKUR."**

Reference: (SPPRA SERIAL NO.30663, DATED: 01-12-2016.)

Gentlemen,

The office of the undersigned has prepared the Bid Evaluation Report as attached showing the ranking of Bid Documents quoted by you for the above subjected works.

This is for your kind information and if any objection by you, please submit your complaint within 07 days, after that it is presumed that you have no any objection and work order issued to the lowest bidder.


Engr. Abdul Waheed Mangi
Project Director

Copy f.w.e.s to:

- The Principal GMMMC, Sukkur.
- The Director (A&F), Govt. of Sindh, Sindh Public Procurement Regulatory Authority, (SPPRA), Karachi.
(For uploading on SPPRA Web-Site).
- The Web Master, SMBBMU Larkana. (For up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU Larkana.
- Office Record.

Bid Evaluation Report

52


1. Name of Procuring Agency: **Shaheed Mohtarma Benazir Bhutto Medical University, Larkana.**
2. Tender Reference No: **No. SMBBMU/EW/P.D//2016/294, Dated: 21st November, 2016.**
3. Tender Description/Name of work/item: **CONSTRUCTION OF STORE ROOM BESIDE CANTEEN AT GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE SUKKUR.**
4. Method of Procurement: **Domestic/ Local.**
5. Tender Published: **SPPRA Web Site on 01-12-2016.**
Print & Electronic Media (SPPRA Serial No.30663, Dated: 01-12-2016).
6. Total Bid documents Sold:- **04 Nos.**
7. Total Bids Received: **03 Nos.**
8. Technical Bid Opening date: (if applicable) **Not Applicable (Provide details in separate form)**
9. No. of Bid technically qualified (if applicable): **Not Applicable.**
10. Bid(s) Rejected: **Nil.**
11. Financial Bid Opening Date: **14-12-2016.**


12. Bid Evaluation Report:


13. Estimated Cost: -Rs: 2,169,746.00 — 2

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/S Muhammad Bilal Govt. Contractor Sukkur	Rs: 2,095,000.00	1 st	-3.444% (Below)	Acceptable due to 1 st lowest.	
2.	M/S Saqeer Engineering Rom	Rs: 2,172,000.00	2 nd	+0.103 % (Above)	2 nd Lowest	
3.	M/S New Royal Enterprises Sukkur	Rs: 2,230,000.00	3 rd	-2.777% (Below)	3 rd Lowest	

Signatures of the Members of the Committee.


Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana


Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana



Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana

BIDDERS QUALIFICATION REPORT

TENDER NAMELY

CONSTRUCTION OF STORE ROOM BESIDE CANTEEN AT GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE SUKKUR.

1	Name of Procuring Agency	Project Director, SMBBMU, Larkana
2	Tender Reference Number	No. SMBBMU/EW/P.D//2016/294. Dated: 21st November, 2016
3	Method of Procurement	Single Stage- One Envelope Procedure
4	Name of Firm / Bidder	M/s Muhammad Bilal Govt. Contractor Sukkur
5	Registration with Income Tax Department	Yes
6	Registration with P.T.C	Yes
7	Bank Statement showing cash balance of 40% of Bid amount.	Yes
8	Tender Fee / Cost of Bidding Document.	Submitted
9	2% Earnest money	Submitted
10	Firm has not been Blacklisted previously by any executing agency.	Not Blacklisted.
11	All documents / information furnished are true & correct.	Yes
12	Compliant / non-compliant.	Compliant


Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana


Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana


Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana.

SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

No. SMBBMU/EW/P.D/2016/364

Dated: 02nd January, 2017

"SAY NO TO CORRUPTION"

Director (A&F),
Sindh Public Procurement Regulatory Authority
(SPPRA) Services General Administration &
Construction Department, Government of Sindh,
Barack No. 8, Sindh Secretariat No.04-A, Court Road,
KARACHI
Ph. No. 021-9205356-69.

Subject: **MINUTES OF MEETING FOR THE "CONSTRUCTION OF
DISSECTION HALL AT GHULAM MUHAMMAD MAHAR
MEDICAL COLLEGE SUKKUR."**

Reference: **SPPRA SERIAL NO.30663, DATED: 01-12-2016.**

Dear Sir,

Enclosed please find herewith Minutes of Meeting furnished in accordance with the *Rule 41(9) of SPP Rules 2010* in respect of work mentioned under caption, for information and record.


Engr. Abdul Waheed Mangi
Project Director

Copy to be for:

- The Principal Ghulam Muhammad Mahar Medical College, Sukkur.
- The Web Master, SMBBMU Larkana. (for up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU Larkana.
- Office Record.

ATTENDANCE SHEET

Name of work: Construction of Dissection Hall at Ghulam Muhammad Mahar Medical College, Sukkur.

Date of Tender Opening: 14-12-2016 at 2:00 P.M

S.No	Name of Company	Estimated Amount (Rs.)	Bid Amount (Rs.)	Signature of Rep:
1	M/s. [Handwritten]		= 3587700/-	[Signature]
2	M/s. [Handwritten]		= 3674350/-	[Signature]
3	M/s. [Handwritten]		= 3633500/-	[Signature]
4				
5		3,592,848		
6				
7				
8				

[Signature]
14/12

Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana
(Member)

[Signature]

Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana
(Member)

[Signature]

Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana
(Chairman)

Name of Work: "CONSTRUCTION OF DISSECTION HALL AT GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE SUKKUR:."

MINUTES OF MEETING:

A meeting for opening of tender for the work "Construction of Dissection Hall at Ghulam Muhammad Mahar Medical College Sukkur". was held on **14-12-2016 at 2:00 PM** in the Office of the Project Director, SMBB Medical University, Larkana. The following members of tender Opening Committee were present.

- | | |
|---|------------------|
| 1. Engr. Abdul Waheed Mangi,
Project Director, SMBBMU, Larkana | Member/ Convener |
| 2. Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary Education
Larkana | Member |
| 3. Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana. | Member |

The Project Director briefed the Committee members that the sealed percentage/ Item Rate Tenders were invited as per SPP Rules 2010 for the said work vide letter No. SMBBMU/EW/P.D//2016/294, Dated: 21st November, 2016. He further briefed that the estimated cost of tender was **Rs. 3,592,848.00** and Purchasing Date starting from 28-11-2016 to 14-12-2016, Submission Date on 14-12-2016 up to 1:00 PM , whereas, Opening Date of the tender was 14-12-2016 @ 2:00 PM. The Project Director further briefed that Four (04) bidders were purchased the Bidding Documents and 03 bidders were submitted the same in-time. Then all the Contractors were called in the Office of the Project Director, so that bidding documents can be opened in their presence under Rule-41 of SPP Rules 2010. Following Contractors took part in the bidding process as under:

1. M/s Hamad Global Enterprises Sukkur.
2. M/s Momin Enterprises, Sukkur.
3. M/s Mushtaque Ali Shah, Govt. Contractor Sukkur.


Copy of Attendance Sheet attached.


The Committee started the proceedings of opening of tender in-front of aforementioned bidders and read aloud the names of each bidder one by one by opening their respective bids and also read aloud bid amount and other details as depicted under:

S#.	Name of Firm or Bidder	Estimated Cost in Rs.	Contractor quoted bid amount in Rs.	Mathematically Corrected bid amount in Rs.	% above/ Below Estimated Cost
1.	M/s Hamad Global Enterprises Sukkur.	Rs: 3,592,848.00	Rs: 3,587,700.00	Rs: 3,587,700.00	- 0.143% (Below)
2.	M/s Momin Enterprises, Sukkur.		Rs: 3,633,800.00	Rs: 3,633,800.00	+ 1.139% (Above)
3.	M/s Mushtaque Ali Shah, Govt. Contractor Sukkur.		Rs: 3,674,350.00	Rs: 3,674,350.00	+ 2.268 % (Above)

After detail discussion & deliberation, the Committee recommended that to award the "Construction of Dissection Hall at Ghulam Muhammad Mahar Medical College Sukkur". to M/s Hamad Global Enterprise Sukkur at the cost of Rs. 3,587,700.00

The meeting ended with the vote of thanks to all members.


Engr. Ghulam Murtaza Noonari
 Assistant Engineer
 Board of Intermediate & Secondary
 Education Larkana


Sarfraz Ahmed Tunio
 Accounts Officer
 SMBB Medical University, Larkana


Engr. Abdul Waheed Mangi
 Project Director
 SMBB Medical University, Larkana.

COMPARATIVE STATEMENT

NAME OF WORK: CONSTRUCTION OF DISSECTION HALL AT GHILAVI MUHAMMAD MAHAR MEDICAL COLLEGE SUKKUR.

S#	NAME OF CONTRACTOR FIRM (COMPANY)	ESTIMATED COST (RS.)	CONTRACTORS QUOTED BID AMOUNT	DIFFERENCE IN CORRECT BID AMOUNT	% ABOVE/BELOW ESTIMATED COST	RANK
1	M/S Hamad Global Enterprises Sukkur		RS: 3,587,700.00	RS: 3,587,700.00	-0.143% (Below)	1st Lowest
2	M/S Mehta Enterprises, Sukkur	RS: 3,592,848.00	RS: 3,633,800.00	RS: 3,633,800.00	1.139% Above	2nd Lowest
3	M/S Mehta Enterprises, Sukkur		RS: 3,674,350.00	RS: 3,674,350.00	2.768% Above	3rd Lowest

Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana

Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University Larkana

Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana

SHAHIED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk,

No. SMBBMU/EW/P.D/2016/356

Dated: 30th December, 2016

1. M/s Hattad Global Enterprises,
Sukkur
2. M/s Momin Enterprises,
Sukkur
3. M/s Mushtaque Ali Shah,
Sukkur

Subject: BID EVALUATION REPORT SHOWING THE RANKING OF BID FOR THE WORK "CONSTRUCTION OF DISSECTION HALL AT GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE SUKKUR."

Reference: (SPPRA SERIAL NO.30663, DATED: 01-12-2016.)

Gentlemen,

The office of the undersigned has prepared the Bid Evaluation Report as attached showing the ranking of Bid Documents quoted by you for the above subjected works.

This is for your kind information and if any objection by you, please submit your complaint within 07 days, after that it is presumed that you have no any objection and work order issued to the lowest bidder.


Engr. Abdul Wahed Mang,
Project Director

Copy follows to:

- The Principal GMMMC, Sukkur
- The Director (A&F), Govt. of Sindh, Sindh Public Procurement Regulatory Authority, (SPPRA), Karachi (For uploading on SPPRA Web-Site).
- The Web Master, SMBBMU Larkana. (For up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU Larkana.
- Office Record.

Bid Evaluation Report


1. Name of Procuring Agency: Shaheed Molitarma Benazir Bhutto Medical University, Larkana.
2. Tender Reference No: No. SMBBMU/EW/P.D//2016/294, Dated: 21st November, 2016.
3. Tender Description Name of work item: CONSTRUCTION OF DISSECTION HALL AT GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE SUKKUR.
4. Method of Procurement: Domestic/ Local.
5. Tender Published: SPPRA Web Site on 01-12-2016.
Print & Electronic Media (SPPRA Serial No.30663, Dated: 01-12-2016).
6. Total Bid documents Sold:- 04 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening date: (if applicable) Not Applicable (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): Not Applicable.
10. Bids Rejected: Nil.
11. Financial Bid Opening Date: 14-12-2016.


12. Bid Evaluation Report:


13. Estimated Cost:- Rs: 3,592,848.00

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance rejection	Remarks
0	1	2	3	4	5	6
	M/S Hamid Global Enterprises	Rs: 3,587,700.00	1 st	- 0.143% (Below)	Acceptable due to 1 st lowest.	
	M/ Momir Enterprises, Sukkur	Rs: 3,633,800.00	2 nd	+ 1.139% (Above)	2 nd Lowest	
	M/ Maskeen Ali Shah, Govt. Contractor Sukkur	Rs: 3,671,350.00	3 rd	+ 2.268% (Above)	3 rd Lowest	

Signatures of the Members of the Committee.


Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana


Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana



Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana


BIDDERS QUALIFICATION REPORT


TENDER NAMELY

**CONSTRUCTION OF DISSECTION HALL AT GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE
SUKKUR.**

1	Name of Procuring Agency	Project Director, SMBBMU, Larkana
2	Tender Reference Number	No. SMBBMU EW.P.D 2016-294, Dated: 21st November, 2016
3	Method of Procurement	Single Stage- One Envelope Procedure
4	Name of Firm / Bidder	M/s Hemad Global Enterprises
5	Registration with Income Tax Department	Yes
6	Registration with PEC	Yes
7	Bank Statement showing cash balance of 40% of Bid amount.	Yes
8	Tender Fee - Cost of Bidding Document.	Submitted
9	2% Earnest money	Submitted
10	Firm has not been Blacklisted previously by any executing agency.	Not Blacklisted.
11	All documents - information furnished are true & correct.	Yes
12	Compliant - non-compliant.	Compliant


Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana


Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana


Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana.

SHAHIED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

No. SMBBMU/EW /P.D/2016/365

Dated: 02nd January, 2017

"SAY NO TO CORRUPTION"


Director (A&F),
Sindh Public Procurement Regulatory Authority
(SPPRA), Services General Administration &
Coordination Department, Government of Sindh,
Barrack No. 8, Sindh Secretariat No.04-A, Court Road,
KARACHI
Ph. No. +92-9205356-69.

Subject: **MINUTES OF MEETING FOR THE "CONSTRUCTION OF
SEMINAR ROOM AT GHULAM MUHAMMAD MAHAR MEDICAL
COLLEGE, SUKKUR."**

Reference: ***SPPRA SERIAL NO.30663, DATED: 01-12-2016.***

Dear Sir,

Enclosed please find herewith Minutes of Meeting furnished in accordance with the *Rule 41(9) of SPP Rules 2010* in respect of work mentioned under caption, for information and record.


Engr. Abdul Wahid Mangi
Project Director


Copy to be sent to:

- The Principal Ghulam Muhammad Mahar Medical College, Sukkur.
- The Web Master, SMBBMU Larkana. (for up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU Larkana.
- Office Record.

ATTENDANCE SHEET

Name of work: Construction of Seminar Room at Ghulam Muhammad Mahar Medical College,
Sukkur.

Date of Tender Opening: 14-12-2016 at 2:00 P.M

S.No	Name of Company	Estimated Amount (Rs.) Million	Bid Amount (Rs.)	Signature of Rep:
1	M/s Zameer & Brothers		= 1232800/-	
2	M/s Muhammad Amir Javed		= 1285500/-	M. Amir
3	M/s Chafiq Hussain		= 1268000/-	Shahid Hussain
4				
5				
6				
7				
8				


Rs = 1233131/-


Sarfraz Ahmed Tunio
Accounts Officer

SMBB Medical University, Larkana
(Member)


Engr. Ghulam Murtaza Noonari
Assistant Engineer

Board of Intermediate & Secondary
Education Larkana
(Member)


Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana
(Chairman)

Name of Work: "CONSTRUCTION OF SEMINAR ROOM AT GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE, SUKKUR".

MINUTES OF MEETING:

A meeting for opening of tender for the work "Construction of Seminar Room at Ghulam Muhammad Mahar Medical College, Sukkur". was held on **14-12-2016 at 2:00 PM** in the Office of the Project Director, SMBB Medical University, Larkana. The following members of tender Opening Committee were present.

- | | |
|---|------------------|
| 1. Engr. Abdul Waheed Mangi,
Project Director, SMBBMU, Larkana | Member/ Convener |
| 2. Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary Education
Larkana | Member |
| 3. Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana. | Member |

The Project Director briefed the Committee members that the sealed percentage/ Item Rate Tenders were invited as per SPP Rules 2010 for the said work vide letter No. SMBBMU/EW/P.D//2016/294, Dated: 21st November, 2016. He further briefed that the estimated cost of tender was **Rs. 1,233,131.00** and Purchasing Date starting from 28-11-2016 to 14-12-2016, Submission Date on 14-12-2016 up to 1:00 PM, whereas, Opening Date of the tender was 14-12-2016 @ 2:00 PM. The Project Director further briefed that Four (04) bidders were purchased the Bidding Documents and 03 bidders were submitted the same in-time. Then all the Contractors were called in the Office of the Project Director, so that bidding documents can be opened in their presence under Rule-41 of SPP Rules 2010. Following Contractors took part in the bidding process as under:


- | | |
|--|---|
| 1. M/s Zaheer & Brothers, Govt. Contractor, Sukkur. | |
| 2. M/s Shafiqat Hussain Qureshi Govt. Contractor Sukkur. | Copy of Attendance Sheet attached. |
| 3. M/s Anwar Ali Jamali, Govt. Contractor Sukkur. | |

The Committee started the proceedings of opening of tender in-front of aforementioned bidders and read aloud the names of each bidder one by one by opening their respective bids and also read aloud bid amount and other details as depicted under:

S#.	Name of Firm or Bidder	Estimated Cost in Rs.	Contractor quoted bid amount in Rs.	Mathematically Corrected bid amount in Rs.	% above/ Below Estimated Cost
1.	M/s Zaheer & Brothers, Govt. Contractor, Sukkur	Rs: 1,233,131.00	Rs: 1,232,800.00	Rs: 1,232,800.00	- 0.026% (Below)
2.	M/s Shafqat Hussain Qureshi Govt. Contractor Sukkur		Rs: 1,268,000.00	Rs: 1,268,000.00	+2.827 % (Above)
3.	M/s Anwar Ali Jamali, Govt. Contractor Sukkur		Rs: 1,285,500.00	Rs: 1,285,500.00	+ 4.246% (Above)

After detail discussion & deliberation, the Committee recommended that to award the "Construction Of Seminar Room At Ghulam Muhammad Mahar Medical College, Sukkur". to M/s Zaheer & Brothers, Govt. Contractor, Sukkur at the cost of Rs. 1,232,800.00

The meeting ended with the vote of thanks to all members.


Engr. Ghulam Murtaza Noonari
 Assistant Engineer
 Board of Intermediate & Secondary
 Education Larkana


Sarfraz Ahmed Tunio
 Accounts Officer
 SMBB Medical University, Larkana


Engr. Abdul Waheed Mangi
 Project Director
 SMBB Medical University, Larkana.

COMPARATIVE STATEMENT

NAME OF WORK:

CONSTRUCTION OF SEMINAR ROOM AT GHULAM MUHAMMAD ANWAR MEDICAL COLLEGE, SUKkur.

S.#	NAME OF CONTRACTOR/FIRM COMPANY	ESTIMATED COST IN RS.	CONTRACTORS QUOTED BID AMOUNT	VALENTINITY CORRECT BID AMOUNT	% ABOVE/BELOW ESTIMATED COST	RANK
1	M/s Zabeer & Brothers, Govt. Contractor, Sukkur	RS 1238131.00	RS 1232800.00	RS 1232800.00	-0.026% (Below)	1st Lowest
2	M/s Shadiqat Hussain Qureshi Govt. Contractor Sukkur		RS 1268000.00	RS 1268000.00	2.82% (Above)	2nd Lowest
3	M/s. A. S. A. Private Govt. Contractor S.M.P.		RS 1288500.00	RS 1288500.00	4.316% (Above)	3rd Lowest

Engr. ~~Chaudhary~~ **Murtaza Noonari**
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana

Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University Larkana

Engr. **Abdul Waheed Mangi**
Project Director
SMBB Medical University, Larkana

SHAIHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk.

Dated: 30th December, 2016

No. SMBBMU/EW/P.D/2016/351

1. M/s Zaheer & Brothers,
Sukkur.
2. M/s Shafqat Hussain Qureshi,
Sukkur.
3. M/s Anwar Ali Jamali,
Sukkur.

Subject: BID EVALUATION REPORT SHOWING THE RANKING OF BID FOR THE WORK "CONSTRUCTION OF SEMINAR ROOM AT GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE, SUKKUR."

Reference: (SPPRA SERIAL NO.30663, DATED: 01-12-2016.)

Gentlemen,

The office of the undersigned has prepared the Bid Evaluation Report as attached showing the ranking of Bid Documents quoted by you for the above subjected works.

For your kind information and if any objection by you, please submit your complaint within 07 days, after that it is presumed that you have no any objection and work order issued to the lowest bidder.


Engr. Abdul Waheed Mangi
Project Director

Copy Copies to:

- The Principal GMMMC - Sukkur.
- The Director (A&E), Govt. of Sindh, Sindh Public Procurement Regulatory Authority (SPPRA), Karachi (for uploading on SPPRA Web-Site).
- The Web Master, SMBBMU - Larkana. (For up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU - Larkana.
- Office Record.

Bid Evaluation Report


1. Name of Procuring Agency: **Shaheed Mohtarma Benazir Bhutto Medical University, Larkana.**
2. Tender Reference No: **NO. SMBBMU/EW/P.D//2016/294, DATED: 21st November, 2016.**
3. Tender Description Name of work item: **CONSTRUCTION OF SEMINAR ROOM AT GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE, SUKKUR.**
4. Method of Procurement: **Domestic/ Local.**
5. Tender Published: **SPPRA Web Site on 01-12-2016.**
Print & Electronic Media (SPPRA Serial No.30663, Dated: 01-12-2016).
6. Total Bid documents Sold:- **04 Nos.**
7. Total Bids Received: **03 Nos.**
8. Technical Bid Opening date: (if applicable) **Not Applicable** *(Provide details in separate form)*
9. No. of Bid technically qualified (if applicable): **Not Applicable.**
10. Bids Rejected: **Nil.**
11. Financial Bid Opening Date: **14-12-2016.**
12. Bid Evaluation Report:


13. Estimated Cost:- Rs: 1,233,131.00 @ 913

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	M/s Zaheer & Brothers, Govt. Contractor, Sukkur	Rs: 1,232,800.00	1 st	- 0.026% (Below)	Acceptable due to 1 st lowest.	
2	M/s Saadqat Hussain Qureshi Govt. Contractor Sukkur	Rs: 1,268,000.00	2 nd	+ 2.827% (Above)	2 nd Lowest	
3	M/s Asrar Ali Jattali, Govt. Contractor Sukkur	Rs: 1,285,500.00	3 rd	+ 4.246% (Above)	3 rd Lowest	

Signatures of the Members of the Committee.


Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana


Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana



Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana


BIDDERS QUALIFICATION REPORT

TENDER NAMELY

CONSTRUCTION OF SEMINAR ROOM AT GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE,
SUKKUR.

1	Name of Procuring Agency	Project Director, SMBBMU, Larkana
2	Tender Reference Number	No. SMBBMU/E.W.P/D/2016/294, Dated: 21st November, 2016
3	Method of Procurement	Single Stage- One Envelope Procedure
4	Name of Firm / Bidder	M/s Zaheer & Brothers, Govt. Contractor, Sukkur
5	Registration with Income Tax Department	Yes
6	Registration with PEC	Yes
7	Bank Statement showing cash balance of 40% of Bid amount.	Yes
8	Tender Fee / Cost of Bidding Document.	Submitted
9	2% Earnest money.	Submitted
10	Firm has not been Blacklisted previously by any executing agency.	Not Blacklisted.
11	All documents / information furnished are true & correct.	Yes
12	Compliant / non-compliant.	Compliant


Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana


Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana


Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana.

SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

No. SMBBMU/EW /P.D/2016/366

Dated: 02nd January, 2017

"SAY NO TO CORRUPTION"

Director (A&F),

Sindh Public Procurement Regulatory Authority
(SPPRA), Services General Administration &
Coordination Department, Government of Sindh,
Barrack No. 8, Sindh Secretariat No.04-A, Court Road,

KARACHI

Ph. No. 021-9205356-69.

Subject: **MINUTES OF MEETING FOR THE "R&M WORK UPLIFTING OF
BOUNDARY WALL FRONT SIDE CONNECTED TO GIRLS
CANTEEN AT GMMMC SUKKUR."**

Reference: ***SPPRA SERIAL NO.30663, DATED: 01-12-2016.***

Dear Sir,

Enclosed please find herewith Minutes of Meeting furnished in accordance with the *Rule 41(9) of SPP Rules 2010* in respect of work mentioned under caption, for information and record


Engr. Abdul Wahid Munggi
Project Director




Copy follows to:

- The Principal Ghulam Muhammad Mahar Medical College, Sukkur.
- The Web Master, SMBBMU Larkana. (for up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU Larkana.
- Office Record.

ATTENDANCE SHEET


Name of work: M&R Uplifting of Boundary wall Front Side Connected to Girls Canteen at
Ghulam Muhammad Mahar Medical College, Sukkur.

Date of Tender Opening: 14-12-2016 @ 2:00 P.M


S.No	Name of Company	Estimated Amount (Rs.)	Bid Amount (Rs.)	Signature of Rep:
1	M/s. Safdar Engineering		= 567,000/-	
2	M/s. New Royal Enterprises		= 586,500/-	
3	M/s. Muhammad Bilal		= 581,423/-	
4				
5		562,087		
6				
7				
8				



Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana
(Member)



Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana
(Member)



Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana
(Chairman)

Name of Work: "M&R WORK UPLIFTING OF BOUNDARY WALL FRONT SIDE CONNECTED TO GIRLS CANTEEN AT GMMMC SUKKUR".

MINUTES OF MEETING:

A meeting for opening of tender for the work "M&R Work Uplifting of Boundary Wall Front Side Connected to Girls Canteen At GMMMC Sukkur". was held on **14-12-2016 at 2:00 PM** in the Office of the Project Director, SMBB Medical University, Larkana. The following members of tender Opening Committee were present.

1. Engr. Abdul Waheed Mangi, Member/ Convener
Project Director, SMBBMU, Larkana
2. Engr. Ghulam Murtaza Noonari Member
Assistant Engineer
Board of Intermediate & Secondary Education
Larkana
3. Sarfraz Ahmed Tunio Member
Accounts Officer
SMBB Medical University, Larkana.

The Project Director briefed the Committee members that the sealed percentage/ Item Rate Tenders were invited as per SPP Rules 2010 for the said work vide letter No. SMBBMU/EW/P.D//2016/294, Dated: 21st November, 2016. He further briefed that the estimated cost of tender was **Rs. 562,087.00** and Purchasing Date starting from 28-11-2016 to 14-12-2016, Submission Date on 14-12-2016 up to 1:00 PM, whereas, Opening Date of the tender was 14-12-2016 @ 2:00 PM. The Project Director further briefed that four (04) bidders were purchased the Bidding Documents and 03 bidders were submitted the same in-time. Then all the Contractors were called in the Office of the Project Director, so that bidding documents can be opened in their presence under Rule-41 of SPP Rules 2010. Following Contractors took part in the bidding process as under:


1. M/s Safer Engineering Rohri
2. M/s Muhammad Bilal Govt. Contractor Sukkur **Copy of Attendance Sheet attached.**
3. M/s New Royal Enterprises Sukkur

The Committee started the proceedings of opening of tender in-front of aforementioned bidders and read aloud the names of each bidder one by one by opening their respective bids and also read aloud bid amount and other details as depicted under:

S#.	Name of Firm or Bidder	Estimated Cost in Rs.	Contractor quoted bid amount in Rs.	Mathematically Corrected bid amount in Rs.	% above/ Below Estimated Cost
1.	M/s Safer Engineering Rohri	Rs: 562,087.00	Rs: 567,000.00	Rs: 567,000.00	+0.874 % (Above)
2.	M/s Muhammad Bilal Govt. Contractor Sukkur		Rs: 581,423.00	Rs: 581,423.00	+3.440% (Above)
3.	M/s New Royal Enterprises Sukkur		Rs: 586,500.00	Rs: 586,500.00	+ 4.343% (Above)

After detail discussion & deliberation, the Committee recommended that to award the "M&R Work Uplifting of Boundary Wall Front Side Connected to Girls Canteen at GMMMC Sukkur". to M/s Safer Engineering Rohri Tagar Larkana at the cost of Rs. 567,000.00

The meeting ended with the vote of thanks to all members.


Engr. Ghulam Murtaza Noonari
 Assistant Engineer
 Board of Intermediate & Secondary
 Education Larkana


Sarfraz Ahmed Tunio
 Accounts Officer
 SMBB Medical University, Larkana


Engr. Abdul Waheed Mangi
 Project Director
 SMBB Medical University, Larkana.

COMPARATIVE STATEMENT

NAME OF WORK: MARK WORK (PILING) OF BOUNDARY WALL FRONT SIDE CONNECTED TO GIRLS' CAMP IN AL-GAYMIAH
SUKKER

Sr	NAME OF CONTRACTOR / FIRM / COMPANY	ESTIMATED COST IN RS.	CONTRACTORS QUOTED BID AMOUNT	MATHEMATICALLY CORRECT BID AMOUNT	% ABOVE/BETLOW ESTIMATED COST	RANK
1	M/s Saifeer Engineering Kohri		Rs: 567,000.00	Rs: 567,000.00	-0.874% (Above)	1st Lowest
2	M/s Muhammad Bilal & Co Contractors Nasir	Rs: 562,087.00	Rs: 581,123.00	Rs: 581,123.00	3.119% (Above)	2nd Lowest
3	M/s Asad Engineering Nasir		Rs: 567,000.00	Rs: 567,000.00	1.119% (Above)	3rd Lowest

Engr. ~~Ghulam~~ Murtaza Noonari
 Assistant Engineer
 Board of Intermediate & Secondary
 Education Larkana

Sarfraz Ahmed Tunio
 Accounts Officer
 SMBB Medical University Larkana

Engr. Abdul Wahed Mangi
 Project Director
 SMBB Medical University, Larkana

SHAHIED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk,

Dated: 30th December, 2016

No. SMBBMU/EW/P.D/2016/3172

1. M/s Safer Engineering,
Rohri
2. M/s Muhammad Bilal,
Sukkur
3. M/s New Royal Enterprises,
Sukkur

Subject: BID EVALUATION REPORT SHOWING THE RANKING OF BID FOR THE WORK "R&M WORK UPLIFTING OF BOUNDARY WALL FRONT SIDE CONNECTED TO GIRLS CANTEEN AT GMMMC SUKKUR."

Reference: (SPPRA SERIAL NO.30663, DATED: 01-12-2016.)

Gentlemen,

The office of the undersigned has prepared the Bid Evaluation Report as attached showing the ranking of Bid Documents quoted by you for the above subjected works.

This is for your kind information and if any objection by you, please submit your complaint within 07 days, after that it is presumed that you have no any objection and work order issued to the lowest bidder.


Engr. Abdul Waheed Mangi
Project Director

Copy to be sent to:

- The Principal GMMMC, Sukkur.
- The Director (A&F), Govt. of Sindh, Sindh Public Procurement Regulatory Authority, (SPPRA), Karachi (For uploading on SPPRA Web-Site).
- The Web Master, SMBBMU Larkana. (For up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU Larkana.
- Office Record.


Bid Evaluation Report


95


1. Name of Procuring Agency: **Shaheed Mohtarma Benazir Bhutto Medical University, Larkana.**
2. Tender Reference No: **NO. SMBBMU/EW/P.D//2016/294, DATED: 21st November, 2016.**
3. Tender Description/Name of work/item: **R&M WORK UPLIFTING OF BOUNDARY WALL, FRONT SIDE CONNECTED TO GIRLS CANTEEN AT GMMMC SUKKUR**
4. Method of Procurement: **Domestic/Local.**
5. Tender Published: **SPPRA Web Site on 01-12-2016.**
Print & Electronic Media (SPPRA Serial No.30663, Dated: 01-12-2016).
6. Total Bid documents Sold:- **04 Nos.**
7. Total Bids Received: **03 Nos.**
8. Technical Bid Opening date: (if applicable) **Not Applicable** (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): **Not Applicable.**
10. Bids Rejected: **Nil.**
11. Financial Bid Opening Date: **14-12-2016.**
12. Bid Evaluation Report:
13. Estimated Cost:- **Rs: 562,087.00**

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Safer Engineering Rohri	Rs: 567,000.00	1 st	+0.874 % (Above)	Acceptable due to 1 st lowest.	
2.	M. Al-Jannad Bilal Govt. Contractor Sukkur	Rs: 581,423.00	2 nd	+3.440% (Above)	2 nd Lowest	
3.	M/s New Royal Enterprises Sukkur	Rs: 586,500.00	3 rd	+4.343% (Above)	3 rd Lowest	

Signatures of the Members of the Committee.


Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana


Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana



Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana


BIDDERS QUALIFICATION REPORT


TENDER NAMELY

**R&M WORK UPLIFTING OF BOUNDARY WALL FRONT SIDE CONNECTED TO GIRLS CANTEEN AT
GMMMC SUKKUR**

1	Name of Procuring Agency	Project Director, SMBBMU, Larkana
2	Tender Reference Number	No. SMBBMU/EW/P.D//2016/294, Dated: 21st November, 2016
3	Method of Procurement	Single Stage- One Envelope Procedure
4	Name of Firm / Bidder	M/s Safeer Engineering Rohri
5	Registration with Income Tax Department	Yes
6	Registration with PEC	Yes
7	Bank Statement showing cash balance of 40% of Bid amount.	Yes
8	Tender Fee / Cost of Bidding Document.	Submitted
9	2% Earnest money	Submitted
10	Firm has not been Blacklisted previously by any executing agency.	Not Blacklisted.
11	All documents / information furnished are true & correct.	Yes
12	Compliant / non-compliant.	Compliant


Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana


Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana


Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana.

SHAHEED MOHTARMA
BENAZIR BHUTTO

MEDICAL UNIVERSITY LARKANA

Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

No. SMBBMU/EW /P.D/2016/ 367

Dated: 02nd January, 2017

"SAY NO TO CORRUPTION"

Director (A&F),

Sindh Public Procurement Regulatory Authority
(SPPRA), Services General Administration &
Coordination Department, Government of Sindh,
Barrack No. 8, Sindh Secretariat No.04-A, Court Road.

KARACHI


Ph. No. 021-9205356-69.

Subject: **MINUTES OF MEETING FOR THE "M&R ELECTRICAL WORK OF
ACCOUNTS/ESTABLISHMENT/STORE ROOM/PATHOLOGY LAB AT
GMMMC SUKKUR."**

Reference: ***SPPRA SERIAL NO.30663, DATED: 01-12-2016.***

Dear Sir,

Enclosed please find herewith Minutes of Meeting furnished in accordance with the ***Rule 419) of SPP Rules 2010*** in respect of work mentioned under caption, for information and record.


Engr. Abdul Wahed Mangi
Project Director

Copy f.w.c.s to:


- The Principal Ghulam Muhammad Mahar Medical College, Sukkur.
- The Web Master, SMBBMU Larkana, (for up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU Larkana.
- Office Record.

ATTENDANCE SHEET


Name of work: M&R Electrical Work of Accounts Establishment Store Room Pathology Lab
at Ghulam Muhammad Mahar Medical College, Larkana.

Date of Tender Opening: 14-12-2016 at 2:00 P.M

S.No	Name of Company	Estimated Amount (Rs.)	Bid Amount (Rs.)	Signature of Rep:
1	M. J. Khan		= 578000	
2	M. J. Khan		= 617221/-	
3	M. J. Khan		= 603761/-	کتب خان
4		Rs. = 557000		
5				
6				
7				
8				



Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana
(Member)



Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana
(Member)



Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana
(Chairman)

Name of Work: "M&R ELECTRICAL WORK OF ACCOUNTS/ESTABLISHMENT/STORE ROOM/PATHOLOGY LAB AT GMMMC SUKKUR".

MINUTES OF MEETING:

A meeting for opening of tender for the work "M&R Electrical Work of Accounts/Establishment/Store Room/Pathology Lab at GMMMC Sukkur". was held on **14-12-2016 at 2:00 PM** in the Office of the Project Director, SMBB Medical University, Larkana. The following members of tender Opening Committee were present.

- | | |
|---|------------------|
| 1. Engr. Abdul Waheed Mangi,
Project Director, SMBBMU, Larkana | Member/ Convener |
| 2. Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary Education
Larkana | Member |
| 3. Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana. | Member |

The Project Director briefed the Committee members that the sealed percentage/ Item Rate Tenders were invited as per SPP Rules 2010 for the said work vide letter No. SMBBMU/EW/P.D//2016/294, Dated: 21st November, 2016. He further briefed that the estimated cost of tender was **Rs. 551,000.00** and Purchasing Date starting from 28-11-2016 to 14-12-2016, Submission Date on 14-12-2016 up to 1:00 PM , whereas, Opening Date of the tender was 14-12-2016 @ 2:00 PM. The Project Director further briefed that Four (04) bidders were purchased the Bidding Documents and 03 bidders were submitted the same in-time. Then all the Contractors were called in the Office of the Project Director, so that bidding documents can be opened in their presence under Rule-41 of SPP Rules 2010. Following Contractors took part in the bidding process as under:

1. M/s Soomar Khan Mahar Govt. Contractor Lukhy Shikarpur
2. M/s Baloach Electric Store Khairpur.
3. M/s Sindh Construction Company Rohri.


Copy of Attendance Sheet attached.

The Committee started the proceedings of opening of tender in-front of aforementioned bidders and read aloud the names of each bidder one by one by opening their respective bids and also read aloud bid amount and other details as depicted under:

S#.	Name of Firm or Bidder	Estimated Cost in Rs.	Contractor quoted bid amount in Rs.	Mathematically Corrected bid amount in Rs.	% above/ Below Estimated Cost
1.	M/s Soomar Khan Mahar Govt. Contractor Shikarpur	Rs: 551,000.00	Rs: 578,000.00	Rs: 578,000.00	+4.900% (Above)
2.	M/s Baloach Electric Store Khairpur		Rs: 603,761.00	Rs: 603,761.00	+ 9.575% (Above)
3.	M/s Sindh Construction Company Rohri		Rs: 617,221.00	Rs: 617,221.00	+12.01 % (Above)

After detail discussion & deliberation, the Committee recommended that to award the "M&R Electrical Work of Accounts/Establishment/Store Room/Pathology Lab at GMMMC Sukkur, to M/s Soomar Khan Mahar Govt. Contractor Shikarpur at the cost of Rs. 578,000.00

The meeting ended with the vote of thanks to all members.


Engr. Ghulam Murtaza Noonari
 Assistant Engineer
 Board of Intermediate & Secondary
 Education Larkana


Sarfraz Ahmed Tunio
 Accounts Officer
 SMBB Medical University, Larkana


Engr. Abdul Waheed Mangi
 Project Director
 SMBB Medical University, Larkana.


COMPARATIVE STATEMENT


NAME OF WORK: MINI ELECTRIC AT WORK OF ACCO UNITS ESTABLISHMENT STORE ROOM PATHOLOGY LAB AT GAMING SLEEKER

S#	NAME OF CONTRACTOR/FIRM/COMPANY	ESTIMATED COST IN RS.	CONTRACTORS QUOTED BID AMOUNT	MONTHLY CORRECT BID AMOUNT	ABOVE/BELOW ESTIMATED COST	RANK
1	M/s Soomar Khan Mahab Govt. Contractor Shikarpur		RS: 578,000.00	RS: 578,000.00	+4.900% (Above)	1st Lowest
2	M/s Badarch Electric Store Khairpur	RS: 551,000.00	RS: 652,379.00	RS: 603,761.00	+9.578% (Above)	2nd Lowest
3	M/s Shikarpur Electric Company Rohri		RS: 677,221.00	RS: 677,221.00	+12.01% (Above)	3rd Lowest


Engr. Ghulam Murtaza Noonari
 Assistant Engineer

Board of Intermediate & Secondary
 Education Larkana


Sarfraz Ahmed Tunio
 Accounts Officer
 SMBB Medical University Larkana


Engr. Abdul Wahed Mangi
 Project Director
 SMBB Medical University, Larkana

SIAHIED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

Dated: 30th December, 2016

No. SMBBMMU-EW/P.D./2016/353

1. Mrs Soomar Khan Mahar,
Shikarpur.
2. Mrs Balouch Electric Store,
Khairpur.
3. Mrs Sindh Construction Company,
Rohri.

Subject: BID EVALUATION REPORT SHOWING THE RANKING OF BID FOR THE WORK "M&R ELECTRICAL WORK OF ACCOUNTS/ESTABLISHMENT/STORE ROOM/PATHOLOGY LAB AT GMMMC SUKKUR."

Reference: (SPPRA SERIAL NO.30663, DATED: 01-12-2016.)

Gentlemen,

The office of the undersigned has prepared the Bid Evaluation Report as attached showing the ranking of Bid Documents quoted by you for the above subjected works.

This is for your kind information and if any objection by you, please submit your complaint within 07 days, after that it is presumed that you have no any objection and work order issued to the lowest Bidder.


Engr. Abdul Wahed Mangi
Project Director

Copy Ew.as for:

- The Principal GMMMC, Sukkur
- The Director A&E, Govt. of Sindh, Sindh Public Procurement Regulatory Authority (SPPRA)
or uploading on SPPRA Web-Site)
- The Asst. Master, SMBBMMU Larkana (For up-loading on Web-Site)
- The Office of the Vice-Chancellor, SMBBMMU Larkana
- Office Record

Bid Evaluation Report


1. Name of Procuring Agency: **Shaheed Mohtarma Benazir Bhutto Medical University, Larkana.**
2. Tender Reference No: **NO. SMBBMU/EWP.D//2016/294, DATED: 21st November, 2016.**
3. Tender Description Name of work item: **M&R ELECTRICAL WORK OF ACCOUNTS/ESTABLISHMENT/STORE ROOM/PATHOLOGY LAB AT GMMMC SUKKUR.**
4. Method of Procurement: **Domestic/ Local.**
5. Tender Published: **SPPRA Web Site on 01-12-2016.**
Print & Electronic Media (SPPRA Serial No.30663, Dated: 01-12-2016).
6. Total Bid documents Sold:- **04 Nos.**
7. Total Bids Received: **03 Nos.**
8. Technical Bid Opening date: (if applicable) **Not Applicable** (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): **Not Applicable.**
10. Bids Rejected: **Nil.**
11. Financial Bid Opening Date: **14-12-2016.**


12. Bid Evaluation Report:

13. Estimated Cost:- Rs: 551,000.00

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
	M/s Soomro Khan Mahar Govt. Contractor Shikarpur	Rs: 578,000.00	1 st	+4.900% (Above)	Acceptable due to 1 st lowest.	
	M/s Baloch Electric Store Shikarpur	Rs: 603,761.00	2 nd	+9.575% (Above)	2 nd Lowest	
	M/s Sagar Construction Shikarpur	Rs: 617,221.00	3 rd	+12.01% (Above)	3 rd Lowest	

Signatures of the Members of the Committee.


Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana


Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana



Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana


BIDDERS QUALIFICATION REPORT


TENDER NAMELY

**M&R ELECTRICAL WORK OF ACCOUNTS/ESTABLISHMENT/STORE ROOM/PATHOLOGY LAB AT
GMMMC SUKKUR.**

1	Name of Procuring Agency	Project Director, SMBBMU, Larkana
2	Tender Reference Number	No. SMBBMU/EW/P.D//2016/294, Dated: 21st November, 2016
3	Method of Procurement	Single Stage- One Envelope Procedure
4	Name of Firm / Bidder	M/s Soomro Khan Mahar Govt. Contractor Lukhy Shikarpur
5	Registration with Income Tax Department	Yes
6	Registration with PEC	Yes
7	Bank Statement showing cash balance of 40% of Bid amount.	Yes
8	Tender Fee / Cost of Bidding Document.	Submitted
9	2% Earnest money	Submitted
10	Firm has not been Blacklisted previously by any executing agency.	Not Blacklisted.
11	All documents / information furnished are true & correct.	Yes
12	Compliant / non compliant.	Compliant


Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana


Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana


Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana.

SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

No. SMBBMU/EW /P.D/2016/368

Dated: 02nd January, 2017

"SAY NO TO CORRUPTION"


Director (A&F),
Sindh Public Procurement Regulatory Authority
(SPPRA), Services General Administration &
Coordination Department, Government of Sindh,
Barrack No. 8, Sindh Secretariat No.04-A, Court Road,
KARACHI
Ph. No. 021-9205356-69.

Subject: **MINUTES OF MEETING FOR THE "M&R ELECTRICAL WORK
GYANE SEMINAR HALL AT GHULAM MUHAMMAD MAHAR
MEDICAL COLLEGE, SUKKUR."**

Reference: ***SPPRA SERIAL NO.30663, DATED: 01-12-2016.***

Dear Sir,

Enclosed please find herewith Minutes of Meeting furnished in accordance with the **Rule 41(9) of SPP Rules 2010** in respect of work mentioned under caption, for information and record.


Engr. Abdul Wakeed Mangi
Project Director



Copy f.w.c.s to:


- The Principal Ghulam Muhammad Mahar Medical College, Sukkur.
- The Web Master, SMBBMU Larkana. (for **up-loading on Web-Site**).
- The PS to the Vice Chancellor, SMBBMU Larkana.
- Office Record.

ATTENDANCE SHEET


Name of work: M&R Work Electrical Work Gynae Seminar Hall at Ghulam Muhammad Mahar Medical College, Sukkur.


Date of Tender Opening: 14-12-2016 at 2:00 P.M

S.No	Name of Company	Estimated Amount (Rs.)	Bid Amount (Rs.)	Signature of Rep:
1	M/S. Azam & Sons Electrical		=150000/-	
2	M/S. Saad Ali Construction Company		=154975/-	J.L. Saad
3	M/S. Baloch Electric Store		=156900/-	
4				
5		136.105		
6				
7				
8				


Sarfraz Ahmed Tunio
Accounts Officer

SMBB Medical University, Larkana
(Member)


Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana
(Member)


Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana
(Chairman)

Name of Work: "M&R ELECTRICAL WORK GYANE SEMINAR HALL AT GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE, SUKKUR".

MINUTES OF MEETING:

A meeting for opening of tender for the work "M&R Electrical Work Gyane Seminar Hall at Ghulam Muhammad Mahar Medical College, Sukkur", was held on **14-12-2016 at 2:00 PM** in the Office of the Project Director, SMBB Medical University, Larkana. The following members of tender Opening Committee were present.

- | | |
|---|------------------|
| 1. Engr. Abdul Waheed Mangi,
Project Director, SMBBMU, Larkana | Member/ Convener |
| 2. Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary Education
Larkana | Member |
| 3. Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana. | Member |

The Project Director briefed the Committee members that the sealed percentage/ Item Rate Tenders were invited as per SPP Rules 2010 for the said work vide letter No. SMBBMU/EW/P.D//2016/294, Dated: 21st November, 2016. He further briefed that the estimated cost of tender was **Rs. 136,105.00** and Purchasing Date starting from 28-11-2016 to 14-12-2016, Submission Date on 14-12-2016 up to 1:00 PM, whereas, Opening Date of the tender was 14-12-2016 @ 2:00 PM. The Project Director further briefed that Four (04) bidders were purchased the Bidding Documents and 03 bidders were submitted the same in-time. Then all the Contractors were called in the Office of the Project Director, so that bidding documents can be opened in their presence under Rule-41 of SPP Rules 2010. Following Contractors took part in the bidding process as under:

1. M/s Soomro Khan Mahar Govt. Contractor Lukhy Shikharpur
2. M/s Sindh Construction Company Rohri.
3. M/s Bafloach Electric Store Khairpur.


Copy of Attendance Sheet attached.

The Committee started the proceedings of opening of tender in-front of aforementioned bidders and read aloud the names of each bidder one by one by opening their respective bids and also read aloud bid amount and other details as depicted under:


S#.	Name of Firm or Bidder	Estimated Cost in Rs.	Contractor quoted bid amount in Rs.	Mathematically Corrected bid amount in Rs.	% above/ Below Estimated Cost
1.	M/s Soomro Khan Mahar Govt. Contractor Lukhy Shikharpur		Rs: 150,000.00	Rs: 150,000.00	+10.20 % (Above)
2.	M/s Sindh Construction Company Rohri	Rs: 136,105.00	Rs: 154,983.00	Rs: 154,983.00	+ 13.87% (Above)
3.	M/s Baloach Electric Store Khairpur		Rs: 156,900.00	Rs: 156,900.00	+15.27 % (Above)

After detail discussion & deliberation, the Committee recommended that to award the "M&R Electrical Work Gyane Seminar Hall at Ghulam Muhammad Mahar Medical College, Sukkur". to M/s Soomro Khan Mahar Govt. Contractor Shikharpur at the cost of Rs. 150,000.00

The meeting ended with the vote of thanks to all members.


Engr. Ghulam Murtaza Noonari
 Assistant Engineer
 Board of Intermediate & Secondary
 Education Larkana



Sarfraz Ahmed Tunio
 Accounts Officer
 SMBB Medical University, Larkana


Engr. Abdul Waheed Mangi
 Project Director
 SMBB Medical University, Larkana.


COMPARATIVE STATEMENT


NAME OF WORK: MINI ELECTRICAL WORK QUANTIFICATION AT GHILANI MEMORIAL NEAR MEDICAL COLLEGE
SUKKUR

S#	NAME OF CONTRACTOR/FIRM/COMPANY	ESTIMATED COST IN RS.	CONTRACTORS QUOTED BID AMOUNT	MATHEMATICALY CORRECT BID AMOUNT	ABOVE/BELOW ESTIMATED COST	RANK
1	M/s Soomra Khan Mahar Govt. Contractor Larkby Shikharpur		RS: 150,000.00	RS: 150,000.00	+10.20 % (Above)	1st Lowest
2	M/s Sindh Construction Company, Rabe	RS: 136,105.00	RS: 151,983.00	RS: 151,983.00	+13.87% (Above)	2nd Lowest
3	M/s Baluch Electric Store Khairpur		RS: 156,900.00	RS: 156,900.00	+15.27% (Above)	3rd Lowest


Engr. Ghulam Murtaza Noonari
 Assistant Engineer

Board of Intermediate & Secondary
 Education Larkana


Sarfraz Ahmed Tunio
 Accounts Officer
SMBB Medical University Larkana


Engr. Abdul Wahed Mangi
 Project Director
SMBB Medical University, Larkana

SHAHFED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk,

Dated: 30th December, 2016

No. SMBBMU/EW/P.D/2016/2561

1. M/s Soomar Khan Mahar,
Shikharpur
2. M/s Sindh Construction Company,
Rohri
3. M/s Balouch Electric Store,
Khairpur

Subject: BID EVALUATION REPORT SHOWING THE RANKING OF BID FOR THE WORK "M&R ELECTRICAL WORK GYANE SEMINAR HALL AT GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE, SUKKUR."

Reference: (SPPRA SERIAL NO.30663, DATED: 01-12-2016.)

Gentlemen,

The office of the undersigned has prepared the Bid Evaluation Report as attached showing the ranking of Bid Documents quoted by you for the above subjected works.

This is for your kind information and if any objection by you, please submit your complaint within 07 days, after that it is presumed that you have no any objection and work order issued to the lowest bidder.


Engr. Abdul Waheed Mangi
Project Director

Copy To: as to:

- The Principal GMMMC, Sukkur
- The Director (A&E), Govt. of Sindh, Sindh Public Procurement Regulatory Authority, (SPPRA), Karachi
(For uploading on SPPRA Web-Site)
- The Web Master, SMBBMU, Larkana. (For up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU, Larkana
- Office Record.

Bid Evaluation Report


1. Name of Procuring Agency: **Shaheed Mohtarma Benazir Bhutto Medical University, Larkana.**
2. Tender Reference No: **No. SMBBMU/EW/P.D//2016/294, DATED: 21st November, 2016.**
3. Tender Description Name of work item: **M&R ELECTRICAL WORK GYANE SEMINAR HALL AT GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE, SUKKUR.**
4. Method of Procurement: **Domestic/ Local.**
5. Tender Published: **SPPRA Web Site on 01-12-2016.**
Print & Electronic Media (SPPRA Serial No.30663, Dated: 01-12-2016).
6. Total Bid documents Sold:- **04 Nos.**
7. Total Bids Received: **03 Nos.**
8. Technical Bid Opening date: (if applicable) **Not Applicable** (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): **Not Applicable.**
10. Bids Rejected: **Nil.**
11. Financial Bid Opening Date: **14-12-2016.**


12. Bid Evaluation Report:


13. Estimated Cost: -Rs: 136,105.00

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	M/s Soomar Khan Mahar Govt. Contractor Shikarpur	Rs: 150,000.00	1 st	+10.20 % (Above)	Acceptable due to 1 st lowest.	
2	M/s Sadiq Construction Company Rohri	Rs: 154,983.00	2 nd	+3.87% (Above)	2 nd Lowest	
3	M/s Balouch Electric Store	Rs: 156,900.00	3 rd	+15.27 % (Above)	3 rd Lowest	

Signatures of the Members of the Committee.


Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana


Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana



Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana


BIDDERS QUALIFICATION REPORT


TENDER NAMELY

M&R ELECTRICAL WORK GYANE SEMINAR HALL AT GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE, SUKKUR

1	Name of Procuring Agency	Project Director, SMBBMU, Larkana
2	Tender Reference Number	No. SMBBMU-EW P.D/2016/294, Dated: 21st November, 2016
3	Method of Procurement	Single Stage- One Envelope Procedure
4	Name of Firm / Bidder	M/s Soomro Khan Mahar Govt. Contractor Lukhy Shikharpur
5	Registration with Income Tax Department	Yes
6	Registration with PEC	Yes
7	Bank Statement showing cash balance of 40% of Bid amount.	Yes
8	Tender Fee / Cost of Bidding Document.	Submitted
9	2% Earnest money	Submitted
10	Firm has not been Blacklisted previously by any executing agency.	Not Blacklisted.
11	All documents / information furnished are true & correct.	Yes
12	Compliant / non-compliant.	Compliant


Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana


Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana


Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana.

SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9110911, Fax: +92-74-475234, www.smbbmu.edu.pk.

No. SMBBMU/EW /P.D/2016/367

Dated: 02nd January, 2017

"SAY NO TO CORRUPTION"

Director (A&F),
Sindh Public Procurement Regulatory Authority
(SPPRA) Services General Administration &
Coordination Department, Government of Sindh,
Barrack No. 8, Sindh Secretariat No.04-A, Court Road,

KARACHI

Ph. No. 021-9205356-69.

Subject: **MINUTES OF MEETING FOR THE "ELECTRIC WORK STORE ROOM
BESIDE CANTEEN AT GHULAM MUHAMMAD MAHAR MEDICAL
COLLEGE, SUKKUR."**

Reference: ***SPPRA SERIAL NO.30663, DATED: 01-12-2016.***

Dear Sir,

Enclosed please find herewith Minutes of Meeting furnished in accordance with the *Rule 41(9) of SPP Rules 2010* in respect of work mentioned under caption, for information and record.


Engr. Abid Waheed Mangi
Project Director

Copy Ew.c.s to:


- The Principal Ghulam Muhammad Mahar Medical College, Sukkur.
- The Web Master, SMBBMU Larkana. (for up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU Larkana.
- Office Record.

ATTENDANCE SHEET

Name of work: Electric Work Store Room Beside Canteen at Ghulam Muhammad Mahar Medical College, Sukkur.

Date of Tender Opening: 14-12-2016 at 2:00 P.M

S.No	Name of Company	Estimated Amount (Rs.)	Bid Amount (Rs.)	Signature of Rep:
1	M. Khan J. P. K. Co		= 448500/-	U. K. S. To
2	M. Khan J. P. K. Co		= 458300/-	J. L. S. Co
3	M. Khan J. P. K. Co		= 453500/-	
4				
5				
6				
7				
8				



Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana
(Member)



Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana
(Member)



Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana
(Chairman)

Name of Work: ELECTRIC WORK STORE ROOM BESIDE CANTEEN AT GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE, SUKKUR.

MINUTES OF MEETING:

A meeting for opening of tender for the work "Electric Work Store Room Beside Canteen At Ghulam Muhammad Mahar Medical College, Sukkur", was held on 14-12-2016 at 2:00 PM in the Office of the Project Director, SMBB Medical University, Larkana. The following members of tender Opening Committee were present.

- | | |
|---|------------------|
| 1. Engr. Abdul Waheed Mangi,
Project Director, SMBBMU, Larkana | Member/ Convener |
| 2. Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary Education
Larkana | Member |
| 3. Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana. | Member |

The Project Director briefed the Committee members that the sealed percentage/ Item Rate Tenders were invited as per SPP Rules 2010 for the said work vide letter No. SMBBMU/EW/P.D//2016/294, Dated: 21st November, 2016. He further briefed that the estimated cost of tender was **Rs. 443,555.00** and Purchasing Date starting from 28-11-2016 to 14-12-2016, Submission Date on 14-12-2016 up to 1:00 PM, whereas, Opening Date of the tender was 14-12-2016 @ 2:00 PM. The Project Director further briefed that four (04) bidders were purchased the Bidding Documents and 03 bidders were submitted the same in-time. Then all the Contractors were called in the Office of the Project Director, so that bidding documents can be opened in their presence under Rule-41 of SPP Rules 2010. Following Contractors took part in the bidding process as under:


- | | |
|---|---|
| 1. M/s. Baloach Electric Store, Khairpur. | |
| 2. M/s. Soomro Khan Mahar, Govt. Contractor Sukkur. | Copy of Attendance Sheet attached. |
| 3. M/s. Sindh Construction Company, Rohri. | |


The Committee started the proceedings of opening of tender in-front of aforementioned bidders and read aloud the names of each bidder one by one by opening their respective bids and also read aloud bid amount and other details as depicted under:

S#.	Name of Firm or Bidder	Estimated Cost in Rs.	Contractor quoted bid amount in Rs.	Mathematically Corrected bid amount in Rs.	% above/ Below Estimated Cost
1.	M/s. Balouch Electric Store, Khairpur	Rs: 443,555.00	Rs: 448,500.00	Rs: 448,500.00	+ 1.114% (Above)
2.	M/s. Soomro Khan Mahar, Govt. Contractor Sukkur		Rs: 453,500.00	Rs: 453,500.00	+ 2.242 % (Above)
3.	M/s. Sindh Construction Company, Rohri		Rs: 458,300.00	Rs: 458,300.00	+ 3.324% (Above)

After detail discussion & deliberation, the Committee recommended that to award the “**Electric Work Store Room beside Canteen at Ghulam Muhammad Mahar Medical College, Sukkur.**” to M/s. **Balouch Electric Store, Khairpur** at the cost of **Rs. 448,500.00**

The meeting ended with the vote of thanks to all members.


Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana


Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana


Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana.

COMPARATIVE STATEMENT

NAME OF WORK: ELECTRIC WORK STORE ROOM BR SIDE CANTEN AT GHILJANI MUHAMMAD VIHAR MEDICAL COLLEGE, SEKKER

S#	NAME OF CONTRACTOR/FIRM/COMPANY	ESTIMATED COST IN RS.	CONTRACTORS QUOTED BID AMOUNT	MAJOR MATERIALS CORRECTED BID AMOUNT	% ABOVE/BELOW ESTIMATED COST	RANK
1	M/s. Balouch Electric Store, Khairpur		RS: 448,500.00	RS: 448,500.00	+1.114% (Above)	1st Lowest
2	M/s. Saqib Khan, Maharoovi Contractor, Sukkur	RS: 443,555.00	RS: 452,500.00	RS: 452,500.00	+2.712% (Above)	2nd Lowest
3	M/s. ... Contractor, ...		RS: 458,000.00	RS: 458,000.00	+3.331% (Above)	3rd Lowest

Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana

Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University Larkana

Engr. Abdul Wahed Mangi
Project Director
SMBB Medical University, Larkana

SHAHHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk,

Dated: 30th December, 2016

No. SMBBMU/EW/P.D/2016/ 355

1. M/s. Balouch Electric Store,
Khairpur
2. M/s. Soomar Khan Mahar,
Sukkur
3. M/s. Sindh Construction Company,
Rohri

Subject: BID EVALUATION REPORT SHOWING THE RANKING OF BID FOR THE WORK "ELECTRIC WORK STORE ROOM BESIDE CANTEEN AT GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE, SUKKUR."

Reference: (SPPRA SERIAL NO.30663, DATED: 01-12-2016.)

Gentlemen,

The office of the undersigned has prepared the Bid Evaluation Report as attached showing the ranking of Bid Documents quoted by you for the above subjected works.

It is for your kind information and if any objection by you, please submit your complaint within 07 days, after that it is presumed that you have no any objection and work order issued to the lowest bidder.


Engr. Abdul Wahed Mang
Project Director

Copy to be sent to:


- The Principal GMMMC, Sukkur.
- The Director (A&F), Govt. of Sindh, Sindh Public Procurement Regulatory Authority, (SPPRA), Karachi. (For uploading on SPPRA Web-Site).
- The Web Master, SMBBMU Larkana. (For up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU Larkana.
- Office record.


Bid Evaluation Report

1. Name of Procuring Agency: Shaheed Mohtarma Benazir Bhutto Medical University, Larkana.
2. Tender Reference No: No. SMBBMU/EW/P.D//2016/294, DATED: 21st November, 2016.
3. Tender Description Name of work item: ELECTRIC WORK STORE ROOM BESIDE CANTEEN AT GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE, SUKKUR.
4. Method of Procurement: Domestic/ Local.
5. Tender Published: SPPRA Web Site on 01-12-2016.
Print & Electronic Media (SPPRA Serial No.30663, Dated: 01-12-2016).
6. Total Bid documents Sold:- 04 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening date: (if applicable) Not Applicable (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): Not Applicable.
10. Bids Rejected: Nil.
11. Financial Bid Opening Date: 14-12-2016.
12. Bid Evaluation Report:
13. Estimated Cost:- Rs: 443,555.00

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/S. Baloach Electric Store, Khairpur	Rs: 448,500.00	1 st	+ 1.114% (Above)	Acceptable due to 1 st lowest.	
	M/S. Saad Khan Maheshwari Contractor	Rs: 453,500.00	2 nd	+ 2.242% (Above)	2 nd Lowest	
	M/S. Saad Construction Company, Rohri	Rs: 458,300.00	3 rd	+ 3.324% (Above)	3 rd Lowest	

Signatures of the Members of the Committee.


Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana


Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana



Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana


BIDDERS QUALIFICATION REPORT

TENDER NAMELY

**ELECTRIC WORK STORE ROOM BESIDE CANTEEN AT GHULAM MULLIAMMAD MAHAR
MEDICAL COLLEGE, SUKKUR.**

1	Name of Procuring Agency	Project Director, SMBBMU, Larkana
2	Tender Reference Number	No. SMBBMU EW-P.D-2016-294, Dated: 21st November, 2016
3	Method of Procurement	Single Stage- One Envelope Procedure
4	Name of Firm / Bidder	M/s. Baloach Electric Store, Khairpur
5	Registration with Income Tax Department	Yes
6	Registration with PEC	Yes
7	Bank Statement showing cash balance of 40% of Bid amount.	Yes
8	Tender Fee / Cost of Bidding Document.	Submitted
9	2% Earnest money	Submitted
10	Firm has not been Blacklisted previously by any executing agency.	Not Blacklisted.
11	All documents / information furnished are true & correct.	Yes
12	Compliant / non-compliant.	Compliant


Engr. Ghulam A. Ytaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education, Larkana


Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana


Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana.

SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

No. SMBBMU/EW/P.D/2016/375

Dated: 02nd January, 2017

"SAY NO TO CORRUPTION"

Director (A&F),
Sindh Public Procurement Regulatory Authority
(SPPRA), Services General Administration &
Coordination Department, Government of Sindh,
Barrack No. 8, Sindh Secretariat No.04- A, Court Road,
KARACHI
Ph. No. 021-9205356-69.

Subject: **MINUTES OF MEETING FOR THE "ELECTRIC WORK OF
SEMINAR ROOM AT GHULAM MUHAMMAD MAHAR MEDICAL
COLLEGE, SUKKUR."**

Reference: **SPPRA SERIAL NO.30663, DATED: 01-12-2016.**

Dear Sir,

Enclosed please find herewith Minutes of Meeting furnished in accordance with the *Rule 41(9) of SPP Rules 2010* in respect of work mentioned under caption, for information and record.


Engr. Abdul Waheed Mangi
Project Director

Copy f.w.c.s to:

- The Principal Ghulam Muhammad Mahar Medical College, Sukkur.
- The Web Master, SMBBMU Larkana. (for up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU Larkana.
- Office Record.

ATTENDANCE SHEET

Name of work: Electric Work Seminar Room at Ghulam Muhammad Mahar Medical College, Sukkur.

Date of Tender Opening: 14-12-2016 at 2:00 P.M

S.No	Name of Company	Estimated Amount (Rs.)	Bid Amount (Rs.)	Signature of Rep:
1	Alfa Construction		=466,085/-	J. L. Si-1
2	PLS Services Pvt. Ltd.		=522,302/-	
3	Hydrus Construction		=500,000/-	
4		4,00,000/-		
5				
6				
7				
8				

Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana
(Member)

Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana
(Member)

Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana
(Chairman)

Name of Work: ELECTRIC WORK OF SEMINAR ROOM AT GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE, SUKKUR.

MINUTES OF MEETING:

A meeting for opening of tender for the work "Electric Work of Seminar Room at Ghulam Muhammad Mahar Medical College, Sukkur", was held on 14-12-2016 at 2:00 PM in the Office of the Project Director, SMBB Medical University, Larkana. The following members of tender Opening Committee were present.

1. Engr. Abdul Waheed Mangi, Member/ Convener
Project Director, SMBBMU, Larkana
2. Engr. Ghulam Murtaza Noonari Member
Assistant Engineer
Board of Intermediate & Secondary Education
Larkana
3. Sarfraz Ahmed Tunio Member
Accounts Officer
SMBB Medical University, Larkana.

The Project Director briefed the Committee members that the sealed percentage/ Item Rate Tenders were invited as per SPP Rules 2010 for the said work vide letter No. SMBBMU/EW/P.D//2016/294, Dated: 21st November, 2016. He further briefed that the estimated cost of tender was **Rs. 466,133.00** and Purchasing Date starting from 28-11-2016 to 14-12-2016, Submission Date on 14-12-2016 up to 1:00 PM, whereas, Opening Date of the tender was 14-12-2016 @ 2:00 PM. The Project Director further briefed that Four (04) bidders were purchased the Bidding Documents and 03 bidders were submitted the same in-time. Then all the Contractors were called in the Office of the Project Director, so that bidding documents can be opened in their presence under Rule-41 of SPP Rules 2010. Following Contractors took part in the bidding process as under:

1. M/s Sindh Construction Company, Rohri
2. M/s Baloach Electric Store, Khairpur.
3. M/s Soomar Khan Mahar, Govt. Contractor Sukkur.


Copy of Attendance Sheet attached.

The Committee started the proceedings of opening of tender in-front of aforementioned bidders and read aloud the names of each bidder one by one by opening their respective bids and also read aloud bid amount and other details as depicted under:

S#.	Name of Firm or Bidder	Estimated Cost in Rs.	Contractor quoted bid amount in Rs.	Mathematically Corrected bid amount in Rs.	% above/ Below Estimated Cost
1.	M/s Sindh Construction Company, Rohri		Rs: 466,085.00	Rs: 466,085.00	-0.010% (Below)
2.	M/s Baloach Electric Store, Khairpur	Rs: 466,133.00	Rs: 500,000.00	Rs: 500,000.00	+7.265 % (Above)
3.	M/s Soomar Khan Mahar, Govt. Contractor Sukkur		Rs: 522,300.00	Rs: 522,300.00	+12.04 % (Above)

After detail discussion & deliberation, the Committee recommended that to award the "Electric Work of Seminar Room at Ghulam Muhammad Mahar Medical College, Sukkur". to M/s Sindh Construction Company, Rohri at the cost of Rs. 466,085.00

The meeting ended with the vote of thanks to all members.


Engr. Ghulam Murtaza Noonari
 Assistant Engineer
 Board of Intermediate & Secondary
 Education Larkana


Sarfraz Ahmed Tunio
 Accounts Officer
 SMBB Medical University, Larkana


Engr. Abdul Waheed Mangi
 Project Director
 SMBB Medical University, Larkana.

COMPARATIVE STATEMENT

NAME OF WORK:

ELECTRIC WORK OF SEMINAR ROOM AT GHILANA MUHAMMAD NAHAR MEDICAL COLLEGE.

SLIPKITE

S#	NAME OF CONTRACTOR/FIRM/COMPANY	ESTIMATED COST IN RS.	CONTRACTORS QUOTED BID AMOUNT	ADJUSTMENT AND CORRECT BID AMOUNT	ABOVE/BELOW ESTIMATED COST	RANK
1	M/s Sindh Construction Company, Rohri		RS: 466,085,000	RS: 466,085,000	-0.010% (Below)	1st Lowest
2	M/s Balouch Electric Store, Khanpur	RS: 466,133,000	RS: 500,000,000	RS: 500,000,000	+7.65% (Above)	2nd Lowest
3	M/s Sindh Construction Company, Rohri		RS: 500,000,000	RS: 522,000,000	+11.13% (Above)	3rd Lowest

Engr. ~~Ghulam~~ Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana

Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University Larkana

Engr. Abdul Wahed Mangi
Project Director
SMBB Medical University, Larkana

SHAHIED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-71-9410911, Fax: +92-71-475234, www.smbbmu.edu.pk.

No. SMBBMU/EW/P.D/2016/356

Dated: 30th December, 2016

1. M/s Sindh Construction Company,
Rohri
2. M/s Balouch Electric Store,
Khairpur
3. M/s Soomar Khan Mahar,
Sukkur.


Subject: **BID EVALUATION REPORT SHOWING THE RANKING OF BID FOR THE WORK "ELECTRIC WORK OF SEMINAR ROOM AT GHULAMI MUHAMMAD MAHAR MEDICAL COLLEGE, SUKKUR."**

Reference: (SPPRA SERIAL NO.30663, DATED: 01-12-2016.)

Gentlemen,

The office of the undersigned has prepared the Bid Evaluation Report as attached showing the ranking of Bid Documents quoted by you for the above subjected works.

This is for your kind information and if any objection by you, please submit your complain within 07 days, after that it is presumed that you have no any objection and work order issued to the lowest bidder.


Engr. Abdul Waheed Mang,
Project Director

Copy To: as to:


- The Principal GMMMC, Sukkur
- The Director (A&E), Govt. of Sindh, Sindh Public Procurement Regulatory Authority, (SPPRA), Karachi (For uploading on SPPRA Web-Site).
- The Web Master, SMBBMU, Larkana. (For up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU, Larkana.
- Office Record


Bid Evaluation Report

1. Name of Procuring Agency: **Shaheed Mohtarma Benazir Bhutto Medical University, Larkana.**
2. Tender Reference No: **No. SMBBMU/EW/P.D//2016/294, DATED: 21st November, 2016.**
3. Tender Description Name of work item: **ELECTRIC WORK OF SEMINAR ROOM
AT GHULAM MUHAMMAD MAHAR
MEDICAL COLLEGE, SUKKUR.**
4. Method of Procurement: **Domestic/ Local.**
5. Tender Published: **SPPRA Web Site on 01-12-2016.**
Print & Electronic Media (SPPRA Serial No.30663, Dated: 01-12-2016).
6. Total Bid documents Sold:- **04 Nos.**
7. Total Bids Received: **03 Nos.**
8. Technical Bid Opening date: (if applicable) **Not Applicable** (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): **Not Applicable.**
10. Bids Rejected: **Nil.**
11. Financial Bid Opening Date: **14-12-2016.**
12. Bid Evaluation Report:
13. Estimated Cost:- **Rs: 466,133.00**

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance rejection	Remarks
0	1	2	3	4	5	6
1	M/s Sindh Construction Company, Rohri	Rs: 466,085.00	1 st	-0.010% (Below)	Acceptable due to 1 st lowest.	
2	M/s Balouch Electric Store, Khatipur	Rs: 500,000.00	2 nd	+7.265% (Above)	2 nd Lowest	
3	M/s Soomar Khan Mahar, Govt. Contractor	Rs: 522,500.00	3 rd	+12.04% (Above)	3 rd Lowest	

Signatures of the Members of the Committee.


Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana


Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana



Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana


BIDDERS QUALIFICATION REPORT


TENDER NAMELY

**ELECTRIC WORK OF SEMINAR ROOM AT GHULAM MUHAMMAD MAHAR MEDICAL
COLLEGE, SUKKUR.**

1	Name of Procuring Agency	Project Director, SMBBMU, Larkana
2	Tender Reference Number	No. SMBBMU-EW P.D/2016-294, Dated: 21st November, 2016
3	Method of Procurement	Single Stage- One Envelope Procedure
4	Name of Firm Bidder	M/s Sindh Construction Company, Rohri
5	Registration with Income Tax Department	Yes
6	Registration with PEC	Yes
7	Bank Statement showing cash balance of 40% of Bid amount.	Yes
8	Tender Fee - Cost of Bidding Document.	Submitted
9	2% Earnest money	Submitted
10	Firm has not been Blacklisted previously by any executing agency.	Not Blacklisted.
11	All documents / information furnished are true & correct.	Yes
12	Compliant / non-compliant.	Compliant


Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana


Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana


Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana.

SHAHED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

No. SMBBMU/EW/P.D/2016/377

Dated: 02nd January, 2017

"SAY NO TO CORRUPTION"

Director (A&F),
Sindh Public Procurement Regulatory Authority
(SPPRA) Services General Administration &
Coordination Department, Government of Sindh,
Barrack No. 8, Sindh Secretariat No.04-A, Court Road,
KARACHI
Ph. No. 021-9205356-69.

Subject: **MINUTES OF MEETING FOR THE "M&R/ REPLACEMENT OF L.T/
POWER SUPPLY AT ADMIN BLOCK, ANATOMY & PHYSIOLOGY
DEPARTMENTS THROUGH 630KVA T/F) AT CMC LARKANA".**

Reference: ***SPPRA SERIAL NO.30663, DATED: 01-12-2016.***

Dear Sir,

Enclosed please find herewith Minutes of Meeting furnished in accordance with the *Rule 41(9) of SPP Rules 2010* in respect of work mentioned under caption, for information and record.


Engr. Abdul Waheed Mangi
Project Director

Copy Ewets to:

- The Principal Chandka Medical College, Larkana.
- The Web Master, SMBBMU Larkana. (for up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU Larkana.
- Office Record.

ATTENDANCE SHEET


Name of work: Repair & Replacement of L.T Line and Power Cable Power Supply at Admin Block Anatomy & Physiology Departments at Chandka Medical College, Larkana.


Date of Tender Opening: 14-12-2016 at 2:00 P.M

S.No	Name of Company	Estimated Amount (Rs.)	Bid Amount (Rs.)	Signature of Rep:
1	M/S. Ch. ...		=14,24,660/-	
2	M/S. ...		=15,16,262/-	
3	M/S. Vajras Ali Solangi		=15,57,275/-	
4				
5		Rs=15,70,277/-		
6				
7				
8				


Sarfraz Ahmed Tunio
Accounts Officer

SMBB Medical University, Larkana
(Member)


Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana
(Member)


Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana
(Chairman)

Name of Work: M&R/ REPLACEMENT OF L.T/ POWER SUPPLY AT ADMIN BLOCK, ANATOMY & PHYSIOLOGY DEPARTMENTS THROUGH 630KVA T/F) AT CMC LARKANA

MINUTES OF MEETING:

A meeting for opening of tender for the work **M&R/ Replacement Of L.T/ Power Supply At Admin Block, Anatomy & Physiology Departments Through 630kva T/F) At CMC Larkana.** was held on **14-12-2016 at 3:00 PM** in the Office of the Project Director, SMBB Medical University, Larkana. The following members of tender Opening Committee were present.

1. Engr. Abdul Waheed Mangi, Member/ Convener
Project Director, SMBBMU, Larkana
2. Engr. Ghulam Murtaza Noonari Member
Assistant Engineer
Board of Intermediate & Secondary Education
Larkana
3. Sarfraz Ahmed Tunio Member
Accounts Officer
SMBB Medical University, Larkana.

The Project Director briefed the Committee members that the sealed percentage/ Item Rate Tenders were invited as per SPP Rules 2010 for the said work vide letter No. SMBBMU/EW/P.D//2016/294, Dated: 21st November, 2016. He further briefed that the estimated cost of tender was **Rs. 1,370,037.00** and Purchasing Date starting from 28-11-2016 to 14-12-2016, Submission Date on 14-12-2016 up to 1:00 PM, whereas, Opening Date of the tender was 14-12-2016 *at* 2:00 PM. The Project Director further briefed that Four (04) bidders were purchased the Bidding Documents and 03 bidders were submitted the same in-time. Then all the Contractors were called in the Office of the Project Director, so that bidding documents can be opened in their presence under Rule-41 of SPP Rules 2010. Following Contractors took part in the bidding process as under:


1. M/s Ghulam Asghar Metlo, Govt. Contractor Larkana.
2. M/s OM Parkash M. Kundhani, Govt. Contractor Larkana. **Copy of Attendance Sheet attached.**
3. M/s Piyar Ali Solangi, Govt. Contractor, Larkana.


The Committee started the proceedings of opening of tender in-front of aforementioned bidders and read aloud the names of each bidder one by one by opening their respective bids and also read aloud bid amount and other details as depicted under:

S#.	Name of Firta or Bidder	Estimated Cost in Rs.	Contractor quoted bid amount in Rs.	Mathematically Corrected bid amount in Rs.	% above/ Below Estimated Cost
1.	M/s Ghulam Asghar Metlo, Govt. Contractor Larkana	Rs: 1,370,037.00	Rs: 1,424,660.00	Rs: 1,424,660.00	+ 3.986 % (Above)
2.	M/s OM Parkash M. Kundnani, Govt. Contractor Larkana		Rs: 1,515,500.00	Rs: 1,516,262.00	+ 10.67 % (Above)
3.	M/s Piyar Ali Solangi, Govt. Contractor, Larkana		Rs: 1,557,275.00	Rs: 1,557,275.00	+ 13.66 % (Above)

After detail discussion & deliberation, the Committee recommended that to award the **M&R/ Replacement of L.T/ Power Supply at Admin Block, Anatomy & Physiology Departments Through 630kva T/F) At CMC Larkana** to **M/s Ghulam Asghar Metlo, Govt. Contractor Larkana** at the cost of Rs. 1,424,660.00

The meeting ended with the vote of thanks to all members.


Engr. Ghulam Murtaza Noonari
 Assistant Engineer
 Board of Intermediate & Secondary
 Education Larkana


Sarfraz Ahmed Tunio
 Accounts Officer
 SMBB Medical University, Larkana


Engr. Abdul Waheed Mangi
 Project Director
 SMBB Medical University, Larkana.

COMPARATIVE STATEMENT

MINI REPLACEMENT OF E.L.POWER SUPPLY AT ADMIN BLOCK, ANATOMY & PHYSIOLOGY DEPARTMENTS
 FIBRO CELL 630KVVALE AT CAMP LARKANA

Sr#	NAME OF CONTRACTOR FIRM COMPANY	ESTIMATED COST IN RS.	CONTRACTORS QUOTED BID AMOUNT	MATHEMATICAL IN CORRECT BID AMOUNT	% ABOVE/BELO W ESTIMATED COST	RANK
1	M/s Chhiam Asghar Medco. Govt. Contractor Larkana		RS: 1,424,600.00	RS: 1,424,600.00	3.986% (Above)	1st Lowest
2	M/S OVI Parkash M. Khandanoo, Govt Contractor Larkana	RS: 1,371,037.00	RS: 1,515,500.00	RS: 1,476,700.00	10.67% (Above)	2nd Lowest
3	M. P. J. Associates, Govt. Contractor, Larkana		RS: 1,500,000.00	RS: 1,500,000.00	8.700% (Above)	3rd Lowest

Engr. Ghulam Murtaza Noonari
 Assistant Engineer
 Board of Intermediate & Secondary
 Education Larkana

Sartraz Ahmed Tunio
 Accounts Officer
 SMBB Medical University Larkana

Engr. Abdul Wahed Mangi
 Project Director
 SMBB Medical University, Larkana

SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk,

Dated: 30th December, 2016

No. SMBBMU/EW/P.D/2016/3, 7

1. M/s Ghulam Asghar Metlo,
Larkana.
2. M/s OM Parkash M. Kundnani,
Larkana.
3. M/s Piyar Ali Solangi,
Larkana.

Subject: BID EVALUATION REPORT SHOWING THE RANKING OF BID FOR THE WORK "M&R/ REPLACEMENT OF L.T/ POWER SUPPLY AT ADMIN BLOCK, ANATOMY & PHYSIOLOGY DEPARTMENTS THROUGH 630KVA T/F) AT CMC LARKANA."

Reference: (SPPRA SERIAL NO.30663, DATED: 01-12-2016.)

Gentlemen,

The office of the undersigned has prepared the Bid Evaluation Report as attached showing the ranking of Bid Documents quoted by you for the above subjected works.

This is for your kind information and if any objection by you, please submit your complaint within 07 days, after that it is presumed that you have no any objection and work order issued to the lowest bidder.


Engr. Abdul Waheed Mangi
Project Director

Copy Issues to:

- The Principal CMC, Larkana
- The Director (A&F), Govt. of Sindh, Sindh Public Procurement Regulatory Authority, (SPPRA), Karachi (For uploading on SPPRA Web-Site).
- The Web Master, SMBBMU Larkana. (For up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU Larkana
- Office Record

Bid Evaluation Report


1. Name of Procuring Agency: Shaheed Mohtarma Benazir Bhutto Medical University, Larkana.
2. Tender Reference No: NO. SMBBMU/EW/P.D//2016/294, DATED: 21st November, 2016.
- Order Description Name of work item: M&R/ REPLACEMENT OF L.T/ POWER SUPPLY AT ADMIN BLOCK, ANATOMY & PHYSIOLOGY DEPARTMENTS THROUGH 630KVA T/F) AT CMC LARKANA.
4. Method of Procurement: Domestic, Local.
5. Tender Published: SPPRA Web Site on 01-12-2016.
Print & Electronic Media (SPPRA Serial No.30663, Dated: 01-12-2016).
6. Total Bid documents Sold:- 04 Nos.
7. Total Bids Received. 03 Nos.
8. Technical Bid Opening date: (if applicable) Not Applicable *(Provide details in separate form)*
9. No. of Bid technically qualified (if applicable): Not Applicable.
10. Bids Rejected: Nil.
11. Financial Bid Opening Date: 14-12-2016.


12. Bid Evaluation Report:

13. Estimated Cost:- Rs: 1,370,037.00

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance rejection	Remarks
0	1	2	3	4	5	6
1	M/S Ghulam Asghar Metro, Govt. Contractor Larkana M. O.M.Parkar, M.	Rs: 1,424,660.00	1 st	+ 3.986 % (Above)	Acceptable due to 1 st lowest.	
2	M/S Ghulam Asghar Metro, Govt. Contractor Larkana	Rs: 1,516,262.00	2 nd	+ 10.67 % (Above)	2 nd Lowest	
3	M/S Ghulam Asghar Metro, Govt. Contractor, Larkana	Rs: 1,587,275.00	3 rd	+ 13.66 % (Above)	3 rd Lowest	

Signatures of the Members of the Committee.


Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana


Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana



Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana


BIDDERS QUALIFICATION REPORT

TENDER NAMELY

**M&R/ REPLACEMENT OF L.T/ POWER SUPPLY AT ADMIN BLOCK, ANATOMY & PHYSIOLOGY
DEPARTMENTS THROUGH 630KVA T/F) AT CMC LARKANA**

1	Name of Procuring Agency	Project Director, SMBBMU, Larkana
2	Tender Reference Number	No. SMBBMU/EW P.D/2016-294, Dated: 21st November, 2016
3	Method of Procurement	Single Stage- One Envelope Procedure
4	Name of Firm - Bidder	M/s Ghulam Asghar Metlo, Govt. Contractor Larkana
5	Registration with Income Tax Department	Yes
6	Registration with P.E.C	Yes
7	Bank Statement showing cash balance of 40% of Bid amount.	Yes
8	Tender Fee - Cost of Bidding Document.	Submitted
9	2% Earnest money	Submitted
10	Firm has not been Blacklisted previously by any executing agency.	Not Blacklisted.
11	All documents - information furnished are true & correct.	Yes
12	Compliant / non-compliant.	Compliant


Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana


Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana


Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana.

SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk.

No. SMBBMU/EW/P.D/2016/372

Dated: 02nd January, 2017

"SAY NO TO CORRUPTION"

Director (A&F),
Sindh Public Procurement Regulatory Authority
(SPPRA), Services General Administration &
Coordination Department, Government of Sindh,
Barrack No. 8, Sindh Secretariat No.04-A, Court Road,

KARACHI

Ph. No. 021-9205356-69.

Subject: **MINUTES OF MEETING FOR THE "R&M / WORK FOR SEMINAR
HALL OF UROLOGY DEPARTMENT AT CMC HOSPITAL,
LARKANA."**

Reference: ***SPPRA SERIAL NO.30663, DATED: 01-12-2016.***

Dear Sir,

Enclosed please find herewith Minutes of Meeting furnished in accordance with the *Rule 11(9) of SPP Rules 2010* in respect of work mentioned under caption, for information and record.


Engr. Abdul Wahid Mongi
Project Director




Copy to be sent to:


- The Principal Chandka Medical College, Larkana.
- The Web Master, SMBBMU Larkana. (**for up-loading on Web-Site**).
- The PS to the Vice Chancellor, SMBBMU Larkana.
- Office Record.


ATTENDANCE SHEET


Name of work: M&R Work of Seminar Hall of urology Department at Chandka Medical College, Medical College, Larkana.

Date of Tender Opening: 14-12-2016 at 2:00 P.M

S.No	Name of Company	Estimated Amount (Rs.)	Bid Amount (Rs.)	Signature of Rep:
1	M/S. P. M. & Co. Larkana		=669,300/-	
2	M/S. M. M. & Co. Larkana		=671,960/-	
3	M/S. M. M. & Co. Larkana		=674,660/-	
4				
5		669,406		
6				
7				
8				


Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana
(Member)


Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana
(Member)


Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana
(Chairman)

Name of Work: R&M / WORK FOR SEMINAR HALL OF UROLOGY DEPARTMENT AT CMC HOSPITAL, LARKANA.

MINUTES OF MEETING:

A meeting for opening of tender for the work "R&M / Work for Seminar Hall of Urology Department At CMC Hospital, Larkana." was held on **14-12-2016 at 3:00 PM** in the Office of the Project Director, SMBB Medical University, Larkana. The following members of tender Opening Committee were present.

- | | |
|---|------------------|
| 1. Engr. Abdul Waheed Mangi.
Project Director, SMBBMU, Larkana | Member/ Convener |
| 2. Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary Education
Larkana | Member |
| 3. Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana. | Member |

The Project Director briefed the Committee members that the sealed percentage/ Item Rate Tenders were invited as per SPP Rules 2010 for the said work vide letter No. SMBBMU/EW/P.D//2016/294, Dated: 21st November, 2016. He further briefed that the estimated cost of tender was **Rs. 669,406.00** and Purchasing Date starting from 28-11-2016 to 14-12-2016, Submission Date on 14-12-2016 up to 1:00 PM, whereas, Opening Date of the tender was 14-12-2016 @ 2:00 PM. The Project Director further briefed that Four (04) bidders were purchased the Bidding Documents and 03 bidders were submitted the same in-time. Then all the Contractors were called in the Office of the Project Director, so that bidding documents can be opened in their presence under Rule-41 of SPP Rules 2010. Following Contractors took part in the bidding process as under:


1. M/s Bilawal Hussain Govt. Contractor, Larkana.
2. M/s Mashooque Ali Bhutto, Govt. Contractor, Larkana. **Copy of Attendance Sheet attached.**
3. M/s Majid Ali Bhutto, Govt. Contractor, Larkana.


The Committee started the proceedings of opening of tender in-front of aforementioned bidders and read aloud the names of each bidder one by one by opening their respective bids and also read aloud bid amount and other details as depicted under:

S#.	Name of Firm or Bidder	Estimated Cost in Rs.	Contractor quoted bid amount in Rs.	Mathematically Corrected bid amount in Rs.	% above/ Below Estimated Cost
1.	M/s Bilawal Hussain Govt. Contractor, Larkana	Rs: 669,406.00	Rs: 669,300.00	Rs: 669,300.00	- 0.015 % (Below)
2.	M/s Mashooque Ali Bhutto, Govt. Contractor, Larkana		Rs: 671,960.00	Rs: 671,960.00	+0.381 % (Above)
3.	M/s Majid Ali Bhutto, Govt. Contractor, Larkana		Rs: 674,660.00	Rs: 674,660.00	+ 0.784 % (Above)

After detail discussion & deliberation, the Committee recommended that to award the R&M / Work for Seminar Hall of Urolog Department At CMC Hospital, Larkana to M/s Bilawal Hussain Govt. Contractor, Larkana at the cost of Rs. 669,300.00

The meeting ended with the vote of thanks to all members.


Engr. Ghulam Murtaza Noonari
 Assistant Engineer
 Board of Intermediate & Secondary
 Education Larkana


Sarfraz Ahmed Tunio
 Accounts Officer
 SMBB Medical University, Larkana


Engr. Abdul Waheed Mangi
 Project Director
 SMBB Medical University, Larkana.

COMPARATIVE STATEMENT

NAME OF WORK:

R&M WORK FOR SEMINAR HALL OF UROLOGIA DEPARTMENT AT CIVIC HOSPITAL, LARKANA

Sr	NAME OF CONTRACTOR (FIRM COMPANY)	ESTIMATED COST IN RS.	CONTRACTORS QUOTED BID AMOUNT	MAJHE MAJHE VI CORRIG BID AMOUNT	% ABOVE/BELOW ESTIMATED COST	RANK
1	M/s Bilawal Hussain Govt. Contractor, Larkana		Rs: 669,300,000	Rs: 669,300,000	-0.015 % (Below)	1st Lowest
2	M/s Mischyque Ali Bhatta, Govt. Contractor, Larkana	Rs: 669,400,000	Rs: 671,900,000	Rs: 671,900,000	+0.381 % (Above)	2nd Lowest
3	M/s M/s A. J. Contractor, Larkana		Rs: 671,000,000	Rs: 671,000,000	+0.781 % (Above)	3rd Lowest

Engr. Ghulam ~~Murtaza~~ Noonari

Assistant Engineer

Board of Intermediate & Secondary

Education Larkana

Sarfraz Ahmed Tunio

Accounts Officer

SMBB Medical University Larkana

Engr. Abdul Wahed Mangi

Project Director

SMBB Medical University, Larkana

SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk.

Dated: 30th December, 2016

No. SMBBMU/EW/P.D/2016/272

1. M/s Bilawal Hussain,
Larkana.
2. M/s Mashooque Ali Bhutto,
Larkana.
3. M/s Majid Ali Bhutto,
Larkana.


Subject: BID EVALUATION REPORT SHOWING THE RANKING OF BID FOR THE WORK "R&M / WORK FOR SEMINAR HALL OF UROLOGY DEPARTMENT AT CMC HOSPITAL, LARKANA.

Reference: (SPPRA SERIAL NO.30663, DATED: 01-12-2016.)

Gentlemen,

The office of the undersigned has prepared the Bid Evaluation Report as attached showing the ranking of Bid Documents quoted by you for the above subjected works.

For your kind information and if any objection by you, please submit your complaint within 07 days, after that it is presumed that you have no any objection and work order issued to the lowest bidder.


Engr. Abdul Waheed Mangi,
Project Director

Copy forwarded to:


- The Director CMC, Larkana
- The Director (A&E), Govt. of Sindh, Sindh Public Procurement Regulatory Authority, (SPPRA), Karachi
(or uploading on SPPRA Web-Site).
- The Web Master, SMBBMU, Larkana. (For up-loading on Web-Site)
- The PS to the Vice Chancellor, SMBBMU, Larkana.
- Office Record.


Bid Evaluation Report


1. Name of Procuring Agency: Shaheed Mohtarma Benazir Bhutto Medical University, Larkana.
2. Tender Reference No: No. SMBBMU/EW/P.D//2016/294, DATED: 21st November, 2016.
3. Tender Description Name of work item: R&M / WORK FOR SEMINAR HALL OF UROLOGY DEPARTMENT AT CMC HOSPITAL, LARKANA.
4. Method of Procurement: Domestic/ Local.
5. Tender Published: SPPRA Web Site on 01-12-2016.
Print & Electronic Media (SPPRA Serial No.30663, Dated: 01-12-2016).
6. Total Bid documents Sold:- 04 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening date: (if applicable) Not Applicable /Provide details in separate form
9. No. of Bid technically qualified (if applicable): Not Applicable.
10. Bids Rejected: Nil.
11. Financial Bid Opening Date: 14-12-2016.
12. Bid Evaluation Report:
13. Estimated Cost:- Rs: 669,406.00

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/s Bilawal Hussain Govt. Contractor, Larkana	Rs: 669,300.00	1 st	-0.015 % (Below)	Acceptable due to 1 st lowest.	
2	M/s Bilawal Hussain Govt. Contractor, Larkana	Rs: 671,960.00	2 nd	+0.381 % (Above)	2 nd Lowest	
3	M/s Majid Ali Bhutto, Govt. Contractor, Larkana	Rs: 674,660.00	3 rd	+0.781 % (Above)	3 rd Lowest	

Signatures of the Members of the Committee.


Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana


Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana



Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana


BIDDERS QUALIFICATION REPORT

TENDER NAMELY

R&M / WORK FOR SEMINAR HALL OF UROLOGY DEPARTMENT AT CMC HOSPITAL, LARKANA

1	Name of Procuring Agency	Project Director, SMBBMU, Larkana
2	Tender Reference Number	No. SMBBMU/EW/P.D/2016/294, Dated: 21st November, 2016
3	Method of Procurement	Single Stage- One Envelope Procedure
4	Name of Firm / Bidder	M's Bilawal Hussain Govt. Contractor, Larkana
5	Registration with Income Tax Department	Yes
6	Registration with PEC	Yes
7	Bank Statement showing cash balance of 40% of Bid amount.	Yes
8	Tender Fee / Cost of Bidding Document.	Submitted
9	2% Earnest money	Submitted
10	Firm has not been Blacklisted previously by any executing agency.	Not Blacklisted.
11	All documents / information furnished are true & correct.	Yes
12	Compliant / non-compliant.	Compliant


Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana


Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana


Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana.

SHAHED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk.

No. S.MBBMU/EW/P.D/2016/313

Dated: 02nd January, 2017

"SAY NO TO CORRUPTION"

Director (A&F),

Sindh Public Procurement Regulatory Authority
(SPPRA), Services General Administration &
Coordination Department, Government of Sindh,
Barrack No. 8, Sindh Secretariat No.04-A, Court Road,

KARACHI

Ph. No. 021-9205356-69.

Subject: **MINUTES OF MEETING FOR THE "R&M WORK OF CENTRAL
CANTEEN AT BIBI ASEefa DENTAL COLLEGE SMBBMU,
LARKANA."**

Reference: ***SPPRA SERIAL NO.30663, DATED: 01-12-2016.***

Dear Sir,

Enclosed please find herewith Minutes of Meeting furnished in accordance with the **Rule 41(9) of SPP Rules 2010** in respect of work mentioned under caption, for information and record.


Engr. Anwar Waheed Mangi
Project Director

Copy to be as to:


- The Principal Bibi Aseefa Dental College, Larkana.
- The Web Master, SMBBMU, Larkana. (for up-loading on Web-Site).
- One PS to the Vice Chancellor, SMBBMU, Larkana.
- Office Record.


ATTENDANCE SHEET


Name of work: M&R Work of Central Canteen Bibi Aseefa Dental College, at SMBB Medical University, Larkana.

Date of Tender Opening: 14-12-2016 at 2:00 P.M

S.No	Name of Company	Estimated Amount (Rs.)	Bid Amount (Rs.)	Signature of Rep:
1	M. M. M. Construction		=1623700/-	(M. M. M.)
2	M. M. M. Construction		=1743800/-	(M. M. M.)
3	M. M. M. Construction		=1698500/-	(M. M. M.)
4		Rs. 1624000/-		
5				
6				
7				
8				


Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana
(Member)


Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana
(Member)


Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana
(Chairman)

Name of Work: R&M WORK OF CENTRAL CANTEEN AT BIBI ASEefa DENTAL COLLEGE SMBBMU, LARKANA.

MINUTES OF MEETING:

A meeting for opening of tender for the work **R&M Work of Central Canteen at Bibi Aseefa Dental College SMBBMU, Larkana** was held on **14-12-2016 at 2:00 PM** in the Office of the Project Director, SMBB Medical University, Larkana. The following members of tender Opening Committee were present.

- | | |
|---|------------------|
| 1. Engr. Abdul Waheed Mangi,
Project Director, SMBBMU, Larkana | Member/ Convener |
| 2. Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary Education
Larkana | Member |
| 3. Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana. | Member |

The Project Director briefed the Committee members that the sealed percentage/ Item Rate Tenders were invited as per SPP Rules 2010 for the said work vide letter No. SMBBMU/E/W/P.D//2016/294, Dated: 21st November, 2016. He further briefed that the estimated cost of tender was **Rs. 162,4000.00** and Purchasing Date starting from 28-11-2016 to 14-12-2016, Submission Date on 14-12-2016 up to 1:00 PM, whereas, Opening Date of the tender was 14-12-2016 @ 2:00 PM. The Project Director further briefed that Four (04) bidders purchased the Bidding Documents and 03 bidders were submitted the same in-time. Then all the Contractors were called in the Office of the Project Director, so that bidding documents can be opened in their presence under Rule-41 of SPP Rules 2010. Following Contractors took part in the bidding process as under:

1. M/s Ummay Construction, Larkana.
2. M/s Abdul Halimz Abro & Co, Larkana.
3. M/s Super Construction, Govt. Contractor, Larkana.


Copy of Attendance Sheet attached.

The Committee started the proceedings of opening of tender in-front of aforementioned bidders and read aloud the names of each bidder one by one by opening their respective bids and also read aloud bid amount and other details as depicted under:

S#.	Name of Firm or Bidder	Estimated Cost in Rs.	Contractor quoted bid amount in Rs.	Mathematically Corrected bid amount in Rs.	% above/ Below Estimated Cost
1.	M/s Ummay Construction, Larkana		Rs: 1,623,700.00	Rs: 1,623,700.00	- 0.018 % (Below)
2.	M/s Abdul Hafeez Abro & Co. Larkana	Rs: 162,4000.00	Rs: 1,698,500.00	Rs: 1,698,500.00	+ 4.587 % (Above)
3.	M/s Super Construction, Govt. Contractor, Larkana.		Rs: 1743,800.00	Rs: 1743,800.00	+ 7.376 % (Above)

After detail discussion & deliberation, the Committee recommended that to award the R&M Work of Central Canteen at Bili Aseefa Dental College SMBBMU, Larkana to M/s Ummay Construction, Larkana at the cost of Rs. 1,623,700.00

The meeting ended with the vote of thanks to all members.


Engr. Ghulam Sartaza Noonari
 Assistant Engineer
 Board of Intermediate & Secondary
 Education, Larkana


Sarfraz Ahmed Tunio
 Accounts Officer
 SMBB Medical University, Larkana


Engr. Abdul Waheed Mangi
 Project Director
 SMBB Medical University, Larkana.

COMPARATIVE STATEMENT

NAME OF WORK: KNM WORK OF CENTRAL CYNELIN ALBRI ASSEMBLY NEEL COLLEGE SYRBAUL LARKANA

Sr	NAME OF CONTRACTOR / FIRM / COMPANY	ESTIMATED COST IN RS	CONTRACTORS QUOTED BID AMOUNT	ADJUSTED BIDDING AMOUNT	ADJUSTED BIDDING AMOUNT	ABOVE / BELOW ESTIMATED COST	RANK
1	M/s. Farooq Construction, Larkana		RS: 1,623,700.00	RS: 1,623,700.00	RS: 1,623,700.00	-0.018% (Below)	1st Lowest
2	M/s. Asad Hafeez Ayub & Co. Larkana	RS: 1,62,400,000	RS: 1,62,400,000	RS: 1,62,400,000	RS: 1,62,400,000	1.587% (Above)	2nd Lowest
3	M/s. Saeed Construction, Larkana		RS: 1,62,800,000	RS: 1,62,800,000	RS: 1,62,800,000	1.789% (Above)	3rd Lowest

Engr. Ghulam ~~Murtaza~~ ~~Noonari~~
 Assistant Engineer
 Board of Intermediate & Secondary
 Education Larkana

Sarifraz Ahmed Tunio
 Accounts Officer
 SMBB Medical University Larkana

Engr. Abdul Wahed Mangi
 Project Director
 SMBB Medical University, Larkana

SHAHED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475231, www.smbbmu.edu.pk.

Dated: 30th December, 2016

No. SMBBMU/EW/P.D/2016/357

1. M/s Ummay Construction,
Larkana.
2. M/s Abdul Hafeez Abro & Co.,
Larkana.
3. M/s Super Construction,
Larkana.

Subject: BID EVALUATION REPORT SHOWING THE RANKING OF BID FOR THE WORK "R&M WORK OF CENTRAL CANTEEN AT BIBI ASEENA DENTAL COLLEGE SMBBMU, LARKANA."

Reference: (SPPRA SERIAL NO.30663, DATED: 01-12-2016.)

Gentlemen,

The office of the undersigned has prepared the Bid Evaluation Report as attached showing the ranking of Bid Documents quoted by you for the above subjected works.

This is for your kind information and if any objection by you, please submit your complaint within 07 days, after that it is presumed that you have no any objection and work order issued to the lowest bidder.


Engr. Abdul Waheed Mangi
Project Director

Copy Files to:

- The Project CMC, Larkana
- The Project A/C of Govt. of Sindh, Sindh Public Procurement Regulatory Authority (SPPRA), Karachi (For uploading on SPPRA Web-Site)
- The Web Master, SMBBMU, Larkana. (For up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU, Larkana.
- Office Record.

Bid Evaluation Report


1. Name of Procuring Agency: **Shaheed Mohtarma Benazir Bhutto Medical University, Larkana.**
2. Tender Reference No: **No. SMBBMU/EW/P.D//2016/294, DATED: 21st November, 2016.**
3. Tender Description/Name of work/item: **R&M WORK OF CENTRAL CANTEEN AT BIBI ASEefa DENTAL COLLEGE SMBBMU, LARKANA**
4. Method of Procurement: **Domestic/ Local.**
5. Tender Published: **SPPRA Web Site on 01-12-2016.**
Print & Electronic Media (SPPRA Serial No.30663, Dated: 01-12-2016).
6. Total Bid documents Sold:- **04 Nos.**
7. Total Bids Received: **03 Nos.**
8. Technical Bid Opening date: (if applicable) **Not Applicable** (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): **Not Applicable.**
10. Bid(s) Rejected: **Nil.**
11. Financial Bid Opening Date: **14-12-2016.**

12. Bid Evaluation Report:

13. Estimated Cost:- Rs: 16,24,000.00

<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimated cost</i>	<i>Reasons for acceptance/rejection</i>	<i>Remarks</i>
0	1	2	3	4	5	6
1.	M/s Ummay Construction, Larkana	Rs: 1,623,700.00	1 st	- 0.018 % (Below)	Acceptable due to 1 st lowest.	
2.	M/s Abdul Hafeez Abro & Co. Larkana	Rs: 1,698,500.00	2 nd	+ 4.587 % (Above)	2 nd Lowest	
3.	M/s Super Construction, Govt. Contractor, Larkana	Rs: 1,743,800.00	3 rd	+ 7.376 % (Above)	3 rd Lowest	

Signatures of the Members of the Committee.


Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana


Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana



Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana


BIDDERS QUALIFICATION REPORT


TENDER NAMELY

R&M WORK OF CENTRAL CANTEEN AT BIBI ASEefa DENTAL COLLEGE SMBBMU, LARKANA

1	Name of Procuring Agency	Project Director, SMBBMU, Larkana
2	Tender Reference Number	No. SMBBMU /W/P.D. 2016/293, Dated 21st November, 2016
3	Method of Procurement	Single Stage- One Envelope Procedure
4	Name of Firm/ Bidder	M/s Umayy Construction, Larkana
5	Registration with Income Tax Department	Yes
6	Registration with PLC	Yes
7	Bank Statement showing cash balance of 10% of Bid amount	Yes
8	Tender Fee/ Cost of Bidding Document	Submitted
9	2% Earnest money	Submitted
10	Contractor is not been Blacklisted previously by any executing agency	Not Blacklisted.
11	All documents/ information furnished are true & correct.	Yes
12	Compliant/ non-compliant	Compliant


Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana


Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana


Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana.

SHAHED MOHTARMA
BENAZIR BHUTTO

MEDICAL UNIVERSITY LARKANA

Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

No. SMBBMU/EW/P.D/2016/374

Dated: 02nd January, 2017

"SAY NO TO CORRUPTION"

Director (A&F),
Sindh Public Procurement Regulatory Authority
(SPPRA), Services General Administration &
Coordination Department, Government of Sindh,
Barrack No. 8, Sindh Secretariat No.04-A, Court Road,

KARACHI

Ph. No. 021-9205356-69.

Subject: **MINUTES OF MEETING FOR THE "R&M / REPLACEMENT OF
DRAINAGE LINE FOR BUNGALOW NO.04 AT VICE
CHANCELLOR SMBBMU LARKANA."**

Reference: ***SPPRA SERIAL NO.30663, DATED: 01-12-2016.***

Dear Sir,

Enclosed please find herewith Minutes of Meeting furnished in accordance with the ***Rule 41(9) of SPP Rules 2010*** in respect of work mentioned under caption, for information and record.


Engr. Abdul Waheed Mangi
Project Director



Copy To/As to:


- The Web Master, SMBBMU Larkana. (for up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU Larkana.
- Office Record.


ATTENDANCE SHEET


Name of work: M&R Replacement of Drainage Line Bungalow No.04 at Vice Chancellor Secretariat SMBB Medical University, Larkana.

Date of Tender Opening: 14-12-2016 at 2:00 P.M

S.No	Name of Company	Estimated Amount (Rs.)	Bid Amount (Rs.)	Signature of Rep:
1	MSA		=1336770/-	
2	Alumal		=1405850/-	
3	WPC		=1379700/-	
4				
5				
6				
7				
8				


Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana
(Member)


Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana
(Member)


Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana
(Chairman)

Name of Work: M&R / REPLACEMENT OF DRAINAGE LINE FOR BUNGALOW NO.04 AT VICE CHANCELLOR SMBBMU LARKANA.

MINUTES OF MEETING:

A meeting for opening of tender for the work "M&R / Replacement of Drainage Line for Bungalow No.04 at Vice Chancellor SMBBMU Larkana", was held on **14-12-2016 at 2:00 PM** in the Office of the Project Director, SMBB Medical University, Larkana. The following members of tender Opening Committee were present.

- | | |
|---|------------------|
| 1. Engr. Abdul Waheed Mangi,
Project Director, SMBBMU, Larkana | Member/ Convener |
| 2. Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary Education
Larkana | Member |
| 3. Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana. | Member |

The Project Director briefed the Committee members that the sealed percentage/ Item Rate Tenders were invited as per SPP Rules 2010 for the said work vide letter No. SMBBMU/EW/P.D//2016/294, Dated: 21st November, 2016. He further briefed that the estimated cost of tender was **Rs. 1,371,121.00** and Purchasing Date starting from 28-11-2016 to 14-12-2016, Submission Date on 14-12-2016 up to 1:00 PM, whereas, Opening Date of the tender was 14-12-2016 @ 2:00 PM. The Project Director further briefed that Four (04) bidders were purchased the Bidding Documents and 03 bidders were submitted the same in-time. Then all the Contractors were called in the Office of the Project Director, so that bidding documents can be opened in their presence under Rule-41 of SPP Rules 2010. Following Contractors took part in the bidding process as under:

1. M/s Iqbal Tagor, Larkana.
2. M/s Ghulam A. Char Metlo Larkana.
3. M/s Kashif Ali & Company Larkana.


Copy of Attendance Sheet attached.

The Committee started the proceedings of opening of tender in-front of aforementioned bidders and read aloud the names of each bidder one by one by opening their respective bids and also read aloud bid amount and other details as depicted under:

S#.	Name of Firm or Bidder	Estimated Cost in Rs.	Contractor quoted bid amount in Rs.	Mathematically Corrected bid amount in Rs.	% above/ Below Estimated Cost
1.	M/s Ghulam Asghar Metlo Govt. Contractor, Larkana	Rs: 1,371,121.00	Rs: 1,336,770.00	Rs: 1,336,770.00	- 2.505 % (Below)
2.	M/s Iqbal Tahir, Govt. Contractor, Larkana		Rs: 1,379,700.00	Rs: 1,379,700.00	+ 0.625 % (Above)
3.	M/s Naveed Ahmed, Govt. Contractor, Larkana		Rs: 1,405,850.00	Rs: 1,405,850.00	+ 2.532 % (Above)

After detail discussion & deliberation, the Committee recommended that to award the M&R / Replacement of Drainage Line for Bungalow No.04 at Vice Chancellor SMBBMU Larkana, to M/s Ghulam Asghar Metlo Govt. Contractor, Larkana at the cost of Rs. 1,336,770.00

The meeting ended with the vote of thanks to all members.


Engr. Ghulam Sartara Noonari
 Assistant Engineer
 Board of Intermediate & Secondary
 Education, Larkana


Sarfraz Ahmed Tunio
 Accounts Officer
 SMBB Medical University, Larkana


Engr. Abdul Waheed Mangi
 Project Director
 SMBB Medical University, Larkana.

COMPARATIVE STATEMENT

NAME OF WORK MINI REPLACEMENT OF DRAINAGE LINE FOR BSG MLOW SOLID WASTE CHANTEL FOR SYBARI
LARKANA

S#	NAME OF CONTRACTOR / FIRM / COMPANY	ESTIMATED COST IN RS	CONTRACTORS QUOTED BID VIOLATE	MATHEMATICALY CORRECT BID VIOLATE	ABOVE BEL LOW ESTIMATED COST	RANK
1	M/S Ghulam Asghar Meelo Govt Contractor, Larkana		RS: 1,336,770.00	RS: 1,336,770.00	-2.505 % (Below)	1st Lowest
2	M/S Iqbal Faqar Govt Contractor, Larkana	RS: 1,371,121.00	RS: 1,379,700.00	RS: 1,379,700.00	0.625 % (Above)	2nd Lowest
3	M/S Mansoor Ahsan Govt Contractor, Larkana		RS: 1,408,850.00	RS: 1,408,850.00	2.852 % (Above)	3rd Lowest

Engr. Ghulam Murtaza Noonari
 Assistant Engineer
 Board of Intermediate & Secondary
 Education Larkana

Sarfraz Ahmed Tunio
 Accounts Officer
 SMBB Medical University Larkana

Engr. Abdul Wahed Mangi
 Project Director
 SMBB Medical University, Larkana

SHAHED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk,

Dated: 30th December, 2016

No. SMBBMU/EW/P.D/2016/36

1. M/s Ghulam Asghar Metlo,
Larkana.
2. M/s Iqbal Tagar,
Larkana.
3. M/s Naveed Ahmed,
Larkana.


Subject: **BID EVALUATION REPORT SHOWING THE RANKING OF BID FOR THE WORK "R&M / REPLACEMENT OF DRAINAGE LINE FOR BUNGALOW NO.04 AT VICE CHANCELLOR SMBBMU LARKANA."**

Reference: (SPPRA SERIAL NO.30663, DATED: 01-12-2016.)

Content:

The office of the undersigned has prepared the Bid Evaluation Report as attached showing the ranking of Bid Documents quoted by you for the above subjected works.

This is for your kind information and if any objection by you, please submit your complaint within 07 days, after that it is presumed that you have no any objection and work order issued to the lowest bidder.


Engr. Abdul Waheed Mangi
Project Director

Copy f.w.s to:


- The Principal BADC, Larkana
- The Director (A&F), Govt. of Sindh, Sindh Public Procurement Regulatory Authority (SPPRA), Karachi (for uploading on SPPRA Web-Site).
- The Work Master, SMBBMU Larkana (For up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU Larkana
- Office Record.


BIDDERS QUALIFICATION REPORT


TENDER NAMELY

**R&M REPLACEMENT OF DRAINAGE LINE FOR BUNGALOW NO.04 AT VICE CHANCELLOR
SMBBMU LARKANA**

1	Name of Procuring Agency	Project Director, SMBBMU, Larkana
2	Tender Reference Number	No. SMBBMU / W.P.D. 2016 / 294, Dated 21st November, 2016
3	Method of Procurement	Single Stage- One Envelope Procedure
4	Name of Firm - Bidder	M/s Ghulam Asghar Metro Govt. Contractor, Larkana
5	Registration with Income Tax Department	Yes
6	Registration with PFC	Yes
7	Bank Statement showing cash balance of 10% of Bid amount.	Yes
8	Tender Fee - Cost of Bidding Document.	Submitted
9	2% earnest money	Submitted
10	Firm has not been Blacklisted previously by any executing agency.	Not Blacklisted.
11	All documents / information furnished are true & correct.	Yes
12	Compliant / non-compliant.	Compliant


Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana


Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana


Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana.

Bid Evaluation Report

1. Name of Procuring Agency: **Shaheed Mohtarma Benazir Bhutto Medical University, Larkana.**
2. Tender Reference No: **No. SMBBMU/EW/P.D//2016/294, DATED: 21st November, 2016.**
3. Tender Description/Name of work/item: **R&M / REPLACEMENT OF DRAINAGE LINE FOR BUNGALOW NO.04 AT VICE CHANCELLOR SMBBMU LARKANA**
4. Method of Procurement: **Domestic/ Local.**
5. Tender Published: **SPPRA Web Site on 01-12-2016.**
Print & Electronic Media (SPPRA Serial No.30663, Dated: 01-12-2016).
6. Total Bid documents Sold:- **04 Nos.**
7. Total Bids Received: **03 Nos.**
8. Technical Bid Opening date: (if applicable) **Not Applicable** (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): **Not Applicable.**
10. Bid(s) Rejected: **Nil.**
11. Financial Bid Opening Date: **14-12-2016.**


12. Bid Evaluation Report:

13. Estimated Cost:- Rs: 1,371,121.00

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Ghulam Asghar Mello Govt. Contractor, Larkana	Rs: 1,336,770.00	1 st	- 2.505 % (Below)	Acceptable due to 1 st lowest.	
2.	M/s Iqbal Tigar, Govt. Contractor, Larkana	Rs: 1,379,700.00	2 nd	+ 0.625 % (Above)	2 nd Lowest	
3.	M/s Naveed Ahmed, Govt. Contractor, Larkana	Rs: 1,405,850.00	3 rd	+ 2.532 % (Above)	3 rd Lowest	

Signatures of the Members of the Committee.


Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana


Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana


Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana

SHAHHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

No. SMBBMU/EW/P.D/2016/375

Dated: 02nd January, 2017

"SAY NO TO CORRUPTION"


Director (A&F),
Sindh Public Procurement Regulatory Authority
(SPPRA), Services General Administration &
Coordination Department, Government of Sindh,
Barrack No. 8, Sindh Secretariat No.04-A, Court Road,
KARACHI
Ph. No. 021-9205356-69.

Subject **MINUTES OF MEETING FOR THE "CONSTRUCTION OF
DRAINAGE LINE & BATH ROOMS AT MEDICAL UNIT-II AT
GMMMC SUKKUR."**

Reference: **SPPRA SERIAL NO.30663, DATED: 01-12-2016.**

Dear Sir,

Enclosed please find herewith Minutes of Meeting furnished in accordance with the **Rule 41(9) of SPP Rules 2010** in respect of work mentioned under caption, for information and record.


Engr. Abdul Walheed Mangi
Project Director

Copy goes to:

- The Ghulam Muhammad Mahar Medical College, Sukkur.
- The Web Master, SMBBMU Larkana. (for up-loading on Web-Site).
- The PS to the Vice Chancellor, SMBBMU Larkana.
- Office Record.

ATTENDANCE SHEET

Name of work: Construction of Drainage Work and Bath Rooms in Medical Unit-II at Ghulam Muhammad Mahar Medical College, Sukkur.

Date of Tender Opening: 14-12-2016 at 2:00 P.M

S.No	Name of Company	Estimated Amount (Rs.)	Bid Amount (Rs.)	Signature of Rep:
1	M/S. [Handwritten]		= 975000/-	[Signature]
2	M/S. [Handwritten]		= 1012500/-	[Signature]
3	M/S. [Handwritten]		= 994000/-	
4				
5		973,992		
6				
7				
8				

[Signature]
Sarfraz Ahmed Tunio
Accounts Officer

SMBB Medical University, Larkana
(Member)

[Signature]
Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana
(Member)

[Signature]
Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana
(Chairman)

Name of Work: CONSTRUCTION OF DRAINAGE LINE & BATH ROOMS AT MEDICAL UNIT-II AT GMMMC SUKKUR.

MINUTES OF MEETING:

A meeting for opening of tender for the work **Construction of Drainage Line & Bath Rooms at Medical Unit-II at GMMMC Sukkur**, was held on **14-12-2016 at 2:00 PM** in the Office of the Project Director, SMBB Medical University, Larkana. The following members of tender Opening Committee were present.

- | | |
|---|------------------|
| 1. Engr. Abdul W. Heed Mangi,
Project Director, SMBBMU, Larkana | Member/ Convener |
| 2. Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary Education
Larkana | Member |
| 3. Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana. | Member |

The Project Director briefed the Committee members that the sealed percentage/ Item Rate Tenders were invited as per SPP Rules 2010 for the said work vide letter No. SMBBMU/E/W/P.D//2016/294, Dated: 21st November, 2016. He further briefed that the estimated cost of tender was **Rs. 973,992.00** and Purchasing Date starting from 28-11-2016 to 14-12-2016, Submission Date on 14-12-2016 up to 1:00 PM, whereas, Opening Date of the tender was 14-12-2016 @ 2:00 PM. The Project Director further briefed that Four (04) bidders were purchased the Bidding Documents and 03 bidders were submitted the same in time. Then all the Contractors were called in the Office of the Project Director, so that bidding documents can be opened in their presence under Rule-41 of SPP Rules 2010. Following Contractors took part in the bidding process as under:

1. M/s Muhammad Bilal Govt. Contractor, Sukkur
2. M/s Hi-Tech Engineering Services Sukkur.
3. M/s New Royal Enterprises Sukkur.


Copy of Attendance Sheet attached.

The Committee started the proceedings of opening of tender in-front of aforementioned bidders and read aloud the names of each bidder one by one by opening their respective bids and also read aloud bid amount and other details as depicted under:

S#.	Name of Firm - Bidder	Estimated Cost in Rs.	Contractor quoted bid amount in Rs.	Mathematically Corrected bid amount in Rs.	% above/ Below Estimated Cost
1.	M/s Muhammad Bilal Govt. Contractor, Sukkur	Rs: 973,992.00	Rs: 975,000.00	Rs: 975,000.00	+0.103 % (Above)
2.	M/s Hi-Tech Engineering Services Sukkur		Rs: 994,000.00	Rs: 994,000.00	+ 2.054 % (Above)
3.	M/s New Royal Enterprises Sukkur		Rs: 1,012,500.00	Rs: 1,012,500.00	+ 3.953 % (Above)

After detail discussion & deliberation, the Committee recommended that to award the **Construction of Drainage Line & Bathrooms at Medical Unit-II at GMMMC Sukkur.** to **M/s Muhammad Bilal Govt. Contractor, Sukkur** at the cost of **Rs. 975,000.00**

The meeting ended with the vote of thanks to all members.


Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education, Larkana


Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana


Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana.

COMPARATIVE STATEMENT

NAME OF WORK: CONSTRUCTION OF DRIVING LANE & BATH ROOMS AT MEDICAL UNIT II AT GYMNIC STADIUM

Sl. No.	NAME OF CONTRACTOR / FIRM / COMPANY	ESTIMATED COST IN RS.	CONTRACTORS QUOTED BID AMOUNT	MARKET VALUE AFTER CORRECT BID AMOUNT	% ABOVE / BELOW ESTIMATED COST	RANK
1	M/s. Muhammad Bilal Govt. Contractor, Larkana		RS: 975,000.00	RS: 975,000.00	-0.103 % (Above)	1st Lowest
2	M/s. The Field Engineering Services Sukkur	RS: 973,992.00	RS: 991,000.00	RS: 991,000.00	+0.81 % (Above)	2nd Lowest
3	M/s. New Road Engineering Services Sukkur		RS: 1,012,500.00	RS: 1,012,500.00	+0.953 % (Above)	3rd Lowest

Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana

Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University Larkana

Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana

SHAHED MOHLARMA
BENAZIR BIUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk,

Dated: 30th December, 2016

No. SMBBMU/EW/P.D/2016/361

1. M/s Muhammad Bilal,
Larkana.
2. M/s Hi-Tech Engineering Services,
Sukkur
3. M/s New Royal Enterprises,
Sukkur


Subject: BID EVALUATION REPORT SHOWING THE RANKING OF BID FOR THE WORK "CONSTRUCTION OF DRAINAGE LINE & BATH ROOMS AT MEDICAL UNIT-II AT GMMMC SUKKUR."

Reference: (SPPRA SERIAL NO.30663, DATED: 01-12-2016.)

Content:

The office of the undersigned has prepared the Bid Evaluation Report as attached showing the ranking of Bid Documents quoted by you for the above subjected works.

This is for your kind information and if any objection by you, please submit your complaint within 07 days, after that it is presumed that you have no any objection and work order issued to the lowest bidder.


Engr. Abdul Waheed Mang
Project Director

Copy goes to:

- The Principal BADC, Larkana
- The Director (A&E), Govt. of Sindh, Sindh Public Procurement Regulatory Authority, (SPPRA), Karachi (or uploading on SPPRA Web-Site).
- The Web Master, SMBBMU Larkana. (For up-loading on Web-Site).
- The Office of the Vice Chancellor, SMBBMU Larkana
- Office Record.


Bid Evaluation Report

1. Name of Procuring Agency: **Shaheed Mohtarma Benazir Bhutto Medical University, Larkana.**
2. Tender Reference No: **No. SMBBMU/EW/P.D//2016/294, DATED: 21st November, 2016.**
3. Tender Description/Name of work/item: **CONSTRUCTION OF DRAINAGE LINE & BATH ROOMS AT MEDICAL UNIT-II AT GMMMC SUKKUR**
4. Method of Procurement: **Domestic/ Local.**
5. Tender Published: **SPPRA Web Site on 01-12-2016.**
Print & Electronic Media (SPPRA Serial No.30663, Dated: 01-12-2016).
6. Total Bid documents Sold:- **04 Nos.**
7. Total Bids Received: **03 Nos.**
8. Technical Bid Opening date: (if applicable) **Not Applicable** (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): **Not Applicable.**
10. Bid(s) Rejected: **Nil.**
11. Financial Bid Opening Date: **14-12-2016.**
12. Bid Evaluation Report:

13. **Estimated Cost:- Rs: 973,992.00**

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Muhammad Bilal Govt. Contractor, Larkana	Rs: 975,000.00	1 st	+0.103 % (Above)	Acceptable due to 1 st lowest.	
2.	M/s Hi-Tech Engineering Services Sukkur	Rs: 994,000.00	2 nd	+ 2.054 % (Above)	2 nd Lowest	
3.	M/s New Royal Enterprises Sukkur	Rs: 1,012,500.00	3 rd	+ 3.953 % (Above)	3 rd Lowest	

Signatures of the Members of the Committee.


Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana


Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana



Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana


BIDDERS QUALIFICATION REPORT


TENDER NAMELY

**CONSTRUCTION OF DRAINAGE LINE & BATH ROOMS AT MEDICAL UNIT-II AT GMMMC
SUKKUR**

1	Name of Procuring Agency	Project Director, SMBBMU, Larkana
2	Tender Reference Number	No. SMBBMU / T.W. P.D. 2016/294, Dated: 21st November, 2016
3	Method of Procurement	Single Stage- One Envelope Procedure
4	Name of Firm / Bidder	M/s. Muhammad Bilal Govt. Contractor, Larkana
5	Registration with Income Tax Department	Yes
6	Registration with PLC	Yes
7	Bank Statement showing cash balance of 20 _____ of amount	Yes
8	Tender Fee / Cost of Bidding Document	Submitted
9	2% Earnest money	Submitted
10	Firm has not been Blacklisted previously by any executing agency.	No / Blacklisted.
11	All documents / information furnished are true & correct	Yes
12	Compliant / non-compliant	Compliant


Engr. Ghulam Murtaza Noonari
Assistant Engineer
Board of Intermediate & Secondary
Education Larkana


Sarfraz Ahmed Tunio
Accounts Officer
SMBB Medical University, Larkana


Engr. Abdul Waheed Mangi
Project Director
SMBB Medical University, Larkana.

BENZAZI BHUTTO
MEDICAL UNIVERSITY
Office of the Project Director

Phone: +92-74-9410911 Fax: +92-74-9410912

US/607/PD/2016/3/7

NOTIFICATION

It is notified for general information of all concerned that the Project Director, Benazir Bhutto Medical University, Larkana has constituted a committee for the titled "A/E-R Works CMC/GMM/US/607/PD/2016/3/7".

Eng. Abdul Waheed Mangi
Project Director,
Benazir Medical University, Larkana

Mr. Sarfraz Ahmed Tunio
Examinations Officer,
Benazir Medical University, Larkana

Assistant Engineer
Office of Intermediate and Secondary Education,
Larkana



Eng. Abdul Waheed Mangi

Project Director's commitment to:

Quality Control and Management

Project Management System



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

Dated: 24th January, 2017

No. SMBBMU/EW/P.D/2016/413

"SAY NO TO CORRUPTION"

Director (A&F),
Sindh Public Procurement Regulatory Authority
(SPPRA), Services General Administration &
Coordination Department, Government of Sindh,
Barrack No. 8, Sindh Secretariat No.04-A, Court Road,

KARACHI

Ph. No. 021-9205356-69.

Subject: **PUBLICATION OF THE AWARD OF CONTRACT UNDER RULE-50.**

Reference: (SPPRA Serial No. 30663, Dated: 01ST December, 2016)
(BER SPPRA Serial No. 9632, Dated: 10th January, 2017)

Dear Sir,

Please find enclosed herewith the required documents of following works attached as per SPPRA Rule (50) 2010 (Amended 2013).

- Letter of Acceptance
- Letter of Award
- Form of Contract (Duly Signed and Stamped).
- Contract Evaluation Form

S. #	Name of Work	Awarded Cost
01	Replacement of Drainage Line at Ghulam Muhammad Mahar Medical College, Sukkur	1,228,320.00
02	Construction of Store Room beside Canteen at Ghulam Muhammad Mahar Medical College Sukkur	2,095,000.00
03	Construction of Dissection Hall at Ghulam Muhammad Mahar Medical College Sukkur	3,587,700.00
04	Construction Of Seminar Room At Ghulam Muhammad Mahar Medical College, Sukkur	1,232,800.00
05	M&R Work Uplifting of Boundary Wall Front Side Connected to Girls Canteen at GMMMC Sukkur	567,000.00
06	M&R Electrical Work of Accounts/Establishment/Store Room/Pathology Lab at GMMMC Sukkur	578,000.00
07	M&R Electrical Work Gyane Seminar Hall at Ghulam Muhammad Mahar Medical College, Sukkur	150,000.00

SPPRA INWARD DIARY
NO: 658
DATED: 26-01-17

08	Electric Work Store Room beside Canteen at Ghulam Muhammad Mahar Medical College, Sukkur	448,500.00
09	Electric Work of Seminar Room at Ghulam Muhammad Mahar Medical College, Sukkur	466,085.00
10	M&R/ Replacement of L.T/ Power Supply at Admin Block, Anatomy & Physiology Departments Through 630kva T/F) At CMC Larkana	1,424,660.00
11	R&M / Work for Seminar Hall of Urology Department At CMC Hospital, Larkana	669,300.00
12	R&M Work of Central Canteen at Bibi Aseefa Dental College SMBBMU, Larkana	1,623,700.00
13	M&R / Replacement of Drainage Line for Bungalow No.04 at Vice Chancellor Secretariat SMBBMU Larkana	1,336,770.00
14	Construction of Drainage Line & Bath Rooms at Medical Unit-Ii at GMMMC Sukkur	975,000.00
	Grand Total Amount	16,382,835.00

This is for your kind information and further necessary action please.


ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR

Copy for information to:

- The P.S to Vice Chancellor, SMBB Medical University, Larkana.
- The Staff officer M.D. SPPRA, Karachi.
- Office Record.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY


CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPT. SMBB Medical University, Larkana.
- 2) PROVINCIAL / LOCAL GOVT. / OTHER Autonomous (Other)
- 3) TITLE OF CONTRACT M&R work uplifting of B/wall Foot side
- 4) TENDER NUMBER Connected to civil Contract at emmn C Sukkur
- 5) BRIEF DESCRIPTION OF CONTRACT (05) No. SMBBMU/En/PD/2016/294 Dated 21-11-2016
- 6) FORUM THAT APPROVED THE SCHEME Vice Chancellor, SMBBMU, Larkana.
- 7) TENDER ESTIMATED VALUE Rs=562087/-
- 8) ENGINEER'S ESTIMATE (For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) (02) Two Months
- 10) TENDER OPENED ON (DATE & TIME) 14-12-2016, at 2:00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) (04) Four
- 12) NUMBER OF BIDS RECEIVED (03) Three
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS (03) Three
- 14) BID EVALUATION REPORT (Enclose a copy) Copy attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Safoor Engineering, Rohri
- 16) CONTRACT AWARD PRICE Rs=567000/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID) M/s. Safoor Engineering, Rohri
M/s. Muhammad Bilal, Civil Contractor, Sukkur
M/s. New Royal Enterprises, Sukkur
- 18) METHOD OF PROCUREMENT USED: (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Yes Domestic/Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED (i.e. EMERGENCY, DIRECT CONTRACTING ETC) WITH BRIEF REASONS:


ENGR: ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Vice Chancellor, SMBBNU, Larkana.

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	30663/1-12-2016
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Jung 28-11-2016 Dawn 28-11-2016
No	Kawish 27-11-2016

22) NATURE OF CONTRACT

<input type="checkbox"/>	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?


Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------


ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer


ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

3/3

ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

No. SMBBMU/EW/P.D/2017/604

Dated: 20th January, 2017

"SAY NO TO CORRUPTION"

To,

M/s. M/s Safer Engineering
Government Contractor,
ROHRI.

Subject: **WORK ORDER,**
M&R WORK UPLIFTING OF BOUNDARY WALL FRONT SIDE
CONNECTED TO GIRLS CANTEEN AT GMMMC SUKKUR.

Reference: Your item / Percentage Rate Tender, Dated: 14-12-2016.

With reference to your bid for the subject work, you are here by informed that Competent Authority SMBBMU Larkana is pleased to award you the subject work being the lowest in competition. The total cost of tender is amounting to **Rs. 567,000/-** (RUPEES FIVE LAC SIXTY SEVEN THOUSAND ONLY).

- (i) **Sindh Government Composite Schedule of Rate 2012 (Building Works).**
@ Rate 17% Above (Seventeen Percent Above)

Please Note:

1. The work will be performed strictly in accordance with the conditions set out in Tender & Contract Documents & Technical Specifications.
2. The work will be completed in **TWO MONTHS** from the actual start of work & maintenance period will be Six Months.
3. University shall have power to order the Contractor to do and the Contractor shall do any of the following directions:
 - a) Increase or decrease the quantity of any work included in the contract.
 - b) Omit any such works.
 - c) Change the character or quality or any kind of any work included in the contract.
 - d) Execute additional work of any kind necessary completion of the works.
 - e) Change the levels, lines, positions and dimensions of any part of the works and no such variation shall in any way vitiate or invalidate the contract.
4. An amount equal to 5% (Five Percent) of each running bill shall be deducted as Security Deposit. This amount would be retained till the expiry of maintenance period which is 06 months.

You are required to depute your authorized representative with proper Power of Attorney for the purpose of executing the Contract agreement with SMBBMU on non-judicial stamp paper, the cost of which shall be borne by you @ 0.3 percent of contract value.

ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR

Copy forwarded for information to:

1. The Registrar, SMBB Medical University, Larkana.
2. The Principal GMMMC Sukkur.
3. The Director Finance, SMBB Medical University, Larkana.
4. The Director Planning & Development SMBB Medical University, Larkana.
5. The PS to Vice Chancellor, SMBBMU Larkana.
6. Office Record.



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbm.edu.pk

No. SMBBMU/EW/P.D/2017/387

Dated: 17 January, 2017

“SAY NO TO CORRUPTION”

M/s Safer Engineering,
ROHRI

LETTER OF ACCEPTANCE /INTENT

SUBJECT: - **M&R WORK UPLIFTING OF BOUNDARY WALL FRONT SIDE
CONNECTED TO GIRLS CANTEEN AT GMMMC SUKKUR.**

Ref: Your item/Percentage Rate Tender, Dated: 14-12-2016.

Gentleman

I am pleased to inform you that your Item/ Percentage rate tender for execution of the above subjected work consisting the scope attached herewith, at the cost of **Rs. 567,000.00 (Five Lac Sixty Seven Thousand Rupees Only)** has been accepted by the University Authorities being lowest in competition.

- ❖ **NO PREMIUM SHALL BE PAID ON QUOTED RATES.**
- ❖ **NO CARTAGE SHALL BE PAID SEPARATELY.**
- ❖ **NO ESCALATION ON ANY MATERIAL SHALL BE PAID SEPARATELY.**

You are, therefore, advised to please to attend the office of the undersigned within Seven(07) days for executing the agreement duly adhesive stamped for completing the other formalities so that the Work Order may be issued. However the work will be executed under the supervision of Assistant Engineer (Civil), SMBB Medical University, Larkana.

Accepted




Safer Engineering
ROHRI



Engr. Abdul Waheed Mangi
Project Director

Copy f.w.c.s to the:

1. The Principal GMMMC, Sukkur
2. Registrar SMBB Medical University, Larkana.
3. Director (A&F), Sindh Public Procurement Regulatory Authority (SPPRA), Karachi.
4. The P.S to Vice Chancellor SMBBMU, Larkana.
5. Assistant Engineer (Civil), SMBB Medical University, Larkana.



S. M. S. M/S. Safeer Engineering Rohri

Stamp: SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL UNIVERSITY LARKANA

CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 05th of January, 2017 between SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL UNIVERSITY LARKANA (hereinafter called the "Employer") of the one part and M/S. M/S SAFEER ENGINEERING, (GOVERNMENT CONTRACTOR), ROHRI (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz M&R WORK UPLIFTIONG OF BOUNDARY WALL FRONT SIDE CONNECTED TO GIRLS CANTEEN AT GMMC SUKKUR s_ Should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (a) The Letter of Acceptance;
- (b) The completed Form of Bid along with Schedules to Bid;
- (c) Conditions of Contract & Contract Data;
- (d) The priced Schedule of Prices;
- (e) The Specifications; and




In consideration of the payments made by the Employer to the Contractor as after mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

[A long, thin, diagonal line drawn across the page, possibly a signature or a mark.]

222212



M/S. Sateer Engineering Rohri

Signature of the Contractor
[Signature]
Sateer Engineering
(Seal) **ROHRI**

Signature of the Employer
[Signature]
ENGR: ABDUL WAHEED MANGI
PROJECT DIRECTOR
(Seal) **SMBB Medical University**
Larkana.

Signed, Sealed and Delivered in the presence of:

Witness:
[Signature]
M/s Muhammad Bilal
Govt. Contractor
SUKKUR
(Name, Title and Address)

Witness:
[Signature]
Assistant Accounts Officer
Shaheed Mohi Uddin Benazir
Bhutto Medical University
LARKANA
(Name, Title and Address)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY


CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPT. SMBB Medical University, Larkana.
- 2) PROVINCIAL / LOCAL GOVT / OTHER Autonomous (Other) ✓
- 3) TITLE OF CONTRACT M&R Replacement of Drainage line for Building #04
- 4) TENDER NUMBER Vice Chancellor Sec before at SMBBMU, Larkana.
- 5) BRIEF DESCRIPTION OF CONTRACT (13) No. SMBBMU/EW/PD/2016/294, Dated: 21-11-2016
- 6) FORUM THAT APPROVED THE SCHEME Vice Chancellor SMBBMU, Larkana.
- 7) TENDER ESTIMATED VALUE Rs=137121/-
- 8) ENGINEER'S ESTIMATE
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) (02) Two Months
- 10) TENDER OPENED ON (DATE & TIME) 14-12-2016 at 2:00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD
(Attach list of buyers) (04) Four
- 12) NUMBER OF BIDS RECEIVED (03) Three
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS (03) Three
- 14) BID EVALUATION REPORT
(Enclose a copy) Copy attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Ghulam Asghar Metto, Larkana.
- 16) CONTRACT AWARD PRICE Rs=1336770/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BIDS)
M/s. Ghulam Asghar Metto, Larkana -
M/s. Iqbal Tagar, Govt. Contractor Larkana.
M/s. Nabeed Ahmed, Govt Contractor, Larkana.
- 18) METHOD OF PROCUREMENT USED: - (Tick one)

a)	SINGLE STAGE - ONE ENVELOPE PROCEDURE	<u>yes</u>	<input checked="" type="checkbox"/>
b)	SINGLE STAGE - TWO ENVELOPE PROCEDURE		<input type="checkbox"/>
c)	TWO STAGE BIDDING PROCEDURE		<input type="checkbox"/>
d)	TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE		<input type="checkbox"/>

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED (e.g. EMERGENCY, DIRECT CONTRACTING ETC) WITH BRIEF REASONS.


ENGR. ABDUL WAHEED MANGI
 PROJECT DIRECTOR
 SMBB Medical University
 Larkana.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

Vice Chancellor, SMBBMU, Larkana

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	<i>30663/01-12-2016</i>
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	<i>Jung 28-11-2016</i>
	<i>Dawn 28-11-2016</i>
No	<i>Kawth 27-11-2016</i>

22) NATURE OF CONTRACT

Domestic	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------


29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

2/3


PROJECT DIRECTOR
SMBB Medical University
Larkana.

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	NO

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	NO

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	NO

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	NO

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	

Signature & Official Stamp of
Authorized Officer


ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

3/3

ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.



SHAIHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbm.edu.pk

Dated: 20th January, 2017

No. SMBBMU/EW/P.D/2017/408

"SAY NO TO CORRUPTION"

To,

M/s Ghulam Asghar Metlo,
Government Contractor,
LARKANA.

Subject: **WORK ORDER,**
M&R / REPLACEMENT OF DRAINAGE LINE FOR BUNGALOW NO.04
AT VICE CHANCELLOR SMBBMU LARKANA.

Reference: your item / Percentage Rate Tender, Dated: 14-12-2016.

With reference to your bid for the subject work, you are here by informed that Competent Authority SMBBMU Larkana is pleased to award you the subject work being the lowest in competition. The total cost of tender is amounting to **Rs. 1,336,770/-** (RUPEES THIRTEEN LAC THIRTY SIX THOUSAND SEVEN HUNDRED SEVENTY ONLY).

- (i) Sindh Government Composite Schedule of Rate 2012 (Building Works).
@ Rate 1% Above (One Percent Above)
- (ii) Sindh Government Composite Schedule of Rate 2012 (Building Sanitary Works).
@ Rate 14% (Fourteen Percent Above)

Please Note:

1. The work will be performed strictly in accordance with the conditions set out in Tender & Contract Documents & Technical Specifications.
2. The work will be completed in **TWO MONTHS** from the actual start of work & maintenance period will be Six Months.
3. University shall have power to order the Contractor to do and the Contractor shall do any of the following directions:
 - a) Increase or decrease the quantity of any work included in the contract.
 - b) Omit any such works.
 - c) Change the character or quality or any kind of any work included in the contract.
 - d) Execute additional work of any kind necessary completion of the works.
 - e) Change the levels, lines, positions and dimensions of any part of the works and no such variation shall in any way vitiate or invalidate the contract.
4. An amount equal to 5% (Five Percent) of each running bill shall be deducted as Security Deposit. This amount would be retained till the expiry of maintenance period which is 03 months.

You are required to depute your authorized representative with proper Power of Attorney for the purpose of executing the Contract agreement with SMBBMU on non-judicial stamp paper, the cost of which shall be borne by you @ 0.3 percent of contract value.


ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR

Copy forwarded for information to:

1. The Registrar, SMBB Medical University, Larkana.
2. The Principal Chandka Medical College Larkana.
3. The Director Finance, SMBB Medical University, Larkana.
4. The Director Planning & Development SMBB Medical University, Larkana.
5. The PS to Vice Chancellor, SMBBMU Larkana.
6. Office Record.



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

No. SMBBMU/EW/P.D/2017/396

Dated: 17 January, 2017

"SAY NO TO CORRUPTION"

M/s Ghulam Asghar Metlo,
Govt. Contractor,
LARKANA

LETTER OF ACCEPTANCE /INTENT

SUBJECT: - **M&R / REPLACEMENT OF DRAINAGE LINE FOR BUNGALOW NO.04 AT VICE CHANCELLOR SECRETARIAT SMBBMU LARKANA.**

Ref: Your item/Percentage Rate Tender, Dated: 14-12-2016.

Gentleman

I am pleased to inform you that your Item/ Percentage rate tender for execution of the above subjected work consisting the scope attached herewith, at the cost of **Rs. 1,336,770.00** (Thirteen Lac Thirty Six Thousand Seven Hundred Seventy Rupees Only) has been accepted by the University Authorities being lowest in competition.

- ❖ **NO PREMIUM SHALL BE PAID ON QUOTED RATES.**
- ❖ **NO CARTAGE SHALL BE PAID SEPARATELY.**
- ❖ **NO ESCALATION ON ANY MATERIAL SHALL BE PAID SEPARATELY.**


You are, therefore, advised to please to attend the office of the undersigned within Seven(07) days for executing the agreement duly adhesive stamped for completing the other formalities so that the Work Order may be issued. However the work will be executed under the supervision of Assistant Engineer (Civil), SMBB Medical University, Larkana.





Engr. Abdul Waheed Mangi
Project Director

Copy f.w.c.s to the:

1. The Principal CMC, Larkana
2. Registrar SMBB Medical University, Larkana.
3. Director (A&F), Sindh Public Procurement Regulatory Authority (SPPRA), Karachi.
4. The P.S to Vice Chancellor SMBBMU, Larkana.
5. Assistant Engineer (Civil), SMBB Medical University, Larkana.



GHULAM ASGHAR METLO GOVT. CONTRACTOR LARKANA




CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 3rd of January, 2017 between SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL UNIVERSITY LARKANA (hereinafter called the "Employer") of the one part and M/s. GHULAM ASGHAR METLO GOVERNMENT CONTRACTOR, LARKANA (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz M&R REPLACEMENT OF DRAINAGE LINE FOR BUNGALOW NOT.04 AT VICE CHANCELLOR SECRETARIAT SMBBMU LARKANA. Should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices;
 - (e) The Specifications; and



GHULAM ASGHAR METZO GOVT. CONTRACTOR ZARYANA




(f) The Drawings

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

(A long, thin, diagonal line, likely a signature or mark, is present here.)



DISTRICT ACCOUNTS OFFICER LARKANA
STAMPS ISSUED ON

29 DEC 2016

SDK

D.A.O.E



MULANI ASGHAR METLO GOVT. CONTRACTOR LARKANA

Signature of the Employer

ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

Signed, Sealed and Delivered in the presence of:

Witness:

Abdullah



(Name, Title and Address)

Witness:

[Signature]
Assistant Accounts Officer
Shaheed Mohtarma Benazir
Bhutto Medical University
(Name, Title and Address)
LARKANA

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM


TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPT. SMBB Medical University, Larkana.
- 2) PROVINCIAL / LOCAL GOVT. / OTHER Autonomous (Other)
- 3) TITLE OF CONTRACT Electric works of Seminar Room at GMMMC Sukkur
- 4) TENDER NUMBER (09) No. SMBBMLL/EN/PD/2016/294-21-11-2016
- 5) BRIEF DESCRIPTION OF CONTRACT Vice Chancellor, SMBB ML, Larkana.
- 6) FORUM THAT APPROVED THE SCHEME Rs = 466,133/-
- 7) TENDER ESTIMATED VALUE (02) Two Months
- 8) ENGINEER'S ESTIMATE (For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)
- 10) TENDER OPENED ON (DATE & TIME) 14-12-2016 at 8:00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) (04) Four
- 12) NUMBER OF BIDS RECEIVED (03) Three
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS (03) Three
- 14) BID EVALUATION REPORT (Enclose a copy) Copy attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Sind Construction Company, Rahri
- 16) CONTRACT AWARD PRICE Rs = 466,085/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID) M/s. Sind Construction Company, Rahri
M/s. Balouch Electric store, Khairpur
M/s. Sooraa Khan Mahal, Shikarpur.

18) METHOD OF PROCUREMENT USED: - (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Yes Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE X
- c) TWO STAGE BIDDING PROCEDURE X
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS


ENGR. ABDUL WAHEED MANGI
 PROJECT DIRECTOR
 SMBB Medical University
 Larkana.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

Vice Chancellor, SMBBMU, Larkana.

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	30663/01-12-2016
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Jang 28-11-2016 Dunya 28-11-2016
No	Kaunth 27-11-2016

22) NATURE OF CONTRACT

<input type="checkbox"/>	<input checked="" type="checkbox"/>	Int	<input type="checkbox"/>
--------------------------	-------------------------------------	-----	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?


Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------


ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	NO

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	NO

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	NO

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	NO

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	NO

Signature & Official Stamp of
Authorized Officer


ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

3/3

ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.



SHAHIED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbm.edu.pk

Dated: 20th January, 2017

No. SMBBMU/EW/P.D/2017/407

"SAY NO TO CORRUPTION"

To,

M/s Sindh Construction Company,
Government Contractor,
ROHRI.

Subject:

WORK ORDER,
ELECTRIC WORK OF SEMINAR ROOM AT GHULAM
MUHAMMAD MAHAR MEDICAL COLLEGE, SUKKUR.

Reference: Your item / Percentage Rate Tender, Dated: 14-12-2016.

With reference to your bid for the subject work, you are here by informed that Competent Authority SMBBMU Larkana is pleased to award you the subject work being the lowest in competition. The total cost of tender is amounting to Rs. 466,085/- (RUPEES FOUR LAC SIXTY SIX THOUSAND EIGHTY FIVE ONLY).

- (i) Sindh Government Composite Schedule of Rate 2012 (Building Electric Works).
@ Rate AT PAR
- (ii) Non Schedule Amount Rs. 20,768/-

Please Note:

1. The work will be performed strictly in accordance with the conditions set out in Tender & Contract Documents & Technical Specifications.
2. The work will be completed in **TWO MONTHS** from the actual start of work & maintenance period will be Six Months.
3. University shall have power to order the Contractor to do and the Contractor shall do any of the following directions:
 - a) Increase or decrease the quantity of any work included in the contract.
 - b) Omit any such works.
 - c) Change the character or quality or any kind of any work included in the contract.
 - d) Execute additional work of any kind necessary completion of the works.
 - e) Change the levels, lines, positions and dimensions of any part of the works and no such variation shall in any way vitiate or invalidate the contract.
4. An amount equal to 5% (Five Percent) of each running bill shall be deducted as Security Deposit. This amount would be retained till the expiry of maintenance period which is 06 months.

You are required to depute your authorized representative with proper Power of Attorney for the purpose of executing the Contract agreement with SMBBMU on non-judicial stamp paper, the cost of which shall be borne by you @ 0.3 percent of contract value.


ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR

Copy forwarded for information to:

1. The Registrar, SMBB Medical University, Larkana.
2. The Principal GMMMC Sukkur.
3. The Director Finance, SMBB Medical University, Larkana.
4. The Director Planning & Development SMBB Medical University, Larkana.
5. The PS to Vice Chancellor, SMBBMU Larkana.
6. Office Record.



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

No. SMBBMU/EW/P.D/2017/391

Dated: 17 January, 2017

“SAY NO TO CORRUPTION”

M/s Sindh Construction Company,

ROHRI

LETTER OF ACCEPTANCE /INTENT

SUBJECT: - **ELECTRIC WORK OF SEMINAR ROOM AT GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE, SUKKUR.**

Ref: Your item Percentage Rate Tender, Dated: 14-12-2016.


Gentleman

I am pleased to inform you that your Item/ Percentage rate tender for execution of the above subjected work consisting the scope attached herewith, at the cost of **Rs. 466,085.00 (Four Lac Sixty Six Thousand Eighty Five Rupees Only)** has been accepted by the University Authorities being lowest in competition.

- ❖ **NO PREMIUM SHALL BE PAID ON QUOTED RATES.**
- ❖ **NO CARTAGE SHALL BE PAID SEPARATELY.**
- ❖ **NO ESCALATION ON ANY MATERIAL SHALL BE PAID SEPARATELY.**


You are, therefore, advised to please to attend the office of the undersigned within Seven(07) days for executing the agreement duly adhesive stamped for completing the other formalities so that the Work Order may be issued. However the work will be executed under the supervision of Assistant Engineer (Civil), SMBB Medical University, Larkana.


Engr. Abdul Wahed Mangi
Project Director


PROPRIETOR
Sindh Construction Company

Copy f.w.c.s to the:

1. The Principal GMMMC, Sukkur
2. Registrar SMBB Medical University, Larkana.
3. Director (A&F), Sindh Public Procurement Regulatory Authority (SPPRA), Karachi.
4. The P.S to Vice Chancellor SMBBMU, Larkana.
5. Assistant Engineer (Civil), SMBB Medical University, Larkana.



17/1/17

Sindh Construction Company, Rohri, Sindh

ASL

CONTRACT AGREEMENT


THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 24th of January, 2017 between SHAHEED MOHTARMA BENAIZIR BHUTTO MEDICAL UNIVERSITY LARKANA (hereinafter called the "Employer") of the one part and M/S. SINDH CONSTRUCTION COMPANY (GOVERNMENT CONTRACTOR), ROHRI (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz ELECTRIC WORK OF SEMINAR ROOM AT GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE, SUKKUR Should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (a) The Letter of Acceptance;
- (b) The completed Form of Bid along with Schedules to Bid;
- (c) Conditions of Contract & Contract Data;



17/1/17
 Sr. No. 437 Date
 Sig. *[Signature]*
 Allijal A. Soumro
 Stamp Vendor
 Group No. 14 Sukkur Gymkhana
 Minora Road Sukkur

*Smith Construction Company Khushy
 Asmgreffi*


*ASJ
 maugji*

- (d) The priced Schedule of Prices;
 - (e) The Specifications; and
 - (f) The Drawings
3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

[A long diagonal line, likely a signature or mark.]

106393



437 17/1/17

Small construction company
Asif Mangi

Asif Mangi

Signature of the Contactor

J. Mangi

(Seal)

Signature of the Employer

ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

(Seal)

Signed, Sealed and Delivered in the presence of:

Witness:

[Handwritten signature]

Hamad Global Enterprises
Govt. Contractor

(Name, Title and Address)

Witness:

[Handwritten signature]
Assistant Accounts Officer
Shaheed Mohd Arna Benazir
Bhutto Medical University
(Name, LARKANA Address)

5]

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY


CONTRACT EVALUATION FORM

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION / DEPT. SMBB Medical University, Larkana.
- 2) PROVINCIAL / LOCAL GOVT. / OTHER Autonomous (other)
- 3) TITLE OF CONTRACT Replacement of Drainage Line at emmmc Subkan.
- 4) TENDER NUMBER (01) No. SMBBMU/EN/RD/2016/294 Dated: 21-11-2016
- 5) BRIEF DESCRIPTION OF CONTRACT _____
- 6) FORUM THAT APPROVED THE SCHEME Vice Chancellor, SMBBMU, Larkana.
- 7) TENDER ESTIMATED VALUE Rs=1228820/-
- 8) ENGINEER'S ESTIMATE (For civil works only) _____
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) (03) Three Months
- 10) TENDER OPENED ON (DATE & TIME) 14-12-2016 at 2:00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) (04) Four
- 12) NUMBER OF BIDS RECEIVED (03) Three
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS (03) Three
- 14) BID EVALUATION REPORT (Enclose a copy) Copy attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Pakistan Multitech, Sukkur
- 16) CONTRACT AWARD PRICE Rs=1228320/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID).
M/s. Pakistan Multitech, Sukkur
M/s. New Royal Enterprises, Sukkur
M/s. Muhammad Bilal, Sukkur.
- 18) METHOD OF PROCUREMENT USED :- (Tick one)
- | | | |
|---|------------|---|
| a) SINGLE STAGE - ONE ENVELOPE PROCEDURE | <u>Yes</u> | <input checked="" type="checkbox"/> Domestic/ Local |
| b) SINGLE STAGE - TWO ENVELOPE PROCEDURE | _____ | <input type="checkbox"/> X |
| c) TWO STAGE BIDDING PROCEDURE | _____ | <input type="checkbox"/> X |
| d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE | _____ | <input type="checkbox"/> X |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS.

1/3


ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT *Vice Chancellors, SMBBMU, Larkana.*

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	<i>30663/01-12-2016</i>
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	<i>Jung 28-11-2016</i>
	<i>Dawn 28-11-2016</i>
No	<i>Kawish 27-11-2016</i>

22) NATURE OF CONTRACT

Domestic	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	NO

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE/ DOCUMENTS
(If yes, give details)

Yes	
No	NO

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	NO

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	NO

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	NO

Signature & Official Stamp of
Authorized Officer


ENGR: ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

3/3

ENGR: ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.



No. SMBBMU/EW/P.D/2017/344

SHAHED MOHTARMA
BENAZIR BIUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

Dated: January, 2017

"SAY NO TO CORRUPTION"

To,

M/s Pakistan Multi Tech,
Government Contractor,
SUKKUR.

Subject:

WORK ORDER,
REPLACEMENT OF DRAINAGE LINE AT GHULAM MUHAMMAD
MAHAR MEDICAL COLLEGE, SUKKUR.

Reference: your item / Percentage Rate Tender, Dated: 14-12-2016.

With reference to your bid for the subject work, you are here by informed that Competent Authority SMBBMU Larkana is pleased to award you the subject work being the lowest in competition. The total cost of tender is **Rs. 1,228,320/-** (TWELVE LAC TWENTY EIGHT THOUSAND THREE HUNDRED TWENTY RUPEES ONLY).

- (i) **Sindh Government Composite Schedule of Rate 2012 (Building Works).**
@ Rate 12.50% Above (Twelve Point Zero Five Zero Percent Above)

Please Note:

1. The work will be performed strictly in accordance with the conditions set out in Tender & Contract Documents & Technical Specifications.
2. The work will be completed in **THREE MONTHS** from the actual date of start of work & maintenance period will be Six Months.
3. University shall have power to order the Contractor to do and the Contractor shall do any of the following directions:
 - a) Increase or decrease the quantity of any work included in the contract.
 - b) Omit any such works.
 - c) Change the character or quality or any kind of any work included in the contract.
 - d) Execute additional work of any kind necessary completion of the works.
 - e) Change the levels, lines, positions and dimensions of any part of the works and no such variation shall in any way vitiate or invalidate the contract.
4. An amount equal to 5% (Five Percent) of each running bill shall be deducted as Security Deposit. This amount would be retained till the expiry of maintenance period which is 06 months.

You are required to depute your authorized representative with proper Power of Attorney for the purpose of executing the Contract agreement with SMBBMU on non-judicial stamp paper, the cost of which shall be borne by you @ 0.3 percent of contract value.


ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR

Copy forwarded for information to:

1. The Registrar, SMBB Medical University, Larkana.
2. The Principal GMMMC, Sukkur.
3. The Director Finance, SMBB Medical University, Larkana.
4. The Director Planning & Development SMBB Medical University, Larkana.
5. The PS to Vice Chancellor, SMBBMU Larkana.
6. Office Record.



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbm.edu.pk

No. SMBBMU/EW/P.D/2017/383

Dated: 17 January, 2017

"SAY NO TO CORRUPTION"

M/s Pakistan Multi Tech.
SUKKUR

LETTER OF ACCEPTANCE /INTENT

SUBJECT: - **REPLACEMENT OF DRAINAGE LINE AT GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE, SUKKUR.**

Ref: Your item/Percentage Rate Tender, Dated: 14-12-2016.

Gentleman

I am pleased to inform you that your Item/ Percentage rate tender for execution of the above subjected work consisting the scope attached herewith, at the cost of **Rs. 1,228,320.00** (Twelve Lac Twenty Eight Thousand Three Hundred Twenty Rupees Only) has been accepted by the University Authorities being lowest in competition.

- ❖ **NO PREMIUM SHALL BE PAID ON QUOTED RATES.**
- ❖ **NO CARTAGE SHALL BE PAID SEPARATELY.**
- ❖ **NO ESCALATION ON ANY MATERIAL SHALL BE PAID SEPARATELY.**

You are, therefore, advised to please to attend the office of the undersigned within Seven(07) days for executing the agreement duly adhesive stamped for completing the other formalities so that the Work Order may be issued. However the work will be executed under the supervision of Assistant Engineer (Civil), SMBB Medical University, Larkana.

Accepted
[Signature]

[Signature]
Engr. Abdul Wahid Memon
Project Director



Copy f.w.c.s to the:

1. The Principal GMMMC, Sukkur
2. Registrar SMBB Medical University, Larkana.
3. Director (A&I), Sindh Public Procurement Regulatory Authority (SPPRA), Karachi.
4. The P.S to Vice Chancellor SMBBMU, Larkana.
5. Assistant Engineer (Civil), SMBB Medical University, Larkana.



S. No: 371 issue
 Issued To Rs: 4000
18-01-17

Pakistan Multi tech / Abdullae R. C.

CONTRACT AGREEMENT


*Stamp Depot-keeper
 Asstt. Accounts Officer Sukkur*
18/01/17
 CONTRACT AGREEMENT (hereinafter called the "Agreement")
 made on the 25th of January, 2017 between SHAHEED MOHTARMA BENAZIR
 BHUTTO MEDICAL UNIVERSITY LARKANA (hereinafter called the "Employer") of the
 one part and M/s. PAKISTAN MULTI TECH. GOVERNMENT CONTRACTOR,
 SUKKUR (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz REPLACEMENT OF
 DRAINAGE LINE AT GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE,
 SUKKUR, Should be executed by the Contractor and has accepted a Bid by the Contractor for
 the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (a) The Letter of Acceptance;
- (b) The completed Form of Bid along with Schedules to Bid;
- (c) Conditions of Contract & Contract Data;
- (d) The priced Schedule of Prices;
- (e) The Specifications; and
- (f) The Drawings



371 issue Pakistan Multi Teeu / Abdullah R. Sun
 NO: 4001 To Rs. 1000 consideration of the payments to be made by the Employer to the Contractor as
 hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and
 stamp 8-01-17 remedy defects therein in conformity and in all respects within
 Asstt: Accounts Officer Sulaiman
 the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

(A long diagonal line, likely a signature or scribble)

404549



1000 Rupees

1000 روپیہ

S. 371 issue
To Rs: 4000
18-01-12
Stamp Depot K... 18/01/12
Asstt. Accounts Officer Sukkur
Signature of the Contractor

Pakistan Multi Tech / Abdullah Rlo



Abdullah

Signature of the Employer

ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
(Seal) Larkana.


Signed, Sealed and Delivered in the presence of:


Witness:
Hamad Global Enterprises
Govt: Contractor

(Name, Title and Address)

Witness:
Assistant Accounts Officer
Shahid Mochtarma Benazir
Shuhro Medical University
LARKANA (Address)

404550



S. NO: 371 issue _____
 Iss. on 18-01-17 To Rs: 4000

 Stamp Depot Keeper 1/17
 Asstt: Accounts Officer Sukkur

Pakistan Multi telco / Abdullah R. L.




CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPT. SMBB Medical University, Larkana.
- 2) PROVINCIAL / LOCAL GOVT / OTHER Autonomous (other)
- 3) TITLE OF CONTRACT M&R/Replacement of L.T/Power supply at
- 4) TENDER NUMBER Admin Block, Anatomy, Physiology Dept: at GMC Larkana.
- 5) BRIEF DESCRIPTION OF CONTRACT 10/No. SMBBMU/EN/3D/2016/294 (Date: 27-11-2016)
- 6) FORUM THAT APPROVED THE SCHEME Vice Chancelor, SMBBMU, Larkana.
- 7) TENDER ESTIMATED VALUE Rs=1370037/-
- 8) ENGINEER'S ESTIMATE
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) (02) Two Months
- 10) TENDER OPENED ON (DATE & TIME) 14-12-2016 at 2:00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) (04) Four
- 12) NUMBER OF BIDS RECEIVED (03) Three
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS (03) Three
- 14) BID EVALUATION REPORT (Enclose a copy) Copy attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Ghulam Asghar Metto, Larkana.
- 16) CONTRACT AWARD PRICE Rs=1424660/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID).
M/s. Ghulam Asghar Metto, Larkana.
M/s. Oon Parakash Makandhemi, Larkana.
M/s. Piyas Ati Colangi, Govt. Contractor, Larkana.
- 18) METHOD OF PROCUREMENT USED :- (Tick one)

a) SINGLE STAGE - ONE ENVELOPE PROCEDURE	<u>Yes</u>	<input checked="" type="checkbox"/> Domestic/ Local
b) SINGLE STAGE - TWO ENVELOPE PROCEDURE		<input checked="" type="checkbox"/>
c) TWO STAGE BIDDING PROCEDURE		<input checked="" type="checkbox"/>
d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE		<input checked="" type="checkbox"/>

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED (e.g. EMERGENCY, DIRECT CONTRACTING ETC) WITH BRIEF REASONS


ENGR. ABDUL WAHEED MANGI
 PROJECT DIRECTOR
 SMBB Medical University
 Larkana.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT *Vice Chancellor, SMBMU, Larkana*

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?
Yes No

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)
Yes *30663 / 01-12-2016*
No

ii) News Papers
(If yes, give names of newspapers and dates)
Yes *Jung 28-11-2016*
Dawn 28-11-2016
No *Kawish 27-11-2016*

22) NATURE OF CONTRACT
 Domestic Int.

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)
Yes No

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)
Yes No

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?
Yes No

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?
Yes No

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)
Yes No

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?
Yes No

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?
Yes No

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)
Yes No

[Signature]
ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	NO

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE - DOCUMENTS
(If yes, give details)

Yes	
No	NO

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	NO

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	NO

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE, ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	NO

Signature & Official Stamp of
Authorized Officer


ENGR: ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

ENGR: ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.



No. SMBBMU/EW/P.D/2017/411

SHAHIED MOHTARMA
BENAZIR BIUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbhmu.edu.pk

Dated: 20th January, 2017

"SAY NO TO CORRUPTION"

To,

M/s Ghulam Asghar Metlo,
Government Contractor,
LARKANA.

Subject:

WORK ORDER,
M&R/ REPLACEMENT OF L.T/ POWER SUPPLY AT ADMIN
BLOCK, ANATOMY & PHYSIOLOGY DEPARTMENTS THROUGH
630KVA T/F) AT CMC LARKANA.

Reference: Your item / Percentage Rate Tender, Dated: 14-12-2016.

With reference to your bid for the subject work, you are here by informed that Competent Authority SMBBMU Larkana is pleased to award you the subject work being the lowest in competition. The total cost of tender is Rs. 1,424,660/- (RUPEES FOURTEEN LAC TWENTY FOUR THOUSAND SIX HUNDRED SIXTY ONLY).

- (i) Sindh Government Composite Schedule of Rate 2012 (Building Electric Works).
@ Rate AT PAR
- (ii) Non Schedule Amount Rs. 694,100/-

Please Note:

1. The work will be performed strictly in accordance with the conditions set out in Tender & Contract Documents & Technical Specifications.
2. The work will be completed in **TWO MONTHS** from the actual start of work & maintenance period will be Six Months.
3. University shall have power to order the Contractor to do and the Contractor shall do any of the following directions:
 - a) Increase or decrease the quantity of any work included in the contract.
 - b) Omit any such works.
 - c) Change the character or quality or any kind of any work included in the contract.
 - d) Execute additional work of any kind necessary completion of the works.
 - e) Change the levels, lines, positions and dimensions of any part of the works and no such variation shall in any way vitiate or invalidate the contract.
4. An amount equal to 5% (Five Percent) of each running bill shall be deducted as Security Deposit. This amount would be retained till the expiry of maintenance period which is 06 months.

You are required to depute your authorized representative with proper Power of Attorney for the purpose of executing the Contract agreement with SMBBMU on non-judicial stamp paper, the cost of which shall be borne by you @ 0.3 percent of contract value.


ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR

Copy forwarded for information to:

1. The Registrar, SMBB Medical University, Larkana.
2. The Principal Chandka Medical College Larkana.
3. The Director Finance, SMBB Medical University, Larkana.
4. The Director Planning & Development SMBB Medical University, Larkana.
5. The PS to Vice Chancellor, SMBBMU Larkana.
6. Office Record.



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

No. SMBBMU/EW/P.D/2017/393

Dated: 17 January, 2017

“SAY NO TO CORRUPTION”

M/s Ghulam Asghar Metlo,
Govt. Contractor,
LARKANA

LETTER OF ACCEPTANCE /INTENT

SUBJECT: - **M&R/ REPLACEMENT OF L.T/ POWER SUPPLY AT ADMIN BLOCK, ANATOMY & PHYSIOLOGY DEPARTMENTS THROUGH 630KVA T/F) AT CMC LARKANA.**

Ref: Your item/Percentage Rate Tender, Dated: 14-12-2016.

Gentleman

I am pleased to inform you that your Item/ Percentage rate tender for execution of the above subjected work consisting the scope attached herewith, at the cost of **Rs. 1,424,660.00** (Fourteen Lac Twenty Four Thousand Six Hundred Sixteen Rupees Only) has been accepted by the University Authorities being lowest in competition.

- ❖ ***NO PREMIUM SHALL BE PAID ON QUOTED RATES.***
- ❖ ***NO CARTAGE SHALL BE PAID SEPARATELY.***
- ❖ ***NO ESCALATION ON ANY MATERIAL SHALL BE PAID SEPARATELY.***


You are, therefore, advised to please to attend the office of the undersigned within Seven(07) days for executing the agreement duly adhesive stamped for completing the other formalities so that the Work Order may be issued. However the work will be executed under the supervision of Assistant Engineer (Civil), SMBB Medical University, Larkana.




Engr. Abdul Waheed Mangi
Project Director

Copy f.w.c.s to the:

1. The Principal CMC, Larkana.
2. Registrar SMBB Medical University, Larkana.
3. Director (A&F), Sindh Public Procurement Regulatory Authority (SPPRA), Karachi.
4. The P.S to Vice Chancellor SMBBMU, Larkana.
5. Assistant Engineer (Civil), SMBB Medical University, Larkana.



GHULAM ASGHAR METLO GOVT CONTRACTOR LARKANA



CONTRACT AGREEMENT


THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 23rd of January, 2017 between SHAHFED MOHTARMA BENAZIR BHUTTO MEDICAL UNIVERSITY LARKANA (hereinafter called the "Employer") of the one part and M/s. GHULAM ASGHAR METLO GOVERNMENT CONTRACTOR, LARKANA (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz M&R REPLACEMENT OF L.I / POWER SUPPLY AT ADMIN BLOCK ANATOMY & PHYSIOLOGY DEPARTMENTS THROUGH 63KVA T/F) AT CMC LARKANA, Should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (a) The Letter of Acceptance;
- (b) The completed Form of Bid along with Schedules to Bid;
- (c) Conditions of Contract & Contract Data;
- (d) The priced Schedule of Prices;
- (e) The Specifications; and



GHULAM ASGHAR METLO GOVT. CONTRACTOR LARKANA

DISTRICT ACCOUNTS OFFICER LARKANA
 STAMPS ISSUED ON
 13 JAN 2017
 SDK D.A.O.L


(1) The Drawings

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

(A large diagonal line is drawn across the bottom half of the page, likely indicating a signature or a mark.)

30
 fating
 1 of this



DISTRICT ACCOUNTS OFFICER, LARKANA
STAMPS ISSUED ON
29 DEC 2016
SDK D.A.O.L

GHULAM ASGHAR METZO GENI. CONTRACTOR LARKANA

Signature of the Contractor

(Seal)

Signature of the Employer

ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

Signed, Sealed and Delivered in the presence of:

Witness:


Abdullah

(Name, Title and Address)

Witness:

Assistant Accounts Officer
Shaheed Mohtarma Benazir
Bhutto Medical University
(Name LARKANA Address)


J412702



DISTRICT ACCOUNTS OFFICER LARKANA
STAMPS ISSUED ON
* 29 DEC 2016
SDK D.A.O.L

GHULAM ASGHAR METLO GOVT. CONTRACTOR LARKANA

B447719



DISTRICT ACCOUNTS OFFICER LARKANA
TAMPS ISSUED CN
17 JAN 2017
BOK D.A.O.L

CHULAM ASGHAR METLO GOVT. CONTRACTOR LARKANA

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY


09

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPT. SMBB Medical University, Larkana.
- 2) PROVINCIAL / LOCAL GOVT. / OTHER Autonomous (other)
- 3) TITLE OF CONTRACT Construction of Seminar Room at eHMMC
- 4) TENDER NUMBER Sukkur.
- 5) BRIEF DESCRIPTION OF CONTRACT (04) No. SMBBMU/EN/PD/2016/291/21-11-2016
- 6) FORUM THAT APPROVED THE SCHEME Vice Chancellor, SMBBMU, Larkana.
- 7) TENDER ESTIMATED VALUE Rs=1233131/-
- 8) ENGINEER'S ESTIMATE (For civil works only) _____
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) (06) Six Months
- 10) TENDER OPENED ON (DATE & TIME) 14-12-2016 at 2:00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) (04) Five
- 12) NUMBER OF BIDS RECEIVED (03) Three
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS (03) Three
- 14) BID EVALUATION REPORT (Enclose a copy) Copy attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Zaheer Brothers, Sukkur
- 16) CONTRACT AWARD PRICE Rs=1232800/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID).
M/s. Zaheer & Brothers, Govt. Contractor, Sukkur
M/s. Shafiqat Hussain Qureshi, Sukkur
M/s. Anwar Ali Jamali, Govt Contractor Sukkur.
- 18) METHOD OF PROCUREMENT USED :- (Tick one)
 - a) SINGLE STAGE - ONE ENVELOPE PROCEDURE yes Domestic Local
 - b) SINGLE STAGE - TWO ENVELOPE PROCEDURE X
 - c) TWO STAGE BIDDING PROCEDURE X
 - d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED (e.g. EMERGENCY, DIRECT CONTRACTING ETC) WITH BRIEF REASONS


ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Vice Chancellor, SMBBMU, Larkana.

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	30663 / 01-12-2016
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Jang 28-11-2016 Dawn 28-11-2016
No	Kanishh 27-11-2016

22) NATURE OF CONTRACT

Domestic	<input checked="" type="checkbox"/>	Int	<input type="checkbox"/>
----------	-------------------------------------	-----	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?


Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------


ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	NO

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	NO

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	NO

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	NO

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	NO

Signature & Official Stamp of
Authorized Officer


ENGR: ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

ENGR: ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.



No. SMBBMU/EW/P.D/2017/ 400

SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbm.edu.pk

Dated: 20th January, 2017

"SAY NO TO CORRUPTION"

To,

M/s Zaheer & Brothers,
Government Contractor,
SUKKUR.

Subject: **WORK ORDER,**
CONSTRUCTION OF SEMINAR ROOM AT GHULAM MUHAMMAD
MAHAR MEDICAL COLLEGE, SUKKUR.

Reference: Your item / Percentage Rate Tender, Dated: 14-12-2016.

With reference to your bid for the subject work, you are here by informed that Competent Authority SMBBMU Larkana is pleased to award you the subject work being the lowest in competition. The total cost of tender is amounting to **Rs. 1,232,800/-** (RUPEES TWELVE LAC THIRTY TWO THOUSAND EIGHT HUNDRED ONLY).

- (i) **Sindh Government Composite Schedule of Rate 2012 (Building Works).**
@ Rate 5% Above (Five Percent Above)
- (ii) **Non Schedule Amount Rs 126,180/-**

Please Note:

1. The work will be performed strictly in accordance with the conditions set out in Tender & Contract Documents & Technical Specifications.
2. The work will be completed in **SIX MONTH** from the actual start of work & maintenance period will be Six Months.
3. University shall have power to order the Contractor to do and the Contractor shall do any of the following directions:
 - a) Increase or decrease the quantity of any work included in the contract.
 - b) Omit any such works.
 - c) Change the character or quality or any kind of any work included in the contract.
 - d) Execute additional work of any kind necessary completion of the works.
 - e) Change the levels, lines, positions and dimensions of any part of the works and no such variation shall in any way vitiate or invalidate the contract.
4. An amount equal to 5% (Five Percent) of each running bill shall be deducted as Security Deposit. This amount would be retained till the expiry of maintenance period which is 03 months.

You are required to depute your authorized representative with proper Power of Attorney for the purpose of executing the Contract agreement with SMBBMU on non-judicial stamp paper, the cost of which shall be borne by you @ 0.3 percent of contract value.


ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR

Copy forwarded for information to:

1. The Registrar, SMBB Medical University, Larkana.
2. The Principal GMMMC, Sukkur.
3. The Director Finance, SMBB Medical University, Larkana.
4. The Director Planning & Development SMBB Medical University, Larkana.
5. The PS to Vice Chancellor, SMBBMU Larkana.
6. Office Record.



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

No. SMBBMU/EW/P.D/2017/386

Dated: 17 January, 2017

“SAY NO TO CORRUPTION”

M/s Zaheer Brothers,
Government Contractor,
SUKKUR

LETTER OF ACCEPTANCE /INTENT

SUBJECT: - **CONSTRUCTION OF SEMINAR ROOM AT GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE, SUKKUR.**

Ref: Your item/Percentage Rate Tender, Dated: 14-12-2016.

Gentleman

I am pleased to inform you that your Item/ Percentage rate tender for execution of the above subjected work consisting the scope attached herewith, at the cost of **Rs. 1,232,800.00 (Twelve Lac Thirty Two Thousand Eight Hundred Rupees Only)** has been accepted by the University Authorities being lowest in competition.

- ❖ **NO PREMIUM SHALL BE PAID ON QUOTED RATES.**
- ❖ **NO CARTAGE SHALL BE PAID SEPARATELY.**
- ❖ **NO ESCALATION ON ANY MATERIAL SHALL BE PAID SEPARATELY.**

You are, therefore, advised to please to attend the office of the undersigned within Seven(07) days for executing the agreement duly adhesive stamped for completing the other formalities so that the Work Order may be issued. However the work will be executed under the supervision of Assistant Engineer (Civil), SMBB Medical University, Larkana.

M/s Zaheer & Brothers
Govt. Contractor

Engr. Abdul Waheed Mangi
Project Director

Copy f.w.c.s to the:

1. The Principal GMMMC, Sukkur
2. Registrar SMBB Medical University, Larkana.
3. Director (A&F), Sindh Public Procurement Regulatory Authority (SPPRA), Karachi.
4. The P.S to Vice Chancellor SMBBMU, Larkana.
5. Assistant Engineer (Civil), SMBB Medical University, Larkana.



*M/s Zameer & Brothers Govt. Contractor
90 Gh. Gokhov.*

CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the *24th* of *January*, 2017 between SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL UNIVERSITY LARKANA (hereinafter called the "Employer") of the one part and M/S. ZAMEER BROTHERS GOVERNMENT CONTRACTOR SUKKUR, (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz CONSTRUCTION OF SEMINAR ROOM AT GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE, SUKKUR, should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;



*M/s Zahoor & Brothers Govt Contractor
Go Ghe Akbar*

- (d) The priced Schedule of Prices;
- (e) The Specifications and
- (f) The Drawings

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

(Handwritten signature)




M/s Zaheer & Brothers Govt. Contractor
90 G.H. Akluv.

Signature of the Contactor



M/s Zaheer & Brothers
Govt. Contractor

Signature of the Employer



ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

Signed, Sealed and Delivered in the presence of:

Witness:


* s Ashique Ali Marri *
(Name, Title and Address)
Mob: # 0300-310495

Witness:


Assistant Accounts Office:
Shaheed Mohtarma Benazir
Bhutto Medical University
LARKANA
(Name, Title and Address)



*M/s Zahoor & Brothers Gouls Contractor
90 Ghs Akbar*


- (d) The priced Schedule of Prices:
- (e) The Specifications and
- (f) The Drawings

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

[Handwritten signature]



*M/S Zakeer K Brothers Govt. Contractor
90 Gh. Akbar.*

CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 24th of January, 2017 between SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL UNIVERSITY LARKANA (hereinafter called the "Employer") of the one part and M/S. ZAKEER BROTHERS GOVERNMENT CONTRACTOR SUKKUR. (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz CONSTRUCTION OF SEMINAR ROOM AT GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE, SUKKUR. should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (a) The Letter of Acceptance;
- (b) The completed Form of Bid along with Schedules to Bid;
- (c) Conditions of Contract & Contract Data;

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. SMBB Medical University, Larkana
- 2) PROVINCIAL / LOCAL GOVT / OTHER Autonomous (Other)
- 3) TITLE OF CONTRACT Electric work Store Room Beside Canteen at EMMMC, Sukkur
- 4) TENDER NUMBER _____
- 5) BRIEF DESCRIPTION OF CONTRACT (08) No-SMBB/ML/EW/FP/2016/294 21-11-2016
- 6) FORUM THAT APPROVED THE SCHEME Vice Chancellors, SMBBML, Larkana
- 7) TENDER ESTIMATED VALUE Rs=443555/-
- 8) ENGINEER'S ESTIMATE (For civil works only) _____
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) (02) Two Months
- 10) TENDER OPENED ON (DATE & TIME) 14-12-2016 at 2:00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) (04) Four
- 12) NUMBER OF BIDS RECEIVED (03) Three
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS (03) Three
- 14) BID EVALUATION REPORT (Enclose a copy) Copy attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Balouch Electric Store
- 16) CONTRACT AWARD PRICE Rs=448500/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID).
M/s. Balouch Electric Store, Khairpur
M/s. Soomai Khan Mahal, Shaikarpur
M/s. Sind Construction Company, Rohri

18) METHOD OF PROCUREMENT USED: - (Tick one)

- | | | | |
|----|--|-----|-------------------------------------|
| a) | SINGLE STAGE - ONE ENVELOPE PROCEDURE | yes | <input checked="" type="checkbox"/> |
| b) | SINGLE STAGE - TWO ENVELOPE PROCEDURE | | <input type="checkbox"/> |
| c) | TWO STAGE BIDDING PROCEDURE | | <input type="checkbox"/> |
| d) | TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE | | <input type="checkbox"/> |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED IN EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.


ENGR. ABDUL WAHEED MANGI
 PROJECT DIRECTOR
 SMBB Medical University
 Larkana.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

Vice Chancellor, SMBBMU, Larkana.

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	30663/01-12-2016
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Jing 28-11-2016
	Dawn 28-11-2016
No	Kinnow 27-11-2016

22) NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?


Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------


ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No.

Signature & Official Stamp of
Authorized Officer


ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

3/3

ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.



SHAHIED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

No. SMBBMU/EW/P.D/2017/ 402

Dated: 20th January, 2017

"SAY NO TO CORRUPTION"

To,

M/s. Balouch Electric Store,
Government Contractor,
KHAIRPUR

Subject:

WORK ORDER,
ELECTRIC WORK STORE ROOM BESIDE CANTEEN AT GHULAM
MUHAMMAD MAHAR MEDICAL COLLEGE, SUKKUR.

Reference: Your item / Percentage Rate Tender, Dated: 14-12-2016.

With reference to your bid for the subject work, you are here by informed that Competent Authority SMBBMU Larkana is pleased to award you the subject work being the lowest in competition. The total cost of tender is amounting to **Rs. 448,500/-** (RUPEES FOUR LAC FORTY EIGHT THOUSAND FIVE HUNDRED ONLY).

- (i) Sindh Government Composite Schedule of Rate 2012 (Building Electric Works).
@ Rate 1% Above (One Percent Above)
- (ii) Non Schedule Amount Rs 14,963/-

Please Note:

1. The work will be performed strictly in accordance with the conditions set out in Tender & Contract Documents & Technical Specifications.
2. The work will be completed in **TWO MONTHS** from the actual start of work & maintenance period will be Six Months.
3. University shall have power to order the Contractor to do and the Contractor shall do any of the following directions:
 - a) Increase or decrease the quantity of any work included in the contract.
 - b) Omit any such works.
 - c) Change the character or quality or any kind of any work included in the contract.
 - d) Execute additional work of any kind necessary completion of the works.
 - e) Change the levels, lines, positions and dimensions of any part of the works and no such variation shall in any way vitiate or invalidate the contract.
4. An amount equal to 5% (Five Percent) of each running bill shall be deducted as Security Deposit. This amount would be retained till the expiry of maintenance period which is 06 months.

You are required to depute your authorized representative with proper Power of Attorney for the purpose of executing the Contract agreement with SMBBMU on non-judicial stamp paper, the cost of which shall be borne by you @ 0.3 percent of contract value.


ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR

Copy forwarded for information to:

1. The Registrar, SMBB Medical University, Larkana.
2. The Principal GMMMC Sukkur.
3. The Director Finance, SMBB Medical University, Larkana.
4. The Director Planning & Development SMBB Medical University, Larkana.
5. The PS to Vice Chancellor, SMBBMU Larkana.



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbm.edu.pk

No. SMBBMU/EW/P.D/2017/390

Dated: 17 January, 2017

“SAY NO TO CORRUPTION”

M/s. Balouch Electric Store.

KHAIRPUR

LETTER OF ACCEPTANCE /INTENT

SUBJECT:- **ELECTRIC WORK STORE ROOM BESIDE CANTEEN AT GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE, SUKKUR.**


Ref: Your item/Percentage Rate Tender, Dated: 14-12-2016.


Gentleman

I am pleased to inform you that your Item/ Percentage rate tender for execution of the above subjected work consisting the scope attached herewith, at the cost of **Rs. 448,500.00 (Four Lac Forty Eight Thousand Five Hundred Rupees Only)** has been accepted by the University Authorities being lowest in competition.

- ❖ ***NO PREMIUM SHALL BE PAID ON QUOTED RATES.***
- ❖ ***NO CARTAGE SHALL BE PAID SEPARATELY.***
- ❖ ***NO ESCALATION ON ANY MATERIAL SHALL BE PAID SEPARATELY.***


You are, therefore, advised to please to attend the office of the undersigned within Seven(07) days for executing the agreement duly adhesive stamped for completing the other formalities so that the Work Order may be issued. However the work will be executed under the supervision of Assistant Engineer (Civil), SMBB Medical University, Larkana.


Engr. Abdul Wahed Mangi
Project Director




Copy f.w.c.s to

1. The Principal, Ghulam Muhammad College, Sukkur
2. Registrar, Sindh Medical University, Larkana.
3. Director (A&F), Sindh Public Procurement Regulatory Authority (SPPRA), Karachi.
4. The P.S to Vice Chancellor SMBBMU, Larkana.
5. Assistant Engineer (Civil), SMBB Medical University, Larkana.



M/s Balouch Electric Store, Government Contractor, Khairpur.



CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the *25th* of *January*, 2017 between SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL UNIVERSITY LARKANA (hereinafter called the "Employer") of the one part and M/S. BALOUCH ELECTRIC STORE, GOVERNMENT CONTRACTOR KHAIRPUR (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz ELECTRIC WORK STORE ROOM BESIDE CANTEEN AT GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE, SUKKUR, should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;

their respective laws.

Agreement to be executed on the day, month and year first before written in accordance with IN WITNESS WHEREOF the parties hereto have caused this Contract

prescribed by the Contract.

sum as may become payable under the provisions of the Contract at the times and in the manner and completion of the Works as per provisions of the Contract, the Contract Price or such other 4. The Employer hereby covenants to pay the Contractor, in consideration of the execution

the provisions of the Contract.

complete the Works and remedy defects therein in conformity and in all respects within hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 5. In consideration of the payments to be made by the Employer to the Contractor as

(f) The Drawings

(e) The Specifications and

(d) The priced Schedule of Prices;

(c) Conditions of Contract & Contract Data;

(b) The completed Form of Bid along with Schedules to Bid;


SDK
D.A.O.L
11 JAN 2017
DISTRICT ACCOUNTS OFFICER LAKSAHA
AMPS ISSUED ON

*M/s Balouch Electric Store, Government Contractor
Khalipur*



B446201





M/s Balouch Electric store, Government Contractor Khairpur

DISTRICT ACCOUNTS OFFICER LARKANA
STAMPS ISSUED ON
11 JAN 2017
SDK D.A.O.L

Signature of the Contractor

(Seal)

Signature of the Employer

ENGR. ABDUL WAHEED MANGI
(PROJECT DIRECTOR
SMBB Medical University
Larkana.

Signed, Sealed and Delivered in the presence of:

Witness:

Hamad Global Enterprises
Govt: Contractor

(Name, Title and Address)

Witness:

Assistant Accounts Officer
Shahed Mohtarma Benazir
Bhutto Medical University
(Name, Title and Address)

H214600



*M/s Balouch Electric Store, Government Contractor,
Khairpur.*

08 DEC 2016

1
2
3
4
5
6
7
8
9
0

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM


TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPT. SMBB Medical University, Larkana
- 2) PROVINCIAL / LOCAL GOVT / OTHER Autonomous (Other)
- 3) TITLE OF CONTRACT M&R Electric work of Accounts / Establishment
- 4) TENDER NUMBER Room / Pathology Lab at EMMMC Sukkur
- 5) BRIEF DESCRIPTION OF CONTRACT (06) No. SMBBMU/EN/PD/2016/294 Dated 20-11-2016
- 6) FORUM THAT APPROVED THE SCHEME Vice Chancellors, SMBB MU, Larkana.
- 7) TENDER ESTIMATED VALUE Rs = 551,000/-
- 8) ENGINEER'S ESTIMATE (For civil works only) _____
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) (02) Two Months
- 10) TENDER OPENED ON (DATE & TIME) 14-12-2016 at 2:00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) (04) Four
- 12) NUMBER OF BIDS RECEIVED (03) Three
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS (03) Three
- 14) BID EVALUATION REPORT (Enclose a copy) Copy attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Soomra Khan Mahas, Shikarpur
- 16) CONTRACT AWARD PRICE Rs = 578,000/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID).
M/s. Soomra Khan Mahas, Shikarpur
M/s. Balouch Electric store, Khairpur
M/s. Sind Construction Company, Rehri

18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Yes (Domestic local)
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE X
- c) TWO STAGE BIDDING PROCEDURE X
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED (e.g. EMERGENCY, DIRECT CONTRACTING ETC) WITH BRIEF REASONS


ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Vice Chancellor, SMBBMU, Larkana.

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	30663 / 01-12-2016
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Jung 28-11-2016 Dawn 28-11-2016
No	Kawish 27-11-2016

22) NATURE OF CONTRACT

Domestic	<input checked="" type="checkbox"/>	Int	<input type="checkbox"/>
----------	-------------------------------------	-----	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?


Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------


ENGR. ABDUL WAHEED
PROJECT DIRECTOR
SMBB Medical Univ.
Larkana.

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer


ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

3/3

ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.



SHAHIED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

No. SMBBMU/EW/P.D/2017/ 465

Dated: 20th January, 2017

"SAY NO TO CORRUPTION"

To,

M/s Soomar Khan Mahar,
Government Contractor,
SHIKARPUR.

Subject:

WORK ORDER,
M&R ELECTRICAL WORK OF ACCOUNTS/EST
ESTABLISHMENT/STORE ROOM/PATHOLOGY LAB AT GMMMC
SUKKUR.

Reference: Your item / Percentage Rate Tender, Dated: 14-12-2016.

With reference to your bid for the subject work, you are hereby informed that Competent Authority SMBBMU Larkana is pleased to award you the subject work being the lowest in competition. The total cost of tender is amounting to **Rs. 578,000/-** (RUPEES FIVE LAC SEVENTY EIGHT THOUSAND ONLY).

- (i) Sindh Government Composite Schedule of Rate 2012 (Building Electric Works).
@ Rate 5% Above (Five Percent Above)
- (i) Non Schedule Amount Rs. 39,636/-

Please Note:

1. The work will be performed strictly in accordance with the conditions set out in Tender & Contract Documents & Technical Specifications.
2. The work will be completed in **TWO MONTHS** from the actual start of work & maintenance period will be Six Months.
3. University shall have power to order the Contractor to do and the Contractor shall do any of the following directions:
 - a) Increase or decrease the quantity of any work included in the contract.
 - b) Omit any such works.
 - c) Change the character or quality or any kind of any work included in the contract.
 - d) Execute additional work of any kind necessary completion of the works.
 - e) Change the levels, lines, positions and dimensions of any part of the works and no such variation shall in any way vitiate or invalidate the contract.
4. An amount equal to 5% (Five Percent) of each running bill shall be deducted as Security Deposit. This amount would be retained till the expiry of maintenance period which is 06 months.

You are required to depute your authorized representative with proper Power of Attorney for the purpose of executing the Contract agreement with SMBBMU on non-judicial stamp paper, the cost of which shall be borne by you @ 0.3 percent of contract value.


ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR

Copy forwarded for information to:

1. The Registrar, SMBB Medical University, Larkana.
2. The Principal GMMMC Sukkur.
3. The Director Finance, SMBB Medical University, Larkana.
4. The Director Planning & Development SMBB Medical University, Larkana.
5. The PS to Vice Chancellor, SMBBMU Larkana.
6. Office Record.



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

No. SMBBMU/EW/P.D/2017/388

Dated: 17 January, 2017

"SAY NO TO CORRUPTION"

M/s Soomar Khan Mahar,
Govt. Contractor,
SHIKARPUR

LETTER OF ACCEPTANCE /INTENT

SUBJECT: - M&R ELECTRICAL WORK OF
ACCOUNTS/ESTABLISHMENT/STORE ROOM/PATHOLOGY LAB
AT GMMMC SUKKUR.

Ref: Your item/Percentage Rate Tender, Dated: 14-12-2016.

Gentleman

I am pleased to inform you that your Item/ Percentage rate tender for execution of the above subjected work consisting the scope attached herewith, at the cost of **Rs. 578,000.00 (Five Lac Seventy Eight Thousand Rupees Only)** has been accepted by the University Authorities being lowest in competition.

- ❖ **NO PREMIUM SHALL BE PAID ON QUOTED RATES.**
- ❖ **NO CARTAGE SHALL BE PAID SEPARATELY.**
- ❖ **NO ESCALATION ON ANY MATERIAL SHALL BE PAID SEPARATELY.**

You are, therefore, advised to please to attend the office of the undersigned within Seven(07) days for executing the agreement duly adhesive stamped for completing the other formalities so that the Work Order may be issued. However the work will be executed under the supervision of Assistant Engineer (Civil), SMBB Medical University, Larkana.


Accepted

Soomar

Engr. Abdul Wahed Mangi
Project Director

Copy f.w.c.s to the:

1. The Principal GMMMC, Sukkur
2. Registrar SMBB Medical University, Larkana.
3. Director (A&F), Sindh Public Procurement Regulatory Authority (SPPRA), Karachi.
4. The P.S to Vice Chancellor SMBBMU, Larkana.
5. Assistant Engineer (Civil), SMBB Medical University, Larkana.



No. 5339 M/S. Soomar Khan Mahar Govt. Contractor Larkana
 Govt. of Punjab
 Near G.P.O. Sukkur
 Date 18/01/2017

CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 23rd of January 2017 between SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL UNIVERSITY LARKANA (hereinafter called the "Employer") of the one part and M/S. SOOMAR KHAN MAHAR (GOVERNMENT CONTRACTOR) KHAIKARPUR (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz M&R ELECTRICAL WORKS OF ACCOUNTS/ ESTABLISHMENT /STORE ROOM/ PATHOLOGY LAB GMMMC SUKKUR, should be executed by the Contractor and has accepted a Bid by Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of the Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices;



* 5339-
 Govt. of Punjab
 Near C.P.O Sukkur
 Date 18/11/2012

M/S. Soomul Khan Makar Contracting - Lahore
 (c) The Specifications; and
 (d) The Drawings

3. In consideration of the payments to be made by the Employer to the Contractor as hereinbefore mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with the respective laws.

222235



5339 M/S. Seemal Khan Maher Grant Contractor Larkna
Govt. Hospital
Near C.P.O Sukkur
Date 18/01/2017

Signature of the Contractor

(Seal)

Signature of the Employer

ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

Signed, Sealed and Delivered in the presence of:

Witness:

(Name, Title and Address)

Witness:

Assistant Accounts Officer
Shaheed Mohtarma Benazir
Bhutto Medical University
LARKANA

(Name, Title and Address)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM


TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPT. SMBB Medical University, Larkana.
- 2) PROVINCIAL / LOCAL GOVT. OTHER Autonomous (other)
- 3) TITLE OF CONTRACT Construction of store Room Beside Canteen at GMMMC Sukkur
- 4) TENDER NUMBER (02) No. SMBBMU/EN/PD/206/294 Dtd: 21-11-2016
- 5) BRIEF DESCRIPTION OF CONTRACT
- 6) FORM THAT APPROVED THE SCHEME Vice-Chancellor, SMBBMU, Larkana.
- 7) TENDER ESTIMATED VALUE Rs=2169746/-
- 8) ENGINEER'S ESTIMATE (For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) (06) Six Months
- 10) TENDER OPENED ON (DATE & TIME) 14-12-2016 at 2:00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) (04) Four
- 12) NUMBER OF BIDS RECEIVED (03) Three
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS (03) Three
- 14) BID EVALUATION REPORT (Enclose a copy) Copy attached.
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Muhammad Bilal, Govt. Contractor Sukkur.
- 16) CONTRACT AWARD PRICE Rs=2095000/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID) M/s. Muhammad Bilal, Govt Contractor Sukkur.
M/s. Safar Engineering, Rohri
M/s. New Royal Enterprises, Sukkur.

18) METHOD OF PROCUREMENT USED : - (Tick one)

- | | | | |
|----|--|------------|--|
| a) | SINGLE STAGE - ONE ENVELOPE PROCEDURE | <u>Yes</u> | <input checked="" type="checkbox"/> Domestic/Local |
| b) | SINGLE STAGE - TWO ENVELOPE PROCEDURE | | <input type="checkbox"/> X |
| c) | TWO STAGE BIDDING PROCEDURE | | <input type="checkbox"/> X |
| d) | TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE | | <input type="checkbox"/> X |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED (i.e. EMERGENCY, DIRECT CONTRACTING ETC) WITH BRIEF REASONS


ENGR. ABDUL WAHEED MANGI
 PROJECT DIRECTOR
 SMBB Medical University
 Larkana.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Vice Chancellor, SMBBMU, Larkana.

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?
Yes No

21) ADVERTISEMENT :
i) SPPRA Website
(If yes, give date and SPPRA Identification No.)
Yes 30663 / 01-12-2016
No

ii) News Papers
(If yes, give names of newspapers and dates)
Yes Jang 28-11-2016
Dawn 28-11-2016
No Kawish 27-11-2016

22) NATURE OF CONTRACT
 Domestic Int.

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)
Yes No

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)
Yes No

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?
Yes No


26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?
Yes No

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)
Yes No

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?
Yes No

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?
Yes No

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)
Yes No


ENGR: ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer


ENGR: ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

3/3

ENGR: ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbm.edu.pk

No. SMBBMU/EW/P.D/2017/401

Dated: 20th January, 2017

"SAY NO TO CORRUPTION"

To,

M/s Muhammad Bilal,
Government Contractor,
SUKKUR.

Subject:

WORK ORDER,
CONSTRUCTION OF STORE ROOM BESIDE CANTEEN AT
GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE SUKKUR.

Reference: your item / Percentage Rate Tender, Dated: 14-12-2016.

With reference to your bid for the subject work, you are here by informed that Competent Authority SMBBMU Larkana is pleased to award you the subject work being the lowest in competition. The total cost of tender Amounting to **Rs. 2,095,000/-** (RUPEES TWENTY LAC NINETY FIVE THOUSAND ONLY).

- (i) **Sindh Government Composite Schedule of Rate 2012 (Building Works).**
@ Rate 9.00% Above (Nine Point Double Zero Percent Above)

Please Note:

1. The work will be performed strictly in accordance with the conditions set out in Tender & Contract Documents & Technical Specifications.
2. The work will be completed in **SIX MONTHS** from the actual start of work & maintenance period will be Six Months.
3. University shall have power to order the Contractor to do and the Contractor shall do any of the following directions:
 - a) Increase or decrease the quantity of any work included in the contract.
 - b) Omit any such works.
 - c) Change the character or quality or any kind of any work included in the contract.
 - d) Execute additional work of any kind necessary completion of the works.
 - e) Change the levels, lines, positions and dimensions of any part of the works and no such variation shall in any way vitiate or invalidate the contract.
4. An amount equal to 5% (Five Percent) of each running bill shall be deducted as Security Deposit. This amount would be retained till the expiry of maintenance period which is 06 months.

You are required to depute your authorized representative with proper Power of Attorney for the purpose of executing the Contract agreement with SMBBMU on non-judicial stamp paper, the cost of which shall be borne by you @ 0.3 percent of contract value.


ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR

Copy forwarded for information to:

1. The Registrar, SMBB Medical University, Larkana.
2. The Principal GMMMC, Sukkur.
3. The Director Finance, SMBB Medical University, Larkana.
4. The Director Planning & Development SMBB Medical University, Larkana.
5. The PS to Vice Chancellor, SMBBMU Larkana.
6. Office Record.



No. SMBBMU/EW/P.D/2017/384

SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

Dated: 17 January, 2017

"SAY NO TO CORRUPTION"

M/s Muhammad Bilal,
Govt. Contractor,
SUKKUR

LETTER OF ACCEPTANCE /INTENT

SUBJECT: - **CONSTRUCTION OF STORE ROOM BESIDE CANTEEN AT
GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE SUKKUR.**

Ref: Your item/Percentage Rate Tender, Dated: 14-12-2016.

Gentleman

I am pleased to inform you that your Item/ Percentage rate tender for execution of the above subjected work consisting the scope attached herewith, at the cost of **Rs. 2,095,000.00 (Twenty Lac Ninety Five Thousand Rupees Only)** has been accepted by the University Authorities being lowest in competition.

- ❖ **NO PREMIUM SHALL BE PAID ON QUOTED RATES.**
- ❖ **NO CARTAGE SHALL BE PAID SEPARATELY.**
- ❖ **NO ESCALATION ON ANY MATERIAL SHALL BE PAID SEPARATELY.**


You are, therefore, advised to please to attend the office of the undersigned within Seven(07) days for executing the agreement duly adhesive stamped for completing the other formalities so that the Work Order may be issued. However the work will be executed under the supervision of Assistant Engineer (Civil), SMBB Medical University, Larkana.


Engr. Abid Waheed Mangi
Project Director


M/s Muhammad Bilal
Govt. Contractor
SUKKUR

Copy f.w.c.s to the:

1. The Principal GMMMC, Sukkur
2. Registrar SMBB Medical University, Larkana.
3. Director (A&F), Sindh Public Procurement Regulatory Authority (SPPRA), Karachi.
4. The P.S to Vice Chancellor SMBBMU, Larkana.
5. Assistant Engineer (Civil), SMBB Medical University, Larkana.



5333-
 Mr. Ahmed Shaikh
 Govt. Engineer
 Near C.D.C. Sukkur
 18/01/2017
 M/s. Muhammad Bilal Govt Contractor Sukkur


CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 23rd of January, 2017 between SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL UNIVERSITY LARKANA (herein after called the "Employer") of the one part and M/S. MUHAMMAD BILAL (GOVERNMENT CONTRACTOR), SUKKUR (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz: CONSTRUCTION OF STOIR ROOM BESIDE CANTEEN AT GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE, SUKKUR, should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:


1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of the Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices;



25334-
 M/s. Muhammad Bilal Govt contractor
 Govt. Engineer Vender
 Date 18/01/2017
 (e) The Specifications; and
 (f) The Drawings

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with the respective laws.



5335
M/s Muhammad Bilal Govt Contractor
18/01/2017

M/s Muhammad Bilal Govt Contractor

Signature of the Contactor

M/s Bilal
M/s Muhammad Bilal
Govt. Contractor
SUKKUR

Signature of the Employer

Abdul Waheed Mangi
ENCR: ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

Signed, Sealed and Delivered in the presence of:

Witness:

Witness Signature

Hamad Global Enterprises
Govt. Contractor


(Name, Title and Address)

Witness:

Witness Signature
Assistant Accounts Officer
Shaheed Mohtarma Benazir
Bhutto Medical University
LARKANA


(Name, Title and Address)

222234



5336
M/S. Muhammad Bilal Contractor
Date 13/01/2017

M/S. Muhammad Bilal Contractor, Dera




SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. SMBBMU, Larkana.
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Autonomous (other)
- 3) TITLE OF CONTRACT Construction of Drainage line & Bath Rooms at
- 4) TENDER NUMBER Medical Unit-II at GNMHC Sukkur.
- 5) BRIEF DESCRIPTION OF CONTRACT (14.) No. SMBBMU/EN/PD/2016 Dated: 21-11-2016
- 6) FORM THAT APPROVED THE SCHEME Vice Chancellor, SMBBMU, Larkana.
- 7) TENDER ESTIMATED VALUE Rs=9739921/-
- 8) ENGINEER'S ESTIMATE (For civil works only) _____
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) (02) Two Months
- 10) TENDER OPENED ON (DATE & TIME) 14-12-2016 at 2:00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) (04) Four
- 12) NUMBER OF BIDS RECEIVED (03) Three
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS (03) Three
- 14) BID EVALUATION REPORT (Enclose a copy) Copy attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Muhammad Bilal, Govt. Contractor, Sukkur
- 16) CONTRACT AWARD PRICE Rs=975000/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID).
M/s. Muhammad Bilal, Govt. Contractor, Sukkur
M/s. Hi Tech Engineering Service, Sukkur
M/s. New Royal Enterprises, Sukkur
- 18) METHOD OF PROCUREMENT USED: - (Tick one)
 - a) SINGLE STAGE - ONE ENVELOPE PROCEDURE yes Domestic/local
 - b) SINGLE STAGE - TWO ENVELOPE PROCEDURE _____ X
 - c) TWO STAGE BIDDING PROCEDURE _____ X
 - d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE _____ X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED IN EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS


ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

VC SMBBMU, Larkana.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	30663 / 01-12-2016
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Jung 28-11-2016 Dawn 28-11-2016
No	Kawish 27-11-2016

22) NATURE OF CONTRACT

Domestic	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?


Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------


ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	NO

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE DOCUMENTS
(If yes, give details)

Yes	
No	NO

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	NO

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	NO

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	NO

Signature & Official Stamp of
Authorized Officer


ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

3/3

ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

No. SMBBMU/EW/P.D/2017/ 403-A

Dated: 20th January, 2017

"SAY NO TO CORRUPTION"

To,

M/s Muhammad Bilal,
Government Contractor,
SUKKUR.

Subject: WORK ORDER,
CONSTRUCTION OF DRAINAGE LINE & BATH ROOMS AT
MEDICAL UNIT-II AT GMMMC SUKKUR.

Reference: your item / Percentage Rate Tender, Dated: 14-12-2016.

With reference to your bid for the subject work, you are here by informed that Competent Authority SMBBMU Larkana is pleased to award you the subject work being the lowest in competition. The total cost of tender is amounting to Rs. 975,000/- (RUPEES NINE LAC FIFTY SEVEN THOUSAND ONLY).

- (i) Sindh Government Composite Schedule of Rate 2012 (Building Works).
@ Rate 10% Above (Ten Percent Above)
- (ii) Sindh Government Composite Schedule of Rate 2012 (Building Sanitary Works).
@ Rate 5% (Five Percent Above)
- (iii) Non Schedule Amount Rs.18, 127/- (Building Sanitary Works).

Please Note:

1. The work will be performed strictly in accordance with the conditions set out in Tender & Contract Documents & Technical Specifications.
2. The work will be completed in **TWO MONTHS** from the actual start of work & maintenance period will be Six Months.
3. University shall have power to order the Contractor to do and the Contractor shall do any of the following directions:
 - a) Increase or decrease the quantity of any work included in the contract.
 - b) Omit any such works.
 - c) Change the character or quality or any kind of any work included in the contract.
 - d) Execute additional work of any kind necessary completion of the works.
 - e) Change the levels, lines, positions and dimensions of any part of the works and no such variation shall in any way vitiate or invalidate the contract.
4. An amount equal to 5% (Five Percent) of each running bill shall be deducted as Security Deposit. This amount would be retained till the expiry of maintenance period which is 06 months.

You are required to depute your authorized representative with proper Power of Attorney for the purpose of executing the Contract agreement with SMBBMU on non-judicial stamp paper, the cost of which shall be borne by you @ 0.3 percent of contract value.


ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR

Copy forwarded for information to:

1. The Registrar, SMBB Medical University, Larkana.
2. The Principal GMMMC, Sukkur.
3. The Director Finance, SMBB Medical University, Larkana.
4. The Director Planning & Development SMBB Medical University, Larkana.
5. The PS to Vice Chancellor, SMBBMU Larkana.
6. Office Record.



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbm.edu.pk

No. SMBBMU/EW/P.D/2017/392

Dated: 17 January, 2017

"SAY NO TO CORRUPTION"

M/s Muhammad Bilal,
Govt. Contractor,
SUKKUR

LETTER OF ACCEPTANCE /INTENT

SUBJECT:- **CONSTRUCTION OF DRAINAGE LINE & BATH ROOMS AT MEDICAL UNIT-II AT GMMMC SUKKUR.**

Ref: Your item/Percentage Rate Tender, Dated: 14-12-2016.

Gentleman

I am pleased to inform you that your Item/ Percentage rate tender for execution of the above subjected work consisting the scope attached herewith, at the cost of **Rs. 975,000.00 (Nine Lac Seventy Five Thousand Rupees Only)** has been accepted by the University Authorities being lowest in competition.

- ❖ **NO PREMIUM SHALL BE PAID ON QUOTED RATES.**
- ❖ **NO CARTAGE SHALL BE PAID SEPARATELY.**
- ❖ **NO ESCALATION ON ANY MATERIAL SHALL BE PAID SEPARATELY.**

You are, therefore, advised to please to attend the office of the undersigned within Seven(07) days for executing the agreement duly adhesive stamped for completing the other formalities so that the Work Order may be issued. However the work will be executed under the supervision of Assistant Engineer (Civil), SMBB Medical University, Larkana.


Engr. Abdul Waheed Mangi
Project Director



M/s Muhammad Bilal
Govt. Contractor
SUKKUR

Copy f.w.c.s to the:

1. The Principal GMMMC, Sukkur
2. Registrar SMBB Medical University, Larkana.
3. Director (A&F), Sindh Public Procurement Regulatory Authority (SPPRA), Karachi.
4. The P.S to Vice Chancellor SMBBMU, Larkana.
5. Assistant Engineer (Civil), SMBB Medical University, Larkana.



5337
 Govt. Engineer
 Near G.P.O Sukkur
 Date 18/01/2012

M/S. Muhammad Bilal Govt Contractor Durrani

CONTRACT AGREEMENT


THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 23rd of January, 2017 between SHAHEED MOHTARMA BENAZ BHUTTO MEDICAL UNIVERSITY LARKANA (hereinafter called the "Employer") of one part and M/S. MUHAMMAD BILAL (GOVERNMENT CONTRACTOR), SUKKUR (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz CONSTRUCTION OF DRAINAGE LINE & BATH ROOMS AT MEDICAL UNIT-II AT GHULAN MUHAMMAD MAHAR MEDICAL COLLEGE, SUKKUR, should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices;




 5337
 Vendor (e) The Specifications; and
 Date 18/10/2017 (f) The Drawings


Mr. Muhammad Bilal Govt Contractor / Owner

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

(A long diagonal line, likely a signature or mark)



5338
Govt. of Punjab
Near C.P.O Sukkur
Date 18/01/2017

M/S. Muhammad Bilal Govt Contractor/Dale

Signature of the Contactor

[Handwritten Signature]
(Seal)

Signature of the Employer

[Handwritten Signature]
ENGR. ABUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

Signed, Sealed and Delivered in the presence of:

Witness:

[Handwritten Signature]
Pakistani Military
(Name, Title and Address)

Witness:

[Handwritten Signature]
Assistant Accounts Officer
Shahed Mohtarma Benazir
Bhutto Medical University
LARKANA
(Name, Title and Address)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY


CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPT. SMBB Medical University, Larkana.
- 2) PROVINCIAL - LOCAL GOVT. OTHER Autonomous (Other)
- 3) TITLE OF CONTRACT M&R work for seminar Hall of urology Dept. at
- 4) TENDER NUMBER CMC Hospital, Larkana.
- 5) BRIEF DESCRIPTION OF CONTRACT (11) No. SMBBMU/EN/PD/206/294 Dated 21-11-2016
- 6) FORUM THAT APPROVED THE SCHEME Vice Chancellor, SMBBMU, Larkana.
- 7) TENDER ESTIMATED VALUE Rs=669406/-
- 8) ENGINEER'S ESTIMATE
(For civil works only) _____
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) (02) Two Months
- 10) TENDER OPENED ON (DATE & TIME) 14-12-2016 at 2300 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) (04) Four
- 12) NUMBER OF BIDS RECEIVED (03) Three
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS (03) Three
- 14) BID EVALUATION REPORT (Enclose a copy) Copy attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Bilawal Hussain, Govt Contractor, Larkana.
- 16) CONTRACT AWARD PRICE Rs=669300/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID)
M/s. Bilawal Hussain, Govt. Contractor, Larkana.
M/s. Mashoog Ali Bhatta, Govt. Contractor, Larkana.
M/s. Majid Ali Bhatta, Govt. Contractor, Larkana.
- 18) METHOD OF PROCUREMENT USED: - (Tick one)

a) SINGLE STAGE - ONE ENVELOPE PROCEDURE	<u>Yes</u>	<input checked="" type="checkbox"/> Domestic/ Local
b) SINGLE STAGE - TWO ENVELOPE PROCEDURE		<input type="checkbox"/> X
c) TWO STAGE BIDDING PROCEDURE		<input type="checkbox"/> X
d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE		<input type="checkbox"/> X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC WITH/BRIEF REASONS


ENGR: ABDUL WAHEED MANGI
 PROJECT DIRECTOR
 SMBB Medical University
 Larkana.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Vice Chancellor, SMBBMU, Larkana.

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	30663/01-12-2016
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Jang 28-11-2016 Dawn 28-11-2016
No	Kamran 27-11-2016

22) NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?


Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------


ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	NO

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	NO

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	NO

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	NO

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	

Signature & Official Stamp of
Authorized Officer


ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

3/3

ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.



No. SMBBMU/EW/P.D/2017/ 409

SHAHIED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

Dated: 20th January, 2017

"SAY NO TO CORRUPTION"

To,

M/s Bilawal Hussain
Government Contractor,
LARKANA.

Subject: WORK ORDER,
R&M / WORK FOR SEMINAR HALL OF UROLOGY DEPARTMENT
AT CMC HOSPITAL, LARKANA.

Reference: your item / Percentage Rate Tender, Dated: 14-12-2016.


With reference to your bid for the subject work, you are here by informed that Competent Authority SMBBMU Larkana is pleased to award you the subject work being the lowest in competition. The total cost of tender is amounting to Rs. 669,300/- (RUPEES SIX LAC SIXTY NINE THOUSAND THREE HUNDRED ONLY).

- (i) **Sindh Government Composite Schedule of Rate 2012 (Building Works).**
@ Rate 24% Above (Twenty Four Percent Above)

Please Note:

1. The work will be performed strictly in accordance with the conditions set out in Tender & Contract Documents & Technical Specifications.
2. The work will be completed in **TWO MONTHS** from the actual start of work & maintenance period will be Six Months.
3. University shall have power to order the Contractor to do and the Contractor shall do any of the following directions:
 - a) Increase or decrease the quantity of any work included in the contract.
 - b) Omit any such works.
 - c) Change the character or quality or any kind of any work included in the contract.
 - d) Execute additional work of any kind necessary completion of the works.
 - e) Change the levels, lines, positions and dimensions of any part of the works and no such variation shall in any way vitiate or invalidate the contract.
4. An amount equal to 5% (Five Percent) of each running bill shall be deducted as Security Deposit. This amount would be retained till the expiry of maintenance period which is 06 months.

You are required to depute your authorized representative with proper Power of Attorney for the purpose of executing the Contract agreement with SMBBMU on non-judicial stamp paper, the cost of which shall be borne by you @ 0.3 percent of contract value.


ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR

Copy forwarded for information to:

1. The Registrar, SMBB Medical University, Larkana.
2. The Principal Chandka Medical College, Larkana.
3. The Director Finance, SMBB Medical University, Larkana.
4. The Director Planning & Development SMBB Medical University, Larkana.
5. The PS to Vice Chancellor, SMBBMU Larkana.
6. Office Record.



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

No. SMBBMU/EW/P.D/2017/394

Dated: 17 January, 2017

“SAY NO TO CORRUPTION”

M/s Bilawal Hussain
Govt. Contractor,
LARKANA

LETTER OF ACCEPTANCE /INTENT

SUBJECT: - **R&M / WORK FOR SEMINAR HALL OF UROLOGY DEPARTMENT
AT CMC HOSPITAL, LARKANA.**

Ref: Your item/Percentage Rate Tender, Dated: 14-12-2016.

Gentleman

I am pleased to inform you that your Item/ Percentage rate tender for execution of the above subjected work consisting the scope attached herewith, at the cost of **Rs. 669,300.00** (Six Lac Sixty Nine Thousand Three Hundred Rupees Only) has been accepted by the University Authorities being lowest in competition.

- ❖ **NO PREMIUM SHALL BE PAID ON QUOTED RATES.**
- ❖ **NO CARTAGE SHALL BE PAID SEPARATELY.**
- ❖ **NO ESCALATION ON ANY MATERIAL SHALL BE PAID SEPARATELY.**

You are, therefore, advised to please to attend the office of the undersigned within Seven(07) days for executing the agreement duly adhesive stamped for completing the other formalities so that the Work Order may be issued. However the work will be executed under the supervision of Assistant Engineer (Civil), SMBB Medical University, Larkana.

Bilawal Memon
Government Contractor

Engr. Abdul Waheed Mangi
Project Director


Copy f.w.c.s to the:

1. The Principal CMC, Larkana.
2. Registrar SMBB Medical University, Larkana.
3. Director (A&F), Sindh Public Procurement Regulatory Authority (SPPRA), Karachi.
4. The P.S to Vice Chancellor SMBBMU, Larkana.
5. Assistant Engineer (Civil), SMBB Medical University, Larkana.



2830
18/1/17
Stamp Vendor
Muzaffar Official

بلا وال ہسٹن گورنمنٹ کنٹریکٹور
شاہد موہتارما بنظیر بھٹو
18/1/17



CONTRACT AGREEMENT


THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 24th of January 2017 between SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL UNIVERSITY LARKANA (hereinafter called the "Employer") of the one part and M/S. BILAWAL HUSSAIN (GOVERNMENT CONTRACTOR), LARKANA (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz R&M / WORK FOR SEMINAR HALL OF UROLOGY DEPARTMENT AT CMC HOSPITAL, LARKANA should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of the Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices;

383205



DISTRICT ACCOUNTS OFFICER LARKANA
STAMPS ISSUED ON
17 JAN 2017
SDK D.A.O.L

Signature of the Contactor

Bilawal Memon
Government Contractor
(Seal)

بیلوال مہموں کے نام پر
۱۰۰۰ روپے کا ٹمپ

3830
18/1/17

Abdul Ghaffar Shahid
Stamp Vendor
Mukhtiyar Office Larkana

Signature of the Employer

ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

Signed, Sealed and Delivered in the presence of:

Witness:

Hamad Global Enterprises
Govt. Contractor

(Name, Title and Address)

Witness:

Assistant Accounts Officer
Shahed Mufarrah Benazir
Bhutto Medical University
(Name, Title and Address)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPT. SMBB Medical University, Larkana.
- 2) PROVINCIAL / LOCAL GOVT. / OTHER Autonomous (other) ✓
- 3) TITLE OF CONTRACT M & R Electric work Gynae Seminars Hall at
- 4) TENDER NUMBER EMMMC Sukkur ✓
- 5) BRIEF DESCRIPTION OF CONTRACT _____
- 6) FORUM THAT APPROVED THE SCHEME Vice Chancellor, SMBB Medical University, Larkana
- 7) TENDER ESTIMATED VALUE Rs=136,105/-
- 8) ENGINEER'S ESTIMATE (For civil works only) _____
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) (02) Two Months
- 10) TENDER OPENED ON (DATE & TIME) 14-12-2016 at 2:00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) (04) Four
- 12) NUMBER OF BIDS RECEIVED (03) Three
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS (03) Three
- 14) BID EVALUATION REPORT (Enclose a copy) Copy attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S. Soomra Khan Nohar, Govt Contractors, Shikarpur
- 16) CONTRACT AWARD PRICE Rs=150,000/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID) M/S. Soomra Khan Nohar, Govt Contractors, Shikarpur
M/S. Sind Construction, Govt Contractors, Rohri
M/S. Balouch Electric store, Khairpur
- 18) METHOD OF PROCUREMENT USED: (Tick one)

a) SINGLE STAGE – ONE ENVELOPE PROCEDURE	<u>Yes</u>	<input checked="" type="checkbox"/> Domestic/Local
b) SINGLE STAGE – TWO ENVELOPE PROCEDURE	_____	<input type="checkbox"/> X
c) TWO STAGE BIDDING PROCEDURE	_____	<input type="checkbox"/> X
d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE	_____	<input type="checkbox"/> X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED IN EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS.



**ENGR: ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.**

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

Vice Chancellor, SMBBMU, Larkana.

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	30663/01-12-2016
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Jang 28-11-2016 Dawn 28-11-2016
No	Kamish 27-11-2016

22) NATURE OF CONTRACT

<input type="checkbox"/>	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?


Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------


ENGR: ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer


ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

3/3

ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

No. SMBBMU/EW/P.D/2017/406

Dated: 20th January, 2017

"SAY NO TO CORRUPTION"

To,

M/s Soomar Khan Mahar,
Government Contractor,
SHIKHARPUR.

Subject:

WORK ORDER,
M&R ELECTRICAL WORK GYANE SEMINAR HALL AT GHULAM
MUHAMMAD MAHAR MEDICAL COLLEGE, SUKKUR.

Reference: Your item / Percentage Rate Tender, Dated: 14-12-2016.

With reference to your bid for the subject work, you are here by informed that Competent Authority SMBBMU Larkana is pleased to award you the subject work being the lowest in competition. The total cost of tender is amounting to **Rs. 150,000/-** (RUPEES ONE LAC FIFTY THOUSAND ONLY).

- (i) **Sindh Government Composite Schedule of Rate 2012 (Building Electric Works)**
@ Rate 09% Above (Nine Percent Above)
- (i) **Non Schedule Amount Rs 9,986/-**

Please Note:

1. The work will be performed strictly in accordance with the conditions set out in Tender & Contract Documents & Technical Specifications.
2. The work will be completed in **TWO MONTHS** from the actual start of work & maintenance period will be Six Months.
3. University shall have power to order the Contractor to do and the Contractor shall do any of the following directions:
 - a) Increase or decrease the quantity of any work included in the contract.
 - b) Omit any such works.
 - c) Change the character or quality or any kind of any work included in the contract.
 - d) Execute additional work of any kind necessary completion of the works.
 - e) Change the levels, lines, positions and dimensions of any part of the works and no such variation shall in any way vitiate or invalidate the contract.
4. An amount equal to 5% (Five Percent) of each running bill shall be deducted as Security Deposit. This amount would be retained till the expiry of maintenance period which is 06 months.

You are required to depute your authorized representative with proper Power of Attorney for the purpose of executing the Contract agreement with SMBBMU on non-judicial stamp paper, the cost of which shall be borne by you @ 0.3 percent of contract value.


ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR

Copy forwarded for information to:

1. The Registrar, SMBB Medical University, Larkana.
2. The Principal GMMMC Sukkur.
3. The Director Finance, SMBB Medical University, Larkana.
4. The Director Planning & Development SMBB Medical University, Larkana.
5. The PS to Vice Chancellor, SMBBMU Larkana.
6. Office Record.



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbm.edu.pk

No. SMBBMU/EW/P.D/2017/389

Dated: 17 January, 2017

"SAY NO TO CORRUPTION"

M/s Soomar Khan Mahar,
Govt. Contractor,
SHIKHARPUR

LETTER OF ACCEPTANCE /INTENT

SUBJECT: - **M&R ELECTRICAL WORK GYANE SEMINAR HALL AT GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE, SUKKUR.**

Ref: Your item/Percentage Rate Tender, Dated: 14-12-2016.

Gentleman

I am pleased to inform you that your Item/ Percentage rate tender for execution of the above subjected work consisting the scope attached herewith, at the cost of **Rs. 150,000.00 (One Lac Fifty Thousand Rupees Only)** has been accepted by the University Authorities being lowest in competition.

- ❖ **NO PREMIUM SHALL BE PAID ON QUOTED RATES.**
- ❖ **NO CARTAGE SHALL BE PAID SEPARATELY.**
- ❖ **NO ESCALATION ON ANY MATERIAL SHALL BE PAID SEPARATELY.**

You are, therefore, advised to please to attend the office of the undersigned within Seven(07) days for executing the agreement duly adhesive stamped for completing the other formalities so that the Work Order may be issued. However the work will be executed under the supervision of Assistant Engineer (Civil), SMBB Medical University, Larkana.


Accepted

S. Soomar

Engr. Abdul Waheed Mangi
Project Director

Copy f.w.c.s to the:

1. The Principal GMMMC, Sukkur
2. Registrar SMBB Medical University, Larkana.
3. Director (A&E), Sindh Public Procurement Regulatory Authority (SPPRA), Karachi.
4. The P.S to Vice Chancellor SMBBMU, Larkana.
5. Assistant Engineer (Civil), SMBB Medical University, Larkana.



5340 M/s. Soomar Khan Mahar Govt Contracto Larkna
 18/01/2017

CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 23rd of January, 2017 between SHAHEED MOHTARMA BENAZ BHUTTO MEDICAL UNIVERSITY LARKANA (hereinafter called the "Employer") of one part and M/S. SOOMAR KHAN MAHAR (GOVERNMENT CONTRACTOR) KHAIKARPUR (hereinafter called the "Contractor") of the other part.


WHEREAS the Employer is desirous that certain Works, viz M&R ELECTRICAL WORKS SEMINAR HALL AT GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE, SUKKUR, should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (a) The Letter of Acceptance;
- (b) The completed Form of Bid along with Schedules to Bid;
- (c) Conditions of Contract & Contract Data;
- (d) The priced Schedule of Prices;



No. 53404 M/S. Soomai Khan Mahesh Group Contractors Lucknow
 under (i) The Specifications; and
 1/5/10/12012 (ii) The Drawings

3. In consideration of the payments to be made by the Employer to the Contractor as herein mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

(A long diagonal line, likely a signature or mark)



18/10/2017
No: 5340- M/s- Soomro Phou Market Credit Contructor - Larkari
Ed.

Signature of the Contractor

[Handwritten Signature]

(Seal)

Signature of the Employer

[Handwritten Signature]

ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

Signed, Sealed and Delivered in the presence of:

Witness:

[Handwritten Signature]

Hamad Global Enterprises
Govt: Contractor

(Name, Title and Address)

Witness:

[Handwritten Signature]

Assistant Accounts Officer
Shahed Moazzam Benazir
Bhutto Medical University
LARKANA

(Name, Title and Address)


SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPT. SMBB Medical University, Larkana.
- 2) PROVINCIAL / LOCAL GOVT. OTHER Autonomous (Other) ✓
- 3) TITLE OF CONTRACT M & R work of Central Canteen at BADC, Larkana.
- 4) TENDER NUMBER (12) No. SMBBMU/EN/PD/2016/294 / PDA : 21-11-2016
- 5) BRIEF DESCRIPTION OF CONTRACT
- 6) FORUM THAT APPROVED THE SCHEME Vice Chancellor, SMBBMU, Larkana.
- 7) TENDER ESTIMATED VALUE Rs=1624000/-
- 8) ENGINEER'S ESTIMATE (For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) (02) Months
- 10) TENDER OPENED ON (DATE & TIME) 14-12-2016 at 2:00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) (04) Four
- 12) NUMBER OF BIDS RECEIVED (03) Three
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS (03) Three
- 14) BID EVALUATION REPORT (Enclose a copy) Copy attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Umamay Construction, Larkana.
- 16) CONTRACT AWARD PRICE Rs=1623700/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID).
M/s. Umamay Construction, Larkana.
M/s. Abdul Hafeez Abso, Larkana.
M/s. Seepes Construction, Govt Contractor, Larkana.
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
 - a) SINGLE STAGE – ONE ENVELOPE PROCEDURE yes Domestic/ Local
 - b) SINGLE STAGE – TWO ENVELOPE PROCEDURE X
 - c) TWO STAGE BIDDING PROCEDURE X
 - d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED (e.g. EMERGENCY, DIRECT CONTRACTING ETC) WITH BRIEF REASONS


ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Vice Chancellor, SMBMU, Larkana.

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	30663/01-12-2016
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Jung 28-11-2016 Dawn 28-11-2016
No	Kawish 27-11-2016

22) NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------


ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer


ENGR: ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

3/3

ENGR: ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

Dated: 20th January, 2017

No. SMBBMU/EW/P.D/2017/410

"SAY NO TO CORRUPTION"

To,

**M/s Ummay Construction,
Government Contractor,
LARKANA.**

Subject: **WORK ORDER,**
R&M WORK OF CENTRAL CANTEEN AT BIBI ASEefa DENTAL
COLLEGE SMBBMU, LARKANA.

Reference: your item / Percentage Rate Tender, Dated: 14-12-2016.

With reference to your bid for the subject work, you are here by informed that Competent Authority SMBBMU Larkana is pleased to award you the subject work being the lowest in competition. The total cost of tender is amounting to **Rs. 16,23,700/-** (RUPEES SIXTEEN LAC TWENTY THREE THOUSAND SEVEN HUNDRED ONLY).

- (i) **Sindh Government Composite Schedule of Rate 2012 (Building Works).**
@ Rate 3.5% Above (Three Five Percent Above)
- (ii) **Non Schedule Amount Rs. 1,103,520/-**

Please Note:

1. The work will be performed strictly in accordance with the conditions set out in Tender & Contract Documents & Technical Specifications.
2. The work will be completed in **TWO MONTHS** from the actual start of work & maintenance period will be Six Months.
3. University shall have power to order the Contractor to do and the Contractor shall do any of the following directions:
 - a) Increase or decrease the quantity of any work included in the contract.
 - b) Omit any such works.
 - c) Change the character or quality or any kind of any work included in the contract.
 - d) Execute additional work of any kind necessary completion of the works.
 - e) Change the levels, lines, positions and dimensions of any part of the works and no such variation shall in any way vitiate or invalidate the contract.
4. An amount equal to 5% (Five Percent) of each running bill shall be deducted as Security Deposit. This amount would be retained till the expiry of maintenance period which is 03 months.

You are required to depute your authorized representative with proper Power of Attorney for the purpose of executing the Contract agreement with SMBBMU on non-judicial stamp paper, the cost of which shall be borne by you @ 0.3 percent of contract value.


ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR

Copy forwarded for information to:

1. The Registrar, SMBB Medical University, Larkana.
2. The Principal Bibi Aseefa Dental College, Larkana.
3. The Director Finance, SMBB Medical University, Larkana.
4. The Director Planning & Development SMBB Medical University, Larkana.
5. The PS to Vice Chancellor, SMBBMU Larkana.
6. Office Record.



SHAHEED MOHTARMA
BENAZIR BHUTTO
MEDICAL UNIVERSITY LARKANA
Office of the Project Director

Phone: +92-74-9410911, Fax: +92-74-475234, www.smbbmu.edu.pk

No. SMBBMU/EW/P.D/2017/395

Dated: 17 January, 2017

“SAY NO TO CORRUPTION”

M/s Ummay Construction.

LARKANA

LETTER OF ACCEPTANCE /INTENT

SUBJECT: - **R&M WORK OF CENTRAL CANTEEN AT BIBI ASEEFA DENTAL COLLEGE SMBBMU, LARKANA.**

Ref: Your item/Percentage Rate Tender. Dated: 14-12-2016.

Gentleman

I am pleased to inform you that your Item/ Percentage rate tender for execution of the above subjected work consisting the scope attached herewith, at the cost of **Rs. 1,623,700.00 (Sixteen Lac Twenty Three Thousand Seven Hundred Rupees Only)** has been accepted by the University Authorities being lowest in competition.

- ❖ **NO PREMIUM SHALL BE PAID ON QUOTED RATES.**
- ❖ **NO CARTAGE SHALL BE PAID SEPARATELY.**
- ❖ **NO ESCALATION ON ANY MATERIAL SHALL BE PAID SEPARATELY.**


You are, therefore, advised to please to attend the office of the undersigned within Seven(07) days for executing the agreement duly adhesive stamped for completing the other formalities so that the Work Order may be issued. However the work will be executed under the supervision of Assistant Engineer (Civil), SMBB Medical University, Larkana.


Engr. Abdul Wahed Mangi
Project Director


M/s Ummay Constarction Company

Copy f.w.c.s to the:

1. The Principal GMMMC, Sukkur.
2. Registrar SMBB Medical University, Larkana.
3. Director (A&F), Sindh Public Procurement Regulatory Authority (SPPRA), Karachi.
4. The P.S to Vice Chancellor SMBBMU, Larkana.
5. Assistant Engineer (Civil), SMBB Medical University, Larkana.



58

18/01/17

M/S Umay Construction. Co. c

Larkana

2,500/-

Abdul Nazeem

S. J. P. D.

 A.D. WART

 S. J. P. D.

 D.A.O.

 18/01/2017

CONTRACT AGREEMENT


THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 27th of January 2017 between SHAHEED MOHTARMA BENAZIR BHUTTO MEDICAL UNIVERSITY LARKANA (hereinafter called the "Employer") of the one part and M/S. UMMAY CONSTRUCTION GOVERNMENT CONTRACTOR LARKANA. (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz R&M WORK OF CENTRAL CANTEEN AT BIBI ASEefa DENTAL COLLEGE, SMBBMU, LARKANA, should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (a) The Letter of Acceptance;



SP 18/0/17
 MS Cmc Construction, etc.
 Carhama
 Abdul Naeem


[Handwritten signature]
 18/0/17

- (b) The completed Form of Tender with Schedules to Bid.
 - (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices;
 - (e) The Specifications and
 - (f) The Drawings.
3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

[Handwritten signature]

383393



59 18/01/17
 M/S Ume Construction - E.C. -
 Larkna 25000/-
 Abdul Nazam -

[Signature]
 18/01/2017

Signature of the Contactor

[Signature]

(Seal)

Signature of the Employer

[Signature]

ENGR. ABDUL WAHEED MANGI
PROJECT DIRECTOR
SMBB Medical University
Larkana.

Signed, Sealed and Delivered in the presence of:

Witness:

[Signature: Abdullah]

(Name, Title and Address)

Witness:

[Signature]

Assistant Accounts Officer
Shahid Mohtarma Benazir
(National Medical University)
TARRANA