



# KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

## BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.22337 I.D # _____
3	Tender Description/Name of Work/Item:	<b>DESILTING / CLEANING OF CHOKED &amp; SILTED SEWERAGE LINES OF 15" DIA IN BLOCK-03 AND 12" DIA IN BLOCK-04 AND 06 FOR IMPROVEMENT OF SEWERAGE SYSTEM IN GULSHAN-E-IQBAL TOWN, KW&amp;SB</b>
4	Method of Procurement:	<u>Single Stage (One Envelop)</u>
5	Tender Published:	<u>Through Notice Board</u>
6	Total Bid Documents Sold:	<u>5 Nos</u>
7	Total Bid Received:	<u>5 Nos</u>
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	<u>03 No.</u>
11	Financial Bid Opening Date:	<u>28-01-2015</u>

### 12 BID EVALUATION REPORT

S #	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s.Al-Rehman Construction & Contractor	Rs. 9,92,285/-	1 <sup>st</sup> Lowest	@0.004% Below	Substantially Responsive	P.O # 02188673 dt:28-01-2015 Rs.20,000/- from Faysal Bank Clifton Branch Karachi
2	M/s.Hawan Construction Co.	Rs. 9,93,357/-	2 <sup>nd</sup> Lowest	@0.104% Above	Substantially Responsive	P.O # 11638447 dt:29-12-2014 Rs.20,000/- from HBL Sindh Secretariat Branch Karachi
3	M/s.Irfan & Co.	Rs. 9,94,179/-	-	@0.187% Above	Un-Responsive	P.O not Attached
4	M/s.Bin Taj & Company	Not Quoted	-	-	Un-Responsive	P.O not Attached
5	M/s.King Asif Rehman & Brothers	Not Quoted	-	-	Un-Responsive	P.O not Attached


The all concerned bidders are being informed accordingly.


The E.E Concerned for compliance of Rule-45 of SPPRA 2010 **M/s. Al-Rehman Construction & Contractor** declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

  
Accounts Officer (Cost)  
Member Secretary

  
(Jamil Akhtar)  
Chief Engineer (MK&E)  
Member

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit - KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Abdul Rahim Khattar)  
Chief Engineer (IPD)  
Convener

NIT No. SPPRA Serial No. 22337

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work: DESILTING / CLEANING OF CHOKED & SILTED SEWERAGE LINES OF 15" DIA IN BLOCK-03 AND 12" DIA IN BLOCK-04 AND 06 FOR IMPROVEMENT OF SEWERAGE SYSTEM IN GULSHAN-E-IOBAL TOWN, KW&SB

Date of Opening: 28-01-2015

**BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT**

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	Bidders' Name		
		M/s. Al-Rehman Construction & Contractor	M/s. Hawan Construction Co.	M/s. Irfan & Co.
1.	Registration with PEC (if applicable)	N/A	N/A	N/A
2.	NTN	Yes	Yes	Yes
3.	Sales Tax Registration	Yes	Yes	Yes
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	<b>Qualification Criteria:</b>			
5.	Minimum three years' experience of relevant field.	Yes	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes	Yes
7.	Required Bid Security is attached.	Yes	Yes	No
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A	N/A
10.	Qualified/ disqualified	Qualified	Qualified	Disqualified

Note: The procuring agency may modify the criteria as per their requirements.

  
(Waheed Ali)  
Accounts Officer (East)  
Member Secretary

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit - KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Jamil Akhtar)  
Chief Engineer (MK&E)  
Members

  
(Abdul Rahim Khattar)  
Chief Engineer (IPD)  
Convener



NIT Sr. No. 22337

Method of Procurement: Single Stage Single Envelope.

Name of Work: DESILTING / CLEANING OF CHOCKED & SILTED SEWERAGE LINES OF 15" DIA IN BLOCK-03 AND 12" DIA IN BLOCK-04 AND 06 FOR IMPROVEMENT OF SEWERAGE SYSTEM IN GULSHAN-E-IQBAL TOWN, KW&SB

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 28-01-2015 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

2. Five bidders submitted their bids till the deadline of submission.
  - i. M/s. Al-Rehman Construction & Contractor
  - ii. M/s. Hawan Construction Co.
  - iii. M/s. Irfan & Co.
  - iv. M/s. Bin Taj & Company
  - v. M/s. King Asif Rehman & Brothers
3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s. Al-Rehman Construction & Contractor	Rs. 9,92,285/-	Rs. 20,000/-	P.O # 02188673 dt: 28-01-2015 from Faysal Bank Clifton Branch Karachi
02	M/s. Hawan Construction Co.	Rs. 9,93,357/-	Rs. 20,000/-	P.O # 11638447 dt: 29-12-2014 from HBL Sindh Secretariat Branch Karachi
03	M/s. Irfan & Co.	Rs. 9,94,179/-	-	P.O not Attached
04	M/s. Bin Taj & Company	Not Quoted	-	P.O not Attached
05	M/s. King Asif Rehman & Brothers	Not Quoted	-	P.O not Attached

4. The bids do not contain any over-writing or cutting.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the note of thanks to and from the chair.

  
(Anis Ali)  
Off: Accounts Officer (East)  
Member Secretary

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit - KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Jamil Akhtar)  
Chief Engineer (MK&E)  
Members

  
(Abdul Karim Khatri)  
Chief Engineer (IPD)  
Convener

**COMPARATIVE STATEMENT**

Name of Work: DESILTING / CLEANING OF CHOKED & SILTED SEWERAGE LINES OF 15" DIA IN BLOCK-03  
AND 12" DIA IN BLOCK-04 AND 06 FOR IMPROVEMENT OF SEWERAGE SYSTEM IN GULSHAN-E-JOBAL TOWN, KW&SB

Item No	Description of Work	Estimated Cost				M/s. Al-Rehman Constr. & Contractor		M/s. Hawan Construction Co.		M/s. Irfan & Co.	
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Cleaning inside Sewerage line completely restoring original silt free space / diameter of pipe lines by labour and equipment (Mechanically / Electrically driven). Including accessories like pulley's steel rope, buckets and draggers. sizing from 6" to 18" dia their "to and fro" pulling action (No of passes shall be as many as required) would be undertaken in two phases (First phase entire length from down stream to up stream) bringing down peak hours sewage to flow inside pipe line (as free flow) and in 2nd phase from up stream to down stream of entire length using no silt to observed in bucket (6" dia to 18" dia) except only sewage water finally passing a ball of 12" lesser than the diameter of pipe but no exceeding 48" dia ball even for larger dia pipe to ensure perfect cleaning. The job including all the hire / cost of equipment and accessories of above winching machine / devices alongwith / Engine with winching drum set having steel rope pulley mounted over it steel bucket 6" to 18" dia hooks and other protection like safety barriers, traffic signs, traffic cones ensuring no damages to pipe line alongwith ensuring safety to labour and other public property / lives and removal of silts / solid during desilting and clearance of site etc complete as per full satisfaction of site Engineer.	3436.00	RFH	96.60	331,917.60	97.00	333,292.00	97.10	333,635.60	97.20	333,979.20
	15" dia	5010.00	RFH	80.50	403,305.00	80.00	400,800.00	80.10	401,301.00	80.15	401,551.50
2	12" Dia Hire charges of steel shuttering both side for the construction of main hole (circular) at side i/c its erection in proper position and removal after concrete etc complete (R.A attached).	54.00	PL	99.00	5,346.00	99.00	5,346.00	100.00	5,400.00	101.00	5,454.00

*Qasim Ali*  
29/10/11

*[Signature]*

*[Signature]*



**Name of Work: DESILTING / CLEANING OF CHOCKED & SILTED SEWERAGE LINES OF 15" DIA IN BLOCK-03 AND 12" DIA IN BLOCK-04 AND 06 FOR IMPROVEMENT OF SEWERAGE SYSTEM IN GULSHAN-E-IQBAL TOWN, KW&SB**

Item No	Description of Work	Estimated Cost				M/s. Al-Rehman Const. & Contractor		M/s. Hawan Construction Co.		M/s. Irfan & Co.		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	Rate	Amount	
3	Cement concrete plain including placing compacting finishing and curing, complete (including screening and washing at stone aggregate with out shortering Ratio 1:2:4	461.00	CH	14429.25	%CH	66,518.84	14429.00	66,517.69	14430.00	66,522.30	14431.00	66,526.91
4	Manufacturing and supplying RCC Ring Slab of 21" dia inside diameter 36" dia for steel bars two concentric rings with 3/8" dia 8 Nos cross linked bars welded and tow sunk type hooks coasted in a 1:1-1/2:3 concrete with embedded 15 Kg C.I Frame in perfect position i/c transportation charges for an average lead of 20 Km per trip from casting yard to town office (A minimum of 25 slabs per trip will be transported).	48	Nos	1906.60		91,516.80	1906.00	91,488.00	1907.00	91,536.00	1908.00	91,584.00
5	Shifting to the site and Fixing of 36" dia Ring Slab in perfect position on damaged manholes including cutting or damaged portion of manhole in proper shape and laying of cement mortar of 2" thickness and disposal of debris.	48	Nos	563.09	Each	27,028.32	563.00	27,024.00	564.00	27,072.00	565.00	27,120.00
6	Manufacturing and supplying of RCC Manhole covers cast in situ 1:2:4 concrete ratio 3" deep at centre, reinforced with 1/2" dia for steel bars at 4" C/C welded to a 3/16" thick 2" wide M.S plate two hook of 3/8" dia for bar including compacting i/c cutting and transportation with in 10 miles. 21" dia.	73	Nos	913.63	Each	66,694.99	929.00	67,817.00	930.00	67,890.00	931.00	67,963.00
	<b>TOTAL QUOTED / CORRECTED COST</b>					<b>992,328</b>		<b>992,285</b>		<b>993,357</b>		<b>994,179</b>
	<b>SAY</b>											

  
 Arshad Afridi  
 PW Accounts Officer  
 Member / Secretary

  
 (Safi-ul-Haque)  
 Addl. Director Internal Audit  
 KMG - Member

  
 (Mansoor Shamed Shaikh)  
 Superintending Engineer (K.M.C)  
 Member

  
 (Jamil Akhtar)  
 Chief Engineer (DK&E)  
 Member

  
 (Abdul Rahim Khattak)  
 Chief Engineer (TPD)  
 Convener




**KARACHI WATER & SEWERAGE BOARD**  
**ATTENDANCE SHEET OF CONTRACTORS**

NAME OF WORK: **DESILTING / CLEANING OF CHOKED & SILTED SEWERAGE LINES OF 15" DIA IN BLOCK-03 AND 12" DIA IN BLOCK-04 & 06 FOR IMPROVEMENT OF SEWERAGE SYSTEM IN GULSHAN-E-IQBAL TOWN.**

1. DATE OF OPENING & TIME: 28-01-2015 2.30 PM

2. ESTIMATED COST: RS.9,92,328/=

3. SERIAL #: SERIAL NO.22337

S.NO	NAME OF FIRM	NAME OF REPRESENTATIVES & DESIGNATION	SIGNATURE
1	Harman Const. Co		
2	Al-Rahman Const. S		
3	Urban S Co		
4			
5			
6			
7			
8			
9			
10			
11			
12			