

# GOVERNMENT OF SINDH



Amilkhewani checked  
Government  
No-22304326  
[Signature]

## SPORTS & YOUTH AFFAIRS DEPARTMENT

REMAINING CIVIL WORK AT SHAHEED ZULFIQAR ALI BHUTTO SPORTS COMPLEX MIRPURKHAS.

### TENDER DOCUMENTS

Issued to M/s LIQAT & BROTHERS, MARDAN

Date of Opening of Tender 28-01-2015 at 1400 HRS

Najamuddin Shaikh  
Executive Engineer (C.D.O.)  
Sports & Youth Affairs Department  
of Sindh

**ENGINEERING WING SPORTS & YOUTH AFFAIRS DEPARTMENT**

**GOVERNMENT OF SINDH, KARACHI.**

Sports & Youth Affairs Department, Government of Sindh

[Signature]  
LIQAT & BROTHERS  
Govt. Contractors  
[Address]

# BILL OF QUANTITIES

## REMAINING CIVIL WORK AT SHAHEED ZULFIQAR ALI BHUTTO SPORTS COMPLEX MIRPURKHAS.

### SUMMARY OF PRICE



REMAINING CIVIL WORK AT SHAHEED ZULFIQAR ALI BHUTTO SPORTS COMPLEX MIRPURKHAS.

Non Schedule Items	Rs	30,31,720.00
Schedule Items	Rs	1,92,72,606.41
Grand Total	Rs	2,23,04,326.41

Amounts Two Crore Twenty Three Lacs Four Thousand Three Hundred Twenty Six Rs. forty one only.

Contractor's Signature

Committee's Signature

HAQIAT SINGH  
Contractors  
Durrani, Ward Nardan

1. \_\_\_\_\_
2. 28/11/15
3. 28/11/15
4. 28/11/15
5. 28/11/15
6. 28/11/15
7. \_\_\_\_\_

HAQIAT SINGH  
Contractors  
Durrani, Ward Nardan

## SCHEDULE OF PRICES - SUMMARY OF BID PRICES

SCHEDULE ITEMS

Subject:- **REMAINING CIVIL WORK AT SHAHEED ZULFIQAR ALI BHUTTO SPORTS COMPLEX MIRPURKHAS.**

S#	S.I. No	DISCRIPTION	UNIT	QTY	RATE	AMOUNT
	<b>PART-A CIVIL WORK.</b>					
1	S.I # 18- B P-5	Excavation in foundation of building bridges and other structures i/c dabling dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft. (B) (In ordinary soil).	%0Cft	2570.00	3176.25	8,162.96
2	(S.I.#29/ P-26)	Supply & filling sand under floor and plugging in walls.	%Cft	41170.63	1141.25	469,859.81
3	(S.I.NO 1-a/P- 26)	Dry rammed brick or stone ballast 1 1/2 to 2 gauge	%Cft	12070.12	3327.50	401,633.24
4	(P-16- 5.i)	C.C plain i/c placing compacting finishing & curing, complete (i/c screening and washing of stone aggregate without shutter ratio 1:4:8	%Cft	18674.35	11288.75	2,108,100.69
5	(S.I- 6a.P-16)	R.C.C work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds, lifting shuttering curing rendering and finishing the exposed surface (a) R.C work in roof slab beams columns rafts, limitless and other structural members laid in situ or precast laid in position completed in all respects. 1:2:4	P. Cft	2858.17	337.00	963,203.29
6	(S.I No- 22 P-4)	Filling, Watering and ramming earth under floor with new earth (Excavated from outside) lead upto one chain and lift upto 5 feet	P. Cft	49990.01	11.00	549,890.11
7	(S.NO.1 1-C/P- 52)	Cement plaster (1:4) upto 12' height 1/2" thick	%Sft	2999.88	2283.93	68,515.16
8	(S.I. No.29/P -93)	P/F G.I. Frames / Chowkats of size 7"x2" / 4-1/2"x3" for doors using 20 gauge G.I. Sheet i/c welded hinges & fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 & repairing the jambs. The cost also i/c all carriage tools & plants used in making and fixing.	P Rft	19.00	228.90	4,349.10

18	(S.I. No. 38/ SP-25.8 Page No. 55)	Preparing Surface and Painting with Weather Coat i.e rubbing the surface with rubbing brick / sand paper. Filling the voids with chalk / plaster of paris and then painting with weather coat of approved make	%Sft	4768.32	1328.25	63,335.21
19	(S.I. No. 29/ P-71)	2nd & Subsequent code	%Sft	4768.32	619.85	29,556.43
20	(S.I. No. 50/P-70)	Painting new surfaces, preparing surface and painting of doors and windows any type, including edges three coats.	%Sft	48.00	862.95	414.22
21	(S.I. No. 50/P-70)	2nd & Subsequent code	%Sft	96.00	626.73	601.66
22	(S.I. No. 27/ P-171)	Trufing slops of banks & lawns with grass sods including ploughing laying, setting and watering (turf got from within a distance of 5 miles and maintenance for 15 days)	%Sft	17100.00	1210.00	206,910.00
23	(S.I. No. 44/P-104)	Supplying Manure	P. Cart Loa	214.00	298.12	63,797.68
24	(S.I. No. 14/P-16)	Providing & Fixing pre-cast Edge Block 3750 PSI industrial Made size 6 inches thick x 12 inches Long x 12 inches high including the cost of Cartage, excavation form work for hunching, 1450 PSI lean concrete, 2250 PSI concrete for hunching, 1:4 cement sand mortar	P. Rft	2955.00	297.01	877,664.55
25	(S.I. No. 6/P-1)	Earth work for road embankment by bulldoze including plugging mixing cold breaking dressing and compacting with optimum moisture content. Lead upto 100 ft. and lift upto 5 fit in all types of soil except rock. C). For 85% modified AASHO density.	%0Cft	17170.00	3656.23	62,777.47
26	(S.I. No. 05/P-16)	Cement concrete plain including placing compacting, finishing and curing complete including screening and washing at stone aggregate without shuttering. (f). Ration 1:2:4)	%Cft	1000.00	14429.25	144,292.50
27	(S.I. No. 4/P-21)	Pacca Brick work in foundation and plinth in: (e). Cement Sand Mortar 1:6	%Cft	1560.00	11948.36	186,394.42
28	(S.I. No. 4/P-69)	Enamel Paint (d). Painting guard bars, gates iron bars gratings, railings including standard braces etc and similar open work (i) First Coat	%Sft	515.00	371.80	1,914.77
29	(S.I. No. 4/P-69)	(ii). Each Subsequent Coat.	%Sft	515.00	302.80	1,559.42

Sports & Youth Affairs Department, Government of Sindh

*(Handwritten signature)*  
 Mr. ...  
 ...

21	No.30/P -73)	(a). Preparing the surface and painting with Enamel paint on masonry walls. Athletic Track Wall paint.	%Sft	3900.00	579.14	22,586.46
22	(S.I No.30/P -73)	2nd & Subsequent coat	%Sft	3900.00	435.00	16,965.00
23	(S.I No.11/P -52)	Cement Plaster 1:4 upto 12' height. (c). 3/4" thick	%Sft	2670.14	3015.76	80,525.01
24	(S.I No.16/P -42)	Providing and laying of 1" thick topping cement concrete (1:2:4) including surface finishing and dividing into panels. C). 2" thick.	%Sft	784.32	3235.50	25,690.40
25	(S.I No.16/P -42)	Providing and laying of 1" thick topping cement concrete (1:2:4) including surface finishing and dividing into panels. (d). 3" thick.	%Sft	164.02	4411.82	7,236.27
26	(S.I No.24/P -54)	Distempering. (c. Three Coat.	%Sft	932.42	1079.66	10,066.97
27	(S.I No.23/P -54)	Priming coat of chalk distemper.	%Sft	932.42	442.75	4,128.29
28	(S.I No.43/P -39)	False Ceiling. Providing and fixing false ceiling of thermopile in panels of required design and size including frame work of Aluminum T-Section hanged with nail wire to ceiling etc completed.	Sft	1242.00	91.50	113,643.00
29	(S.I No.71/P -67)	Supplying & Fixing window printed blinds (Horizontal/ Vertical) with plain design and of approved colour i/c fixing in windows with necessary accessories.	Sft	167.07	91.11	15,221.74

Total= 6508996.00

Above %

Below 3%

Total

195269.88

6313727.12

**PART-B (STEEL WORK)**

S.#	S.I. No	DISCRIPTION	UNIT	QTY	RATE	AMOUNT
31	(S.NO 8 -B/P-16)	Fabrication of mild steel reinforcement for cement concrete for cement concrete i/c cutting bending, laying in position, making joints and fastening i/c cost of binding wire also includes removal of rust from bars.(b) Using Tor Bars	P. Cwt	179.06	5001.70	895604.42
32	(S.I No.26/P -93)	Providing and fixing in position iron /steel grill of 3/4" x 1/4" size flat in circle design shape at 1" apart or equivalent fitted with screws are pins i/c painting 03 coats etc complete weight not to be less than 3.7 lbs/sq foot finished grill	P. Sft	49.50	180.50	8934.75

Sports & Youth Affairs Department, Government of Sindh

LIAGAT  
G.O. Sindh  
Dated

3.	(S.I. No 30/P-94)	Providing and fixing steel grill using solid square bars of size 1/2" x 1/2" placed at 4" c/c & frame of flat patti of section 3/4" x 3/4" in circle design shape at 1" apart or equivalent fitted with screws are pins i/c painting 03 coats with 1st Coat of red oxide paint etc	P. Sft	672.00	194.16	130475.52
4.	(S.I. No 27 P-92)	Supply & fixing special heavy type steel doors for look-ups with angle iron frame of 2-1/2" to 2-1/2" x 3/8" size and shutters of 2" x 2" x 3/8" with 1" diameter M.S bars placed @ 4" center to center with separate locking box having size of 12" x 12" of M.S steel sheet embedded in masonry with proper locking arrangement as per approved design including cost of erection of steel gate and fixing in masonry wall in cement concrete 1:2:4 etc. complete as per instruction of Engineer incharge	P. Sft	256.00	930.76	238274.56

Total= 1273289.23

✓ Above 10% 127328.92

Below 0%

Total= 14,00,618.15 ✓

**PART-C (TILES, MARBLES, PAVING BLOCKS & ALCOP WORK)**

Sr	S.I. No	DISCRIPTION	UNIT	QTY	RATE	AMOUNT
7.	(S NO - 51 P-63)	P/F in position door window and ventilators of first class deodar wood frames and 1-1/2" thick teak wood ply shutters of first class deodar wood skeleton (solid) stiled and ply wood stiled and rails core of partial wood and teak ply wood (3 ply) on both side i/c hold fasts hinges iron tower bolts handles and cleats with cord etc complete	P.Sft	24.00	1245.96	29,903.04
8.	(S I # 84-b Page # 107)	Supplying & fixing in position Aluminum channels framing for sliding windows & ventilators of Alcop made with 5 mm thick tinted glass glazing (Belgium) & Aluminum fly Screen i/c handles, stoppers & locking arrangement etc. Complete.	P.Sft	40.00	1592.69	63,707.60
9.	(S.I # 71 page # 49)	Providing & fixing cement paving block flooring having size of 197x97x60 (mm) of city/quddra-cobble shape with natural colours, having strength B/W 5000 PSI to 8500 PSI I/C filling the joints with hill sand and laying in specified manner/pattern and design etc complete	P.Sft	54728.00	199.77	10,933,013.00

Total= 11,026,623.64

Sports & Youth Affairs Department, Government of Sindh

Above %

✓ Below 3% 330798.70 ✓

Total= 1,06,95,824.94 ✓

## NON SCHEDULE ITEMS

S.I.No	DISCRIPTION	UNIT	QTY	RATE	AMOUNT
NSI	Supply and Fixing Light Poles including Energy Saver Glop. Electrical Wiring M.S Pipe 2" dia 12' feet Height and foundation complete in all respects.	Nos	50.00	9000/-	450000-00
NSI	Supply the following plants (Wel estb) and planting them and their ONE YEAR maintenance period of Contract - Maintenance including replacement of causalities, Agriculture Fertilizers occur during Maintenance including all leads & lift With as per drawing and instruction of the Engineer Incharge.	Nos	1000.00	650/-	650000-00 ✓
NSI	Supply & Fixing 1HP Electric Motor Suction Pump.	No	1.00	23000/-	23000-00 ✓
NSI	Supply and fixing 2HP Centrifugal pump (Monoblock) function and Delivery	No	1.00	42000/-	42000-00 ✓
NSI	Making and Fixing of M.S stairs Monkey Ladders for Over Head Water Tank.	Nos	52.00	3000/-	156000-00 ✓
NSI	Supply and Fixing C.I. manhole cover Under Ground Water Tank and Over Head Water Tank.	Nos	2.00	5000/-	10000-00 ✓
NSI	Supply & Fixing of Heavy Duty Bike Optical Exercise Machine.	No	1.00	225000/-	225000-00 ✓
NSI	Supply & Fixing Heavy Duty Optical Bike	No	1.00	100000/-	100000-00 ✓
NSI	Supply & Fixing of Upright Exercise Machine	No	1.00	70000/-	70000-00 ✓
NSI	Supply and Fixing of Abking Exercise Machine	Nos	2.00	20000/-	40000-00 ✓
NSI	Supply & Fixing of Situp Board Exercise Machine	Nos	2.00	10000/-	20000-00 ✓
NSI	Supply and Fixing of Weight Lifting Multi Gym Exercise Machine 75 to 80 Kg	No	1.00	50000/-	50000-00 ✓
NSI	Supply & Providing of Spin Bike Exercise Machine	No	1.00	45000/-	45000-00 ✓
NSI	Supply & Fixing of Billiard Table size 5x10 with complete Accessories Green Cloth of Belgium and imported border Rubber.	No	1.00	100000/-	100000-00 ✓
NSI	Supply & Fixing of Laminated Wooden Floor	Sft	646.00	200/-	129200-00 ✓
NSI	Supply and Fixing of Artificial Grass in Fitness Gym Area.	Nos	646.00	120/-	77520-00 ✓

Sports & Youth Affairs Department, Government of Sindh

*(Signature)*  
 Director  
 Sports & Youth Affairs Department  
 Government of Sindh

NSI	Supply & Fixing of Split A.C 1.5 Tone	Nos	3.00	75000/-	225000.00 ✓
NSI	Supply & Providing of Sofa Set 5 Seater	Nos	4.00	30000/-	120000.00 ✓
NSI	Supply & Providing of Table with Side Rack	No	1.00	25000/-	25000.00 ✓
NSI	Supply and Providing of Revolving Chair	No	1.00	12000/-	12000.00 ✓
NSI	Supply & Providing of Visitor Chairs	Nos	6.00	3500/-	21000.00 ✓
NSI	Supply & Providing of Computer with Printer Heavy Duty with all accessories	No	1.00	100000/-	100000.00 ✓
NSI	Supply & Fixing of Heavy Duty Treadmeale for commercial purpose	Nos	2.00	110000/-	220000.00 ✓
NSI	LED TV 42" (Samsung, Sony or Equivalent)	No	1.00	100000/-	100000.00 ✓
NSI	Supply & Fixing of Down Light Saver in false ceiling	Nos	30.00	700/-	21000.00 ✓
Grand Total=					3031720.00 ✓

*Ali* *Wah*

*12*

*Handwritten signature and text at the bottom left.*



## Bid Evaluation Report

1. Name of Procuring Agency: Sports & Youth Affairs Department Govt. of Sindh, Karachi.
2. Tender Reference No: No.XEN/S&YAD/2015/1455 dated 09<sup>th</sup> January 2015
3. Tender Description/ Name of Work/ Item: Remaining Civil Work at Shaheed Zulfiqar Ali Bhutto Sports Complex Mirpurkhas.
4. Method of Procurement: Single Stage- One Envelop Procurement (Domestic)
5. Tender Published: (SPPRA ID 1575217993 "Jang, Dawn dated 11<sup>th</sup> January 2015 and Kawish dated 14<sup>th</sup> January 2015"  
*Print & Electronic Media (SPPRA ID No. & News Papers names with dates)*
6. Total Bid Documents Sold: 07 (Seven)
7. Total Bids Received: 04 (Four)
8. Technical Bid Opening date: (if applicable) Nil *(Provide details in separate form)*
9. No. of Bid Technically qualified (if applicable) Nil
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 28<sup>th</sup> January 2015
12. **Bid Evaluation Report.**

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/s Liaqat & Brothers, Mardan.	Rs.22304326/-	First Lowest	3.08% Above	Lowest Bidder	Recommended for award of work
2	M/s Syed & Siddiqui Associates, Karachi.	Rs.22646427/-	Second Lowest	4.66% Above	Highest Bidder	
3	M/s M. Adnan Brothers, Karachi.	Rs.22738107/-	Third Lowest	5.08% Above	Highest Bidder	
4	M/s King Enterprises, Karachi.	Rs.22997325/-	Forth Lowest	6.28% Above	Highest Bidder	

### Signature of the Members of the Committee

*(Signature)*  
**NATAMUDDIN**  
**XEN SPORTS**

*(Signature)*  
**M. S. Khan**  
**AB (Chairman)**  
**Sports**

*(Signature)*  
**Melhammad Qasim**  
**SO (Govt. IV)**  
**F. D.**





*(Signature)*  
**Syed Mousin Afzal**  
**DAO**  
**A.G. Sindh**  
**KMI**


*(Signature)*  
**M. S. Khan**  
**Chief Engineer**  
**S & YAD.**


## COMPRATIVE STATEMENT


Subject


REMAINING CIVIL WORK AT SHAHEED ZULFIQAR ALI BHUTTO  
SPORTS COMPLEX MIRPURKHAS.

S. No	Name of Firm	2% Earnest Money	Bid Amount	Contractor's Signature
1.	M/s Star Construction Company, Karachi.	NOT PARTICIPATED		
2.	M/s Liaqat & Brothers, Mardan.	R. 450000/-	2304326/-	
3.	M/s M. Adnan Brothers, Karachi.	R. 460000/-	22738107	
4.	M/s Syed & Siddiqui Associates, Karachi.	R. 453000/-	22646427/-	
5.	M/s King Enterprises, Karachi.	R. 460000/-	22997325/-	
6.	M/s Khyber Builders, Karachi.	NOT PARTICIPATED		
7.	M/s T.S Builders (Pvt) Limited, Karachi.	NOT PARTICIPATED		

  
Section Officer (Dev-IV)  
Finance Department  
Member

  
Divisional Accounts Officer  
Office of the Accountant General Sindh  
Member





  
Assistant Director  
Sports Department  
Member

  
Executive Engineer (Civil)  
Sports & Youth Affairs Department  
Member

  
CHIEF ENGINEER  
Sports & Youth Affairs Department  
CHAIRMAN

**REMAINING CIVIL WORK AT SHAHEED ZULFIQAR ALI BHUTTO SPORTS COMPLEX MIRPURKHAS TO BE HELD ON 28<sup>TH</sup> JANUARY 2015 AT 1400 HOURS.**

**Contractors Attendance Sheet**

S. No	Contractor Name	Firm / Company	Signature
1.		M/s Star Construction Company, Karachi.	
2.	Liaquat Ali	M/s Liaquat & Brothers, Mardan.	
3.	Furqan	M/s M. Adnan Brothers, Karachi.	
4.	Difan Ali	M/s Syed & Siddiqui Associates, Karachi.	
5.	JAMIL	M/s King Enterprises, Karachi.	
6.		M/s Khyber Builders, Karachi.	
7.		M/s T.S Builders (Pvt) Limited, Karachi.	
8.			
9.			
10.			



GOVERNMENT OF SINDH  
SPORTS & YOUTH AFFAIRS DEPARTMENT

25<sup>th</sup> Floor, State Life Building No.3, Dr. Ziaulhaq Mirpurkhana Road, Karachi.

Karachi, 30<sup>th</sup> January, 2015

Subject: MINUTES OF MEETING- REMAINING CIVIL WORK AT SHAHEED ZULFIQAR ALI BHUTTO SPORTS COMPLEX MIRPURKHAS.

1. Tender Documents.

The tender documents / BOQ were prepared by the Engineering Wing Sports & Youth Affairs Department Government of Sindh and approved by Chief Engineer Sports & Youth Affairs Department, Government of Sindh, Karachi for holding competition and obtaining competitive rates.

2. Receipt and Opening of Tender.

Secretary, Sports & Youth Affairs Department, Government of Sindh, approved the appointment of Committee responsible for the tender opening, evaluation and approval the award of work. The committee consists on the following members:

a	Chief Engineer, Sports & Youth Affairs Department, Government of Sindh.	Chairman
b	Assistant Director, Sports Department Govt. of Sindh	Member
c	Executive Engineer (Civil), Sports & Youth Affairs Deptt; Govt. of Sindh.	Member
d	Divisional Accounts Officer, office of the Accountant General Sindh	Member
e	Section Officer (Dev-IV), Finance Deptt; Govt. of Sindh.	Member

3. The bidding process regarding "Remaining Civil Work at Shaheed Zulfiqar Ali Bhutto Sports Complex Mirpurkhas".

4. EVALUATION REPORTS IS AS UNDER:-

Tender regarding Remaining Civil Work at Shaheed Zulfiqar Ali Bhutto Sports Complex Mirpurkhas was floated in the press published in Daily Dawn, Jang dated 11<sup>th</sup> January 2015 and Daily Kawish dated 14<sup>th</sup> January 2015 for invitation of offers.

Cont...P/2

12

Consequently (7) applications along with Pay Order Rs.3000/- for issuance of Tender documents and were issued to 07 Firms out of these 04 firms participated in the competition on 28<sup>th</sup> January 2015. Tender were received at 1300 hours and opened at 1400 hours on the same day in the presence of the bidders.

S. No	Name of Firm who purchased the Tender.	Tender Fees.
1.	M/s Star Construction Company, Karachi.	Rs.3000/-
2.	M/s Liaqat & Brothers, Mardan.	Rs.3000/-
3.	M/s M. Adnan Brothers, Karachi.	Rs.3000/-
4.	M/s Syed & Siddiqui Associates, Karachi.	Rs.3000/-
5.	M/s King Enterprises, Karachi.	Rs.3000/-
6.	M/s Khyber Builders, Karachi.	Rs.3000/-
7.	M/s T.S Builders (Pvt) Limited, Karachi.	Rs.3000/-

S. No	Name of Firm who Participate in Tender.
1.	M/s Liaqat & Brothers, Mardan.
2.	M/s M. Adnan Brothers, Karachi.
3.	M/s Syed & Siddiqui Associates, Karachi.
4.	M/s King Enterprises, Karachi.

The short brief regarding the participated firm is as under:-

1. **M/S LIAQAT & BROTHERS, MARDAN.**

- The bid submitted by M/s Liaqat & Brothers, Mardan has been verified. The bid is signed.
- The bid security upto the required amount is submitted with the bid documents.
- The bid submitted is almost complete.
- The bid submitted is substantially responsive. The Firm has shown the commitment for undertaking important responsibilities and liabilities allocated in the bidding documents.
- The rates quoted by the Firm M/s Liaqat & Brothers, Mardan were examined. The read out price of the bid was Rs.22304326.41. No Computational error was found.

ii. M/S SYED & SIDDIQUI ASSOCIATES, KARACHI.

- The bid submitted by M/s Syed & Siddiqui Associates, Karachi has been verified. The bid is signed.
- The bid security upto the required amount is submitted with the bid documents.
- The bid submitted is almost complete.
- The bid submitted is substantially responsive. The Firm has shown the commitment for undertaking important responsibilities and liabilities allocated in the bidding documents.
- The rates quoted by the Firm M/s Syed & Siddiqui Associates, Karachi were examined. The read out price of the bid was Rs.22646427.63. Computational error was found the corrected amount is Rs.22653946.23.

iii. M/S M. ADNAN BROTHERS, KARACHI.

- The bid submitted by M/s M. Adnan Brothers, Karachi has been verified. The bid is signed.
- The bid security upto the required amount is submitted with the bid documents.
- The bid submitted is almost complete.
- The bid submitted is substantially responsive. The Firm has shown the commitment for undertaking important responsibilities and liabilities allocated in the bidding documents.
- The rates quoted by the Firm M/s M. Adnan Brothers, Karachi were examined. The read out price of the bid was Rs.22738107.34. Computational error was found the corrected amount is Rs.22759707.34.

iv. M/S KING ENTERPRISES, KARACHI.

- The bid submitted by M/s King Enterprises, Karachi has been verified. The bid is signed.
- The bid security upto the required amount is submitted with the bid documents.
- The bid submitted is almost complete.

12

- The bid submitted is substantially responsive. The Firm has shown the commitment for undertaking important responsibilities and liabilities allocated in the bidding documents.
- The rates quoted by the Firm M/s King Enterprises, Karachi were examined. The read out price of the bid was Rs.22997325.15. No Computational error was found.

Comparative Statement			
S. No	Name of Firm	Bid Amount	2% Earnest Money
1.	M/s Liaqat & Brothers, Mardan.	Rs.22304326.41	Rs.450000/-
2.	M/s Syed & Siddiqui Associates, Karachi.	Rs.22646427.63	Rs.453000/-
3.	M/s M. Adnan Brothers, Karachi.	Rs.22738107.34	Rs.460000/-
4.	M/s King Enterprises, Karachi.	Rs.22997325.19	Rs.460000/-

Sr. #	Tenderer	Quoted Amount	Corrected Amount
1.	M/s Liaqat & Brothers, Mardan.	Rs.22304326.41	Rs.22304326.41
2.	M/s Syed & Siddiqui Associates, Karachi.	Rs.22646427.63	Rs.22653946.23
3.	M/s M. Adnan Brothers, Karachi.	Rs.22738107.34	22759707.34.
4.	M/s King Enterprises, Karachi.	Rs.22997325.19	Rs.22997325.15

5. After opening of Tender & before offering recommendations the Chief Engineer / Chairman of Tender Opening Committee asked the committed members alongwith Bidders for any sought of observation / complaint if found in bidding process but no body lodged any type of complaint.

6. RECOMMENDATIONS OF TENDER OPENING COMMITTEE.

On the basis of scrutiny, evaluation, analysis of rates and recommendations of tender opening committee that the rates quoted by M/s Liaqat & Brothers, Mardan, may please be accepted and the work regarding "Remaining Civil work at Shaheed Zulfikar Ali Bhutto Sports Complex Mirpurkhas" may be awarded to M/s Liaqat & Brothers, Mardan at a cost of Rs.22304326.41 (Rupees Twenty Two Million Three lacs Four Thousand Three Hundred Twenty Six and Forty One Paise Only) being the lowest bidder and bidder has also fulfilled the entire bidding criterion. The contractor was categorically informed that no compromise would be made in quality & quantity of works and the firm would have to complete the work within stipulated timeframe.

  
Section Officer (Dev-IV)  
Finance Department  
Member


  
Divisional Accounts Officer  
Office of the Accountant General Sindh  
Member

  
Assistant Director (Admin)  
Sports Department  
Member

  
Executive Engineer (Civil)  
Sports & Youth Affairs Department  
Member

7. Submitted for approval please.

*Approved as suggested by committee, please comply all the total formalities administrative and financial, as admissible under rules*

  
Chief Engineer / Chairman  
Tender Opening Committee

30/11/15





No. XEN-S&YAD/2015/1503  
GOVERNMENT OF SINDH  
SPORTS & YOUTH AFFAIRS DEPARTMENT  
(8<sup>th</sup> Floor, Mark I-60 Building No.3, Dr. Ziauddin Ahmed Road, Karachi)

Karachi, 29<sup>th</sup> January, 2015

To,

The Director,  
Sindh Public Procurement Regulatory Authority,  
Block-8, Sindh Secretariat No.4 A, Court Road,  
Karachi.

Subject:- REMAINING CIVIL WORK AT SHAHEED ZULFIQAR ALI BHUTTO  
SPORTS COMPLEX MIRPURKHAS.

Enclosed please find herewith a Bid Evaluation Report on standard format alongwith photocopies of Attendance Sheet of Contractors who participates at the time of tender opening and Comparative Statement of subject project for hoisting on SPPRA website.

Encl: As above.

(NAJAMUDDIN SHAIKH)  
Executive Engineer

CC to:-

1. PS to Secretary, Sports & Youth Affairs Department, Government of Sindh, Karachi.
2. PS to Chief Engineer, Sports & Youth Affairs Department, Government of Sindh, Karachi.



## Bid Evaluation Report

1. Name of Procuring Agency: Sports & Youth Affairs Department Govt. of Sindh, Karachi.
2. Tender Reference No: No.XEN/S&YAD/2015/1455 dated 09<sup>th</sup> January 2015
3. Tender Description/ Name of Work/ Item: Remaining Civil Work at Shaheed Zulfikar Ali Bhutto Sports Complex Mirpurkhas.
4. Method of Procurement: Single Stage- One Envelop Procurement (Domestic)
5. Tender Published: ISPPRA ID 1575217993 'lang. Dawn dated 11<sup>th</sup> January 2015 and Kawish dated 14<sup>th</sup> January 2015'  
*(Print & Electronic Media, ISPPRA ID No & News Papers names with dates)*
6. Total Bid Documents Sold: 07 (Seven)
7. Total Bids Received: 04 (Four)
8. Technical Bid Opening date: (if applicable) Nil *(Provide details in separate form)*
9. No. of Bid Technically qualified (if applicable): Nil
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 28<sup>th</sup> January 2015
12. **Bid Evaluation Report.**

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	M/s Liaqat & Brothers, Mardani.	Rs.22304326/-	First Lowest	3.08% Above	Lowest Bidder	Recommended for award of work
2	M/s Syed & Siddiqui Associates, Karachi.	Rs.22846427/-	Second Lowest	4.66% Above	Highest Bidder	
3	M/s M. Adnan Brothers, Karachi.	Rs.22738107/-	Third Lowest	5.08% Above	Highest Bidder	
4	M/s King Enterprises, Karachi.	Rs.22997325/-	Forth Lowest	6.28% Above	Highest Bidder	

### Signature of the Members of the Committee

  
**NAJAMUDDIN**  
**XEN SPORTS**

  
 Muhammad Asif  
 AS (Activities)  
 Sports

  
 Muhammad Asif  
 Chief Engineer  
 S & YAD.





  
 28/1/15  
 So. (200-10)  
 F.D.  
 (Muhammad Asif)

  
 Syed Mubsin Azeem  
 DAO  
 A.G. Sindh  
 KHJ


## COMPRATIVE STATEMENT

Subject

REMAINING CIVIL WORK AT SHAHEED ZULFIQAR ALI BHUTTO  
SPORTS COMPLEX MIRPURKHAS.

S. No	Name of Firm	2% Earnest Money	Bid Amount	Contractor's Signature
1.	M/s Star Construction Company, Karachi.			NOT PARTICIPATED
2.	M/s Lioat & Brothers, Mardan.	Rs. 450000/-	2304326/-	
3.	M/s M. Adnan Brothers, Karachi.	Rs. 460000/-	22738107	
4.	M/s Syed & Siddiqui Associates, Karachi.	Rs. 453000/-	22646427/-	
5.	M/s King Enterprises, Karachi.	Rs. 460000/-	22997325/-	
6.	M/s Khyber Builders, Karachi.			NOT PARTICIPATED
7.	M/s T.S Builders (Pvt) Limited, Karachi.			NOT PARTICIPATED

  
Section Officer (Dev-IV)  
Finance Department  
Member

  
Divisional Accounts Officer  
Office of the Accountant General Sindh  
Member





  
Assistant Director  
Sports Department  
Member

  
Executive Engineer (Civil)  
Sports & Youth Affairs Department  
Member

  
CHIEF ENGINEER  
Sports & Youth Affairs Department  
CHAIRMAN

REMAINING CIVIL WORK AT SHAHEED ZULFIQAR ALI  
BHUTTO SPORTS COMPLEX MIRPURKHAS TO BE HELD ON  
28<sup>TH</sup> JANUARY 2015 AT 1400 HOURS.

Contractors Attendance Sheet

S. No	Contractor Name	Firm / Company	Signature
1.		M/s Star Construction Company, Karachi.	
2.	Liagat AG	M/s Liqat & Brothers, Mardan.	
3.	Furqan	M/s M. Adnan Brothers, Karachi.	
4.	Prof. Dr. [Signature]	M/s Syed & Siddiqui Associates, Karachi.	
5.	Jamil	M/s King Enterprises, Karachi.	
6.		M/s Khyber Builders, Karachi.	
7.		M/s T.S. Builders (Pvt) Limited, Karachi.	
8.			
9.			
10.			