

OFFICE OF THE EXECUTIVE ENGINEER IRRIGATION WEST
DIVISION KHAIRPUR

No. TC/G-148 of 2016
Khairpur dated:-

To,

The Director (CB)
Government of Sindh
Sindh Public Procurement Regulatory Authority
Karachi.

SUBJECT: - SUBMISSION OF BID EVALUATION REPORT OF NIT NO. TC/G-55/3264 DATED:-21-11-2016.


Reference:- SPPRA website vide Sr. No. 30675 dt:-01-12-2016.

The bid evaluation report along with Comparative Statement, Attendance Sheet, Minutes of Procurements Committee Meeting, Technical Evaluation Report / Bidder Qualification Report for the work mentioned below is submitted herewith for favour of hoisting on SPPRA website.

01	Construction of C.C. Lining of Baberloi / Mourth Minor from RD-0.00 to tail, taluka Khairpur.
----	---

An early action is requested please.

DA/AS above.


Executive Engineer
Irrigation West Division
Khairpur

Copy F.W.cs: to the Chief Engineer Sukkur Barrage Left Bank Region Sukkur for favour of kind information.

Copy F.W.cs: to the Superintending Engineer Khairpur Irrigation Circle Sukkur for favour of kind information & necessary action.

/

Executive Engineer
Irrigation West Division
Khairpur


3726
23-12-16


BID EVALUATION REPORT.


1. Name of procuring Agency:- **Executive Engineer Irrigation West Division Khairpur.**
2. Tender Reference No. TC/G-55/3264 dated:-**21-11-2016**
3. Tender Description / Name of Work/Item:- **Construction of C.C. Lining of Baberloi / Mourth Minor from RD-0.00 to tail, taluka Khairpur.**
4. Method of Procurement **Single Stage- One envelope procedure.**
5. Tender Published SPPRA ID No. **Hoisted through website of SPPRA vide Sr. No. 30675 dated:-01-12-2016 & published in Newspapers viz: Daily Kawish dt:- 05/12/2016 Down dt: 04/12/2016**
6. Total Bid documents sold: **02 Nos.**
7. Total Bids Received: **02 Nos.**
8. Technical Bid Opening date: **N.A**
9. No of Bid technically qualified: **N.A**
10. Bid(s) Rejected: **N.A**
11. Financial Bid Opening date: **16-12-2016**
12. **Bid Evaluation Report.**

S. No	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in term of Cost	Comparison with Estimated Cost	Reasons for acceptance	Remarks
1	M/s Ghulam Sarwar & CO	207590743/-	1 st Lowest	10.97% above	1 st lowest (Responsive)	Accepted being 1 st lowest & recommended for award of work
2	M/s Hyder Ali Jarwar	207962561/-	2 nd lowest	11.17% above	2 nd lowest (Responsive)	Highest
3.	M/s Abbas Ali Panhiyar	208793082/-	3 rd Lowest	11.62% above	3 rd lowest (Responsive)	Highest

Signature of the Member of the Committee.


(MEMBER)
(Syed Fayaz Hussain Shahh)
Executive Engineer
Irrigation West Division
Khairpur


(CHAIRMAN)
(Bhai Khan Lakho)
Superintending Engineer
Khairpur Irrigation Circle
Sukkur


(MEMBER)
(Barkat Ali Khuwaja)
Executive Engineer
Public Health Engineering
Division Khairpur-I


OFFICE OF THE EXECUTIVE ENGINEER IRRIGATION WEST
DIVISION KHAIRPUR.


COMPARATIVE STATEMENT


The NIT was called by Executive Engineer Irrigation West Division Khairpur No. TC/G-55/3264 dated:-21-11-2016 and subsequently hoisted on website at Sr. No. 30675 dated:-01-12-2016 of Sindh Public Procurement Regularity Authority Government of Sindh. Published in the Newspapers "Daily Kawish Hyderabad dated:- 05/12/2016 Daily Down dated:- 04/12/2016.

Name of Work:- Construction of C.C. Lining of Baberloi / Mourth Minor from RD-0.00 to tail, taluka Khairpur.

S #	Name of Firm / Bidder	Date of receipt of sealed bid / tender	%age rate entered in contract document	Remarks
1	M/s Ghulam Sarwar & Co:	16-12-2016	47.70% above	CD No. 05884247 dt:06/12/2016 UBL Katchery Road Khairpur
2	M/s Hyder Ali Jarwar	16-12-2016	48.10% above	CD No. 0062932 dt:-06/12/2016 Khushali Bank Khairpur
3.	M/s Abbas Ali Panhiyar	16-12-2016	48.99% above	CD No. 0162250 dt:-16/12/2016 J.S Bank Limited Khairpur


(MEMBER)
(Syed Fayaz Hussain Shahh)
Executive Engineer
Irrigation West Division
Khairpur


(CHAIRMAN)
(Bhai Khan Lakho)
Superintending Engineer
Khairpur Irrigation Circle
Sukkur


(MEMBER)
(Barkat Ali Khuwaja)
Executive Engineer
Public Health Engineering
Division Khairpur-I

COMPARATIVE STATEMENT

Name of Work:-


CONSTRUCTION OF C.C. LINING OF BABERLOI / MOURTH MINOR Date of Opening: 16-12-2016
FROM RD-0.00 TO TAIL, TALUKA KHAIRPUR.


Estimate sanctioned by:- Chief Engineer Sukkur Barrage Left Bank Region Sukkur vide letter No. CDO/KIC/W/ dated:-


S. No.	Item Description	Estimate Cost	M/s Ghulam Sarwar & C:	Rate offered by Contractor	M/s Hyder Ali Jarwar	M/s Abbas Ali Panhiyar
01	Construction of C.C. S.A = Lining of Baberloi / Carriage = Mourth Minor from RD- N.S.I = 0.00 to Tail. Taluka Khairpur.	93204651/- 92296616/- 1555456/-				
			93204651/-	93204651/-	93204651/-	93204651/-
			47.70% above Carrg: of 100% Cft N.S.I	44458619/- 68372017/- 1555456/-	48.10% above 44831437/- 68372017/- 1555456/-	48.99% above 45660958/- 68372017/- 1555456/-
Total Estimate Cost		187056723/-	207590743/-	207962561/-	208793082/-	

Tender Cost = 207590743/-
Estimate Cost (-) 187056723/-
20534020 x 100 =
÷ 187056723 = 10.97%

The rate i.e. 47.70% above entered in schedule "A" quoted by M/S Ghulam Sarwar & Co: Government Contractor is found lowest which is work out 10.97% above on estimated rate. Being lowest quoted rate hence recommended.





(CHAIRMAN)
(Bhai Khan Lakko)
Superintending Engineer
Khairpur Irrigation Circle
Sukkur


(MEMBER)
(Barkat Ali Khuwaja)
Executive Engineer
Public Health Engineering
Division Khairpur-1



(MEMBER)
(Syed Fayaz Hussain Shah)
EXECUTIVE ENGINEER
IRRIGATION WEST DIVISION
KHAIRPUR


ATTENDANCE SHEET OF BIDDERS

The following contractors / firms have participated in the bidding process and offered their rates for the work of "**CONSTRUCTION OF C.C. LINING OF BABERLOI / MOURTH MINOR FROM RD-0.00 TO TAIL, TALUKA KHAIRPUR.**" on 16/12/2016.

S#	Name of Contractor	Signature
1	M/s Ghulam Sarwar & Co:	
2	M/s Hyder Ali Jarwar	
3	M/s Abbas Ali Panhiyar	


(MEMBER)
(Fayaz Hussain Shah)
Executive Engineer
Irrigation West Division
Khairpur


(CHAIRMAN)
(Bhai Khan Lakho)
Superintending Engineer
Khairpur Irrigation Circle
Sukkur


(MEMBER)
(Barkat Ali Khuwaja)
Executive Engineer
Public Health Engineering
Division Khairpur-I

Bid Reference No. NIT VIDE LETTER NO. TC/G-55/3264 dated:-21-11-2016

Method & Procedure of Procurement:- NATIONAL COMPETITIVE BIDDING
(SINGLE STAGE – ONE ENVELOPE)

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 16-12-2016 for opening the bids received in respect of subject bid till the deadlines of submission.

The meeting was attended by following Chairman & Members of the procurement committee, bidders or their representatives (**Attendance sheet is enclosed**).

The bids were opened at 3:00 PM in the presence of the participants, contractors and the rates quoted by bidders were read aloud and encircled by Chairman of the procurement committee.

All the members of the procurement committee signed each and every page of financial proposal / bids. The bids did not contain any over – writing or cutting. “The detailed sheet is attached”.

The committee examined all the bids as per the Qualification / eligibility criteria provided in the bidding documents, arithmetical checks and verified the documents and bid security, submitted by the bidders.


The meeting ended with the vote of thanks to and from the chair.



(MEMBER)
(Syed Fayaz Hussain Shah)
Executive Engineer
Irrigation West Division
Khairpur



(CHAIRMAN)
(Bhai Khan Lakho)
Superintending Engineer
Khairpur Irrigation Circle
Sukkur




(MEMBER)
(Barkat Ali Khawaja)
Executive Engineer
Public Health Engineering
Division Khairpur-I


OFFICE OF THE EXECUTIVE ENGINEER IRRIGATION WEST
DIVISION KHAIRPUR.


TECHNICAL EVALUATION REPORT / BIDDERS QUALIFICATION
REPORT.

Bid No. 03

1	Name of procuring Agency	EXECUTIVE ENGINEER IRRIGATION WEST DIVISION KHAIRPUR.		
2	Tender Reference No.	N.I.T No. TC/G-55/3264 dated:-21-11-2016		
3	Tender Description / Name of Work / Item:	<u>Construction of C.C. Lining of Baberloi / Mourth Minor from RD-0.00 to tail, taluka Khairpur.</u>		
4	Method of Procurement:	Single Stage – One envelope procedure.		
5	Name of Firm / Bidder:	M/s Ghulam Sarwar & Co:	M/s Hyder Ali Jarwar	M/s Abbas Ali Panhiyar
6	REGISTRATION WITH PEC	Available	Available	Available
7	NTN No.	Available	Available	Available
8	Registration with Sindh Revenue Board	Available	Available	Available
9	Relevant Experience	Available	Available	Available
10	Turnover of at least last three years	Available	Available	Available
11	Funds / Budget	Available	Available	Available
12	02% Earnest Money	Available	Available	Available
13	Tender Fee / Cost of Bidding Documents	Deposited	Deposited	Deposited
14	Bid signed & stamped by bidder or authorized person	Available	Available	Available
15	Qualified / non qualified	Qualified	Qualified	Qualified


(MEMBER)
(Syed Fayaz Hussain Shahh)
Executive Engineer
Irrigation West Division
Khairpur


(CHAIRMAN)
(Bhai Khan Lakho)
Superintending Engineer
Khairpur Irrigation Circle
Sukkur


(MEMBER)
(Barkat Ali Khuwaja)
Executive Engineer
Public Health Engineering
Division Khairpur-1

رواں مالی سال 2016-17 کیلئے ADP کاموں کیلئے خواہشمند ٹھیکہ داران سے SPPRA روز 2010 کے تحت سرگرم پینکشنس مطلوب ہیں۔

نمبر ٹھکانہ	نوع کام کی سرپرستی	قیمتی لاگت	زیر پیمانہ	ٹینڈر نہیں	دست
01-	سی ایم ایٹنگ بائیں ہونو ماٹرز ایڈجسٹمنٹ	187.297	3.746	2.002	18
	ماٹرز (RD-0.00) 27+500 اور سی ایٹنگ بائیں Mouth (چر منگلو) (RD-0.00) 16+00				

بڑنگ دستاویزات کا ایک عملی سٹ، خواہشمند اعلیٰ پیشکش دہندگان، ایگزیکٹو ایڈجسٹمنٹ ڈیسٹ ڈویژن خیر پرو کو ایک تحریری درخواست دیکر مبلغ 2000/- روپے، قابل واپسی ایٹنگی پر خرید سکتے ہیں۔ کنٹریکٹ بڑنگ دستاویزات مورخہ 16-12-2016 سے پہلے 1:00 بجے تک دفتر زیر دستگی سے حاصل کر سکتے ہیں۔

پینکشنس کے سہرا ہڈ پر اس کی 90% ہڈ سیکورٹی پیش کشوں کا اپوزٹ ملکہ ہونا ضروری ہے اور انہیں 16-12-2016 کے قابل سہرا ہڈ 2-00 بجے تک ایگزیکٹو ایڈجسٹمنٹ کے پاس لازماً ڈیپازٹ کرنا ہوا۔

پینکشنس ای ریویژن 16-12-2016 کو موقع پر معاشری کے خواہشمند پیشکش دہندگان انہیں ان کے نام کی سہرا ہڈ میں پرو کیورمنٹ کیمپی کے ذریعہ سہرا ہڈ 3-00 بجے کو ملی جائیں گی کنٹریکٹ پیمانہ پاکستان ایڈجسٹمنٹ کونسل کے پاس رجسٹرڈ ہونا اور کنٹریکٹ کے لئے ضروری ہے کہ وہ مندرجہ ذیل ہڈ کے پاس رجسٹرڈ ہونے کی عمل میں کرے۔ پینکشنس دست ہونا مقام تاریخ اور وقت پر مشتمل کرنا ہونی۔ ایگزیکٹو ایڈجسٹمنٹ کی بھی وجہ سے تاخیر سے کرانی کی تو پرو کیورمنٹ کیمپی اس پر غور نہیں کرے گی۔

(وٹنڈا) ایگزیکٹو ایڈجسٹمنٹ
ایویگنیشن ڈیسٹ ڈویژن، خیر پرو
(KRY/4550/14)

عدالت عالیہ سندھ بمقام کراچی

(ک پیٹریسیورڈ کیشن)
جوڈیشل کیمپی ٹریٹو نمبر 16 ایپریل 2008
سیکورٹیز اینڈ ایکسچینج کمیشن آف پاکستان
چوتھی منزل اینٹیٹ لائف بلڈنگ نمبر 2، ویلس روڈ کراچی
(توسط اس کے ایگزیکٹو ایڈجسٹمنٹ) درخواست گزار

بغلاف
سیوریز پروڈنشل اسٹاکس فنڈ ٹریڈنگ معاملہ اس کا رجسٹرڈ آفس مقام CNB-B9، دورانی منزل، ممبر سٹریٹ، بلاک B، ٹاپو پرو روڈ، آئی آئی چنڈر گروڈ کراچی۔

نوٹس بنام مذکورہ بالا جوابدار
برگاہ مذکورہ بالا درخواست گزار نے کیمپیٹرز آرڈیننس 1984 کی دفعہ 305/309 کے تحت جوابدار کے بند کرنے کے لئے تین ای ایم نمبر 9/10/2008 میں صوبہ 39 روز 2 ماہ کر پڑھیں دفعہ 151 سی پی سی کے تحت ایک پینشن دائر کی ہے جس میں استدعا کی گئی ہے کہ یہ معزز عدالت، ازراہ آرم بیٹوں اور دیگر مالی اداروں، اینٹرنل ڈپازٹری کیمپی (CDC) میں جو جوابدار کے جملہ اکاؤنٹس کو فوری طور پر بند کرنے اور جوابدار کو جوابدار سے تعلق رکھنے والی کسی بھی امداد کے ضمن میں کسی قسم کی معاملت کرنے سے روکنے کے احکامات صادر فرمائے۔

آپ کو ذریعہ ہڈ تاکید کی جاتی ہے کہ آپ شخصی طور پر یا ذریعہ ایک وکیل سے باقارہ ہدایات دی گئی ہوں 13 دسمبر 2016 کو صبح 8:15 بجے عدالت ہڈ میں پیش ہوں اور پینشن درخواست کے بغلاف اظہار وجہ کریں جس میں ناکامی کی صورت میں اس کی ساعت کردی جائے گی اور سیکورٹیز فیڈر کریٹیا ہو گا۔ یہ بھی نوٹ فرمائیں کہ سندھ ہائی کورٹ کو ایس سے نقل تھیل کے لئے ایڈریس کے اندراج میں ناکامی پر آپ دفاتر کے حق سے محروم کے ہانے کے مستوجب ہوگا۔

آج 24 نومبر 2016 کو میرے دستخط اور ہر عدالت کے ساتھ جاری کیا گیا۔
حسب اہم (وٹنڈا) برت
اسسٹنٹ رجسٹرار
جملہ
3
تعمیر ایگزیکٹو ایڈجسٹمنٹ وٹنڈا برانچ
تعمیرات

پینشنس کے سہرا ہڈ پر اس کی 90% ہڈ سیکورٹی پیش کشوں کا اپوزٹ ملکہ ہونا ضروری ہے اور انہیں 16-12-2016 کے قابل سہرا ہڈ 2-00 بجے تک ایگزیکٹو ایڈجسٹمنٹ کے پاس لازماً ڈیپازٹ کرنا ہوا۔

حلی اسمان

سائنس، ہسپتال کی ٹیم میں شہید خرم خیر ہسپتال، کیمپس، اور صحتی اینڈ ٹریننگ سینٹر میں کنٹریکٹ کی بنیاد پر مختلف اسمانوں پر انٹرنل کے موزوں اور قابلیت کے حامل امیدواران سے درخواستیں مطلوب ہیں۔

سلسلہ	اسمان	قیمت اور تجربہ	عمری حد	زاویہ سال
1	پیس مریجن	FCPS FRCS چائلڈ مریجن۔ امیدوار کے پاس مصدقہ و کارآمد PMDC رجسٹریشن ہونی چاہیے۔		سندھ
2	ٹھوپنڈیک ٹرانس مریجن	FCPS FRCS (ٹھوپنڈیک) اور امیدوار کے پاس مصدقہ و کارآمد PMDC رجسٹریشن ہونی چاہیے۔		سندھ
3	نورینٹیل ریڈیالوجسٹ	FCPS FRCS (ریڈیالوجی) حامل ٹریٹنگ ویسکولر اینڈ اینڈینٹیل ریڈیالوجی میں۔ امیدوار کے پاس مصدقہ و کارآمد PMDC رجسٹریشن ہونی چاہیے۔		سندھ
4	انٹرنیشنل ڈائریکٹیشن اینڈ ایڈجسٹمنٹ	BSc (نرسنگ) مع پوسٹ انٹرنیشنل ڈائریکٹیشن (MBA/MPH) اور کسی بھی ساکھ کے ہسپتال میں ایڈمنسٹریو پوسٹ میں 10 سالہ تجربہ۔		سندھ
5	مرٹیل لینا کولسٹ	BS مریجن ٹیکنالوجی میں مع پوسٹ چائلڈ۔ کسی بھی اچھی ساکھ رکھنے والے ہسپتال میں کام کرنے کا تجربہ رکھنے والے نوٹریٹیوٹی ہوئی چاہیے گی۔	35 سال	سندھ
6	ایڈیوٹی ہیراٹور	ایڈیوٹی (JCO) (ایڈیوٹی یا ایڈیوٹی ایڈجسٹمنٹ) کسی معروف آرمینڈیشن کی سیکورٹی ہانے کا تجربہ رکھنے والے امیدوار کو ترجیح دی جائے گی۔		50 سال
7	ایڈیوٹی ہارڈ	ایڈیوٹی ایڈجسٹمنٹ (ایڈیوٹی یا ایڈیوٹی ایڈجسٹمنٹ) کسی معروف آرمینڈیشن کی سیکورٹی ہانے کا تجربہ رکھنے والے امیدوار کو ترجیح دی جائے گی۔		40 سال

1. امیدواران کو ہسپتال کراچی کی ویب سائٹ chik.gov.pk پر دورانی 20 نومبر 2016 کو صبح 11:59 بجے تک اپنی درخواست دینا ہوا۔
2. ہسپتال کے پورٹل کے بعد امداد والے کے اپنا درخواست نوٹریٹوں میں۔
3. ایڈیوٹی ایڈجسٹمنٹ کے معاہداتی اقدار میں ہوگی۔
4. ہسپتال کے نوٹریٹوں میں ایڈیوٹی ایڈجسٹمنٹ ہوگی۔
5. امیدواران کو ہسپتال کے ہدایت اقدار اور درخواست دینے کے لئے ہڈ ہیں۔
6. ہسپتال کے نوٹریٹوں میں امیدواران کو ایڈیوٹی ایڈجسٹمنٹ طلب کیا جائے گا۔
7. ایڈیوٹی ایڈجسٹمنٹ کے لئے ایڈیوٹی ایڈجسٹمنٹ ہوگا۔

ایڈیشنل منیجر ایڈیوٹی ایڈجسٹمنٹ
SMBB

bid
p1
Ac inf G

ایڈیوٹی ایڈجسٹمنٹ کے لئے ایڈیوٹی ایڈجسٹمنٹ ہوگی۔

ایڈیوٹی ایڈجسٹمنٹ کے لئے ایڈیوٹی ایڈجسٹمنٹ ہوگی۔

CORRIGENDUM



PAKISTAN RAILWAYS
Headquarters Office, Lahore

CORRIGENDUM-I

Date for submission of sealed bids on FOR basis for procurement of the following items which was fixed as 01 December 2016 has been extended upto 15 December 2016:

S. NO.	DESCRIPTION	UNIT	EARNEST MONEY
1.	Arc Welding (Self Shielded Wire Welding) Machine / System along with Accessories	04 Sets	Rs 1,000,000/-
2.	Wheel Excavator along with Accessories	02 Nos.	Rs 1,000,000/-
3.	Mechanical Track Lifting Jacks 5 Ton Capacity	34 Nos.	Rs. 50,000/-

(Farrokh Taimur Khan Ghilzai)
Project Director / MTM

Pakistan Railways Headquarters Office, Empress Road, Lahore
Ph: 042-99206214, Fax: 042-99201760, E-mail: farrokh.taimur@yahoo.com



PAKISTAN RAILWAYS
Headquarters Office, Lahore

CORRIGENDUM

It is notified for the information of the interested parties that Selling / Opening date of the following Adv. Tenders for the Procurement of Cummins DG Set Spares is hereby extended to read as under:-

- Adv. Tender No. 07/0035/00-1/2-2016 = 08 items Due on 03-12-2016
- Adv. Tender No. 07/0035/00-5/2-2016 = 15 items Due on 05-12-2016
- Adv. Tender No. 07/0035/00-8/2-2016 = 10 items Due on 06-12-2016
- Adv. Tender No. 07/0035/00-4/2-2016 = 12 items Due on 06-12-2016

SELLING / OPENING DATE
FOR Existing
READ: Selling upto 09-01-2017
Opening Date 10-01-2017

All other terms and conditions of the tender will remain unchanged.
(Muhammad Farooq Azam)
for Chief Controller of Purchase
Tel: 042-99201677, Fax: 042-99203022

National Centre for Maritime Policy Research (NCMPR)
Bahria University Karachi

QUOTATIONS INVITED

Sealed Quotations are invited from GST and NTN registered firms for following services:

- Arrangement of Conference with lunch and refreshment in a five star hotel.
- Accommodation in five star hotels for guests.
- Supply of souvenirs and gift items.
- Printing of brochures and proceedings etc.
- Arrangement of air tickets.
- Designing, printing and installation of Panallex.
- Supply of Stationery items.
- Still video photography and sound system.
- General supplies.

Separate quotations for each item must be deposited by 20 December 2016. For collection of Tender Documents and further details, please contact President, Purchase Committee at following address.

National Centre for Maritime Policy Research (NCMPR)
Bahria University, Karachi
13, National Stadium Road, Karachi
Tel: 9920002-4 Ext-383, 48503833
Email: ncmpr@bimcs.edu.pk

Securities and Exchange Commission of Pakistan

Invitation to Bid

No. T# 03/16-17

The Securities & Exchange Commission of Pakistan invites sealed bids from financially sound contractors registered with income Tax and Sales Tax Departments for below:

Supply and Fixing of Tiles on floor(s) at

OFFICE OF THE EXECUTIVE ENGINEER IRRIGATION WEST DIVISION KHAIRPUR
PHONE # 0243-3280143

No: TC/G-55/3264/ of 2016 Khairpur dated 21-11-2016

INVITATION OF BIDS

Sealed bids are hereby invited from the intending contractors for the ADP works of current financial year 2016-17 under SPPRA Rules 2010.

S. No.	Name of Work	Estimated Cost	Earnest Money	Tender Fee	Time Period
01.	C.C. Lining of Bahroli Minor from RD-0.00 to 27+500 & C.C. Lining of Mourth (Pir Mangio Minor) from RD-2.0 to 16+80.	187,297	3,745	0.002	18 Months

A complete set of bidding documents may be purchased by any interested, eligible contractor on submission of a written application to the Executive Engineer, Irrigation West Division Khairpur on payment of non-refundable fee of Rs. 2000/-. The contractor may acquire the bidding documents upto 16-12-2016 at 1:00 P.M. from the office of the undersigned.

All bids must be accompanied by a bid security of an amount of 2% of the bid price in shape of call deposit and must be delivered to Executive Engineer upto 16-12-2016 at 2.00 pm.

The bids will be opened by the Procurement Committee on 16-12-2016 at 3:00 pm in presence of bidders / representatives who choose to attend. The contractors should be registered with Pakistan Engineering Council / Certificate of title for the limit of estimated cost. The contractor should submit copy of registration of Sindh Revenue Board.

The bid should be submitted on the above place and date and time. If any bid submitted late due to any reason whatsoever shall not be considered by the Procurement Committee.

Downy/Devi
Executive Engineer
Irrigation West Division, Khairpur
INF-KRY No. 4550/16 Say No to Corruption

SCHEDULE OF PRICE - SCHEDULE ITEMS

NAME OF WORK:-

**CONSTRUCTION OF C.C. LINING OF BABERLOI / MOURTH
MINOR FROM RD-0.00 TO TAIL, TALUKA KHAIRPUR.**

Quantity	Item	Rate	Per	Amount
	1. Formation dressing and preparing sub-grade P-74 S. No. 1			
196900 Sft	a. In bed.	326/70	% Sft.	643212/-
359150 Sft	b. On slope.	453/75	% Sft.	1629633/-
	2. Cement plaster 2" thick ratio 1:10. P-74 S. No.3			
196900 Sft	a. In bed.	895/07	% Sft.	1762333/-
359150 Sft	b. On slope.	1063/26	% Sft.	3818693/-
	3. Cement concrete lining ratio (1:2:4). P-75 S. No.11			
49270 Cft	a. In bed.	13789/32	% Cft.	6793997/-
89787 Cft	b. On slope.	14227/95	% Cft.	12774845/-
TOTAL:-				27422852/-

EARTH FILLING ALONG BABERLOI MINOR FROM RD- 0+00 TO 27+500

3770000 Cft.	1	Barrow pit excavation undressed lead upto 100 ft. (a) in ordinary soil. (P-1/1-3) a	2117/50	% Cft.	7982975 -
3770000 Cft.	2	Earth work compaction by sheep foot roller & power roller with optimum moisture content for 85% modified AASHO density Schedule of Highway (P-2/1-7 c).	1445/58	% Cft.	5449857 -
1032075 Cft.	3	Earth Work Excavation in Irrigation Channels drains etc dressed to designed section grades and profiles excavated material disposed off and dressed within 50 ft. lead (ordinary) P-1/1-5 a)	2420/-	% Cft.	2497621/-
1032075 Cft	4	Rehandeling of Earth work (a) lead upto a single through of kaisi phowara or a (b) upto lead of 50 ft.	1058/75	% Cft.	1092769/-
TOTAL RS:-				17023142/-	

Raising Strengthening Bank of Baberloi Minor RD-0.0 to 27+500.

660000 Sft	1.	Jungle Clearance & removing within 100 ft: (a) light (P-95/1-4).	75.63	% Sft	49910/-
15.15 Acres	2.	Ploughing 3 times (P-103/1-1)	1769.63	P/A	26809/-
498075 Cft	3.	Barrow pit excavation undressed lead upto 100 ft. (a) in ordinary soil. (1-1/1-3) a	2,117.50	% Cft	1054674/-
1530150 Cft	4.	Earth work compaction (soft ordinary or hard soil) (b) laying earth in 6" layers leveling dressing & watering for compaction etc complete. (P-3/1-13)	354/-	% Cft	539733/-

SUB-TOTAL RS:- 1673072/-

Contd: P/2

Qty	Item	Rate	Per	Amount
TEMPORARY DIVERSION ALONG BABERLOI MINOR FROM RD. 0+00 TO 7+00.				
140000 Sft.	1. Jungle clearance and removing within 100 ft. (a) light. (P-95/1-4)	75/63	%0 Sft.	10588/-
3.21 Acres	2. Ploughing 3 times. (P-103 1/- 41)	1769/63	P. Acr:	5680/-
654850 Cft.	3. Barrow pit excavation undressed lead upto 100 ft. (a) in ordinary soil. (P-1/1-3) a	2117/50	%0 Cft.	1386645/-
654850 Cft.	4. Earth work compaction (soil ordinary or hard soil) (a) laying earth in 6" layers leveling & dressing complete. (P-3/1-11)	263/-	%0 Cft.	172125/-

SUB-TOTAL RS:- 1575138/-

CONSTRUCTING 5 NO VILLAGE ROAD BRIDGES ALONG BABERLOI MINOR.

3937 Cft	1. Excavation in foundation of building bridges and other structures i/c dag belling dressing refilling around structure with excavated earth watering and ramming led upto 1 chain and lift upto 5ft: ordinary soil P-4 / 1-18) (b)	3176/25	%0 Cft	12505/-
480 Cft	2. Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without and shuttering Ratio 1:3:6 (P-1(1-5)	12595/-	%Cft	60456/-
144 Cft	Ratio 1:2:4	14429/25	%Cft	20778/-
400 Cft	3. Pucca brick work in foundation and plainth in cement sand mortar ratio 1:4 (P-20 / 1-4 c)	12501/41	% Cft	50006/-
545 Cft	4. Pucca brick work other than building i/c sticking of joints upto 20 ft: ht: in cement sand mortar @ ratio 1:4 (P-22 / 1-7)	12899/70	% Cft	70303/-
309 Cft	5. Reinforced cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and washing of shingle, R.C. work in roof slab beams columns rafts lintels and other structural members land in situ or precast land in position complete in all respects. Ratio 1:2:4 (P-16-17/1-6 1)	337/-	P. Cft	104133/-
17.90 Cwt:	6. Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints and fastening i/c cost of binding wire (also i/c removal of (b) using tor bars (P-17/1-8) (a)	5001/70	P/Cwt	89530/-
430 Cft	7. Cement plaster 1:2 upto 20 height 3/4" thick (P-52/1-9) (c)	3056/62	% Cft	13143/-

420854/- x 5 = 2104270/-

SUB-TOTAL:- 2104270/-

Contd: P/3

Quantity	Item	Rate	Per	Amount
CONSTRUCTION PIPE OUTLETS OF BABERLOI MINOR FROM RD-0+00 TO 27+500.				
235 Cft	1. Dismantling brick work in line or cement mortar (P-10/1-13)	1285/65	%Cft	3011/-
666 Cft	2. Excavation in foundation of buildings bridges & other structures i/c dag belling dressing refilling around structures with excavated earth watering and ramming lead upto one chain (ordinary soil) P-4 (I-18b)	3176/25	0%Cft	2115/-
228 Cft	3. Cement concrete plain i/c placing compacting finishing & curing complete screening & washing of stone aggregate with out shuttering (P-16/1-5"F") Ratio 1:4:8	11288/75	% Cft	25718/-
174 Cft	Ratio 1:3:6	12595/-	% Cft	21915/-
132 Cft	Ratio 1:2:4	14429/25	% Cft	19047/-
242 Cft	4. Pucca Brick work other than building i/c striking of joints up to 20' Height ratio 1:4 P-22 (1/7 c).	12899/70	% Cft	31217/-
240 Sft	5. Cement Plaster 1:2 upto 20 ft: height 3/4" thick (P-52/1-9 c) 110389/- x 27 = 2980503/-	3056/62	% Sft	7336/-
			SUB-TOTAL, RS:-	2980503/-
LINING OF MOURTH (PIR MANGIO MINOR) FROM RD-0.0 TO 16+00.				
1 Formation dressing and preparing sub-grade. P-74 S. No. 1				
110000 Sft	a In bed.	326/70	% Sft.	359370/-
268800 Sft	b On slope. Cement plaster 1/2" thick ratio 1:10. P-74 S. No.3	453/75	% Sft.	1219680/-
110000 Sft	a In bed.	895/07	% Sft.	984577/-
268800 Sft	b On slope.	1063/26	% Sft	2858040/-
3 Cement concrete lining ratio (1:2:4). P-75 S. No.11				
27500 Cft	a In bed.	13789/32	% Cft.	3792063.-
67200 Cft	b On slope.	14227/95	% Cft.	9561182/-
			SUB-TOTAL:-	18774914/-
EARTH FILLING ALONG MOURTH (PIR MANGIO MINOR) FROM RD- 0+00 TO 16+00				
3780000ft	1 Barrow pit excavation undressed lead upto 100 ft. (a) in ordinary soil. (1-1/1-3) a	2117/50	%0 Cft.	8004150/-
3780000 Cft	2 Earth work compaction by sheep foot roller & power roller with optimum moisture content for 15% modified A.ASHO density Schedule of Highway.	1445/58	%0 Cft.	5464232/-

Quantity		Item	Rate	Per	Amount
1680 Cft	3	Earth Work Excavation in irrigation Channels drains etc dressed to designed section grades and profiles excavated material disposed off and dressed within 50 ft: lead (a) ordinary (P-1/I-5 a)	2420/-	%0 Cft.	1838425/-
759680 Cft	4.	Rehandeling of Earth work (a) lead upto a single through of kaisi phowarah or a (b) upto lead of 50 ft: (P-2 /I-9 b)	1058/75	%0 Cft.	804311/-
SUB-TOTAL RS:-					16111178/-
RAISING / STRENGTHENING BANKS OF MOURTH (PIR MANGIO MINOR) FROM RD-0.00 TO 16+00					
320000	1.	Jungle Clearance & removing within 100 ft: (a) light (P-95/I-4).	75.63	%0 Sft	24201/-
7.35	2.	Ploughing 3 times (P-103/I-41)	1769.63	P/Acr	13006/-
307800	3.	Barrow pit excavation undressed lead upto 100 ft. (a) in ordinary soil. (P-1/I-3) a	2,117.50	%0 Cft	651757/-
1067480	4.	Earth work compaction (soft ordinary or hard soil) (b) laying earth in 6" layers leveling dressing & watering for compaction etc complete. (P-3/I-13)	354/-	%0 Cft	377857/-
SUB-TOTAL RS:-					1066861/-
TEMPORARY DIVERSION ALONG MOURTH (PIR MANGIO MINOR) FROM RD. 0+00 TO 6+00.					
150000 Sft	1.	Jungle clearance and removing within 100 ft. (a) light. (P-95/I-4)	75/63	%0 Sft.	11344/-
3.44 Acres	2.	Ploughing 3 times. (P-103 /I- 41)	1769/63	P. Acres	6087/-
561300 Cft	3.	Barrow pit excavation undressed lead upto 100 ft. (a) in ordinary soil. (P-1/I-3) a	2117/50	%0 Cft.	1188553/-
561300 CR	4.	Earth work compaction (soft ordinary or hard soil) (a) laying earth in 6" ayers leveling & dressing complete. (P-3/I-13)	263/-	%0 Cft.	147522/-
SUB-TOTAL RS:-					1353606/-
CONSTRUCTING : NO VILLAGE ROAD BRIDGES ALONG MOURTH (PIR MANGIO MINOR).					
3937 Cft	1	Excavation in foundation of building bridges and other structures i/c dag belling dressing refilling around structure with excavated earth watering and ramming led upto 1 chain and lift upto 5ft: ordinary soil P-4 / I-18) (b)	3176/25	%0 Cft	12505/-
480 Cft	2.	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without and shuttering Ratio 1:3:6 (P-16/I-5)	12595/-	%CR	60456/-
144 Cft		Ratio 1:2:4	14429/25	%CR	20778/-
400 Cft	3.	Pacca brick work in foundation and plain in cement sand mortar ratio 1:4 (P-20 / I-40 c)	12501/41	% Cft	50006/-
545 Cft	4.	Pacca brick work other than building i/c sticking of joints upto 20 ft: ht: in cement sand mortar @ ratio 1:5 (P-21 / I-7)	12899/70	% CR	70405/-

Quantity	Item	Rate	Per	Amount
371 Cft	5. Reinforced cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and washing of shingle, R.C. work in roof slab beams columns rafts lintels and other structural members land in situ or precast land in position complete in all respects. Ratio 1:2:4 P-16 & 17/1-6)(1)	337/-	P. Cft	125027/-
19.88 Cwt:	6. Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints and fastening i/c cost of binding wire (also i/c removal of using for bars. (P-17/1-8).	5001/70	P/Cwt	99414/-
430 Cft	7. Cement plaster 1:2 upto 20 height 3/4" thick (P-52/1-9) (c)	3056/62	% Cft	13143/-
	4: 1652/- x 3 = 1354956/-			
			SUB-TOTAL:-	1354956/-

CONSTRUCTION PIPE OUTLETS OF MOURTH (PIR MANGIO MINOOR) FROM RD-0+00 TO 16+00

235 Cft	1. Dismantling brick work in line or cement mortar (P-10/1-13)	1285/63	%Cft	3021/-
666 Cft	2. Excavation in foundation of buildings bridges & other structures i/c dag belling dressing & retilling around structures with excavated earth watering and ramming lead upto one chain (ordinary soil) P-4 (1-18b)	3176/25	0%Cft	2115/-
	3. Cement concrete plain i/c placing compacting finishing & curing complete screening & washing of stone aggregate with out shuttering (P-16/1-5"1")			
228 Cft	Rate 1:4:8	11288/75	% Cft	25738/-
174 Cft	Ratio 1:3:6	12595/-	% Cft	21915/-
132 Cft	Ratio 1:2:4	14429/25	% Cft	19047/-
241 Cft	4. Pucca Brick work other than building i/c striking of joints up to 20' Height ratio 1:4 P-22 (1/7 c).	12899/70	% Cft	31088/-

Contd: P / 6

Quantity	Item	Rate	Per	Amount
240 Sft	6. Cement Plaster 1:2 upto 20 ft height 3/4" thick (P-52/I-9 c) 110260/- x 16 = 1764160/-	3056/62	% Sft	7336 -
SUB-TOTAL RS:-				1764160/-
TOTAL RS:-				93204651/-

Percentage Quoted 47.76% Above/Below on the Prices of Items
Based On Composite Schedule of Rates Rs. 44458617/-

9572025 Cft	1. Carriage of 100 cft. / 5 tons of all material like stone aggregate, spawl coal lime sirghi etc. B.G. Rails fastenings points and crossing bridge girders sheets rails M.S. Bars etc. or 1000 Nos. bricks 10"x5"x3" or 1000 Nos. tiles 12"x6"x2" or 150 Cft. Of timber or 100 maunds of fuel wood by trucks or any other means owned by the contractor less 5 miles.	714/29	% Cft.	68372017.-
TOTAL RS:-				137643270/-

MARKET RATE ITEMS.

93513 Sft	1 Bitumen coating (Market rate)	32/64	% Sft:	305234-
93513 Sft	2 Supplying & Install 1/2" Joint Filter (Market rate)	760/-	% Sft	710699-
93513 Sft	3 Elastic Sealant (Market rate)	650/-	% Sft	607834-
1032 Rft	4. Supplying R.C.C Pipe required size @ site of work (M/Rate)	200/-	P/Rft	206400-

N.S.I Total:- 1555456/-

Rupees One hundred Sixty Five Million Four hundred and thirty two thousand seven hundred and thirty two only
72,75,45,617/-

CONTRACTOR
Ganga Construction
Chandigarh

[Handwritten Signature]

Executive Engineer,
Irrigation West Division
Khairpur

CONTACT BIDDING DATA.

Clause Reference:-

- 1.1 Name and Address of the Procuring Agency: **Executive Engineer Irrigation,
West Division Khairpur.**
- Brief Description of works: **Construction of C.C Lining of *Is-42506*
Minor from RD-0+00 to tail, taluka
Khairpur.**
- (i) Name of the Funding Source: **Sindh Province (ADP No.)**
- (ii) Amount of Work: **267.540
Million.**
- 5.1 (a) Procuring Agency's address for the purpose
of bid submission: **Office of the Executive Engineer Irrigation,
West Division Khairpur.**
- 10.3 *Bidders to quote entirely in Pak Rupees.* **The payment shall be made in Pakistan rupees**
- 11.2 Prequalification is done for the above work:
- 12.1 A Detailed Description of work: **Construction of C.C Lining of *Is-42506*
Minor from RD-0+00 to tail, taluka
Khairpur.**
- 13.1 Amount of Bid Security: **2% of estimate cost.**
- 14.1 Period of B.C validity: **06 Months**
- 14.4 Number of copies of the bid to be completed and
returned: **One Original & One photocopy**
- 14.6 Procuring agency's Address for the Purpose of
Bid Submission: **Office of the Executive Engineer Irrigation,
West Division Khairpur.**
- 15.1 (a) Deadline for submission of bids:
- 16.1 Venue, time, and date of bid opening: **Office of the Executive Engineer Irrigation,
West Division Khairpur @ 1.00 PM on
16-12-2016 & open on 16-12-2016 @ 3.00 PM**
- 16.4 Responsiveness of Bids
(i) Bid is valid till required period.

281
2-01-2017

For r/a
12/2
2/1


Executive Engineer
Irrigation West Division
Khairpur