

## BID EVALUATION REPORT

01. Name of Procuring Agency :- Provincial Highways Division Larkano  
 02. Tender Reference No :- N.I.T No. TC/G-55/ 1775 dated: 14.12.2016  
 03. Tender Description / Name of Work / Item :- W/R OF ROAD FROM LARKANO TO SONO JATOI VIA MAHAR WADA ROAD MILE: 0/0-3/0 = 4.83 KMS.  
 04. Method Procurement :- Single Stage – One Envelop Procurement.  
 05. Tender Published :- Daily News 18.12.2016  
 Daily Kawish 20.12.2016  
 Daily Intikhab 18.12.2016  
 SPPRA Sr.No. 30837/2016.  
 06. Total Bid Documents :- 37 Nos:  
 07. Total Bid Received :- 25 Nos:  
 08. Technical Bid Opening date :- Not Applicable  
 (If Applicable)  
 09. No. of Bid Technically qualified :- Not Applicable  
 (If Applicable)  
 10. Bid(s) Rejected :- 18 Nos:  
 (If Applicable)  
 11. Financial Bid Opening date :- 27.01.2017  
 12. Bid Evaluation Report :-

S.No:	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1.	M/S. Shabir Ahmed Abbasi	70,612,820	1 <sup>st</sup> : Lowest	A = 13.90%above B i). = 19.75%above ii). = 17.50%above iii). = 25.10%above iv). = 21.80% above v). = At Par	Qualified as per evaluation criteria	Responsive and lowest bid recommended for award of work.
2.	M/s. Oam Parkash	70,746,223	2 <sup>nd</sup> : Highest	A = 14.05%above B i). = 20.30%above ii). = 17.90%above iii). = 25.75% above iv). = 22.25% above v). = 1% above	Qualified as per evaluation criteria	Rejected
3.	M/s. Eid Mohammad Brohi	70,821,201	3 <sup>rd</sup> : Highest	A = 14.15%above B i). = 20.45%above ii). = 18%above iii). = 25.90% above iv). = 22.50% above v). = 1.50% above	Qualified as per evaluation criteria	Rejected

( Contd: Page No.02).

S.No:	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
01	02	03	04	05	06	07
4.	M/s. Abdul Jabbar Abbasi	70,896,954	4 <sup>th</sup> : Highest	A = 14.25%above B i). = 20.60%above ii). = 18.25%above iii). = 26.05% above iv). = 22.75% above v). = 2% above	Qualified as per evaluation criteria	Rejected
5.	M/s. J.S Constt: Co.	70,966,259	5 <sup>th</sup> : Highest	A = 14.35%above B i). = 20.75%above ii). = 18.35%above iii). = 26.15% above iv). = 22.90% above v). = 2.25% above	Qualified as per evaluation criteria	Rejected
6.	M/s. Abbas & Co.	71,064,160	6 <sup>th</sup> : Highest	A = 14.50%above B i). = 20.90%above ii). = 18.60%above iii). = 26.22% above iv). = 22.95% above v). = 2.50% above	Qualified as per evaluation criteria	Rejected
7.	M/s. S.M.Z Constt: Co.	71,215,636	7 <sup>th</sup> : Highest	A = 14.75%above B i). = 20.95%above ii). = 18.85%above iii). = 26.25% above iv). = 22.98% above v). = 2.75% above	Qualified as per evaluation criteria	Rejected

*Signatures of the Members of the Committee*

  
( Abdul Wahab Sahito )

Executive Engineer,  
Public Health Engineering Division-I  
Larkano ( Member )

  
(Aftab Ahmed Abro)

Assistant Engineer,  
Provl: Highways Sub-Division  
Larkano ( Member )

  
( Abdul Majeed Panhyar )

Executive Engineer,  
Provincial Highways Division  
Larkano ( Chairman )

Estimate Technically Sanctioned by Chief Engineer, Highways Sindh Sukkur.

No. CE/HWS/DB/ 224 dated: 27-01-2017-

COMPRATIVE STATEMENT

Name of Work:-

WIDENING / RECONDITIONING OF ROAD FROM LARKANO TO SONO JATOI VIA MAHAR WADA ROAD

MILE: 0/0-3/0 = 4.83 KMS.

S.NO:	Discription	Estimated Cost	M/s. Shabir Ahmed Abbasi		M/s. Oam Parkash		M/s. Eid Mohammad Brohi		
			Rate	Amount	Rate	Amount	Rate	Amount	
<b>PART-A (Road Work)</b>									
1	Amount of Shedule B	57,377,165 /-		57,377,165 /-		57,377,165 /-		57,377,165 /-	
2	Add: 14 % above	8,032,803 /-	13.90 %above	(+) 7,975,426 /-	14.05 %above	(+) 8,061,492 /-	14.15 %above	(+) 8,118,869 /-	
3	Ded: Diff: Cost of Bitumen	3,023,302 /-		3,023,302 /-		3,023,302 /-		3,023,302 /-	
<b>TOTAL</b>		<b>62,386,666 /-</b>		<b>62,329,289 /-</b>		<b>62,415,355 /-</b>		<b>62,472,732 /-</b>	
<b>PART-B-I (984' Rft: Retaining Wall)</b>									
1	Amount of Shedule B	3,330,014 /-		3,330,014 /-		3,330,014 /-		3,330,014 /-	
			19.75 %above	(+) 657,678 /-	20.30 %above	(+) 675,993 /-	20.45 %above	(+) 680,988 /-	
2	Add: Cartage of Material	674,683 /-				0 /-		0 /-	
<b>TOTAL</b>		<b>4,004,697 /-</b>		<b>3,987,692 /-</b>		<b>4,006,007 /-</b>		<b>4,011,002 /-</b>	
<b>PART-B-II (6' Ft: Span Culvert)</b>									
1	Amount of Shedule B	517,497 /-		517,497 /-		517,497 /-		517,497 /-	
			17.50 %above	(+) 90,562 /-	17.90 %above	(+) 92,632 /-	18 %above	(+) 93,149 /-	
2	Add: Cartage of Material	91,919 /-							
<b>TOTAL</b>		<b>609,400 /-</b>		<b>608,059 /-</b>		<b>610,129 /-</b>		<b>610,646 /-</b>	
<b>PART-B-III (3' Ft: Span Culvert)</b>									
1	Amount of Shedule B	219,924 /-		219,924 /-		219,924 /-		219,924 /-	
			25.10 %above	(+) 55,201 /-	25.75 %above	(+) 56,630 /-	25.90 %above	(+) 56,960 /-	
2	Add: Cartage of Material	56,174 /-							
<b>TOTAL</b>		<b>276,098 /-</b>		<b>275,125 /-</b>		<b>276,554 /-</b>		<b>276,884 /-</b>	
276,098 X 4		1,104,400		275,125 X 4	1,100,500 /-	276,554 X 4	1,106,218 /-	276,884 X 4	1,107,537 /-

Contd: P/2

S.NO:	Discription	Estimated Cost	M/s. Shabir Ahmed Abbasi		M/s. Oam Parkash		M/s. Eid Mohammad Brohi	
			Rate	Amount	Rate	Amount	Rate	Amount
<b>PART-B-IV (18' Dia Pipe Culvert)</b>								
1	Amount of Shedule B	100,661 /-	21.80 %above	100,661 /-	22.25 %above	100,661 /-	22.50 %above	100,661 /-
				(+) 21,944 /-		(+) 22,397 /-		(+) 22,649 /-
2	Add: Cartage of Material	22,384 /-						
<b>TOTAL</b>		<b>123,045 /-</b>		<b>122,605 /-</b>		<b>123,058 /-</b>		<b>123,310 /-</b>
123,045 X 6		738,000		122,605 X 6		123,058 X 6		123,310 X 6
				735,631 /-		738,348 /-		739,858 /-
<b>PART-B-V (Miscellaneous)</b>								
1	Amount of Shedule B	1,851,650 /-	Atpar	1,851,650 /-	1 %above	1,851,650 /-	1.50 %above	1,851,650 /-
						(+) 18,517 /-		(+) 27,775 /-
<b>TOTAL</b>		<b>1,851,650 /-</b>		<b>1,851,650 /-</b>		<b>1,870,167 /-</b>		<b>1,879,425 /-</b>
<b>G.Total TOTAL</b>		<b>70,694,813 /-</b>		<b>70,612,820 /-</b>		<b>70,746,223 /-</b>		<b>70,821,201 /-</b>





S.NO:	Discription	Estimated Cost	M/s. S.M.Z Constt: Co.					
			Rate	Amount	Rate	Amount	Rate	Amount
<b>PART-B-IV (18' Dia Pipe Culvert)</b>								
1	Amount of Shedule B	100,661 /-	22.98 %above	100,661 /-				
				(+) 23,132 /-				
2	Add: Cartage of Material	22,384 /-						
<b>TOTAL</b>		<b>123,045 /-</b>		<b>123,793 /-</b>				
123,045 X 6		738,000		123,793 X 6				742,757 /-
<b>PART-B-V (Miscellaneous)</b>								
1	Amount of Shedule B	1,851,650 /-	2.75 %above	1,851,650 /-				
				(+) 50,920 /-				
<b>TOTAL</b>		<b>1,851,650 /-</b>		<b>1,902,570 /-</b>				
<b>G.Total TOTAL</b>		<b>70,694,813 /-</b>		<b>71,215,636 /-</b>				

*Handwritten signature*

*Handwritten signature*

*Handwritten signature*

S.NO:	Discription	Estimated Cost	M/s. Abdul Jabbar Abbasi		M/s. J.S Constt: Co.		M/s. Abbas & Co.		
			Rate	Amount	Rate	Amount	Rate	Amount	
<b>PART-A (Road Work)</b>									
1	Amount of Shedule B	57,377,165 /-		57,377,165 /-		57,377,165 /-		57,377,165 /-	
2	Add: 14 % above	8,032,803 /-	14.25 %above	(+) 8,176,246 /-	14.35 %above	(+) 8,233,623 /-	14.50 %above	(+) 8,319,689 /-	
3	Ded: Diff: Cost of Bitumen	3,023,302 /-		3,023,302 /-		3,023,302 /-		3,023,302 /-	
<b>TOTAL</b>		<b>62,386,666 /-</b>		<b>62,530,109 /-</b>		<b>62,587,486 /-</b>		<b>62,673,552 /-</b>	
<b>PART-B-I (984' Rft: Retaining Wall)</b>									
1	Amount of Shedule B	3,330,014 /-		3,330,014 /-		3,330,014 /-		3,330,014 /-	
			20.60 %above	(+) 685,983 /-	20.75 %above	(+) 690,978 /-	20.90 %above	(+) 695,973 /-	
2	Add: Cartage of Material	674,683 /-				0 /-		0 /-	
<b>TOTAL</b>		<b>4,004,697 /-</b>		<b>4,015,997 /-</b>		<b>4,020,992 /-</b>		<b>4,025,987 /-</b>	
<b>PART-B-II (6' Ft: Span Culvert)</b>									
1	Amount of Shedule B	517,497 /-		517,497 /-		517,497 /-		517,497 /-	
			18.25 %above	(+) 94,443 /-	18.35 %above	(+) 94,961 /-	18.60 %above	(+) 96,254 /-	
2	Add: Cartage of Material	91,919 /-							
<b>TOTAL</b>		<b>609,400 /-</b>		<b>611,940 /-</b>		<b>612,458 /-</b>		<b>613,751 /-</b>	
<b>PART-B-III (3' Ft: Span Culvert)</b>									
1	Amount of Shedule B	219,924 /-		219,924 /-		219,924 /-		219,924 /-	
			26.05 %above	(+) 57,290 /-	26.15 %above	(+) 57,510 /-	26.22 %above	(+) 57,664 /-	
2	Add: Cartage of Material	56,174 /-							
<b>TOTAL</b>		<b>276,098 /-</b>		<b>277,214 /-</b>		<b>277,434 /-</b>		<b>277,588 /-</b>	
276,098	X 4	1,104,400		277,214 X 4	1,108,857 /-	277,434 X 4	1,109,737 /-	277,588 X 4	1,110,352 /-

Contd: P/4






S.NO:	Discription	Estimated Cost	M/s. Abdul Jabbar Abbasi		M/s. J.S Constt: Co.		M/s. Abbas & Co.	
			Rate	Amount	Rate	Amount	Rate	Amount
<b>PART-B-IV (18' Dia Pipe Culvert)</b>								
1	Amount of Shedule B	100,661 /-	22.75 %above	100,661 /-	22.90 %above	100,661 /-	22.95 %above	100,661 /-
				(+) 22,900 /-		(+) 23,051 /-		(+) 23,102 /-
2	Add: Cartage of Material	22,384 /-						
<b>TOTAL</b>		<b>123,045 /-</b>		<b>123,561 /-</b>		<b>123,712 /-</b>		<b>123,763 /-</b>
123,045 X 6		738,000		123,561 X 6		123,712 X 6		123,763 X 6
741,368 /-				741,368 /-		742,274 /-		742,576 /-
<b>PART-B-V (Miscellaneous)</b>								
1	Amount of Shedule B	1,851,650 /-	2 %above	1,851,650 /-	2.25 %above	1,851,650 /-	2.50 %above	1,851,650 /-
				(+) 37,033 /-		(+) 41,662 /-		(+) 46,291 /-
<b>TOTAL</b>		<b>1,851,650 /-</b>		<b>1,888,683 /-</b>		<b>1,893,312 /-</b>		<b>1,897,941 /-</b>
<b>G.Total TOTAL</b>		<b>70,694,813 /-</b>		<b>70,896,954 /-</b>		<b>70,966,259 /-</b>		<b>71,064,160 /-</b>





FINANCIAL REVIEW		Remarks:- The Bid offered by M/s. Shabir Ahmed Abbasi. is responsive and lowest hence recommoended for approval.
(A) Total Cost As pers Estimate	70,694,813 /-	
Lowes Tender Amount	70,612,820 /-	
Excess over Estimate	81,993 /-	

  
(Engr: Abdul Wahab Sahito)

Executive Engineer,  
Public Health Engineering Division-I  
Larkano  
(Member)

  
(Engr: Aftab Ahmed Abro)


Assistant Engineer,  
Provincial Highways Sub-Division  
Larkano  
(Member)

  
(Engr: Abdal Majeed Panhyar)

Executive Engineer,  
Provincial Highways Division  
Larkano  
(Chairman)



FINANCIAL REVIEW		Remarks:- The Bid offered by M/s. Shabir Ahmed Abbasi. is responsive and lowest hence recommoended for approval.
(A) Total Cost As pers Estimate	70,694,813 /-	
Lowes Tender Amount	70,612,820 /-	
Excess over Estimate	81,993 /-	

  
(Engr: Abdul Wahab Sahito)

Executive Engineer,  
Public Health Engineering Division-I  
Larkano  
(Member)

  
(Engr: Aftab Ahmed Abro)

Assistant Engineer,  
Provincial Highways Sub-Division  
Larkano  
(Member)

  
(Engr: Abdul Majeed Panhyar)

Executive Engineer,  
Provincial Highways Division  
Larkano  
(Chairman)



## ATTENDANCE SHEET

NAME OF WORK:-

2

W/R of road from Larkano to Sono Jatoi via Mahar Wada road  
mile: 0/0-3/0 = 4.83 Kms.

NIT No.TC/G-55/ 1775 dated: 14.12.2016

Tender issue upto dt: 26.01.2017

Tender opening dt: 27.01.2017

The following Firm / Contractors are present at the time of issued / opening of tenders in presence of tendering Committee.

S.No:	Name of Firm	Name of Representative	Signature
01.	M/s. Shabir Ahmed Abbasi		
02.	M/s. Oam Parkash		
03.	M/s. Eid Mohammad Brohi		
04.	M/s. Abdul Jabbar Abbasi		
05.	M/s. J.S Constt: Co.		
06.	M/s. Abbas & Co.		
07.	M/s. S.M.Z Constt: Co.		

( Abdul Wahab Sahito )

Executive Engineer,

Public Health Engineering Division-I

Larkano (Member)

( Aftab Ahmed Abro )

Assistant Engineer,

Provincial Highways Sub-Division

Larkano (Member)

( Abdul Majeed Panhyar )

Executive Engineer,

Provincial Highways Division

Larkano (Chairman)



**OFFICE OF THE  
EXECUTIVE ENGINEER,  
PROVINCIAL HIGHWAYS DIVISION LARKANO**

Ph: 074-4058111

E-mail. [provincialhighwaysdivisionlrk@gmail.com](mailto:provincialhighwaysdivisionlrk@gmail.com)

**Name of Work / Item :-**

**W/R OF ROAD FROM LARKANO TO SONO JATOI VIA MAHAR  
WADA ROAD MILE: 0/0-3/0 = 4.83 KMS.**

**MINUTES OF PROCUREMENT COMMITTEE**

A meeting of the Procurement Committee was held on 27.01.2016 for the bids called upon vide N.I.T No. TC/G-55/ 1775 dated: 14.12.2016. which was chaired by the Executive Engineer, Provincial Highways Division Larkano / Chairman Procurement Committee and held in his office while attended by the following members of the procurement committee.

1/- **Mr. Abdul Wahab Sahito**  
Executive Engineer  
Public Health Engineering Division-I  
Larkano

2/- **Mr. Aftab Ahmed Abro**  
Assistant Engineer  
Provincial Highways Sub-Division  
Larkano

There were (37) thirty seven Nos. blank tenders sold, out of which (25) twenty five Nos. were put in the Tender Box. After scrutinizing, (18) eighteen Nos. tenders were rejected due to original Call Deposit of the required earnest money was not furnished with the tender and others. Therefore (07) seven Nos. tender were considered in the bidding process by the Procurement Committee as detailed are shown in the Bid Evaluation Report / Comparative Statement. The rates quoted by the bidders were announced formally in presence of the participants / their representatives and accordingly recorded. There was no any conditional / Telegraphic tender received.

( Abdul Wahab Sahito )

Executive Engineer,  
Public Health Engineering Division-I  
Larkano (Member)

( Aftab Ahmed Abro )

Assistant Engineer,  
Provl: Highways Sub-Division  
Larkano (Member)

( Abdul Majeed Panhyar )

Executive Engineer,  
Provincial Highways Division  
Larkano (Chairman)

Sr. Nos.	Eligibility / Qualification Criteria	M/s. S.M.Z Constt: Co.		
01.	Registration with Pakistan Engineering Council in the relevant field of specialization with the renewal of 2017 & the extent of tender amount of each work.	Yes		
02.	Bio-data of Engineers & Technical staff working with the firm alongwith Engineering Qualification Certificate.	Yes		
03.	Documentary evidence for works executed and certificate of satisfactory completion of works of similar nature during last 3 years.	Yes		
04.	List of work in progress, indicating cost of each work and copy of letter of award of work.	Yes		
05.	List of machinery and equipment available with documentary evidence of its ownership, as required under chapter 4.2 (j) as SPPRA, certificate bank showing credit worthiness alongwith Bank statement.	Yes		
06.	No conditional or telegraphic tender will be entertained	Yes		
07.	In case the tenders remain un-responded, the same will again be issued and opened in the presence of the committee on the following date.	Yes		
08.	All the bids or proposal can be rejected at any time prior to the acceptance of the bid or proposals as per SPPRA Rules.	Yes		

**Recommendation:-**

- ❖ Out of 07 participation all are declared as substantially qualified bidder by the procurement committee as meet with minimum qualification / eligibility criteria.
- ❖ The lowest evaluated and qualified bidder is M/s. Shabir Ahmed Abbasi. Government Contractor with bid / offered

( Abdul Wahab Sahito )  
Executive Engineer,  
Public Health Engineering Division-I  
Larkano  
( Member )

( Affab Ahmed Abro )  
Assistant Engineer,  
Provincial Highways Sub-Division  
Larkano  
( Member )

( Abdul Majeed Panhyar )  
Executive Engineer,  
Provincial Highways Division  
Larkano  
( Chairman )



OFFICE OF THE

EXECUTIVE ENGINEER, PROVINCIAL HIGHWAY DIVISION LARKANO.

Phone No. 074-4058111

No.TC/G-55 / 1775 /of 2016

Larkano dated: 14-12-2016

NOTICE INVITING TENDERS.

Tenders are invited from interested persons / suppliers / contracts / companies / firms on standard Bidding Documents Forms for Procurement of the following work as per SPPRA Rules 2010.

Sr. No.	Name of Scheme	Estimated Cost	Bid Security 4% (in Rupees)	Tender Fee	Time Allowed for completion
LIST ATTACHED SEPRATELY					

TERMS & CONDITIONS


1. The intending participants can purchase the blank bid documents on payment of tender fee not refundable from this office for each work from the date of publication upto 09.01.2017 @ 1.00 P.M.
2. The tender will be received back on 10.01.2017 upto 01.00 P.M and will be opened on same date 10.01.2017 @ 2.00 P.M in the presence of intending contractors are their authorized representatives.
3. Eligibility condition for intending participants are as under:-
  - i). Registration with Pakistan Engineering Council in the relevant field of specialization with the renewal of 2017 of work & the extent of tender amount of each work.
  - ii). Bio-data of Engineers & Technical staff working with the firm alongwith Engineering Qualification Certificate.
  - iii). Documentary evidence for works executed / works in progress and certificate of satisfactory completion of works of similar nature during last 3 years.
  - iv). List of work in progress, indicating cost of each work and copy of letter of award of work.
  - v). List of machinery and equipment available with documentary evidence of its ownership, as required under chapter 4.2 (j) as SPPRA, certificate bank showing credit worthiness alongwith Bank statement.
  - vi). No conditional or telegraphic tender will be entertained.
  - vii). In case the tenders remain un-responded, the same will again be issued and opened in the presence of the committee on the following date.

Sr. No.	Issue of Blank Tenders	Received of Tender	Opened of Tender
1	2	3	4
	11.01. 2017 TO 26.01.2017	27.01.2017 @.100 P.M	27.01.2017 @ 3.00 P.M

- viii). All the bids or proposal can be rejected at any time prior to the acceptance of the bid or proposals as per SPPRA Rules.
4. Pakistan Engineering Council license is not mandatory for the works upto 4.00 million.
5. Registration with Income Tax Department (NTN Certificates), Income returns should be provided and copy of C.N.I.C.
6. The bidder should have Registrations with the Sindh Revenue Board.
7. Undertaking on Affidavit that the firm is not involved in any litigation or had not abandoned any work in the Department.
8. The bidders should submit earnest money as showing against each work in shape of Call Deposit prepared from any scheduled bank in favour of the undersigned.
9. Affidavits to the effect that the firm / contractor have not been blacklisted previously by any executing agency.
10. Affidavits to the effect that all documents / particulars / information furnished are true and correct. In case of Bogus / Tempered or false information / Certificate is provided by the company / firm shall be liable to be black listed at any stage.
11. In case of firm, list of partners / partnership deed, giving full particulars of directors / proprietors or other connected alongwith power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.


Contd: P/2

12. Details of owner alongwith CNIC on Judicial Stamp paper, A representative should have authority on Judicial Stamp Paper from owner and participation.
13. Call Deposit (Earnest money) will be refunded to the unsuccessful bidder(s) after issuance of Letter of Award to the successful Bidder.
14. The tender should be submitted alongwith the above required documentation / information, if such lacks the tender will not be consider by the procurement committee and no excuse will be consider even if the work is in hand for execution .
15. Bid Documents are available on deposition of non refundable price of Rs:3000/=
16. Bid validity 90 days.
17. In case of Public Holiday or the undersigned remains out of head quarter, the tenders will be opened on the next working day.

  
 Executive Engineer,  
 Provincial Highways Division  
 Larkano


Copy forwarded with compliments to the:-

- ❖ Chief Engineer, Highways Department Sukkur, for favour of information please.
- ❖ Superintending Engineer, Provincial highways Circle Larkano, He is requested to kindly accord necessary approval of the N.I.T.
- ❖ Director Information Public Relation Department (Advertisement) alongwith spare copies of advertisement for publication in leading news papers.
- ❖ Secretary I.T Department Government of Sindh, Sindh Secretariat Building No.6, 1<sup>st</sup> floor Karachi.
- ❖ Director (C.B) Sindh Public Procurement Regulatory Authority Government of Sindh Block 8-A, Sindh Secretariat 4-B Court road Karachi for favour of information.
- ❖ Assistant Engineers Provincial Highways Sub-Division Larkano / Shahdadt for information and immediately they are requested to submit the estimate and schedule "B" of the works immediately for taken further necessary action.
- ❖ Divisional Head Draftsman / Head Clerk for information.
- ❖ Copy for NOTICE BOARD.

  
 Executive Engineer,  
 Provincial Highways Division  
 Larkano

## LIST OF WORKS

S.No:	Name of work	Estimate Cost.	Earnest Money	Tender fee	Time allowed for completion	Requirement
1	Widening / Re-habilitation of Mahar Wada to Larkana Khairpur road via 57 Regulator	85.000	4% of Bid Price	3000/=	12 months	Valid PEC Registration in Category C-4 (CE01 & CE10) of the year 2017
2	W/R of road from Larkano to Sono Jatoi via Mahar Wada road 5.00 Kms.	74.000	4% of Bid Price	3000/=	12 months	Valid PEC Registration in Category C-4 (CE01 & CE10) of the year 2017

  
 Executive Engineer,  
 Provincial Highways Division  
 Larkano







Sindh Public Procurement Regulatory Authority

- Tenders
- Evaluation Reports
- Black Listed Firms
- Committee
- Sample Documents
- Policy Instructions
- Review Panel
- Capacity Building
- Downloads
- Gallery
- Notifications
- Procurement Plans
- Site Statistics
- Login

Search Tenders Archive By City Names click here

- Serial No.
- City (e.g sukkur)
- SPPRA ID
- Tender Title
- Advertise Date
- Months/Year

Advance Search

submit

1 Failed to connect to MySQL: \* , mysqli\_connect\_error();

S. No.	SPPRA Tender ID	Tender Title	Download	Upload On	Advertise Date	Closing Date	Corrigendum /SBD/ Notices	Remark
30837	218748364750100A (2)	Failed to connect to MySQL: * , mysqli_connect_error(); Larkana KIT WITH SBD		15-12-2016	14 Dec 2016	09 Jan 2017		BFR, CE TCR, AD Request

Users Online 18

02-Aug-16 14:16:58

Policy Letter  
Added 01 Aug  
2016



GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT

To

The Chief Engineer (Highways),  
SUKKUR

SUBJECT: ADP NO. 2465 (2016-17) "WIDENING / RECONDITIONING OF ROAD FROM LARKANA TO SONO JATOI VIA MAHAR WADA ROAD (5.00 KMS) (DISTRICT LARKANO)

Sanction of the Government of Sindh, is hereby accorded to the issuance of Administrative Approval in respect of scheme cited as subject at the approved estimated cost of Rs.72,436 (Seventy Two Million Four Hundred & Thirty Six Thousand Only). The scheme was approved by the DDWP in its meeting held on 29-09-2016 at Karachi. Subsequently office Memorandum issued by the W&S Department on 31-10-2016 vide No. H/2-102/16 (2016-17) AA/DDWP. The plan period of the scheme is upto three years.

The expenditure involved will be debited to the Head of Account 04-Economics Affairs (Capital) 045-Construction & Transport - 0452 Road Transport-045202 Highways Road and Bridges.

All the required codal formalities as laid down in this regard and Finance Department's instructions must be followed by the executing agencies.

(AIJAZ AHMED MEMON)  
SECRETARY TO GOVT. OF SINDH

U.O. No. FD(DEV-III) Road-7(32)/2016-17 Karachi, dated the Nov-18, 2016.

A copy is forwarded to the Accountant General, Sindh, Karachi, for information and necessary action.

SECTION OFFICER (DEV-III)  
FINANCE DEPARTMENT  
GOVERNMENT OF SINDH

A copy is forwarded for information & necessary action to:

1. The Additional Chief Secretary (Dev.), Planning & Development Department, Government of Sindh, Karachi.
2. The Chief Engineer (Highways) Sindh, Sukkur it may please noted that:
  - i. *This A.A does not constitute and approval of the rates provided in the Rough Cost Estimate. The final responsibility for the rates lies with the authority competent to accord the Technical Sanction to detail estimate duly scrutinized in the light of the decision taken by the competent authority.*
  - ii. *The authority according Technical Sanction should also examine the site of work closely so as prevent excessive costing.*
  - iii. *The above estimate provides for contingencies and work charges, establishment tentatively.*
3. The Director General (Design), Works & Services Department, Government of Sindh, Karachi.
4. The Section Officer (DEV-III), Finance Department, Government of Sindh, Karachi.
5. The Section Officer (Budget & Accounts), Works & Services Department, Government of Sindh, Karachi.
6. The Director of Accounts (Inspection), Finance Department, Government of Sindh, Karachi.

*Shah* 23/11/2016


(GHULAM SHABBIR SHAH)  
SECTION OFFICER (HIGHWAYS-I)  
FOR SECRETARY TO GOVT. OF SINDH  
Section Officer (High Ways)  
Works & Services Deptt.  
Govt. of Sindh.

## BID EVALUATION REPORT

01. Name of Procuring Agency :- Provincial Highways Division Larkano
02. Tender Reference No :- N.I.T No. TC/G-55/ 1775 dated: 14.12.2016
03. Tender Description / Name of Work / Item :- WIDENING / RE-HABILITATION OF MAHAR WADA TO LARKANA KHAIRPUR ROAD VIA 700 REGULATOR ROAD MILE: 0/0-3/7.
04. Method Procurement :- Single Stage – One Envelop Procurement.
05. Tender Published :-  
Daily News 18.12.2016  
Daily Kawish 20.12.2016  
Daily Intikhab 18.12.2016  
SPPRA Sr.No. 30837/2016
06. Total Bid Documents :- 36 Nos:
07. Total Bid Received :- 26 Nos:
08. Technical Bid Opening date (If Applicable) :- Not Applicable
09. No. of Bid Technically qualified (If Applicable) :- Not Applicable
10. Bid(s) Rejected (If Applicable) :- 21 Nos:
11. Financial Bid Opening date :- 27.01.2017
12. Bid Evaluation Report :-

S.No:	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
01	02	03	04	05	06	07
1.	M/s. Al-Asad Traders	880,14,414	1 <sup>st</sup> : lowest	A = 13.85%above B i). = 20.50%above ii). = 16.60%above iii). = 17.95%above iv). = 17.25% above v). = 22.40%above vi). = At par	Qualified as per evaluation criteria	Responsive and lowest bid recommended for award of work.
2.	M/s. Mohammad Ramzan & Co.	882,12,390	2 <sup>nd</sup> : Highest	A = 14.05%above B i). = 21.05%above ii). = 17%above iii). = 18.50%above iv). = 18.50% above v). = 22.90%above vi). = 1%above	Qualified as per evaluation criteria	Rejected
3.	M/s. Zahid Ali Jatoi	882,48,487	3 <sup>rd</sup> : Highest	A = 14.08%above B i). = 21.08%above ii). = 17.05%above iii). = 18.75%above iv). = 18.75% above v). = 22.95%above vi). = 1.95%above	Qualified as per evaluation criteria	Rejected

( Contd: Page No.02).




S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
01	02	03	04	05	06	07
4.	M/s. Tarique Hussain & Co.	882,36,376	4 <sup>th</sup> : Highest	A = 14.10%above B i). = 21.10%above ii). = 17.08%above iii). = 18.80%above iv). = 18.80% above v). = 22.98%above vi). = 1.60%above	Qualified as per evaluation criteria	Rejected
5.	M/s. M.B Builders	882,83,773	5 <sup>th</sup> : Highest	A = 14.12%above B i). = 21.12%above ii). = 17.10%above iii). = 18.85%above iv). = 18.85% above v). = 23%above vi). = 1.65%above	Qualified as per evaluation criteria	Rejected


*Signatures of the Members of the Committee*

  
( Abdul Wahab Sahito )

Executive Engineer,  
Public Health Engineering Division-I  
Larkano ( Member )

  
(Aftab Ahmed Abro)

Assistant Engineer,  
Prov: Highways Sub-Division  
Larkano ( Member )

  
( Abdul Majeed Panhyar )

Executive Engineer,  
Provincial Highways Division  
Larkano ( Chairman )

Estimate Technically Sanctioned by Chief Engineer, Highways Sindh Sukkur.

No. CE/HWS/DB/ 225 dated: 27.01.2017.

**COMPRATIVE STATEMENT**

Name of Work:-

WIDEINING / RE-HABILITATION OF MAHAR WADA TO LARKANA KHAIRPUR ROAD VIA 700 REGULATOR

ROAD MILE: 0/0-3/7.

S.NO:	Discription	Estimated Cost	M/s. Al-Asad Traders		M/s. Mohammad Ramzan & Co.		M/s. Zahid Ali Jatoi	
			Rate	Amount	Rate	Amount	Rate	Amount
<b>PART-A (Road Work)</b>								
1	Amount of Shedule B	74,535,457 /-		74,535,457 /-		74,535,457 /-		74,535,457 /-
2	Add: 14 % above	10,434,964 /-	13.85 %above	(+) 10,323,161 /-	14.05 %above	(+) 10,472,232 /-	14.08 %above	(+) 10,494,592 /-
3	Ded: Diff: Cost of Bitumen	3,904,833 /-		3,904,833 /-		3,904,833 /-		3,904,833 /-
<b>TOTAL</b>		<b>81,065,588 /-</b>		<b>80,953,785 /-</b>		<b>81,102,856 /-</b>		<b>81,125,216 /-</b>
<b>PART-B i). 400' Rft: Retaining Wall</b>								
1	Amount of Shedule B	1,352,647 /-		1,352,647 /-		1,352,647 /-		1,352,647 /-
2	Add: Cartage of Material	283,670 /-	20.50 %above	(+) 277,293 /-	21.05 %above	(+) 284,732 /-	21.08 %above	(+) 285,138 /-
<b>TOTAL</b>		<b>1,636,317 /-</b>		<b>1,629,940 /-</b>		<b>1,637,379 /-</b>		<b>1,637,785 /-</b>
<b>PART-B ii). 10' Rft: Bridge</b>								
1	Amount of Shedule B	1,319,864 /-		1,319,864 /-		1,319,864 /-		1,319,864 /-
2	Add: Cartage of Material	223,692 /-	16.60 %above	(+) 219,097 /-	17 %above	(+) 224,377 /-	17.05 %above	(+) 225,037 /-
<b>TOTAL</b>		<b>1,543,556 /-</b>		<b>1,538,961 /-</b>		<b>1,544,241 /-</b>		<b>1,544,901 /-</b>
<b>PART-B iii). 6' Ft: Span Culverts</b>								
1	Amount of Shedule B	517,624 /-		517,624 /-		517,624 /-		517,624 /-
2	Add: Cartage of Material	94,799 /-	17.95 %above	(+) 92,914 /-	18.50 %above	(+) 95,760 /-	18.75 %above	(+) 97,055 /-
<b>TOTAL</b>		<b>612,423 /-</b>		<b>610,538 /-</b>		<b>613,384 /-</b>		<b>614,679 /-</b>

S.NO:	Discription	Estimated Cost	M/s. Al-Asad Traders		M/s. Mohammad Ramzan & Co.		M/s. Zahid Ali Jatoi	
			Rate	Amount	Rate	Amount	Rate	Amount
<b>PART-B iv). 3' Ft: Span Culverts (02 Nos.)</b>								
1	Amount of Shedule B	329,996 /-	17.25 %above	329,996 /-	18.50 %above	329,996 /-	18.75 %above	329,996 /-
				(+) 56,924 /-		(+) 61,049 /-		(+) 61,874 /-
2	Add: Cartage of Material	57,902 /-						
<b>TOTAL</b>		<b>387,898 /-</b>		<b>386,920 /-</b>		<b>391,045 /-</b>		<b>391,870 /-</b>
387,898 X 2		775,796		386,920 X 2 773,841 /-		391,045 X 2 782,091 /-		391,870 X 2 783,741 /-
<b>PART-B v). 18" Dia Paipe Culvert (05 Nos.)</b>								
1	Amount of Shedule B	100,662 /-	22.40 %above	100,662 /-	22.90 %above	100,662 /-	22.95 %above	100,662 /-
				(+) 22,548 /-		(+) 23,052 /-		(+) 23,102 /-
2	Add: Cartage of Material	23,015 /-						
<b>TOTAL</b>		<b>123,677 /-</b>		<b>123,210 /-</b>		<b>123,714 /-</b>		<b>123,764 /-</b>
123,677 X 5		618,385		123,210 X 5 616,051 /-		123,714 X 5 618,568 /-		123,764 X 5 618,820 /-
<b>PART-B vi). Miscellaneous.</b>								
1	Amount of Shedule B	1,894,922 /-	AtPar	1,894,922 /-	1 %above	1,894,922 /-	1.50 %above	1,894,922 /-
				(+) 18,949 /-		(+) 28,424 /-		
<b>TOTAL</b>		<b>1,894,922 /-</b>		<b>1,894,922 /-</b>		<b>1,913,871 /-</b>		<b>1,923,346 /-</b>
<b>G.TOTAL</b>		<b>88,146,987 /-</b>		<b>88,018,037 /-</b>		<b>88,212,390 /-</b>		<b>88,248,487 /-</b>



S.NO:	Discription	Estimated Cost	M/s. Tarique Hussain & CO.		M/s. M.B Builders					
			Rate	Amount	Rate	Amount				
<b>PART-A (Road Work)</b>										
1	Amount of Shedule B	74,535,457 /-	14.10 %above	74,535,457 /-	14.12 %above	74,535,457 /-				
2	Add: 14 % above	10,434,964 /-		(+)		10,509,499 /-			(+)	10,524,407 /-
3	Ded: Diff: Cost of Bitumen	3,904,833 /-				3,904,833 /-				3,904,833 /-
<b>TOTAL</b>		<b>81,065,588 /-</b>		<b>81,140,123 /-</b>		<b>81,155,031 /-</b>				
<b>PART-B i). 400' Rft: Retaining Wall</b>										
1	Amount of Shedule B	1,352,647 /-	21.10 %above	1,352,647 /-	21.12 %above	1,352,647 /-				
				(+)		285,409 /-			(+)	285,679 /-
2	Add: Cartage of Material	283,670 /-				0 /-				0 /-
<b>TOTAL</b>		<b>1,636,317 /-</b>		<b>1,638,056 /-</b>		<b>1,638,326 /-</b>				
<b>PART-B ii). 10' Rft: Bridge</b>										
1	Amount of Shedule B	1,319,864 /-	17.08 %above	1,319,864 /-	17.10 %above	1,319,864 /-				
				(+)		225,433 /-			(+)	225,697 /-
2	Add: Cartage of Material	223,692 /-								
<b>TOTAL</b>		<b>1,543,556 /-</b>		<b>1,545,297 /-</b>		<b>1,545,561 /-</b>				
<b>PART-B iii). 6' Ft: Span Culverts</b>										
1	Amount of Shedule B	517,624 /-	18.80 %above	517,624 /-	18.85 %above	517,624 /-				
				(+)		97,313 /-			(+)	97,572 /-
2	Add: Cartage of Material	94,799 /-								
<b>TOTAL</b>		<b>612,423 /-</b>		<b>614,937 /-</b>		<b>615,196 /-</b>				





Contd: P/4



S.NO:	Discription	Estimated Cost	M/s. Tarique Hussain & CO.		M/s. M.B Builders		Rate	Amount
			Rate	Amount	Rate	Amount		
<b>PART-B iv). 3' Ft: Span Culverts (02 Nos.)</b>								
1	Amount of Shedule B	329,996 /-	18.80 %above	329,996 /-	18.85 %above	329,996 /-		
				(+) 62,039 /-		(+) 62,204 /-		
2	Add: Cartage of Material	57,902 /-						
<b>TOTAL</b>		<b>387,898 /-</b>		<b>392,035 /-</b>		<b>392,200 /-</b>		
387,898 X 2		775,796	392,035 X 2	784,070 /-	392,200 X 2	784,400 /-		
<b>PART-B v). 18" Dia Paipе Culvert (05 Nos.)</b>								
1	Amount of Shedule B	100,662 /-	22.98 %above	100,662 /-	23 %above	100,662 /-		
				(+) 23,132 /-		(+) 23,152 /-		
2	Add: Cartage of Material	23,015 /-						
<b>TOTAL</b>		<b>123,677 /-</b>		<b>123,794 /-</b>		<b>123,814 /-</b>		
123,677 X 5		618,385	123,794 X 5	618,971 /-	123,814 X 5	619,071 /-		
<b>PART-B vi). Miscellaneous.</b>								
1	Amount of Shedule B	1,894,922 /-	1.60 %above	1,894,922 /-	1.65 %above	1,894,922 /-		
				(+) 30,319 /-		(+) 31,266 /-		
<b>TOTAL</b>		<b>1,894,922 /-</b>		<b>1,894,922 /-</b>		<b>1,926,188 /-</b>		
<b>G.TOTAL</b>		<b>88,146,987 /-</b>		<b>88,236,376 /-</b>		<b>88,283,773 /-</b>		

FINANCIAL REVIEW			Remarks:- The Bid offered by M/s. Al-Asad Traders. is responsive and lowest hence recommended for approval.
(A)	Total Cost As pers Estimate	88,146,987 /-	
	Lowes Tender Amount	88,018,037 /-	
	Savings over Estimate	128,950 /-	

(Engr: Abdul Wahab Sahito)  
Executive Engineer,  
Public Health Engineering Division-I  
Larkano (Member)

(Engr: Aftab Ahmed Abro)  
Assistant Engineer,  
Provincial Highways Sub-Division  
Larkano (Member)

(Engr: Abdul Majeed Panhyar)  
Executive Engineer,  
Provincial Highways Division  
Larkano (Chairman)



**OFFICE OF THE  
EXECUTIVE ENGINEER,  
PROVINCIAL HIGHWAYS DIVISION LARKANO**

Ph: 074-4058111

E-mail. [provincialhighwaysdivisionlrk@gmail.com](mailto:provincialhighwaysdivisionlrk@gmail.com)

**Name of Work / Item :-**

**WIDENING / RE-HABILITATION OF MAHAR WADA TO LARKANA  
KHAIRPUR ROAD VIA 700 REGULATOR ROAD MILE: 0/0-3/7.**

**MINUTES OF PROCUREMENT COMMITTEE**

A meeting of the Procurement Committee was held on 27.01.2016 for the bids called upon vide N.I.T No. TC/G-55/ 1775 dated: 14.12.2016. which was chaired by the Executive Engineer, Provincial Highways Division Larkano / Chairman Procurement Committee and held in his office while attended by the following members of the procurement committee.

1/- **Mr. Abdul Wahab Sahito**  
Executive Engineer  
Public Health Engineering Division-I  
Larkano

2/- **Mr. Aftab Ahmed Abro**  
Assistant Engineer  
Provincial Highways Sub-Division  
Larkano

There were (36) thirty six blank tenders sold, out of which (26) twenty six Nos. were put in the Tender Box. After scrutinizing, (21) twenty one No. tenders were rejected due to original Call Deposit of the required earnest money was not furnished with the tender and others. Therefore (05) five Nos. tender were considered in the bidding process by the Procurement Committee as detailed are shown in the Bid Evaluation Report / Comparative Statement. The rates quoted by the bidders were announced formally in presence of the participants / their representatives and accordingly recorded. There was no any conditional / Telegraphic tender received.

( Abdul Wahab Sahito )

Executive Engineer,  
Public Health Engineering Division-I  
Larkano (Member)

(Aftab Ahmed Abro)

Assistant Engineer,  
Provl: Highways Sub-Division  
Larkano (Member)

( Abdul Majeed Panhyar )

Executive Engineer,  
Provincial Highways Division  
Larkano (Chairman)





# ATTENDANCE SHEET

NAME OF WORK:-

1

Widening / Re-habilitation of Mahar Wada to Larkana Khairpur road via 700 Regulator road mile: 0/0-3/7.

NIT No.TC/G-55/ 1775 dated: 14.12.2016

Tender issue upto dt: 09.01.2017

Tender opening dt: 27.01.2017

The following Firm / Contractors are present at the time of issued / opening of tenders in presence of tendering Committee.

S.No:	Name of Firm	Name of Representative	Signature
01.	M/s. Al-Asad Traders		
02.	M/s. Mohammad Ramzan & Co.		
03.	M/s. Zahid Ali Jatoi		
04.	M/s. Tarique Hussain & Co.		
05.	M/s. M.B Builders		

( Abdul Wahab Sahito )

Executive Engineer,  
Public Health Engineering Division-I  
Larkano (Member)

( Aftab Ahmed Abro )

Assistant Engineer,  
Provincial Highways Sub-Division  
Larkano (Member)

( Abdul Majeed Panhyar )

Executive Engineer,  
Provincial Highways Division  
Larkano (Chairman)

**OFFICE OF THE  
EXECUTIVE ENIGNEER, PROVINCIAL HIGHWAYS DIVISION LARKANO  
BIDDER'S ELIGIBILITY / QUALIFICATION REPORT**

01. Name of Procuring Agency:- Provincial Highways Division Larkano  
02. Tender Description / Name Work / Item **WIDENING / RE-HABILITATION OF MAHAR WADA TO LARKANA KHAIRPUR ROAD VIA 700 REGULATOR ROAD MILE: 0/0-3/7.**

Sr. Nos.	Eligibility / Qualification Criteria	M/s. Al-Asad Traders	M/s. Mohammad Ramzan & Co.	M/s. Zahid Ali Jatoi
01.	Registration with Pakistan Engineering Council in the relevant field of specialization with the renewal of 2017 of work & the extent of tender amount of each work.	Yes	Yes	Yes
02.	Bio-data of Engineers & Technical staff working with the firm alongwith Engineering Qualification Certificate.	Yes	Yes	Yes
03.	Documentary evidence for works executed and certificate of satisfactory completion of works of similar nature during last 3 years.	Yes	Yes	Yes
04.	List of work in progress, indicating cost of each work and copy of letter of award of work.	Yes	Yes	Yes
05.	List of machinery and equipment available with documentary evidence of its ownership, as required under chapter 4.2 (j) as SPPRA, certificate bank showing credit worthiness alongwith Bank statement.	Yes	Yes	Yes
06.	No conditional or telegraphic tender will be entertained	Yes	Yes	Yes
07.	In case the tenders remain un-responded, the same will again be issued and opened in the presence of the committee on the following date.	Yes	Yes	Yes
08.	All the bids or proposal can be rejected at any time prior to the acceptance of the bid or proposals as per SPPRA Rules.	Yes	Yes	Yes

*on the 2*

*[Signature]*

*[Signature]*


Contd: P/2





Sr. Nos.	Eligibility / Qualification Criteria	M/s. Tarique Hussain & Co.	M/s. M.B Builders	
01.	Registration with Pakistan Engineering Council in the relevant field of specialization with the renewal of 2017 of work & the extent of tender amount of each work.	Yes	Yes	
02.	Bio-data of Engineers & Technical staff working with the firm alongwith Engineering Qualification Certificate.	Yes	Yes	
03.	Documentary evidence for works executed and certificate of satisfactory completion of works of similar nature during last 3 years.	Yes	Yes	
04.	List of work in progress, indicating cost of each work and copy of letter of award of work.	Yes	Yes	
05.	List of machinery and equipment available with documentary evidence of its ownership, as required under chapter 4.2 (j) as SPPRA, certificate bank showing credit worthiness alongwith Bank statement.	Yes	Yes	
06.	No conditional or telegraphic tender will be entertained	Yes	Yes	
07.	In case the tenders remain un-responded, the same will again be issued and opened in the presence of the committee on the following date.	Yes	Yes	
08.	All the bids or proposal can be rejected at any time prior to the acceptance of the bid or proposals as per SPPRA Rules.	Yes	Yes	

**Recommendation:-**

- ❖ Out of 05 participation all are declared as substantially qualified bidder by the procurement committee as meet with minimum qualification / eligibility criteria.
- ❖ The lowest evaluated and qualified bidder is M/s. Al-Asad Traders, Government Contractor with bid / offered

  
 ( Abdul Wahab Sahito )  
 Executive Engineer,  
 Public Health Engineering Division-I  
 Larkano  
 ( Member )

  
 (Aftab Ahmed Abro)  
 Assistant Engineer,  
 Provincial Highways Sub-Division  
 Larkano  
 ( Member )

  
 ( Abdul Majeed Panhyar )  
 Executive Engineer,  
 Provincial Highways Division  
 Larkano  
 ( Chairman )







GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT

To,

The Chief Engineer (Highways),  
SUKKUR

SUBJECT: ADP NO. 2486 (2016-17) "WIDENING / RECONDITIONING OF ROAD FROM MAHAR WADA TO LARKANO KHAIRPUR ROAD VIA 700 REGULATOR (6.20 KMS) (DISTRICT LARKANA)"

Sanction of the Government of Sindh, is hereby accorded to the issuance of Administrative Approval in respect of scheme cited as subject at the approved estimated cost of Rs.88.913 (Eighty Eight Million Nine Hundred & Thirteen Thousand Only). The scheme was approved by the DDWP in its meeting held on 29-09-2016 at Karachi. Subsequently office Memorandum issued by the W&S Department on 18-11-2016 vide No. H/2-102/16 (2016-17) AA/DDWP. The plan period of the scheme is upto three years.

The expenditure involved will be debited to the Head of Account 04-Economics Affairs (Capital) 045-Construction & Transport - 0452 Road Transport-045202 Highways Road and Bridges.

All the required codal formalities as laid down in this regard and Finance Department's instructions must be followed by the executing agencies.

( AIJAZ AHMED MEMON )  
SECRETARY TO GOVT. OF SINDH

U.O. No. FD(DEV-III) *Road-7(37)2016-17* Karachi, dated the *2-12-* 2016.

A copy is forwarded to the Accountant General, Sindh, Karachi for information and necessary action.

SECTION OFFICER (DEV-III)  
FINANCE DEPARTMENT  
GOVERNMENT OF SINDH

A copy is forwarded for information & necessary action to:

1. The Additional Chief Secretary (Dev.), Planning & Development Department, Government of Sindh, Karachi.
2. The Chief Engineer (Highways) Sindh, Sukkur it may please noted that:
  - iv. *This A.A does not constitute and approval of the rates provided in the Rough Cost Estimate. The final responsibility for the rates lies with the authority competent to accord the Technical Sanction to detail estimate duly scrutinized in the light of the decision taken by the competent authority.*
  - v. *The authority according Technical Sanction should also examine the site of work closely so as prevent excessive costing.*
  - vi. *The above estimate provides for contingencies and work charges, establishment tentatively.*
3. The Director General (Design), Works & Services Department, Government of Sindh, Karachi.
4. The Section Officer (DEV-III), Finance Department, Government of Sindh, Karachi.
5. The Section Officer (Budget & Accounts), Works & Services Department, Government of Sindh, Karachi.
6. The Director of Accounts (Inspection), Finance Department, Government of Sindh, Karachi.

 2/12/2016

(GHULAM SHABBIR SHAH)  
SECTION OFFICER (HIGHWAYS-I)  
FOR SECRETARY TO GOVT. OF SINDH

Section Officer (High Ways)  
Works & Services Deptt  
Govt. of Sindh.



OFFICE OF THE

EXECUTIVE ENGINEER, PROVINCIAL HIGHWAY DIVISION LARKANO.

Phone No. 074-4058111

No. TC/G/557/1775 /of 2016

Larkano dated: 14-12-2016.

NOTICE INVITING TENDERS.

Tenders are invited from interested persons / suppliers / contractors / companies / firms on standard Bidding Documents Forms for Procurement of the following work as per SPPRA Rules 2010.

Sr. No.	Name of Scheme	Estimated Cost	Bid Security 4% (in Rupees)	Tender Fee	Time Allowed for completion
---------	----------------	----------------	-----------------------------	------------	-----------------------------

LIST ATTACHED SEPARATELY

TERMS & CONDITIONS

- The intending participants can purchase the blank bid documents on payment of tender fee not refundable from this office for each work from the date of publication upto 09.01.2017 @ 1.00 P.M.
- The tender will be received back on 10.01.2017 upto 01.00 P.M and will be opened on same date 10.01.2017 @ 2.00 P.M in the presence of intending contractors or their authorized representatives.
- Eligibility condition for intending participants are as under:-

- Registration with Pakistan Engineering Council in the relevant field of specialization with the renewal of 2017 of work & the extent of tender amount of each work.
- Bio-data of Engineers & Technical staff working with the firm alongwith Engineering Qualification Certificate.
- Documentary evidence for works executed / works in progress and certificate of satisfactory completion of works of similar nature during last 3 years.
- List of work in progress, indicating cost of each work and copy of letter of award of work.
- List of machinery and equipment available with documentary evidence of its ownership, as required under chapter 4.2 (j) as SPPRA, certificate bank showing credit worthiness alongwith Bank statement.
- No conditional or telegraphic tender will be entertained.
- In case the tenders remain un-responded, the same will again be issued and opened in the presence of the committee on the following date.

Sr. No.	Issue of Blank Tenders	Received of Tender	Opened of Tender
1	2 11.01.2017 TO 26.01.2017	3 27.01.2017 @ 1.00 P.M	4 27.01.2017 @ 2.00 P.M

- All the bids or proposal can be rejected at any time prior to the acceptance of the bid or proposals as per SPPRA Rules.
- Pakistan Engineering Council license is not mandatory for the works upto 4.00 million.
  - Registration with Income Tax Department (NTN Certificates), Income returns should be provided and copy of C.N.I.C.
  - The bidder should have Registrations with the Sindh Revenue Board.
  - Undertaking on Affidavit that the firm is not involved in any litigation or had not abandoned any work in the Department.
  - The bidders should submit earnest money as showing against each work in shape of Cash Deposit prepared from any scheduled bank in favour of the undersigned.
  - Affidavits to the effect that the firm / contractor have not been blacklisted previously by any executing agency.
  - Affidavits to the effect that all documents / particulars / information furnished are true and correct. In case of Bogus / Tempered or false information / Certificate is provided by the company / firm, shall be liable to be black listed at any stage.
  - In case of firm, list of partners / partnership deed, giving full particulars of directors / proprietors or other connected alongwith power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.

R&I Incharge  
 Advertisement Section  
 Information Department  
 Govt. of Sindh, Karachi


Secy. Lt. Dy. Engr

Dated: 14-12-2016

14 DEC 16


NO. 3  
 Contd: P/2  
 Minimum processing time  
 NET 03 working days  
 BBR 05 working days  
 Only if there is no objection of the

12. Details of owner alongwith CNIC on Judicial Stamp paper, A representative should have authority on Judicial Stamp Paper from owner and participation.
13. Call Deposit (Earnest money) will be refunded to the unsuccessful bidder(s) after issuance of Letter of Award to the successful Bidder.
14. The tender should be submitted alongwith the above required documentation / information, if such lacks the tender will not be consider by the procurement committee and no excuse will be consider even if the work is in hand for execution.
15. Bid Documents are available on deposition of non refundable price of Rs:3000/=
16. Bid validity 90 days.
17. In case of Public Holiday or the undersigned remains out of head quarter, the tenders will be opened on the next working day.

  
 Executive Engineer,  
 Provincial Highways Division  
 Larkano


Copy forwarded with compliments to the:-

- ❖ Chief Engineer, Highways Department Sukkur, for favour of information please.
- ❖ Superintending Engineer, Provincial highways Circle Larkano, He is requested to kindly accord necessary approval of the N.I.T.
- ❖ Director Information Public Relation Department (Advertisement) alongwith spare copies of advertisement for publication in leading news papers.
- ❖ Secretary I.T Department Government of Sindh, Sindh Secretariat Building No.6, 1<sup>st</sup> floor Karachi.
- ❖ Director (C.B) Sindh Public Procurement Regulatory Authority Government of Sindh Block 8-A, Sindh Secretariat 4-B Court road Karachi for favour of information.
- ❖ Assistant Engineers Provincial Highways Sub-Division Larkano / Shahdadt Kot for information and immediately they are requested to submit the estimate and schedule "B" of the works immediately for taken further necessary action.
- ❖ Divisional Head Draftsman / Head Clerk for information.
- ❖ Copy for NOTICE BOARD.

  
 Executive Engineer,  
 Provincial Highways Division  
 Larkano

## LIST OF WORKS

S.No:	Name of work	Estimate Cost.	Earnest Money	Tender fee	Time allowed for completion	Requirement
1	Widening / Re-habilitation of Mahar Wada to Larkana Khairpur road via 57 Regulator	85,000	4% of Bid Price	3000/-	12 months	Valid PEC Registration in Category C-4 (CE10 & CE10) of the year 2017
2	W/R of road from Larkano to Sono Jatoi via Mahar Wada road 5.00 Kms.	74,000	4% of Bid Price	3000/-	12 months	Valid PEC Registration in Category C-4 (CE01 & CE10) of the year 2017

  
 Executive Engineer,  
 Provincial Highways Division  
 Larkano

Home SPPRA Notifications SPPRA Board SPP Act 2009 SPP Rules 2010 Ammendments SPPRA Team Contact Us

Tenders

Search Tenders Archive By City Names click here

Evaluation Reports

Serial No.  
City (e.g sukkur)

Black Listed Firms

SPPRA ID

Advance Search

Committee

Tender Title

submit

Advertise Date

Sample Documents

Month/Year

Policy Instructions

1 2 3 4 5 6 7 8 9 10 11 Failed to connect to MySQL: \* . mysqli\_connect\_error();

Review Panel

Capacity Building

S. No .	SPPRA Tender ID	Tender Title	Download	Upload On	Advertise Date	Closing Date	Corrigendum /SBD/ Notices	Remark
31401	2147483647SPPRA ID WITHHELD	Failed to connect to MySQL: * . mysqli_connect_error(); Larkana NET WITH SBD		30-01-2017	30 Jan 2017	14 Feb 2017	02 Feb 2017	BER, CE TER, AO Request
31243	2147483647SPPRA ID WITHHELD	Failed to connect to MySQL: * . mysqli_connect_error(); Larkana NET WITH SBD		17-01-2017	17 Jan 2017	06 Feb 2017	SBDs 08 Feb 2017	BER, CE TER, AO Request
31244	2147483647SPPRA ID WITHHELD	Failed to connect to MySQL: * . mysqli_connect_error(); NASIRABAD LARKANA NITH WITH SBDs		17-01-2017	16 Jan 2017	31 Jan 2017		BER, CE TER, AO Request
31169	2147483647SPPRA ID WITHHELD	Failed to connect to MySQL: * . mysqli_connect_error(); Larkana NET WITH SBD		12-01-2017	12 Jan 2017	07 Feb 2017	NET	BER, CE TER, AO Request
31170	2147483647SPPRA ID WITHHELD	Failed to connect to MySQL: * . mysqli_connect_error(); Larkana NET WITH SBD		12-01-2017	12 Jan 2017	02 Feb 2017	NET	BER, CE TER, AO Request
31162	2147483647SPPRA ID WITHHELD	Failed to connect to MySQL: * . mysqli_connect_error(); LARKANA NO SOFT SBDs		11-01-2017	11 Jan 2017	06 Feb 2017		BER, CE TER, AO Request
31129	2147483647SPPRA ID WITHHELD	Failed to connect to MySQL: * . mysqli_connect_error(); LARKANA NITH WITH SBDs		09-01-2017	09 Jan 2017	21 Feb 2017	17 Jan 2017 Feb 2017 17 Feb 2017	BER, CE TER, AO Request
31100	2147483647SPPRA ID WITHHELD	Failed to connect to MySQL: * . mysqli_connect_error(); Larkana NET WITH SBD		05-01-2017	05 Jan 2017	27 Jan 2017		BER, CE TER, AO Request
31082	2147483647SPPRA ID WITHHELD	Failed to connect to MySQL: * . mysqli_connect_error(); Larkana NET WITH SBD		04-01-2017	04 Jan 2017	23 Jan 2017		BER, CE TER, AO Request
30870	2147483647SPPRA ID WITHHELD	Failed to connect to MySQL: * . mysqli_connect_error(); Larkana NET WITH SBD		16-12-2016	16 Dec 2016	12 Jan 2017	19 Jan 2017	BER, CE TER, AO Request
30837	2147483647SPPRA ID WITHHELD	Failed to connect to MySQL: * . mysqli_connect_error(); Larkana NET WITH SBD		15-12-2016	14 Dec 2016	09 Jan 2017		BER, CE TER, AO Request
30838	2147483647SPPRA ID WITHHELD	Failed to connect to MySQL: * . mysqli_connect_error(); Larkana NET WITH SBD		15-12-2016	14 Dec 2016	06 Jan 2017		BER, CE TER, AO Request
30750	2147483647SPPRA ID WITHHELD	Failed to connect to MySQL: * . mysqli_connect_error(); Larkana NET WITH SBD		08-12-2016	08 Dec 2016	03 Jan 2017		BER, CE TER, AO Request

Users Online 31  
02-Aug-16 Update

Quotations

APP-02

# REVISED ANNUAL PROCUREMENT PLAN 2016-17

## PROVINCIAL HIGHWAYS DIVISION LARKANA.

Sr. No:	Description of Procurement	Quantity (Where applicable)	Estimated unit cost (Where applicable Millions)	Funds allocated.	Scope of Funds (ADPs Non ADPs)	Proposed Procurement Method	Timing of Procurement				Remarks
							1 <sup>st</sup> Quarter	2 <sup>nd</sup> Quarter	3 <sup>rd</sup> Quarter	4 <sup>th</sup> Quarter	
01	02	03	04	05	06	07	08	09	10	11	12
1	Construction of Larkana Naudero road Circular road to connect Indus Highway (N-55) at Larkana By Pass road mile: 0/0-1/4 (320' Rft: Pre-stressed Bridge over Rice Canal i/c Masonry structure) (ADP NO. 2674)	--	174.3141	57.00	ADP No.2674	National complete bidding among PEC Registered Bidders	--	--	--	--	
2	Rehabilitation and Widening of Road from Naudero Chowk City Larkana to river Indus Protective Bund via village Masuhab and Akil road 0/0-3/6 = 6.00 Kms. (i/c M.Structure) (ADP 2685)		58.93	15.00	ADP No. 2685	--do--	7.500	--	--	--	
3	Construction of Road From Arija Bye Pas to Gud Purani To Yar Mohammad Hulio Along Path of Glipsy Minor Mile: 0/0-0/5 (i/c M.Structure)		11.500	13.00	ADP No. 2675	--do--	6.500	--	--	--	
4	M&R of road from C.M.C Bridge to Kamber Railway Phattak along I.P of Rice Canal =1.80 Kms.		29.000	29.000	M&R	--do--	29.000	--	--	--	Full funded released Scheme shall be completed during CFY 2016-17


Contd: P/2



Sr. No:	Description of Procurement	Quantity (Where applicable)	Estimated unit cost (Where applicable Millions)	Funds allocated.	Scope of Funds (ADPs Non ADPs)	Proposed Procurement Method	Timing of Procurement				Remarks
							1 <sup>st</sup> : Quarter	2 <sup>nd</sup> : Quarter	3 <sup>rd</sup> : Quarter	4 <sup>th</sup> : Quarter	
01	02	03	04	05	06	07	08	09	10	11	12
5.	M&R of road from Pakho to Gogharo road mile: 0/0-3/0 (in portions)		17.174	17.174	M&R	National complete bidding among PEC Registered Bidders	17.174	--	--	--	Full funded released Scheme shall be completed during CFY 2016-17
6	M&R of road from Ratodero Chandni Chowk to Ratodero Shikarpur road mile: 0/0-1/2	--	15.887	15.887	M&R	--do--	15.887	--	--	--	
7.	M&R of road from Dokri to Badeh via Dokri By Pass road mile: 0/0-6/0 (in portions)		13.500	13.500	M&R	--do--	13.500	--	--	--	
8.	M&R of road from Garhi Khuda Bux Bhutto Mazar to village Sanwal Khan Jarwar road mile: 0/0-1/2		12.113	12.113	M&R	--do--	12.113	--	--	--	
9.	M&R of road from Shahdadkot Dost Ali banglow road upto Public School mile: 0/0-1/5		8.336	8.336	M&R	--do--	8.336	--	--	--	



Sr. No:	Description of Procurement	Quantity (Where applicable)	Estimated unit cost (Where applicable Millions)	Funds allocated.	Scope of Funds (ADPs Non ADPs)	Proposed Procurement Method	Timing of Procurement				Remarks
							1 <sup>st</sup> Quarter	2 <sup>nd</sup> Quarter	3 <sup>rd</sup> Quarter	4 <sup>th</sup> Quarter	
01	02	03	04	05	06	07	08	09	10	11	12
10.	M&R of road from Larkana Phull road to connect Larkana Pir Sher road via Samtia Street mile: 0/0-0/5		6.740	6.740	M&R	National complete bidding among PEC Registered Bidders	6.740	--	--	--	Full funded released Scheme shall be completed during CFY 2016-17
11.	M&R of Re-decking of Slab 45' Rft: Bridge along from Wagan to Warah @ point mile: 9/0	--	4.500	4.500	M&R	--do--	4.500				
12.	M&R of Repair of 4' Rft: Span Culvert, via Mirokhan Arzi Bhutto road @ mile: 2/0		0.252	0.252	M&R	--do--	0.252				
14	Widening / Re-habilitation of Mahar Wada to Larkana Khairpur road via 57 Regulator	--	85.000	31.000	ADP No.2486	--do--	--	--	--	--	
13	W/R of road from Larkano to Sono Jatoi via Mahar Wada road 5.00 Kms.		74.000	18.500	ADP No. 2465	--do--	--				

  
 Executive Engineer,  
 Provincial Highways Division  
 Larkano



Daily Int.khab al.18/12/2017

INFKRYY4824/16

- (17) ...
- (16) ...
- (15) ...
- (14) ...
- (13) ...
- (12) ...
- (11) ...
- (10) ...
- (9) ...
- (8) ...
- (7) ...
- (6) ...
- (5) ...
- (4) ...
- (3) ...

28-1-2017	27-1-2017	27-1-2017	27-1-2017
28-1-2017	27-1-2017	27-1-2017	27-1-2017
28-1-2017	27-1-2017	27-1-2017	27-1-2017
28-1-2017	27-1-2017	27-1-2017	27-1-2017

- (18) ...
- (17) ...
- (16) ...
- (15) ...
- (14) ...
- (13) ...
- (12) ...
- (11) ...
- (10) ...
- (9) ...
- (8) ...
- (7) ...
- (6) ...
- (5) ...
- (4) ...
- (3) ...
- (2) ...
- (1) ...

...	...	...	...	...
...	...	...	...	...
...	...	...	...	...
...	...	...	...	...
...	...	...	...	...

...

...

...

...

...



# OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION LARKANO

## NOTICE INVITING TENDERS

Tenders are invited from interested persons / suppliers / contractors / companies / firms on Standard Bidding Documents Forms for Procurement of the following work as per SPPRA Rules 2010.

S. NO.	NAME OF WORK	ESTIMATED COST	EARNEST MONEY	TENDER FEE	TIME ALLOWED FOR COMPLETION	REQUIREMENT
1.	Widening/Re-habilitation of Mahar Wada to Larkana Khalpur road via 57 Regulator.	85.000	4% of Bid Price	3000/-	12 Months	Valid PEC Registration in Category C-4 (CE-01 & CE-10) of the year 2017.
2.	W/R of road from Larkano to Sono Jatoi via Mahar Wada Road 5.00 Kms.	74.000	4% of Bid Price	3000/-	12 Months	Valid PEC Registration in Category C-4 (CE-01 & CE-10) of the year 2017.

### TERMS & CONDITIONS

- The intended participants can purchase the blank bid documents on payment of tender fee not refundable from this office for each work from the date of publication up to 09-01-2017 at 1:00 p.m.
- The tenders will be received back on 10-01-2017 up to 1.00 p.m. and will be opened on same date 10-01-2017 at 2:00 p.m. in the presence of intending contractors are their authorized representatives.
- Eligibility condition for intending participants are as under-
  - Registration with Pakistan Engineering Council in the relevant field of specialization with the renewal of 2017 of work & the extent of tender amount of each work.
  - Bio data of Engineers and technical staff working with the firm along with Engineering Qualification Certificate.
  - Documentary evidence of works executed/works in progress and certificate of satisfactory completion of works of similar nature during last 3 years.
  - List of works in progress indicating cost of each work and copy of letter of award of work.
  - List of machinery and equipment available with documentary evidence of its ownership as required under chapter 4.2 (j) as SPPRA, certificate of bank showing credit worthiness along with bank statement.
  - No conditional or telegraphic tender will be entertained.
  - In case the tenders remain un-responded, the same will again be issued and opened in the presence of the committee on the following date.
 

Sr. No.	Issue of Blank Tenders	Received of Tender	Opened of Tender
1	11-01-2017 to 26-01-2017	27-1-2017 at 1:00 p.m.	27-01-2017 at 3:00 p.m.
- All the bids or proposal can be rejected at any time prior to the acceptance of the bid or proposals as per SPPRA Rules.
- Pakistan Engineering Council license is not mandatory for the works up to 4.00 million.
- Registration with Income Tax Department (NTN Certificates) Income returns should be provided and copy of N.I.C.
- The bidders should have Registration with the Sindh Revenue Board.
- Undertaking on Affidavit that the firm is not involved in any litigation or had not abandoned any work in the Department.
- The bidders should submit earnest money as shown against each work in shape of call deposit prepared from the scheduled bank in favor of the undersigned.
- Affidavit to the effect that the Firm/Contractor have not been black listed previously by any executing agency.
- Affidavit with effect that all documents/particulars/information furnished are true & correct. In case of Bogus/Tempered or false information/Certificate is provided by the company/firm shall be liable to be black listed at any stage.
- In case of firm, list of partners/partnership deed, giving full particulars of director/proprietors of others connected along-with power of attorney. In case of being sole proprietor such undertaking on affidavit be furnished.
- Details of owner along with CNIC on Judicial Stamp Paper. A representative should have authority on Judicial Stamp Paper from owner and participation.
- Call Deposit (Earnest Money) will be refunded to the unsuccessful bidder(s) after issuance of Letter of Award to the successful Bidder.
- The tender should be submitted along with the above required documentation/information, if such lacks the tender will not be consider by the procurement committee and no excuse will be consider even if the work is in hand for execution.
- Bid Documents are available on deposition of non refundable price of Rs. 3000/-.
- Bid validity 90 days.
- In case of Public Holiday or the undersigned remains out of head quarter, the tenders will be opened on the next working day.

SAY NO TO CORRUPTION

سید ارمین علی میزبان کیلئے سٹی + ان پانچواں نمبر گھر 8398 پرائیس ایم ایس کریں۔

INF/KRY-4824/16

ہم دہشت گردی کے خلاف متحد ہیں

Sd/-  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAY DIVISION LARKANO

Daily The News dt: 18/12/2016 -  
4824 - H. L.