



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT


1	Name of Procuring Agency :	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.16480 I.D No. _____/2013
3	Tender Description/Name of Work/Item:	EMERGENT REPAIR OF LEAKAGES IN NEW RISING MAIN LINE GHARO I/C PROVIDING / FIXING OF 8" DIA AIR VALVE.
4	Method of Procurement:	<u>Single Stage (One Envelop)</u>
5	Tender Published:	<u>Through Web Site</u>
6	Total Bid Documents Sold:	<u>2 Nos</u>
7	Total Bid Received:	<u>2 Nos</u>
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	<u>NIL</u>
11	Financial Bid Opening Date:	11-06-2013

12 BID EVALUATION REPORT


S #	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s.Hamza Associates	Rs.9,14,680/-	1 st Lowest	@ 0.015% Below	Substantially Responsive	P.O # 8694030 HBL KDA Scheme-1 Branch Karachi Rs.18,400/- Recommended for sanction
2	M/s.Riaz & Co.	Rs.9,45,908/-	2 nd Lowest	@ 3.398% Above	Substantially Responsive	P.O # AAA 11214618 ABL M.A.H.Society Branch Karachi Rs.20,000/-


The all concerned bidder are being informed accordingly.


M/s. Hamza Associates declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.


(Riaz Khalid Bajwa)
Accounts Officer (B.T)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Zafar Ali Palijo)
Chief Engineer (B.T)
Member


(Abdul Rahim Khatt)
Chief Engineer (IPD)
Convener

COMPARATIVE STATEMENT

Name of Work: **EMERGENT REPAIR OF LEAKAGES NEW IN RISING MAIN LINE GHARO**
I/C PROVIDING / FIXING OF 8" DIA AIR VALVE.

S.No	Description of Work	Estimate Cost				M/s. Hamza Associates		M/s. Riaz & Co.	
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount
1	Excavation for pipe line in trenches and pits in wet soil clay or mud i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for non-vehicular traffic wherever required.								
(a)	Lift upto 5'-0"	6840.00 Cft	5400	%60Cft	36,936.00	5,400	36,936.00	5,425	37,107.00
(b)	Extra lift for 3-0 i.e 5-0 to 8-0	3816.00 Cft	5950	%60Cft	22,705.20	5,950	22,705.20	5,960	22,743.36
(c)	Extra lift for 3-0 i.e 8-0 to 11-0	3355.43 Cft	6500	%60Cft	21,810.30	6,500	21,810.30	6,555	21,994.84
(d)	Extra lift for 3-0 i.e 11-0 to 14-0	2923.07 Cft	7050	%60Cft	20,607.64	7,050	20,607.64	7,050	20,607.64
(e)	Extra lift for 3-0 i.e 14-0 to 17-0	1968.00 Cft	7600	%60Cft	14,956.80	7,600	14,956.80	7,600	14,956.80
2	Full hire charges pumping set / day inclusive of wages of driver, assistant or electric energy plate for required for placing pump set at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches i/c the cost of erection and dismantling after completion of the job. Hire charges of pumping set of upto 10 HP (but not less than 5 HP) pumping out water.	40.00 Shift	2000	P/Shift	80,000.00	2,000	80,000.00	2,025	81,000.00
3	Providing piglead	523.23 Kg	180	P/Kg	94,181.40	180	94,181.40	200	104,646.00
4	Providing lead wool	80.00 Kg	350	P/Kg	28,000.00	350	28,000.00	355	28,400.00
5	Fitter	40.00 Shifts	400	P/Shift	16,000.00	400	16,000.00	450	18,000.00
6	Beldar	80.00 Shifts	250	P/Shift	20,000.00	250	20,000.00	300	24,000.00
7	Earth or Mud	18902.50 Cft	500	%Cft	94,512.50	500	94,512.50	525	99,238.13

RIAZ KHAN
Accounts Officer (BT)
K.W. & S.B.

RIAZ KHAMID RAJWA
Accounts Officer (BT)
K.W. & S.B.

COMPARATIVE STATEMENT

**Name of Work: EMERGENT REPAIR OF LEAKAGES NEW IN RISING MAIN LINE CHARO
/C PROVIDING / FIXING OF 8" DIA AIR VALVE.**


S.No	Description of Work	Estimate Cost			M/s. Hamza Associates		M/s. Riaz & Co.		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount
8	Carriage of 100 Cft / 5 Tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc B.G Rail fastening points and crossing bridges, Girders, pipes sheet Rail, M.S Bars etc. or 1000 Nos bricks, 10" x 5" x 3" or 1000 Nos: tiles, 12" x 6" x 2" or 150 Cft of timber or 100 Mounds of fuel wood by trucks or any other means owned by the Contractors. Carriage for 05 Miles								
9	Filling, watering & ramming under floor with new earth (excavated from out side) lead upto one chain and lift upto 5-0'	18902.50 Cft	714.29	%Cft	135,018.67	714.00	134,963.85	720	136,098.00
10	Taking out old & damage, broken air valve fixed in C.I Rising Main line (New) at chamber i/c cutting by gas cutter & removing old & damage & rusted nuts & bolts & taking out from chamber.	18902.50 Cft	3630	%Cft	68,616.08	3,630	68,616.08	3,630	68,616.08
11	P/F C.I double orifice air valve PN 16 C.I body & cover ABS float EPDM orifices ABS guide isolating cast iron double flange gate valve PN 16 C.I body and disc. Stainless steel 304 shaft EPDM body seat, hand wheel with wet blue epoxy coating.	1.00 Job	13395	P/Job	13,395.00	13,390	13,390.00	13,500	13,500.00
	TOTAL QUOTED / CORRECTED BID COST (RS.)	1.00 Job	248080	P/Job	248,080.00	248,000	248,000.00	255,000	255,000.00
					914,819.58		914,679.76		945,907.85
					914,820		914,680		945,908
							1st		2nd


(Riaz Khalid Bajwa)
Accounts Officer (B.T)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit KMC - Member


(Masood Ahmed Shaikh)
Superintending Engineer (K.M.C)
Member


(Zafar Ali Palijo)
Chief Engineer (B.T)
Member


(Abdul Rahim Khan)
Chief Engineer (IPD)
Convener

RAZ KHALID BAJWA
Accounts Officer (B.T)
K.W. & S.B. ZVIR