



No. PM/IMFS/SCDA/SPPRA/2017/0194  
IMPROVEMENT OF MAJOR FISHERMEN'S SETTLEMENTS  
AND REHABILITATION OF FLOOD AFFECTED AREAS IN  
COASTAL AREAS OF THATTA, SUJAWAL AND BADIN  
DISTRICTS (IMFS)  
SINDH COASTAL DEVELOPMENT AUTHORITY  
ENVIRONMENT, CLIMATE CHANGE &  
COASTAL DEVELOPMENT DEPARTMENT  
GOVERNMENT OF SINDH



Karachi Dated: 23<sup>rd</sup> February, 2017

To,

✓ The Managing Director,  
Sindh Public Procurement Regulatory Authority  
Karachi.

Subject: NIT REF No. PM/IMFS/SCDA/2017/0188 dated 20-01-2017 SPPRA WEBSITE AT SERIAL NO. 31290 DATED 20-01-2017.

Kindly find enclosed herewith following documents on the subject cited above in terms of Rule – 45 for your perusal and hoisting the same on SPPRA website at Serial No. 31290 dated 20-01-2017.

1. Bid Evaluation Reports of each work as per NIT (Original)
2. Minutes of the Meeting (Original)
3. Comparative Statements of each work (Original)
4. Procurement Plan 2016-17
5. Notification of Procurement Committee
6. List of Prequalified Contractors alongwith evaluation and approval

(Shaharyar Akhter Kazi)  
Project Manager IMFS /  
Deputy Director (Eng.) SCDA

C.c. to:-

1. The PS to Secretary Environment, Climate Change & Coastal Development Department.
2. The P.S to Director General, Sindh Coastal Development Authority.
3. Office file

NO: 1570  
DATED: 24-02-17


**IMPROVEMENT OF MAJOR FISHERMEN'S SETTLEMENTS AND REHABILITATION OF  
FLOOD AFFECTED AREAS IN COASTAL AREAS OF THATTA, SUJAWAL & BADIN DISTRICTS**

**Bid Evaluation Report**


- 1 Name of Procuring Agency: Sindh Coastal Development Authority
- 2 Tender Reference No: 013
- 3 Tender Description / Name of Work / Item: Construction of Road from Village Abdullah Mandhro to Kare Ware Inspection Path of Guni Phullali Out Fall Drain Mile 0/0 - 1/4 = 2.40 KM I/C 45' RFT Taluka S.F. Rahu, District Badin.
- 4 Method of Procurement: N C B
- 5 Tender Published: SPPRA Website at Serial No. 31290 dated 20-01-2017
- 6 Total Bid Documents Sold: 4
- 7 Total Bids Received: 3
- 8 Technical Bid Opening Date: NA
- 9 No. of Bid Technically Qualified: NA
- 10 Bid(s) Rejected: Nil
- 11 Financial Bid Opening Date: 16-Feb-17

**12 Bid Evaluation Report**

S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
0	1	2	3	4	5	6
1	M/s. Amanullah & Co	25,893,932	2	5.0 % Above	2nd Lowest	Rejected
2	M/s. Mehboob Alam Shah	25,832,298	1	4.75% Above	Lowest Within Cost Limit	Accepted
3	M/s. Mumtaz Ali Memon	26,017,236	3	5.50 % Above	3rd Lowest	Rejected

  
Muhammad Ali Memon  
Deputy Director PPP - Unit  
Member Procurement Committee IMFS  
Finance Department


  
Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS


  
Zamir Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS


**Bid Opening Checklist**

**Construction of Road from Village Abdullah Mandhro to Kare Ware Inspection Path of Guni Phullali Out Fall Drain Mile 0/0 -  
1/4 = 2.40 KM I/C 45' RFT Taluka S.F. Rahu, District Badin.**

S.No	ITEM	Name of Bidders		
		M/s. Amanullah & Co	M/s. Mehboob Alam Shah	M/s. Mumtaz Ali Memon
1	Is Envelope Sealed ?	Yes	Yes	Yes
2	Required Amount of Bid Security	Yes	Yes	Yes
3	Required Bid Validity Period	Yes	Yes	Yes
4	Authority of signing	Yes	Yes	Yes
5	Alternate Bid if any	No	No	No
6	Withdrawal,	No	No	No
7	Substitution or Modifications, if any	No	No	No
8	Any discounts (if any)	No	No	No
9	Price Read Out	Yes	Yes	Yes
10	Form of Tender signed or not	Yes	Yes	Yes
11	Other Documents attached (PEC valid Registration in required discipline and category)	Yes	Yes	Yes
12	Any other detail	-	-	-




  
Muhammad Ali Memon  
Deputy Director PPP - Unit  
Member Procurement Committee IMFS  
Finance Department


  
Zamir Hussain Ujjan  
Deputy Director (Agri) SCDA  
Member / Secretary  
Procurement Committee IMFS


  
Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS


BID OPENING SHEET

Construction of Road from Village Abdullah Mandhro to Kare Ware Inspection Path of Guni Phullali Out Fall Drain Mile 0/0 - 1/4 = 2.40 KM  
I/C 45' RFT Taluka S.F. Rahu, District Badin.

S. No.	Name of Firm / Bidder	Total Amount of the Bid	Amount of call Deposit with name of Bank	Signature
1	M/s Amanullah & Co.	258,93,932/-	560,000/- UBL	
2	M/s Mehboob Alam Shah.	258,32,298/-	555,000/- MCB	
3	M/s Muneer Ali Memon.	260,17,236/-	555,000/- Js Bank	

  
Muhammad Ali Memon  
Deputy Director PPP - Unit  
Member Procurement Committee IMFS  
Finance Department

  
Zamir Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS


  
Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS


**ATTENDENCE SHEET**

**Construction of Road from Village Abdullah Mandhro to Kare Ware Inspection Path of Guni Phullali Out  
Fall Drain Mile 0/0 - 1/4 = 2.40 KM I/C 45' RFT Taluka S.F. Rahu, District Badin.**

**BID OPENING 16-02-2017 AT 02:30 PM**

S. No.	Name of Firm / Bidder	Reresentative Name	Signature
1	Syed / Amanullah and Co		Syed / Amanullah
2	M/S Mehboub Alam Khan	Mehboub Alam Khan	[Signature]
3	Mumtaz Ali Memon	Mumtaz Ali	Mumtaz Ali
4			
5			
6			
7			

  
Muhammad Ali Memon  
Deputy Director PPP- Unit  
Member Procurement Committee IMFS  
Finance Department


  
Zameer Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS

  
Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS

**Financial Proposals After Correction**

**Construction of Road from Village Abdullah Mandhro to Kare Ware Inspection Path of Guni Phullali Out  
Fall Drain Mile 0/0 - 1/4 = 2.40 KM I/C 45' RFT Taluka S.F. Rahu, District Badin.**

S. No. (a)	Firm / Bidder (b)	Pay Order Amount & Bank (c)	Quoted Bid Cost (d)	Arithmetically Corrected Cost (e)	Discount Amount / Percentage (f)	Corrected Bid Cost (g)= e - f
1	M/s. Amanullah & Co	560,000 UBL	25,893,932	-	-	25,893,932
2	M/s. Mehboob Alam Shah	555,000 MCB	25,832,298	-	-	25,832,298
3	M/s. Mumtaz Ali Memon	555,000 JS Bank	26,017,236	-	-	26,017,236

  
Muhammad Ali Memon  
Deputy Director PPP - Unit  
Member Procurement Committee IMFS  
Finance Department


  
Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS

  
Zamir Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS

**Cost Comparison and Recommendations**

**Construction of Road from Village Abdullah Mandhro to Kare Ware Inspection Path of Guni Phullali  
Out Fall Drain Mile 0/0 - 1/4 = 2.40 KM I/C 45' RFT Taluka S.F. Rahu, District Badin.**

S. No.	Firm / Bidder's Name	Financial Tender Cost	Comparison with Engineering Estimate	Remarks and Recommendations	Ranking
1	M/s. Amanullah & Co	25,893,932	5.0 % Above	2nd Lowest	2
2	M/s. Mehboob Alam Shah	25,832,298	4.75% Above	Lowest Within Cost Limit	1
3	M/s. Mumtaz Ali Memon	26,017,236	5.50 % Above	3rd Lowest	3



Muhammad Ali Memon  
Deputy Director PPP-Unit  
Member Procurement Committee IMFS  
Finance Department



Zamir Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS



Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS

**IMPROVEMENT OF MAJOR FISHERMEN'S SETTLEMENT'S AND REHABILITATION OF  
FLOOD AFFECTED AREAS IN COASTAL AREAS OF THATTA, SUJAWAL & BADIN DISTRICTS**

**Bid Evaluation Report**


- 1 Name of Procuring Agency: Sindh Coastal Development Authority
- 2 Tender Reference No: 014
- 3 Tender Description / Name of Work / Item: Construction of Link Road from Seerani Ahmed Rajo to Hashim Warar Via Baboo Nodhoo Mehar Gharepoto ALLAH Bachayo Mile 0/0 - 2/4 = 4.0 KMS Taluka & District Badin.
- 4 Method of Procurement: N C B
- 5 Tender Published: SPPRA Website at Serial No. 31290 dated 20-01-2017
- 6 Total Bid Documents Sold: 4
- 7 Total Bids Received: 3
- 8 Technical Bid Opening Date: NA
- 9 No. of Bid Technically Qualified: NA
- 10 Bid(s) Rejected: Nil
- 11 Financial Bid Opening Date: 16-Feb-17

**12 Bid Evaluation Report**

S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
0	1	2	3	4	5	6
1	M/s. Amanullah & Co	34,759,749	3	5.50 % Above	3rd Lowest	Rejected
2	M/s. Mumtaz Ali Memon	34,430,280	1	4.50% Above	Lowest Within Cost Limit	Accepted
3	M/s. Mehboob Alam Shah	34,595,010	2	5.0 % Above	2nd Lowest	Rejected



Muhammad Ali Memon  
Deputy Director PPP - Unit  
Member Procurement Committee IMFS  
Finance Department



Zamir Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS




Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS




**Bid Opening Checklist**

**Construction of Link Road from Seerani Ahmed Rajo to Hashim Warar Via Baboo Nodhoo Mehar Gharepoto ALLAH  
Bachayo Mile 0/0 - 2/4 = 4.0 KMS Taluka & District Badin.**

S.No	ITEM	Name of Bidders		
		M/s. Amanullah & Co	M/s. Mumtaz Ali Memon	M/s. Mehboob Alam Shah
1	Is Envelope Sealed ?	Yes	Yes	Yes
2	Required Amount of Bid Security	Yes	Yes	Yes
3	Required Bid Validity Period	Yes	Yes	Yes
4	Authority of signing	Yes	Yes	Yes
5	Alternate Bid if any	No	No	No
6	Withdrawal,	No	No	No
7	Substitution or Modifications, if any	No	No	No
8	Any discounts (if any)	No	No	No
9	Price Read Out	Yes	Yes	Yes
10	Form of Tender signed or not	Yes	Yes	Yes
11	Other Documents attached (PEC valid Registration in required discipline and category)	Yes	Yes	Yes
12	Any other detail	-	-	-




  
Muhammad Ali Memon  
Deputy Director PPP - Unit  
Member Procurement Committee IMFS  
Finance Department


  
Zamir Hussain Ujjan  
Deputy Director (Agri) SCDA  
Member / Secretary  
Procurement Committee IMFS


  
Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS


**BID OPENING SHEET**

Construction of Link Road from Seerani Ahmed Rajo to Hashim Warar Via Baboo Nodhoo Mehar Gharepoto ALLAH Bachayo Mile 0/0 - 2/4 =  
4.0 KMS Taluka & District Badin.

S. No.	Name of Firm / Bidder	Total Amount of the Bid	Amount of call Deposit with name of Bank	Signature
1	M/s Amanullah & Co	34,759,749/=	700,000/= LBL	
2	M/s Muntaz Ali Memon.	34,430,280/=	690,000/= JsBank	
3	M/s Mehbub Alana Shah.	34,595,010/=	695,000/= MCB.	

  
Muhammad Ali Memon  
Deputy Director PPP - Unit  
Member Procurement Committee IMFS  
Finance Department




  
Zamir Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS


  
Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS


**ATTENDENCE SHEET**


**Construction of Link Road from Seerani Ahmed Rajo to Hashim Warar Via Baboo Nodhoo Mehar  
Gharepoto ALLAH Bachayo Mile 0/0 - 2/4 = 4.0 KMS Taluka & District Badin.**

**BID OPENING 16-02-2017 AT 02:30 PM**

S. No.	Name of Firm / Bidder	Reresentative Name	Signature
1	M/S Amanullah and Co		
2	M/S Mehboub Khan Khali	Mehboub Khan	
3	Mumtaz Ali Memon	Mumtaz Ali	
4			
5			
6			
7			

  
Muhammad Ali Memon  
Deputy Director PPP- Unit  
Member Procurement Committee IMFS  
Finance Department

  
Zamir Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS

  
Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS


**Financial Proposals After Correction**

**Construction of Link Road from Seerani Ahmed Rajo to Hashim Warar Via Baboo Nodhoo Mehar  
Gharepoto ALLAH Bachayo Mile 0/0 - 2/4 = 4.0 KMS Taluka & District Badin.**

S. No. (a)	Firm / Bidder (b)	Pay Order Amount & Bank (c)	Quoted Bid Cost (d)	Arithmetically Corrected Cost (e)	Discount Amount / Percentage (f)	Corrected Bid Cost (g)= e - f
1	M/s. Amanullah & Co	700,000 UBL	34,759,749	-	-	34,759,749
2	M/s. Mumtaz Ali Memon	690,000 JS Bank	34,430,280	-	-	34,430,280
3	M/s. Mehboob Alam Shah	695,000 MCB	34,595,010	-	-	34,595,010



Muhammad Ali Memon  
Deputy Director PPP - Unit  
Member Procurement Committee IMFS  
Finance Department



Zamir Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS



Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS


**Cost Comparison and Recommendations**

**Construction of Link Road from Seerani Ahmed Rajo to Hashim Warar Via Baboo Nodhoo Mehar  
Gharepoto ALLAH Bachayo Mile 0/0 - 2/4 = 4.0 KMS Taluka & District Badin.**

S. No.	Firm / Bidder's Name	Financial Tender Cost	Comparison with Engineering Estimate	Remarks and Recommendations	Ranking
1	M/s. Amanullah & Co	34,759,749	5.50 % Above	2nd Lowest	3
2	M/s. Mumtaz Ali Memon	34,430,280	4.50% Above	Lowest within cost limit	1
3	M/s. Mehboob Alam Shah	34,595,010	5.0 % Above	2nd Lowest	2



Muhammad Ali Memon  
Deputy Director PPP-Unit  
Member Procurement Committee IMFS  
Finance Department



Zamir Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS



Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS

**Minutes of the meeting of Procurement Committee regarding opening of Bids held in the office of Project Manager Improvement of Major Fishermen's Settlements & Rehabilitation of Flood Affected Areas in Coastal Areas of Thatta & Badin Districts (IMFS), Sindh Coastal Development Authority Karachi Chaired by Mr. Shahryar Akhter Kazi, Project Manager (IMFS), on 16-02-2017 at 2:30 hours.**

*(List of participants is enclosed herewith)*

The chair welcomed all the participants and asked Mr. Zameer Hussain Ujjan Deputy Director (Agri) SCDA Secretary Procurement Committee IMFS to start the proceedings of Meeting. Mr. Ujjan thanked the chair and he upraised the forum that the NIT of following two nos. schemes of category-B "Roads & Water Supply" was invited from the prequalified contractors via courier service and through SPPRA Website at Serial No. 31290 dated 20-01-2017. The closing time for submission of bids has been extended to 2:00 PM instead of 12:00 Noon and opening time extended to 2:30 PM instead of 2:00 PM as per objection raised by SPPRA and communicated to all pre-qualified contractors.

**(Part – B) Roads & Water Supply**

S#	Scheme Name
1	Construction of Link Road from Seerani Ahmed Rajo to Hashim Warar Via Baboo Nodhoo Mehar Gharepoto ALLAH Bachayo Mile 0/0 - 2/4 = 4.0 KMS Taluka & District Badin.
2	Construction of Road from Village Abdullah Mandhro to Kare Ware Inspection Path of Guni Phullali Out Fall Drain Mile 0/0 - 1/4 = 2.40 KM I/C 45' RFT Taluka S.F. Rahu, District Badin.

Out of 4 bidding documents for the scheme at Serial #1 and 2 have been purchased by prequalified contractors, only 3 bidders have submitted their bids.

The chair upraised the forum that all the firms who submitted the bid documents have been technically qualified and have submitted their financial bids. As stipulated in the bidding / tender documents of all the bidders / firms representatives were called in the Meeting room and asked them to sign the attendance sheet. Sealed envelopes were opened by the chairman Procurement Committee in presence of Bidders / Firms Representatives and other members of the Procurement Committee. The quoted bid prices were read out and noted in bid opening sheet of each work as well as amount of call deposit / bid security was checked as per tender / bidding document and signed by the representatives of firms.

The bids were checked thoroughly with the help of Bid Opening Checklist and found eligible for further process. The bids were arithmetically calculated and found no corrections, no discount offered by any firm / contractor. Following position of bids has been clearly visible in each scheme.

### Scheme at S# 1


S#	Name of Bidder	Bid Price	Above / below from Schedule of Prices
1	<b>M/s. Mumtaz Ali Memon</b>	<b>34,430,280</b>	<b>4.50% Above</b>
2	M/s. Mehboob Alam Shah	34,595,010	5.0 % Above
3	M/s. Amanullah & Co	34,759,749	5.50 % Above

### Scheme at S# 2


S#	Name of Bidder	Bid Price	Above / below from Schedule of Prices
1	<b>M/s. Mehboob Alam Shah</b>	<b>25,832,298</b>	<b>4.75% Above</b>
2	M/s. Amanullah & Co	25,893,932	5.0 % Above
3	M/s. Mumtaz Ali Memon	26,017,236	5.50 % Above

The bid price of M/s. Mumtaz Ali Memon found responsive and lowest bid which is 4.50% above from the schedule of rates for the above said work at Serial No. 1. The bid price of M/s. Mehboob Alam Shah found responsive and lowest bid which is 4.75% above from the schedule of rates for the above said work at Serial No. 2 of Category-B "Roads & Water Supply". The forum accepted the bids of M/s. Mumtaz Ali Memon and Mehboob Alam Shah as envisaged above which are within cost limit and as per the premia ceilings re-fixed by Chief Engineer Highways Hyderabad vide circular No. Misc:/Gen/DB/-22 of 2016 dated 14-12-2016 and recommended for award of contracts.

The Meeting ended with vote of thanks from and to the chair.

  
Muhammad Ali Memon  
Deputy Director PPP - Unit  
Finance Department  
Member Procurement Committee

  
Zamir Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS

  
Shahryar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS

## List of Participants

1. Mr. Shahryar Akhter Kazi  
Project Manager IMFS /  
Chairman Procurement Committee IMFS  
Sindh Coastal Development Authority
2. Mr. Muhammad Ali Memon  
Deputy Director PPP – Unit /  
Member Procurement Committee IMFS  
Finance Department
3. Mr. Zamir Hussain Ujjan  
Deputy Director (Agri)/  
Secretary Procurement Committee IMFS  
Sindh Coastal Development Authority
4. Mr. Mehboob Alam Shah  
Proprietor  
M/s. Mehboob Alam Shah
5. Mr. Mumtaz Ali Memon  
Proprietor  
M/s. Mumtaz Ali Memon
6. Mr. Amanullah  
Proprietor  
M/s. Amanullah & Co



**FINANCIAL REVIEW**

**Comparison with Rough Cost Estimate (RCE/PC-1)**

**Construction of Road from Village Abdullah Mandhro to Kare Ware Inspection Path of Guni Phullali Out Fall Drain Mile 0/0 - 1/4 = 2.40 KM I/C 45'  
RFT Taluka S.F. Rahu, District Badin.**

Provision as per Rough Cost Estimate (RCE)						Recommended Tender	Excess / Saving	Remarks
S. No. 1	Item 2	Quantity 3	Rate 4	Unit 5	Amount 6	Amount 7	Difference 8=7-6	Excess/Saving Percentage (%)
<b>PART A – ROAD WORKS</b>								
1	Earth Work for road embankment by bulldozers including ploughing, mixing clod breaking, ramming, dressing & compacting with optimum moisture content 85% density. Lead up to 100' Ft & lift up to 5' Ft in all type of soil except Rock.	796900	3656.23	%CFT	2,913,650	3,052,048	138398	4.75%
2	Earth Work for road embankment by bulldozers including ploughing, mixing clod breaking, ramming & dressing the same & compacting Optimum Moisture content up to 95% density. Lead up to 100' ft & lift up to 5.0'ft in all type of soil except rock.	130500	6190.17	%CFT	807,817	846,188	38371	4.75%
3	Preparing Sub-Base Course by supplying and spreading stone metal of approved quality & gauge 1 1/2" to 2" of approved quarry in required thickness to proper camber and grade including hand packing filling voids with 20 CFT pit / canal sand having plasticity not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specifications. Rate includes all cost of materials, T&P and carriage to site of work.	48900	8604.4	%CFT	4,207,552	4,407,411	199859	4.75%
4	Laying on Brick on end edging including supply of 9" x 4 1/2" x 3" 1st class well burnt bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage to the site of work.	16300	2761.22	%RFT	450,079	471,458	21379	4.75%
5	Providing surface dressing (3 Coats) on new or existing surface with 40+25+14 = 79 Lbs of Bitumen of 80/100 penetration & Crushed Bajri 5.50+2.75+1.50 = 9.75 CFT, Bajri of 3/4" to 1/2" gauge including cleaning the road surface rolling after each coat with power roller etc. complete. Rate includes all costs of materials, labour and carriage up to site of work.	97900	4180.83	%SFT	4,093,028	4,287,447	194419	4.75%
6	Preparing Base Course by supplying and spreading stone metal of approved quarry properly graded to maximum size of 1 1/2" in required thickness to proper camber and grade including supplying and spreading 15 CFT screening & non plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting to achieve 100% density as per modified AASHO specifications. Rate includes all costs of materials, labour and carriage up to site of work.	48900	9822.34	%CFT	4,803,124	5,031,272	228148	4.75%

S. No. 1	Item 2	Quantity 3	Rate 4	Unit 5	Amount 6	Amount 7	Difference 8=7-6	Excess/Saving Percentage (%)
<b>PART B – 3' SPAN CULVERTS</b>								
1	Excavation in foundation of buildings, bridges and other structure i/c dag belling dressing around structures with excavated earth watering and compacting lead up to 100' ft and lift up to 5' ft (in ordinary Soil).	1033	3176.25	% CFT	3,281	3,437	156	4.75%
2	Cement concrete brick or stone ballast 1 1/2" to 2" gauge ratio 1:4:8.	234	9416.28	% CFT	22,034	23,081	1047	4.75%
3	Pacca brick work in foundation and plinth in cement sand mortar Ratio 1:4.	431	12501.44	% CFT	53,881	56,440	2559	4.75%
4	Fabrication of mild steel reinforcement concrete including bending cutting laying in position making joints and fastening including cost of bending wire etc, complete also includes removal of rust from bars.	4.126	5001.7	CWT	20,637	21,617	980	4.75%
5	R.C.C work including all labor & material except the cost of steel reinforcement and its labor for bending and binding which will be paid separately. The rate also includes all kinds of forms moulds, lifting, shuttering, curing and finishing the exposed surface including screening & washing of shingle R.C.C. work in roof slab, beams, columns, lintels and other structure members laid in situ or precast laid in position complete in all respect, Ratio: 1:2:4.	79	337	CFT	26,623	27,888	1265	4.75%
6	Cement concrete plain including placing compacting to finishing and curing etc, complete (including screening & washing of stone aggregate without shuttering). Ratio: 1:2:4.	67	14429.25	%CFT	9,668	10,127	460	4.75%
7	Cement plaster 1/2" thick up to 20" Ft height. Ratio: 1:3.	237	2344.59	%SFT	5,557	5,821	264	4.75%
<b>PART C – 45' RFT BRIDGE</b>								
1	Excavation in foundation of buildings, bridges and other structure i/c dag belling dressing around structures with excavated earth watering and compacting lead up to 100' ft and lift up to 5' ft (in ordinary Soil).	42389	3176.25	% CFT	134,638	141,033	6395	4.75%
2	Cement concrete brick or stone ballast 1 1/2" to 2" gauge ratio 1:4:8.	5955	9416.28	% CFT	560,739	587,374	26635	4.75%
3	Coursed Ruble masonry including hammer dressing Ratio 1:4.	14678	26475	% CFT	3,886,001	4,070,586	184586	4.75%
4	Fabrication of mild steel reinforcement concrete including bending cutting laying in position making joints and fastening including cost of bending wire etc, complete also includes removal of rust from bars.	154.1	5001.7	CWT	770,762	807,393	36631	4.75%

S. No. 1	Item 2	Quantity 3	Rate 4	Unit 5	Amount 6	Amount 7	Difference 8=7-6	Excess/Saving Percentage (%)
5	R.C.C work including all labor & material except the cost of steel reinforcement and its labor for bending and binding which will be paid separately. The rate also includes all kinds of forms moulds, lifting, shuttering, curing and finishing the exposed surface including screening & washing of shingle R.C.C. work in roof slab, beams, columns, lintels and other structure members laid in situ or precast laid in position complete in all respect. Ratio: 1:2:4.	2957	337	CFT	996,598	1,043,936	47339	4.75%
6	Cement concrete plain including placing compacting to finishing and curing etc, complete (including screening & washing of stone aggregate without shuttering). Ratio: 1:2:4.	653	14429.25	%CFT	94,223	98,699	4476	4.75%
7	Cement pointing flush on stone work. Ratio: 1:3.	3096	1758.08	%SFT	54,430	57,015	2585	4.75%
8	Earth Work for Road embankment from borrow pits exaction i/c laying in 6" layers clod breaking ramming & dressing the same etc, complete.	17280	2208.37	% CFT	38,161	39,974	1813	4.75%



Muhammad Ali Memon  
Deputy Director PPP-Unit  
Member Procurement Committee IMFS  
Finance Department



Zahir Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS



Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS

**FINANCIAL REVIEW**


**Comparison with Rough Cost Estimate (RCE/PC-1)**

**Construction of Link Road from Seerani Ahmed Rajo to Hashim Warar Via Baboo Nodhoo Mehar Gharepoto ALLAH Bachayo  
Mile 0/0 - 2/4 = 4.0 KMS Taluka & District Badin.**

Provision as per Rough Cost Estimate (RCE)						Recommended Tender	Excess / Saving	Remarks
S. No. 1	Item 2	Quantity 3	Rate 4	Unit 5	Amount 6	Amount 7	Difference 8=7-6	Excess/Saving Percentage (%)
<b>PART A – ROAD WORKS</b>								
1	Earth Work for road embankment by bulldozers including ploughing, mixing clod breaking, ramming, dressing & compacting with optimum moisture content 85% density. Lead up to 100' Ft & lift up to 5' Ft in all type of soil except Rock.	1362200	3656.23	%CFT	4,980,517	5,204,640	224123	4.50%
2	Earth Work for road embankment by bulldozers including ploughing, mixing clod breaking, ramming & dressing the same & compacting Optimum Moisture content up to 95% density. Lead up to 100' ft & lift up to 5.0'ft in all type of soil except rock.	217500	6190.17	%CFT	1,346,362	1,406,947	60585	4.50%
3	Preparing Sub-Base Course by supplying and spreading stone metal of approved quality & gauge 1 1/2" to 2" of approved quarry in required thickness to proper camber and grade including hand packing filling voids with 20 CFT pit / canal and having plasticity not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specifications. Rate includes all cost of materials, T&P and carriage to site of work.	81600	9383.89	%CFT	7,657,254	8,001,830	344576	4.50%
4	Laying on Brick on end edging including supply of 9" x 4 1/2" x 3" 1st class well burnt bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage to the site of work.	27200	2823.74	%RFT	768,057	802,619	34562	4.50%
5	Providing surface dressing (3 Coats) on new or existing surface with 40+25+14 = 79 Lbs of Bitumen of 80/100 penetration & Crushed Bajri 5.50+2.75+1.50 = 9.75 CFT, Bajri of 3/4" to 1/2" gauge including cleaning the road surface rolling after each coat with power roller etc. complete. Rate includes all costs of materials, labour and carriage up to site of work.	163200	4244.17	%SFT	6,926,485	7,238,177	311692	4.50%
6	Preparing Base Course by supplying and spreading stone metal of approved quarry properly graded to maximum size of 1 1/2" in required thickness to proper camber and grade including supplying and spreading 15 CFT screening & non plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting to achieve 100% density as per modified AASHO specifications. Rate includes all costs of materials, labour and carriage up to site of work.	81600	10689.74	%CFT	8,722,828	9,115,353	392525	4.50%

S. No. 1	Item 2	Quantity 3	Rate 4	Unit 5	Amount 6	Amount 7	Difference 8=7-6	Excess/Saving Percentage (%)
	<b>PART B – 3' SPAN CULVERTS</b>							
1	Excavation in foundation of buildings, bridges and other structure i/c dag belling dressing around structures with excavated earth watering and compacting lead up to 100' ft and lift up to 5' ft (in ordinary Soil).	1033	3176.25	% CFT	3,281	3,429	148	4.50%
2	Cement concrete brick or stone ballast 1 ½" to 2" gauge ratio 1:4:8.	234	9416.28	% CFT	22,034	23,026	991	4.50%
3	Coursed Ruble masonry including hammer dressing Ratio 1:4.	431	12501.44	% CFT	53,881	56,306	2425	4.50%
4	Fabrication of mild steel reinforcement concrete including bending cutting laying in position making joints and fastening including cost of bending wire etc, complete also includes removal of rust from bars.	4.126	5001.7	CWT	20,637	21,567	930	4.50%
5	R.C.C work including all labor & material except the cost of steel reinforcement and its labor for bending and binding which will be paid separately. The rate also includes all kinds of forms moulds, lifting, shuttering, curing and finishing the exposed surface including screening & washing of shingle R.C.C. work in roof slab, beams, columns, lintels and other structure members laid in situ or precast laid in position complete in all respect, Ratio: 1:2:4.	79	337	CFT	26,623	27,821	1198	4.50%
6	Cement concrete plain including placing compacting to finishing and curing etc, complete (including screening & washing of stone aggregate without shuttering). Ratio: 1:2:4.	67	14429.25	%CFT	9,668	10,103	435	4.50%
7	Cement pointing flush on stone work. Ratio: 1:3.	237	2344.59	%SFT	5,557	5,807	250	4.50%
	<b>PART C – 8' SPAN CULVERTS</b>							
1	Excavation in foundation of buildings, bridges and other structure i/c dag belling dressing around structures with excavated earth watering and compacting lead up to 100' ft and lift up to 5' ft (in ordinary Soil).	11233	3176.25	% CFT	35,679	37,285	1606	4.50%
2	Cement concrete brick or stone ballast 1 ½" to 2" gauge ratio 1:4:8.	684	9416.28	% CFT	64,407	67,305	2898	4.50%
3	Pacca brick work in foundation and plinth in cement sand mortar Ratio 1:4.	1687	26475	% CFT	446,633	466,731	20098	4.50%

S. No. 1	Item 2	Quantity 3	Rate 4	Unit 5	Amount 6	Amount 7	Difference 8=7-6	Excess/Saving Percentage (%)
4	Fabrication of mild steel reinforcement concrete including bending cutting laying in position making joints and fastening including cost of binding wire etc, complete also includes removal of rust from bars.	22.891	5001.7	CWT	114,494	119,646	5152	4.50%
5	R.C.C work including all labor & material except the cost of steel reinforcement and its labor for bending and binding which will be paid separately. The rate also includes all kinds of forms moulds, lifting, shuttering, curing and finishing the exposed surface including screening & washing of shingle R.C.C. work in roof slab, beams, columns, lintels and other structure members laid in situ or precast laid in position complete in all respect. Ratio: 1:2:4	481	337	CFT	162,097	169,391	7294	4.50%
6	Cement concrete plain including placing compacting to finishing and curing etc, complete (including screening & washing of stone aggregate without shuttering). Ratio: 1:2:4.	116	14429.25	%CFT	16,738	17,491	753	4.50%
7	Cement plaster ½" thick up to 20" Ft height. Ratio: 1:3.	336	1758.08	%SFT	5,907	6,173	266	4.50%



Muhammad Ali Memon  
Deputy Director PPP-Unit  
Member Procurement Committee IMFS  
Finance Department



Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS



Zamir Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS

**ANNUAL PROCUREMENT PLAN FOR THE FINANCIAL YEAR 2016-17**  
**IMPROVEMENT OF MAJOR FISHERMEN'S SETTLEMENTS AND REHABILITATION**  
**OF FLOOD AFFECTED AREAS IN COASTAL AREAS OF THATTA & BADIN DISTRICTS**  
**SINDH COASTAL DEVELOPMENT AUTHORITY**

S.#	Description of Procurement	Estimated Total Cost in Million	Funds Allocated	Source of Funds (ADP / Non ADP)	Proposed Procurement Method	Procurement Timing			
						1st Qtr From Jul 2016 to Sep 2016	2nd Qtr From Oct 2016 to Dec 2016	3rd Qtr From Jan 2017 to Mar 2017	4th Qtr From Apr 2017 to Jun 2017
			<b>Block Allocation</b>						
1	Construction of Link Road from Seerani Ahmed Rajo to Hashim Warar Via Baboo Nodhoo Mehar Gharepoto ALLAH Bachayo Mile 0/0 - 2/4 = 4.0 KMS Taluka & District Badin.	32.1434	64.164 Million	ADP	NCB through pre-qualified contractors	-	-	√	√
2	Construction of Road from Village Abdullah Mandhro to Kare Ware Inspection Path of Guni Phullali Out Fall Drain Mile 0/0 - 1/4 = 2.40 KM I/C RFT Taluka S.F. Rahu, District Badin.	25.2853		ADP	NCB through pre-qualified contractors	-	-	√	√



**Project Manager (I.M.F.S)**  
Sindh Coastal Development Authority  
Planning & Development Department  
Government of Sindh



GOVERNMENT OF SINDH  
SINDH COASTAL DEVELOPMENT AUTHORITY  
ENVIRONMENT, CLIMATE CHANGE &  
COASTAL DEVELOPMENT DEPARTMENT  
1<sup>st</sup> FLOOR, PIDC HOUSE, M.T. KHAN ROAD  
KARACHI-75530  
Tel: 99204660, 35681318



Karachi dated: 19<sup>th</sup> January, 2017

**Notification**

No. SCDA/Notification/IMFS/2014/912: In partial modification of this Authority's Notification of even number dated 02-12-2015. The Director General Sindh Coastal Development Authority is pleased to re-constitute a Procurement Committee for the Procurement of Civil Works under the Project Titled "**Improvement of Major Fishermen's Settlements and Rehabilitation of Disaster Affected Areas in Coastal Areas of Thatta & Badin**" with the following composition:

- |  |                   |
|--|-------------------|
| • Mr. Shaharyar Akhtar Kazi<br>Project Manager<br>IMFS-SCDA                                | Chairman          |
| • Mr. Muhammad Ali Memon<br>Deputy Director PPP-Unit<br>Finance Department                 | Member            |
| • Mr. Zamir Hussain Ujjan<br>Deputy Director (Agri)<br>Sindh Coastal Development Authority | Member/ Secretary |

**ToRs**

- (1) Preparing bidding documents; (2) Carrying out technical as well as financial evaluation of the bids; (3) Preparing evaluation report as provided in Rule 45; (4) Making recommendations for the award of contract to the competent authority; and (5) Perform any other function ancillary and incidental to the above."
- The Committee will review and evaluate the bids/tenders of Contractors as per SPP Rules 2010.

(IQBAL NAFEES KHAN)  
DIRECTOR GENERAL

No. SCDA/Notification/IMFS/2014/912

Karachi, Dated: 19<sup>th</sup> January 2017

**C.c. to:-**

1. The Managing Director, Sindh Public Procurement Regulatory Authority
2. The PS to Secretary, Environment, Climate Change & Coastal Development Department, Govt. of Sindh.
3. The P.S to D.G, Sindh Coastal Development Authority, Govt. of Sindh, Karachi.
4. All Members of the Committee.

  
(MUHAMMAD ASHRAF SAHTO)  
DEPUTY DIRECTOR (ADMN)

19-01-2017.




NOTE FOR DIRECTOR GENERAL SINDH COASTAL DEVELOPMENT AUTHORITY

**Subject: Approval of short list of Pre qualified contractors for "IMPROVEMENT OF MAJOR FISHERMEN'S SETTLEMENTS AND REHABILITATION OF DISASTER AFFECTED AREAS IN COASTAL AREAS OF THATTA & BADIN)"**

Applications were invited from the contractors for Pre qualification of the project titled above through six leading dailies on 22/2/2014. A total of 06 companies applied in category "A" i.e. Jetties and related structures and 46 companies applied in category "B" i.e. Roads and Water Supply schemes till the last date 10/3/2014.

1. The Project Procurement Committee opened the applications in presence of contractors and as per eligibility criteria the application were scrutinized and 04 contractors were declared eligible in category A whereas 22 contractors were declared eligible in category B. (List attached as Annex: A)
2. The Procurement committee carried out a detailed evaluations of the applications of eligible contractors as per approved criteria and only one firm is declared successful in category A and 19 firms are declared successful in category B securing 70% or above marks.( List attached as Annex: B)
3. It is requested that approval of the list of shortlisted firms may be granted so that the same may be circulated among all the firms participated in pre qualification process and a copy may be sent to SPPRA for hoisting on their web site as per PPRA Rule No 28(e).

  
Muhammad Ali Memon,

Senior Infrastructure Engineer/Secretary,  
Procurement Committee,IMFS.

Project Manager

Submitted for ICP approval please, so that the pre qualified contractors be intimated. S. Dulari

Director General

Approved subject to the full fulfillment of all legal formalities. Further, it is instructed to seek <sup>approval</sup> prior of under signed for further procedures of award of contracts ie issuance of tender documents. Priority should be assigned to roads and water supply schemes.

Received on 28th April 2014.

S. Dulari  
18/4/14

Project Manager - Pl: do the needful. Dulari  
SRE: 18/4/14

  
21/3/14

**ELIGIBILITY SUMMARY**  
**IMPROVEMENT OF MAJOR FISHERMEN'S SETTLEMENTS AND REHABILITATION**  
**OF DISASTER AFFECTED AREAS IN COASTAL AREAS OF THATTA & BADIN**  
**SINDH COASTAL DEVELOPMENT AUTHORITY**  
**DATED : 10-03-2014 TIME: 01:00 PM**

Serial No.	Firm / Contractors Name	Eligibility Criteria			Eligible = (Y or N)	Category A= Jetties B= Roads & Water Supply
		PEC Registration (√ or X)	Registration with SBR (√ or X)	NTN Certificate (√ or X)		
1	M/s. Ajva Construction Company	√	√	√	Y	B
2	M/s. Sapna Builders	√	√	√	Y	B
3	M/s. Preety Construction Co.	√	√	√	Y	B
4	M/s. Amanullah & Co	√	√	√	Y	B
5	M/s. Amatul Constructions	√	√	√	Y	A + B
6	M/s. R.R. Associates	√	√	√	Y	B
7	M/s. A.M.K.M & Enterprises	√	√	√	Y	B
8	M/s. R.K Construction Co	√	√	√	Y	B
9	M/s. Jaffar Sani Construction Company	√	√	√	Y	A + B
10	M/s. Al-Riaz Enterprises	√	√	√	Y	B
11	Engr. Ghulam Nabi & Sons & JV	√	√	√	Y	B
12	M/s. Meesam Construction Co	√	√	√	Y	B
13	M/s. Mumtaz Ali Memon	√	√	√	Y	B
14	M/s. Ghulam Shabbir Memon	√	√	√	Y	B
15	M/s. Mohandaseen (Pvt.) Ltd (MPL)	√	√	√	Y	A + B
16	M/s. Imdad Ali Mangi & Co	√	√	√	Y	B
17	M/s. Al-Asad Traders	√	√	√	Y	B
18	M/s. Rafiq Ahmed & Co.	√	√	√	Y	B

Serial No.	Firm / Contractors Name	PEC Registration (√ or X)	Registration with SBR (√ or X)	NTN Certificate (√ or X)	Eligible = (Y or N)	A= Jetties B= Roads & Water Supply
19	M/s. M.N. International	√	√	√	Y	B
20	M/s. Crystal Paramount Construction	√	√	√	Y	B
21	M/s. Syed Mehboob Alam Shah	√	√	√	Y	B
22	M/s. Muhammad Ayub & Brothers	√	√	√	Y	A + B
23	M/s. Pirzada & Sons	√	X	√	N	B
24	M/s. Kazi Nisar Ahmed & Co	√	X	√	N	B
25	M/s. Shamsheer Khan & Co	√	X	√	N	B
26	M/s Aaqib Builders (2-Envelopes)	√	X	√	N	A + B
27	M/s. Zahid Ali Jatoi Constructors & Planners	√	X	√	N	B
28	M/s. Hidayatullah & Brothers	√	X	√	N	B
29	M/s. Faheem & Naseem Construction Co.	√	X	√	N	B
30	M. Noman Qureshi	X	X	√	N	B
31	M/s. Standard Construction Co.	√	X	√	N	B
32	M/s. Waliullah Bhutto	√	X	√	N	B
33	M/s. United Construction Co.	√	X	√	N	B
34	M/s. Haji Hassan Gul & Hassan Khan	√	X	√	N	B
35	M. Mussa Palijo	X	X	X	N	Nil
36	M/s. Al-Hussaini & Company (Pvt) Ltd	√	X	√	N	A + B
37	M/s. Maqbool Constuctions (Pvt.) Ltd	√	X	√	N	B
38	M/s. Sapna Construction (Pvt) Ltd.	√	X	√	N	B
39	M/s. Zarif Khan & Brothers	√	X	√	N	B
40	M/s. Pakistan Electric Works	√	X	√	N	B

Serial No.	Firm / Contractors Name	Eligibility Criteria			Eligible = (Y or N)	Category A= Jetties B= Roads & Water Supply
		PEC Registration (√ or X)	Registration with SBR (√ or X)	NTN Certificate (√ or X)		
41	M/s. N. K. and Company	√	X	√	N	B
42	M/s. Faris Engineering Services	√	X	√	N	B
43	M/s. Mehran Associates	√	X	√	N	B
44	M/s. Javed Ahmed Memon Construction Co.	√	X	√	N	B
45	M/s. NMH & Co.	X	√	√	N	B
46	K.A. & Brothers	√	X	√	N	B


Total Eligible Contractors = 22

Total Uneligible Contractors = 24



Asadullah Shaikh

Executive Engineer Provincial Buildings-III / Member  
Procurement Committee IMFS  
Works & Services Department



Muhammad Ali Memon

Senior Rural Infrastructure Engineer  
Member / Secretary  
Procurement Committee IMFS




Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS


**EVALUATION SUMMARY**  
**PART "B" ROADS AND WATER SUPPLY SCHEMES**  
**PRE-QUALIFICATION OF CONTRACTORS**  
**IMPROVEMENT OF MAJOR FISHERMEN'S SETTLEMENTS AND REHABILITATION**  
**OF DISASTER AFFECTED AREAS IN COASTAL AREAS OF THATTA & BADIN**


Serial No.	Contractor / Firm Name	Marks Obtained	Remarks
1	M/s. Mumtaz Ali Memon	91	Qualified
2	M/s. Sapna Builders	88	Qualified
3	M/s. Mohandaseen (Pvt.) Ltd (MPL) (B)	88	Qualified
4	M/s. Muhammad Ayub & Brothers (B)	88	Qualified
5	M/s. Syed Mehboob Alam Shah	88	Qualified
6	M/s. Ghulam Shabbir Memon	84	Qualified
7	M/s. Al-Riaz Enterprises	83	Qualified
8	M/s. Meesam Construction Co	83	Qualified
9	M/s. Jaffar Sani Construction Company (B)	83	Qualified
10	M/s. A.M.K.M & Enterprises	83	Qualified
11	M/s. M.N. International	83	Qualified
12	M/s. R.K Construction Co	80	Qualified
13	M/s. Preety Construction Co.	78	Qualified
14	M/s. Amanullah & Co	76	Qualified
15	M/s. Amatul Constructions (B)	73	Qualified
16	M/s. Rafiq Ahmed & Co.	70	Qualified
17	M/s. Ajva Construction Company	70	Qualified
18	M/s. Al-Asad Traders	70	Qualified
19	M/s. Imdad Ali Mangi & Co	70	Qualified
20	M/s. R.R. Associates	52	Disqualified due to lack of Personnel Experience.
21	M/s. Crystal Paramount Construction	50	Disqualified due to lack of Personnel Qualification & Experience.
22	Engr. Ghulam Nabi & Sons & JV	49	Disqualified due to lack of Personnel Qualification, Experience & Financial Strength.

**PART "B" ROADS AND WATER SUPPLY SCHEMES  
EVALUATION SHEET FOR PRE-QUALIFICATION OF CONTRACTORS  
IMPROVEMENT OF MAJOR FISHERMEN'S SETTLEMENTS AND REHABILITATION  
OF DISASTER AFFECTED AREAS IN COASTAL AREAS OF THATTA & BADIN**

Evaluation Criteria	Max Weight	Rafiq Ahmed & Co	Amanullah & Co	MPL (B)	AM.KM	Al Riaz	Jaffar Sani (B)	Sapna Builders	Syed Mahboob Alam Shah	Crystal Paramount	Ajva Construction	Ghulam Shabbir
		Score	Score	Score	Score	Score	Score	Score	Score	Score	Score	Score
<b>a Experience and Past Performance</b>	30	27	30	30	30	30	30	30	30	30	30	30
List of Similar assignments with undertaken in last 10 years (3 for each assignment)	15	15	15	15	15	15	15	15	15	15	15	15
List of assignments executed in similar Geographical condition (3 for each assignment)	15	12	15	15	15	15	15	15	15	15	15	15
<b>b Key Personnel Qualification &amp; Experience</b>												
<b>Academic Qualification</b> (Basic=5, Additional=3, PhD=2)	30	21	18	21	18	15	18	18	21	5	15	21
Project Engineer	10	5	8	8	5	5	5	8	5	5	5	5
Site Sub Engineer	10	8	5	8	8	5	8	5	8	0	5	8
Site Surveyors	10	8	5	5	5	5	5	5	8	0	5	8
<b>Experience in similar assignments</b> (10y or >=10, <10y or 5y=5, <5 or 3y =3, <3y=0)	30	15	20	30	30	30	30	30	30	10	20	25
Project Engineer (Experience)	10	5	5	10	10	10	10	10	10	10	10	10
Site Sub Engineer (Experience)	10	5	10	10	10	10	10	10	10	0	5	10
Site Surveyors (Experience)	10	5	5	10	10	10	10	10	10	0	5	5
<b>c Equipment</b> (one set of Equipment =1 Mark)	3	1	1	3	2	2	1	3	3	1	2	1
Equipment, Machinery and Transport Owned	3	1	1	3	2	2	1	3	3	1	2	1
Equipment, Machinery and Transport hired/leased	3	-	-	-	-	-	-	-	-	-	-	-
<b>d Financial</b>	7	6	7	4	3	6	4	7	4	4	3	7
Bank Statement or audited accounts (5y=3, <5y or =3y =2, <3y=0)	3	3	3	2	2	2	2	3	1	2	2	3
Annual Turnover (50m =2 Marks, <50m or =30m=1, below 30m=0)	2	1	2	2	0	2	1	2	2	2	0	2
Income Tax Return (5y=2, <5y or =3y = 1, below 3 y = 0)	2	2	2	0	1	2	1	2	1	0	1	2
<b>Total Part (B) Roads &amp; Water Supply</b>	<b>100</b>	<b>70</b>	<b>76</b>	<b>88</b>	<b>83</b>	<b>83</b>	<b>83</b>	<b>88</b>	<b>88</b>	<b>50</b>	<b>70</b>	<b>84</b>


  
 Asadullah Shaikh  
 Executive Engineer Provincial Buildings-III / Member  
 Procurement Committee IMFS  
 Works & Services Department

  
 Shaharyar Akhtar Kazi  
 Project Manager / Chairman  
 Procurement Committee IMFS


  
 Muhammad Ali Memon  
 Senior Rural Infrastructure Engineer  
 Member / Secretary  
 Procurement Committee IMFS


**PART "B" ROADS AND WATER SUPPLY SCHEMES  
EVALUATION SHEET FOR PRE-QUALIFICATION OF CONTRACTORS  
IMPROVEMENT OF MAJOR FISHERMEN'S SETTLEMENTS AND REHABILITATION  
OF DISASTER AFFECTED AREAS IN COASTAL AREAS OF THATTA & BADIN**

Evaluation Criteria	Max Weight	R.K	R.R	Al-Asad Traders	Imdad Ali Mangi	Amatul (B)	Mumtaz Ali Memon	Preety Construction	Meesam Construction	Ghulam Nabi Sons	M.N International	M. Ayub Brothers (B)
		Score	Score	Score	Score	Score	Score	Score	Score	Score	Score	Score
<b>a Experience and Past Performance</b>	<b>30</b>	<b>27</b>	<b>30</b>	<b>21</b>	<b>30</b>	<b>30</b>	<b>30</b>	<b>30</b>	<b>30</b>	<b>30</b>	<b>30</b>	<b>30</b>
List of Similar assignments with undertaken in last 10 years (3 for each assignment)	15	15	15	15	15	15	15	15	15	15	15	15
List of assignments executed in similar Geographical condition ( 3 for each assignment)	15	12	15	6	15	15	15	15	15	15	15	15
<b>b Key Personnel Qualification &amp; Experience</b>												
<b>Academic Qualification</b> (Basic=5, Additional=3, PhD=2)	<b>30</b>	<b>15</b>	<b>15</b>	<b>18</b>	<b>21</b>	<b>21</b>	<b>25</b>	<b>18</b>	<b>21</b>	<b>5</b>	<b>15</b>	<b>18</b>
Project Engineer	10	5	5	5	5	5	5	5	5	5	5	5
Site Sub Engineer	10	5	5	5	8	8	10	5	8	0	5	5
Site Surveyors	10	5	5	8	8	8	10	8	8	0	5	8
<b>Experience in similar assignments</b> (10y or >=10, <10y or 5y=5, <5 or 3y =3, <3y=0)	<b>30</b>	<b>30</b>	<b>0</b>	<b>25</b>	<b>15</b>	<b>13</b>	<b>30</b>	<b>23</b>	<b>25</b>	<b>10</b>	<b>30</b>	<b>30</b>
Project Engineer (Experience)	10	10	0	10	0	5	10	10	10	10	10	10
Site Sub Engineer (Experience)	10	10	0	10	10	5	10	3	10	0	10	10
Site Surveyors (Experience)	10	10	0	5	5	3	10	10	5	0	10	10
<b>c Equipment</b> (one set of Equipment =1 Mark)	<b>3</b>	<b>1</b>	<b>1</b>	<b>2</b>	<b>2</b>	<b>2</b>	<b>1</b>	<b>1</b>	<b>1</b>	<b>2</b>	<b>2</b>	<b>3</b>
Equipment, Machinery and Transport Owned	3	-	1	2	2	2	1	1	1	2	2	3
Equipment, Machinery and Transport hired/leased	3	1	-									
<b>d Financial</b>	<b>7</b>	<b>7</b>	<b>6</b>	<b>4</b>	<b>2</b>	<b>7</b>	<b>5</b>	<b>6</b>	<b>6</b>	<b>2</b>	<b>6</b>	<b>7</b>
Bank Statement or audited accounts (5y=3, <5y or =3y =2, <3y=0)	3	3	3	2	0	3	2	3	3	2	2	3
Annual Turnover (50m =2 Marks, <50m or =30m=1, below 30m=0)	2	2	2	1	1	2	1	1	2	0	1	2
Income Tax Return (5y=2, <5y or =3y = 1, below 3 y = 0)	2	2	1	1	1	2	2	2	1	0	3	2
<b>Total Part (B) Roads &amp; Water Supply</b>	<b>100</b>	<b>80</b>	<b>52</b>	<b>70</b>	<b>70</b>	<b>73</b>	<b>91</b>	<b>78</b>	<b>83</b>	<b>49</b>	<b>83</b>	<b>88</b>

  
Asadullah Shaikh

Executive Engineer Provincial Buildings-III / Member  
Procurement Committee IMFS  
Works & Services Department

  
Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS

  
Muhammad Ali Memon  
Senior Rural Infrastructure Engineer  
Member / Secretary  
Procurement Committee IMFS




**PART "A" FISHERIES SECTOR (JETTIES)**  
**EVALUATION SHEET FOR PRE-QUALIFICATION OF CONTRACTORS**  
**IMPROVEMENT OF MAJOR FISHERMEN'S SETTLEMENTS AND REHABILITATION**  
**OF DISASTER AFFECTED AREAS IN COASTAL AREAS OF THATTA & BADIN**


Evaluation Criteria	Max Weight	M. Ayub Brothers (A)	Jaffar Sani (A)	MPL (A)	Amatul (A)
		Score	Score	Score	Score
<b>a Experience and Past Performance</b>	<b>30</b>	<b>12</b>	<b>0</b>	<b>0</b>	<b>30</b>
List of Similar assignments with undertaken in last 10 years (3 for each assignment)	15	6	0	0	15
List of assignments executed in similar Geographical condition (3 for each assignment)	15	6	0	0	15
<b>b Key Personnel Qualification &amp; Experience</b>					
<b>Academic Qualification</b> (Basic=5, Additional=3, PhD=2)	<b>30</b>	<b>5</b>	<b>15</b>	<b>10</b>	<b>18</b>
Project Engineer	10	0	5	5	5
Site Engineer	10	5	5	5	5
Site Supervisor	10	0	5	0	8
<b>Experience in similar assignments</b> (10y or >=10, <10y or 5y=5, <5 or 3y =3, <3y=0)	<b>30</b>	<b>10</b>	<b>5</b>	<b>10</b>	<b>20</b>
Project Engineer (Experience)	10	0	0	0	10
Site Engineer (Experience)	10	10	5	10	5
Site Supervisor (Experience)	10	0	0	0	5
<b>c Equipment</b> (one set of Equipment =1 Mark)	<b>3</b>	<b>1</b>	<b>0</b>	<b>0</b>	<b>3</b>
Equipment, Machinery and Transport Owned	3	1	0	0	3
Equipment, Machinery and Transport hired/leased	3	-	-	-	0
<b>d Financial</b>	<b>7</b>	<b>7</b>	<b>4</b>	<b>4</b>	<b>4</b>
Bank Statement or audited accounts (5y=3, <5y or =3y =2, <3y=0)	3	3	2	2	2
Annual Turnover (50m =2 Marks, <50m or =30m=1, below 30m=0)	2	2	1	1	1
Income Tax Return (5y=2, <5y or =3y = 1, below 3 y = 0)	2	2	1	1	1
<b>Total Part (A) Jetties</b>	<b>100</b>	<b>35</b>	<b>24</b>	<b>24</b>	<b>75</b>

  
Asadullah Shaikh

Executive Engineer Provincial Buildings-III / Member  
Procurement Committee IMFS  
Works & Services Department

  
Muhammad Ali Memon

Senior Rural Infrastructure Engineer  
Member / Secretary  
Procurement Committee IMFS

  
- 24/3/14

Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS