



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296936, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

NO: SBEP/USAID/PD/1549/2015
Karachi. Dated: 22/04/2015.

The Managing Director,
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.

Subject: HOISTING OF BID EVALUATION REPORT ON SPPRA WEBSITE

NIT Ref: SBEP/USAID/PD/1334/2015, Dated: 26/01/2015

Bid Ref: SBEP-P07-SUK-II

Please find the enclosed hard copies of Bid Evaluation Report along with Comparative Statement of Bids (Summary of Cost).

You are requested to hoist the above mentioned documents on SPPRA website as per rule 45 of SPPRA Rule 2010.

SPPRA INWARD DIARY
NO: 15211
DATED: 20-04-15

Urgent
Pl. put up on file.

22/4

MRP.

(Tameezuddin Khero)
Program Director

2/5
15211


BID EVALUATION REPORT


(In compliance to Rule 45 of SPP Rules 2010)


1. Name of Procuring Agency:	Program Management & Implementation Unit, Sindh Basic Education Program, Education & Literacy Deptt. Govt. of Sindh
2. Tender Reference No:	Package No. SBEP-P07-SKR-II
3. Tender Description/ Name of Work/Item:	Construction of Two (02) Schools in District Sukkur (Taluka Sukkur City), Package-07
4. Method of Procurement:	Single Stage One Envelope Procedure
5. Tender Published:	Tender Documents issued to all the pre-qualified contractor firms vide Letter No. SBEP/USAID/PD/1334/2015 dated 26/01/2015.
6. Total Bid documents issued:	25
7. Total Bids Received:	04
8. Technical Bid Opening date (if applicable):	N/A
9. No of Bid technically qualified (if applicable):	N/A
10. Bid(s) Rejected:	01
11. Financial Bid Opening date:	16 th February 2015 @ 1630 Hours


12. Bid Evaluation Report:

S #	Name of Firm or Bidder	Cost Offered by Bidder (PKR)	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	M/s. Shoukat Khan & Co. Lalazar Colony, Mansehra Road Abbottabad	154,782,051	3 rd	15.27% above	Higher Rates	---
2	M/s. Fazal & Brothers. Fazal Heights, Qasimabad, Hyderabad	145,798,054	1 st Lowest	7.94% above	1 st lowest evaluated responsive bidder with acceptable market rates	Recommended for award of work
3	M/s. Maqbool Ahmed & Co Office No. 101, 1st Floor, C-6, Silver Square, Street 33, Tauheed Commercial Area, Phase-V, DHA Karachi	146,030,979	2 nd	8.75% above	Higher Rates	
4	M/s. Badar Engg Works. C-175, Block-9, Gulshan-E-Iqbal, Karachi	---	---	---	---	Non- Responsive and rejected as per sub-clause: IB-26.4 of Instructions to Bidders. i.e. Bid Security submitted of amount less than as required as per tender requirements.


Addl. Secretary (GA/C)
E&L Deptt. Govt. of Sindh
(Member, Procurement Committee)


Director (Road Planning, Designing & Asset Management)
Road Sector Development, Directorate of W&S Deptt, GoS
(Member, Procurement Committee)



Chief of Party
M/s. Halcrow Pakistan (Pvt.) Ltd.
(Co-Opted Member)


Program Director, SBEP
(Chairman & Convener, Procurement Committee)


SINDH BASIC EDUCATION PROGRAM
CONSTRUCTION OF NEW SCHOOLS FOR UPGRADATION OF EXISTING SCHOOLS
Package No: SBEP-P07-SKR-II, Construction of Two School in District Sukkur
COMPARATIVE STATEMENT OF BIDS


SUMMARY OF COST

S. No	SCHOOL NAME	Engineer's Estimate	M/s Shoukat Khan & Co.	%age Diff.	M/s Fazal & Brothers	%age Diff.	M/s Maqbool Ahmed & Co.	%age Diff.	M/s Badar Engg Works	%age Diff.
1	Govt. (P) Municipal Boys High School, Old Sukkur, Taluka Sukkur City	72,754,374	84,642,886	16.34%	76,628,253	5.32%	77,610,158	6.67%	NON-RESPONSIVE	
2	GBHS Masoom Shah Minara Taluka Sukkur City	61,147,425	69,806,685	14.16%	63,303,801	3.53%	64,082,121	4.80%		
Total Cost of School Buildings:		133,901,799	154,449,571	15.35%	139,932,054	4.50%	141,692,279	5.82%		
Rebate offered (if any)		-	-		-		-			
Amount After Rebate (Rs.)		133,901,799	154,449,571	1.00%	139,932,054	4.50%	141,692,279	5.82%		
Subtracting Amount of Provisional Sum for comparison		(800,000)	(800,000)		(800,000)		(800,000)			
Net Cost of School Buildings		133,101,799	153,649,571	15.44%	139,132,054	4.53%	140,892,279	5.85%		
Adding Daywork cost (Commulative for two Schools)		1,176,539	1,132,480		5,866,000		5,138,700			
Total Bid Price (Rs.)		134,278,338	154,782,051	15.27%	144,998,054	7.98%	146,030,979	8.75%		
Adding Provisional Sum amount in the bid price of lowest bidder (M/s. Fazal & Brothers)		800,000			800,000					
FINAL BID PRICE (Rs.)		135,078,338			145,798,054	7.94%				


 Addl. Secretary (GA/C)
 Education & Literacy Department
 Government of Sindh
 Member


 Director (Road Planning, Designing &
 Asset Management), Road Sector,
 Development Directorate,
 W&S Deptt, Government of Sindh
 Member


 Rep. of M/s. Halcrow Pakistan Pvt.
 Ltd (Co-Opted Member)


 Program Director, PMIU-SBEP
 Education & Literacy Department
 Government of Sindh
 Chairman & Convener of Committee

SINDH BASIC EDUCATION PROGRAM

CONSTRUCTION OF NEW SCHOOLS FOR UPGRADATION OF EXISTING SCHOOLS

Package No: SBEP-P07-SKR-II, Construction of Two School in District Sukkur

GOVT. (P) MUNICIPAL BOYS HIGH SCHOOL, OLD SUKKUR (TALUKA SUKKUR CITY)

COMPARATIVE STATEMENT OF BIDS

SUMMARY OF TENDERED COST

CODE	Description	Engineer's Estimate	M/s Shoukat Khan & Co.	%age Diff	M/s Fazal & Brothers	%age Diff	M/s Maqbool Ahmed & Co.	%age Diff
A.	GENERAL ITEMS	2,763,200	3,605,620	30%	2,528,600	-8%	2,388,390	-14%
B.	CIVIL WORKS	54,447,973	61,714,007	13%	56,918,490	5%	62,138,479	14%
C.	EXTERNAL WORKS	6,240,365	7,431,711	19%	7,186,013	15%	6,428,976	3%
D.	ELECTRICAL WORKS	6,242,870	7,354,000	18%	6,504,607	4%	4,439,300	-29%
E.	PLUMBING WORKS	3,059,966	4,537,548	48%	3,490,543	14%	2,215,014	-28%
Total Cost:		72,754,374	84,642,886		76,628,253		77,610,158	

SINDH BASIC EDUCATION PROGRAM

CONSTRUCTION OF NEW SCHOOLS FOR UPGRADATION OF EXISTING SCHOOLS

Package No: SBEP-P07-SKR-II, Construction of Two School in District Sukkur

GBHS MASOOM SHAH MINARA (TALUKA SUKKUR CITY)

COMPARATIVE STATEMENT OF BIDS

SUMMARY OF TENDERED COST

CODE	Description	Engineer's Estimate	M/s Shoukat Khan & Co.	%age Diff	M/s Fazal & Brothers	%age Diff	M/s Maqbool Ahmed & Co.	%age Diff
A.	GENERAL ITEMS	3,616,275	4,657,410	29%	3,307,690	-9%	3,071,895	-15%
B.	CIVIL WORKS	44,068,441	48,788,337	11%	45,284,993	3%	49,127,143	11%
C.	EXTERNAL WORKS	6,863,802	8,318,894	21%	7,656,399	12%	7,492,616	9%
D.	ELECTRICAL WORKS	3,817,411	4,142,300	9%	3,811,647	0%	2,471,455	-35%
E.	PLUMBING WORKS	2,781,495	3,899,745	40%	3,243,072	17%	1,919,012	-31%
Total Cost:		61,147,425	69,806,685		63,303,801		64,082,121	



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi
SBEP/USAID/PD/ 1385 /2015
Karachi, Dated: 16/02/2015

Minutes of 33rd Procurement Committee Meeting of SBEP-PMIU

Subject: Opening of Bids for construction of two (02) schools (Package 07) in District Sukkur.

Bid Reference No: SBEP-07-SUK-II.

Attendance sheet:

- a. Attendance sheet attached.

1. Proceedings:

- a. Bids were opened and the offered bids along with the bid security were documented in the attached sheet.
- b. The committee agreed to depute Halcrow Pakistan for the evaluation and scrutiny of bids and other documents and may present the outcome of evaluation before the committee in the next meeting.

(Rehan Iqbal Baloch)
Member
Add. Secretary (GA/C)
Education & Literacy Dept.
Gov of Sindh

(Chowdhry M. Ali)
Member
Director
(Road Planning, Designing & Asset Management)
Road Sector Development
Directorate of W&S Department
Gov of Sindh.

(Sohail S. Siddiqui)
Co-opted Member
Chief of Party
Halcrow Pakistan

(Tameezuddin Khero)
Chairman Procurement Committee/
Program Director, PMIU, SBEP
Education & Literacy Department
Gov of Sindh



February 16th, 2015 at 4:30 PM

BID OPENING STATEMENT
Construction of two (02) Schools in Sukkur II (Package 07)

D-29, Block-2, Clifton, Karachi.

USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh

S.No	Name of Company	Name of Company's Representative	Designation of Representative	Signature	Bid Amount (PKR)	Tobes	Final Amount (PKR)	Bid Security			
								Form of Security	Bank	Issuing Date	Amount (PKR)
1	Mr. Shoukat Khan Co.	Received by Comior.	-	-	156,362,053/-	-	156,362,053/-	Bank	Sonnet Bank	12/2/15	19,55,000/-
2	Mr. Farzad Q. B. Raza Khan	Abdul Sattar Kanio.	President		140,394,054/-	-	140,394,054/-	Pay order	Bank M. M. S. Hyderabad	16/2/15	
3	Mr. Magboob Ahmad R.G.	Munsoor Mansoor	Director		142,130,998/-	-	142,130,998/-	30,50,000/-	MC-B Bank Ltd. Min	16/2/15	
4	Mr. Bader Ezz. Wazir	Mohammad Zaq.	Consultant		160,988,840/-	1%	149,719,867/-	Bank	Bank of Punjab	16/2/15	
5					149,999,563.77		149,999,563.77				
6											
7											
8											
9											
10											

Tamraz Khan

Rehan Iqbal Baloch

Chaudhry M. Ali

Sohail S Siddiqui

(Tamraz Khan)
Chairman Procurement Committee/
Program Director (PMIL-SBE)
Education & Literacy Dept
Gov of Sindh

(Rehan Iqbal Baloch)
Member
Add. Secretary (G/A/C)
Education & Literacy Dept
Gov of Sindh

(Chaudhry M. Ali)
Member
Director (Road Planning, Designing & Asset Management)
Road Sector Development
Directorate of W&S Department, Gov of Sindh

(Sohail S Siddiqui)
Co-opted Member
Chief of Party
Hakroon Pakistan



USAID-SINDH BASIC EDUCATION PROGRAM
(PROGRAM MANAGEMENT & IMPLEMENTATION UNIT)
EDUCATION AND LITERACY DEPARTMENT
GOVERNMENT OF SINDH

33rd Procurement Committee Meeting
Held on 16-02-2015 (4.30 PM)
at PMIU-SBEP, D-29 Clifton, Karachi

Opening of Bids for construction of two (02) schools (Package 07) in District Sukkur.

S.No	Name	Designation	Department	Contact & Email	Signature
1	Tameezuddin Khero	Program Director	PMIU / SBEP		Tameez Khero
2	Rehan Iqbal Baloch	Add. Secretary (G/A/C)	Education & Literacy Dept, Gov of Sindh		Rehan
3	Chowdhry M. Ali	Director (Road Planning, Designing & Asset Management), Road Sector Development Directorate	W&S Department, Gov of Sindh	0341-2047649	
4	Akram Ali Khawaja	Dy. Program Director	PMIU / SBEP	0395-2131312	
5	Sohail S. Siddique	Chief of Party	Hakrow Pakistan		
6	M. Qia	Coordinator	Bakhar E-mail: M/S Faqir & Brothers.	0321-9200588	
7	Mohdul Sattar Kharin	Assistant	M/S Mayhap Advocate Jco	0333-3540876	
8	Mansoor Ahmed	Director		0320-3134580	
9	TARQA CASIF	HR Advisor	PMIU-SBEP		
10	Tauqir Khawaja	SEA	PMIU		



USAID-SINDH BASIC EDUCATION PROGRAM
(PROGRAM MANAGEMENT & IMPLEMENTATION UNIT)
EDUCATION AND LITERACY DEPARTMENT
GOVERNMENT OF SINDH

33rd Procurement Committee Meeting
Held on 16-02-2015 (4:30 PM)
at PMU-SBEP, D-29 Clifton, Karachi

Opening of Bids for construction of two (02) schools (Package 07) in District Sukkur.

S.No	Name	Designation	Department	Contact & Email	Signature
11	S. Kurrain Shehryar	P/O	SBEP PMU	S.Kurrain@sbep.gov.pk	
12	A.K. Maslofa	M.E.D.C	SBEP PMU		
13	Abdulmalik Memon	Contracts Engr.	Halesi.	Abdulmalik Memon@halesi.gov.pk	
14					
15					
16					
17					
18					
19					
20					
21					
22					