



# KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

## BID EVALUATION REPORT


|    |  |   |
|----|--|---|
| 1  | Name of Procuring Agency :                       | KARACHI WATER & SEWERAGE BOARD  |
| 2  | Tender Reference No:                             | SPPRA Serial No.16517 I.D No. /2013   |
| 3  | Tender Description/Name of Work/Item:            | REPAIRING / STRENGTHENING LEAKED JOINTS "EXTERNAL VATTA AT 24" DIA PRCC TO DISTRIBUTION MAIN FROM N.E.K PUMP HOUSE AL-AZHER GARDEN SCHEME-33. |
| 4  | Method of Procurement:                           | Single Stage (One Envelop)  |
| 5  | Tender Published:                                | Through Web Site  |
| 6  | Total Bid Documents Sold:                        | 2 Nos   |
| 7  | Total Bid Received:                              | 2 Nos   |
| 8  | Technical Bid Opening Date (if applicable):      | N/A   |
| 9  | No. of Bid Technically Qualified (if applicable) | N/A   |
| 10 | Bid (s) Rejected:                                | 01 No   |
| 11 | Financial Bid Opening Date:                      | 11-06-2013  |

### 12 BID EVALUATION REPORT


| S # | Name of Firm / Bidder    | COST OFFERED BY THE BIDDER | RANKING IN TERMS OF COST | COMPARISON WITH ESTIMATED COST | REASON FOR ACCEPTANCE/ REJECTION | REMARKS  |
|-----|--------------------------|----------------------------|--------------------------|--------------------------------|----------------------------------|--|
| 1   | M/s.Razi Associates      | Rs.9,89,000/-              | 1 <sup>st</sup> Lowest   | @ 0.0004% Below                | Substantially Responsive         | P.O # AAA 11333228 ABL University Road Branch Karachi Rs.20,000/- Recommended for sanction |
| 2   | M/s.M.Kashan Enterprises | Rs.9,89,102/-              | -                        | @ 0.010% Above                 | Un-Responsive                    | P.O not Attached   |

The all concerned bidder are being informed accordingly.


M/s. Razi Associates declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

  
(Nizamuddin Siddiqui)  
Accounts Officer (Distt. Malir)  
Member / Secretary

  
(Saif-ul-Haque)  
Additional Director  
Internal Audit - KMC  
Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Imran Asif)  
Chief Engineer (Distt. Malir)  
Member

  
(Abdul Rahim Khattai)  
Chief Engineer (IPD)  
Convener



# NOTE SHEET

(Page 05)

Paras


Reference

SUB: REPAIRING / STRENGTHENING LEAKED JOINTS  
"EXTERNAL VATTA AT 24" DIA PRCC TO DISTRIBUTION  
MAIN FROM N.E.K PUMP HOUSE AL-AZHER GARDEN  
SCHEME-33.


## 6. Recommendation of the Committee


Two Contractors participated in the bid, one responsive bid was evaluated and one bid was rejected due to P.O not attached, the lowest bidder of M/s.Razi Associates quoted / corrected bid cost amounting of Rs.9,89,000/- (Rupees Nine Lac and Eighty Nine Thousand only), the Procurement Committee-I assessed the bid of Lowest Bidder on market rate basis which is reasonable and recommended for approval of Competent Authority, KW&SB. Expenditure is chargeable to the H/A No.5363-18 for the financial year 2012-2013 to meet the expenditure.




  
(Nizamuddin Siddiqui)  
Accounts Officer (Distt. Malir)  
Member / Secretary

  
(Saif-ul-Haque)  
Additional Director  
Internal Audit - KMC  
Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Imran Asif)  
Chief Engineer (Distt. Malir)  
Member

  
(Abdul Rahim Khattai)  
Chief Engineer (IPD)  
Convener

32  
The C.E (District Malir), KW&SB

DMDC(F) :-

  
12/06/2013

# NOTE SHEET

(Page 04)

Paras

Reference

SUB: REPAIRING / STRENGTHENING LEAKED JOINTS  
"EXTERNAL VATTA AT 24" DIA PRCC TO DISTRIBUTION  
MAIN FROM N.E.K PUMP HOUSE AL-AZHER GARDEN  
SCHEME-33.

## EVALUATION REPORT

### 25 1. ENGINEER'S ESTIMATE

The concerned Executive Engineer (Water), Scheme-33 division prepared an estimate for amount of Rs.9,89,004/- which was checked by Design Office for an amount of Rs.9,89,004/- for the above mentioned work. The M.D. KW&SB has accorded approval vide Para-22/N3.

### 26 2. BIDDING DOCUMENT

The bidding documents were prepared by concerned Executive Engineer. The bidding documents are based on the design for the work prepared by concerned Executive Engineer (Water) Scheme-33 Division.

### 27 3. BIDDING PROCEDURE

The invitation of tenders and availability of tender documents were notified through Web Site vide No.EE/Water/Sch-33/KW&SB/12/2013 dated: 22-05-2013 and SPPRA Web Site vide Serial No.16517 I.D No. /2013 which was opened on 11-06-2013.

### 28 4. RECEIPT OF BIDS

The Two bids were received on 11-06-2013 at 2.00 p.m and opened on same date at 2.30 p.m by Procurement Committee-I and announced the bids in presence of representative of bidders. The following bids were received and positions are as under:

| S.No | Name of Firms            | Quoted Price  | Corrected Price | Rank                   | Remarks                  |
|------|--------------------------|---------------|-----------------|------------------------|--------------------------|
| 1    | M/s.Razi Associates      | Rs.9,89,000/- | Rs.9,89,000/-   | 1 <sup>st</sup> Lowest | Substantially Responsive |
| 2    | M/s.M.Kashan Enterprises | Rs.9,89,102/- | Rs.9,89,102/-   | -                      | Un-Responsive            |

### 29 5. PROCUREMENT COMMITTEE-I

The Procurement Committee as per Rule-7 of SPPRA-2010 has been re-constituted by the Competent Authority as per SPPRA's advised comprising on the following officer for opening of bids and all bids shall be evaluated in accordance with the Evaluation Criteria and other terms and condition set forth in the bidding documents under rule 42(i) of SPPR 2010 vide No.KWSB/CE(IPD)/2013/236 dated:15-03-2013:

12/6/2013

|   |   |              |
|---|---|--------------|
| 1 | Chief Engineer (IPD), KW&SB               | Convener     |
| 2 | Chief Engineer (District Malir), KW&SB    | Member       |
| 3 | Additional Director Internal Audit KMC    | Member       |
| 4 | Superintending Engineer (KMC)             | Member       |
| 5 | Accounts Officer (District Malir), KW&SB. | Member/Secy. |

The meeting of the Procurement Committee-I was held on 12-06-2013 at 3.00 p.m in the office of C.E (IPD), KW&SB vide meeting notice No.AO/D.M/SQ/KW&SB/2013/1137/2909 dated:11-06-2013.


## COMPARATIVE STATEMENT


Name of Work: REPAIRING / STRENGTHENING LEAKED JOINTS "EXTERNAL VATTA AT 24" DIA PRCC TO DISTRIBUTION MAIN FROM N.E.K PUMP HOUSE AL-AZHER GARDEN SCHEME-33

| Item No                       | Description of Work   | Estimated Cost |      |          | M/s. Razi Associates |            | M/s. M. Kashan Enterprises |            |          |            |
|-------------------------------|---|----------------|------|----------|----------------------|------------|----------------------------|------------|----------|------------|
|                               |   | Quantity       | Rate | Per      | Amount               | Rate       | Amount                     | Rate       | Amount   |            |
| 1                             | Repairing of leakages on PRCC Pipe "External Vatta" i/c excavation, de-watering gunny bags labour sealing material, backfilling etc. 24" dia  | 49.00          | Nos  | 18360.00 | Each                 | 899,640.00 | 18360.00                   | 899,640.00 | 18362.00 | 899,738.00 |
| 2                             | Providing & Fixing M.S Split Stepped Collar on PRCC pipe 18" dia wide fabricated with 3/8" thick M.S plate 3/4" thick M.S square bars on both ends with a total weight as mentioned against each item, it i/c the cost of 4 Nos 3/4 thick M.S flanges, nuts & bolts rubber packing, labour and sealing material etc. complete Net Weight 142.74 Kg. 24" dia | 2.00           | Nos  | 26101.00 | Each                 | 52,202.00  | 26100.00                   | 52,200.00  | 26102.00 | 52,204.00  |
| 3                             | Providing & Fixing M.S Sleeve Collar on PRCC Pipe 18" dia wide fabricated with 3/8" thick ring at centre 3/4 thick M.S square bars on both ends with a total weight as mentioned against each item. It i/c the cot of sealing material labour etc Complete Net Weight 100.58 kgs 24" dia  | 2.00           | Nos  | 18581.00 | Each                 | 37,162.00  | 18580.00                   | 37,160.00  | 18580.00 | 37,160.00  |
| TOTAL QUOTED / CORRECTED COST |   |                |      |          |                      | 989,004.00 |                            | 989,000.00 |          | 989,102.00 |
|                               |   |                |      |          |                      | 989,004    |                            | 989,000    |          | 989,102    |
|                               |   |                |      |          |                      |            | <b>1st</b>                 |            |          | <b>2nd</b> |

  
 (Nizamatullah Siddiqui)  
 Accounts Officer (Distt. Malir)  
 Member / Secretary

  
 (Saif-ur-Haque)  
 Addl. Director Internal Audit  
 KMC - Member

  
 (Magsood Ahmed Shaikh)  
 Superintending Engineer (K.M.C)  
 Member

  
 (Imran Asif)  
 Chief Engineer (Distt. Malir)  
 Member

  
 (Abdul Rahim Khatt)  
 Chief Engineer (IPD)  
 Convener