

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

| 1 | Name of Procuring Agency: | KARACHI WATER & SEWERAGE BOARD |
|----|---|--|
| 2 | Tender Reference No: | KWSB/DPR/2013/67 published in daily "Dunya" daily "Awami Awaz" dated: 05-06-2013 SPPRA Serial No.16616 I.D No. /2013 |
| 3 | Tender Description/Name of Work/Item: | REPLACEMENT OF LIFTING ARRANGEMENT OF EXISTING REGULATING GATE OF R.C.C CANAL AT GUJJO HEAD WORK. |
| 4 | Method of Procurement: | Single Stage (One Envelop) |
| 5 | Tender Published: | Through Prss / Web Site |
| 6 | Total Bid Documents Sold: | 4 Nos |
| 7 | Total Bid Received: | 3 Nos / |
| 8 | Technical Bid Opening Date (if applicable): | <u>N/A</u> |
| 9 | No. of Bid Technically Qualified (if applicable) | N/A |
| 10 | Bid (s) Rejected: | 01 No |
| 11 | Financial Bid Opening Date: | 21-06-2013 |

12 BID EVALUATION REPORT

| S# | Name of Firm / Bidder | COST OFFERED BY THE BIDDER | RANKING IN TERMS OF COST | COMPARISON WITH ESTIMATED COST | REASON FOR ACCEPTANCE/ REJECTION | REMARKS |
|----|---|-------------------------------|--------------------------------|--------------------------------------|--|---|
| 1 | M/s.Al-Hamd Construction & Contractor | Rs.24,97,312/- | I st Lowest | @4.674%Above | Substantially Responsive | P.O # 1154173 KASB Bank Adam Arcade Shaheed-e- Millat Road Branch Karachi Rs.50,000/- Recommended for Sanction. |
| 2 | M/s.Hawan Construction Co. | Rs.25,05,934/- | 2 nd Lowest | @5.036%Above | Substantially Responsive | P.O # 1120689 KASB Bank Khalid Bin Waleed Branch Karachi Rs.52,000/- |
| 3 | M/s.Al-Rehman Construction & Contractor | Rs.25,14,797/- | 3 rd Lowest | @5.407%Above | Un-Responsive | Pay Order Not Attached |

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPR 2010.

M/s. Al-Hamd Construction & Contractor declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Riaz Khalid Bajwa) Accounts Officer (B.T) Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Zafar Ali Palijo) Chief Engineer (B.T) Member (Abdul Rahlm Khatti) Chief Engineer (IPD)

Convener

COMPARATIVE STATEMENT

Name of Work: REPLACEMENT OF LIFTING ARRANGEMENT OF EXISTING REGULATING GATE OF R.C.C. CANAL AT GUJJO HEAD WORK.

| | | (00000000000000000000000000000000000000 | The same of the same of | |
|------------|---------|--|--|---|
| Amo | Rat | \dashv | Rate Amour | Amount |
| | | | | |
| C. | | .00 41,600.00 | 82.00 | 42,640.00 |
| | | | 90.00 | 20,790.00 |
| | | | 90 00 | 11 880 00 |
| | | | | |
| | | | | |
| | | .50 11,635.00 | 91.00 | 11,830.00 |
| | | | 37.00 | 37,481.00 |
| | | | | |
| | | | 000091 | 721 800 00 |
| 7 | 1 | - 1 | 9 | |
| Each 96,00 | | .00 100,800.00 | 50500.00 | 101,000.00 |
| Each 40,00 | | .00 42,000.00 | 21100.00 | 42,200.00 |
| | | | | |
| | | | | |
| | | | 578.00 | 995,316.00 |
| 4 | ALDEI . | | 579.00 | 50,621.97 |
| | -1560 | | 580.00 | 12,760.00 |
| | | Amount J 40,040.00 19,635.00 11,220.00 11,050.00 35,455.00 96,000.00 96,000.00 50 40,000.00 21 12,100.00 | Amount Rate 40,040.00 80.00 19,635.00 89.00 11,220.00 88.50 11,050.00 89.50 35,455.00 36.00 96,000.00 50400.00 1 40,086.50 577.00 9 12,100.00 577.50 | Amount Rate Amount Rate 40,040.00 80.00 41,600.00 82.00 19,635.00 89.00 20,559.00 90.00 11,220.00 88.50 11,682.00 90.00 11,050.00 89.50 11,635.00 91.00 35,455.00 36.00 36,468.00 37.00 96,000.00 360800 721,600.00 360900 40,000.00 21000.00 42,000.00 50500.00 48,086.50 577.00 593,594.00 578.00 12,100.00 577.50 12,705.00 580.00 |

Name of Work: REPLACEMENT OF LIFTING ARRANGEMENT OF EXISTING REGULATING GATE OF R.C.C. CANAL AT GUJJO HEAD WORK.

| | | | ŝ | 12 | = | 10 | - 10/2 | 9 | | 8 | | 7 | 6 | 5 | 140 | Item |
|-----|-----------|-------------------------------|--|--|--------------------|---|--------------|---|------------|--|--------------------------|--|---|--|----------|------------------------------------|
| | SAY | TOTAL QUOTED / CORRECTED COST | blasting and covering with epoxy solid coating with high grade marine epoxy. | It covers cleaning of all Mild Steel Parts plus sand | Protective coating | Cost of erection of system on top of bridge | x 2 Gear Box | Providing standard thrust bearing size 51120/T 32 2 No. | 2 gear box | Providing standard bearing size 16007/RLS-12, 2 Nos. x | frame M 12 x 120 mm Long | Nut bolts special galvanized anchor bolts for fixing | Thread cutting charges in shaft upto 16' ft. height | Machining charges: Lathe machine facing charges of main shaf 31.635 Rft x 2 Nrs.=63.35 Rft | | Description of Work |
| | | | 922 | | | 1 | 4 | | 4 | | 72 | ,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, | 32 | 63.35 | Qua | |
| | | | Sft | | | Job | Nos | | Nos | | Nos | | Job | Rsft | Quantity | |
| | | | 95 | | | 85000 | 16000 | | 3850 | | 550 | | 3000 | 750 | Rate | Estimated Cost |
| | | | P/Sft | | | P/Job | Each | | Each | | Each | | P/Job | 750 P/Rft | | ed Cost |
| | 2,385,789 | 2,385,789.00 | 87,590.00 | | | 85,000.00 | 64,000.00 | | 15,400.00 | | 39,600.00 | | 96,000.00 | 47,512.50 | Amount | |
| | | | 99.50 | | | 89250.00 | 16800.00 | | 4042.00 | | 577.00 | | 3077.00 | 787.00 | Rate | M/s.Al-Ha Cont |
| 16+ | 2,497,312 | 2,497,311.56 | 91,739.00 | | | 89,250.00 | 67,200.00 | | 16,168.00 | | 41,544.00 | | 98,464.00 | 49,856.45 | Amount | M/s.Al-Hamd Const. & Contractor |
| | | | 100.00 | | | 89300.00 | 16850.00 | | 4045.00 | | 579.00 | | 3152.00 | 789.00 | Rate | M/s. Constru |
| 2nd | 2,505,934 | 2,505,934.12 | 92,200.00 | | | 89,300.00 | 67,400.00 | | 16,180.00 | | 41,688.00 | | 100,864.00 | 49,983.15 | Amount | M/s.Hawan Construction Co. |

(Riaz Knalid Balwa) 3 Accounts Officer (B.T) Member / Secretary

(Saif-ul-Haque) Addl. Director Internal Audit KMC - Member

mal Audit Superinte

(Magsood Ahmed Shaikh)
Superintending Engineer (K.M.C)
Member

(Zafar Ali Palijo) Chief Engineer (B.T) Member

(Abdul Rahipa-khatti) Chief Engineer (IPD) Convener



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

| 1 | Name of Procuring Agency: | KARACHI WATER & SEWERAGE BOARD |
|----|---|---|
| 2 | Tender Reference No: | KWSB/DPR/2013/67 published in daily "Dunya" daily "Awami Awaz" dated: 05-06-2013 SPPRA Serial No.16616 LD No. /2013 |
| 3 | Tender Description/Name of Work/Item: | REPLACEMENT OF LIFTING ARRANGEMENT OF EXISTING REGULATING GATE OF K-II CANAL AT GUJJO HEAD WORK. |
| 4 | Method of Procurement: | Single Stage (One Envelop) |
| 5 | Tender Published: | Through Prss / Web Site |
| 6 | Total Bid Documents Sold: | 4 Nos |
| 7 | Total Bid Received: | 3 Nos |
| 8 | Technical Bid Opening Date (if applicable): | N/A |
| 9 | No. of Bid Technically Qualified (if applicable) | N/A |
| 10 | Bid (s) Rejected: | <u>01 No</u> |
| 11 | Financial Bid Opening Date: | 21-06-2013 |

12 BID EVALUATION REPORT

| S# | Name of Firm / Bidder | COST OFFERED BY THE BIDDER | RANKING IN TERMS OF COST | COMPARISON WITH ESTIMATED COST | REASON FOR ACCEPTANCE/ REJECTION | REMARKS |
|-----|---|-------------------------------|--------------------------------|--------------------------------------|--|---|
| . 1 | M/s.Al-Hamd Construction & Contractor | Rs.24,98,658/- | 1 st Lowest | @4.731%Above | Substantially Responsive | P.O # 1154176 KASB Bank Adam Arcade Shaheed-e- Millat Road Branch Karachi Rs.50,000/ Recommended for Sanction |
| 2 | M/s.Al-Rehman Construction & Contractor | Rs.25,05,934/- | 2 nd Lowest | @5.036%Above | Substantially Responsive | P.O # 1120688 KASB Bank Khalid Bin Waleed Branch Karachi Rs.52,000/- |
| 3 | M/s.Hawan Construction Co. | Rs.25,14,797/- | 3 rd Lowest | @5.407%Above | Un-Responsive | Pay Order Not Attached |

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPR 2010.

M/s. Al-Hamd Construction & Contractor declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Riaz Khalid Bajwa)

Accounts Officer (B.T) Member / Secretary (Saif-ul-Hăque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Zafar Ali Palijo) Chief Engineer (B.T)

Member

(Abdul Railim Khatti) Chief Engineer (IPD)

Convener

COMPARATIVE STATEMENT

....

Name of Work: REPLACEMENT OF LIFTING ARRANGEMENT OF EXISTING REGULATING GATE OF K-II CANAL AT GUJJO HEAD WORK.

| 1. x 3. = 33 St @ 220 x 8 7.7 1.7 x 8. 40,040.00 00.20 | 17 1/86: 40,040,00 | 28 17 1788. 40,040,000 00.00 |
|---|--|---|
| O O I I I I I I I I I I I I I I I I I I | 2 | |
| 7 Kg/Sft i/c 5% wastage 231 Kg 85 P/Kg. 19,635.00 89.00 | 231 Kg 85 P/Kg. 19,635.00 | 231 Kg 85 P/Kg. 19,635.00 89.00 |
| Kg 85 P/Kg 11,220.00 | Kg 85 P/Kg 11,220.00 88.50 | Kg 85 P/Kg 11,220.00 88.50 11,682.00 |
| 85 P/Kg 11,220.00 85 P/Kg 11,050.00 35 P/Job 35,455.00 345000 Each 690,000 | 85 P/Kg 11,220.00 88.50 85 P/Kg 11,050.00 89.50 35 P/Job 35,455.00 36.00 345000 Each 690,000 360800 | 85 P/Kg 11,220.00 88.50 11,682.00 85 P/Kg 11,050.00 89.50 11,635.00 35 P/Job 35,455.00 36.00 36,468.00 345000 Each 690,000 360800 721,600.00 3 |
| P/Kg 11,220.00 P/Kg 11,050.00 P/Job 35,455.00 Each 690,000 Each 96,000.00 5 Each 40,000.00 2 | P/Kg 11,220.00 88.50 P/Kg 11,050.00 89.50 P/Job 35,455.00 36.00 Each 690,000 360800 Each 96,000.00 50400.00 Each 40,000.00 21000.00 | P/Kg 11,220.00 88.50 11,682.00 P/Kg 11,050.00 89.50 11,635.00 P/Job 35,455.00 36.00 36,468.00 Each 690,000 360800 721,600.00 3 |
| 11,220.00 11,050.00 35,455.00 36,000.00 40,000.00 5 | 11,050.00 89.50 11,050.00 89.50 35,455.00 36.00 690,000 360800 96,000.00 50400.00 40,000.00 21000.00 | 11,220.00 88.50 11,682.00 11,050.00 89.50 11,635.00 35,455.00 36.00 36,468.00 690,000 360800 721,600.00 3 |
| 2 5 | 88.50 89.50 36.00 360800 21000.00 | 88.50 11,682.00 89.50 11,635.00 36.00 36,468.00 360800 721,600.00 |
| 89.50 89.50 89.50 36.00 360800 21000.00 | | 20,559.00 11,682.00 11,635.00 36,468.00 721,600.00 |
| | 20,559.00 11,682.00 11,635.00 36,468.00 721,600.00 100,800.00 42,000.00 | <u></u> |

RIAZ KHAHD BAJ Accounts Officer (BT K.W. & S.B.

Name of Work: REPLACEMENT OF LIFTING ARRANGEMENT OF EXISTING REGULATING GATE OF K-II CANAL AT GUJJO HEAD WORK.

| | | | | = | 10 | 9 | ~ | 7 | 6 | O. | 110 | Item |
|---|-----------|-------------------------------|--|--------------------|---|--|---|---|---|--|----------|---|
| | SAY | TOTAL QUOTED / CORRECTED COST | blasting and covering with epoxy solid coating with high grade marine epoxy. | Protective coating | Cost of erection of system on top of bridge | Providing standard thrust bearing size 51120/T 32 2 No. x 2 Gear Box | Providing standard bearing size 16007/RLS-12, 2 Nos. x 2 gear box. | Nut bolts special galvanized anchor bolts for fixing frame M 12 x 120 mm Long | Thread cutting charges in shaft upto 16* ft. height | Machining charges: Lathe machine facing charges of main shaf-31.635 Rft x 2 Nrs.=63.35 Rft | | Description of Work |
| Ì | | | 922 | | - | 4 0 | 4 | 72 | 32 | 63.35 | Qua | 2 |
| | | | Sft | | Job | Nos | Nos | Nos | Job | Rft | Quantity | |
| | | | 95 | | 85000 | 16000 | 3850 | 550 | 3000 | 750 | Rate | Estimated Cost |
| Ì | | | P/Sft | | P/Job | Each | Each | Each | P/Job | P/Rft | | ed Cost |
| | 2,385,789 | 2,385,789.00 | 87,590.00 | | 85,000.00 | 64,000.00 | 15,400.00 | 39,600.00 | 96,000.00 | 47,512.50 | Amount | |
| | | | 99.50 | | 88000.00 | 16800.00 | 4042.00 | 577.00 | 3150.00 | -787.00 | Rate | M/s,Al-Ha Cont |
| | 2,498,658 | 2,498,657.56 | 91,739.00 | | 88,000.00 | 67,200.00 | 16,168.00 | 41,544.00 | 100,800.00 | 49,856.45 | Amount | M/s.Al-Hamd Const. & M/s.Al-Rehman Const. Contractor & Contractor |
| | | | 100.00 | | 89300.00 | 16850.00 | 4045.00 | 579.00 | 3152.00 | 789.00 | Rate | M/s.Al-Re |
| | 2,505,934 | 2,505,934.12 | 92,200.00 | | 89,300.00 | 67,400.00 | 16,180.00 | 41,688.00 | 100,864.00 | 49,983.15 | Amount | Al-Rehman Const. & Contractor |

(Riaz Khafid Bajwa) Accounts Officer (B.T) Member / Secretary Z

(Saif-ul-Haque)

Addl. Director Internal Audit KMC Member

Superintending Engineer (K.M.C) (Magsood Ahmed Shaikh) Member

> Chief Engineer (B.T) (Zafar Ali Palijo)

Member

Chief Engineer (PD) (Abdul Rahim Khata Convener