

OFFICE OF THE EXECUTIVE ENGINEER
CHOTIARI RESERVOIR (I) DIVISION SANGHAR

No. SKP/G-66/CRDS/ 426

Sanghar Dated: 24 / 03 / 2017

To,

M/s KMC & Co,
Government Contractor,
H# C-56 Left Bank Barrage Colony,
Hyderabad.

Subject:

WORK ORDER FOR CONSTRUCTION OF CIVIL WORK OF MAKHI FARASH LINK CANAL PROJECT (CHOTIARI PHASE-II) FOR WATER SUPPLY TO THAR COAL, LINING WORK OF THAR CANAL FROM RD 00+000 TO 18+000, IN CHOTIARI RESERVOIR (I), DIVISION, SANGHAR (PACKAGE A).

Reference: Your Bid for the subjected work on dated: 17.03.2017.

The lowest rates quoted by you for the subjected work @ Rate 58.98% Above (Fifty Eight point Ninety Eight percent above) for amounting to Rs: 380,500,979/- have been approved by the Chief Engineer Irrigation Development Region-II Hyderabad vide No. CEI/DEV-II/WB/427 dated 20/03/2017 as received through Project Director / SE Chotiari Reservoir Project Circle Sanghar vide letter No. Supdt:/PD/CRPC/289 dated 21/03/2017.

You are therefore requested to start the work within seven days of the receipt of this work order and complete the same within (09 Months) under the Supervision of Assistant Executive Engineer (OA) Sanghar of Chotiari Reservoir (I) Division Sanghar.

The following conditions should be followed strictly.

- 1/- The execution of work shall be in accordance with the schedule of progress as provided in contract documents.
- 2/- No Expenditure is to be incurred in beyond the original Administrative Approval and available funds.
- 3/- No premium shall be allowed on Non-schedule items, if any.
- 4/- No separate payment for carriage of material shall be made.
- 5/- All materials required for construction shall be procured and brought at site by you at your own cost from approved source / quarries.
- 6/- Income tax shall be deducted from the bills as per latest orders / instructions of competent authority.
- 7/- Work will be carried out strictly as per PWD specifications.

You should also nominate your authorized agent to whom the instructions at site of work are issued.

If you are a corporate body or firm, you should submit necessary partnership deed and power of attorney in favor of someone, who is to receive cheques / materials.


It is also believed that you have gone into the details of Contract Data before tendering for the work.

Copy of schedule 'B' is enclosed.

Executive Engineer
Chotiari Reservoir (I) Division
Sanghar

C.c.

- 1/- The Chief Engineer Irrigation Development Region-II Hyderabad for favor of his kind information.
- 2/- The Project Director / SE Chotiari Reservoir Project Circle Sanghar for favor of his kind information.
- 3/- The Director (A&F) Sindh Procurement Regulatory Authority (SPPRA) Barrack No. 8 Secretariat 4A Court Road Karachi
- 4/- The Assistant Executive Engineer (OA) Sanghar of Chotiari Reservoir (I) Division Sanghar, along with the copy of Schedule 'B' for information. He is directed to report actual date of start of the work and ensure the execution of work according to specification.


Executive Engineer
Chotiari Reservoir (I) Division
Sanghar

**MAKHI FARASH LINK CANAL PROJECT (CHOTIARI PHASE-II) FOR WATER SUPPLY TO THAR COAL
PACKAGE-A: LINING WORKS OF THAR CANAL FROM RD 0+000 TO 18+000**

**SCHEDULE-B
Bill of Quantities (BOQ)**

Sr. No.	Description of Items	Unit	Quantity	Rate (Rs)	Amount (Rs.)
1	Jungle clearance and removing within 100ft (light) Provisional Quantity (page NO.100 item No.4 (a).	% Sft	1,787,000	75.63	135,151
2	Excavation in foundation of buildings, bridges and other structures i/c dagbelling, dressing, refilling around the structure with excavated earth watering and ramming lead upto one chain and lift upto 5ft (In ordinary soil) (1/18 (b) P-4)	% Cft	36,000	3,176.25	114,345
3	Earth work excavation in irrigation channels drains etc. Dressed to design section grades and profiles excavated material disposed off and dressed within 50ft lead (page 1, item No.5a)	% Cft	9,881,732	2,420.00	23,913,793
4	Rehandling of earth work (b) Upto 50' (page No.2 item No.9(b))	% Cft	9,881,732	1,058.75	10,462,284
5	Borrow pit excavation undressed lead upto 100ft (a) ordinary soil, (page No.1, item 3a)	% Cft	5,287,060	2,117.50	11,195,350
6	Carriage of 100 Cft 5 Ton of all materials like stone, aggregate, spawl, coal, lime, Surkhi, etc: B.G Rail fastening point and crossing bridge, girders, Pipes sheets rail, M.S Bars etc: or 1000 Nos bricks, 10"x5"x3" or 1000 No Tiles, 12" x 6"x 2" or 150 Cft of timber or 100 Maundas of fuel wood by trucks or any other means owned by the contractors. (Schedule of Carriage Page 57 Item.1)	% Cft	5,287,060	407.00	21,518,336
7	Earth work compaction soft ordinary hard soil (b) laying earth work in 6" layers leveling dressing & watering for compaction etc complete. (page No.3, item No.13(b))	% Cft	5,287,060	354.00	1,871,619
8	Earth work compaction by sheep feet roller and power roller with optimum moisture content (a) for 95-100 % modified AASHO density (Page No. 2 item 7 a highways schedule)	% Cft	5,287,060	3,975.35	21,017,915
9	Granular Bedding with Hard or Powdery Murrum (Basic Schedule rates sindh Page 70 item No 71)	% Cft	1,002,635	1,800.00	18,047,422
10	Formation dressing and preparing sub-grade (ch;12 p 74 item no.1)				
	a) In Bed	% Sft	1,072,200	326.70	3,502,877
	b) On slope	% Sft	808,439	453.75	3,668,291
11	Cement concrete plain including placing, compacting, finishing, and curing complete (including screening and washing of stone aggregate) without shuttering. Ratio: 1:4:8. Volume-III, Part-II, I-5(i), P-16	% Cft	1,743.3	11,288.75	196,796
12	R.C.C work in all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid sperately. This rate also i/c all kind of forms, moulds, lifting, shuttering, curing, rendering and finishing the exposed surface.(i/c screening and washing of shingle) (a) RCC work in roof slabs, beams, column, rafts, lintels and other structural members laid in situ or pre-cast laid in position complete in all respects. (i) Ratio 1:2:4, 90lbs cement, 2cft sand, 4cft shingle 1//4" to 1/2" gauge. (i-6 (a)(1) p-16)	Cft	17,431	337.00	5,874,139
13	Fabrication of mild steel r/f for cement concrete incl cutting, bending, laying in position, making joints 2nd fastening ilc cost of binding wire.(also include removal of rust from bars) (b) using deformed bars. (i-8 (b) p-16)	Cwt	947.84	5,001.70	4,740,828
14	Cement Plaster 1.5" thick ratio (1:6) (ch;12 p-73 item no.5)				
	(a) On bed	% Sft	870,236	1,800.12	15,665,296
	(b) On slope	% Sft	774,697	2,011.87	15,585,897
15	Cement concrete lining ratio 1:2:4 (ch: 12 p-74 item 11, 2012)				
	a) In Bed	% Cft	290,250	13,789.32	40,023,556
	b) On slope	% Cft	258,716	14,227.95	36,810,040
	c) For Safety Step Ladders	% Cft	409	14,227.95	58,234

NAME OF SCHEME

CONSTRUCTION OF CIVIL WORK OF MAKHI FARASH LINK CANAL PROJECT (CHOTIARI PHASE-II), LINING WORK OF THAR CANAL FROM RD 00+000 TO 81+000, IN CHOTIARI RESERVOIR (I), DIVISION, SANGHAR

NAME OF WORK

PACKAGE -A LINING WORK OF THAR CANAL FROM RD-00+000 TO 18+000

Package-04-A

Position of Estimate		Position of Tender	
Schedule-B	Rs. 240246120 ✓	Schedule-B	Rs. 240246120
Add Cartage	Rs. 92692756	Non Schedule Item	Rs.(-) 2445409
Total	Rs. 332938876	Total Rs.	237800711
		58.98% Above	140254859
		Total Rs.	378055570
		Add Non Schedule Item	Rs. 2445409
		Total	Rs. 380500979

T.C - Estimate Cost x 100

Estimate Cost

380500979(-) 332938876

47562103 x 100

332938876

= 14.28%

Altaf Hussain
ASSISTANT DIRECTOR

Sindh Building Control Authority
Hyderabad

Suresh Kumar
EXECUTIVE ENGINEER
Chotiari Reservoir (I) Division

Sanghar

Zafiq Iqbal Khoro
PROJECT DIRECTOR/SE
Chotiari Reservoir Project Circle

Sanghar

*As recommended by procurement committee the lowest bid
" quoted by M/s KMC and Co 14.28% above the estimated
cost is hereby approved.*

CHIEF ENGINEER
Irrigation Development Region-II
Hyderabad.

**OFFICE OF THE EXECUTIVE ENGINEER
CHOTIARI RESERVOIR (I) DIVISION @ SANGHAR**

NO. SKP/G-66/CRDS/ 471 OF 2017 SANGHAR.

Dated: 24 / 3 / 2017.

LETTER OF ACCEPTANCE.

To,

M/s KMC & Co,
Government Contractor,
H# C-56 Left Bank Barrage Colony,
Hyderabad.

Subject: **CONSTRUCTION OF CIVIL WORK OF MAKHI FARASH LINK CANAL PROJECT (CHOTIARI PHASE-II) FOR WATER SUPPLY TO THAR COAL, LINING WORK OF THAR CANAL FROM RD 00+000 TO 18+000, IN CHOTIARI RESERVOIR (I), DIVISION, SANGHAR (PACKAGE A).**

Reference: Your bid dated 17.03.2017.

Your bid for the subjected work for a sum of Rs: 380,500,979/- (Contract Price) Rupees (Three Hundred Eighty Million Five Hundred Thousand Nine Hundred Seventy Nine) only being lowest, has been accepted and approved by Chief Engineer Irrigation Development Region-II Hyderabad vide No. CEI/DEV-II/WB/427 dated 20/03/2017 as received through Project Director / SE Chotiari Reservoir Project Circle Sanghar vide letter No. Supdt:/PD/CRPC/289 dated 21/03/2017.


Pursuance to the SPPRA rule 2010. You are requested to attend office of the undersigned for necessary contract agreement within 7 days after this letter acceptance.

Please note that failure to comply with stated requirement shall constitute sufficient ground for the annulment of the award and forfeiture of the Bid Security.

Executive Engineer
Chotiari Reservoir (I) Division
Sanghar

C.C. to:-

1. The Chief Engineer Irrigation Development Region-II Hyderabad, for information.
2. The Project Director / SE Chotiari Reservoir Project Circle Sanghar, for information.
- 3. The Director (A&F) Sindh Public Procurement Regulator Authority (SPPRA) Barrack No. 8 4A Cant Road Karachi.


Executive Engineer
Chotiari Reservoir (I) Division
Sanghar

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION / DEPTT. Irrigation Department
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Government of Sindh
- 3) TITLE OF CONTRACT P-A Civil Work of MFLC,Lining of Thar Canal RD 0 To 18
- 4) TENDER NUMBER Supdt:/PD/CRCP/220 dated 27.02.2017
- 5) BRIEF DESCRIPTION OF CONTRACT P-A Civil Work of MFLC,Lining of Thar Canal RD 0 To 18
- 6) FORUM THAT APPROVED THE SCHEME _____
- 7) TENDER ESTIMATED VALUE 380,500,979/-
- 8) ENGINEER'S ESTIMATE 332,938,876/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 48 Months
- 10) TENDER OPENED ON (DATE & TIME) 17.03.2017 at 02:30 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos.
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos.
- 14) BID EVALUATION REPORT Enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S KMC & Co. H# C-56 Barrage Colony Hyd:
- 16) CONTRACT AWARD PRICE 380,500,979/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). 1st

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE -
- c) TWO STAGE BIDDING PROCEDURE -
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE -

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	02-03-2017 SPPRA ID: 2147483647 at Sr No. 31926
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	<input checked="" type="checkbox"/>

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	N/A
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	-

Signature & Official Stamp of *Executive Engineer*
Authorized Officer, *Central Reservoir Division*
Sanghar

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print


Save

Reset

STANDARD FORMS

(Note: Standard Forms provided in this document for securities are to be issued by a bank. In case the bidder chooses to issue a bond for accompanying his bid or performance of contract or receipt in advance, the relevant format shall be tailored accordingly without changing the spirit of the Forms of securities).

NOT APPLICABLE



FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the —Agreement) made on the _____ day of 2017 in between Executive Engineer, Chotiari Reservoir (I), Division, Sanghar of the one part and M/S K.M.C. & CO- (hereinafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz "Makhi Farash Link Canal Project (Chotiari Phase-II), for Water Supply to Thar Canal Lining work of Thar Canal Canal from RD-00+000 to 18+000 should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices/Bill of quantities (BOQ);
 - (e) The Specifications; and
 - (f) The Drawings
3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.




4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.


Signature of the Contractor



(Seal)


Recommended Rs = 380,500,979/-

Signature of the Procuring Agency
Chotari Reservoir (II) Division
(Seal)

Signed, Sealed and Delivered in the presence of:

Witness:

(Name, Title and Address)

Recommended.

Project Director/S.E
Chotari Reservoir Project Circle
@ Sanghar
Witness: _____

CHIEF ENGINEER
Irrigation Development Region-II
Hyderabad.

(INTEGRITY PACT)
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC
PAYABLE BY CONTRACTORS
(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE)

Contract No. NTN-542/PD/CRP/220 Dated 27/7/07

Contract Value: Rs. 380,500,979/-

Contract Title: CONSTRUCTION OF CIVIL WORK OF MAKI LINK CANAL PROJECT (CHOTIARI PHASE-II), FOR WATER SUPPLY TO THAR COAL LINING WORKS OF THAR CANAL FROM RD-00+000 TO 18+000, IN CHOTIARI RESERVOIR (I), DIVISION, SANGHAR

M/s KMC & Co - hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from, from Procuring Agency (PA) except that which has been expressly declared pursuant hereto.

M/s KMC & Co accepts full responsibility and strict liability that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/s KMC & Co accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to



defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.


Notwithstanding any rights and remedies exercised by PA in this regard,

M/s KMC & Co - agrees

to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee

or kickback given by

as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from PA.



Executive Engineer,
Chotiari Reservoir (I) Division,
Sanghar

[Procuring Agency]



[Contractor]

OFFICE OF THE EXECUTIVE ENGINEER
CHOTIARI RESERVOIR (I) DIVISION, SANGHAR

No. SAC/G-2 (b)/CRDS/ 418 Sanghar 20 Dated: 03 /2017

To,

The Managing Director (SPPRA)
Sindh Public Procurement Regularity Authority,
Karachi.

Subject: **SUBMISSION OF BID REPORT (B.R).**

Reference: SPPRA ID NO. 31926.

It is Submitted that the Bid Evolution report of Construction of Civil work of Makhi Farash Link Canal Project (Chotiari Phase-II) for Lining Work of Thar Canal from RD 00+000 to 81+000, in Chotiari Reservoir (I) Division, Sanghar as desired.



Executive Engineer
Chotiari Reservoir (I) Division
Sanghar

SPPRA
NO: 2342
DATE: 26-03-17

OFFICE OF THE EXECUTIVE ENGINEER CHOTIARI RESERVOIR (I) DIVISION @ SANGHAR

BID EVALUATION REPORT


1	Name of Procuring Agency:	EXECUTIVE ENGINEER CHOTIARI RESERVOIR (I) DIVISION @ SANGHAR
2	Tender Reference Number:	Supdt:/PD/CRPC/220, Dated: 27/02/2017
3	Tender Description:	Construction of Civil Work of Makhi Farash Link Canal Project (Chotiari Phase-II), Lining Work of Thar Canal from RD 00+000 To 81+000, in Chotiari Reservoir (I), Division, Sanghar (Package-A)
4	Method of Procurement:	Single Stage (One Envelope)
5	Tender Published:	Through SPPRA Website (SPPRA ID-31926)
6	Total Bid Document Sold:	03 Nos.
7	Total Bid Received:	03 Nos.
8	Technical Bid Opening Date:	N/A
9	No. of Bid Technically Qualified	N/A
10	Bids Rejected	02 Nos.
11	Financial Bid opening date:	17.03.2017
12	Bid Evaluation Report	

S #	Name of Firm/ Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reason for Acceptance/Rejection	Remarks
1	M/s KMC & Co.	Rs. 380500979	1st Lowest	14.28% Above	Being Lowest. CDR #11532393 dt:15.03.2017 ABL	Accepted
2	M/s Sher Muhammad Mugheri & Co.	Rs. 384067990	2nd Lowest	15.36% Above	Being Lowest. CDR #10079232 dt:15.03.2017 ABL	Rejected
3	M/S MBC & Sons Builders	Rs. 385851495	3rd Lowest	15.89% Above	Being Higher. SD #06157778 dt:05.03-2017 UBL	Rejected

Certified that M/S KMC & Co. declared as the lowest Bidder by the committee and recommended for the sanction from competent authority. All concerned bidders are informed accordingly.



Altaf Hussain
Assistant Director
Sindh Building Control Authority
Hyderabad



Suresh Kumar
Executive Engineer
Chotiari Reservoir (I) Division
Sanghar




Zafar Iqbal Khoro
Project Director/SE
Chotiari Reservoir Project Circle
Sanghar


Comparative Statement

Name of Work: CONSTRUCTION OF CIVIL WORK OF MAKHI FARASH LINK CANAL PROJECT (CHOTIARI PHASE-II), LINING WORK OF THAR CANAL FROM RD 00+000 TO 81+000, IN CHOTIARI RESERVOIR (I), DIVISION, SANGHAR


S #	Description of Work	Estimated Cost				M/S KMC & Co.		M/s Sher Muhammad Mugheri & Co		M/S MBC & Sons Builder	
		Qty	Rate	Per	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Construction of Civil Work of Makhi Farash Link Canal Project (Chotiari Phase-II), Lining work of Thar Canal from RD-00+000 To 81+000, in Chotiari Reservoir (I), Division, Sanghar	01	332938876	Unit	332938876	380500979	380500979	384067990	384067990	385851495	385851495
	Total Quoted/Corrected				332938876		380500979		384067990		385851495



Altaf Hussain
Assistant Director
Sindh Building Control Authority
Hyderabad



Suresh Kumar
Executive Engineer
Chotiari Reservoir (I) Division
Sanghar



Zarifqbal Khoro
Project Director/SE
Chotiari Reservoir Project Circle
Sanghar

NTN No.SPPRA Serial No. 31926

Method of Procurement: Single Stage One Envelope.

Name of Work: CONSTRUCTION OF CIVIL WORK OF MAKHI FARASH LINK CANAL PROJECT (CHOTIARI PHASE-II), LINING WORK OF THAR CANAL FROM RD 00+000 TO 81+000, IN CHOTIARI RESERVOIR (I), DIVISION, SANGHAR

Date of opening: 17.03-2017


BIDDERS'ELIGIBILITY/QUALIFICATION REPORT

Eligibility/Qualification Criteria:

S #	Eligibility/Qualification Criteria	Bidders'Name		
		M/S KMC & Co.	M/s Sher Muhammad Mugheri & Co	M/S MBC & Sons Builder
1	Registration with PEC (if appli.)	Yes	Yes	Yes
2	NTN	Yes	Yes	Yes
3	Sales Tax Registration (FBR)	Yes	Yes	Yes
4	Registration with Sindh Revenue Qualification Criteria	Yes	Yes	Yes
5	Minimum 3 years' experience of relevant field	Yes	Yes	Yes
6	Turnover of at least last 3 years	Yes	Yes	Yes
7	Required Bid security is attached	Yes	Yes	Yes
8	Bid is signed, named and stamped by the authorized person of the firm along with the authorization letter.	Yes	Yes	Yes
9	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A	N/A
10	Qualified/Disqualified	Qualified	Qualified	Qualified



Altaf Hussain
Assistant Director
Sindh Building Control Authority
Hyderabad



Suresh Kumar
Executive Engineer
Chotiari Reservoir (I) Division
Sanghar



Zarif Iqbal Khoro
Project Director/SE
Chotiari Reservoir Project Circle
Sanghar

Name of Work: CONSTRUCTION OF CIVIL WORK OF MAKHI FARASH LINK CANAL PROJECT (CHOTIARI PHASE-II), LINING WORK OF THAR CANAL FROM RD 00+000 TO 81+000, IN CHOTIARI RESERVOIR (I), DIVISION, SANGHAR

Minutes of Bid Opening Meeting

A meeting of the procurement committee of this department was held on 17.03-2017 for opening the bid received in respect of subject NIT till deadlines of submission. The meeting was attended by all/following members of Procurement Committee and the representative of Bidders.

(Attendance sheet is enclosed)

2. Three Bidders submitted their Bids till the deadline of submission.

- 1 M/S KMC & Co.
- 2 M/S Sher Muhammad Mugheri & Co
- 3 M/S MBC & Sons Builder

3. The bids were opened at 2:30 PM in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by the Chairman of Procurement Committee.

S #	Name of Firm	Quoted Price	CDR No./ Date
1	M/S KMC & Co.	Rs.380500979	CDR #11532393, dt:15.03.2017 ABL
2	M/s Sher Muhammad Mugheri & Co/.	Rs.384067990	CDR #10079232, dt:15.03.2017 ABL
3	M/S MBC & Sons Builder.	Rs.385851495	SD #06157778, dt:05.03.2017 UBL

4. The Bids do not contain any overwriting or cutting.

5. The Committee shall examine all the Bids as per the qualification/eligibility criteria provided in the bidding documents and verify the documents and Bid security submitted by the Bidders (if required).

The meeting ended with the vote of thanks to and from the Chair.



Altaf Hussain
Assistant Director
Sindh Building Control Authority
Hyderabad



Suresh Kumar
Executive Engineer
Chotiari Reservoir (I) Division
Sanghar




Zamil Iqbal Khero
Project Director/SE
Chotiari Reservoir Project Circle
Sanghar

Attendance Sheet Date 17/03/2017

Name of Work: Construction of Civil Work of Makhi Farash Link Canal Project (Chotiari Phase-II), Lining Works of Thar Canal from RD 00+000 To 18+000, in Chotiari Reservoir (I), Division, Sanghar


NIT NO. Supdt:/PD/CRPC/220 DATED: 27- 02- 2017

Date of Opening 17.03.2017

S #	Name of Contractor/Firm	Signature
1	M/S KMC & Co. Government Contractor.	
2	M/s Sher Muhammad Mugheri & Co/. Government Contractor	
3	M/S MBC & Sons Builder, Government Contractor	



Altaf Hussain
Assistant Director
Sindh Building Control Authority
Hyderabad



Suresh Kumar
Executive Engineer
Chotiari Reservoir (I) Division
Sanghar



Zari Iqbal Khoro
Project Director/SE
Chotiari Reservoir Project Circle
Sanghar