



OFFICE OF THE EXECUTIVE ENGINEER
SHAHEED MOHTARMA BENAZIR BHUTTO TOWN

1st Floor, Apollo Centre, Dalmia Road, Karachi

BID OPENING REPORT

1. Name of Procedure Agency. Project Director
Shaheed Mohtarma Benazir Bhutto Town
2. Tender Reference No. Nil
3. Tender Description / Name of Work. CONSTRUCTION OF KACHI DRAIN FOR DISPOSAL
OF RAIN WATER AND ALLIED WORKS ALONG
PERIPHERIAL LIMITS OF DEH MANDIARI
KARACHI. CH 2+600 TO 3+000
4. Tender Published. SPPRA web site Serial No. 35885 & SPPRA ID
No. 2147483647
5. Total Bid Documents Sold. 03 Nos.
6. Total Bids Received. 03 Nos.
7. Technical Bid Opening date. Not applicable.
8. No. of Bid Technically Qualified. Not applicable
9. Bid(s) Rejected. No
10. Financial Bid Opening date. 15th January 2018
11. Bidders Qualification. All Bidders are qualified as per SPPRA Rule-46(i)(a)
12. Bid Evaluation Report:

| S.No. | Name of Bidder. | Cost offered by the Bidder. (PKR) | Engineer's Estimate | Comparison with Estimated Cost. | Ranking in Terms of Cost. | Reasons for Acceptance / Rejection. |
|-------|-----------------------------|-----------------------------------|---------------------|---------------------------------|---------------------------|-------------------------------------|
| 1 | M/s. Askari Enterprises | Rs. 986,353/- | Rs. 948,782/- | 3.96% above | 1st | Accepted Being the 1st Lowest. |
| 2 | M/s. Rajgan Enterprises | Rs. 997,359/- | | 5.12% above | 2nd | Rejected being the 2nd Lowest |
| 3 | M/s. Shayan Khan Mandokhail | Rs. 999,162/- | | 5.31% above | 3rd | Rejected being the 3rd Lowest |

Syed Zahid Hussain
Executive Engineer, Civic Centre Division
KDA (Member)
Executive Engineer
Civic Centre Division, K.D.A


Mr. Ali Abbas
Deputy Director (F&A), SMBBT
(Member/Secretary)
Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh

Wajeeb Bashir
Executive Engineer, SMBBT (Chairman)


SHAHEED MOHTARMA BENAZIR BHUTTO TOWN (S.M.B.B.T)
CONSTRUCTION OF KACHI DRAIN FOR DISPOSAL OF RAIN WATER AND ALLIED WORKS ALONG PERIPHERIAL LIMITS OF DEH MANDIARI
KARACHI. CH 2+600 TO 3+000
SMBBT/KAR/KCD-003

Comparative Statement


| S.No. | DESCRIPTION | QTY | UNIT | Estimated Cost | | 1st Lowest 3.96% above | | 2nd Lowest 5.12% above | | 3rd Lowest 5.31% above | |
|-------|--|----------|------|-------------------------|-------------------|---------------------------|-------------------|--------------------------------|-------------------|---------------------------|-------------------|
| | | | | M/s. Askari Enterprises | | M/s. Rajgan Enterprises | | M/s. Shayan Khan Mandokhail | | | |
| | | | | RATE | AMOUNT | RATE | AMOUNT | RATE | AMOUNT | RATE | AMOUNT |
| 106 | Leveling and dressing. | 70212.00 | Cft. | 0.19 | 13,168.00 | 0.19 | 13,689.71 | 0.20 | 13,842.47 | 0.20 | 13,867.49 |
| 106a | Excavate unsuitable common material. | 46322 | Cft. | 3.50 | 162,128.00 | 3.64 | 168,548.24 | 3.68 | 170,428.92 | 3.69 | 170,736.97 |
| 106b | Excavate unsuitable all type of rock material | 69484 | Cft. | 7.00 | 486,385.00 | 7.28 | 505,645.84 | 7.36 | 511,287.91 | 7.37 | 512,212.04 |
| 108c | Formation of embankment from borrow excavation in common material. | 22500 | Cft. | 12.76 | 287,100.00 | 13.27 | 298,469.16 | 13.41 | 301,799.52 | 13.44 | 302,345.01 |
| | Total | | | | 948,782.00 | | 986,353.00 | | 997,359.00 | | 999,162.00 |
| | Grand Total | | | | 948,782.00 | | 986,353.00 | | 997,359.00 | | 999,162.00 |


(Syed Zahid Hussain)
Executive Engineer, Civic Centre Division
KDA (Member PC)

Executive Engineer
Civic Centre Division, K.D.A


(Ali Abbas)
Deputy Director (F&A), SMBBT
(Member / Secretary, PC)

Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh


(Waleed Bashir)
Executive Engineer, SMBBT
(Chairman, PC)

SUBJECT: MINUTES OF THE 2ND MEETING OF THE PROCUREMENT COMMITTEE (PC) FOR OPENING OF TENDER OF CONSTRUCTION OF KACHI DRAIN FOR DISPOSAL OF RAIN WATER AND ALLIED WORKS ALONG PERIPHERIAL LIMITS OF DEH MANDIARI KARACHI. CH 2+600 TO 3+000.

Date : 15-01-2018

Venue : Office of the Executive Engineer, SMBBT, 1st Floor Apollo Centre, Dalmia Road Karachi.


Participants :

1. **Waleed Bashir** Chairman
Executive Engineer, SMBBT
2. **Syed Zahid Hussain** Member
Executive Engineer, Civic Centre Division, KDA
3. **Ali Abbas** Member/Secretary
Deputy Director (F&A), SMBBT

The meeting was started with the recitation of HOLY QURAN. The following were the deliberations and Recommendations of the meeting:-

1. The Tender Documents of subject work 03 Nos. of Tender Documents sold and received from following Contractors:-
 - i- M/s. Askari Enterprises.
 - ii- M/s. Rajgan Enterprises
 - iii- M/s. Shayan Khan Mandokhail.
2. The PC evaluated and made Bid Evaluation Report (Annexure-A), accordingly, M/s. Askari Enterprises found lowest bidder and recommended for issuance of Acceptance Letter to M/s. Askari Enterprises.
3. The meeting ended with a vote of thanks from and to the chair.


Syed Zahid Hussain
Executive Engineer, Civic Centre Division
KDA
Executive Engineer
Civic Centre Division, K.D.A


Waleed Bashir
Executive Engineer, SMBBT


Mr. Ali Abbas
Deputy Director (F&A), SMBBT
Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh

Copy to:

1. All Participants
2. PS to the Project Director, SMBBT

SUBJECT: MINUTES OF THE 1ST MEETING OF THE PROCUREMENT COMMITTEE (PC) FOR CONSTRUCTION OF KACHI DRAIN FOR DISPOSAL OF RAIN WATER AND ALLIED WORKS ALONG PERIPHERIAL LIMITS OF DEH MANDIARI KARACHI. CH 2+600 TO 3+000.

Date : 27th October 2017


Venue : Office of the Executive Engineer, SMBBT, 1st Floor Apollo Centre, Dalmia Road Karachi.

Participants :


1. **Waleed Bashir** Chairmen
Executive Engineer, SMBBT
2. **Syed Zahid Hussain** Member
Executive Engineer, Civic Centre Division, KDA
3. **Ali Abbas** Member/Secretary
Deputy Director (F&A), SMBBT

The meeting was started with the recitation of HOLY QURAN. The following were the deliberations and Recommendations of the meeting:-

1. The draft of NIT & Tender Documents of subject work were prepared conforming the requirements of SPPRA Rule-2010 and amended 2017 (Annexure- A & B)
2. The draft of NIT & Tender Documents of subject work are recommended for obtaining approval of the competent authority before hoisting on SPPRA website and issuance to the interested contractors.
3. The meeting ended with a vote of thanks from and to the chair.



Syed Zahid Hussain
Executive Engineer, Civic Centre Division
KDA
Executive Engineer
Civic Centre Division, K.D.A



Mr. Ali Abbas
Deputy Director (F&A), SMBBT
Deputy Director (F&A)
Shahdada Division, District
Township Smith



Waleed Bashir
Executive Engineer,
SMBBT

Copy to:

1. All Participants
2. PS to the Project Director, SMBBT

BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

CONSTRUCTION OF KACHI DRAIN FOR DISPOSAL OF RAIN WATER AND ALLIED WORKS
ALONG PERIPHERIAL LIMITS OF DEH MANDIARI KARACHI. CH 2+600 TO 3+000
SMBBT/KAR/KCD-003

Name of Work:

SPPRA web site Serial No. 35885 & SPPRA ID No. 2147483647

Bid Opening Meeting: 15 January 2018

Name of Bidder M/s. Askari Enterprises


| S.No. | Eligibility | Yes | No |
|-------|--|-----|-----------|
| 1 | Relevant Experience | Yes | |
| 2 | Financial Statement | Yes | |
| 3 | Registration with Income Tax | Yes | |
| 4 | Registration with Sindh Revenue Board | Yes | |
| 5 | 03 three years turn over | Yes | |
| 6 | Registration with Sales tax where applicable | N/A | |
| | | | Qualified |

Name of Bidder M/s. Rajgan Enterprises

| S.No. | Eligibility | Yes | No |
|-------|--|-----|-----------|
| 1 | Relevant Experience | Yes | |
| 2 | Financial Statement | Yes | |
| 3 | Registration with Income Tax | Yes | |
| 4 | Registration with Sindh Revenue Board | Yes | |
| 5 | 03 three years turn over | Yes | |
| 6 | Registration with Sales tax where applicable | N/A | |
| | | | Qualified |

Name of Bidder M/s. Shayan Khan Mandokhail

| S.No. | Eligibility | Yes | No |
|-------|--|-----|-----------|
| 1 | Relevant Experience | Yes | |
| 2 | Financial Statement | Yes | |
| 3 | Registration with Income Tax | Yes | |
| 4 | Registration with Sindh Revenue Board | Yes | |
| 5 | 03 three years turn over | Yes | |
| 6 | Registration with Sales tax where applicable | N/A | |
| | | | Qualified |


(Syed Zahid Hussain)
Executive Engineer, Civic Centre
Division
KDA (Member PC)

Executive Engineer
Civic Centre Division, K.D.A


(Ali Abbas)
Deputy Director (F&A), SMBBT
(Member / Secretary, PC)

Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh





(Waleed Bashir)
Executive Engineer, SMBBT
(Chairman, PC)

ATTENDANCE SHEET

SUBJECT: CONSTRUCTION OF KACHI DRAIN FOR DISPOSAL OF RAIN WATER AND ALLIED WORKS ALONG PERIPHERIAL LIMITS OF DEH MANDIARI KARACHI. CH 2+600 TO 3+000, SMBBT/KAR/KCD-003.

Date of Opening: 15th January 2018

Venue: Office of the Executive Engineer, Mandiari, SMBBT, Karachi.

| S.No | Contractor/Firm/Company | Signature |
|------|-----------------------------|--|
| 1 | M/s. Askari Enterprises |  |
| 2 | M/s. Rajgan Enterprises |  |
| 3 | M/s. Shayan Khan Mandokhail |  |


Executive Engineer
Civic Centre Division, K.D.A


Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh

