

OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NAUSHAHRO FEROZE.

Tel:0242-448216 same fax.

NO.AB/TC/ 205 /2017
N.Feroze dated:- 3/3/2017

To


The Director (A& F)
SPPRA Karachi.

SUBJECT: - SUBMISSION OF BER, CS & TER IN RESPECT OF NIT NO.AB/TC/15/
DATED:-03-01-2017 (SPPRA WEBSITE SERIAL NO.31116.

Kindly find enclosed herewith following requisite information in respect of NiT
No.AB/TC/15/ Dated: - 03-01-2016.

1. **Bid Evaluation Report.**
2. **Minutes of Meeting of Procurement Committee.**
3. **Attendance of Participants.**
4. **Bidder Qualification Report.**
5. **Notification of Procurement Committee.**
6. **Comparative Statement.**
7. **Notification of Complaint redressal committee..**
8. **Annual Procurement Plan..**
9. **Three Leading News Papers (English, Urdu & Sindhi).**

It is therefore requested that same may be hoisted on SPPRA Website so that
further action may be taken accordingly.


EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG: DIVISION
NAUSHAHRO FEROZE

cc to:-

1. The Chief Engineer, Public Health Engineering Department, Government of Sindh Sukkur for favour of kind information.
2. The Superintending Engineer Public Health Engineering Circle Sukkur for favour of kind information.
3. The Deputy Commissioner, Naushahro Feroze for favour of kind information.

OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NAUSHAHRO FEROZE

NO.AB/TC/ 20 /2017

N.Feroze Dated:- 6/1/2017

To

The Director (A& F)
Sindh Public Procurement Regulatory Authority,
Government of Sindh
Karachi.

SUBJECT:- CORRIGENDUM.

The Public Health Engineering Division Naushahro Feroze has forwarded NIT NO.AB/TC/ 15 / Dated:- 03-01-2017 comprising of Three Works(03) which has been hoisted on SPPRA Website at Serial No.31116, Dated:-03-01-2017, but due to typographical mistake the bid validity period has been mistakenly shown 30 days instead of 90 days in the bidding data sheet of bidding documents which may be considered/treated as 90 (Ninety) days. A Copy of corrigendum is enclosed with request to hoist the same for information to all bidders.



EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG: DIVISION
NAUSHAHRO FEROZE

OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NAUSHAHRO FEROZE

CORRIGENDUM.

The Bid validity period shown in bidding data sheets of bidding documents (at Serial NO.f) in respect of NIT No. AB/TC/ 15/ dated:- **03-01-2017** comprising of Three (3) Works which has been hoisted on **SPPRA** website at Serial No.31116 dated:- 03-01- 2017 has been mistakenly shown **30** days instead of **90** days which may be considered / treated as **90** (Ninety) days.



EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG: DIVISION
NAUSHAHRO FEROZE

BID EVALUATION REPORT.

Name of Procurement Agency:-

Executive Engineer Public Health Engineering Division Naushahro Feroze.

Tender Description:-

Providing Laying Jointing and Testing RCC Sewer 15" Dia i/c Catch Pit Zone-C, for Rural Drainage Scheme Halani Taluka Mehrabpur District Naushahro Feroze.

4. Method Procurement :-

Under SPPRA Rules 2010.

5. Tender Publish:-

Bid Called from Daily: The Daily times, Daily Jung The Daily Awami Awaz Karachi.

Ref: NO.AB/TC/15 / Dated:-03-01-2017.

6. Total Bid documents sold:-

3 Nos.

7. Total Bids Received:-

3 Nos.

8. Technical Bid opening date (if applicable)N.A.

9. No. of Bid technically qualified(if applicate)

10. Bid (s) Rejected:-

N.A


11. Financial Bid Opening date:-


24-01-2017.


12. Bid Evaluation Report:-

| S# | Name of Firm | Cost offered by the Bidder | Ranking in Terms of cost. | Comparison with Estimated Cost | Reason of Acceptance/ Rejection. | Remarks. |
|----|----------------------------|----------------------------|---------------------------|--------------------------------|---------------------------------------|--------------------------------|
| 1. | M/S R.M.A Sahita Brotelhrs | 4872599 | 1 st Lowest | 19.42% above the E/Cost | Qualified as per evaluation Criteria. | Recommended for award of work. |
| 2. | M/S Mohammad Noman Qureshi | 4887874 | 2 nd Lowest | 19.80% above the E/Cost | Qualified as per evaluation Criteria. | Responsive |
| 3. | M/S Fayaz Ali & Brothers | 4906967 | 3 rd Lowest | 20.26% above the E/Cost | Qualified as per evaluation Criteria. | Responsive |

Signature of the Members of the Committee.


Mr. Aijaz Ahmed Khoso
Assistant Engineer
Highway Sub Division
Mherabpur (Member).


Mr. Nazir Ahmed Buririo
Assistant Engineer
Public Health Eng:S/Divison
Naushahro Feroze (Member)


Mr. Noor Ahmed Jalbani.
Executive Engineer
Public Health Engg: Divsion
Naushahro Feroze
(Chairman).

.OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NAUSHAHRO FEROZE.

MINUTES OF MEETING PROCUREMENT COMMITTEE.

A Meeting of the procurement committee of this office was held on 24-01-2017 for the opening the bids receive in respect of NIT NO.15/ Dated:- 03-01-2017 under SPPRA Rule submission the meeting was attended by all following members of the procurement committee and the bidders.

PROCUREMENT COMMITTEE.

| S# | Name | Designation | Responsibility |
|----|-------------------------|---|----------------|
| 1. | Mr. Noor Ahmed Jalbani | Executive Engineer, PHE Div: Naushahro Feroze. | Chairman |
| 2. | Mr. Aijaz Ahmed Khosho | Assistant Engineer, Highway Sub Division Mehrabpur | Member |
| 3. | Mr. Nazir Ahmed Buririo | Assistant Engineer, PHE Sub Division Naushahro Feroze. | Member. |

The sealed bids were opened at 2:00 PM in presence of Participants as per following work/Tender.

Name of Work /Tender as per NIT:-


(1) Providing Laying Jointing and Testing RCC Sewer 15" Dia Zone-C i/c Catch Pit for Rural Drainage Scheme Halani Taluka Mehrabpur.


| S>no. | Name of Firm or Bidder | Ranking in terms of Cost | Remarks. |
|-------|----------------------------|--------------------------|-----------|
| 1. | M/S RMA Sahita Brothers | 1 st Lowest | Accepted |
| 2. | M/s Mohammad Noman Qureshi | 2 nd Lowest | Rejected |
| 3. | M/S Fayaz Ali & Brothers. | 3 rd Lowest | Rejected. |


The offered bids were read and encircled by the Chairman procurement Committee and signed each and every offer /Bid offer/ Bid. The Bids do not contain any writing or cutting above bids /officers are announced.

The Committee shall examine all the bids as per Qualification/eligibility criteria provided in the bidding documents arithmetical check and verify the documents and bid security submitted by the bidders.

The meeting ended with the vote of thanks from Chair.


Mr. Aijaz Ahmed Khosho
Assistant Engineer
Highway Sub Division
Mherabpur (Member).


Mr. Nazir Ahmed Buririo
Assistant Engineer
Public Health Eng:S/Divison
Naushahro Feroze (Member)


Mr. Noor Ahmed Jalbani.
Executive Engineer
Public Health Engg: Division
Naushahro Feroze
(Chairman).

OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NAUSHAHRO FEROZE

Attendance of Participants.


The following contractors/ Firm have participated in the bidding process and offered their rates of the work of **Providing Laying Jointing and Testing RCC Sewer 15" Dia i/c Catch Pits for Rural Drianage Scheme Halani Taluka Mehrabpur district Naushahro Feroze.**

| S# | Name of Contractor | Signature. |
|----|--------------------|------------|
|----|--------------------|------------|

1. M/s. RMA Sahita Brothers



2. M/s. Mohammed Nouman Qureshi



3. M/s. Fayaz Ali S. Brothers



4.


5.



Mr. Noor Ahmed Jalbani.
Executive Engineer
Public Health Engg: Division
Naushahro Feroze



Mr. Aijaz Ahmed Khoso
Assistant Engineer
Highway Sub Division
Mehrabpur



Mr. Nazir Ahmed Buririo
Assistant Engineer
Public Health Engg: S/Divi:
Naushahro Feroze


OFFICE OF THE EXECUTIVE ENGINEER


BIDDER QUALIFICATION REPORT

THIS OFFICE NIT NO.AB/TC/ 15/ DATED:-03-01-2017.
PUBLIC HEALTH ENGINEERING DIVISION NAUSHAHRO FEROZE.

| | | |
|-----|--|--|
| 1. | Name of Procuring Agency | Executive Engineer Pubic Health Engineering Division Naushahro Feroze |
| 2. | Tender Reference | NIT No.AB/TC/ 15/ Dt:-03-01-2017. |
| 3. | Tender Description/ Name of Work/Item. | Providing Laying Jointing and Testing RCC Sewer 15" Dia Zone C i/c Catch Pits for rural Drainage Scheme Halani Taluka Mehrabpur. |
| 4. | Method of Procurement | Available |
| 5. | Name of firm/Bidder | M/S RMA Sahita Brothers |
| 6. | N.T.N | Available |
| 7. | Registration with PEC | Available |
| 8. | Sindh Board of Revenue | Registration |
| 9. | Relevant Experience | Available |
| 10. | Turn over of at least three years. | Available |
| 11. | Funds/ Budget | Available |
| 12. | 02% Earnest Money | Available |
| 13. | Tender Fee/ Cost of Bidding | Deposited. |


Mr. Aijaz Ahmed Khoso
Assistant Engineer
Highway Sub Division
Mherabpur (Member).


Mr. Nazir Ahmed Buririo
Assistant Engineer
Public Health Eng:S/Divison
Naushahro Feroze (Member)


Mr. Noor Ahmed Jalbani.
Executive Engineer
Public Health Engg: Divsion
Naushahro Feroze (Chairman).

COMPARATIVE STATEMENT

N.I.T No. AB/TC/15 / N.Feroze Dated: 03-01-2017.
 Date of Issue: - 23-01-2017.
 Date of Opening: - 24-01-2017.
 NIT Amount. Rs.4064000/=.
 Earnest money 2% Rs.81280 /=
 Time Allowed. 06 Months.

Name of Work: - Providing Laying Jointing and Testing RCC Sewer 15" Dia Zone-C i/c Catch pit For Rural Drainage Scheme Halani Taluka Mehrabpur District Naushahro Feroze.

Reference: - Estimate Sanctioned by Chief Engineer, Public Health Engineering Department, Government of Sindh Sukkur Vide letter No.DB/DWE/ 04 / Dated: 02-01-2017
 Rs.40,80,000/=.


DETAIL OF ESTIMATE COST.


RATE QUOTED BY THE VARIOUS GOVERNMENT CONTRACTORS.


| 1. Schedule Items | Rs.3818652/= | 1. M/S RMA Sahita Brothers. | | 2. M/S Mohammad Noman Qureshi | | 3. M/S Fayaz Ali & Brothers | |
|---------------------------|--------------|------------------------------------|------------------------------------|------------------------------------|------------------------------------|------------------------------------|------------------------------------|
| | Rs.NIL/= | 27.60% Above the Sch: of Rates. | | 28.00% Above the Sch: of Rates. | | 28.50% Above the Sch: of Rates. | |
| 3. Cartage | Rs.260827/= | Sch: Items | Rs.3818652/= | Sch: Items | Rs.3818652/= | Sch: Items | Rs.3818652/= |
| 4. Add: Diff: of Bricks. | Rs. NIL/= | Premium | Rs.1053947/= | Premium | Rs.1069222/= | Premium | Rs.1088315/= |
| 5. Add: Diff: of Cement. | Rs. NIL/= | N/Sch: item | Rs.NIL/= | N/Sch: item | Rs.NIL/= | N/Sch: item | Rs./= |
| 6. Add: Diff: of Steel. | Rs. NIL/= | Diff: of Escalation | Rs.NIL/= | Diff: of Escalation | Rs.NIL/= | Diff: of Escalation | Rs.NIL/= |
| 7. Add 10% contrat profit | Rs. NIL/= | G.Total | Rs.4872599/= | G.Total | Rs.4887874/= | G.Total | Rs.4906967/= |
| Total | Rs.4079479/= | E/Cost | Rs.4080000/= | E/Cost | Rs.4080000/= | E/Cost | Rs.4080000/= |
| Say | Rs.4080000/= | Diff: (-) | Rs.792599/= | Diff: (-) | Rs.807874/= | Diff: | Rs.826967/= |
| | | Result Premium | Result Premium | Result Premium | Result Premium | Result Premium | Result Premium |
| | | Estimated cost | Estimated cost | Estimated cost | Estimated cost | Estimated cost | Estimated cost |
| | | Rs.19.42% above the estimate cost. | Rs.19.80% above the estimate cost. | Rs.19.80% above the estimate cost. | Rs.20.26% Above the estimate cost. | Rs.20.26% Above the estimate cost. | Rs.20.26% Above the estimate cost. |

Note:-

The Percentage Rate Quoted by M/S RMA Sahita Brothers Government Contractor amounting to Rs.3818652/= (Rupees Thirty Eight Lacs, Eighteen Thousand, Six Hundred Fifty Two) only at Rs.27.60 % above the schedule of rates and 19.42% Above the estimated cost having been found lowest in the competitions hence recommended by sanction/ approved tender.


 Mr. Aziz Ahmed Khoso
 Assistant Engineer
 Highway Sub Division
 Mehrabpur (Member).


 Mr. Nazir Ahmed Buririo
 Assistant Engineer
 Public Health Eng: S/Division
 Naushahro Feroze (Member)


 Mr. Noor Ahmed Jalbani.
 Executive Engineer
 Public Health Engg: Division
 Naushahro Feroze (Chairman).

OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NAUSHAHRO FEROZE.

MINUTES OF MEETING PROCUREMENT COMMITTEE.

A Meeting of the procurement committee of this office was held on 24-01-2017 for the opening the bids receive in respect of NIT NO.15/ Dated:- 03-01-2017 under SPPRA Rule submission the meeting was attended by all following members of the procurement committee and the bidders.

PROCUREMENT COMMITTEE.

| S# | Name | Designation | Responsibility |
|----|-------------------------|---|----------------|
| 1. | Mr. Noor Ahmed Jalbani | Executive Engineer, PHE Div: Naushahro Feroze. | Chairman |
| 2. | Mr. Aijaz Ahmed Khosho | Assistant Engineer, Highway Sub Division Mehrabpur | Member |
| 3. | Mr. Nazir Ahmed Buririo | Assistant Engineer, PHE Sub Division Naushahro Feroze. | Member. |

The sealed bids were opened at 2:00 PM in presence of Participants as per following work/Tender.

Name of Work /Tender as per NIT:-


(1) Providing Laying Jointing and Teting P.E Pipe Rising Main, 6" and 8" dia Zone- A& C i/c Oxidation Pond Zone-A + B+ C (Two Nos) Construction of Compound Wall, @ Zone-A& B, Pump House, at Oxidation Pond, Zone A+C and Pumping Machinery for Zone-A+C for Rural Drainage Scheme Halani Taluka Mehrabpur.


| S>no. | Name of Firm or Bidder | Ranking in terms of Cost | Remarks. |
|-------|----------------------------|--------------------------|-----------|
| 1. | M/S Mohammad Noman Qureshi | 1 st Lowest | Accepted |
| 2. | M/S Fayaz Ali & Brothers | 2 nd Lowest | Rejected |
| 3. | Mr. Irshad Hussain | 3 rd Lowest | Rejected. |


The offered bids were read and encircled by the Chairman procurement Committee and signed each and every offer /Bid offer/ B. The Bids do not contain any writing or cutting above bids /officers are announced.

The Committee shall examine all the bids as per Qualification/eligibility criteria provided in the bidding documents arithmetical check and verify the documents and bid security submitted by the bidders.

The meeting ended with the vote of thanks from Chair.


Mr. Aijaz Ahmed Khosho
Assistant Engineer
Highway Sub Division
Mherabpur (Member).




Mr. Nazir Ahmed Buririo
Assistant Engineer
Public Health Engg: S/Division
Naushahro Feroze (Member)



Mr. Noor Ahmed Jalbani.
Executive Engineer
Public Health Engg: Division
Naushahro Feroze
(Chairman).


OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NAUSHAHRO FEROZE


Attendance of Participants.

The following contractors/ Firm have participated in the bidding process and offered their rates of the work of (01) Providing Laying Jointing and Teting P.E Pipe Rising Main, 6" and 8" dia Zone- A& C i/c Oxidation Pond Zone-A + B+ C (Two Nos) Construction of Compound Wall, @ Zone-A& B, Pump House, at Oxidation Pond, Zone A+C and Pumping Machinery for Zone-A+C for Rural Drainage Scheme Halani Taluka Mehrabpur.

| S# | Name of Contractor | Signature. |
|----|-----------------------------|--|
| 1. | M/S. Mohammad Nouman Aweshi |  |
| 2. | M/S. Fayaz Ali & Brothers |  |
| 3. | Mr. Irshad Hussain | Irshad. |
| 4. | | |


Mr. Aijaz Ahmed Khoso
Assistant Engineer
Highway Sub Division
Mherabpur (Member).



Mr. Nazir Ahmed Buririo
Assistant Engineer
Public Health Eng: S/Divison
Naushahro Feroze (Member)



Mr. Noor Ahmed Jalbani.
Executive Engineer
Public Health Engg: Divsion
Naushahro Feroze
(Chairman).


BIDDER QUALIFICATION REPORT

THIS OFFICE NIT NO.AB/TC/ 15/ DATED:-03-01-2017.
PUBLIC HEALTH ENGINEERING DIVISION NAUSHAHRO FEROZE.

| | | |
|-----|--|---|
| 1. | Name of Procuring Agency | Executive Engineer Pubic Health Engineering Division Naushahro Feroze |
| 2. | Tender Reference | NIT No.AB/TC/ 15/ Dt:-03-01-2017. |
| 3. | Tender Description/ Name of Work/Item. | Providing Laying Jointing and Testing P.E Pipe Rising main 6" & 8" dia Zone A & C i/c Oxidation Pond Zone A+B+C (2 Nos), Constt: of Compound Wall @ Zone A &B, Pump House @ Oxidation Pond Zone A+C and Pumping Machinery for Zone (A+C) for Rural Drainage Scheme Halani Taluka Mehrabpur. |
| 4. | Method of Procurement | Available |
| 5. | Name of firm/Bidder | M/S Mohammad Noman Qureshi |
| 6. | N.T.N | Available |
| 7. | Registration with PEC | Available |
| 8. | Sindh Board of Revenue | Registration |
| 9. | Relevant Experience | Available |
| 10. | Turn over of at least three years. | Available |
| 11. | Funds/ Budget | Available |
| 12. | 02% Earnest Money | Available |
| 13. | Tender Fee/ Cost of Bidding | Deposited. |


Mr. Aijaz Ahmed Khoso
Assistant Engineer
Highway Sub Division
Mherabpur (Member).


Mr. Nazir Ahmed Buririo
Assistant Engineer
Public Health Eng:S/Divison
Naushahro Feroze (Member)


Mr. Noor Ahmed Jalbani.
Executive Engineer
Public Health Engg: Divsion
Naushahro Feroze (Chairman).

COMPARATIVE STATEMENT

N.I.T No. AB/TC/15/111/Feroze Dated: 03-01-2017.
 Date of Issue: - 23-01-2017.
 Date of Opening: - 24-01-2017.
 NIT Amount. Rs.12123000/=
 Earnest money 2% Rs.2444600/=
 Time Allowed. 06 Months.

Name of Work: -
 CONSTRUCTION OF OXIDATION POND ZONE-A COMPOUND WALL, P/HOUSE, PE PIPE RISING MAIN 6" DIA ZONE-C, PE RISING MAIN 8" DIA ZONE-A AND P/MACHINERY ZONE-A AND C FOR RURAL DRAINAGE SCHEME HALANI TALUKA MEHRABPUR DISTRICT NAUSHAHRO FEROZE.


Reference: -
 Estimate Sanctioned by Chief Engineer, Public Health Engineering Department, Government of Sindh Sukkur Vide letter No.DB/DWE/02/ Dated: -02-01-2017.
 Rs.1,21,24,000 /=-.


DETAIL OF ESTIMATE COST.


| 1. Schedule Items | RATE QUOTED BY THE VARIOUS GOVERNMENT CONTRACTORS. | | | | | |
|----------------------------|--|-----------------------------|---------------|---------------|---------------------|-------------------------------------|
| | 1. M/S Mohammad Noman Qureshi. | 2. M/S Fayaz Ali & Brothers | | | Mr. Irshad Hussain. | |
| 2. Non Schedule Items. | 26.20% Above the Sch. of Rates. | | | | | |
| Rs.9783095/= | Rs.9783095/= | Rs.9783095/= | Rs.9783095/= | Rs.9783095/= | Sch: Items | Rs.9783095/= |
| Rs.2065420/= | Rs.2065420/= | Rs.2473167/= | Rs.2524039/= | Rs.2524039/= | Premium | Rs.2524039/= |
| 3. Cartage | Rs.258003/= | Rs.2473167/= | Rs.2065420/= | Rs.2065420/= | N/Sch: item | Rs.2065420/= |
| 4. Add: Diff: of Bricks. | Rs. NIL/= | Rs.2065420/= | Rs. NIL/= | Rs. NIL/= | Diff: of Escalation | Rs. NIL/= |
| 5. Add: Diff: of Cement. | Rs. NIL/= | Rs.2065420/= | Rs.2065420/= | Rs.2065420/= | G.Total | Rs.14411686/= |
| 6. Add: Diff: of Steel. | Rs. NIL/= | Rs. NIL/= | Rs. NIL/= | Rs. NIL/= | E/Cost | Rs.12124000/= |
| 7. Add 10% contract profit | Rs.17015/= | Rs.14321682/= | Rs.14321682/= | Rs.14372554/= | Diff: (-) | Rs.2287686/= |
| Total | Rs.12123533/= | Rs.12124000/= | Rs.12124000/= | Rs.12124000/= | Result Premium | Rs.18.86% Above the estim ate cost. |
| Say | Rs.12124000/= | Rs.2197682/= | Rs.2197682/= | Rs.2248554/= | Estimated cost | |
| | | | | | Result Premium | |
| | | | | | Estimated cost | |

Note:-

The Percentage Rate Quoted by M/S Mohammad Noman Qureshi Government Contractor amounting to Rs.9783095/= (Rupees Ninty Seven Lacs, Eighty Three Thousand, and Ninty Four) only at Rs.25.28% above the schedule of rates and 18.26% Above the estimated cost having been found lowest in the competitions hence recommended by sanction/ approved.


 Mr. Aijaz Khoso
 Assistant Engineer
 Highway Sub Division
 Mehrabpur (Member).


 Mr. Nazif Ahmed Burrio
 Assistant Engineer
 Public Health Engg: S/Division
 N.Feroze (Member).


 Mr. Noor Ahmed Jalban
 Executive Engineer
 Public Health Engg: Division
 N.Feroze (Chairman)

BID EVALUATION REPORT.

Name of Procurement Agency:-

Executive Engineer Public Health Engineering
Division Naushahro Feroze.

Tender Description:-

CONSTRUCTION OF OXIDATION POND ZONE-A
COMPOUND WALL, P/HOUSE, PE PIPE RISING
MAIN 6" DIA ZONE-C, PE RISING MAIN 8:"DIA
ZONE-A AND P/MACHINERY ZONE-A AND C
FOR RURAL DRAINAGE SCHEME HALANI
TALUKA MEHRABPUR DISTRICT NAUSHAIRO
FEROZE.

4. Method Procurement :-

Under SPPRA Rules 2010.

5. Tender Publish:-

Bid Called from Daily: The Daily Times, Daily Jung,
the Daily Awami Awaz Karachi.

Ref: NO.AB/TC/ 15 / Dated:-03-01-2017.

6. Total Bid documents sold:-

3 Nos.

7. Total Bids Received:-

3 Nos.

8. Technical Bid opening date (if applicable) N.A.

9. No. of Bid technically qualified (if applicable)

N.A

10. Bid (s) Rejected:-

24-01-2017.

11. Financial Bid Opening date:-

12. Bid Evaluation Report:-

| S/# | Name of Firm | Cost offered by the Bidder | Ranking in Terms of cost. | Comparison with Estimated Cost | Reason of Acceptance/ Rejection. | Remarks. |
|-----|----------------------------|----------------------------|---------------------------|--------------------------------|----------------------------------|----------|
| 1. | M/S Mohammad Noman Qureshi | 14321682 | 1 st Lowest | 25.28% above | Accepted as Lowest Bid. | - |
| 2. | M.S Fayaz Ali & Brothers | 14372554 | 2 nd Lowest | 25.80% above | Reject as Highest Bid. | - |
| 3. | Mr. Irshad Hussain | 14411686 | 3 rd Lowest | 26.20% above. | Reject as Highest Bid | - |

Signature of the Members of the Committee.



MEMBER
ASSISTANT ENGINEER
HIGH WAY SUB DIVISION
MEHRABPUR



CHAIRMAN
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG: DIVISION
NAUSHAHRO FEROZE.



MEMBER
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB DIVISION
NAUSHAIRO FEROZE.

BID EVALUATION REPORT.

Name of Procurement Agency:-

Executive Engineer Public Health Engineering
Division Naushahro Feroze.

Tender Description:-

Providing Laying Jointing and Testing RCC
Sewer 12",15",18", and 24 24" Dia i/c Catch Pit
Zone-A, for Rural Drainage Scheme Halani
Taluka Mehrabpur District Naushahro Feroze.

4. Method Procurement :-

Under SPPRA Rules 2010.

5. Tender Publish:-

Bid Called from Daily: The Daily times, Daily Jung
The Daily Awami Awaz Karachi.
Ref: NO.AB/TC/15 / Dated:-03-01-2017.

6. Total Bid documents sold:-

3 Nos.

7. Total Bids Received:-

3 Nos.

8. Technical Bid opening date (if applicable)N.A.

9. No. of Bid technically qualified(if applicate)

10. Bid (s) Rejected:-

N.A


11. Financial Bid Opening date:-


24-01-2017.


12. Bid Evaluation Report:-

| S/# | Name of Firm | Cost offered by the Bidder | Ranking in Terms of cost. | Comparison with Estimated Cost | Reason of Acceptance/ Rejection. | Remarks. |
|-----|---------------------------|----------------------------|---------------------------|--------------------------------|---------------------------------------|--------------------------------|
| 1. | M/S Imdad Ali Khaskheli | 8331249 | 1 st Lowest | 19.41% above the E/Cost | Qualified as per evaluation Criteria. | Recommended for award of work. |
| 2. | M/S R.M.A Sahita Brotelrs | 8334287 | 2 nd Lowest | 19.59% above the E/Cost | Qualified as per evaluation Criteria. | Responsive |
| 3. | M/S Fayaz Ali & Brothers | 8383401 | 3 rd Lowest | 20.15% above the E/Cost | Qualified as per evaluation Criteria. | Responsive |

Signature of the Members of the Committee.


Mr. Afraz Ahmed Khoso
Assistant Engineer
Highway Sub Division
Mherabpur (Member).


Mr. Nazir Ahmed Buririo
Assistant Engineer
Public Health Eng:S/Divison
Naushahro Feroze (Member)


Mr. Noor Ahmed Jalbani.
Executive Engineer
Public Health Engg: Divsion
Naushahro Feroze
(Chairman).

OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NAUSHAHRO FEROZE.

MINUTES OF MEETING PROCUREMENT COMMITTEE.

A Meeting of the procurement committee of this office was held on 24-01-2017 for the opening the bids receive in respect of NIT NO.15/ Dated:- 03-01-2017 under SPPRA Rule submission the meeting was attended by all following members of the procurement committee and the bidders.

PROCUREMENT COMMITTEE.

| S# | Name | Designation | Responsibility |
|----|-------------------------|---|----------------|
| 1. | Mr. Noor Ahmed Jalbani | Executive Engineer, PHE Div: Naushahro Feroze. | Chairman |
| 2. | Mr. Aijaz Ahmed Khosho | Assistant Engineer, Highway Sub Division Mehrabpur | Member |
| 3. | Mr. Nazir Ahmed Buririo | Assistant Engineer, PHE Sub Division Naushahro Feroze. | Member. |

The sealed bids were opened at 2:00 PM in presence of Participants as per following work/Tender.

Name of Work /Tender as per NIT:-


(2) Providing Laying Jointing and Testing RCC Sewer 12",15" 18" and 24" Dia Zone A i/c Catch Pits for Rural Drainge Scheme Halani Taluka Mehrabpur district Naushahro Feroze.


| S>no. | Name of Firm or Bidder | Ranking in terms of Cost | Remarks. |
|-------|--------------------------|--------------------------|-----------|
| 1. | M/S Imdad Ali Khaskheli | 1 st Lowest | Accepted |
| 2. | M/S RMA Sahita Brothers | 2 nd Lowest | Rejected |
| 3. | M/S Fayaz Ali & Brothers | 3 rd Lowest | Rejected. |


The offered bids were read and encircled by the Chairman procurement Committee and signed each and every offer /Bid offer/ Bid. The Bids do not contain any writing or cutting above bids /officers are announced.

The Committee shall examine all the bids as per Qualification/eligibility criteria provided in the bidding documents arithmetical check and verify the documents and bid security submitted by the bidders.

The meeting ended with the vote of thanks from Chair.


Mr. Aijaz Ahmed Khoso
Assistant Engineer
Highway Sub Division
Mherabpur (Member).





Mr. Nazir Ahmed Buririo
Assistant Engineer
Public Health Eng:S/Divison
Naushahro Feroze (Member)



Mr. Noor Ahmed Jalbani.
Executive Engineer
Public Health Engg: Divsion
Naushahro Feroze
(Chairman).


OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NAUSHAHRO FEROZE


Attendance of Participants.

The following contractors/ Firm have participated in the bidding process and offered their rates of the work of (01) Providing Laying Jointing and Testing RCC Sewer 12",15",18" and 24" Dia Zone-A i/c Catch Pits, for Rural Drainage Scheme Halani Taluka Mehrabpur District Naushahro Feroze.

| S# | Name of Contractor | Signature. |
|----|----------------------------|--|
| 1. | M/s. Imdad Ali Khaskehi |  |
| 2. | M/s. R M A Sahila Brothers |  |
| 3. | M/s. Fayyaz Ali Brothers |  |
| 4. | | |


Mr. Kijaz Ahmed Khoso
Assistant Engineer
Highway Sub Division
Mherabpur (Member).



Mr. Nazir Ahmed Buririo
Assistant Engineer
Public Health Eng: S/Divison
Naushahro Feroze (Member)



Mr. Noor Ahmed Jalbani.
Executive Engineer
Public Health Engg: Divsion
Naushahro Feroze
(Chairman).


BIDDER QUALIFICATION REPORT

THIS OFFICE NIT NO.AB/TC/ 15/ DATED:-03-01-2017.
PUBLIC HEALTH ENGINEERING DIVISION NAUSHAHRO FEROZE.

| | | |
|-----|--|--|
| 1. | Name of Procuring Agency | Executive Engineer Pubic Health Engineering Division Naushahro Feroze |
| 2. | Tender Reference | NIT No.AB/TC/ 15/ Dt:-03-01-2017. |
| 3. | Tender Description/ Name of Work/Item. | Providing Laying Jointing and Testing RCC Sewer 12",15",18" and 24" dia i/c Catch Pits for Zone A for Rural Drainage Scheme Halani Taluka Mehrabpur. |
| 4. | Method of Procurement | Available |
| 5. | Name of firm/Bidder | M/S Imdad Ali Khaskheli. |
| 6. | N.T.N | Available |
| 7. | Registration with PEC | Available |
| 8. | Sindh Board of Revenue | Registration |
| 9. | Relevant Experience | Available |
| 10. | Turn over of at least three years. | Available |
| 11. | Funds/ Budget | Available |
| 12. | 02% Earnest Money | Available |
| 13. | Tender Fee/ Cost of Bidding | Deposited. |


Mr. Aijaz Ahmed Khoso
Assistant Engineer
Highway Sub Division
Mherabpur (Member).


Mr. Nazir Ahmed Buririo
Assistant Engineer
Public Health Eng:S/Divison
Naushahro Feroze (Member)


Mr. Noor Ahmed Jalbani.
Executive Engineer
Public Health Engg: Divison
Naushahro Feroze (Chairman).

COMPARATIVE STATEMENT

N.I.T No.AB/TC/15/N.Feroze Dated: 03-01-2017.
 Date of Issue: - 23-01-2017.
 Date of Opening: - 24-01-2017.
 N.I.T Amount. Rs.6970000/=
 Earnest money 2% Rs.1394000/=
 Time Allowed. 06 Months.

Name of Work: - Providing Laying Jointing and Testing RCC Sewer 12", 15", 18 and 24" Dia
 Zone-A i/c Catch Pits for Rural Drainage Scheme Halani Taluka Mehrabpur
 District Naushahro Feroze.

Reference: - Estimate Sanctioned by Chief Engineer, Public Health Engineering Department,
 Government of Sindh Sukkur Vide letter No.DB/DWE/03/ Dated: -02-01-2017.

Rs.69,77,000/=.


DETAIL OF ESTIMATE COST.


RATE QUOTED BY THE VARIOUS GOVERNMENT CONTRACTORS.


| 1. Schedule Items | 1. M/S Imdad Ali Khaskheli | | | 2. M/S R.M.A Sahito Brothers. | | | 3. M/S Fayaz Ali & Brothers | | |
|---------------------------|----------------------------|--------------|------------------------------------|---------------------------------|---------------------|------------------------------------|-----------------------------|------------------------------------|--|
| | Rs.6518974/= | Rs.458430/= | Rs.1812275/= | Rs.6518974/= | Rs.1825313/= | Rs.6518974/= | Rs.8344287/= | Rs.8383401/= | |
| 2. Non Schedule Items. | Rs.NIL/= | Rs. NIL/= | Rs. NIL/= | 28.00% Above the Sch: of Rates. | Rs. NIL/= | 28.60% Above the Sch: of Rates. | Rs.6977000/= | Rs.6977000/= | |
| 3. Cartage | Rs.458430/= | Rs. NIL/= | Rs.1812275/= | Sch: Items Premium | Sch: Items Premium | Sch: Items Premium | G.Total | Rs.8383401/= | |
| 4. Add: Diff: of Bricks. | Rs. NIL/= | Rs. NIL/= | Rs. NIL/= | N/Sch: item | N/Sch: item | N/Sch: item | E/Cost | Rs.6977000/= | |
| 5. Add: Diff: of Cement. | Rs. NIL/= | Rs. NIL/= | Rs. NIL/= | Diff: of Escalation | Diff: of Escalation | Diff: of Escalation | Diff: | Rs.1406401/= | |
| 6. Add: Diff: of Steel. | Rs. NIL/= | Rs. NIL/= | Rs. NIL/= | | | | | | |
| 7. Add 10% contrat profit | Rs. NIL/= | Rs. NIL/= | Rs.8331249/= | | | | | | |
| Total | Rs.6977404/= | Rs.6977404/= | Rs.6977000/= | | | | | | |
| Say | Rs.6977000/= | Rs.6977000/= | Rs.1354249/= | | | | | | |
| | | | Result Premium Estimated cost | | | Result Premium Estimated cost | | Result Premium Estimated cost | |
| | | | Rs.19.41% above the estimate cost. | | | Rs.19.59% above the estimate cost. | | Rs.20.15% Above the estimate cost. | |

Note:-

The Percentage Rate Quoted by M/S Imdad Ali Khaskheli Government Contractor amounting to Rs.6518974/= (Rupees Sixty Five Lacs, Eighteen Thousand, Nine Hundred Seventy Four) only at Rs.27.80% above the schedule of rates and 19.41% Above the estimated cost having been found lowest in the competitions hence recommended by sanction/ approved tender.



 Mr. A. Ijaz Ahmed Khoso
 Assistant Engineer
 Highway Sub Division
 Mherabpur (Member).


 Mr. Nazir Ahmed Buririo
 Assistant Engineer
 Public Health Engg: S/Division
 Naushahro Feroze (Member)


 Mr. Noor Ahmed Jalbani
 Executive Engineer
 Public Health Engg: Division
 Naushahro Feroze (Chairman).

GOVERNMENT OF SINDH
PUBLIC HEALTH ENGINEERING
DEPARTMENT

Karachi dated the 16/5/2013



NOTIFICATION

No.SO(T)/PHE/SPPRA-Rules/2013 (pt-II), in exercise of powers conferred by Rule-7 of SPP Rules-2010, the Division wise Departmental Procurement Committees are hereby constituted in Public Health Engineering Department as under:-

| S.# | NAME OF PHE DIVISION | PROCUREMENT COMMITTEE | CHAIRMAN/ MEMBER |
|-----|----------------------|--|---------------------|
| 01 | Hyderabad | Executive Engineer, PHE, Division No. 1 Hyderabad | Chairman |
| | | Executive Engineer, Education Works Division Hyderabad | Member |
| | | Assistant Engineer, PHE Sub-Division, Qasimabad | Member |
| 2 | Jamshoro | Executive Engineer, PHE, Division Jamshoro | Chairman |
| | | Executive Engineer, Education Works, Division Hyderabad | Member |
| | | Assistant Engineer, PHE, Sub-Division Jamshoro | Member |
| 3 | Thatta | Executive Engineer, PHE, Division Thatta | Chairman |
| | | Executive Engineer, Education Works Division Thatta | Member |
| | | Assistant Engineer, PHE, Sub-Division No. 1 Thatta | Member |
| 4 | Tando Muhammad Khan | Executive Engineer, PHE, Division Tando Muhammad Khan | Chairman |
| | | Executive Engineer, Education Works Division Tando Muhammad Khan | Member |
| | | Executive Engineer, PHE, Sub-Division No. II Tando Muhammad Khan | Member |

USA

Handwritten signature and initials.

Handwritten signature.

20

| | | |
|-------------------------|--|----------|
| Umerkot | Executive Engineer, PHE, Division Umerkot | Chairman |
| | Executive Engineer, Education & Works Division Umerkot | Member |
| | Assistant Engineer, PHE, Sub-Division Kunri | Member |
| Sukkur | Executive Engineer, PHE, Division Sukkur | Chairman |
| | Executive Engineer, Highway Division Sukkur | Member |
| | Assistant Engineer PHE, Sub-Division No. II Sukkur | Member |
| Ghotki @ Mirpur Mathelo | Executive Engineer, PHE, Division Ghotki @ Mirpur Mathelo | Chairman |
| | Executive Engineer, Education Works District Ghotki | Member |
| | Assistant Engineer, PHE, Sub-Division No. III Ghotki | Member |
| Khairpur-I | Executive Engineer, PHE, Division No. I Khairpur | Chairman |
| | Executive Engineer, Provincial Highway N' Feroze at Khairpur | Member |
| | Assistant Engineer, PHE, Sub-Division No. III Khairpur | Member |
| Khairpur-II @ Ranipur | Executive Engineer, PHE, Division No. II Khairpur @ Ranipur | Chairman |
| | Executive Engineer, Irrigation East Division Khairpur | Member |
| | Assistant Engineer, PHE, Sub-Division Gambat | Member |
| Naushahro Feroze | Executive Engineer, PHE, Division Naushahro Feroze | Chairman |
| | Assistant Engineer, Highway-Sub-Division Mehrabpur | Member |
| | Assistant Engineer, PHE, Sub-Division Naushahro Feroze | Member |

204

[Handwritten signature]

| | | | |
|----|------------------------|--|----------|
| 24 | Kashmore @ Kandhkot | Executive Engineer, PHE, Division Kashmore @ Kandhkot | Chairman |
| | | Executive Engineer, Roads Kashmore @ Kandhkot | Member |
| | | Assistant Engineer, PHE, Sub-Division No. 1 Kashmore @ Kandhkot | Member |

206
/

Terms of reference of the Committees:

1. Preparing bidding documents
2. Carrying out technical as well as financial evaluation of the bids
3. Preparing evaluation report as provided in Rule 45
4. Making recommendations for the award of contract to the competent authority; and
5. Perform any other function ancillary and incidental to the above

S.M. KALEEM MAKKI
Secretary to Government of Sindh

A copy forwarded for information & necessary action to:-

- The Accountant General Sindh, Karachi.
- ✓ The Administrative Secretaries (all) in Sindh. *Works & Service Deptt.*
- The Commissioner (all) in Sindh.
- The Chief Engineer, PHED, Hyderabad / Sukkur.
- The Director, Procurement Regulatory Authority Sindh Karachi.
- The Deputy Commissioner (all) in Sindh.
- The Superintending Engineer, PHED (all) in Sindh.
- The Executive Engineer, PHE, Division (all) in Sindh.
- PS to Secretary, PHED, Govt. of Sindh, Karachi.
- Additional Secretary, PHED, Govt. of Sindh, Karachi.

(Signature)
(ABDUL GHAFFAR SHAIKH)
Section Officer (Technical)

OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NAUSHAHRO FEROZE.
Phone No. 448216. same fax.
PREVENTION OF CORRUPTION

NO.AB/TC/ 511. /2016
N.Feroze Dated:- 1-9-2016.

The Superintending Engineer
Public Health Engineering Circle
Sukkur.

SUBJECT:- FORMALITIES OF COMPLAINT REDRESSAL COMMITTEE.

It is to submit that in terms of Rule-31 of SPPRA. There must be a complaint redressal Committee to be formed comprising an Officer at least one rank Senior of the Executive Engineer, in terms of Rule-31(2) a representative of A.G Sindh the Divisional Accounts Officer of this Division in terms of rule-31 (2) (a) and an independent of professional from Engineer Filed be nominated by the Chief Engineer being Head of the Department in terms of rule-31 (2) (b).

The Complaint Redressal committee members are proposed as under according to Rule-31 Rule-31(a) Rule-31(2) b for Notification please.


Mr. Khalil Ahmed Soomro,
Superintending Engineer,
Public Health Engg: Circle
Sukkur.

Mr. Mohammad Ilyas Arain,
Divisional Accounts Officer,
Education Works Division,
Naushahro Feroze.

Mr. Sajid Ahmed Shaikh,
Executive Engineer,
Buildings Division N.Feroze.

The SPPRA vide its letter No. AM (R) SPPRA /2015-16/37 Dated:- 28-11-2015 required the Notification of Complaint Redressal Committee which is to be submitted there.

It is therefore requested that the Chief Engineer PHED, Government of Sindh Sukkur may be requested for issue of notification. So that infirmity as pointed out may be fulfilled.


(NOOR AHMED JALBANI)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG: DIVISION
NAUSHAHRO FEROZE.

CC TO:-

1. The Chief Engineer Public Health Engineering Department,
Government of Sindh Sukkur for information.

2. The Manager SPPRA Government of Sindh, Sindh Public
Procurement Regulatory Authority Karachi, Barrak No.1, Sindh
Secretariat No.4-A. Court Road Karachi for information.

European lawmaker. He was admitted to hospital on

Soares said he believed in "humanity and its improve-

Thursday, January 12, 2017 08:00 a.m.
Operations
Total Duration 74 hours



on December 7, 1924, Mario Alberto Nobre Lopes Soares was raised in a fami-

Minister Ar ited Soare recent wer

Daily Times | Karachi
Sunday, January 8, 2017

Suspects arrested in Tunisia not linked to Berlin attack

TUNIS: The nephew of the prime suspect in last month's Berlin market attack and three others arrested in Tunisia were not linked to the carnage, a prosecution spokesman said Saturday.

Days after the December 19 attack, Tunisia's interior ministry announced the arrest of the nephew of Anis Amri, the suspected Berlin attacker, and two others.

Prosecution spokesman Sofiene Sliiti told AFP on Saturday that a fourth man had been also arrested.

"The investigations have shown that none of them had any link to the Berlin attack and that they don't belong to any jihadist group," he said.

Three have been released while Amri's nephew is still being held as part of another investigation into his "intention to join jihadist groups abroad," Sliiti added.

The interior ministry said on December 24 that the suspects were arrested for links to Amri but that there was no direct link between them and the attack on a central Berlin Christmas market. It said that Amri's nephew -- who has not been named -- admitted being in contact with his uncle through the messaging service Telegram. AFP

INVITATION FOR BIDS

1. This office invites sealed bids from eligible bidders, Procures, Firms Companies registered with Pakistan Engineering Council specializations category CE 09/CE-10 for the following works on standard bidding documents issued by the Sindh Public Procurement Regulatory Authority under SPP Rules 2010 (amended 2013).

| S# | Name of Sub work | Estimated Cost in million | Earnest Month 2% | Tender Fee | Time Allowed |
|----|---|---------------------------|------------------|------------|--------------|
| 1. | Providing Laying Jointing and Testing P.E Pipe Rieing main 6" & 8" dia Zone A & C i/c Oxidation Pond Zone A+B+C (2 Nos), Consett of Compound Wall @ Zone A & B, Pump House @ Oxidation Pond Zone A+C and Pumping Machinery for Zone(A+C) for Rural Drainage Scheme Halani Taluka Mehrabpur. | 12.123 | 242460 | 4000 | 06 Months |
| 2. | Providing Laying Jointing and Testing RCC Sewer 15" Dia Zone-C i/c Catch Pits for Rural Drainage Scheme halani Taluke Mehrabpur. | 4.064 | 81280 | 3000 | 06 Months |
| 3. | Providing Laying Jointing and Testing RCC Sewer 12", 18" and 24" dia Catch Pits for Zone A for Rural Drainage Scheme Halani Taluka Mehrabpur. | 6.970 | 139400 | 3000 | 06 Months |

MANDATORY REQUIREMENTS

- Valid PEC Registration Certificate in relevant category (Limit of Tender Amount).
- Field of Specialization CE-09 & CE-10.
- Affidavit in which the bidder undertakes that it is not involved in any litigation.
- National Tax Number Certificate and Annual return-Statement of FBR for the Year 2017.
- Affidavit in which it should be undertaken that the information provided is true and correct.
- Affidavit that the bidders has not been Black listed by any Government/Semi Government/Autonomous body.
- Sindh Revenue Board Registration Certificate.

Tender documents shall be issued to the firms qualifying the above mentioned conditions.

The blank tender forms can be obtained from office of the undersigned on application during office hours upto 23/01/2017 on payment of tender fee specified against each work. Tender will be received back on dated 24/01/2017 upto 2:00 PM and will be opened on same date upto 3:00 PM being Executive/Chairman in the presence of Committee Members, contractors or their authorized representative. In case of un responded tenders next date the blank tender form can be obtained from office of the undersigned upto 23/01/2017 upto 2:00 PM on payment of tenders fee specified against each work. The tenders will be received back on same date upto 3:00 PM and will be opened on same date upto 3:00 PM being Executive Engineering/Chairman in the presence of Committee Members, Contractors or their authorized representative. In case of un-responded tenders again issued next date the blank tenders from can be obtained from office of the undersigned upto 24/01/2017 upto 2:00 PM on payment of tenders fee specified against each work. The tenders will be received back on same date upto 3:00 PM and will be opened on same date upto 3:00 PM being Executive Engineer Public Health Engineering Division Naushahro Feroze. The tenders without 2% Earnest Money shall not be accepted. Earnest Money of un-successful bidders shall be returned after issuance of work orders of successful bidders.

Conditional or telegraphic tenders will not be entertained.

The tender notice (NTI) can also be seen on the Sindh Government Website at www.sindh.gov.pk as well as SPPRA website at www.ppr.sindh.gov.pk in case of any kind of Pumping Machinery, Pumps and Pipes provided by the contractors must be provide invoice of authorized dealer / factory / in Name of executive Engineer, PHE Division Naushahro Feroze with sale tax paid certificate other wise sale tax will be deducted from their bills as per government policy. The undersigned payment made to contractor after receiving verification from authorized dealer / factory of Pumping Machinery, Pumps and Pipes.

Procuring agency may reject all or any bid subject to relevant provision of PPRA Rules 2010.

Sd/-
**EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
NAUSHAHRO FEROZE**

INF-KRY No. 99/2017
Say No to Corruption

WE STAND UNITED AGAINST TERRORISM

ANNUAL PROCUREMENT PLAN
(PUBLIC HEALTH ENGG: DIVISION NAUSHAHRO FEROZE)
FOR THE FINANCIAL YEAR 2016-17.

| R# | Description of Procurement | Quantity (Where Applicable). | Estimated Unit Cost (Where Applicable) | Estimated Total Cost | Funds Allocated | Source of Funds ADP/ Non ADP. | Proposed Procurement Method | Timing of Procurement | | | | Remarks. |
|----|--|------------------------------|--|----------------------|-----------------|-------------------------------|-----------------------------|-----------------------|----------------------|----------------------|----------------------|----------|
| | | | | | | | | 1 st Qtr. | 2 nd Qtr. | 3 rd Qtr. | 4 th Qtr. | |
| 1 | Providing Laying Jointing and Testing P.E Pipe Rising main 6" & 8" dia Zone A & C i/c Oxidation Pond Zone A+B+C (2 Nos), Constr: of Compound Wall @ Zone A & B, Pump House @ Oxidation Pond Zone A+C and Pumping Machinery for Zone (A+C) for Rural Drainage Scheme Halani Taluka Mehrabpur. | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 |
| 2 | Providing Laying Jointing and Testing RCC Sewer 15" Dia Zone-C i/c Catch Pits for Rural Drainage Scheme Halani Taluka Mehrabpur. | - | 4.064 | 4.064 | - | -do- | -do- | 1.016 | 1.016 | 1.016 | 1.016 | - |
| | Providing Laying Jointing and Testing RCC Sewer 12", 15", 18" and 24" dia i/c Catch Pits for Zone A for Rural Drainage Scheme Halani Taluka Mehrabpur. | - | 6.97 | 6.97 | - | -do- | -do- | 1.016 | 1.016 | 1.016 | 1.016 | - |

TSR
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG: DIVISION
NAUSHAHRO FEROZE

**OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NAUSHAHRO FEROZE**

Phone & Fax No.0242-448216.

Email: zamir_soomro@hotmail.com

Invitation for Bids.

No.AB/TC/ 15 / 2017
N. Feroze Dated: 3/1/2017.

1. This office invites sealed bids from eligible bidders, Procures, Firms Companies registered with Pakistan Engineering Council specializations category CE 09//CE-10 for the following works on standard bidding documents issued by the Sindh Public Procurement Regulatory Authority under SPP Rules 2010 (amended 2013).

| SN | NAME OF SUB WORK | ESTIMATED COST In Millions | EARNEST MONTH 2% | TENDER FEE | TIME ALLOWED |
|----|--|-------------------------------|---------------------|------------|--------------|
| 1. | Providing Laying Jointing and Testing P.E Pipe Rising main 6" & 8" dia Zone A & C i/c Oxidation Pond Zone A+B+C (2 Nos), Constt: of Compound Wall @ Zone A & B, Pump House @ Oxidation Pond Zone A+C and Pumping Machinery for Zone (A+C) for Rural Drainage Scheme Halani Taluka Mehrabpur. | 12.123 | 242460 | 4000 | 06 Months |
| 2. | Providing Laying Jointing and Testing RCC Sewer 15" Dia Zone-C i/c Catch Pits for Rural Drainage Scheme Halani Taluka Mehrabpur. | 4.064 | 81280 | 3000 | 06 Months |
| 3. | Providing Laying Jointing and Testing RCC Sewer 12",15",18" and 24" dia i/c Catch Pits for Zone A for Rural Drainage Scheme Halani Taluka Mehrabpur. | 6.970 | 139400 | 3000 | 06 Months |

MANDATORY REQUIREMENTS.

- Valid P.E.C Registration Certificate in relevant category (Limit of Tender Amount).
- Field of Specialization CE-09 & CE-10.
- Affidavit in which the bidder undertakes that it is not involved in any litigation.
- National Tax Number Certificate and Annual return Statement of FBR for the Year 2017.
- Affidavit in which it should be undertaken that the information provided is true and correct.
- Affidavit that the bidders has not been Black listed by any Government /Semi Government /Autonomous body.
- Sindh Revenue Board Registration Certificate.

Tender documents shall be issued to the firms qualifying the above mentioned conditions.

Then Black tender forms can be obtained from office of the undersigned on application during office hours up to 23-1-2017 on payment of tender fee specified against each work. Tenders will be received back on dated: 24-1-2017 upto 2.00 P.M and will be opened on same date up to 3.00 PM being Executive Engineer/Chairman in the presence Committee Members, contractors or their authorized representative. In case of un responded tenders next date the blank tender form can be obtained from office of the undersigned up to 09-02-2017 up to 2.00 PM on payment of tenders fee specified against each work. The tenders will be received back on same date up to 3.00 PM and will be opened on same dated up to 3.00 PM being Executive Engineer/ Chairman in the presence of Committee Members, Contractors or their authorized representative. In case of un-responded tenders again issued next date the blank tenders form can be obtained from office of the undersigned upto 10-02-2017 up to 2.00 PM on payment of tenders fee specified against each work. The tenders will be received back on same date up to 3.00 PM and will be opened on same date up to 3.00 PM being Executive Engineer/Chairman in the presence of Committee members, Contractors or their authorized representative's Earnest money shall be in favour Of Executive Engineer Public Health Engineering Division Naushahro Feroze. The tenders without 2% Earnest money shall not be accepted. Earnest Money of un-successful bidders shall be returned after issuance of work orders of successful bidders.

Conditional or Telegraphic Tenders will not be entertained.

The tender notice (NIT) can also be seen on the Sindh Government Website at www.sindh.gov.pk as well as SPPRA website at www.ppr.sindh.gov.pk.

In case of any kind of Pumping Machinery, Pumps and Pipes provided by the contractors must be provide invoice of authorized dealer/ factory/ in Name of Executive Engineer, PHE division Naushahro Feroze with sale tax paid certificate other wise sales tax will be deducted from their bills as per government policy. The undersigned payment made to contractor after receiving verification certificate from authorized dealer/factory of Pumping Machinery, Pumps and Pipes.

Procuring agency may reject all or any bid subjected to relevant provision of PPRA Rules-2010.

[Signature] 06/01/17
R&I/Incharge
Advertisement Section
Information Department
Govt. of Sindh, Karachi

[Signature]
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
NAUSHAHRO FEROZE.

CC to -

1. The Chief Engineer, Public Health Engineering Department, Government of Sindh, Sukkur for favour of his kind information.
2. The Director (Information) Public relation Department, Government of Sindh Block No.96 Sindh Secretariat Karachi along with (Seven Copies) for publication in at least three languages leading newspapers, i.e Sindhi, Urdu, and English.
3. The Director (C.B) Sindh Public Procurement Regulatory Authority (SPPRA) Government of Sindh, Barrack NO.8 Sindh Secretariat No.4-A Court Road Karachi along with demand draft No. _____ amounting to Rs.2000/= in the name of Director (A&F) SPPRA Government of Sindh.
4. Superintending Engineer Public Health Engineering Circle Sukkur for favour of kind information.
5. The members of Procurement Committee for information.
6. The Assistant Engineers, Public Health Engineering Sub Division Naushahro Feroze/ Kandiaro/ Bhiria and Moro for information.
7. Notice Board/Head Clerk/Drawing Branch for information.
8. Copy to the Complaint Redressal Committee Naushahro Feroze.
9. Copy to Office file.

**EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
NAUSHAHRO FEROZE.**

OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG; DIVISION NAUSHAHRO FEROZE

Tel-0242-448216

NO.AB/TC/ 3-2 /2017

N.Feroze Dated:- 27/3/2017

ACCEPTANCE LETTER.


To

M/S Mohammad Noman Qureshi,
Government Contractor,
Shaheed Benazirabad.

SUBJECT:- CONSTRUCTION OF OXIDATION POND ZONE-A COMPOUND WALL, PUMP HOUSE, PE PIPE, RISING MAIN 6"DIA, ZONE-C, P.E.RISING MAIN 8" DIA ZONE-A, AND PUMPING MACHINERY ZONE-A&C FOR RURAL DRAINAGE SCHEME HALANI, TALUKA MEHRABPUR, DISTRICT NAUSHAHRO FEROZE.

This is to notify that your Bid dated:- 24-01-2017 for execution of the subjected work @ 25.28% above on the Schedule Rates has been accept by the Superintending Engineer, Public Health Engineering Department, Government of Sindh Sukkur amounting to Rs.14321681/= (Rupees One Crore, Forty three Lacs, Twenty One Thousand , Six Hundred Eighty One) only.

The 2% performance Earnest Money of the subjected work has already been received in the shape of Call Deposit/ Pay Order Amounting to Rs.2,42,460/=. Hence you are requested to furnish the Cost of Stamp Amounting to Rs.50130/= to the fixed on the agreement to the Executed will have to be borne by you within 07 days of the receipt in accordance to the conditions of contact and sign the agreement attached herewith within stipulated time mentioned above, failing which the acceptance will be treated as canceled and the amount of Bid Security will be forfeited without any further notice.


EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG; DIVISION
NAUSHAHRO FEROZE

CC to:-

1. The **Chief Engineer**, Public Health Engineering Department, Government of Sindh Sukkur for kind information and necessary action.
2. The **Superintending Engineer**, Public Health Engineering Circle Sukkur for information.

**OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NAUSHAHRO FEROZE.**

Email. Zamir_soomro@hotmail.com
Tele:-0242-448216.fax same.-

No.AB/TC/ 321 /2017
N.Feroze, Dated:- 30-03-2017

To

✓
M/S Mohammad Noman Qureshi,
Government Contractor,
Benazirabad.


**SUBJECT:- CONSTRUCTION OF OXIDATION POND ZONE-A COMPOUND WAL,
PUMP HOUSE, PE PIPE , RISING MAIN 6"DIA, ZONE-C, P.E.RISING
MAIN 8" DIA ZONE-A AND PUMPING MACHINERY ZONE A&C FOR
RURAL DRAINAGE SCHEME HALANI TALUKA MEHRABPUR
DISTRICT NAUSHAHRO FEROZE.**

Your offer on B-I (Percentage Rate) Tender for the above subject work for Rs.97,83,095/= (Rupees Ninety Seven Lacs, Eighty Three Thousand, and Ninety Five) only 25.28% above the schedule of Rates and being Rs. 18.26% (Eighteen Point Twenty Six percent) only above the estimated cost Viz: tender Cost Rs.1,43,21,681/= (Rupees One Crore Forty Three Lacs, Twenty One Thousand, Six Hundred Eighty One) only having been found lowest in the competition has been accepted/approved by the Superintending Engineer, Public Health Engineering Circle, Sukkur vide his office letter No.G/ 174 / Dated:- 26-01-2017.

You are therefore, directed to please start work within (07 Seven) days from the date of issue of this office order under the supervision /instructions of the Assistant Engineer, Public Health Engineering Sub Division Kandiaro and the complete the same within stipulated period (06 Months) as provided in the tender according to the specification.

The undersigned and Assistant Engineer, Public Health Engineering Sub Division Kandiaro reserves the right to reject and part or all the work if it is not done in accordance with the required specification. Also please attend this office to complete the tender documents.

DA/as above.


EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG: DIVISION
NAUSHAHRO FEROZE

1. Copy forwarded with Compliments to the Superintending Engineer, Public Health Engineering Circle Sukkur vide his office letter No.G/ 174/ Dated:- 26-01-2017.
2. Copy forwarded to the Assistant Engineer, Public Health Engineering Sub Division Kandiaro for favour of kind information and necessary action. Actual date of start of work should please be reported to his office.

EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG: DIVISION
NAUSHAHRO FEROZE

EXECUTIVE ENGINEER PUBLIC HEALTH ENGINEERING DIVISION
NAUSHAHRO FEROZE.

CONTRACT AGREEMENT.

This contract Agreement made on the wed day of 29-3- 2017 between Executive Engineer Public Health Engineering Division Naushahro Feroze.

AND

M/s Mohammad Noman Qureshi Government Contractor.

WHEREAS the Chief Engineer Public Health Engineering Department, Government of Sindh Sukkur has accepted/ sanctioned the tender/scheme of contract for (01) Construction of Oxidation Pond, Zone-A, Compound Wall, Pump House, P.E Pipe Rising Main, 6"dia Zone-C, PE Rising Main 8"Dia Zone-A and Pumping Machinery for Zone A&C for rural Drainage Scheme Halani Taluka Mehrabpur District Naushahro Feroze work under at cost of Rs. 1,43,21,681(Rupees One Crore, Forty Three Lacs, Twenty One Thousand, Six Hundred Eighty One)only complete the work within period of (06 Months) and penalty 10% of Tender cost according to the himself fully acquainted with their meaning.

WHEREAS the Contractor has already furnished Earnest money/ performance security Amounting to Rs.2,42,460/= in shape of Call Deposit/ Pay orders, with the Executive Engineer Public Health Engineering Division Naushahro Feroze of total Bid amount the remaining balance amount of Security Deposit 8% will be deducted from the bill of the contractors.

NOW this agreement witnesses as follows:

In this Agreement word and expression shall have the same meaning as are respectively assigned to them in the conditions of contract here in after referred to. The following documents after incorporating addenda, if any, except those parts relating to instructions to bidders shall be deemed to form and be read and construed as part of this agreement viz:

- (a) The Contract Agreement.
- (b) The Letter of Acceptance/Award Letter.
- (c) The Completed Form of Bid.
- (d) The General Conditions of Contract & Contract data.
- (e) The priced Schedule/ Bill of Quantities.


In consideration of the payments to be made by the **Executive Engineer**, Public Health Engineering Division Naushahro Feroze to the contractor as here in after mentioned, the contractor hereby covenants with the Executive Engineer Public Health Engineering Division Naushahro Feroze to Executive and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.


Executive Engineer Public Health Engineering Division Naushahro Feroze hereby covenants to pay the contractor in consideration of the execution and completion of the works as per provisions of the contract.

The contract price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.


NOW THEREFORE THIS AGREEMENT WITNESSES that the Executive Engineer, Public Health Engineering Division Naushahro Feroze and the truly carry out and fulfill the contract and abide by all terms and conditions and specifications thereof.

IN WITNESS WHEREOF the parties hereto have caused this agreement to be executed on the wed day of 29-03- 2017.


CONTRACTOR


EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG: DIVISION
NAUSHAHRO FEROZE


MR. Manzoor Ahmed Vistro.
1. Witness


M/s. Irshad Hussain.
2. Witness.

Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.

Contract Number: AB/TC.No. 321 . Dated: 30-03-2017

Contract Value: Rs. 1,43,21,681/=

Contract Title: **Constt: of O/pond, Zone-A, C/Wall, P/House, P.E Pipe, R/Main ^"Dia Zone-C, P.E rising Main 8"dia Zone-A and P/Machinery Zone A& C for R/D/S Halani Taluka Mehrabpur Distt: N.Feroze (unicef).**

M/S **Mohammad NOman Qureshi** Government Contractor hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S **Mohammad NOman Qureshi** Govt: Contractor represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.


M/S **Mohammad NOman Qureshi** Government Contractor certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S **Mohammad NOman Qureshi** Government Contractor accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S **Mohammad NOman Qureshi** Government Contractor agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by M/S **Mohammad NOman Qureshi** Government Contractor as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.


EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG: DIVISION
NAUSHAHRO FEROUZE

[Procuring Agency]


[Supplier /Contractor/Consultant]

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY.

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS WORTH 50 MILLION (PKR) OR ABOVE

- 1) NAME OF THE ORGANIZATION / DEPTT. **Public Health engineering Division N.Feroze.**
- 2) PROVINCIAL / LOCAL GOVT./ OTHER:- **Construction of Oxidation Pond Zone A, C/Wall, P/House, P.E Pipe Rising Main 6" dia, Zone-C, PE rising Main. 8" dia Zone-A and P/Machinery Zone-A& C for Rural Drainage Scheme Halani Taluka Mehrabpur Distt:N.Feroze**
- 3) TITLE OF CONTRACT:- _____
- 4) TENDER NUMBER: **03 Nos.**
- 5) BRIEF DESCRIPTION OF CONTRACT:- _____
- 6) FORUM THAT APPROVED THE SCHEME **Chief Engineer, PHED Govt;of Sindh Sukkur.**
- 7) TENDER ESTIMATED VALUE **Rs.1,43,21,681/=**
- 8) ENGINEER ESTIMATE, (For civil work). **Rs. 1,21,24,000/=**
- 9) ESTIMATE COMPLETION PERIOD (AS PER CONTRACT). _____
- 10) TENDER OPENED ON (Date and Time):- **24-01-2017 @ 2.00 PM.**
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of Buyers). **03 Nos**
- 12) NUMBER OF BIDS RECEIVED:- **03 Nos.**
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS: _____
- 14) BID EVALUATION REPORT **Attached.**
- 15) NAME & ADDRESS OF THE SUCCESSFUL BIDDER:- **M/S Mohammad Noman Qureshi.**
- 16) CONTRACT AWARD PRICE:- **Rs. 1,43,21,681/=**
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (I.E 1ST, 2ND 3RD Evaluation Bid).
**1. M/S Mohammad Noman Qureshi.
2. M/S Fayaz Ali & Brothers.
3. M/S Irshad Hussain.**
- 18) METHOD OF PROCUREMENT USED (Tick one).

- a) SINGLE STAGE -ONE ENVELOPE PROCEDURE _____ Domestic/local
- b) SINGLE STAGE- TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STATE-TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED I.E EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

Executive Engineer, PHE Div: N.Feroze.

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

21) ADVERTISEMENT:-

I) SPPRA website
(If yes, give date and SPPRA Identification No.).

| | |
|-----|-------|
| Yes | 31116 |
| No | |

II) News Papers
(If yes, give names of newspapers and dates).

| | |
|-----|---|
| Yes | The Times 08-01-2017 Daily Jang 09-01-2017 Awami awaz 10-01-2017. |
| No | |

22) NATURE OF CONTRACT:-

| | | | |
|----------|-------------------------------------|--|--|
| Domestic | <input checked="" type="checkbox"/> | | |
| Local | <input type="checkbox"/> | | |

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING /TENDER DOCUMENTS?
(If yes enclose a copy).

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING /TENDER DOCUMENTS ?
(If yes enclose a copy).

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID/ BEST EVALUATION BID (in case of consultancies).

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES
WERE READ OUT AT THE TIME OF OPENING OF BIDS?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE
THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation Report).

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

31) ANY COMPLAINTS RECEIVED
(if yes result thereof).

| | |
|-----|---|
| Yes | |
| No | ✓ |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE /DOCUMENTS
(If yes Give details).

| | |
|-----|---|
| Yes | |
| No | ✓ |

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes give reasons).

| | |
|-----|---|
| Yes | |
| No | ✓ |

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes give detailed reasons).

| | |
|-----|---|
| Yes | |
| No | ✓ |

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE
SELECTED FIRM IS NOT BLACK LISTED?

| | | | |
|-----|---|----|--|
| Yes | ✓ | No | |
|-----|---|----|--|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIERS
PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO DETAILS TO BE ASCERTAINED
REGARDING FINANCING OF VISIT IF ABROAD:-
(If yes enclosed a copy).

| | | | |
|-----|--|----|---|
| Yes | | No | ✓ |
|-----|--|----|---|

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE
CONTRACT (BANK GUARANTEE ETC).

| | | | |
|-----|--|----|---|
| Yes | | No | ✓ |
|-----|--|----|---|

38) SPECIAL CONDITIONS IF ANY.
(If yes give brief Description.).

| | |
|-----|---|
| Yes | |
| No | ✓ |

Signature & Official Stamp of

Authorized Officer


EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG: DIVISION
NAUSHAHRO FEROZE

FOR OFFICE USE ONLY.

SPPRA, Block NO.8, Sindh Secretariat No.4-A, Court Road Karachi
Tele:021-9205356-0219205369 & Fax 021-9206291

PUBLIC HEALTH ENGINEERING DIVISION NAUSHAHRO FEROZE.

STANDARD BIDDING DOCUMENTS
PROCUREMENT OF WORKS (SPPRA BIDDING DOCUMENTS)
For Contractors (Small) amounting between Rs.2.5 (M) to Rs. 50.00 (M)

Reference N.I.T NO. AB/TC/ 15 / Dated:- 03-01-2017.


Name of Work:- Construction of Oxidation Pond, Zone-A, Compound wall, Pump House, PE Pipe Rising Main 6" dia Zone-C, P.E Rising Main 8"Dia Zone-A and P/Machinery Zone -A& C for Rural Drainge Scheme Halani Taluka Mehrabpur District Naushahro Feroze.

Issue to:- M/S MOHAMMAD NOMAN QURESHI Government Contractor.

D.R No. 4166 Dated:-23-01-2017 Tender Fee Rs.4000/=.

Date of Issue:- 23-01-2017. Dated of Opening 24-01-2017

STANDARD BIDDING DOCUMENTS IS INTENDED AS A MODEL FOR ADMEASUREMENTS (PERCENTAGE RATE FOR UNIT RATES IN A BILL OF QUANTITIES TYPES OF CONTRACTOR THE MAIN TEXT REFERS TO ADMEASUREMENTS CONTRACTORS.



EXECUTIVE ENGINEER
PUBIC HEALTH ENGG: DIVISION
NAUSHAHRO FEROZE

BIDDING DATA.

(This section should be filled by the Office of the Executive Engineer, Public Health Engineering Division Naushahro Feroze before issuance of the bidding documents.

| | | |
|-----|--|---|
| (a) | Name of Procuring Agency:- | Executive Engineer Public Health Engineering Division Naushahro Feroze. |
| (b) | Brief Description of Works:- | Construction of O/Pond, Zone-A, Compound Wall, P/House, P.E Pipe, rising main 6"dia Zone-C, P.E Rising Main 8"dia Zone-A and P/Machinery Zone-A& C for RDS Halani Taluka Mehrabpur District Naushahro Feroze. |
| © | Procuring Agency's Address:- | Executive Engineer P.H.E Division Naushahro feroze Near Railway Station Naushahro Feroze. |
| d | Estimated Cost:- | Rs 12.124 Million. |
| e | Amount of Bid Security:- | Rs. 242460/=. |
| f | Period of Bid Validity (days):- | 90 Days (Not more than Ninety days). |
| g | Security Deposit i/c Bid Security. | 10% |
| h | Percentage, if any to be deducted from bills. | 7.50% (Income Tax deduction and 08% Security Deposit. |
| i | Deadline for submission of Bids along with time. | |
| J | Venue, Time, and Date of Bid opening. | P.H.E Division Naushahro feroze on Dated:- 24-01-2017. |
| K | Time for completion from written order of commence. | 06 Months. |
| L | Liquidity Damages. | (01% on estimated cost per day subject to Minimum of 08%. |
| M | Deposit Receipt No. Date and Amount in words and figure. | CD No. 06117238 Dated:- 21-01-2017. Amount Rs.242460/= Bank UBL Bank Shaheed Benazirabad. M/S/ Mohammad Noman Qureshi, Government Contractor. |


**EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG: DIVISION
NAUSHAHRO FEROZE.**

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOCUMENT

FOR

PROCUREMENT OF WORKS

(For Contracts (Small) amounting between Rs.2.5 million to Rs.50 million)

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

N me 2
Signature of the Contactor

(Seal)

Fau
Signature of the Procuring Agency
Executive Engineer
Public Health Engg. Division
(Seal) **Naushahro Feroze**

Signed, Sealed and Delivered in the presence of:

Witness: *MANA*
MR. Manzoor Ahmad Vistro
Village Wali Mohd Vistro
(Name, Title and Address)

Witness: *ارشاد*
M/s Iqbal Husein
P/O. Halami Tal. M. Pan
(Name, Title and Address)



50150/-
VERIFIED SUPER
29/3/19
STAMPS DEPOSIT KEPT
(DAG) Naushahro Feroze

SCHEDULE "B".

Name of Work: - Construction of Oxidation Pond, Zone-A compound wall, Pump House and PE Pipe Rising Main 6" Dia Zone-C, PE Rising Main 8" Dia Zone-A and Pumping Machinery Zone-A & C for Rural Drainage Scheme Halani Taluka Mehrabpur District Naushahro Feroze..

| S.No | Description of Item | Qty | Rate | Unit | Amount |
|------|---------------------|-----|------|------|--------|
|------|---------------------|-----|------|------|--------|

PART-I. OXIDATION POND (SIZE 100'X30' (ZONE-B).

| | | | | | |
|----|--|-------------------------------|-----------|--|------------|
| 1. | Excavation for tanks and reservoirs in soft soil i/c trimming and dressing sides to true alignment/design and shape leveling of beds of tanks to correct level and grade cutting joints holes disposal surplus earth within one chain as directed by Engineer Incharge providing fence guards lights flags temporary crossing for non vehicular traffic where ever required lift upto 5 ft. | Qty: 26478.94 cft @ Rs.3000/- | P%0 Cft. | | Rs.79437/= |
| 2. | Excavation for tanks and reservoirs in wet soil or mud i/c trimming and dressing to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes disposal surplus earth within one chain as directed by Engineer Incharge providing fence guards lights flags temporary crossing for non vehicular traffic where ever required lift upto 5 ft and lead upto one chain (PHSI NO. 14 Page No.52). <u>Depth 0'-5'</u> <u>Oxidation Pond.</u> | Qty: 1968.00 cft @ Rs.4800/= | P%0 Cft. | | Rs.9446/= |
| 3. | Earth work compaction (soft ordinary or hard soil) Ramming earthwork all type of soil (CSI No.13 Page No.3). | Qty: 31842.00 Cft @ Rs.354/- | P% 0 Cft. | | Rs.11272/= |
| 4. | Extra for every 50 ft additional lead (2600 Rft) or part thereof (CSI No.13 (B) Page No.3). | Qty: 3395.10 Cft @ Rs.5039/- | P% 0 Cft. | | Rs.17108/= |
| 5. | Excavation for pipe lines in trenches and pits in soft soil i/c trimming and dressing sides to true alignment desing sections / profile and shape and levelling of beds of trenches to cutting joints holes and disposal of surplus earth within one chain in directed by Engineer incharge i/c provding fence guards light. Flags traffic wherever required lift upto 5ft (1.52 m) and lead upto one chain (30.5 m) (PHSI No.1 Page No.46) | Qty: 1512.00 cft @ Rs.3600/= | P%0 cft | | Rs.5443/= |
| 6. | Providing RCC ASTM C-76-62 T/C-70 Class II Wall B class and fixing in trenches i/c cutting fitting and joiting with rubber rings i/c testing with water to specified pressure (PHSI NO.b (i) Page No.17). | Qty: 80.00 Rft @ Rs.412/= | P.Rft | | Rs.32960/= |
| 7. | Cement concrete brick or stone ballast 1/2" to 2" guage (Ratio 1:4:8). (GSI No.5 Page No.15). | Qty: 16.58 cft @ Rs.9416/28 | P% Cft. | | Rs.1562/= |

8. Excavation in foundation of building bridges and other structures i/c dag belling dressing refilling around the structures with excavated earth watering ramming lead upto one chain and lift upto 5' (GSI No.18 (b) Page No.04).
Qty: 66.3 cft @ Rs.3176/25 P% 0Cft. Rs.211/=
9. RCC work in all labour and material except the cost of steel reinforcement and its labour for B/B which will be paid separately. The rate also i/c all kinds of forms moulds lifting, shutting, curing rendering and finishing the exposed surface i/c S/W of shingle) (a) RCC work in Roof slab beams columns rafts lintels and other structure member laid in situ or pre-cost laid in position Complete in all respects (GSI No.6 A Page No.49)(Ratio 1:2:4).
Qty: 68.39 cft @ Rs.337/= P.Cft. Rs.23048/=
10. Fabrication of Mild Steel reinforcement concrete for CC i/c Cutting, Bending Laying in position making joints and fastening i/c Cost of binding wire also including removal of rust from bars (CSI No.8 b P.No.17).
Qty: 2.75cwt @ Rs.5001/70 P.Cwt. Rs.13744/=
11. Refilling excavated stuff in trenches 6" thick layers i/c watering ramming to full compaction (PHSI No.24 P-53)
Qty: 1360.80 cft @ Rs.2760/= P%0 cft Rs.3756/=
Total Rs.197987/=

PART-II. COMPOUND WALL.

1. Dismantling of brick work in lime or cement mortar (cSI No.13 P.No.10).
Qty: 119.50 cft @Rs.1285/63 P% cft Rs.1536/=
2. Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering Ratio 1:3:6. (GSI No.5 Page No.16).
Qty: 768.00 cft @Rs.12595/= P% cft Rs.96730/=
3. Erection and removal of centering for RCC or plain CC Work of deodar wood 1st class (Vertical) (GSI NO.19 (ii) Page No.18).
Qty: 1536.00 Sft @Rs.3127/41 P% Sft Rs.48037/=
4. Pacca brick work in ground floor cement sand mortar (1:6). (GSI NO.9 Page No.22).
Qty: 646.55 cft @Rs.12346/65 P% cft Rs.79827/=
5. Reinforcement cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending for and binding which will be paid separately. This rate also includes all kinds of forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c Screening and washing of Shingle, (a) RCC work in roof slab beams columns raft lintels and other structural members laid in situ or pre cost laid in positive complete in (Ratio 1:2:4) (G.S.I No.6-b Page No.17)
Qty: 98.30 cft @Rs.337/= P. cft Rs.33195/=

6. Fabrication of Mild Steel reinforcement concrete for CC i/c Cutting, Bending Laying in position making joints and fastening i/c Cost of binding wire also including removal of rust from bars (CSI No.8 b P.No.17).
Qty: 3.96 Cwt. at Rs.5001/70 P/Cwt. Rs. 19795/=
7. Fabrication of heavy steel work with angle tee flats iron round and sheet iron for making to uses griders tanks etc i/c cutting being drilling reviting handing assembling and fixing etc complete (CSI No.2 P.No.91).
Qty: 4.29 Cwt. at Rs.4928/49 P/Cwt. Rs. 21122/=
8. Pacca brick work in foundation and Plinth.
Qty: 867.84 cft @ Rs.11948/36 P% cft Rs.103693/=
DPC 3" Thick.
Qty: 216.96 cft @ Rs.4982/18 P% cft Rs.10809/=
10. Cement Plaster 1:6 upto 1/2" thick upto 12' height (GSI No.13 Page No.52).
Qty: 2610.32 sft @ Rs. 2206/60 P% Sft. Rs.57599/=
11. Cement Plaster 1:4 upto 3/8" thick upto 12' height (GSI No.13 Page No.52).
Qty: 2610.32 sft @ Rs. 2197/52 P% Sft. Rs.57362/=
12. Cement Pointing struck joints on walls (CSI No.19 P/59).
Out Side C/Wall
Qty: 1608.00 sft @ Rs.1213/58 P% Sft. Rs.19514/=
13. Repair of existing steel grated Door.
Qty: 1 NO. sft @ Rs. 5000/= Each. Rs.5000/=
14. White washing one coat (CSI No.26 P.No.54).
Qty: 4218.32 Sft @ Rs.416/63 P% Sft Rs.17575/=
15. Colour washing two coats (GSI NO.26 b P.No.54).
Qty: 4218.32 Sft @ Rs.859/90 P% Sft Rs.36273/=
16. Painting surface and painting bars Gates beams greeting Railing i/c structure bars and similar open work etc (CSI NO.5 Page No.70).
Qty: 144.00 Sft @ Rs.1489/68 P% Sft. Rs.2145/=
17. Borrow pit excavation undressed lead upto 100 ft (Ordinary soil (CSI No.3 Page No.1).
Qty: 3233.27 cft @ Rs.2117.50 P% 0 cft. Rs.6846/=

| | | | |
|-----|---|--|--------------------------|
| 18. | Earth from out side (Lead 1 miles). | | |
| | Qty: 3233.27 cft @ Rs.407/- P% cft. | | Rs.13159/= |
| 19. | Earth work ocmpaction (Soft ordinary and hard soil) B Laying earth in 6" layers leveling and dressing watering for compaction etc complete (CSI No.13 Page No.3). | | |
| | Qty: 3233.30 cft @ Rs.354/- P% cft. | | Rs.1145/= |
| 20. | Dry Brick on Edge Paving (CSI NO. Page No.). | | |
| | Qty: 400.00 sft @ Rs.3823/57 P% sft. | | Rs.15294/= |
| | | | Total Rs.646656/= |

PART-III. P.E PIPES RISING MAIN 6"DIA.

| | | | |
|------|--|--|---------------------------|
| 1. | Dismantling and Removing Road metling (CSI No.51 Page No.13). | | |
| | Qty: 108.00 cft @ Rs.605/- P% cft. | | Rs.653/= |
| 2. | Excavation for pipe lines in trenches pits in soft soil i/c clay or mud trimming dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joint holes and disposal of Surplus Earth within one chain as directed by Engineer Incharge fence guards, lights, flags and temporary crossing for non vehicular traffic wherever required lift up to 5'ft and lead upto one chain (P.H.S.I No.1 P.No.60). 0'-5' depth 6"Dia. | | |
| | Qty: 43400.00 cft @ Rs.3600/- P% cft | | Rs.156240/= |
| 3. | Providing laying and fixing in trenches i/c fitting jointing etc complete in all respect the high density polythlene PE pipes (HDPE-100) for W/S confirming ISO 4427/ DIN8074/8075 Bs3580 and PSI 3051 (PSI NO. F(i) Page No.25). 6"dia.(160 mm) <u>P.No.8.</u> | | |
| | Qty: 6200.00 Rft @ Rs.440/- P.Rft | | Rs.2728000/= |
| 4. | Supplying of high density Polyethylene fitting (PE-100) (P.Each Equivalent make (SMI NO.ix Page No.104). | | |
| I. | ELBOW 90* DIA. | | |
| | 6"dia (160 mm). Qty: 4 Nos . @ Rs.3480/- Each. | | Rs.13920/= |
| II. | ELBOW 45* DIA. | | |
| | 6"dia (160 mm). Qty: 2 Nos . @ Rs.2784/= Each. | | Rs.5568/= |
| III. | Butt fusion Joint . | | |
| | 4'-6"dia (110-160 mm). Qty: 6 Nos . @ Rs.1000/= Each. | | Rs.6000/= |
| 5. | Refilling excavated stuff in trenches as 6"thick layers i/c watering ramming to full compacting etc complete (PHSI No.24 P.No.77). | | |
| | Qty: 30060.00 cft @ Rs.2760/- P.%cft | | Rs.107806/= |
| | | | Total Rs.3018187/= |

PART-IV. OXIDATION POND (SIZE 120'X75' (ZONE A+C).

1. Excavation for tanks and reservoirs in soft soil i/c trimming and dressing sides to true alignment/design and shape leveling of beds of tanks to correct level and grade cutting joints holes disposal surplus earth within one chain as directed by Engineer Incharge providing fence guards lights flags temporary crossing for non vehicular traffic where ever required lift upto 5 ft.
Depth 0'-5'
Qty: 93457.69 cft @ Rs.3000/= P%0 Cft. Rs.280373/=
2. Excavation for tanks and reservoirs in wet soil or mud i/c trimming and dressing to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes disposal surplus earth within one chain as directed by Engineer Incharge providing fence guards lights flags temporary crossing for non vehicular traffic where ever required lift upto 5 ft and lead upto one chain (PHSI NO. 14 Page No.52).
Depth 0'-5'
Oxidation Pond.
Qty: 11628.00 cft @ Rs.4800/= P%0 Cft. Rs.55814/=
3. Earth work compaction (soft ordinary or hard soil)
Ramming earthwork all type of soil (CSI No.13 Page No.3).
Qty: 102459.00 Cft @ Rs.354/= P%0 Cft. Rs.36270/=
4. Extra for every 50 ft additional lead (2600 Rft) or part thereof (CSI No.13 (B) Page No.3).
Qty: 2626.69 Cft @ Rs.5039/= P%0 Cft. Rs.13236/=
5. Excavation in Foundation of building bridges and other structures i/c dug belling dressing refilling around the structures with excavated earth watering ramming lead upto one chain and lift upto 5' ft (GSI No. 18 (b) Page No.04).
Qty: 66.33 cft @ Rs.3176/25 P.%0 cft. Rs.211/=
6. Excavation for pipe lines in trenches and pits in soft soil i/c trimming and dressing sides to true alignment desing sections / profile and shape and levelling of beds of trenches to cutting joints holes and disposal of surplus earth within one chain in directed by Engineer incharge i/c provding fence guards light. Flags traffic wherever required lift upto 5ft (1.52 m) and lead upto one chain (30.5 m) (PHSI No.1 Page No.60)
Qty: 1512.00 cft @ Rs.3600/= P%0 cft Rs.5443/=
7. Providing RCC ASTM C-76-62 T/C-70 Class II Wall B class and fixing in trenches i/c cutting fitting and joiting with rubber rings i/c testing with water to specified pressure (PHSI NO.b (i) Page No.17).
Qty: 80.00 Rft @ Rs.412/= P.Rft Rs.32960/=
8. Cement concrete brick or stone ballast 1/2" to 2" guage (Ratio 1:4:8). (GSI No.5 Page No.15).
Rs.1562/=

9. RCC work in all labour and material except the cost of steel reinforcement and its labour for B/B which will be paid separately. The rate also i/c all kinds of forms moulds lifting, shutting, curing rendering and finishing the exposed surface i/c S/W of shingle (a) RCC work in Roof slab beams columns rafts lintels and other structure member laid in situ or pre-cast laid in position Complete in all respects (GSI No.6 A Page No.49).(Ratio 1:2:4).

Qty: 68.39 cft @ Rs.337/= P.Cft. Rs.23048/=

10. Fabrication of Mild Steel reinforcement concrete for CC i/c Cutting, Bending Laying in position making joints and fastening i/c Cost of binding wire also including removal of rust from bars (GSI No.8 b P.No.17).

Qty: 2.75cwt @ Rs.5001/70 P.Cwt. Rs.13744/=

11. Refilling excavated stuff in trenches 6" thick layers i/c watering ramming to full compaction (PHSI No.24 P-53)

Qty: 1360.80 cft @ Rs.2760/- P%0 cft Rs.3756/=

Total Rs.46647/=

PART-V. PUMP HOUSE (10X12).

1. Excavation in foundation of building bridges and other structures i/c dag belling dressing refilling around the structures with excavated earth Watering ramming lead upto one chain and lift upto 5' ft (GSI No.18 b p.no.4).

Qty: 188.00 cft @ Rs.3176/25 P%0 cft Rs.597/=

2. Cement concrete brick or stone ballast 1 1/2" to 2" guage Ratio 1:4:8. (GSI No.4 b page NO.15).

Qty: 94.56 cft @ Rs.9416/28 P% cft Rs.8904/=

3. Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering Ratio 1:3:6 (GSI No.5 Page No.16).

Qty: 258.50 cft @ Rs.12595/- P% cft Rs.32558/=

4. Erection and removal of centering for RCC or plain CC work of deodar partial wood (Vertical) (GSI No.18 Page No.19).

Qty: 511.50 sft @ Rs.3127/40 P% sft Rs.15997/=

5. Pacca brick work (1:6) in ground floor cement sand mortar (GSI No.1 P.20)

Qty: 310/13 cft @ Rs.12674/36 P% cft Rs.39306/=

6. Pacca brick work in foundation and plinth in cement sand mortar (GSI No. 4 Page No.25).

Qty: 37.50 cft @ Rs.11948/36 P% cft Rs.4481/=

7. Rec work in roof slab beams columns rafts lintels and other structural members laid in situ or pre cast laid in position complete in all respect (i) Ratio 2:2:4 Lbs cement cft sand 4 cft shingle 1/8" to 1/4" guage (GSI No. 6 b Page No.17).

Qty: 105.36 cft @ Rs.337/= P. cft Rs.35506/=

| | | | | |
|-----|--|------------------------------|---------|--------------------------|
| 8. | Fabrication of mild steel reinforcement for CC i/c cutting bending laying in position making joints and fastening i/c sot of binding wire also i/c removal of rust from bars (GSI NO.8-b Page 17). | Qty: 4.23 cwt @ Rs.5061/70 | P.cwt | Rs.21173/= |
| 9. | Cement Plaster (1:6) ½" thick upto 20' height (GSI NO.13 Page No.52). | Qty: 390.00 sft @ Rs.2206/60 | P% Sft | Rs.8606/= |
| 10. | Cement Plaster (1:4) ¾" thick upto 20' height (GSI NO.13 Page No.52). | Qty: 390.00 sft @ Rs.2197/52 | P% sft | Rs.8570/= |
| 11. | Providing and laying 2" thick to topping cement concrete (1:2:4) i/c surface finishing and dividing in to panel (GSI No.16 c P.No>42). | Qty: 120.00 sft @ Rs.3275/50 | P% sft | Rs.3931/= |
| 12. | Supplying and fixing in position in iron steel grill of ¾" x ¼" size flate iron of approval design painting 3 coats etc complete (GSI No. 31 P.No.99). | Qty: 24.00 sft @ Rs.180/50 | P. sft | Rs.4332/= |
| 13. | Fabrication of heavy steel work with angle tee flats iron round iron and sheet iron for making truses griders tanks etc i/c cutting being drilling reviting handing assembling and fixing etc complete (GSI No. 2 Page No.91). | Qty: 4.24 cwt @ Rs.4928/49 | P.cwt | Rs.20902/= |
| 14. | Cement Pointing struck joint on walls (1:3) (GSI No.19 P.No.53). | Qty: 450.00 sft @ Rs.1213/58 | P%. sft | Rs.5461/= |
| 15. | Earth filling water and ramming earth under floor with surplus earth excavated from trenches lead upto one chain and lift upto 5 ft, (GSI NO.22 Page No.4). | Qty: 382.38 cft @ Rs.1512/50 | P% 0cft | Rs.578/= |
| 16. | Painting new surface preparing surface and painting doors and widows any type (GSI No. 5 c Page No.70) Two coats. | Qty: 100.00 sft @ Rs.1489/68 | P% sft | Rs.1490/= |
| 17. | Primary Coat of Chalk distemper. | Qty: 840.00 sft @ Rs.442/75 | P% sft | Rs.3719/= |
| 18. | White washing of Three Coats (GSI No. 26 Page No.54). | Qty: 207.00 sft @ Rs.829/95 | P% sft | Rs.1693/= |
| 19. | Distemper two coats (GSI No.26 (b) Page No.54). | Qty: 840.00 sft @ Rs.1043/90 | P% sft | Rs.8769/= |
| | | | | Total Rs.226573/= |

PART-VI. P.E PIPES RISING MAIN 8"DIA.

1. Dismantling and Removing Road metling (CSI No.51 Page No.13).

Qty: 1600.00 cft @ Rs.605/- P% cft. Rs.9680/=

2. Excavation for pipe lines in trenches pits in soft soil i/c clay or mud trimming dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joint holes and disposal of Surplus Earth within one chain as directed by Engineer Incharge fence guards, lights, flags and temporary crossing for non vehicular traffic wherever required lift up to 5'ft and lead upto one chain (P.H.S.I No.1 P.No.60).

0'-5' depth 8"Dia.

Qty: 40800.00 cft @ Rs.3600/- P%0 cft Rs.146880/=

Excavation for pipe lines in trenches pits in soft soil i/c clay or mud trimming dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joint holes and disposal of Surplus Earth within one chain as directed by Engineer Incharge fence guards, lights, flags and temporary crossing for non vehicular traffic wherever required lift up to 5'ft and lead upto one chain (P.H.S.I No.1 P.No.60).

0'-5' depth 8"Dia.

Qty: 6800.00 cft @ Rs.5400/- P%0 cft Rs.36720/=

4. Providing laying and fixing in trench i/c fitting jointing etc complete in all respect the high density polythlene PE pipes (HDPE-100) for W/S conforming ISO 4427/ DIN8074/8075 Bs3580 and PSI 3051 (PSI NO. F(i) Page No.25).
8"dia.(160 mm)

Qty: 6800.00 Rft @ Rs.691/- P.Rft Rs.4698800/=

Supplying of high density Polycethlene fitting (PE-100) (P.Each Equivalent make (SMI NO.ix Page No.104).

I. ELBOW 90* DIA.

8"dia (160 mm).

Qty: 4 Nos. @ Rs.4345/- Each. Rs.17380/=

II. ELBOW 45* DIA.

8"dia (160 mm).

Qty: 2 Nos. @ Rs.5431/- Each. Rs.10862/=

III. Butt fusion Joint.

8"dia.

Qty: 6 Nos. @ Rs.1800/- Each. Rs.10800/=

6. Refilling excavated stuff in trenches as 6"thick layers i/c watering ramming to full compacting etc complete (PHSI No.24 P.No.77).

Qty: 42840.00 cft @ Rs.2760/- P.%0cft Rs.118238/=

Total Rs.5049360/=

PART-VII. PUMPING MACHINERY FOR ZONE (A+C).

(For zone A).

1. Supplying and Installing in position including transportation to site @ disposal work for Rural Drainage Scheme Halani, Electric Motor 15 BHP (Siemen made) 4 Pole 1500 RPM 3phase 400 VACA 50 cycles coupled with KSB non clogging sullage pump type KWPZ-100-250 size 5"x1/4" i/c KSB steel frame and coupling with sleeve etc complete capable giving discharge 360 gallons per mintue against a had of 50 ft i/c installation of Pumping set in cement concrete foundation ration 1:2:4 with MS nuts and bolts to be embedded in CC foundation i/c providing and fixing automatic motor control unit (MCU) Consist oil starter (MEECO Pakistan) MCCB breaker 10-A to 50-A (China ampere (60-A) (SELCO China) volt meter (500-V) (SELCO CHINA) phase indication light (China) i/c transformer oil (2 liters) panel board 18"x26"x9" and internal wiring etc complete provding internal electric wiring main or sub main PVC insulated with size 3-7 /0.44 (6mm2) i/c providing and fiing earthing set 0.6 mm 6.3 mm 2 x 2 1/2" CI plate buried in the ground at depth required head of 72 hours etc complete. (RA attached).

Qty: 1 set @ Rs.752000/= P.Set Rs.752000/=

(For Zone C).

2. Supplying and Installing in position including transportation to site @ disposal work for Rural Drainage Scheme Halani, Electric Motor 15 BHP (Siemen made) 4 Pole 1500 RPM 3phase 400 VACA 50 cycles coupled with KSB non clogging silage pump type KWPZ-65-315 size 3"x 2 1/2" i/c KSB steel frame and coupling with sleeve etc complete capable of giving discharge 200 gallons per mintue against a head of 60 ft i/c installation of Pumping set in cement concrete foundation ratio 1:2:4 with MS nuts and bolts to be embedded in CC foundation i/c providing and fixing automatic motor control unit (MCU) Consist oil starter (MEECO Pakistan) MCCB breaker 10-A to 50-A (China ampere (60-A) (SELCO China) volt meter (500-V) (SELCO CHINA) phase indication light (China) i/c transformer oil (2 liters) panel board 18"x 26"x 9" and internal wiring etc complete provding internal electric wiring main or sub main PVC insulated with size 3-7 /0.44 (6mm2) i/c providing and fiing earthing set 0.6 mm 6.3 mm 2 x 2 1/2" C.I plate buried in the ground at depth required head of 72 hours etc complete. (RA attached).

Qty: 1 set @ Rs.706000/= P.Set Rs.706000/=

(Zone-C).

3. Supplying and Installing Diesel Oil Engine 16 BHP (Golden made) Model GD 1110 L 2200 RPM couple with KSB non clogging sullage pump type KWPZ 65-315 size 5"x4" capable discharging 200 GPM against a head of 60 ft i/c frame pully for engine and pump with belt and installing of Pump set in CC foundation with nuts and bolts and testing of the pumping set against the required head at 48 hours..

Qty: 1 set @ Rs.568000/= P.Set Rs.568000/=

Total Rs.2026000/=

B. INTER CONNECTION.

1. P.E Pipe HDPE Page No.10.

3" Dia. Qty: 24.00 Rft @ Rs. 178/= P.Rft. Rs.4272/=

6" Dia. Qty: 48.0 Rft @ Rs. 530/= P.Rft. Rs.25440/=

2. Supplying CI Bend of flanged ends with holes i/c turning and facing of flanges for all size (Smi No.8 Page.NO.11).

Rs.13716/=

- Supplying CI Tee with flanged ends with holes i/c turning and facing of flanges for all size (SMi No.11 Pag No.11).
6"Dia
Qty: 1.25 pwt @ Rs. 6096/= P.cwt/ Rs.7620/=
4. Supplying CI Tapered flate bottomed or central tepered flanged ends with holes i/c turning and facing of flanged for all size (SI NO.9 Pag No.11).
6"Dia.
Qty: 1.60 pwt @ Rs. 6096/= P.cwt. Rs.9754/=
5. Manufacturing and installing MS Pipe 3"dia made out of Sheet 3/16 thick .
3"Dia.
Qty: 16 Rft @ Rs.385/89 P.Rft. Rs.6174/=
6. Manufacturing and installing MS Pipes 6"dia made out of sheet 3/8" thick.
Qty: 8.00 Rft @ Rs.749/34 P.Rft. Rs.5995/=
7. Manufacturing and installing 3"x4" dia MS Flange made out of MS sheet 3/8" thick cutting drilling holes etc complete.
3"Dia.
Qty: 8 Nos @ Rs. 500/89 Each Rs.4007/=
- 6"Dia.
Qty: 28 Nos @ Rs. 804/77 Each Rs.22534/=
8. Supplying CI Sluice valve heavy pattern test pressure. (PHSI of material 1 No.2 Page No.97) 6"dia.
Qty: 03 Nos @ Rs. 9360/= Each Rs.28080/=
9. Supply CI Reflex valve heavy pattern test pressure; (PHSI of material 1 NO.2 Page No.97) 6"Dia.
Qty: 03 Nos @ Rs. 4062/50 Each Rs.12188/=
10. Foot Valve heavy pattern.(3"dia),
Qty: 02 Nos @ Rs. 731/28 Each Rs.1463/=
11. Butt Fusion Joints.
3"dia.
Qty: 08 Nos @ Rs. 600/= Each Rs.4800/=
- 6"dia.
Qty: 28 Nos @ Rs. 1000/= Each Rs.28000/=
12. Supplying flange adapter (Market Rate)..
3"Dia.
Qty: 8 Nos @ Rs.675/= Each. Rs.5400/=
- 6"Dia.
Qty: 28 Nos @ Rs.1215/= Each. Rs.34020/=

Joining CI/MS flanged pipe or special flanged ends inside a trenches i/c supplying rubber packing of the required thickness nuts bolts with washers etc and other tools required for jointing and Testing to the specified pressure etc complete (PHSI No.1 Page No.35).

3" Dia. Qty: 4 Joints @ Rs.499/= P/Joint Rs.1996/=

6" Dia. Qty: 02 Joints @ Rs.938/= P/Joint Rs.1876/=

Total Rs.217335/=

ABSTRACT OF SCHEDULE B".

| S.NO | NAME OF WORK | SCHEDULE ITEMS | NON SCHEDULE ITEMS | TOTAL |
|------|--|----------------------|---------------------|----------------------|
| 1 | Oxidation Pond Zone (B) | Rs.197987/= | - | Rs.197987/= |
| 2 | Compound Wall. | Rs.646656/= | - | Rs.646656/= |
| 3 | P.E Pipe Rising main 6" dia. | Rs.3018187/= | - | Rs.3018187/= |
| 4 | Oxidation Pond Zone (A/C). | Rs.466417/= | - | Rs.466417/= |
| 5 | Pump House. | Rs.226573/= | - | Rs.226573/= |
| 6 | P.E Pipe Rising main 8" dia | Rs.5049360/= | - | Rs.5049360/= |
| 7 | Pumping Machinery i/c Inter Connection Zone A + C. | Rs.177915/= | Rs.2065420/= | Rs.2243335/= |
| | Total | Rs. 9783095/= | Rs.2065420/= | Rs.11848515/= |

CERTIFICATE.

- Any error or omission in the description of items or rates the original estimate schedule of rates will be referred to correct accordingly.
- No premium will be allowed on non-schedule items.
- The work will be carried out according to the drawing design and specifications shown in the estimate.

Amer Contractors

Jale
**EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGG; DIVISION
 NAUSHAHRO FEROZE**

CHECKED

[Signature]
 Divi: Head Draughtsman
 P.H. Engg; Divi: N. Feroze

OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG; DIVISION NAUSHAHRO FEROZE

Tel-0242-448216

NO.AB/TC/
N.Feroze Dated:-

303 /2017.
27/3/2017

ACCEPTANCE LETTER.

To

M/S Imdad Ali Khaskheli,
Government Contractor
Larkana.

SUBJECT:- PROVIDING LAYING JOINTING AND TESTING RCC SEWER, 12",15",18" AND 24" DIA ZONE-A, I/C CATCH PITS, FOR RURAL DRAINAGE SCHEME HALANI TALUKA MEHRABPUR DISTRICT NAUSHAHRO FEROZE.

This is to notify that your Bid dated:- 24-01-2017 for execution of the subjected work @ 27.80 % above on the Schedule Rates has been accept by the Superintending Engineer, Public Health Engineering Circle Sukkur amounting to **Rs.83,31,249/= (Rupees Eighty Three Lacs, Thirty One, and Two Hundred Forty Nine)** only.

The 2% performance Earnest Money of the subjected work has already been received in the shape of Call Deposit/ Pay Order Amounting to **Rs.157480/=**. Hence you are requested to furnish the Cost of Stamp Amounting to **Rs.29160/=** to the fixed on the agreement to the Executed will have to be borne by you within 07 days of the receipt in accordance to the conditions of contact and sign the agreement attached herewith within stipulated time mentioned above, failing which the acceptance will be treated as canceled and the amount of Bid Security will be forfeited without any further notice:



EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG; DIVISION
NAUSHAHRO FEROZE

CC to:-

1. The **Chief Engineer**, Public Health Engineering Department, Government of Sindh Sukkur for kind information and necessary action.
2. The **Superintending Engineer**, Public Health Engineering Circle Sukkur for information.

**OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NAUSHAHRO FEROZE.**

Email. Zamir_soomro@hotmail.com
Tele:-0242-448216.fax same.-

No.AB/TC/ 322 /2017
N.Feroze, Dated:- 30-03-2017

To

M/S Imdad Ali Khaskheli,
Government Contractor,
Larkana.

**SUBJECT:- PROVDING LAYING JOINTING AND TESTING RCC SEWER 12",15",18"
& 24" DIA ZONE-A I/C CATCH PITS FOR RURAL DRAINAGE SCHEME
HALANI TALUKA MEHRABPUR DISTRICT NAUSHAHRO FEROZE.**

Your offer on B-I (Percentage Rate) Tender for the above subject work for Rs.65,18,974/= (Rupees Sixty Five Lacs, Eighteen thousand, Nine Hundred Seventy Four) only 27.80% above the schedule of Rates and being Rs. 19.41% (Nineteen Point Forty One percent) only above the estimated cost Viz: tender Cost Rs.83,31,249/= (Rupees Eighty Three Lacs, Thirty One Thousand, Two Hundred Forty Nine) only having been found lowest in the competition has been accepted/approved by the Superintending Engineer, Public Health Engineering Circle, Sukkur vide his office letter No.G/ 173 / Dated:- 26-01-2017.

You are therefore, directed to please start work within (07 Seven) days from the date of issue of this office order under the supervision /instructions of the Assistant Engineer, Public Health Engineering Sub Division Kandiaro and the complete the same within stipulated period (06 Months) as provided in the tender according to the specification.

The undersigned and Assistant Engineer, Public Health Engineering Sub Division Kandiaro reserves the right to reject and part or all the work if it is not done in accordance with the required specification. Also please attend this office to complete the tender documents.

DA/as above.


EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG: DIVISION
NAUSHAHRO FEROZE

1. Copy forwarded with Compliments to the Superintending Engineer, Public Health Engineering Circle Sukkur vide his office letter No.G/ 173/ Dated:- 26-01-2017.
2. Copy forwarded to the Assistant Engineer, Public Health Engineering Sub Division Kandiaro for favour of kind information and necessary action. Actual date of start of work should please be reported to his office.

EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG: DIVISION
NAUSHAHRO FEROZE

EXECUTIVE ENGINEER PUBLIC HEALTH ENGINEERING DIVISION
NAUSHAHRO FEROZE.

CONTRACT AGREEMENT.

This contract Agreement made on the Weds day of 2903- 2017 between Executive Engineer Public Health Engineering Division Naushahro Feroze.

AND

M/s Imdad Ali Khaskheli Government Contractor.

WHEREAS the **Superintending Engineer Public Health Engineering Circle Sukkur** has accepted/ sanctioned the tender/scheme of contract for **(01) Providing Laying Jointing and Testing RCC Sewer 12",15",18",and 24" Dia i/c Catch Pits for rural Drainage Scheme Halani Taluka Mehrabpur District Naushahro Feroze** work under at cost of **Rs. 8331249/= (In Rupees Eighty Three Lacs, Thirty One Thousand, Two Hundred Forty Nine)** only complete the work within period of **(06 Months)** and penalty **10%** of Tender cost according to the himself fully acquainted with their meaning.

WHEREAS the Contractor has already furnished Earnest money/ performance security Amounting to **Rs.1,39,400/=** in shape of **Call Deposit/ Pay orders**, with the Executive Engineer Public Health Engineering Division Naushahro Feroze of total Bid amount the remaining balance amount of Security Deposit **8%** will be deducted from the bill of the contractors.

NOW this agreement witnesses as follows:

In this Agreement word and expression shall have the same meaning as are respectively assigned to them in the conditions of contract here in after referred to. The following documents after incorporating addenda, if any, except those parts relating to instructions to bidders shall be deemed to form and be read and construed as part of this agreement viz:

- (a) **The Contract Agreement.**
- (b) **The Letter of Acceptance/Award Letter.**
- (c) **The Completed Form of Bid.**
- (d) **The General Conditions of Contract & Contract data.**
- (e) **The priced Schedule/ Bill of Quantities.**

In consideration of the payments to be made by the **Executive Engineer**, Public Health Engineering Division Naushahro Feroze to the contractor as here in after mentioned, the contractor hereby covenants with the Executive Engineer Public Health Engineering Division Naushahro Feroze to Executive and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.


Executive Engineer Public Health Engineering Division Naushahro Feroze hereby covenants to pay the contractor in consideration of the execution and completion of the works as per provisions of the contract.


The contract price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.


NOW THEREFORE THIS AGREEMENT WITNESSES that the Executive Engineer, Public Health Engineering Division Naushahro Feroze and the truly carry out and fulfill the contract and abide by all terms and conditions and specifications thereof.

IN WITNESS WHEREOF the parties hereto have caused this agreement to be executed on the wed. day of 29.03- 2017.


CONTRACTOR


EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG: DIVISION
NAUSHAHRO FEROZE


M/s. Mohad. Nurman Quresh
1. Witness


MR. Iqbal Hussain
2. Witness.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY.

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS WORTH 50 MILLION (PKR) OR ABOVE

- 1) NAME OF THE ORGANIZATION / DEPTT. Public Health engineering Division N.Feroze.
- 2) PROVINCIAL / LOCAL GOVT./ OTHER:- PROVINCIAL.
- 3) TITLE OF CONTRACT:- Providing Laying Jointing and Testing RCC Sewer 12",15",18" & 24" Dia for Zone-A i/c Catch Pits for Rural Drainage Scheme Halani Taluka Mehrabpur Distt:N.Feroze
- 4) TENDER NUMBER: 03 Nos.
- 5) BRIEF DESCRIPTION OF CONTRACT:- _____
- 6) FORUM THAT APPROVED THE SCHEME Chief Engineer, PHED Govt;of Sindh Sukkur.
- 7) TENDER ESTIMATED VALUE Rs. 83,31,249/=
- 8) ENGINEER ESTIMATE. (For civil work). Rs. 69,77,000/=
- 9) ESTIMATE COMPLETION PERIOD (AS PER CONTRACT). _____
- 10) TENDER OPENED ON (Date and Time):- 24-01-2017 @ 2.00 PM.
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of Buyers). 03 Nos
- 12) NUMBER OF BIDS RECEIVED:- 03 Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS: _____
- 14) BID EVALUATION REPORT Attached.
- 15) NAME & ADDRESS OF THE SUCCESSFUL BIDDER:- M/S IMDAD ALI KHASKHELLI
- 16) CONTRACT AWARD PRICE:- Rs. 83,31,249/=
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (I.E 1ST, 2ND 3RD Evaluation Bid).
1. M/S Imdad Ali Khaskheli.
2. M/S RMA Sahita Brothers.
3. M/S Fayaz Ali & Brothers.
- 18) METHOD OF PROCUREMENT USED (Tick one).
- a) SINGLE STAGE –ONE ENVELOPE PROCEDURE _____ Domestic/local
- b) SINGLE STAGE- TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STATE-TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED I.E

EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

Executive Engineer, PHE Div: N.Feroze.

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

21) ADVERTISEMENT:-

I) SPPRA website
(If yes, give date and SPPRA Identification No.).

| | |
|-----|-------|
| Yes | 31116 |
| No | |

II) News Papers
(If yes, give names of newspapers and dates).

| | |
|-----|---|
| Yes | The Times 08-01-2017 Daily Jang 09-01-2017 Awami awaz 10-01-2017. |
| No | |

22) NATURE OF CONTRACT:-

| | | | |
|----------|-------------------------------------|--|--|
| Domestic | <input checked="" type="checkbox"/> | | |
| Local | | | |

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING /TENDER DOCUMENTS?
(If yes enclose a copy).

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING /TENDER DOCUMENTS ?
(If yes enclose a copy).

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID/ BEST EVALUATION BID (in case of consultancies).

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES
WERE READ OUT AT THE TIME OF OPENING OF BIDS?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE
THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation Report).

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

31) ANY COMPLAINTS RECEIVED
(if yes result thereof).

| | |
|-----|-------------------------------------|
| Yes | |
| No | <input checked="" type="checkbox"/> |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE /DOCUMENTS
(If yes Give details).

| | |
|-----|-------------------------------------|
| Yes | |
| No | <input checked="" type="checkbox"/> |

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes give reasons).

| | |
|-----|-------------------------------------|
| Yes | |
| No | <input checked="" type="checkbox"/> |

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes give detailed reasons).

| | |
|-----|-------------------------------------|
| Yes | |
| No | <input checked="" type="checkbox"/> |

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE
SELECTED FIRM IS NOT BLACK LISTED?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIERS
PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO DETAILS TO BE ASCERTAINED
REGARDING FINANCING OF VISIT IF ABROAD:-
(If yes enclosed a copy).

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE
CONTRACT (BANK GUARANTEE ETC).


| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

38) SPECIAL CONDITIONS IF ANY.
(If yes give brief Description.).

| | |
|-----|-------------------------------------|
| Yes | |
| No | <input checked="" type="checkbox"/> |

Signature & Official Stamp of

Authorized Officer



EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG: DIVISION
NAUSHAHRO FEROZE

FOR OFFICE USE ONLY.

SPPRA, Block NO.8, Sindh Secretariat No.4-A, Court Road Karachi
Tele:021-9205356-0219205369 & Fax 021-9206291

PUBLIC HEALTH ENGINEERING DIVISION NAUSHAHRO FEROZE.

STANDARD BIDDING DOCUMENTS
PROCUREMENT OF WORKS (SPPRA BIDDING DOCUMENTS)
For Contractors (Small) amounting between Rs.2.5 (M) to Rs. 50.00 (M)

Reference N.I.T NO. AB/TC/ 15 / Dated:- 03-01-2017.

Name of Work:- Providing Laying Jointing and Testing RCC Sewer 12",15",18" and 24" dia for Zone-A i/c Catch Pits for RDS Halani Taluka Mehrabpur District Naushahro Feroze.

Issue to:- M/S IMDAD ALI KHASKHELI. Government Contractor.

D.R No. 4170 Dated:-23-01-2017 Tender Fee Rs.3000/=.

Date of Issue:- 23-01-2017. Dated of Opening 24-01-2017

STANDARD BIDDING DOCUMENTS IS INTENDED AS A MODEL FOR ADMEASUREMENTS (PERCENTAGE RATE FOR UNIT RATES IN A BILL OF QUANTITIES TYPES OF CONTRACTOR THE MAIN TEXT REFERS TO ADMEASUREMENTS CONTRACTORS.




EXECUTIVE ENGINEER
PUBIC HEALTH ENGG: DIVISION
NAUSHAHRO FEROZE

BIDDING DATA.

(This section should be filled by the Office of the Executive Engineer, Public Health Engineering Division Naushahro Feroze before issuance of the bidding documents.

| | | |
|-----|--|---|
| (a) | Name of Procuring Agency:- | Executive Engineer Public Health Engineering Division Naushahro Feroze. |
| (b) | Brief Description of Works:- | Providing Laying Jointing and Testing RCC Sewer 12",15",18" & 24" Dia i/c Catch Pits Zone-A, for RDS Halani Taluka Mehrabpur District Naushahro Feroze. |
| © | Procuring Agency's Address:- | Executive Engineer P.H.E Division Naushahro feroze Near Railway Station Naushahro Feroze. |
| d | Estimated Cost:- | Rs 6.970 Million. |
| e | Amount of Bid Security:- | Rs. 139400/=. |
| f | Period of Bid Validity (days):- | 90 Days (Not more than Ninety days). |
| g | Security Deposit i/c Bid Security. | 10% |
| h | Percentage, if any to be deducted from bills. | 7.50% (Income Tax deduction and 08% Security Deposit. |
| i | Deadline for submission of Bids along with time. | |
| J | Venue, Time, and Date of Bid opening. | P.H.E Division Naushahro feroze on Dated:- 24-01-2017. |
| K | Time for completion from written order of commence. | 06 Months. |
| L | Liquidity Damages. | (01% on estimated cost per day subject to Minimum of 08%. |
| M | Deposit Receipt No. Date and Amount in words and figure. | CD No. 06094139 Dated:- 30-12-2016. Amount Rs.157480/= Bank UBL Bank Larkana. M/S/ Imdad Ali Khaskheli, Government Contractor. |


**EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG: DIVISION
NAUSHAHRO FEROZE.**

name of Agency: M/s. Imdad Ali Khaslaheli
 SGP (App.) No. 41/5-93-10,000 L. F. of 3 L. cash
 Govt. Contractor P.W.D. 237
 Larkana

G.O. P.W.D. No. 991 of 6-3-37
 20-8-37, 199-W of 27-9-37, O.C.M.P.
 and M. Deptt. No. 353-P/37 of 9-11-37
 (P.W.D.) No. 8-173, L.W. of 22-2-38
 G. Re (P.W.D.) No. 1038-1 of 22-2-37
 12-10-44 and 2-5-44 654-W of 22-2-39
 12-10-44, and 2-5-44, 65-W 1038/1-1 of
 25-3-43, L.W. 2 of 12-12-40

PUBLIC WORKS DEPARTMENT

P.H.E. CIRCLE Sukkur
 P.H.E. DIVISION N/Feroze

Name of work: P/L/S/Steeling RCC -
 Sewer 12-15-18 x 25 Dia. Zone
 R/D/s. Halani

Percentage Rate Tender and Contract
 for works

General Rules and Directions for the Guidance of Contractors

1. All work proposed to be executed by contract shall be notified in a form of invitation to tender by the Executive Engineer.

This form shall specify the nature of the work; also the estimated amount of the work and the percentage of the amount to be refunded to the contractor on completion of the work. Copies of the schedule of rates for the work shall be submitted to the Executive Engineer.



2. In the event of a tender being submitted by a firm, it shall be signed separately by each partner thereof, or in the case of a partnership firm, it shall be signed on his behalf by a person holding a power of attorney authorizing him to do so.

VERIFIED RUPEES 25000

3. Receipts for payments made on account of any work, when executed by a firm, shall also be signed by all the partners, except where the partners are described in their tender as a firm, in which case the receipts shall be signed in the name of the firm by one of the partners or by some other persons having authority to give effectual receipts for the firm.

4. Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below the rates specified in Schedule 'B' memorandum showing items of work to be carried out; he is willing to tender take the work. Only one rate of such percentage, on all the ^{Estimated rates} ~~Scheduled Rates~~ shall be framed. Tenders, which propose any alteration in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractors wish to tender for two or more works, they shall submit a separate tender for each. Tenders shall have the name and number of the work to which they refer written outside the envelope.

5. The Executive Engineer or his duly authorized assistant shall open tenders in the presence of contractors who have submitted tenders or their representatives who may be present at the time, and he will enter the amounts of the several tenders in a comparative statement in a tabular form. In the identification, sign copies of the specifications and other documents mentioned in Rule 1. In the event of a tender being rejected the Divisional Officer shall authorize the Treasury Officer concerned to refund the amount of the earnest money deposited to the contractor making the tender, on his giving a receipt for the return of the money.

6. The Officer competent to dispose of the tenders shall have right of selecting all or any of the tenders.

Certified that this tender
 contains Page No. 1-10-15

Executive Engineer
 Public Health Engg. Division
 Naushahro Feroze

[Handwritten signature]

[Handwritten signature]
 Executive Engineer
 Public Health Engg. Division

SCHEDULE "B".

name of Work: - Providing Laying Jointing and Testing RCC Sewer 12", 15" and 18" and 24" Dia for i/c Catch Pits Zone-A for Rural Drainage Scheme Halani Taluka Mehrabpur District Naushahro Feroze.

| S.No | Description of Item | Qty | Rate | Unit | Amount |
|--|---|-------------------------------|----------|------|-------------|
| P-I. RCC SEWER 12",15",18" and 24" DIA. | | | | | |
| 1. | Dismantling and removal road mantling (CSI No. 51 Page No.13). | | | | |
| | | Qty: 11821.68 cft @ Rs.605/- | P.% cft. | | Rs.71521/= |
| 2. | Excavation for pipe lines in trenches pits in soft soil i/c trimming dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joint holes and disposal of Surplus Earth within one chain as directed by Engineer Incharge fence guards, lights, flags and temporary crossing for non vehicular traffic wherever required lift up to 5'ft and lead upto one chain (P.H.S.I No.1 P.No.60). Depth 0-5'. 15" dia | | | | |
| | | Qty: 41000.00 Cft @ Rs.3600/- | P.%0cft. | | Rs.147600/= |
| 3. | Excavation for pipe lines in trenches pits in Wet Soil i/c trimming dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joint holes and disposal of Surplus Earth within one chain as directed by Engineer Incharge fence guards, lights, flags and temporary crossing for non vehicular traffic wherever required lift up to 5'ft and lead upto one chain (P.H.S.I No.1 P.No.60). Depth 0-5'. | | | | |
| | | Qty: 2900.00 cft @ Rs.5400/- | P%0 cft | | Rs.15660/= |
| 4. | Excavation in foundation of building bridges and other structures i/c dag belling dressing refilling around the structures with excavated Earth watering ramming lead upto one chain and lift upto to 5' ft (CSI No.18 b Page No. 04). 5'-8" Depth 4" dia. | | | | |
| | | Qty: 2250.00 cft @ Rs.11350/- | P%0 cft | | Rs.25538/= |
| 5. | Providing and fixing/diverting Class timbering etc. | | | | |
| | | Qty: 600.00 sft @ Rs.8340/= | P% cft | | Rs.50040/= |
| 6. | Bailing or pumping out sub soil water during excavation cost in situ concrete Masonary work in foundation etc (PHSI No.18 Page No.75). | | | | |
| | | Qty: 2250.00 sft @ Rs.543/= | P% cft | | Rs.12218/= |
| 7. | Excavation in foundation of building bridges and other structures i/c dag belling dressing refilling around the structures with excavated earth watering ramming lead upto one chain and lift upto 5" (GSI no.18 b Page No.04). | | | | |
| | | Qty: 9698.40 sft @ Rs.3176/25 | P% 0cft | | Rs.30519/= |
| 8. | Extra for wet earth work. 4"Dia. | | | | |
| | | Qty: 1922.00 cft @ Rs.1058/80 | P% 0cft | | Rs.2035/= |

| | | | |
|-----|---|-------------------------------|---------------------------|
| | Extra for Slush or daldal (CSI No.16 Page No.4). | | |
| | Qty: 452.16 cft @ Rs.2420/- | P% 0cft | Rs.1094/= |
| 10. | Providing RCC pipe of ASTM C-76-62 T/C Class—II wall B and fixing in trenches i/c cutting binding and jointing with rubber rings i/c testing with water to specified pressure (PHSI No. 1 Page no.17). | | |
| | 12" Dia. | Qty: 1200.00 Rft @ Rs.412/00 | P.Rft |
| | | | Rs.494400/= |
| | 18" Dia. | Qty: 600.00 Rft @ Rs.618/00 | P.Rft |
| | | | Rs.370800/= |
| | 15" Dia. | Qty: 1400.00 Rft @ Rs.515/00 | P.Rft |
| | | | Rs.721000/= |
| | 24" Dia. | Qty: 200.00 Rft @ Rs.869/00 | P.Rft |
| | | | Rs.173800/= |
| 11. | Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering (CSI No.5 (i) Page No.16) | | |
| | Ratio 1:4:8 | Qty: 960.84 cft @ Rs.11288/75 | P.%cft. |
| | | | Rs.108467/= |
| | Ratio 1:2:4 | Qty: 624.60 cft @ Rs.14429/25 | P.%cft. |
| | | | Rs.90125/= |
| 12. | Erection and removal of centering for RCC Pre Cost concrete work of deodar wood 2 nd class(CSI No.19 Page No.17). | | |
| | Qty: 680.00 cft @ Rs.3127/41 | P.%cft. | Rs.21266/= |
| 13. | RCC work in all labour and material except the cost of steel reinforcement and its labour for B/B which will be paid separately. The rate also i/c all kinds of forms moulds lifting, shutting, curing rendering and finishing the exposed surface i/c S/W of shingle) (a) RCC work in Roof slab beams columns rafts lintels and other structure member laid in situ or pre-cost laid in position Complete in all respects (CSI No.6 Page No.15).(Ratio 1:2:4). For 12",15",18" and 24" dia. | | |
| | Qty: 4258.00 Cft at Rs.337/- | P.cft | Rs.1435090/= |
| 14. | Fabrication of Mild Steel reinforcement concrete for CC i/c Cutting, Bending Laying in position making joints and fastening i/c Cost of binding wire also including removal of rust from bars (CSI No.8 a P.No.16) | | |
| | Qty: 171.10 Cwt. at Rs.5001/70 | P/Cwt. | Rs.855779/= |
| 15. | Providing fixing C.I Main Hole rame i/c cost of material (PHSI No.1 Page No.23). <u>Only Frame.</u> | | |
| | Qty: 204.00 Cwt. at Rs.6985/- | P/Cwt. | Rs.1424940/= |
| 16. | Refilling excavated stuff 6" thick layers i/c watering ramming to full compacting etc complete (PHSI No.24 Page No.77). | | |
| | Qty: 52174.51 cft @ Rs.2760/- | P%0 cft. | Rs.144002/= |
| | | | Total Rs.6195894/= |

41. CATCH PITS (20 Nos).

Excavation in foundation of building bridges and other structure include Dug bailing dressing refilling around the structure with excavated earth watering and ramming etc completed lead upto 1 chain lift upto 5ft (CSI No. 18 Page No.4).

Qty: 96.00 cft @ Rs.3176/25 P.%0cft. Rs.305/=

2. Cement concrete plain including placing compacting and curing complete i/c screening and washing of stone aggregate without shuttering and washing of stone (CSI No.5 P.No.16)

Ratio 1:4:8.

Qty: 7.92 cft at Rs.11288/75 P.% cft Rs.894/=

Ratio 1:2:4.

Qty: 2.00 cft at Rs.14429/25 P.% cft Rs.289/=

3. Pacca Brick Work in foundation upto Plinth in cement sand mortar.(Ratio 1:6) (CSI No:4 E P.No:25).

Qty: 46.11 cft at Rs.11948/36 P.% cft Rs.5509/=

4. Cement plaster 1:4 upto 20' height 1/2" thick (CSI No.13 P.52).

Qty: 54.00 sft @ Rs.2283/93 P.% sft. Rs.1233/=

5. Providing RCc pipe with collars and digging the trenches to required depth and fixing to in position cutting and jointing with maxphalt composition and cement mortar 1:1: and testing with rater pressure etc a head excceted stuff (PHSI No.1 Page No.15).

Qty: 08.00 Rft @ Rs.401/97 P.Rft. Rs.3216/=

6. RCC work in Roof slab beams columns rafts lintels and other structure member lad in situe or pre-cost laid in position Complete in all respects (Ratio 2:2:4) Lbs cement sand 4 cft shingle 1/8" to 1/4" guage (Gsl No.6 P.No.49).

Qty: 6.35 Cft at Rs.337/= P.cft Rs.2141/=

7. Fabrication of heavy steel work with angle tee flats iron round iron and sheet iron for making truses griderş tanks te i/c cutting bending drilling reviting handling assembling and fixing etc complete (CSI NO.2 Page NO.91).

Qty: 0.227 cwt @ Rs.5001/70 P.cwt. Rs.1135/=

8. Small iron work such as gussel plate kness bends strips rings etc i/c cutting drilling riverting handling assembling and fixing but excluding erection in position (CSI No. 1 Page No.91).

Qty: 0.223 Cwt. at Rs.6420/61 P/Cwt. Rs.1433/=

Total Rs.16154/=

16154 x 20 = Rs.323080/=

ABSTRACT OF SCHEDULE B.

| S.NO. | NAME OF WORK | SCHEDULE ITEMS | NON SCHEDULE ITEMS | TOTAL |
|-------|------------------------------|-----------------------|--------------------|-----------------------|
| 1 | RCC SEWER 12",15,18" 24" dia | Rs.6195894/= ✓ | - | Rs.6195894/= ✓ |
| 2 | CATCH PITS (20 x 16154) | Rs.323080/= ✓ | - | Rs.323080/= ✓ |
| | Total | Rs.6518974/= ✓ | - | Rs.6518974/= ✓ |

CERTIFICATE.

1. Any error or omission in the description of items or rates the original estimate schedule of rates will be referred to correct accordingly.
2. No premium will be allowed on non-schedule items.
3. The work will be carried out according to the drawing design and specifications shown in the estimate.




Contractor.

CHECKED



Divit Head
P.H. Engr. Divit



EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG; DIVISION
NAUSHAHRO FEROZE