

## BID EVALUATION REPORT

1. Name of Procuring Agency: Project Management & Implementation Unit, Education & Literacy Department, Government of Sindh.
2. Tender No: 12
3. Tender Description/Name of work/item: Establishment of English Medium Schools in Cambridge System (Nursery to O Level) as Package-D at District Hyderabad, Matyari, Mirpurkhas, Tando Muhammad Khan & Tando Allahyar.
4. Method of Procurement: "Single Stage, One Envelope Procedure"
5. Tender Published: NIT / TENDER NOTICE DATE: Published vide id: INF.KRY.No. 3147/14 in daily newspaper 15/10/14 and also hoisted in SPPRA website at Serial No.21596
6. Total Bid documents Sold: 12 Nos.
7. Total Bids Received: 05 Nos.
8. Tender Opening date: 06-11-2014
9. Bid(s) Rejected: 3
10. Financial Bid Opening date: 06-11-2014
11. Approved PC-1 Cost of Scheme: Rs.3405.240 Million is the PC-1 cost of entire scheme name "Establishment of English Medium Schools in Cambridge System (Nursery to O Level) in Sindh (25 Units), ADP No. 295 of 2014-2015", (Rs.622.440 Million for 5 Schools Rs.707,088,419/-
12. Engineer's Estimate: Rs.707,088,419/-


### 13. Bid Evaluation Report:

Sr.	Name of Firm or Bidder	Corrected Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	M/s KAPEC (Pvt.) Ltd.	Rs.706,602,566/-	1st Lowest.	0.07% Below	Lowest Bid	Recommended for Award of Work.
2	M/s Asian Construction Company	Rs.727,474,945/-	2 <sup>nd</sup> Lowest	3.76% Above	Highest Bid	Rejected

1.   
 (Dadlo Zuhra)  
 Member (Internal)/  
 Deputy Secretary (S-I)  
 Education & Literacy Department  
 Government of Sindh

2.   
 (Aijaz Ahmed Memon)  
 Member (External)/  
 Section Officer (Dev - V)  
 Representative of Finance Department  
 Government of Sindh

3.   
 (Nabeel Ahmed)  
 Member (Internal)/  
 Project Engineer  
 Education & Literacy Department  
 Government of Sindh

4.   
 (Imdad Ali Memon)  
 Member (External)/  
 Executive Engineer, Education works,  
 Representative of Works & Service Department  
 Government of Sindh

  
 19/11/2015  
 5. (Abdul Sattar Jatoti)  
 Chairman (Internal)/  
 Project Director, PMIU  
 Education & Literacy Department  
 Government of Sindh

ESTABLISHMENT OF CAMBRIDGE SCHOOLS IN SINDH

PACKAGE B (HYDERABAD, MATYARI, NIRPURKHAS, TANDO MUHAMMAD KHAN & TANDO ALLAYAR, SINDH)

Sr. No.	General Screening of Technical Evaluation of various parameters	Minimum threshold details as per project type*	M/S NAZIR CONSTRUCTION CO.	M/S KAPEC PVT. LIMITED	M/S MOHAMMAD AYUB & BROS.	M/S ACC PVT. LIMITED	M/S KHAN MOHAMMAD KHAN & CO
a.	Bid Value		678,521,069	713,403,093	628,810,360	737,474,945	-
b.	Bid Security		6.789 M	7.2 M	10 M	9 M	-
c.	Eligibility	Valid PEC Certificate C2 or above with relevant code	C2 (NO RELEVANT CODE)	C2 (BC01)	CA (NO RELEVANT CODE)	C2 (BC01)	-
i.	Experience	General Experience of the firm as per schedule H	FAIL	PASS	PASS	PASS	PASS
		Specific Experience of the firm as per schedule H	FAIL	PASS	FAIL	PASS	PASS
ii.	Competence	Design capacity of Multi-storied as per IB 13.4 (a) (i) (Certificate of Technology Provider is mandatory)	FAIL	PASS	FAIL	PASS	PASS
		Construction Schedule / Work methodology / Resource scheduling plan as per schedule B, C and D	FAIL	PASS	FAIL	PASS	PASS
		Available Resources of the firm i.e. Equipment (technical procedure of equipment production capacity is to be submitted), Material (sufficient Available Stock of Raw Material for execution of project) and Manpower as per schedule F	FAIL	PASS	FAIL	PASS	PASS
iii.	Performance	Past performance as per schedule H	PASS	PASS	PASS	PASS	PASS
		Current work commitments as per schedule H	PASS	PASS	PASS	PASS	PASS
iv.	Financial	Financial soundness as per IB 13.4 (b)	FAIL	PASS	PASS	PASS	PASS
Remarks			DISQUALIFIED	QUALIFIED	DISQUALIFIED	QUALIFIED	DISQUALIFIED

1. (Dauda Zuber) Member (Internal)/Deputy Secretary Education & Literacy Department, Government of Sindh

5. (Nadeem Ahmed) Member (Internal)/Project Engineer (PMU) Education & Literacy Department, Government of Sindh

2. (Ali Azam) Member (External)/Section Officer (Dev-V) Representative of Finance Department, Government of Sindh







5. (Abdul Sattar) Chairman (Member Internal)/Project Director (PMU) Education & Literacy Department, Government of Sindh

19/11/2015

Member (External)/Executive Engineer, Education works-II Representative of Works & Service Department, Government of Sindh

## ATTENDANCE SHEET

10TH MEETING OF PROCUREMENT COMMITTEE HELD ON 06-11-2014 (02:30 PM) IN THE OFFICE OF  
PROJECT DIRECTOR (PMIU), EDUCATION & LITERACY DEPARTMENT, GOVERNMENT OF SINDH

SR. NO	NAME OF PARTICIPANT	DEPARTMENT	CONTACT NO	SIGNATURE
1	Abdul Sattar Jatoi P.D (PMIU)	Education & Literacy Deptt.	0300-8370734	
2	Syed Basim Akbar Nizami Edu & Lit.	Edu & Lit. SO (G-III)	0333-251-8867	
3	Ajiz Ahmad Hussain	PD	-	
4	NABEEL AHMED PE (PMIU)	EDUCATION & LITERACY DEPT.	0321-2419741	
5	IMDAD ALI MEMON	END-IT A&S K&T	0320-3112475	
6	Muhammad Jawaid	A&N. A&S. L, A&L	03009222733	
6				
8				

**LIST OF BID DOCUMENT SOLD**

**Project : Establishment of English Medium Schools (Nursury to O-level) in Cambridge Systems in Sindh (25 Units), ADP No. 295 of 2014-2015.**

Name of Work : "Establishment of English Medium Schools in Cambridge System (Nursery to O-Level) at district Hyderabad, Matyari, Mirpurkhas, Tando Muhammad Khan, & Tandoallahyar as EPC Project On Light Gauge Steel Structure Technology"

**Tender No . : 12 (Package-D)**

NIT / TENDER NOTICE DATE: Published vide ID : INF/ KRY/No.3147/2014 & INF/KRY/No.3321/2014 in daily news papers dt:16-10-2014 & dt:30-10-2014 and also hoisted in SPPRA website at Serial No. 21596

Submission deadline : Last time will be 06-11-2014 (2.00 pm )

Tender OpeningTime : 06-11-2014 (3.00 pm ) in the office of Project Director

SR. NO.	NAME OF FIRMS / CONTRACTORS
1	M/s Banu Mukhtar Contracting
2	M/s RMS (Pvt) Ltd
3	M/s Nazir Construction Company
4	M/s PEW & PEBI JV
5	M/s Evershine Construction
6	M/s KAPEC
7	M/s ACC
8	M/s United Business System (Pvt) Ltd
9	M/s Kany Engineers & Niaz Brothers
10	M.s Shah Rukh Engineer & Construction
11	M/s Mohammad Ayoub & Brothers
12	M./s Khan Muhammad Khan & Co.

LIST OF PARTICIPANT

**Project : Establishment of English Medium Schools (Nursury to O-level) in Cambridge Systems in Sindh (25 Units), ADP No. 295 of 2014-2015.**

Name of Work : "Establishment of English Medium Schools in Cambridge System (Nursery to O-Level) at district Hyderabad, Matyari, Mirpurkhas, Tando Muhammad Khan, & Tandoallahyar as EPC Project On Light Gauge Steel Structure Technology"

**Tender No . : 12 (Package-D)**

NIT / TENDER NOTICE DATE: Published vide ID : INF/ KRY/No.3147/2014 & INF/KRY/No.3321/2014 in daily news papers dt:16-10-2014 & dt:30-10-2014 and also hoisted in SPPRA website at Serial No. 21596

Tender OpeningTime : 06-11-2014 (3.00 pm ) in the office of Project Director

SR. NO.	NAME OF FIRMS / CONTRACTORS
1	M/s Nazir Construction Company
2	M/s KAPEC
3	M/s ACC
4	M/s Mohammad Ayoub & Brothers
5	M/s Khan Muhammad Khan & Co.

**ATTENDANCE SHEET**

**Project :** Establishment of English Medium Schools (Nursery to O-level) in Cambridge Systems in Sindh (25 Units), ADP No. 295 of 2014-2015.

**Name of Work :** "Establishment of English Medium Schools in Cambridge System (Nursery to O-Level) at district Hyderabad, Matyari, Mirpurkhas, Tando Muhammad Khan, & Tandoallahyar as EPC Project On Light Gauge Steel Structure Technology"






**Tender No. :** 12 (Package-D)

**Tender Opening Time :** 06-11-2014 (3.00 pm ) in the office of Project Director

**Venue :** In the Office of Project Director (PMIU), Education & Literacy Dept, Government of Sindh

**SEALED TENDERS OPEN IN THE PRESENCE OF PROCUREMENT COMMITTEE AND BIDDERS IN STATISFACTORY WAY AS PER SPPRA RULES**

**NIT / TENDER NOTICE DATE :** Published vide ID : INF/ KRY/No.3147/2014 & INF/KRY/No.3321/2014 in daily news papers dt:16-10-2014 & dt:30-10-2014 and also hoisted in SPPRA website at Serial No. 21596

SR. NO	NAME OF PERSON	NAME OF PARTICIPATING FIRM/CONTRACTOR	CONTACT NO	SIGNATURE
1	PERVEZ AHMED	M/S Nazim Concret Co	0300-8262974	
2	Faisal Baseem	M/S KAPER PA. LTD.	0333-9154315	
3	Amir A. Kiyani	M/S Mohammed Ayub & Sons	0333-3558111	
4	Shaukat Ahmed	M/S Acc (Pvt) Ltd	033371545324	
5	K. M. K. GREGG	M/S. K. M. M. B. Co	03332207496	
6				
7				

  
 XEN  
 END-U  
 KSAH  
  
  
 Engineer



OFFICE OF THE PROJECT DIRECTOR  
PROJECT MANAGEMENT & IMPLEMENTATION UNIT (PMIU)  
EDUCATION & LITERACY DEPARTMENT, GOVERNMENT OF SINDH.  
D-61/1, Opposite Beacon House KG-2, School, Near Kausar Medicos, Block-9, Clifton, Karachi  
Phone No: 021-99237084, Fax: 021-35166042

### ATTENDANCE SHEET

11 TH MEETING OF PROCUREMENT COMMITTEE HELD ON 19-01-2015 (03:00 PM) IN THE OFFICE OF THE PROJECT DIRECTOR (PMIU), EDUCATION & LITERACY DEPARTMENT, GOVERNMENT OF SINDH.

Sr.#	NAME OF PARTICIPANT	DEPARTMENT	CONTACT NO	SIGNATURE
1	Abdul Sattar Jatoi P.D (PMIU)	Education Dept	0300 8570734	
2	NABEEL AHMED PE (PMIU)	"	0321-2419741	
3	Ajmal Mehmood Khan	PD		
4	Dadla Zohrani SS	E & L D	0336-031-1518	
5	IMDAD ALI MEMEN	GENERAL-13 N/S	0320-3112475	
6				
7				



# ATIF NAZAR ASSOCIATES

CONSULTING ENGINEERS, ARCHITECTS,  
PLANNERS & PROJECT MANAGERS

B-28, BLOCK-15  
GULSHAN-E-IQBAL  
KARACHI-PAKISTAN.  
TEL : (+92-21) 34982561  
FAX : (+92-21) 34820497  
E-MAIL: info@atifnazarassociates.com

Ref: ANA/KHI/PMIU/E&L//Package-D/531-14  
Date: 12<sup>th</sup> November, 2014

**PROJECT DIRECTOR**

Project Management & Implementation Unit  
Education & Literacy Department,  
Government of Sindh.

**Subject: FINANCIAL EVALUATION OF BIDS OF PACKAGE 'D'**

Dear Sir,

With reference to the bid opening of Package 'D' on 06<sup>th</sup> Nov 2014, find attached the financial evaluation report of Package D, along with the letter.

Regards,

**Nazar Siddiqi**

Chief Executive

M/s. Atif Nazar Associates



**COMPARATIVE STATEMENT  
SCHOOL BUILDING  
ENGLISH MEDIUM SCHOOL**

**AT HYDERABAD, MATYARI, MIRPURKHAS, TANDO MUHAMMAD KHAN & TANDOALLAYAR, SINDH**

**Package - D**

Schedule of Prices - Summary of Bid Prices		Engineer's Estimate	M/s. KAPEC PVT. LTD	M/s. ACC PVT. LTD
Schedule No.	Description	Amount (Rs.)	Amount (Rs.)	Amount (Rs.)
(1)	(2)	(3)	(4)	(5)
1	Civil Works (External Development)	Rs. 30,464,605.96	Rs. 33,314,385.92	Rs. 36,696,024.19
2	Foundation Works.	Rs. 37,940,172.70	Rs. 40,157,180.88	Rs. 42,824,620.31
3	Supply of Plant (Pre-Engineered Cold Formed Steel Structures) including Fixtures and other materials & goods and spare parts (if any)	Rs. 447,695,900.00	Rs. 427,884,350.00	Rs. 430,912,400.00
4	Installation & Other Services.	Rs. 158,613,740.00	Rs. 161,323,050.00	Rs. 173,118,300.00
5	Design Services.	Rs. 31,374,000.00	Rs. 43,923,600.00	Rs. 43,923,600.00
6	Provisional Sum*	Rs. 1,000,000.00	Rs.	Rs.
	<b>Total</b>	<b>Rs. 707,088,418.67</b>	<b>Rs. 706,602,566.79</b>	<b>Rs. 727,474,944.50</b>

Rebate ( + / - ) if any		NIL		NIL
-------------------------	--	-----	--	-----

Grand Total after Less Rebate	Rs.	706,602,566.79	Rs.	727,474,944.50
-------------------------------	-----	----------------	-----	----------------

%age lower or Above than Engineer Estimate	-	(0.07)	+	2.883
--	---	--------	---	-------

Position		1st Lowest		2nd Lowest
----------	--	------------	--	------------









**COMPARATIVE STATEMENT**  
**MAIN SCHOOL BUILDING**  
**ENGLISH MEDIUM SCHOOL**  
**AT HYDERABAD, MATYARI, MIRPURKHAS, TANDO MUHAMMAD KHAN & TANDOALLAYAR, SINDH**  
**Package - D**

Sl. No.	Description	Engineer's Estimate			M/s. KAPEC PVT. LTD			M/s. ACC PVT. LTD		
		(3)	(4)	(5)	(6) = (4) x (5)	(7)	(8) = (4) x (7)	(9)	(10) = (4) x (9)	
(1)	(2)									
	In accordance with Specifications - BOQs & Drawings.									
	<b>Septic Tank</b>									
1	Excavation for foundation in all kind of soils, dry or wet, hard or soft, up to 6' depth from Natural Ground Level (N.G.L.) complete in all respect as per design / drawing and specification of the project Manger / Project Engineer / Consultant	Cu.mtr	43.114	360	15,521.01	530	22,850.37	475	20,479.11	
2	Providing and Laying Plain Cement concrete 100mm thick PCC 1:4:8 using approved quality 19mm max size graded crushed or stone with approved quality river sand i/c all Form Work rodding vibrating levelling, compacting and curing etc. complete in all respect as per design / drawing and specification and as per instruction of the project manager / project Engineer / Consultant.	Cu.mtr	2.474	6,300	15,584.62	7,500	18,553.12	8,500	21,026.86	
3	Providing fabricating and laying hard grade ribbed deformed (min yield point 60,000 psi) steel reinforcement bars including the cost of straightening, cutting, bending, binding, wastage and such overlaps as are not shown in drawing, placing in position on cement concrete 1:2:4 precast spacer block or m.s chairs, tying with binding wire (GI wire of 18 gauge), cost of chairs and wires etc. in all kind of RCC works complete in all respect as per design / drawing and specification and as per instructions of the Project Manager / Project Engineer / consultant	Kg	4120.194	128	527,384.87	115	473,822.34	125	515,024.29	
	Providing and Laying Reinforcement cement concrete of 20 Mpa cylinder strength using approved quality 19mm max. size graded crushed aggregates & Fine aggregates including approved from work & its removal, all operations of vibrating, levelling, compacting and curing etc complete but excluding the cost of steel complete in all respect as per design / drawing and specifications and as per instructions of the Project Manager / Project Engineer / Consultant									
i	150mm thick R.C.C 1:2:4 Under Septic Tank Floor	Cu.mtr	3.711	9,300	34,508.79	9,500	35,250.92	10,500	38,961.54	
ii	150mm Thick R.C.C 1:2:4 in Walls	Cu.mtr	15.152	12,300	186,366.04	12,500	189,396.39	12,500	189,396.39	
iii	100mm Thick R.C.C 1:2:4 in Slab	Cu.mtr	3.247	12,300	39,935.58	12,000	38,961.54	11,500	37,338.14	
5	1st Class Brick Work Baffle Wall 1:5 Cement Sand Mortar	Cu.mtr	3.895	8,300	32,325.25	7,000	27,262.26	8,500	33,104.17	

*Atif Nazar*

**COMPARATIVE STATEMENT**  
**MAIN SCHOOL BUILDING**  
**ENGLISH MEDIUM SCHOOL**  
**AT HYDERABAD, MATYARI, MIRPURKHAS, TANDO MUHAMMAD KHAN & TANDOALLAYAR, SINDH**  
**Package - D**

Schedule No. 1 - Civil Works (External Development)		Engineer's Estimate		M/s. KAFEC PVT. LTD		M/s. ACC PVT. LTD			
Item No.	Description	(3)	(4)	(5)	(6) = (4) x (5)	(7)	(8) = (4) x (7)	(9)	(10) = (4) x (9)
6	12mm Thick Plaster 1:4 cs Mortar on Internal Side	Sq.mtr	144.302	560	80,809.12	450	64,935.90	350	50,505.70
7	Supply and fitting of cast iron manhole cover with frame, etc. complete.								
	4.5 cm (18") dia	Nos	20,000	6,500	130,000.00	3,000	60,000.00	4,500	90,000.00
8	3/4" Dia Galv. Mild Steel Ladder Rungs	Nos	70,000	350	24,500.00	400	28,000.00	800	56,000.00
	<b>Under Ground Water Tank</b>								
	Excavation for foundation in all kind of soils, dry or wet, hard or soft, up to 5' depth from Natural Ground Level (N.G.L) complete in all respect as per design / drawing and specification of the project Manger / Project Engineer / Consultant	Cu.mtr	140.401	360	50,544.32	424	59,529.97	450	63,180.40
2	Providing and Laying Plain Cement concrete 100mm thick PCC 1:4:8 using approved quality 19mm max size graded crushed or stone with approved quality river sand i/c all Form Work rodding vibrating levelling, compacting and curing etc. complete in all respect as per design / drawing and specification and as per instruction of the project manager / project Engineer / Consultant.	Cu.mtr	8.056	6,300	50,731.47	3,867	31,151.73	7,500	60,418.41
3	Providing fabricating and laying hard grade ribbed deformed (min yield point 60,000 psi) steel reinforcement bars including the cost of straightening, cutting, bending, binding, wastage and such overlaps as are not shown in drawing, placing in position on cement concrete 1:2:4 precast spacer block or m.s chairs, tying with binding wire (GI wire of 18 gauge), cost of chairs and wires etc. in all kind of RCC works complete in all respect as per design / drawing and specification and as per instructions of the Project Manager / Project Engineer / consultant	Kg	6674.456	128	854,330.40	115	767,562.47	120	800,934.75
4	Providing and Laying Reinforcement cement concrete of 20 Mpa cylinder strength using approved quality 19mm max. size graded crushed aggregates & Fine aggregates including approved from work & its removal, all operations of vibrating, levelling, compacting and curing etc completed but excluding the cost of steel complete in all respect as per design / drawing and specifications and as per instructions of the Project Manager / Project Engineer / Consultant								



*Signature*

*Signature*

**COMPARATIVE STATEMENT**  
**MAIN SCHOOL BUILDING**  
**ENGLISH MEDIUM SCHOOL**  
**AT HYDERABAD, MATYARI, MIRPURKHAS, TANDO MUHAMMAD KHAN & TANDOALLAYAR, SINDH**  
**Package - D**



Schedule No. 1 - Civil Works (External Development)		Engineer's Estimate			M/s. KAPEC PVT. LTD			M/s. ACC PVT. LTD		
Item No.	Description	QTY	UNIT	(5)	(6) = (4) x (5)	(7)	(8) = (4) x (7)	(9)	(10) = (4) x (9)	
i	229mm thick R.C.C 1:2:4 Under Ground Water tank Floor	Cu.mtr		9,300	164,455.97	12,000	212,201.26	12,500	221,042.98	
ii	175mm Thick R.C.C 1:2:4 in Walls	Cu.mtr		12,300	332,796.51	12,500	338,207.83	13,000	351,736.14	
iii	125mm Thick R.C.C 1:2:4 in Slab	Cu.mtr		12,300	118,855.89	12,000	115,956.97	12,500	120,788.51	
5	12mm Thick Plaster 1:6 cs Mortar on Internal Side	Sq.mtr		560	101,011.41	450	81,169.88	475	85,679.32	
6	Supply and fitting of cast iron manhole cover with frame, etc. complete.									
7	45 cm (18") dia	Nos		6,500	195,000.00	3,000	90,000.00	3,500	105,000.00	
	3/4" Dia Galv.Mild Steel Ladder Rungs	Nos		350	24,500.00	400	28,000.00	450	31,500.00	
8	Boring of ground atleast 150mm diameter upto 100R for the supply of water including all fixtures complete in all respect	Nos		85,000	935,000.00	85,000	935,000.00	65,000	715,000.00	
	<b>Boundary Wall</b>									
1	Excavation for foundation, trenches and drains in ordinary type soil including disposal as per instruction of Engineer.									
a	Upto 5' depth	Cu.mtr		360	231,737.24	424	272,934.98	450	289,671.56	
2	Supplying, laying and compacting in layers sandy material/Ghasoo filling from approved outside source in foundation	Cu.mtr		750	239,864.14	1,590	508,511.97	1,650	527,701.10	
3	Providing and laying concrete 1:4:8 (1 Cement, 4 part local sand and 8 part Margala crush) in foundation.	Cu.mtr		6,300	811,080.36	6,000	772,457.48	7,500	965,571.85	
4	Providing and laying concrete 1:2:4 (1 Cement, 2 part local sand and 4 part Sargodha crush) in Column Footing including ordinary formwork and its removal compacting and curing complete in all respects	Cu.mtr		9,300	1,099,505.65	11,500	1,359,603.76	12,500	1,477,830.18	
5	1st Class brick work up to N.S.L in 1:4 cs Mortar	Cu.mtr		8,300	894,558.30	7,500	808,335.81	8,500	916,113.92	
6	1st Class brick work above to N.S.L in 1:4 cs Mortar	Cu.mtr		8,300	3,305,876.64	7,500	2,987,237.92	8,500	3,385,536.31	
7	Providing and laying damp proof course of cement concrete 1:2: 4(using cement, sand and shingle), including bitumen coating.									

*[Handwritten signature]*

*[Handwritten signature]*

**COMPARATIVE STATEMENT**  
**MAIN SCHOOL BUILDING**  
**ENGLISH MEDIUM SCHOOL**  
**AT HYDERABAD, MATYARI, MIRPURKHAS, TANDO MUHAMMAD KHAN & TANDOALLAYAR, SINDH**  
**Package - D**



Schedule No. 1 - Civil Works (External Development)		Engineer's Estimate			M/s. KAPEC PVT. LTD	M/s. ACC PVT. LTD		
Item No.	Description	Unit	(5)	(6) = (4) x (5)	(7)	(8) = (4) x (7)	(9)	(10) = (4) x (9)
(1)		(3)	(4)					
a	with one coat bitumen and one coat polythene sheet 500gauge							
ii	2" thick (50 mm)	Sq.mtr	158.290	720	113,969.14	700	110,803.33	650
8	Cement pointing struck joints, on walls, upto 20' (6.00 m) height.							
b	Ratio 1:3 Cement Sand Mortar	Sq.mtr	6964.781	300	2,089,434.18	325	2,263,553.69	375
9	Providing and fixing barbed wire fencing on compound wall, consisting of 1½"x1½"x3/16" (40x40x5mm) angle iron post 2' (900 mm) long, 4' (1200 mm) apart embedded in cement concrete 1:4:8 base of size 6"x6"x9" (150x150x225 mm) and 4 rows of barbed wire, including binding wire, painting posts, etc. complete in all respects.	R.mtr	844.216	380	320,802.01	400	337,686.33	600
10	9"x4"x10'-6" Precast R.C.C.I-Section Column	Nos	324.000	1,150	372,600.00	1,200	388,800.00	1,500
	Sokage Pit							
1	Excavation for foundation in all kind of soils, dry or wet, hard or soft, up to 5' depth from Natural Ground Level (N.G.L) complete in all respect as per design / drawing and specification of the project Manger / Project Engineer / Consultant	Cu.mtr	105.731	360	38,063.10	530	56,037.34	450
2	Providing and Laying Plain Cement concrete 100mm thick PCC 1:4:8 using approved quality 19mm max size graded crushed or stone with approved quality river sand i/c all Form Work rodding vibrating levelling, compacting and curing etc. complete in all respect as per design / drawing and specification and as per instruction of the project manager / project Engineer / Consultant.	Cu.mtr	5.556	6,300	35,003.66	6,000	33,336.82	7,500
								47,578.87
								41,671.02

*[Handwritten signature]*  
*[Handwritten signature]*



7

**COMPARATIVE STATEMENT**  
**MAIN SCHOOL BUILDING**  
**ENGLISH MEDIUM SCHOOL**  
**AT HYDERABAD, MATYARI, MIRPURKHAS, TANDO MUHAMMAD KHAN & TANDO ALLAYAR, SINDH**  
**Package - D**

Sl. No.	Description	Unit	Engineer's Estimate			M/s. KAPEC PVT. LTD			M/s. ACC PVT. LTD					
			(1) (PKR)	(2) (4) x (5)	(3) (PKR)	(4) (PKR)	(5) (PKR)	(6) (4) x (7)	(7) (PKR)	(8) (4) x (9)	(9) (PKR)	(10) (4) x (9)		
3	Providing and Laying Random, rubble masonry (uncoursed), in foundation and plinth													
4	Dry masonry Ratio 1:3	Cu.mtr	83.342	7,900	658,402.14	8,500	708,407.37	9,500	791,749.41					
	Course Gravel in Sorage Pit	Cu.mtr	13.322	1,800	23,979.75	1,768	23,553.45	1,850	24,645.86					
5	Providing and Laying Reinforcement cement concrete of 20 Mpa cylinder strength using approved quality 19mm max. size graded crushed aggregates & Fine aggregates including approved from work & its removal, all operations of vibrating, levelling, compacting and curing etc complete but excluding the cost of steel complete in all respect as per design / drawing and specifications and as per instructions of the Project Manager / Project Engineer / Consultant													
i	100mm Thick R.C.C 1:2:4 in Slab	Cu.mtr	2.275	12,300	27,981.84	12,000	27,299.35	12,500	28,436.83					
7	Supply and fitting of cast iron manhole cover with frame, etc. complete.													
	45 cm (18") dia	Nos	6.000	6,500	39,000.00	3,000	18,000.00	3,500	21,000.00					
8	Providing fabricating and laying hard grade ribbed deformed (min yield pont 60,000 psi) steel reinforcement bars including the cost of straightening, cutting, bending, binding, wastage and such overlaps as are not shown in drawing, placing in position on cement concrete 1:2:4 precast spacer block or m.s chairs, tying with binding wire (GI wire of 18 gauge), cost of chairs and wires ets. in all kind of RCC works complete in all respect as per design / drawing and specification and as per instructions of the Project Manager / Project Engineer / consultant	Kg	400.000	128	51,200.00	115	46,000.00	120	48,000.00					
1	Brck Soling & Tuff Paver													
	Excavation for foundation, trenches and drains in ordinary type soil including disposal as per instruction of Engineer.													
	Upto 5' depth	Cu.mtr	180.989	360	65,155.89	424	76,739.16	450	81,444.86					

*(Handwritten signatures and initials)*

**COMPARATIVE STATEMENT**  
**MAIN SCHOOL BUILDING**  
**ENGLISH MEDIUM SCHOOL**  
**AT HYDERABAD, MATYARI, MIRPURKHAS, TANDO MUHAMMAD KHAN & TANDOALLAYAR, SINDH**  
**Package - D**

Sl. No.	Description	Unit	Engineer's Estimate		M/s. KAPEC PVT. LTD		M/s. ACC PVT. LTD			
			(3)	(4)	(5)	(6) = (4) x (5)	(7)	(8) = (4) x (7)	(9)	(10) = (4) x (9)
1	(2)									
2	Supplying, laying and compacting in layers sandy material/Ghasoo filling from approved outside source in foundation	Cu.mtr	64.088	750	48,065.82	1,600	102,540.42	1,850	118,562.36	
3	Providing and laying concrete 1:4:8 (1 Cement, 4 part local sand and 8 part Margala crush) in foundation.	Cu.mtr	63.346	6,300	399,079.83	6,000	380,076.03	7,500	475,095.03	
4	1st Class brick work in foundation and plinth in 1:4 cs Mortar	Cu.mtr	59.400	8,300	493,018.84	7,500	445,498.95	8,500	504,898.81	
5	1st Class brick work in foundation and plinth in 1:4 cs Mortar	Cu.mtr	116.827	8,300	969,661.18	7,500	876,199.86	8,500	993,026.51	
6	Supplying, laying and compacting in layers sandy material/Ghasoo filling from approved outside source in under Floor.	Cu.mtr	793.253	750	594,939.91	1,600	1,269,205.15	1,750	1,388,193.13	
7	150mm Thick Sand Filling	Cu.mtr	241.425	900	217,282.40	1,600	386,279.83	1,750	422,493.56	
8	Brick Soling	Sq.mtr	1288.566	760	979,310.10	800	1,030,852.74	850	1,095,281.03	
9	Providing and Fixing 50mm Thick Tuff Paver on Footpath	Sq.mtr	445.913	1,720	766,970.08	1,500	668,869.26	1,650	735,756.18	
10	Stone Kerb	R.mtr	1334.878	850	1,134,646.35	650	867,670.74	750	1,001,158.54	
	<b>Football Goal Post</b>									
	Excavation for foundation in all kind of soils, dry or wet, hard or soft, up from Natural Ground Level (N.G.L.) complete in all respect as per design / drawing and specification of the project Manger / Project Engineer / Consultant		5.988	360	2,155.70	424	2,538.93	475	2,844.32	
	Providing and Laying Plain Cement concrete 75mm thick PCC 1:4:8 using approved quality 19mm max size graded crushed or stone with approved quality river sand i/c all Form Work rodding vibrating levelling, compacting and curing etc. complete in all respect as per design / drawing and specification and as per instruction of the project manager / project Engineer / Consultant.	Cu.mtr	0.599	6,300	3,772.47	7,500	4,491.03	8,500	5,089.84	



*(Handwritten signatures and initials)*

**COMPARATIVE STATEMENT**  
**MAIN SCHOOL BUILDING**  
**ENGLISH MEDIUM SCHOOL**  
**AT HYDERABAD, MATYARI, MIRPURKHAS, TANDO MUHAMMAD KHAN & TANDOALLAYAR, SINDH**  
**Package - D**

Sl. No.	Description	Unit	Qty	Engineer's Estimate			M/s. KAPEC PVT. LTD			M/s. ACC PVT. LTD			
				(5)	(6) = (4) x (5)	(7)	(8) = (4) x (7)	(9)	(10) = (4) x (9)	(11)	(12) = (4) x (11)	(13)	(14) = (4) x (13)
1	Providing fabricating and laying hard grade ribbed deformed (min yield point 60,000 psi) steel reinforcement bars including the cost of straightening, cutting, bending, binding, wastage and such overlaps as are not shown in drawing, placing in position on cement concrete 1:2:4 precast spacer block or m.s chairs, tying with binding wire (GI wire of 18 gauge), cost of chairs and wires etc. in all kind of RCC works complete.	Kg	3563.219	128	456,092.05	115	409,770.21	120	427,586.30				
2	Providing and Laying Reinforcement cement concrete of 20 Mpa cylinder strength using approved quality 19mm max. size graded crushed aggregates & Fine aggregates including approved form work & its removal, all operations of vibrating, levelling, compacting and curing etc complete but excluding the cost of steel complete in all respect as per design / drawing and specifications and as per instructions of the Project Manager / Project Engineer / Consultant												
i	Column footing for Goal Post	Cu.mtr	1.796	12,300	22,095.88	12,000	21,556.95	12,500	22,455.16				
ii	Column for Goal Post	Cu.mtr	2.028	12,300	24,940.25	12,000	24,331.95	12,500	25,345.79				
	<b>Earthfilling &amp; Green Area</b>												
1	Filling earth obtained from outside source and filling the under floors i/c breaking clods, dressing, watering and consolidating with mechanical means by ramming in layers not exceeding 229mm depth to obtain 95% modified AASHTO density i/c all lead and lift complete in all respect as per design / drawing and specification and as per instructions of the Project Manager / Project Engineer / Consultant.	Cu.mtr	7169.865	750	5,377,398.56	1,060.0	7,600,056.63	1,250.0	8,962,330.93				
2	Providing and Laying 150mm thick Sweet Soil For Grass in Lawn Area	Cu.mtr	1763.081	900	1,586,773.34	1,060.0	1,868,866.38	1,250.0	2,203,851.87				
3	Providing and Laying Grass in Lawn Area	Sq.mtr	11753.877	260	3,056,007.92	250	2,938,469.16	200	2,350,775.33				
	<b>TOTAL</b>			<b>Rs.</b>	<b>30,464,605.96</b>	<b>Rs.</b>	<b>33,314,385.92</b>	<b>Rs.</b>	<b>36,696,024.19</b>				



*Handwritten signature and initials*

*Handwritten signature and initials*



**COMPARATIVE STATEMENT**  
**MAIN SCHOOL BUILDING**  
**ENGLISH MEDIUM SCHOOL**  
**AT HYDERABAD, MATYARI, MIRPURKHAS, TANDO MUHAMMAD KHAN & TANDOALLAYAR, SINDH**  
**Package - D**

Item No.	Description	Engineer's Estimate					M/s. KAPCC PVT. LTD		M/s. ACC. PVT. LTD		
		(1)	(2)	(3)	(4)	(5)	(6) = (4) x (5)	(7)	(8) = (4) x (5)	(9)	(10) = (4) x (9)
(1)	In accordance with Specifications - BOQs & Drawings.										
<b>I</b>	<b>FOUNDATION</b>										
1.1	Excavation										
	Excavation for foundation in all kind of soils, dry or wet, hard or soft by any means (hand / Mechanical), up to 900mm depth from Natural Ground Level (N.G.L.) complete in all respect including dewatering if required as per design / drawing and specification and as per instruction of the project Manger / Project Engineer / Consultant	Cu.mtr	753.8	360	271,350.00	424	319,590.00	550	414,563		
1.2	Plain Cement Concrete										
	Providing and Laying Plain Cement concrete 75mm thick PCC 1:4:8 using approved quality 19mm max size graded crushed aggregate or stone with approved quality river sand 3/4 all Form Work rodding / vibrating levelling, compacting and curing etc. complete in all respect as per design / drawing and specification and as per instruction of the project manager / project Engineer / Consultant.	Cu.mtr	177.6	6300	1,118,894.77	6,000	1,065,614.06	7,500	1,332,018		
1.3	Brick / Block Masonry										
	Providing and Laying First Class Brickwork or Block Work (Subject to availability) for Ramp, Plinth Protection and Main Entrance Steps With 1:6 CS Mortar.	Cu.mtr	151.7	8300	1,259,045.16	7,000	1,061,845.31	8,500	1,289,384		
1.4	Deformed Steel (Grade 60)										
	Providing fabricating and laying hard grade ribbed deformed (min yield point 60,000 psi) steel reinforcement bars including the cost of straightening, cutting, bending, binding, wastage and such overlaps as are not shown in drawing, placing in position on cement concrete 1:2.4 / 1:1-1/2:3 precast spacer block or m.s chairs, tying with binding wire (GI wire of 18 gauge), cost of chairs and wire etc. in all kinds of RCC works complete in all respect as per design / drawing and specification and as per instruction of the project Manager / Project Engineer / Consultant.	Kg	68880.2	128	8,816,664.00	120	8,265,622.50	125	8,610,023		
1.5	Reinforcement Cement Concrete										



*Handwritten signature*

*Handwritten signature*

*Handwritten signature*

**COMPARATIVE STATEMENT**  
**MAIN SCHOOL BUILDING**  
**ENGLISH MEDIUM SCHOOL**  
**AT HYDERABAD, MATYARI, MIRPURKHAS, TANDO MUHAMMAD KHAN & TANDOALLAYAR, SINDH**  
**Package - D**



Sl. No.	Description	Unit	Engineer's Estimate					M/s. KAPEC PVT. LTD		M/s. ACC PVT. LTD	
			QTY	UNIT PRICE (PKR)	TOTAL PRICE (PKR)	(6) = (4) x (5)	(5)	(6) = (4) x (5)	(9)	(10) = (4) x (9)	
(1)	Providing and Laying Reinforcement cement concrete of 20 MPa cylinder strength (SR Cement) using approved quality 19mm max. size graded crushed aggregates & Fine aggregates including approved form work & its removal, all operations of vibrating, levelling, compacting and curing etc complete but excluding the cost of steel complete in all respect as per design / drawing and specifications and as per instructions of the Project Manager / Project Engineer / Consultant	Cu.mtr	(4)	(5)	(6) = (4) x (5)						
i	Column Footing	Cu.mtr	260.5	9300	2,422,788.05	12,000	3,126,178.13	11,500	2,995,921		
ii	Column	Cu.mtr	57.0	12300	701,128.83	12,000	684,028.13	11,500	655,527		
iii	Plinth Beam	Cu.mtr	297.6	10800	3,213,801.56	12,800	3,808,950.00	12,500	3,719,678		
iv	Ramp Floor	Cu.mtr	5.2	9300	48,192.89	8,500	44,047.27	7,500	38,865		
1.6	Plain Cement Concrete 1:3:6 or Brick Work or Block Work										
	Providing and Laying Plain Cement concrete PCC 1:3:6 using approved quality 19mm max size graded crushed aggregate or stone with approved quality river sand i/c all Form Work rodding vibrating levelling, compacting and curing etc or First Class Brickwork or Block Work (Subject to availability) With 1:6 CS Mortar. complete in all respect as per design / drawing and specification and as per instruction of the project manager / project Engineer / Consultant.	Cu.mtr	198.3	9100	1,804,807.27	12,500	2,479,130.86	11,500	2,280,800		
1.7	Back Filling										
	Filling excavated earth in plinth i/c breaking clods, dressing, watering and consolidating by ramming in layers not exceeding 229mm depth obtain 95% modified AASHTO density i/c all lead and lift complete in all respect as per design / drawing and specification and as per instruction of the project Manager / Project Engineer / Consultant.	Cu.mtr	315.6	430	135,722.11	530	167,285.39	450	142,035		
1.8	Earth Filling										

*Signature*

*Signature*

**COMPARATIVE STATEMENT**  
**MAIN SCHOOL BUILDING**  
**ENGLISH MEDIUM SCHOOL**  
**AT HYDERABAD, MATYARI, MIRPURKHAS, TANDO MUHAMMAD KHAN & TANDOALLAYAR, SINDH**  
**Package - D**



Item No.	Description	Unit	Engineer's Estimate				M/s. KAPEC PVT. LTD		M/s. ACC PVT. LTD	
			(1)	(2)	(3)	(4)	(5)	(6) = (4) x (5)	(7)	(8) = (4) x (7)
1.10.1	Filling earth obtained from outside source and filling the under floors i/c breaking cloths, dressing, watering and consolidating with mechanical means by ramming in layers not exceeding 229mm depth to obtain 95% modified AASHTO density i/c all lead and lift complete in all respect as per design / drawing and specification and as per instructions of the Project Manager / Project Engineer / Consultant.	Cu.mtr	8182.9	750	6,137,173.83	1,238	10,130,428.27	1,350	11,046,913	
1.9	Gravel and Stone Ballast under Floor	Cu.mtr	980.3	1800	1,764,622.97	1,237	1,212,688.12	1,350	1,323,467	
1.10	Plain Cement Concrete Under Floor on Grade									
1.10.1	Providing and laying Plain Cement Concrete where required using approved quality 19mm max size graded crushed aggregates or stone with approved quality river sand i/c all formwork rodding vibrating levelling, compacting, and curing etc.complete in all respect as per design / drawing and specification and as per instruction of the project Manager / Project Engineer / Consultant.	Cu.mtr	379.7	6300	2,392,119.84	6,000	2,278,209.38	7,500	2,847,762	
1.10.2	50mm thick PCC 1:4:8 under Ground Floor and Plinth Protection Floor	Cu.mtr	326.9	9300	3,040,533.28	9,500	3,105,921.09	10,500	3,432,860	
1.10.3	50mm thick PCC 1:3:6 under Plinth Protection Floor	Cu.mtr	65.5	9100	595,886.48	8,500	556,597.27	9,500	622,079	
1.10.4	75mm thick PCC 1:4:8 under Ramp Floor	Cu.mtr	5.2	6300	32,646.80	7,500	38,865.23	8,500	44,047	
1.11	Plaster									
	Providing and laying 12mm thick 1:6 CS plaster on building external side RL to FL.	Sq.mtr	686.9	560	384,638.63	375	257,570.51	425	291,913	
1.12	Termite Proofing									
	Providing and Laying termite proof chemical of approved manufacturer complete in all respect as per design / drawing and specifications and as per instructions of the project Manager / Project Engineer / Consultant	Sq.mtr	10678.1	130	1,388,156.25	75	800,859.38	85	907,641	
1.13	Bitumen Coating									
	Providing and Laying Bitumen coating of approved manufacturer on all the vertical and horizontal surfaces, complete in all respect as per design / drawing and specifications and as per instructions of the project Manager / Project Engineer / Consultant	Sq.mtr	7537.5	320	2,412,000.00	100	753,750.00	110	829,125	
	<b>TOTAL</b>									
					37,940,172.70		40,157,180.88		42,824,620.31	

*(Handwritten signature)*



**COMPARATIVE STATEMENT**  
**MAIN SCHOOL BUILDING**  
**ENGLISH MEDIUM SCHOOL**  
**AT HYDERABAD, MATYARI, MIRPURKHAS, TANDO MUHAMMAD KHAN & TANDOALLAYAR, SINDH**  
**Package - D**

Item No.	Description	Unit		Qty		Engineer's Estimate		M/s. KAPBC PVT. LTD		M/s. ACC PVT. LTD	
		(3)	(4)	(5)	(6) = (4) x (5)	(7)	(8) = (4) x (7)	(9)	(10) = (4) x (9)		
Schedule No. 3 - Supply of Plant (Pre Engineered Structures) including Fixtures and other materials & goods and spare parts (if any)											
(1)	(2)										
	In accordance with Specifications - Schedule of Works & Drawings.										
1	Supply of the following items, on covered area basis for Building:										
a)	Structural and non-structural light gauge cold formed galvanized steel parts of the Main School building including connections and accessories with provision of 1st Floor expansion in future	Sft	156,870	1800	282,366,000	1,935	303,543,450	1,925	301,974,750		
b)	Decking Sheet	Sft	156,870	300	47,061,000	145	22,746,150	135	21,177,450		
c)	Wall Cladding	Sft	156,870	400	62,748,000	350	54,904,500	375	58,826,250		
d)	Ceiling	Sft	156,870	70	10,980,900	75	11,765,250	85	13,333,950		
2	EQUIPMENT FOR COMPUTER LAB										
a)	Computer Core 15 or latest with Stabilizer	No's	100	68000	6,800,000	75,000	7,500,000	85,000	8,500,000		
b)	Server Core 15 or latest	No's	5	100000	500,000	125,000	625,000	150,000	750,000		
c)	Laser Printer (Latest) Hp or Samsung	No's	10	33000	330,000	35,000	350,000	45,000	450,000		
d)	A/C 2 Tons Split Type 220 V. 50 c/s	No's	5	95000	475,000	90,000	450,000	75,000	375,000		
e)	U.P.S	No's	100	40000	4,000,000	45,000	4,500,000	50,000	5,000,000		
f)	Scanner	No's	5	16000	80,000	15,000	75,000	20,000	100,000		
g)	Multimedia Projector (Complete with Accessories)	No's	5	65000	325,000	75,000	375,000	85,000	425,000		
h)	U.S.B (Latest)	No's	50	1500	75,000	1,500	75,000	2,000	100,000		
3	EQUIPMENT FOR OFFICE										
a)	Computer Core 15 or latest with Stabilizer	No's	5	68000	340,000	75,000	375,000	85,000	425,000		
b)	Laser Printer (Latest)	No's	5	33000	165,000	35,000	175,000	45,000	225,000		
c)	U.P.S	No's	5	40000	200,000	25,000	125,000	30,000	150,000		

*Signature*

*Signature*

*Signature*

*Signature*

**COMPARATIVE STATEMENT**  
**MAIN SCHOOL BUILDING**  
**ENGLISH MEDIUM SCHOOL**  
**AT HYDERABAD, MATYARI, MIRPURKHAS, TANDO MUHAMMAD KHAN & TANDOALLAYAR, SINDH**  
**Package - D**

Sl. No.	Description	Unit	Qty	Engineer's Estimate			M/s. KAPEC PVT. LTD	M/s. ACC PVT. LTD	
				UNIT PRS (PKR)	TOTAL PRS (PKR)	(6) = (4) x (5)			UNIT PRS (PKR)
(1)	(2)	(3)	(4)	(5)	(6) = (4) x (5)	(7)	(8) = (4) x (7)	(9)	(10) = (4) x (9)
<b>4</b>	<b>MISCELLANEOUS ITEMS</b>								
a)	Supply, Installation, & Energizing of Transformer (50KVA) excluding the cost of demand note	No's	5	3000000	15,000,000	1,000,000	5,000,000	850,000	4,250,000
b)	Supply Installation & Energizing of Generator (20KVA) including generator base, steel frame and canopy shed	No's	5	1600000	8,000,000	1,500,000	7,500,000	1,200,000	6,000,000
c)	Supply Installation & Energizing of Generator (10KVA) including generator base, steel frame and canopy shed	No's	10	800000	8,000,000	750,000	7,500,000	850,000	8,500,000
d)	Water Cooler with filter	No's	5	50000	250,000	60,000	300,000	70,000	350,000
<b>TOTAL</b>				<b>Rs.</b>	<b>447,695,900</b>	<b>Rs.</b>	<b>427,884,350</b>	<b>Rs.</b>	<b>430,912,400</b>

*Handwritten signature*

*Handwritten signature*

*Handwritten signature*



*Handwritten mark*







NO.SO(ADMIN)/EDU/E&A/PRO-PMIU(ext)/14-15  
**GOVERNMENT OF SINDH**  
**EDUCATION & LITERACY DEPARTMENT**

Karachi, Dated 16-01-2015


To,

The Project Director  
Project Management & Implementation Unit,  
Education & Literacy Department,  
**Karachi**

**SUBJECT: PERMISSION FOR EXTENSION OF BID VALIDITY PERIOD OF TENDER NO. 12 FOR ESTABLISHMENT OF ENGLISH MEDIUM SCHOOL IN CAMBRIDGE SYSTEM (PACKAGE - D), ADP NO. 295 OF 2014-15.**

I am directed to refer to your letter dated 15-01-2015 regarding the subject for which N.I.T was called & bidding process was not completed due to the paucity of funds.

As per rule 38 of SPPRA the extension in the bid validity is extended maximum up to 90 days from the date of expiry subject to the consent received from the bidders.

  
Section Officer (Admin)

C. C. to:

1. The P.S. to Secretary, Education & Literacy Department, Govt. of Sindh, Karachi.
2. Office File.

  
Section Officer (Admin)





OFFICE OF THE PROJECT DIRECTOR  
PROJECT MANAGEMENT & IMPLEMENTATION UNIT (PMIU)  
EDUCATION & LITERACY DEPARTMENT, GOVERNMENT OF SINDH.  
D-62/3, Opposite Beacon House KG-2, School, Near Kausar Medicos, Block-9, Clifton, Karachi  
Phone No: 021-99237084, Fax: 021-35166042

NO: PMIU/English/16

Dated: 15-01-2015

To

The Secretary,  
Education and Literacy Department,  
Government of Sindh,  
Karachi.

**SUBJECT: PERMISSION FOR EXTENSION OF BID VALIDITY PERIOD OF TENDER  
No: 12 FOR ESTABLISHMENT OF ENGLISH MEDIUM SCHOOL IN  
CAMBRIDGE SYSTEM (PACKAGE-D), ADP NO. 295 OF 2014-2015**

It is to submit that the tender No 12 with title of Package D of above subjected ADP Scheme was opened on 03-11-2014. Thus the bid validity period is about to be completed on 01-02-2015.

It is added that due to paucity of funds, the evaluation of the tender could not be finalized immediately. Since the funds (2<sup>nd</sup> & 3<sup>rd</sup> quarter) have been assured to be released soon hence the bid validity period is required to be extended for further 90 days, in order to complete the task of evaluation through procurement committee.

In this connection the consent of the participants / bidders was inquired of and all of them have agreed to extend the bid validity period.

It is added that as per requirement of revised rules of SPPRA, the validity period can be extended for further 90 days with approval of the competent authority.

It is therefore requested that, the permission may kindly be accorded for extension of bid validity period for the tender mentioned above, ranging from 01-02-2015 to 01-05-2015 in order to avoid repetition of the entire tendering process in the best interest of the project.

٢٠١٥/٠١/١٥  
(ABDUL SATTAR Jatoi)  
Project Director  
Project Management & Implementation Unit  
Education & Literacy Department  
Government of Sindh, Karachi.



OFFICE OF THE PROJECT DIRECTOR  
PROJECT MANAGEMENT & IMPLEMENTATION UNIT (PMIU)  
EDUCATION & LITERACY DEPARTMENT, GOVERNMENT OF SINDH.  
D-62/3, Opposite Beacon House KG-2, School, Near Kausar Medicos, Block-9, Clifton, Karachi  
Phone No: 021-99237084, Fax: 021-35166042

NO: PMIU/ENGLISH/15

Dated: 12-01-2015

To,

01. M/s Asian Construction Company
02. M/s Kashmir Pre Engineered Construction

SUBJECT **EXTENSION OF BID VALIDITY PERIOD OF TENDER FOR ESTABLISHMENT OF ENGLISH MEDIUM SCHOOLS IN SINDH, ADP NO. 295 OF 2014-2015.**

Reference: Tender No. 12 (Package - D)

You are aware of the fact that the evaluation of the Tender referred above could not be finalized till date due to paucity of funds. The bid validity period is about to be completed on 04-02-2015.

Since the provision of funds for the said scheme has been kept in 2<sup>nd</sup> & 3<sup>rd</sup> quarter of financial year 2014-15 hence this Project Office intends; extension of the bid validity period for further 90 days in order to complete the task of evaluation provided you agree to this proposal without changing your quoted rates.

Your consent is required in this regard in black & white to proceed further in to the matter accordingly.

*عبد سٹار جتوئی*  
12/1/15

(ABDUL SATTAR JATOI)

Project Director

Project Management & Implementation Unit  
Education & Literacy Department  
Government of Sindh, Karachi.

C.c to:-  
M/s Atif Nazar Associates



**KASHMIR PRE ENGINEERED CONSTRUCTION**

**HEAD OFFICE:**

8-A, Ataturk Ave.  
(Embassy Road), F-6/4,  
Islamabad, Pakistan.

Tel: +92-51-2272454-7  
Fax: +92-51-2272458

**REGIONAL OFFICE:**

137/III, Main Khayaban-e-  
Ghazi, DHA Phase-VI,  
Karachi, Pakistan.

Tel: +92-21-35844815-6  
Fax: +92-21-35844817

Ref. No: EDU/Eng-D/5-15/32  
Date: 15<sup>th</sup> Jan, 2015

To:

**Project Director,**  
PMIU, Education & Literacy Department,  
61/I, Block-9, Clifton - Karachi.

Subject:

**ACCEPTANCE OF BID VALIDITY**

Establishment of Comprehensive High Schools in Sindh (Investigation, Design, Supply & Installation of Light Gauge Cold Formed Galvanized Steel Structures – Turnkey Project) at Hyderabad, Matyari, Tando Muhammad Khan & Tando Allayar (Package-D)

Dear Sir,

In response to letter reference: PMIU/English/15, dated: 12-01-2015 issued to KAPEC Pvt.Ltd as per Sindh Public Procurement Regularity Authority (SPPRA) rules and provision under Clause: 38 'Bid Validity' where you have requested M/s Kapec Pvt.Ltd to extend its Bid validity period.

We are agreed to extend the bid validity period and in this connection shall also extend the validity of our bid security up to the extended period, if needed. We shall also abide by the rules as per SPPRA in this regard.

Best regards,

**Muhammad Aslam Malik**

Authorized Representative  
KAPEC Pvt.Ltd

Cc: Project Manager, Atif Nazar Associates, Gulshan-Karachi.

*Most urgent*

*A. submit- to Sec Genl of  
permission to extend bid valid  
period for 90 days.*

*15/01/015  
Asst.*

*2/8/05 . As desired  
M. process*

*15/1*

**FAST - INNOVATIVE - SUSTAINABLE**

# ACC

H. No. 154, St. No. 37, F-10/1, Islamabad – Pakistan. Ph: 0092-51-2112749 Fax: 0092-51-211269

Ref. No: Education/English/2015/ 156

Date: 14th January, 2015

To:

Project Director,  
PMIU, Education & Literacy Department,  
Clifton - Karachi.

Subject: **BID VALIDITY**

Establishment of Comprehensive High Schools in Sindh (Investigation, Design, Supply & Installation of Light Gauge Cold Formed Galvanized Steel Structures – Turnkey Project) at Hyderabad, Matyari, Tando Muhammad Khan & Tando Allayar (Package-D)

Dear Sir,

With reference to the letter issued dated: 12-01-2015 (Ref: PMIU/English/15) to M/s Asian Construction Company where Sindh-SPPRA rules and provision under Clause: 38 'Bid Validity' are invoked, requesting us to extend our Bid validity period.

We hereby, agreed to extend the bid validity period and shall extend the validity of our bid security for the extended period.

WITH REGARDS,

For and on behalf of Asian Construction Company (ACC).



Authorized Representative (M/S ASIAN CONSTRUCTION COMPANY)

Most urgent.

Process for submission to Sec 5  
for extension of bid valid  
for further 90 days.

14/01/15

D. 96

As desired, Pl. process

14/01/2015  
Asst.



GOVERNMENT OF SINDH  
EDUCATION & LITERACY DEPARTMENT  
Karachi, date the 22-01-2014

## NOTIFICATION

NO.SO(G-III) EDU/E&A/PRO-ADP-PMU/13-14: In pursuance of Rule - 7 of the Sindh Public Procurement Rules, 2010 a Procurement Committee comprising of following Officers for procurement of various store items to be procured for Project Management & Implementation Unit for ADP scheme no. 204 & 205 Establishment of English Medium Schools in Cambridge System Nursery to O Level (25 Units) (One in each district) & Establishment of Comprehensive Schools in Sindh (23 Units) (one in each District), is constituted as under:-

- |    |  |                 |
|----|--|-----------------|
| 1. | Project Director (PMIU)<br>Education & Literacy Department                                       | Chairman        |
| 2. | Project Engineer (PMIU)  | Member          |
| 3. | Representative of Works & Services Department<br>(Having Technical Expert in the relevant field) | Member          |
| 4. | Representative of Finance Department   | Member          |
| 5. | Deputy Secretary (S-I)<br>Education & Literacy Department  | Member / Secret |

### ToRs

- Preparing bidding document;
- Carrying out technical as well as financial evaluation of the bids;
- Preparing evaluation report as provided in Rule 45 of SPPRA 2010;
- Making recommendations for the award of contract to the competent authority; and
- Perform any other function ancillary and incidental to the above.

### SECRETARY EDUCATION TO GOVT. OF SINDH

NO.SO(G-III) EDU/E&A/PRO-ADP-PMU/13-14:

Karachi, date the 22-01-2014.

A copy is forwarded for information & necessary action to:-

1. The Secretary Works & Services Department, Government of Sindh with a request to nominate Officer for above committee.
2. The Secretary Finance Department, Government of Sindh with a request to nominate Officer for above committee.
3. All Member of the Committee.
4. The P.S. to Senior Minister, Education & Literacy Department, Govt. of Sindh, Karachi.
5. The P.S to Secretary, Education & Literacy Department.
6. Office Order File

  
(SYED QASIM AKBAR NIMAT)  
SECTION OFFICER (G - III)