### SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

### CONTRACT EVALUATION FORM

## TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1)	NAME	OF THE ORGANIZATION / DEPTT.	Karachi Water & Sewerage Board				
2)		NCIAL / LOCAL GOVT./ OTHER	Local Government				
3)		OF CONTRACT	Repair of leakages on 33°& 36°dia PRCC	line at Baldia.			
.18		R NUMBER	SPPRA Serial # 16584 & I.D # 12197/20	13			
4)		DESCRIPTION OF CONTRACT	Copies are enclosed herewith				
5)	100111111111111111111111111111111111111	A THAT APPROVED THE SCHEME	KW&SB				
		ER ESTIMATED VALUE	Rs. 01 Million				
7)		EER'S ESTIMATE	Rs. 7,00,284.00				
8)	(For civ	vil works only)	Ten (10) Days				
		ATED COMPLETION PERIOD (AS P	21-06-2013 at 03:30 PM				
10)		ER OPENED ON (DATE & TIME)	387 / 11 Sales - 11 - 14 - 1				
11)	NUMB (Attach	ER OF TENDER DOCUMENTS SOL list of buyers)	*				
12)	NUMB	ER OF BIDS RECEIVED	03 Nos.				
13	NUMB	BER OF BIDDERS PRESENT AT THE	TIME OF OPENING OF BIDS OF N	OS.			
14	BID E	VALUATION REPORT	Enclosed herewith				
15	) NAME	AND ADDRESS OF THE SUCCESS	and the same of th	odby enclosed)			
16	) CONT	RACT AWARD PRICE	Rs. 7,00,000,00				
17	) RANK (i.e. 1°	LING OF SUCCESSFUL BIDDER IN I 1, 2 <sup>nd</sup> , 3 <sup>rd</sup> EVALUATION BID).	EVALUATION REPORT				
18	) METI	OD OF PROCUREMENT USED: - (	Tick one)				
	a)	SINGLE STAGE - ONE ENVELOR	PE PROCEDURE Yes	Domestic/Local			
	b)	SINGLE STAGE - TWO ENVELO	PE PROCEDURE				
	c)	TWO STAGE BIDDING PROCED	URE				
	d)	TWO STAGE - TWO ENVELOPE	BIDDING PROCEDURE				
		PLEASE SPECIFY IF ANY OTHE EMERGENCY, DIRECT CONTRACT	ER METHOD OF PROCUREMENT ' ING ETC WITH BRIEF REASONS:	WAS ADOPTED I			

	v national nation	TOR AWARD OF CONTRA	CT N	fanaging Director of KW&SB.
		OVING AUTHORITY FOR AWARD OF CONTRA		
20)	WHET	HER THE PROCUREMENT WAS INCLUDED IN	ANN	Yes No
21) .	ADVE	RTISEMENT:		
			Yes	Yes, SPPRA Serial # 16584 & I.D # 12197/2013, dated: 02-06-2013
1	I)	SPPRA Website (If yes, give date and SPPRA Identification No.)		170000000000000000000000000000000000000
			No	
	ii)	News Papers (If yes, give names of newspapers and dates)	Yes	
		. ()	No	No.
		().		Demotive Leaf Land
22)	NATU	RE OF CONTRACT		total Int.
22)	WHET	THER QUALIFICATION CRITERIA		
	WASI	INCLUDED IN BIDDING / TENDER DOCUMEN	TS?	
	(If yes	, enclose a copy)	101	Yes   No
288.50	POVISOREM.	THE PROPERTY OF THE PROPERTY OF THE PARTY OF	A	
24)	WAS	THER BID EVALUATION CRITERIA INCLUDED IN BIDDING / TENDER DOCUMEN	TS?	Yes V No
	(If yes	, enclose a copy)	Po	J
22.0		THER APPROVAL OF COMPETENT AUTHORIT	V W	AS OBTAINED FOR USING A
25)	METI	OD OTHER THAN OPEN COMPETITIVE BIDE	NG2	Yes No v
26)	WAS	BID SECURITY OBTAINED FROM ALL THE B	IDDE	Yes V No
			25200242	
27)	WHE	THER THE SUCCESSFUL BID WAS LOWEST E BEST EVALUATED BID (in case of Consultancie	VALU s)	UATED Yes No
	BID	BEST EVALUATED BID (III CAS )	y-sen	
28)	WHE	THER THE SUCCESSFUL BIDDER WAS TECH	NICA	LLY Yes No
57.0		PLIANT?		
				PROPERTY OF A PARTY OF THE AT
29)	WHE	THER NAMES OF THE BIDDERS AND THEIR TIME OF OPENING OF BIDS?	QUC	Yes No
30)	) WHE	THER EVALUATION REPORT GIVEN TO	BID	DERS BEFORE THE AWARD OF
	CON	TRACT? ch copy of the bid evaluation report)		Yes V No
	(Attas	SHOWING MACHINE AUTOMOTION TO TRADE OF		35500 25 1579C

<ol> <li>ANY COMPLAINTS RECEIVED (If yes, result thereof)</li> </ol>	Yes	
	No	No
<ol> <li>ANY DEVIATION FROM SPECIFICATIONS GIVEN IN (If yes, give details)</li> </ol>	THE T	ENDER NOTICE / DOCUMENTS
(11 yes, give details)	Yes	=:N
	No	No
33) WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give reasons)	Yes	
	No	No
<ol> <li>DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons.)</li> </ol>	Yes	
	No	No
35) WAS IT ASSURED BY THE PROCURING AGENCY BLACK LISTED?		Yes V No
36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL O SUPPLIER'S PREMISES IN CONNECTION WITH THE BE ASCERTAINED REGARDING FINANCING OF VISI (If yes, enclose a copy)	PROG	UREMENT? IF SO, DETAILS T
37) WERE PROPER SAFEGUARDS PROVIDED ON MOR THE CONTRACT (BANK GUARANTEE ETC.)?	ILIZA	Yes No
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes	-
Ob Hachmi	No	No
Syed Izharuddin Hashmi Executive Engineer Signature & Official Stamp of Hub Trunk Main Division Authorized Officer KW&SB		
Authorized Officer Kwasp		

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print Save Reset



### OFFICE OF THE EXECUTIVE ENGINEER

### **HUB TRUNK MAIN DIVISION**

ST-6. BLOCK-6 GULSHAN-E-IQBAL KARACHI (Ph. 9924-4425)

No: EE/HTM/DIV/ESSTT/KW&SB/2013/2170

Dated: 08/10/2013.

To, The Director (C.B), SPPRA Sindh, Karachi.

SUBJECT:

ANNUAL PROCUREMENT PLAN AS REQUIRED RULE-11 SPP RULE 2010.

Ref'No:

Dir(A&F)/SPPRA/1-3(GEN)/13-14/087, Dated: 03-07-2013.

With reference to captioned subject, the Hub Trunk Main Division is a part of water distribution wing that is supplying water to District West, District Central and adjoining areas, this depart is based on massive valve operation system and maintaining 84"dia, 66"dia, 54"dia, 48"dia, 36"dia and 33"dia Water Trunk Mains, due to old lived PRCC pipe and heavy pressure of water in the line, many heavy leakages occurred day to which needs to repair on emergency / priority basis.

The Finance department of KW&SB, allocated the sufficient Budget to this division in different head of A/c, to the current financial year i.e 2013-14, for repair & maintenance of different water lines, Valves and other minor works, the detail of allocated Budget are as under:-

Head of A/c.# 7263-22

Rs. 1,00,000,00.00

Head of A/c. #

7263-29

Rs. 1,50,000,00.00

Head of A/c. #

7263-23

Rs. 60,000,00.00

TOTAL:

Rs. 3,10,000,00.00

Say: 31.00 Million

Keeping in view above facts, we are not kept any annual procurement plan due to instant repair & maintenance of the water lines.

It is for your kind perusal information please.

(S. IZHARUDDIN HASHMI)
Executive Engineer
Hub Trunk Main. Div, KW&SB

### Copy to:-

- 1. The DMD (T.S), KW&SB.
- 2. The CE (W.D), KW&SB.
- 3. The SE (WTM)-C, KW&SB.

### C.C to:-

The Managing Director KW&SB.



# OFFICE OF THE EXECUTIVE ENGINEER HUB TRUNK MAIN DIVISION, KW&SB.

ST-6, BLOCK-6 GULSHAN-E-IQBAL KARACHI (Ph. 9924-4425)

No. EE/HTM/DIV/ACCTT/KW&SB/2013/002

Dated: 02/10/2013.

M/s. Askari Enterprises, H-No. A-270, Block-J North Nazimabad, Karachi.

### WORK ORDER

SUBJECT: REPAIR OF HEAVY LEAKAGES ON 33"DIA & 36"DIA PRCC LINE AT BALDIA NO.8 TO BALDIA NO.12.

Your Tender as per Rule-17 (1) of SPPRA, 2010, on item rate basis dated: 21/06/2013 for the above mentioned work, duly evaluated by the evaluation committee-I, amounting to Rs. 7,00,000/- (Rupees: Seven Lac Only) has been accepted by the competent authority of KW&SB and sanction letter has also been issued by the Chief Engineer (W.D) KW&SB vide No: CE(W.D)/ KW&SB/ 2013/364, dated:02/10/2013.

You are, therefore, requested to start the work immediately and get it complete within (10) days from the date of issue / received of this Work Order.


In this connection, you are further requested to attend the office of the Assistant Executive Engineer (concerned) of Hub Trunk Main Division regarding completion and directive of the Engineer Incharge.

The entire expenditure of the above work will be charged to the provision under Budget Grant No.7263-22 of Hub Trunk Main Division, provision to the Current Financial Year i.e 2013-2014.

(S.IZHARUDDIN HASHMI) E.E.HTM(DIV), KW&SB

### Copy to:-

- 1. CE (W.D), KW&SB.
- 2. SE (WTM)-C, KW&SB.
- A.E.E (Concerned), KW&SB.
- 4. Office Copy.



MUHAMMAD MUSLIM STAMP VENDOR L.No. 63 Shop # 8, D C. Central Karechi

20 JUN 2013

Sure good progress during the execution of the work, the Contractor the time allowed for any work exceed one month allowed under the charact have lapsed; one half of the work, before one-half of such time has as elapsed. And three fourth of the work before three-fourths of such time has elapsed. In the event of the Contactor failing to comply with this condition he shall be liable to pay as compensations an amount equal to one percent, or such smaller amount as the Superintending Engineer (whose decision in writing shall be final) may decide, on the said estimated cost of the whole work for every day that the due quantity of work remains in complete. Provided always that the entire amount of compensation to be paid under the provisions of this clause shall not exceed ten percent, on the estimated cost of the work as shown in the tender.

IN WITNESS WHEREOF the parties here to have hereunto set their respective hands and seals and ears first above writing.


CONTRACTOR

**EXECUTIVE ENGINEER** HTM Div. K W& S B

SE (WTM)-Circle K.W & S.B

CHIEF ENGINEER (W.D) K.W & S.B

Witness: -2 MS- N.K. Bulder Alaugar



AUHAMMAD MUSLIM STAMP VENDOR

L.Mo. 63 Shop # 8, D.C. Certral Karaebt 2 0 JUN 2013

S.No. 176799 Dates AGREEMENT

Pasued to with order. S. 17 1 Husar S

Purposition Address:

The following documents are part of this agreement.

- a) Bill of Quantity (B.O.Q) / Tender documents.
- b) Estimate.
- c) Drawings.
- Terms & Conditions (SPPRA Sindh) for the guidance of the Contractor.
- Sanction Letter issued by the Chief Engineer (W.D), KW&SB vide No: CE (W.D) / KW&SB/2013/364, dated: 02/10/2013.

The work will be executed as per approved specification of PPWD Drawing, Design and Estimate of the department i.e KW&SB.


The payment to be made by the KW&SB to the Contractor as per prevailing / legal / Codal practice.

### Clause-2 at page No. 3.


The time allowed for carrying out the work as entered in the tender shall be strictly observed by the Contractor and shall be reckoned from the date on which the order to commence work is given to the Contactor. The work shall throughout the stipulated period, of the Contact be processed with all due diligence (time being deemed to be of the essence of the Contract) on the part of the Contactor and the Contactor shall pay as compensation an amount equal to one percent, or such smaller amount as the Superintending Engineer (whose decision in writing shall be final) may decide, on the amount of the estimated cost of the whole work as shown by the tender for every day that the work remains un-commenced, or un-finished, after the proper dates.

# Skow contribu C/o---- P-2

Syed Izharuddin Hashmi Executive Engineer Hub Trunk Main Division KW&SB



"REPAIR OF HEAVY LEAKAGES ON 33"DIA & 36"DIA PRCC LINE AT BALDIA NO.8 TO BALDIA NO.12."





# OFFICE OF THE CHIEF ENGINEER

(WATER DISTRIBUTION)

St-6, block-6 Gulshan-e-Iqbal Karachi (Ph. 9924-3041)

No: C.E (W.D)/KW&SB/2013/364

Dated: 02/10 /2013.

M/s. Askari Enterprises, H-No. A-270, Block-J North Nazimabad, Karachi.

(SANCTION LETTER)

SUBJECT: REPAIR OF HEAVY LEAKAGES ON 33"DIA & 36"DIA PRCC LINE AT BALDIA NO.8 TO BALDIA NO.12.

The Competent Authority is pleased to accept your tender under Rule- 17(1) of SPPRA Rule 2010, dated: 21/06/2013 as evaluated by the Evaluation Committee-I at Para-28/n to 35/n, and financial concurrence accorded by Finance Department KW&SB, as per Para-75 to 83/n, duly approved by the Managing Director KW&SB as per Para-67/n amounting to Rs.7,00,000/- (Rupees: Seven Lac Only) in your favour against the Budget Grant #7263-22.

You are therefore, requested to attend the office of the undersigned for execution of agreement for which prescribed agreement form with stamps of Rs.2,100/- @ .30% of the sanction cost, should be produced within (03) days from receipt / issue of this letter.

(Anwer Saeed Khan) Chief Engineer (W.D) K.W&S.B

Copy to:-

- 1. SE (WTM)-C, KW&SB.
- 2. EE (HTM-Div.), KW&SB.
- 3. Accounts Officer (W.D), KW&SB.
- 4. Office Copy.



### OFFICE OF THE EXECUTIVE ENGINEER HUB TRUNK MAIN DIVISION

ST-5, BLOCK-6 GULSHAN-E-IQBAL KARACHI (Ph. 9924-4425)

No: EE/HTM/DIV/ESSTT/KW&SB/2013/2017

To. The Director (C.B), SPPRA Sindh, Karachi.

Dated: 21/06/2013.

SUBJECT: BID OPENING, C/S & EVALUATION REPORT.

Ref'No:

SPPRA Serial # 16584 & I.D # Nil-2013.

REPAIR OF HEAVY LEAKAGES ON 33"DIA & 36"DIA PRCC LINE AT BALDIA NO.8 TO BALDIA NO.12.

Enclosed please find herewith bid opening, comparative statement and evaluation reports of subjected work according to SPPAR's directives, are hereby sent to you for further necessary action.

Your early concern in this regard will be highly appreciated, and remain our satisfaction regarding crystal clear tendering process.

> (S. IZHARUDDIN HASHMI) Executive Engineer Hub Trunk Main. Div, KW&SB

### Copy to:-

- The DMD (T.S), KW&SB.
- 2. The CE (W.D), KW&SB.
- 3. The Chief Engineer (IPD) / Convener Tender Opening Committee-I
- 4. The SE (WTM)-C, KW&SB.
- 5. The Director Accounts, KW&SB.
- The Asstt. Dir.(LFA), KW&SB.

### C.C to:-

The Managing Director KW&SB.



## KARACHI WATER & SEWERAGE BOARD OFFICE OF THE CHIEF ENGINEER (IP&D)

### BID EVALUATION REPORT

- 1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.16584 I.D No/2013
3	Tender Description/Name of Work/Item:	REPAIR OF HEAVY LEAKAGES ON 33" DIA & 36" DIA PRCC LINE AT BALDIA NO.8 TO BALDIA NO.12.
- 4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through Web Site
6	Total Bid Documents Sold:	3 Nos
7	Total Bid Received:	3 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	21-06-2013

### 12 BID EVALUATION REPORT

s#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s.Askari Enterprises	Rs.7,00,000/-	1st Lowest	@0.041%Below	Substantially Responsive	P,O # 9010917 HBL Sindh Secretariat Branch Karachi Rs.17,000/- Recommended for Sanction
2	M/s.Al- Maqbool Associates	Rs.7,08,000/-	2 <sup>nd</sup> Lowest	@1.102%Above	Substantially Responsive	P.O # 7772436 HBL Gulistan-E-J Rufi Lake Drive Branch Karachi Rs.19,000/-
3	M/s.Hassan Enterprises	Rs.7,34,000/-	3 <sup>rd</sup> Lowest	@4.815%Above	Substantially Responsive	P.O # 6576791 HBL Rizvia Society Nazimabad Branch Karachi Rs.20,000/

The all concerned bidger are being informed accordingly.

M/s. Askari Enterprises declared as the lowest responsive bidder by the Committee and -recommended for anction from Competent Authority.

(Amir Aleem) Accounts Officer (W/D) Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC)

Member,

(Anwar Saeed Khan) Chief Engineer (W/D)

Member

Chief Engineer (IPD)

Convener

# COMPARATIVE STATEMENT

# Name of Work: REPAIR OF HEAVY LEAKAGES ON 33" DIA & 36" DIA PRCC LINE AT BALDIA NO.8 TO BALDIA NO.12

			72: 1	DAG	Item
/	TOTAL QUOTED CORRECTED COST	(36"/dia PRCC) 4 /Nos	Repair of leaking joints (External Vatta) on PRCC pipe 33" & 36" dia includes the cost of excavation, sealing materials, gunny bags, labours, dewatering and re-filling of the excavated stuff etc complete.  (33" dia PRCC) 24 Nos	1.5	Description of Work
		4 Nos	24 Nos	Quantity	
	1.0	26529	24757	Rate	Estima
		26529 Each	24757 Each	Per	Estimated Cost
1	700,284	106,116.00 26500	594,168.00	Amount	5
S. I		26500	24750	Rate	M/s Ent
1st	700,000	106,000.00	594,000.00	Amount	M/s.Askari Enterprises
E	,	27000	25060	Rate	M/s.A Ass
2nd	708,000	108,000.00	600,000.00	Amount	M/s.Al-Maqbool Associates
		27500	26000	Rate	Ent
3rd	734,000	110,000.00	624,000.00	Amount	M/s.Hassan Enterprises

(Amir Aleem)

Accounts Officer (Distribution)

Member / Secretary

(Saif-ul-Haque)
Addl. Director Internal
Audit KMC - Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (K.M.C)
Member

Chief Engineer (Distribution) Member

Chief Engineer (IPD)
Convener

### **BILL OF QUANTITY**

REPAIR OF HEAVY LEAKAGES ON 33"DIA & 36"DIA PRCC LINE AT No.8 TO BALDIA No.12.

S. No	DESCRIPTION OF WORK	QTY	RATE	PER	AMOUNT
01	Repair of leaking joints (External Vatta) on PRCC pipe 33"&36"dia includes the cost of excavation, sealing materials gunny bags, labours, dewatering and re-filling of the excavated stuff etc complete.				
	(33" Dia PRCC) (36" Dia PRCC)	24 Nos. 04 Nos.	24750/-	Each Each	Rs. 5,94, 000 Rs. 1, 06, 000

SHMI)

er KW&SB

	(S.IZHARUDDIN HA Executive Engine Hub Trunk Main. Div,
lame of the Fire m/s.	Kan 12nh porses.
Signature of the Contractor  Address of the Firm	1 Store
Tel / Mobile #	Tender Received in Sealed Cover and open by Tender Procurement Committee-I.  2. No Cutting or overwriting found/cutting Or overwriting found.  3. Contractor has enclosed Earnest Money in shape of Pay Order / Bank Guarantee
	Dt. 23-5-13 P.O. No. 9010 917

4. Quoted fro & 7,00,000

### FINANCIAL CONCURRENCE \*\*\*\*\* L I P

DIARY NO : 0357

DIARY DATE (IN) 01/10/2013

RUN/OUT DATE : 01/10/2013

NAME OF DEPARTMENT

WATER DISTRIBUTION SERVICES

NAME OF DIVISION HUB TRUNK MAIN

NATURE OF EXPENDITURE : REPAIR & MAINTENANCE

ADMINISTRATIVE PERMISSION OF M.D DATE/NO : 01 10 2013/00000\*

HAD OF TOTAL BUDGET AMOUNT NO.OF FILES CONCURRED ALLOCATION CONCURRED IN THIS HEAD TO DATE ALCOUNT 1,00,00,000 7,00,000

726322

1

DETAILS OF WORKS : REPAIR OF HEAVY LEAKAGES ON 33" DIA AND 36" DIA FROC LINE JAT BA

REMARKS

Si

### NOTE SHEET. (Finance Department)

Paras

78

76.

76

79

80

Reference

### (Through SPPRA's Web site)

### SUB:- REPAIR OF HEAVY LEAKAGES ON 33"DIA & 36"DIA PRCC LINE AT BALDIA NO.12. FOR RS.7,00,000/- IN F/O M/S ASKARI ENTERPRISES, CODE NO. (36/0-58)

Previously, the proposal was concurred in at para 46/n to 55/n in the last financial year 2012-13 but the proposal could not be processed /finalized till the closing of financial year 2012-13.

Now, approval of the chaired M.D,KW&SB has been obtained at para 67/n for charging the current year budget under B.G No.7263-22 for the year 2013-14 along-with the permission for extension of Bid validity period upto 120 days.

Further comments are as under:-

Administrative approval of the then M.D,KWSB has been obtained at para 23/n to invite the tenders through SPPRA Web Site under Rule 17 (1) of SPPR-2010.

The NIT, hoisted on SPPRA Web Site on 03-06-2013 vide SPPRA LD NO.12197/2013 (S.NO.16584), whereas, tenders have been opened on 21-06-2013 by the Procurement Committee-I, KW&SB.

According to para 32/n of the Procurement Committee-I,KW&SB three firms participated in the competition and M/s Askari Enterprises stood first lowest on bid price Rs.7,00,000/-.

The Procurement Committee-1,KW&SB, in its recommendations made at para 35/n, evaluated the cost of work Rs.7,00,000/- in F/O M/s Askari Enterprises.

The expenditure is chargeable to B.G No.7263-22 for the year 2013-14.


### Observation.

C.E (W/D) may be requested to make sure the compliance of Rule-50 of SPPR-2010.

The proposal is concurred in subject to compliance with the above observation before submission of bill for payment.




8



NOTE SHEET
Water Trunk Mains Circle
K.W & S.B

(-9-)



Reference

SUBJECT:

REPAIR OF HEAVY LEAKAGES ON 33"DIA & 36"DIA PRCC LINE AT BALDIA No.8 TO BALDIA No.12

From pre-page:-

The above noted tender was opened on 21-06-2013, by the Procurement Committee-I and bid coat assessed amounting of Rs.7,00,000/- in favour of M/s. Askari Enterprises, duly recommended for approval Para-35/n, the same was sent to Finance department for <a href="Financial Concurrence">Financial Concurrence</a>, the Finance department concurred in the proposal vide Para-55/n subject to the approval of the competent authority, meanwhile the Financial Year of 2012-13 was closed, for which codal formalities can not be possible to exercise in last financial year i.e 2012-13...

Keeping in view of above facts and important nature of work, it is therefore, requested to the Managing Director of KW&SB, may please be accord the following approvals for execution of work.

 Charge the expenditure in current financial year i.e 2013-14 against the BG No. 7263-22 provisions to HTM Division.

 Extend the validity period of the tender w.e.f 21-06-213 to 20-10-2013 (120 days), according to Rule-38(2) of SSPRA, Sindh.

 Cancellation of previous concurrence of the case that was exercised in 2012-13.

Approval of Para-35/n, as recommended by the procurement committee.

Submitted for perusal please.

(S.IZHARUDDIN HASHMI) EE.HTM(DIV), KW&SB

SE (WTM)-CXW&SB.

The case is recommended and forwarded for approval of Para-63/n-please.

(MUHAMMAD ASIF QADRI) S.E WTM-Circle, KW&SB

The CE (BT&D), KW&SB.

Forwarded for of proval of Pord- 65/m Pleaser.

M. Madillog DMD (FS)/CE CASELD

by The MI KWELL

As proposal in foregoing posses 63/1. to 66/1.

18 DMD(15)

forverous for July 4 &

23/3 Solver

69

7 1 Drili Accus

Paras

46

47

48.

49

SO

21

23

53

42

22

27

### NOTE SHEET (Finance Department)

(8)



### "TENDER"

### (Through SPPRA's Web site)

SUB:- REPAIR OF HEAVY LEAKAGES ON 33\*DIA & 36"DIA PRCC LINE AT BALDIA NO.12. FOR RS.7,00,000/- IN F/O M/S ASKARI ENTERPRISES. CODE NO.( )

The proposal was returned with the observation made at para 41/n.

Now, SPPRA released the LD of the above noted work at Sr.NO.16584 & LD NO.12197/2013.

Further comments are as under:-

Administrative approval of the M.D,KWSB has been obtained at para 23/n to <u>invite the tenders through SPPRA Web Site</u> under Rule 17 (1) of SPPR-2010.

The NIT, hoisted on SPPRA Web Site on 03-06-2013 vide SPPRA LD NO.12197/2013 (S.NO.16584), whereas, tenders have been opened on 21-06-2013 by the Procurement Committee-I, KW&SB.

According to para 32/n of the Procurement Committee-I,KW&SB three firms participated in the competition and M/s Askari Enterprises stood first lowest on bid price Rs.7,00,000/-.

The Procurement Committee-1,KW&SB, in its recommendations made at para 35/n, evaluated the cost of work Rs.7,00,000/- in F/O M/s Askari Enterprises.

The expenditure is chargeable to B.G No.7263-22 for the year 2012-13.

### Observation.

C.E (W/D) may be requested to make sure the compliance of Rule-50 of SPPR-2010.

The proposal is concurred in subject to approval of the M.D,KW&SB and compliance with the above observation before submission of bill for payment.

DIRECTOR ACCOUNTS

D.M.D. (F). Wille

D.M.D (T/s). S/D

CE (W. D)

EE (Am) 000





### NOTE SHEET (Finance Department)

14572 21-6-13



Reference

### "TENDER"

### (Through SPPRA's Web site)

SUB:- REPAIR OF HEAVY LEAKAGES ON 33"DIA & 36"DIA PRCC LINE AT BALDIA NO.8 TO BALDIA NO.12. FOR RS.7,00,000/- IN F/O M/S ASKARI ENTERPRISES.

The proposal hereby returned with the observation that the above noted work is at S.No.16584 on the SPPRA Web site but the I.D has been withheld by the SPPRA which may please be got released from SPPRA.

In view of the above, the proposal is hereby returned.

1.A.O-11

DIRECTOR ACCOUNT

D.M.D. F. Walley SE

C.E (W/D).

45

44

43

41.

42.

Paras

# NOTE SHEET Water Trunk Mains Circle K.W & S.B

(-6-)

### Reference

SUBJECT:

REPAIR OF HEAVY LEAKAGES ON 33"DIA & 36"DIA PRCC LINE AT BALDIA NO.8 TO BALDIA NO.12.

37

The above noted work was invited through website of SPPRA Sindh under Rule, 17(1) of SPPRA Rules, 2010, according to Procurement committee-I, amounting of Rs.7,00,000/- has been evaluated as per Para-35/n. in favour of M/s. Askari Enterprises.

38,

Hence, the case is forwarded to finance department for concurrence of the case, before obtaining administrative / financial approval from the Managing Director of KW&SB, the expenditure shall be charge from BG # 7263-22 provision to HTM-Div. in C.F.Y i.e 2012-2013, as well as permission may also be obtained form competent authority of KW&SB, to financial concurrence and entertain the bill upto 30<sup>th</sup> June-2013 please.

(ANWER SAEED KHAN) CE (WD), KW&SB

39

The DMD (F), KW&SB.

1/A0 G

Son smo is

Caller



SUB: REPAIR OF HEAVY LEAKAGES ON 33" DIA & 36" DIA PRCC LINE AT BALDIA NO.8 TO BALDIA NO.12.

Recommendation of the Committee

Three Contractors participated in the bid, the lowest bidder i.e. M/s.Askari Enterprises quoted / corrected bid cost amounting to Rs.7,00,000/- (Rupees Seven Lac only), the Procurement Committee-I assessed the bid of Lowest Bidder on market rate basis which is reasonable and recommended for approval of Competent Authority. Expenditure is chargeable to the H/A No.7263-22 for the mancial year 2012-2013 to meet the expenditure.

> Accounts Officer (W/D) Member / Secretary

Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Anwar Saeed Khan) Chief Engineer (W/D) Member

Chief Engineer (HD) Convener

The C.E (Water Distribution)

P.G.0

SUB: REPAIR OF HEAVY LEAKAGES ON 33" DIA & 36" DIA PRCC LINE AT BALDIA NO.8 TO BALDIA NO.12.

### EVALUATION REPORT

### ENGINEER'S ESTIMATE

The concerned Executive Engineer, Hub Trunk Main Division prepared an estimate for amount of Rs.7,00,284/- for the above mentioned work which was checked by Design Office amounting to Rs.7,00,284. The M.D, KW&SB has accorded approval for calling tender vide Para-23/N3.

### BIDDING DOCUMENT

The bidding documents were prepared by concerned Executive Engineer. The bidding documents are based on the design for the work prepared by concerned Executive Engineer, Hub Trunk Main Division.

### BIDDING PROCEDURE

The invitation of tenders and availability of tender documents were notified through Web Site vide No.EE/HTM/Div/ESSTT/KW&SB/2013/2013 dated: 01-06-2013 and hoisting on SPPRA Web Site vide Scrial No.16584 I.D No. \_\_\_\_\_/2013 which were opened on 21-06-2013.

### RECEIPT OF BIDS

The Three bids were received on 21-06-2013 at 3.00 p.m and opened on same date at 3.30 p.m by Procurement Committee-I and announced the bids in presence of representative of bidders. The following bids were received and position is as under:

S.No	Name of Firms	Quoted Price	Corrected Price	Rank	Remarks
1	M/s.Askari/ Enterprises	Rs.7,00,000/-	Rs.7,00,000/-	1st Lowest	Substantially Responsive
2 '	M/s.Al- Maqbool Associates	Rs.7,08,000/-	Rs.7,08,000/-	2 <sup>ml</sup> Lowest	Substantially Responsive
3	M/s.Hassan Enterprises	Rs.7,34,000/-	Rs.7,34,000/-	3rd Lowest	Substantially Responsive

### PROCUREMENT COMMITTEE-I 5.

The Procurement Committee as per Rule-7 of SPPRA-2010 has been re-constituted by the Competent Authority as per SPPRA's advised comprising on the following officer for opening of bids and all bids shall be evaluated in accordance with the Evaluation Criteria and other terms and condition set forth in the bidding documents under rule 42(i)of SPPR 2010 vide No.KWSB/CE(IPD)/2013/236 dated:15-03-2013:

1	Chief Engineer (IPD), KW&SB	Convener
2	Chief Engineer (Distribution), KW&SB	Member
3	Additional Director Internal Audit KMC	Member
4	Superintending Engineer (KMC)	Member
5	Accounts Officer (Distribution), KW&SB.	Member/Secy.

Due to closing of financial year 2012-2013 and necessity / urgency of work the evaluation has been made on same day and time of tender opening.

DMD (TS) KW&SB

### NOTE SHEET Vater Trunk Mains Circle K.W & S.B

(-03-)

No.	te	re	n	~

SUBJECT:

ADMINISTRATIVE APPROVAL FOR CALLING TENDER THROUGH WEBSITE OF SPPRA SINDH, FOR THE WORK OF:-

REPAIR OF HEAVY LEAKAGES ON 33'DIA & 36'DIA PRCC LINE AT BALDIA No.8 TO BALDIA No.12

The existing 33' & 36'dia PRCC Mains, which are leaking badly from different places due to which the pressure of water in the line is not sufficient to meet the requirement of water distribution system to Baldia Town Orangi Town and adjoining areas, for which shortage of water coming frequently from the affected areas and creating law & order situation. In this connection the Chief Engineer (W.D) and SE. WTM-Circle KW&SB have also visited the site and discussed with affected peoples, for which given the directives to the undersigned that these leakages should be repair on priority basis before upcoming summer season.

In this connection, the concerned Assistant Executive Engineer have prepared the estimates amounting to Rs.7,00,284.00, duly arithmetically checked by the Director Design & Estimate Office to cover the cost of works.

The expenditure shall be charged from BG # 7263-22\_provision for the current financial year i.e 2012-2013 of Hub Trunk Main Division.

The proposal has been prepared and submitted herewith for seeking approval of Managing Director KW&SB, for Notice Inviting Tender through website of SPPRA Sindh as per Clouse-17(1) of SPPRA Rules-2.010, which provided that upto one million rupees shall be advertised by timely notifications on the Authority's website along with permission to issue a cheque Rs.2,000/- in vavour of Director (A&F), SPPRA Sindh on account of uploading N.I.T on SPPRA website, as well as permission may also be obtained to financial concurrence and entertain the bill upto 30th June-2013.

Submitted for perusal please.

(S.IZHARUDDIN HASHMI) EE.HTM(DIV), KW&SB

SE (WTM)-C, KW&SB.

The case is recommended and forwarded for approval of para-18/n please.

(MUHAMMAD ASIF QADRI) S.E WTM-Circle, KW&SE

The CE (W.D), KW&SB.

For necessary Diminitative of the service of the inviting tender through websited the speak of work of work of work of wide para 18/10, as

MD/73) Porposed in Para 22/ason

# NOTE SHEET Water Trunk Mains Circle K.W & S.B

(-02-)

Selve Rece main live Baldia 8 ms to  Boldia 12 No  The rates and calculations of the estimate have been cheered arethmatically for R 750 28 4/2  (Rupses. Seven Locs two kundred and eighty- four) As per Letter No Kwiss/ Dir pesign/2012/- 722 dt. 29. 8-20/2.  Submitted for further n/ a sel.  8 E.E. 10 Cocket Shield 23/4/13 23/4/19 In And 12 CE/CVID.  12 SE (WTM)  23/4/3  24/E (HTM)  25/4/m3	Reference			- W	
The trates and calculations of the estimate have been cheeked arethmatically for \$750284/2 (Pupees. Seven loss two hundred and eighty-four) As per letter NO KWISB/Dir/Design/2012/2012/2012/2012/2012/2012/2012/201	-3ab	co preces	pain line to	leanages or Baldea 8 No.	33qq
Lave been Checked arethmatically for \$700 284/ (Repeas. Seven Locs two kundred and eighty- four) As per Letter No Kews SB/Dir poesign/2012/ 722 off. 298- 20/2.  Submitted for further n/ge 8l.  S. E. (2)  E. E. (2)  Significant Director (DeE)  10 CE/CIP.  23/4/13  23/4/13  23/4/13  23/4/13  23/4/13  23/4/13  23/4/13		2 3 1			
four) As per Letter No Kews SB/Dir /Design/2012/- 922 off. 298- 2012.  Submitted for further n/ge 8l.  S. E. (1)  S. E. (1)  Director (Dee)  17 CE/CID.  23/4/13  23/4/13  23/4/13  23/4/13  23/4/13  23/4/13  23/4/13  23/4/13  23/4/13  23/4/13  23/4/13  23/4/13  23/4/13  23/4/13  23/4/13  23/4/13	have bee	n Checked	areth make	ally for B.	700284/2
Submitted for further n/ge 82.  8 E.E. (0)  5. E. (0)  10 Directly (DeE)  17 CE/CND.  18 EE (WTM)  18 SE (WTM)  19 SE (WTM)  25/4/2013  25/4/2013	four) A.	s per Letter	No KwisB,		
9/ E.E. (2)  S. £. (2)  Director (Dee)  1/ CE/CID.  12/ CE/CID.  13/ 8/2 (WTM)  23/4/13  13/ 8/2 (WTM)  25/4/2013	سى كوا			n/ge sl.	
12/ SE CWIM2 23/4/137 12/ SE CWIM2 25/4/2013	E.E. CO	1 asked	3 Spela	- bud	Sh. Colum
12/62 CWTM2 TUha 25/4/2013	17 ce/1910	(Dee)	The state of the s	=314 FDB -	23/4/00
25/9/2013	14 celasto.		23/4/13/	1	
* 14/EE (HFM)	13 82 CWT	<u>m</u> 2	74	May 5/4/2012	
	* 14/EECH	m) Bar	**	ر. ۱	
	= ************************************				
		/	O. H. Y		
			*FF. 15		



HASSAN SQUARE, BEHIND CIVIC CENTRE ANEXY BUILDING KBCA, KARACHI

### DEPOSIT CHALLAN

то,	NAME OF DEPARTMENT			
The Habib Bank Ltd.,	FINANCE			
Sindh Sectt: Branch,	BANK ACCOUNT NO.	25011-1		
	DUE DATE	25-06-2013.		
Name of Depositer.				
M/s. Askari Enterprises.				
Nature of Deposit.				
2% EARNEST MONEY				
a ex		2 S S		
Habib Bank Limited Sindh Secreteriat Branch.				
	Cheque/Pay C	Order Date		
Pay Order No. 9010917	7/4/ 8 404	23-05-2013.		
DESCRIPTION	(For KWASB PURPOSE ONLY) Head of Account	Amount		
Deposited for the work of:-	3522-00			
Repair of leakages on 33"& 36"dia PRCC line at Baldia No.8 to Baldia				
Pay Order No. 9010917, Dated: 23-05-2013. (HBL, Sindh Sect. Br.)		17,000.00		
		The same of the sa		
	THE THE STATE			
	Grand Total Rs.	17,000.00		
Amount in words: Rupees Seventeen Thousand Only	TO A ROLL			
	e par il i i i i i i i i i i i i i i i i i i			
FOR BANK US	E ONLY	S.M. NADEÉM		
Amount ( in words ) Rupees: Seventeen Thousand Only		Div. Accounts officer		
Rs. 17,000.00	BANK LIMITED			
Es Sindh Sa	M. B. MOIBIDARD			
	HUN 2013 H TRANSFER	8.8		
1 23	- WOEER!	A 12 P		
Ellow C	HTRANSPELL			



### OFFICE OF THE CHIEF ENGINEER (IP&D)

### **BID EVALUATION REPORT**

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD		
2	Tender Reference No:	SPPRA Serial No.16584 I.D No/2013		
. 3	Tender Description/Name of Work/Item:	REPAIR OF HEAVY LEAKAGES ON 33" DIA & 36" DIA PRCC LINE AT BALDIA NO.8 TO BALDIA NO.12.		
4	Method of Procurement:	Single Stage (One Envelop)		
5	Tender Published:	Through Web Site		
6	Total Bid Documents Sold: 3 Nos			
7	Total Bid Received: 3 Nos			
8	Technical Bid Opening Date (if applicable):	N/A		
9	No. of Bid Technically Qualified (if applicable)	N/A		
10	Bid (s) Rejected:	NIL		
11	Financial Bid Opening Date:	21-06-2013		

### 12 **BID EVALUATION REPORT**

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s.Askari Enterprises	Rs.7,00,000/-	1 <sup>st</sup> Lowest	@0.041%Below	Substantially Responsive	P.O # 9010917 HBL Sindh Secretariat Branch Karachi Rs.17,000/- Recommended for Sanction
2	M/s.Al- Maqbool Associates	Rs.7,08,000/-	2 <sup>nd</sup> Lowest	@1.102%Above	Substantially Responsive	P.O # 7772436 HBL Gulistan-E-J Rufi Lake Drive Branch Karachi Rs.19,000/-
3	M/s.Hassan Enterprises	Rs.7,34,000/-	3 <sup>rd</sup> Lowest	@4.815%Above	Substantially Responsive	P.O # 6576791 HBL Rizvia Society Nazimabad Branch Karachi Rs.20,000/-

The all concerned bigder are being informed accordingly.

'M/s. Askari Enterprises declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Amir Aleem) Accounts Officer (W/D) Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC)

(Anwar Saeed Khan) Chief Engineer (W/D) Member

(Abdul Rahim Khatti) Convener Chief Engineer (IPD)

# COMPARATIVE STATEMENT

# Name of Work: REPAIR OF HEAVY LEAKAGES ON 33" DIA & 36" DIA PRCC LINE AT BALDIA NO.8 TO BALDIA NO.12

Item	110	-				
Description of Work		Repair of leaking joints (External Vatta) on PRCC pipe 33" & 36" dia includes the cost of excavation, sealing materials, gunny bags, labours, dewatering and re-filling of the excavated stuff etc complete.	(33" dia PRCC) 24 Nos	(36" dia PRCC) 4 Nos	TOTAL QUOTED / CORRECTED COST	/
3	Quantity		24 No	4 No		
Esti	ty Rate					
Estimated Cost	e Per		24757 Each	26529 Each		
ost	Amount	<u>.</u>	h 594,168.00	h 106,116.00	700,284	
En M	Rate		24750	26500		
M/s.Askari Enterprises	Amount		594,000.00	106,000.00	700,000	1st
M/s.A As	Rate	0	25000	27000		
M/s.Al-Maqbool Associates	Amount		25000 600,000.00	108,000.00	708,000	2nd
M) Eni	Rate		26000	27500		
M/s.Hassan Enterprises	Amount	By a	26000 624,000.00	27500 110,000.00	734,000	3rd

Accounts Officer (Distribution) (Amir Aleem)

Member / Secretary

Addl. Director Internal (Saif-ul-Haque)

Audit KMC - Member

(Maqsood Ahmed Shaikh)

Superintending Engineer (K.M.C) Member

Lyhr. K

(Anwar Saced)

Chief Engineer (Distribution) Member

Chief Engineer (IPD) Abdul Rahin Khaii) Convener



### OFFICE OF THE CHIEF ENGINEER (IPD)

### **BID OPENING REPORT**

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD		
2	Tender Reference No:	SPPRA Serial No.16584 I.D No/2013		
3	Tender Description/Name of Work/Item:	REPAIR OF HEAVY LEAKAGES ON 33" I & 36" DIA PRCC LINE AT BALDIA NO.8 BALDIA NO.12		
4	Method of Procurement:	Single Stage (One Envelop)		
5	Tender Published:	Through Web Site		
6	Total Bid Documents Sold:	3 Nos		
7	Total Bid Received:	3 Nos		
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>		
9	No. of Bid Technically Qualified (if applicable)	N/A		
10	Financial Bid Opening Date:	21-06-2013		

### 11 **BID OPENING REPORT**

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	REMARKS
1	M/s.Askari Enterprises	Rs.7,00,000/-	I <sup>st</sup> Lowest	P.O # 9010917 HBL Sindh Secretariat Branch Karachi Rs.17,000/-
2	M/s.Al-Maqbool Associates	Rs.7,08,000/-	2 <sup>nd</sup> Lowest	P.O # 7772436 HBL Gulistan-E-J Rufi Lake Drive Branch Karachi Rs.19,000/-
3	M/s.Hassan Enterprises	Rs.7,34,000/-	3 <sup>rd</sup> Lowest	P.O # 6576791 HBL Rizvia Society Nazimabad Branch Karachi Rs.20,000/-

M/s. Askari Enterprises declared as the lowest responsive bidder.

(Amir Aleem Accounts Officer (W/D) Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Anwar Saeed Khan) Chief Engineer (W/D) Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

> (Abdul Rahim Khatti) Chief Engineer (IPD) Convener