



OFFICE OF THE THE EXECUTIVE ENGINEER
SHAHEED MOHTARMA BENAZIR BHUTTO TOWNS
Apollo Centre Near Bahria University, Stadium Road, Karachi
Phone # 021-99240255

No. EE/SMBBT/64

Dated 27-02-2018

The Manager (CB)
Sindh Public Procurement Regulatory Authority
Barrack No. 8, Secretariat 4A,
Court Road, Karachi

Subject: CONSTRUCTION OF KACHI DRAIN FOR DISPOSAL OF RAIN WATER AND ALLIED WORKS ALONG PERIPHERIAL LIMITS OF DEH MANDIARI KARACHI. CH 1+500 TO 1+900

Reference: SPPRA web site Serial No.35817 & SPPRA ID No. 2147483647

Enclosed please find herewith Bid Evaluation report, Bidders Qualification Report, Minutes of Meeting, Comparative Statement & Attendance Sheet for the subject work for your further necessary action please.

Encl: As above.

**EXECUTIVE ENGINEER
SMBBT**

Cc to:-

1. The Superintending Engineer, SMBBT.
2. The Chief Engineer, SMBBT.
3. PS to the Project Director, SMBBT.

SPPRA INWARD DIARY
NO : 4635
DATED 27/02/18



OFFICE OF THE EXECUTIVE ENGINEER
SHAHEED MOHTARMA BENAZIR BHUTTO TOWN

1st Floor, Apollo Centre, Dalmia Road, Karachi

BID OPENING REPORT

1. Name of Procedure Agency. Project Director
Shaheed Mohtarma Benazir Bhutto Town
2. Tender Reference No. Nil
3. Tender Description / Name of Work. CONSTRUCTION OF KACHI DRAIN FOR DISPOSAL
OF RAIN WATER AND ALLIED WORKS ALONG
PERIPHERIAL LIMITS OF DEH MANDIARI
KARACHI. CH 1+500 TO 1+900
4. Tender Published. SPPRA web site Serial No. 35817 & SPPRA ID
No. 2147483647
5. Total Bid Documents Sold. 03 Nos.
6. Total Bids Received. 03 Nos.
7. Technical Bid Opening date. Not applicable.
8. No. of Bid Technically Qualified. Not applicable
9. Bid(s) Rejected. No
10. Financial Bid Opening date. 08th January 2018
11. Bidders Qualification. All Bidders are qualified as per SPPRA Rule-46(i)(a)
12. Bid Evaluation Report:

S.No.	Name of Bidder.	Cost offered by the Bidder. (PKR)	Engineer's Estimate	Comparison with Estimated Cost.	Ranking in Terms of Cost.	Reasons for Acceptance / Rejection.
1	M/s. Rajgan Enterprises	Rs. 988,105/-	Rs. 998,995/-	1.09% below	1st	Accepted Being the 1st Lowest.
2	M/s. S.J. Construction	Rs. 999,494/-		0.05% above	2nd	Rejected being the 2nd Lowest
3	M/s. VC Tec Contractor & Co	Rs. 999,993/-		0.10% above	3rd	Rejected being the 3rd Lowest

Syed Zahid Hussain
Executive Engineer, Civic Centre Division
KDA (Member)

Executive Engineer
Civic Centre Division, K.D.A


Mr. Ali Abbas
Deputy Director (F&A), SMBBT
(Member/Secretary)


Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh


Waleed Bashir
Executive Engineer, SMBBT (Chairman)

SHAHEED MOHTARMA BENAZIR BHUTTO TOWN (S.M.B.B.T)
CONSTRUCTION OF KACHI DRAIN FOR DISPOSAL OF RAIN WATER AND ALLIED WORKS ALONG PERIPHERIAL LIMITS OF DEH MANDIARI
KARACHI. CH 1+500 TO 1+900
SMBBT/KAR/KCD-001
Comparative Statement

S.No.	DESCRIPTION	QTY	UNIT	Estimated Cost		1st Lowest 1.09% below		2nd Lowest 0.05% above		3rd Lowest 0.10% above	
				M/s. Rajgan Enterprises		M/s. SJ Construction		M/s. VC Tec Contractor & Co.			
				RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
106a	Excavate unsuitable common material.	39420.00	Cft.	3.50	137,971.00	3.46	136,467.10	3.50	138,039.97	3.50	138,108.96
106b	Excavate unsuitable all type of rock material.	59130	Cft.	7.00	413,913.00	6.92	409,401.31	7.00	414,119.91	7.01	414,326.87
108c	Formation of embankment from borrow excavation in common material.	35040	Cft.	12.76	447,111.00	12.62	442,236.90	12.77	447,333.96	12.77	447,557.51
	Total				998,995.00		988,105.00		999,494.00		999,993.00
	Grand Total				998,995.00		988,105.00		999,494.00		999,993.00


(Syed Zahid Hussain)
Executive Engineer, Civic Centre Division
KDA (Member PC)
Executive Engineer
Civic Centre Division, K.D.A


(Ali Abbas)
Deputy Director (F&A), SMBBT
(Member / Secretary, PC)
Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh


(Waleed Bashir)
Executive Engineer, SMBBT
(Chairman, PC)

SUBJECT: MINUTES OF THE 2ND MEETING OF THE PROCUREMENT COMMITTEE (PC) FOR OPENING OF TENDER OF CONSTRUCTION OF KACHI DRAIN FOR DISPOSAL OF RAIN WATER AND ALLIED WORKS ALONG PERIPHERIAL LIMITS OF DEH MANDIARI KARACHI. CH 1+500 TO 1+900.

Date : 08-01-2018


Venue : Office of the Executive Engineer, SMBBT, 1st Floor Apollo Centre, Dalmia Road Karachi.

Participants :

1. **Waleed Bashir** Chairmen
Executive Engineer, SMBBT
2. **Syed Zahid Hussain** Member
Executive Engineer, Civic Centre Division, KDA
3. **Ali Abbas** Member/Secretary
Deputy Director (F&A), SMBBT

The meeting was started with the recitation of HOLY QURAN. The following were the deliberations and Recommendations of the meeting:-

1. The Tender Documents of subject work 03 Nos. of Tender Documents sold and received from following Contractors:-
 - i- M/s. Rajgan Enterprises.
 - ii- M/s. SJ Construction
 - iii- M/s. VC Tec Contractor & Co.
2. The PC evaluated and made Bid Evaluation Report (Annexure-A), accordingly, M/s. Rajgan Enterprises found lowest bidder and recommended for issuance of Acceptance Letter to M/s. Rajgan Enterprises.
3. The meeting ended with a vote of thanks from and to the chair.



Syed Zahid Hussain
Executive Engineer, Civic Centre Division
KDA

Executive Engineer
Civic Centre Division, K.D.A.



Mr. Ali Abbas
Deputy Director (F&A), SMBBT
Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh



Waleed Bashir
Executive Engineer, SMBBT

Copy to:

1. All Participants
2. PS to the Project Director, SMBBT

SUBJECT: MINUTES OF THE 1ST MEETING OF THE PROCUREMENT COMMITTEE (PC) FOR CONSTRUCTION OF KACHI DRAIN FOR DISPOSAL OF RAIN WATER AND ALLIED WORKS ALONG PERIPHERIAL LIMITS OF DEH MANDIARI KARACHI. CH 1+500 TO 1+900.

Date : 29th October 2017


Venue : Office of the Executive Engineer, SMBBT, 1st Floor Apollo Centre, Dalmia Road Karachi.

Participants :


1. **Waleed Bashir** Chairman
Executive Engineer, SMBBT
2. **Syed Zahid Hussain** Member
Executive Engineer, Civic Centre Division, KDA
3. **Ali Abbas** Member/Secretary
Deputy Director (F&A), SMBBT

The meeting was started with the recitation of HOLY QURAN. The following were the deliberations and Recommendations of the meeting:-

1. The draft of NIT & Tender Documents of subject work were prepared conforming the requirements of SPPRA Rule-2010 and amended 2017 (Annexure- A & B)
2. The draft of NIT & Tender Documents of subject work are recommended for obtaining approval of the competent authority before hoisting on SPPRA website and issuance to the interested contractors.
3. The meeting ended with a vote of thanks from and to the chair.




Syed Zahid Hussain
Executive Engineer, Civic Centre Division
KDA
Executive Engineer
Civic Centre Division, K.D.A



Mr. Ali Abbas
Deputy Director (F&A), SMBBT

Deputy Director (F&A)
SMBBT
Karachi



Waleed Bashir
Executive Engineer,
SMBBT

Copy to:

1. All Participants
2. PS to the Project Director, SMBBT

BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

Name of Work:

CONSTRUCTION OF KACHI DRAIN FOR DISPOSAL OF RAIN WATER AND ALLIED WORKS
ALONG PERIPHERIAL LIMITS OF DEH MANDIARI KARACHI. CH 1+500 TO 1+900
SMBBT/KAR/KCD-001

SPPRA web site Serial No. 35817 & SPPRA ID No. 2147483647

Bid Opening Meeting: 01 January 2018

Name of Bidder M/s. Rajgan Enterprises


S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. S.J. Construction


S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. VC Tec Contractor & Co.

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified



(Syed Zahid Hussain)
Executive Engineer, Civic Centre
Division
KDA (Member PC)



(Ali Abbas)
Deputy Director (F&A), SMBBT
(Member / Secretary, PC)



(Waleed Bashir)
Executive Engineer, SMBBT
(Chairman, PC)

Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh




Executive Engineer
Civic Centre Division, KDA

ATTENDANCE SHEET

SUBJECT: CONSTRUCTION OF KACHI DRAIN FOR DISPOSAL OF RAIN WATER AND ALLIED WORKS ALONG PERIPHERIAL LIMITS OF DEH MANDIARI KARACHI. CH 1+500 TO 1+900, SMBBT/KAR/KCD-001.

Date of Opening: 8th January 2018

Venue: Office of the Executive Engineer, Mandiari, SMBBT, Karachi.

S.No	Contractor/Firm/Company	Signature
1	M/s. Rajgan Enterprises	
2	M/s. SJ Construction	
3	M/s. VC Tec Contractor & Co	


Executive Engineer
Civic Centre Division, K.D.A


Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh

