



Left Bank Canals Area Water Board, Badin  
**Phulleli Canal Division, Badin**  
Camp Office @ Left Bank Barrage Colony, Hyderabad  
Phone No.022-9210343  
Website: www.sida.org.pk



No. TC/G-55/ of 2016, Badin, Dated: /2016


READ: BID EVALUATION REPORT SANCTION OF THE.

ORDER:

The Bid/ Tenders were invited vide this office letter No. TC/G-55/629 dated: 08.11.2016 under the M&R 2016-17 Head of Account with the date of opening was 09.12.2016. The Bids were opened in the presence of Chairman & Members of Procurement Committee and participated contractors.

The following work Bid Evaluation Report is here by approved after fulfillment of all codal farmailites.

S.No	Name of work	Lowest Bid Cost
01	Contruccion of Slab of Bridge at Head Regulator Manahiki Minor.	Rs.399708/-

  
**EXECUTIVE ENGINEER**  
Phulleli Canal Division  
Badin

- Copy forwarded to the Director, Left Bank Canals Area Water Board, Badin for favour of information.

  
**EXECUTIVE ENGINEER**  
Phulleli Canal Division  
Badin

**MINUTES OF MEETING UNDER THE CHAIRMANSHIP OF  
CHAIRMAN BID EVALUATION COMMITTEE, FOR BID EVALUATION OF  
FIRMS / CONTRACTORS ON 09.12.2016 @ 02:30 P.M IN THE OFFICE  
OF EXECUTIVE ENGINEER, PHULLELI CANAL DIVISION, BADIN.**


A meeting of Bid Evaluation Committee was held on 09.12.2016 in the office of the Executive Engineer, Phulleli Canal Division, Badin for securitizing / evaluation of bid submitted by firms / contractors for execution of M&R work 2016-17 in Phulleli Canal Division of Left Bank Canals Area Water Board, Badin.


The following committee members participated in the meeting.

- |    |  |          |
|----|--|----------|
| 1. | <b>Executive Engineer</b><br>Phulleli Canal Division<br>Badin                          | Chairman |
| 2. | <b>Executive Engineer</b><br>Guni Canal Division<br>S.F Rahu                           | Member   |
| 3. | <b>Assistant Executive Engineer</b><br>Education Works Division<br>Tando Muhammad Khan | Member   |




During the scrutiny of bid documents of all firms / contractors whose quoted their rates on the M&R Work, according the Comparative Statment attached, the firm / contractor with lowest rates are recommended for sanction / execution of M&R work 2016-17 in Phulleli Canal Division of Left Bank Canals Area Water Board, Badin

  
**(YAWAR HUSSAIN MEMON)**  
**MEMBER**  
**EXECUTIVE ENGINEER**  
Guni Canal Division  
S.F Rahu

  
**(NISAR AHMED TUNIO)**  
**CHAIRMAN**  
**EXECUTIVE ENGINEER**  
Phulleli Canal Division  
Badin

  
**(ABDUL SATTAR)**  
**MEMBER**  
**Assistant Executive Engineer**  
Education Works Division  
Tando Muhammad Khan

**Bid Opening / Evaluation Committee Meeting held on 09.12.2016 @  
2:30 P.M for M&R/2016-17 Work "Construction of Slab of Bridge  
at Head Regulator Manahiki Minor" in Phulleli Canal Division  
Badin, the following Procurement Committee Members have  
attended the meeting.**

<u>S.No.</u>	<u>Name and Designation</u>	<u>Signature</u>
1	<b>NISAR AHMED TUNIO</b> <b>Executive Engineer</b> Phulleli Canal Division Badin <b>CHAIRMAN</b>	 _____
2	<b>YAWAR HUSSAIN MEMON</b> <b>Executive Engineer</b> Guni Canal Division S.F Rahu <b>MEMBER</b>	 _____
3	<b>ABDUL SATTAR</b> <b>Assistant Executive Engineer</b> Education Works Division Tnado Muhammad Khan <b>MEMBER</b>	 _____

# ATTENDANCE SHEET

M&R/ 2016-17

NAME OF WORK:

Construction of Construction of Slab of Bridge at Head Regulator  
Manahiki Minor.

S. No.	Name of Contractor	Contact No.	Signature
1.	<i>M. S. Khan</i>	<i>0334-3688969</i>	<i>M. S. Khan</i>
2.	<i>M. S. Khan</i>	<i>0334-3688969</i>	<i>M. S. Khan</i>
3.	<i>Abulhasan Yasir Basha</i>	<i>0334-3688969</i>	<i>Abulhasan</i>
4.			
5.			

*(Signature)*  
**(YAWAR HUSSAIN MEMON)**  
MEMBER  
EXECUTIVE ENGINEER  
Guni Canal Division  
S.F Rahu

*(Signature)*  
**(NISAR AHMED TUNIO)**  
CHAIRMAN  
EXECUTIVE ENGINEER  
Phulleli Canal Division  
Badin

*(Signature)*  
**(ABDUL SATTAR)**  
MEMBER  
Assistant Executive Engineer  
Education Works Division  
Tando Muhammad Khan

NIT No.

TC/G-55/629 dated: 08.11.2016

Method and Procedure of Procurement

Opened Competitive Bidding (National / International Competitive Bidding) (Single Stage – One Envelope)

Description of Work

Construction of Slab of Bridge at Head Regulator of Manahiki Minor.


### BIDDERS ELIGIBILITY QUALIFICATION REPORT

Eligibility Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	M/S Atif Ali Govt. Contractor	M/S Ghulam Ali Magsi	M/S Yaseen & Co
1.	Registration with PEC (if applicable)	N/A	N/A	N/A
2.	N.T.N No.	Yes	Yes	Yes
3.	Sales Tax Registration	N/A	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
5.	Minimum three years expenditure of relevant field.	N/A	N/A	N/A
6.	Turnover of at least three years	N/A	N/A	N/A
7.	Required Bid Security is attached	Yes	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with authorized letter.	Yes	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	-----	-----	-----
10.	Qualified / Disqualified.	Qualified	Qualified	Qualified

  
**(YAWAR HUSSAIN MEMON)**  
**MEMBER**  
**EXECUTIVE ENGINEER**  
Guni Canal Division  
S.F Rahu

  
**(NISAR AHMED TUNIO)**  
**CHAIRMAN**  
**EXECUTIVE ENGINEER**  
Phullei Canal Division  
Badin

  
**(ABDUL SATTAR)**  
**MEMBER**  
**Assistant Executive Engineer**  
Education Works Division  
Tando Muhammad Khan

## BID EVALUATION REPORT

- 1 Name of procuring Agency: Executive Engineer, Phulleli Canal Division, Badin
- 2 Tender Reference No. NIT No.TC/G-55/629 dated 08.11.2016
- 3 Tender Description / Name of Work / Item: M&R/ 2016-17:- Construction of Slab of Bridge at Head Regulator Manahiki Minor.
- 4 Method of Procurement: Single Stage – One Envelope Procedure.
- 5 Tender Published: SIDA website and SPPRA website
- 6 Total Bid Document sold: 03 Nos.
- 7 Total Bid Documents received: 03 Nos.
- 8 Technical Bid opening Date: Not Applicable (if applicable)
- 9 No. of Bid technically qualified: (if applicable) Not Applicable
- 10 Bid(s) Rejected: Nil
- 11 Financial Bid opening Date: Date of opening 09.12.2016
- 12 Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder		Ranking in terms of Cost	Comparison with Estimated Cost		Reasons for acceptance / rejection	Remarks
1	2	3	4	5	6	7		
1.	M/S Ghulam Ali Magsi	Rs.	399708	1st	4.71% Above		Accepted due to lowest	Lowest bidder & recommended.
2	M/S Atif Ali	Rs.	410592	2nd	6.00% Above		Accepted but higher cost	
3	M/S Yaseen & Co	Rs.	411472	3rd	6.18%	Above	Accepted but higher cost	

*Abdul Hussain*  
**(YAWAR HUSSAIN MEMON)**  
 MEMBER  
 EXECUTIVE ENGINEER  
 Guni Canal Division  
 S.F Rahu

*Nisar Ahmed Tunio*  
**(NISAR AHMED TUNIO)**  
 CHAIRMAN  
 EXECUTIVE ENGINEER  
 Phulleli Canal Division  
 Badin

**(ABDUL SATTAR)**  
 MEMBER  
 Assistant Executive Engineer  
 Education Works Division  
 Tando Muhammad Khan

*Lowest Bidder Magsi - 399708*  
*in comparison with estimated cost*  
*4.71% above*  
*Accepted*  
*Executive Engineer*  
 Phulleli Canal Division  
 Badin

## BID OPENING SHEET


Date of Opening: 09.12.2016  
Bid Receiving Time: 01:00 P.M  
Bid Opening Time: 02:30 P.M


NIT No. TC/G-55/629 dated 08.11.2016


**NAME OF WORK:** Construction of Slab of Bridge at Head Regulator of Manahiki Minor.

**M&R** 2016-17

S.No.	Name of Contractor / Firm	Estimate Cost	Bid Cost	Remarks
1	M/S Ghulam Ali Magsi	381720	399708	1st Lowest
2	M/S Atif Ali		410592	2nd Lowest
3	M/S Yaseen & Co		411472	3rd Lowest

  
(YAWAR HUSSAIN MEMON)  
MEMBER  
EXECUTIVE ENGINEER  
Guni Canal Division  
S.F Rahu

  
(ABDUL SATTAR)  
MEMBER  
Assistant Executive Engineer  
Education Works Division  
Tando Muhammad Khan

  
(NISAR AHMED TUNIO)  
CHAIRMAN  
EXECUTIVE ENGINEER  
Phulleli Canal Division  
Badin

## COMPARATIVE STATEMENT

M&R/2016-17

For the work of Construction of Slab of Bridge at Head Regulator Manahiki Minor.

Reference: NIT No.TC/G-55/629 dated 08.11.2016

S. No.	Item of Work	Amount	Contractor	Authority
--------	--------------	--------	------------	-----------

Detail of Estimate


1	Cost of Work	Rs. 381720	M/S Ghulam Ali Magsi Govt: Contractor	Estimate sanctioned by the Director, Left Bank Canals Arca Water Board, Vide No.DB/D-10/LBC/AWB/1889 dated: 15.08.2016 amounting for <b>Rs: 381720/-</b>
---	--------------	------------	--	---


Total Estimate Cost Rs. 381720


Detail of Bid

Schedule -B	Rs. 381720	M/S Ghulam Ali Magsi	4.71% Above
Add	4.71% above Rs. 17988	M/S Atif Ali Govt: Contractor	6.00% Above
Total Amount Rs.	<u>Rs. 399708</u>	M/S Yaseen & Co.	6.18% Above

M/s Ghulam Ali Magsi Government contractor / firm have quoted his rate @ **4.71% Above** on Estimate Cost for the above subjected work and seems reasonable. Being a lowest, the Bid of M/S Ghulam Ali Magsi Govt: Contractor is being approved.

  
(YAWAR HUSSAIN MEMON)  
MEMBER  
EXECUTIVE ENGINEER  
Guni Canal Division  
S.F. Rahu

  
(NISAR AHMED TUNIO)  
CHAIRMAN  
EXECUTIVE ENGINEER  
Phulleji Canal Division  
Badin

  
(ABDUL SATTAR)  
MEMBER  
Assistant Executive Engineer  
Education Works Division  
Tando Muhammad Khan



Received from M/S Ghulam Ali Magso & Co

Rupees Rs. 1,00,000/-

as a deposit at call bearing no interest subject to general rules of the bank with respect to such deposit.

Rs. 1,00,000/-

When payment is required, this receipt must be returned to the bank duly discharged by the depositor under the words "Received Payment"

FOR ALLIED BANK LIMITED  
*[Signature]*  
6563  
Authorized Signatory  
IBS No. *[Stamp]*  
DO NOT WRITE BELOW THIS LINE

⑈ 11915382 ⑈ 0140718 ⑈ 0001756900010718 ⑈ 080 ⑈



**LEFT BANK CANALS AREA WATER BOARD,  
BADIN**

PHULLELI CANAL DIVISION @ BADIN

**BIDDING DOCUMENT**

**FOR**

**MAINTENANCE AND REPAIR**

**Name of work: "CONSTRUCTION OF SLAB OF BRIDGE AT  
HEAD REGULATOR MANAHIKI MINOR.  
(TANDO BAGO SUB DIVISION)"**

**M&R 2016-17**

ISSUED TO

M/S Ghulam Ali Magso & Co.

*[Signature]*  
Ghulam Ali Magso & Co  
Contractor

*[Signature]*  
Executive Engineer  
Phuleli Canal Division  
**NOVEMBER, 2016**

**BILL OF QUANTITIES**

**(A) Description and rate of Items based on Composite Schedule of Rates.**

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
1.	72.00 Cft	Cement concrete plain including compacting finishing & curing complete including screening & washig of stone agg without shuttering Ratio 1:2:4.	15150	% Cft	10908
2.	568 Cft	Dismantling R.C.C separating reinforcement from concrete, cleaning and strengthening the same.	5717	% Cft	32473
3.	568 Cft	R.C.C work including all labour & material except the cost of steel reinforcement and its labour for bending which will be paid separately. This rate also including all kinds of forms moulds lifting shuttering curing rending finishing the exposed surface including screening & washing of shingle. (a) R.C.C work in roof slabs beams columns columns rafts lintels & other structural members laid in situ or precast laid in position complete am all respect ratio 1:2:4.	354	Per Cft	201072
4.	25.36 Cwt	Supplying fabrication of mild steel reinforcement for CC including cutting bending laying in position making joints and fastning including cost of inding wire also removal of rust fro bars.	5060	CWT	128322
5	96.00 Sft	Cement Plaster 1:2 1/2" thick.	2622	% Sft	2517
6	9.00 Sft	Erection & removal of centering for R.C.C or plain CC work or deoder wood 2" class.	8078	% Sft	727
<i>Open by me</i> Total Rs. 376019/- No. Rs. 376019/-					

Amount TOTAL (a)

6.30

% above/below on the rates of CSR.

Amount to be added/deducted on the basis Of premium quoted/Carriage

TOTAL (b) 23689/-

Total (A) = a+b in words & figures:

Three Hundred Ninety Nine thousand Seven hundred Eight only/- 399708/-

*Signature*  
 Contractor

Executive Engineer/Procuring Agency  
 Executive Engineer  
 Phuleti Canal Division  
 Badin.

Summary of Bill of Quantities.

Cost of Bid	Amount
1. (A) Cost based on Composite Schedule of Rates.	399708/-
2. (B) Cost based on Non/Offered Schedule of Rates.	—
<b>TOTAL COST OF BID (C) = Total (A) + Total (B)</b>	<b>399708/-</b>

*EAC*  
Contractor  
Mudram Ali Magsi & Co  
Contractor

*AP*  
Executive Engineer Procuring Agency  
Executive Engineer  
Phuleli Canal Division  
Badin.



A/C PAYEE ONLY

DATE

08/12/2016

**ISLAMIC CALL DEPOSIT RECEIPT**

ICDR No.

2514001780 - Issue No. 174

AMOUNT

BENEFICIARY PHULLELI CANAL DIVISION BADIN

PKRS\*\*\*\*\*10,000 00

ON ACCOUNT OF

RUPEES

Twenty Thousand Only

for **AL BARAKA BANK (PAKISTAN) LIMITED**

*Zafar Ahmed Tareen*  
B-1181

*[Signature]*  
#1181  
Authorised Signature

THE RECEIPT IS NON NEGOTIABLE  
NON TRANSFERABLE

PAYABLE AT ANY  
BRANCH OF ABPL

ICDR No. 2514001780

Authorised Signature

2514001780 Issue No. 1747

**LEFT BANK CANALS AREA WATER BOARD,  
BADIN**

**PHULLELI CANAL DIVISION @ BADIN**

**BIDDING DOCUMENT**

**FOR**

**MAINTENANCE AND REPAIR**

**Name of work: CONSTRUCTION OF SLAB OF BRIDGE AT  
HEAD REGULATOR MANAHKI MINOR,  
(TANDO BAGO SUB DIVISION)**

**M&R 2016-17**

ISSUED TO

M/S

**M/S ATIF ALI**

Contractor

*[Signature]*  
Executive Engineer  
Phulleli Canal Division

**NOVEMBER, 2016**

**BILL OF QUANTITIES**

**(A) Description and rate of Items based on Composite Schedule of Rates.**

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
1.	72.00 Cft	Cement concrete plain including compacting finishing & curing complete including screening & washig of stone agg: without shuttering Ratio 1:2:4.	15500	% Cft	11160
2.	568 Cft	Dismantling R.C.C separating reinforcement from concrete, cleaning and strengthening the same.	5800	% Cft	32944
3.	568 Cft	R.C.C work including all labour & material except the cost of steel reinforcement and its labour for bending which will be paid separately. This rate also including all kinds of forms moulds lifting shuttering curing rendering finishing the exposed surface including screening & washing of shingle. (a) R.C.C work in roof slabs beams columns columns rafts lintels & other structural members laid in situ or precast laid in position complete in all respect ratio 1:2:4.	355	Per Cft	201640
4.	25.36 Cwt	Supplying fabrication of mild steel reinforcement for CC including cutting bending laying in position making joints and fastning including cost of inding wire also removal of rust fro bars.	5065	CWT	128448
5.	96.00 Sft	Cement Plaster 1:2 1/2" thick.	2660	% Sft	2554
6.	9.00 Sft	Erection & removal of centering for R.C.C or plain CC work or deoder wood 2 <sup>nd</sup> class .	9000	% Sft	810
<i>Opurd by me on 01/12/16</i>					Total Rs. 377556/-

Amount TOTAL (a)

8.75 % above/below on the rates of CSR.

Amount to be added/deducted on the basis Of premium quoted / Carriage TOTAL (b) 33036/-

Total (A) = a+b in words & figures:

(Four hundred Ten thousands Five hundred Ninety two only)

410592/-

Contractor  
**M/S ATIF ALI**  
Govt. Contractor

Executive Engineer/Procuring Agency  
Executive Engineer  
Phuleli Canal Division  
Badin.

Summary of Bill of Quantities.

Cost of Bid	Amount
1. (A) Cost based on Composite Schedule of Rates.	410592/-
2. (B) Cost based on Non/Offered Schedule of Rates.	—
TOTAL COST OF BID (C) = Total (A) + Total (B)	410592/=

*M/S*  
Contractor  
**M/S ATIF ALI**  
Govt. Contracto

*M/S*  
Executive Engineer/Procuring Agency  
**Executive Engineer**  
Phuleli Canal Division  
Badin.





### BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
1.	72.00 Cft	Cement concrete plain including compacting finishing & curing complete including screening & washig of stone agg. without shuttering Ratio 1:2:4.	15400/-	% Cft	11088/-
2.	568 Cft	Dismantling R.C.C separating reinforcement from concrete, cleaning and strengthening the same.	5780/-	% Cft	32830/-
3.	568 Cft	R.C.C work including all labour & material except the cost of steel reinforcement and its labour for bending which will be paid separately. This rate also including all kinds of forms moulds lifting shuttering curing rendering finishing the exposed surface including screening & washing of shingle. (a) R.C.C work in roof slabs beams columns columns rafts lintels & other structural members laid in situ or precast laid in position complete in all respect ratio 1:2:4.	355/-	Per Cft	201640/-
4.	25.36 Cwt	Supplying fabrication of mild steel reinforcement for CC including cutting bending laying in position making joints and fastning including cost of inding wire also removal of rust fro bars.	5070/-	CWT	128575/-
5	96.00 Sft	Cement Plaster 1:2 1/2" thick.	2660/-	% Sft	2554/-
6	9.00 Sft	Erection & removal of centering for R.C.C or plain CC work or deoder wood 2 <sup>nd</sup> class.	9000/-	% Sft	810/-
Total Rs. <i>377497/-</i> on 09/12/16 Rs 377497/-					

Amount TOTAL (a)

*89* % above/below on the rates of CSR.

Amount to be added/deducted on the basis

Of premium quoted/Carriage TOTAL (b) *33975/-*

Total (A) = a+b in words & figures: *(Four Hundred & Eleven thousand Four Hundred Seventy Two only)* *411472/-*

*Sheen*


Contractor


*M. S. Khan*  
Executive Engineer  
Phuleli Canal Division



Summary of Bill of Quantities.

Cost of Bid	Amount
1. (A) Cost based on Composite Schedule of Rates.	411472/-
2. (B) Cost based on Non/Offered Schedule of Rates.	—
<b>TOTAL COST OF BID (C) = Total (A) + Total (B)</b>	<b>411472/-</b>

  
Contractor

  
Executive Engineer (Procuring Agency)  
Executive Engineer  
Phuleli Canal Division  
Badin.



Left Bank Canals Area Water Board, Badin  
**Phulleli Canal Division, Badin**  
Camp Office @ Left Bank Barrage Colony, Hyderabad  
Phone No.022-9210343  
Website: www.sida.org.pk



No. TC/G-55/629 of 2016, Badin, Dated: 09.12.2016 /2016

To,

**The Manager (Assessment),**  
Sindh Public Procurement Regulatory Authority,  
Karachi.

Subject: **BID EVALUATION REPORT FOR THE WORK OF "CONSTRUCTION OF VILLAGE ROAD BRIDGE OF MACHERI DISTRICT AT RD-07.**


Reference: SPPRA ID No. 30465

It is submitted that, the Notice Inviting Tenders (NIT) was called vide this office letter No.TC/G-55/629 dated 08.11.2016 from the contractors / companies / firms on Standard Bidding Document (SBD), there in the date of issue up to 09.12.2016. The NIT was uploaded on SPPRA website at S.No. 30465

The Bid Evaluation process have been completed in all respect and the following documents along with Bid Evaluation Reports are submitted herewith for hoisting on SPPRA website.

1. Bid Evaluation Report.
2. Bid Opening Sheet.
3. Comparative Statment.

DA/As above

  
**EXECUTIVE ENGINEER**  
Phulleli Canal Division  
Badin

- Copy forwarded to the Managing Director, Sindh Irrigation & Drainage Authority, Hyderabad for favour of information.
- Copy forwarded to the Director, Left Bank Canals Area Water Board, Badin for favour of information.
- Copy forwarded to the Director (A&F) Sindh Public Procurement Regulatory Authority (SPPRA) Karachi for information.

**EXECUTIVE ENGINEER**  
Phulleli Canal Division  
Badin



Left Bank Canals Area Water Board, Badin  
**Phulleli Canal Division, Badin**  
Camp Office @ Left Bank Barrage Colony, Hyderabad  
Phone No.022-9210343  
Website: www.sida.org.pk



**No. TC/G-55/ of 2016, Badin, Dated: /2016**

**READ: BID EVALUATION REPORT SANCTION OF THE.**

**ORDER:**

The Bid/ Tenders were invited vide this office letter No. TC/G-55/629 dated: 08.11.2016 under the M&R 2016-17 Head of Account with the date of opening was 09.12.2016. The Bids were opened in the presence of Chairman & Members of Procurement Committee and participated contractors.

The following work Bid Evaluation Report is here by approved after fulfillment of all codal farmailites.

S.No	Name of work	Lowest Bid Cost
01	Contruaction of Village Road Bridge of Macheri Distry.	Rs.516678/-

**EXECUTIVE ENGINEER**  
Phulleli Canal Division  
Badin

- Copy forwarded to the Director, Left Bank Canals Area Water Board, Badin for favour of information.

**EXECUTIVE ENGINEER**  
Phulleli Canal Division  
Badin

**MINUTES OF MEETING UNDER THE CHAIRMANSHIP OF  
CHAIRMAN BID EVALUATION COMMITTEE, FOR BID EVALUATION OF  
FIRMS / CONTRACTORS ON 09.12.2016 @ 02:30 P.M IN THE OFFICE  
OF EXECUTIVE ENGINEER, PHULLELI CANAL DIVISION, BADIN.**

A meeting of Bid Evaluation Committee was held on 09.12.2016 in the office of the Executive Engineer, Phulleli Canal Division, Badin for securitizing / evaluation of bid submitted by firms / contractors for execution of M&R work 2016-17 in Phulleli Canal Division of Left Bank Canals Area Water Board, Badin.

The following committee members participated in the meeting.

- |    |  |          |
|----|--|----------|
| 1. | <b>Executive Engineer</b><br>Phulleli Canal Division<br>Badin                          | Chairman |
| 2. | <b>Executive Engineer</b><br>Guni Canal Division<br>S.F Rahu                           | Member   |
| 3. | <b>Assistant Executive Engineer</b><br>Education Works Division<br>Tando Muhammad Khan | Member   |




During the scrutiny of bid documents of all firms / contractors whose quoted their rates on the M&R Work, according the Comparative Statment attached, the firm / contractor with lowest rates are recommended for sanction / execution of M&R work 2016-17 in Phulleli Canal Division of Left Bank Canals Area Water Board, Badin

*W. Hussain*  
**(YAWAR HUSSAIN MEMON)**  
**MEMBER**  
**EXECUTIVE ENGINEER**  
Guni Canal Division  
S.F Rahu

*Nisar Ahmed Tunio*  
**(NISAR AHMED TUNIO)**  
**CHAIRMAN**  
**EXECUTIVE ENGINEER**  
Phulleli Canal Division  
Badin

*Abdul Sattar*  
**(ABDUL SATTAR)**  
**MEMBER**  
**Assistant Executive Engineer**  
Education Works Division  
Tando Muhammad Khan

Bid Opening / Evaluation Committee Meeting held on 09.12.2016 @  
2:30 P.M for M&R/2016-17 Work "Construction of Village Road  
Birdge of Machheri Distry at RD-07 " in Phulleli Canal Division  
Badin, the following Procurement Committee Members have  
attended the meeting.

<u>S.No.</u>	<u>Name and Designation</u>	<u>Signature</u>
1	NISAR AHMED TUNIO Executive Engineer Phulleli Canal Division Badin CHAIRMAN	 _____
2	YAWAR HUSSAIN MEMON Executive Engineer Guni Canal Division S.F Rahu MEMBER	 _____
3	ABDUL SATTAR Assistant Executive Engineer Education Works Division Tnado Muhammad Khan MEMBER	 _____

# ATTENDANCE SHEET

M&R/ 2016-17

NAME OF WORK: Construction of village Road Birdge of Machheri Distry at RD-07.

S. No.	Name of Contractor	Contact No.	Signature
1.	<i>[Handwritten Name]</i>	<i>[Handwritten Contact No.]</i>	<i>[Handwritten Signature]</i>
2.	<i>[Handwritten Name]</i>	<i>[Handwritten Contact No.]</i>	<i>[Handwritten Signature]</i>
3.			
4.			
5.			

*[Handwritten Signature]*  
**(YAWAR HUSSAIN MEMON)**  
MEMBER  
EXECUTIVE ENGINEER  
Guni Canal Division  
S.F Rahu

*[Handwritten Signature]*  
**(NISAR AHMED TUNIO)**  
CHAIRMAN  
EXECUTIVE ENGINEER  
Phulleli Canal Division  
Badin

*[Handwritten Signature]*  
**(ABDUL SATTAR)**  
MEMBER  
Assistant Executive Engineer  
Education Works Division  
Tando Muhammad Khan

NIT No.

TC/G-55/629 dated:08.11.2016

Method and Procedure of Procurement

Opened Competitive Bidding (National /  
International Competitive Bidding) (Single Stage  
– One Envelope)

Description of Work


Construction of village Road Birdge of Machheri  
Distry at RD-07


### BIDDERS ELIGIBILITY QUALIFICATION REPORT

Eligibility Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	M/S Atif Ali Govt. Contractor	M/S Jam Waqar
1.	Registration with PEC (if applicable)	N/A	N/A
2.	N.T.N No.	Yes	Yes
3.	Sales Tax Registration	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes
5.	Minimum three years expenditure of relevant field.	N/A	N/A
6.	Turnover of at least three years	N/A	N/A
7.	Required Bid Security is attached	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with authorized letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	-----	-----
10.	Qualified / Disqualified.	Qualified	Qualified

  
(YAWAR HUSSAIN MEMON)  
MEMBER  
EXECUTIVE ENGINEER  
Guni Canal Division  
S.F Rahu

  
(NISAR AHMED TUNIO)  
CHAIRMAN  
EXECUTIVE ENGINEER  
Phullei Canal Division  
Badin

  
(ABDUL SATTAR)  
MEMBER  
Assistant Executive Engineer  
Education Works Division  
Tando Muhammad Khan


## BID EVALUATION REPORT

- 1 Name of procuring Agency: Executive Engineer, Phulleli Canal Division, Badin
- 2 Tender Reference No. NIT No.TC/G-55/629 dated 08.11.2016
- 3 Tender Description / Name of Work / Item: M&R/ 2016-17:- Construction of village Road Birdge of Machheri Distry at RD-07.
- 4 Method of Procurement: Single Stage – One Envelope Procedure.
- 5 Tender Published: SIDA website and SPPRA website
- 6 Total Bid Document sold: 02 Nos.
- 7 Total Bid Documents received: 02 Nos.
- 8 Technical Bid opening Date: Not Applicable (if applicable)
- 9 No. of Bid technically qualified: (if applicable) Not Applicable
- 10 Bid(s) Rejected: Nil
- 11 Financial Bid opening Date: Date of opening 09.12.2016
- 12 Bid Evaluation Report:


S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Atif Ali	Rs. 516678	1st	5% Above	Accepted due to lowest	Lowest bidder & recommended.
2	M/S Jam Waqar	Rs. 521738	2nd	6.02% Above	Accepted but higher cost	

  
**(YAWAR HUSSAIN MEMON)**  
**MEMBER**  
**EXECUTIVE ENGINEER**  
 Guni Canal Division  
 S.F Rahu

  
**(NISAR AHMED TUNIO)**  
**CHAIRMAN**  
**EXECUTIVE ENGINEER**  
 Phulleli Canal Division  
 Badin

  
**(ABDUL SATTAR)**  
**MEMBER**  
**Assistant Executive Engineer**  
 Education Works Division  
 Tando Muhammad Khan

  
 Nisar Ahmed Tunio  
 Chairman  
 Executive Engineer  
 Phulleli Canal Division  
 Badin

  
 Abdul Sattar  
 Assistant Executive Engineer  
 Education Works Division  
 Tando Muhammad Khan



## BID OPENING SHEET


Date of Opening: 09.12.2016  
Bid Receiving Time: 01:00 P.M  
Bid Opening Time: 02:30 P.M


NIT No. TC/G-55/629 dated 08.11.2016


**NAME OF WORK:** Construction of Village Road Bridge of Machheri Distry at RD-07.

**M&R** 2016-17

S.No.	Name of Contractor / Firm	Estimate Cost	Bid Cost	Remarks
1	M/S Atif Ali	492075	516678	1st Lowest
2	M/S Jam Waqar		521738	2nd Lowest

  
**(YAWAR HUSSAIN MEMON)**  
MEMBER  
EXECUTIVE ENGINEER  
Guni Canal Division  
S.F Rahu

  
**(ABDUL SATTAR)**  
MEMBER  
Assistant Executive Engineer  
Education Works Division  
Tando Muhammad Khan

  
**(NISAR AHMED TUNIO)**  
CHAIRMAN  
EXECUTIVE ENGINEER  
Phulleli Canal Division  
Badin

M&R / 2016-17

## COMPARATIVE STATEMENT

For the work of Construction of village Road Birdge of Machheri Distry at RD-07

Reference:

NIT No.TC/G-55/629 dated 08.11.2016

S. No.	Item of Work	Amount	Contractor	Authority
--------	--------------	--------	------------	-----------

Detail of Estimate


1	Cost of Work	Rs. 492075	M/S Atif Ali Govt: Contractor	Estimate sanctioned by the Director, Left Bank Canals Area Water Board. Vide No.DB/D-10/LBCAWB/1890 dated: 15.08.2016 amounting for Rs: 492075/-
---	--------------	------------	----------------------------------	---


Total Estimate Cost Rs. 492075


Detail of Bid

Schedule -B	Rs. 492075	M/S Atif Ali Govt: Contractor	5% Above
Add 5% above	Rs. 24603	M/S Jam Waqar	6.02% Above
<b>Total Amount</b>	<b>Rs. 516678</b>		

M/s Atif Ali Government contractor / firm have quoted his rate @ 5% Above on Estimate Cost for the above subjected work and seems reasonable. Being a lowest, the Bid of M/S Atif Ali Govt: Contractor is being approved.

  
(YAWAR HUSSAIN MEMON)  
MEMBER  
EXECUTIVE ENGINEER  
Guni Canal Division  
S.F Rahu

  
(NISAR AHMED TUNIO)  
CHAIRMAN  
EXECUTIVE ENGINEER  
Phulleli Canal Division  
Badin

  
(ABDUL SATTAR)  
MEMBER  
Assistant Executive Engineer  
Education Works Division  
Tando Muhammad Khan

Received from \_\_\_\_\_

Rupees \_\_\_\_\_

as a deposit at call bearing no interest subject to general rules of the bank with respect to such deposit

Rs. \_\_\_\_\_

FOR ALLIED BANK LIMITED  
*[Signature]*  
Authorized Signatory  
IBS No. \_\_\_\_\_

When payment is required, this receipt must be returned to the bank duly discharged by the depositor under the words "Received Payment" and "Paid".

DO NOT WRITE BELOW THIS LINE

⑈ 11915383 ⑈ 0140718⑈ 0001756900010718 ⑈ 080 ⑈



**LEFT BANK CANALS AREA WATER BOARD,  
BADIN**

PHULLELI CANAL DIVISION @ BADIN

**BIDDING DOCUMENT**

**FOR**

**MAINTENANCE AND REPAIR**

**Name of work: "CONSTRUCTION OF VILLAGE ROAD BRIDGE  
OF MACHERI DISTRICT AT RD-07  
(MATLI SUB DIVISION)"**

**M&R 2016-17**

ISSUED TO

M/S. *[Signature]*

*[Signature]*  
Contractor

*[Signature]*  
Executive Engineer  
Phulleli Canal Division

**NOVEMBER, 2016**

**BILL OF QUANTITIES**

**(A) Description and rate of Items based on Composite Schedule of Rates.**

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
1.	110.50 Cft	Cement concrete plain including compacting finishing & curing complete including screning & washig of stone agg: without shuttering Ratio 1:2:4.	15550/-	% Cft	17133/-
2.	753 Cft	Dismantling R.C.C separating reinforcement from concrete, cleaning and strengthening the same.	5200/-	% Cft	61403/-
3.	719 Cft	R.C.C work including all labour & material except the cost of steel reinforcement and its labour for bending which will be paid separately. This rate also including all kinds of forms moulds lifting shuttering curing rendering finishing the exposed surface including screning & washing of shingle. (a) R.C.C work in roof slabs beams columns columns rafts lintels & other structural members laid in situ or precast laid in position complete ain all respect ratio 1:2:4.	3600/-	Per Cft	258840/-
4.	32.09 Cwt	Supplying fabrication of mild steel reinforcement for CC including cutting bending laying in position making joints and fastning including cost of inding wire also removal of rust fro bars.	2000/-	CWT	64192/-
Opened by me on 07/12/16 Mr.					Total Rs. 483091/- Rs 483091/-

Amount TOTAL (a)

----- % above/below on the rates of CSR.

Total (A) = a+b in words & figures:

Amount to be added/deducted on the basis Of premium quoted.

Five Hundred & Twenty Seven Thousand & Seven Hundred thirty Eight.  
 TOTAL (b) 38100/-


*jam*  
**Jam Waqar Ahmed**  
 Govt: Contractor

*Mr. A. A. Phuleli*  
 Executive Engineer/Procuring Agency  
 Executive Engineer  
 Phuleli Canal Division

Summary of Bill of Quantities.

Cost of Bid	Amount
1. (A) Cost based on Composite Schedule of Rates.	Rs. 521232/-
2. (B) Cost based on Non/Offered Schedule of Rates.	Rs. —
<b>TOTAL COST OF BID (C) = Total (A) + Total (B)</b>	<b>Rs. 521232/-</b>

  
**Javed Waqar Ahmed**  
Govt. Contractor

  
Executive Engineer/Procuring Agency  
Executive Engineer  
Phuleli Canal Division  
Badin.

A/C PAYEE ONLY

DATE

08/12/2016

ISLAMIC CALL DEPOSIT RECEIPT

ICDR No.

2514001779 - Issue No. 174

AMOUNT

BENEFICIARY

PHULLELI CANAL DIVISION BADIN

PKRS\*\*\*\*\*10,000.00

ON ACCOUNT OF

RUPEES

Ten thousand only

for AL BARAKA BANK (PAKISTAN) LIMITED

THE RECEIPT IS NON NEGOTIABLE  
NON TRANSFERABLE

PAYABLE AT ANY  
BRANCH OF ABPL

ICDR No. 2514001779

2514001779

Issue No. 1746

*Zafar Aameed Yareen*  
Authorized Signature

*Muzoor Ali*  
Authorized Signature

**LEFT BANK CANALS AREA WATER BOARD,  
BADIN**

PHULLELI CANAL DIVISION @ BADIN

**BIDDING DOCUMENT**

**FOR**

**MAINTENANCE AND REPAIR**

**Name of work: "CONSTRUCTION OF VILLAGE ROAD BRIDGE  
OF MACHERI DISTRY AT RD-07.  
(MATLI SUB DIVISION)".**

**M&R 2016-17**

ISSUED TO

M/S *Atif Ali Govt Contractor*

*Atif*  
**M/S ATIF ALI**  
Govt Contractor

*NZ ALI*  
**Executive Engineer**  
Phuleli Canal Division  
**NOVEMBER, 2016**

**BILL OF QUANTITIES**

**(A) Description and rate of Items based on Composite Schedule of Rates.**

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
1.	110.50 Cft	Cement concrete plain including compacting finishing & curing complete including screening & washing of stone agg: without shuttering Ratio 1:2:4.	15500	% Cft	17128
2.	753 Cft	Dismantling R.C.C separating reinforcement from concrete, cleaning and strengthening the same.	5800	% Cft	43674
3.	719 Cft	R.C.C work including all labour & material except the cost of steel reinforcement and its labour for bending which will be paid separately. This rate also including all kinds of forms moulds lifting shuttering curing rendering finishing the exposed surface including screening & washing of shingle. (a) R.C.C work in roof slabs beams columns columns rafts lintels & other structural members laid in situ or precast laid in position complete and all respect ratio 1:2:4.	355	Per Cft	255245
4.	32.09 Cwt	Supplying fabrication of mild steel reinforcement for CC including cutting bending laying in position making joints and fastning including cost of inding wire also removal of rust fro bars.	5065	CWT	162536
<i>Open by me on 29/12/16</i> Total Rs: 478583/- Rs 478583/=					

Amount TOTAL (a)

7.96

% above/below on the rates of CSR.

Amount to be added/deducted on the basis

Of premium quoted/Carriage TOTAL (b) 38095/-

Total (A) = a+b in words & figures:

Rupees Five Hundred Sixteen 516678/-  
 Thousand Six Hundred Seventy Eight only/-

*Ali*  
**MUSATIF ALI**  
 Govt: Contracto

*NR Ali*  
 Executive Engineer/Procuring Agency  
 Executive Engineer  
 Phuleli Canal Division  
 Badin.

Summary of Bill of Quantities.

Cost of Bid	Amount
1. (A) Cost based on Composite Schedule of Rates.	Rs. 516678/-
2. (B) Cost based on Non/Offered Schedule of Rates.	Rs. —
<b>TOTAL COST OF BID (C) = Total (A) + Total (B)</b>	<b>Rs. 516678/=</b>

*Ali*  
Contractor  
**M/S ATIF ALI**  
Govt: Contracto

*ABD*  
Executive Engineer/Procuring Agency  
**Executive Engineer**  
Phuleli Canal Division  
Badin.