



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

| | | |
|----|--|---|
| 1 | Name of Procuring Agency | KARACHI WATER & SEWERAGE BOARD |
| 2 | Tender Reference No | SPPRA Serial No.19383 I.D No. /2014 |
| 3 | Tender Description/Name of Work/Item | P/L 160 MM POLYTHENE PIPE I/CONNECTION FROM 33" DIA LINE TO 6" DIA EXISTING LINE TO IMPROVEMENT THE WATER SUPPLY SYSTEM IN J-AREA 13000 RD KORANGI DIVISION |
| 4 | Method of Procurement | Single Stage (One Envelop) |
| 5 | Tender Published | Through Web Site |
| 6 | Total Bid Documents Sold | 3 Nos |
| 7 | Total Bid Received | 3 Nos |
| 8 | Technical Bid Opening Date (if applicable) | N/A . |
| 9 | No. of Bid Technically Qualified (if applicable) | N/A . |
| 10 | Bid (s) rejected | Two |
| 11 | Financial Bid Opening Date | 7/4/2014 instead of 4-4-2014 due to the holiday barsi of Shaheed Zulfiqar Ali Bhutto |
| 12 | Bid Evaluation Report | |

| S # | NAME OF FIRM OR BIDDER | COST OFFERED BY THE BIDDERS | RANKING IN TERMS OF COST | COMPARISON WITH ESTIMATED COST | REASON FOR ACCEPTANCE/ REJECTION | REMARKS |
|-----|---------------------------------------|-----------------------------|--------------------------|--------------------------------|---------------------------------------|--|
| 1 | M/s. Zahir Enterprises | Rs. 992,058/- | 1st Lowest | at par | Substantially Responsive | P.O # 238015 Dt: 07/04/2014 Rs.19,000/- Bank of Khyber P.O # 1154610 Dt: 18/03/2014 Rs.1,000/- KASB Bank Adam Arcade Shaheed-e-Millat Road Br |
| 2 | M/s. N.P.I Construction & Engineering | Rs. 993,492/- | 2nd Lowest | @ 0.1445% Above | Un Responsive due to 2% P.O are Short | P.O # 238014 Dt: 07/04/2014 Rs.19,000/- Bank of Khyber Shahrae Faisal Br |
| 3 | M/s. Sheikh Hayat Khan & Bros | Rs. 993,897/- | 3rd Lowest | @ 0.1853% Above | Un Responsive due to 2% P.O are Short | P.O # 238016 Dt: 07/04/2014 Rs.19,000/- Bank of Khyber Shahrae Faisal Br |

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Zahir Enterprises declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

(Zafar Jawed)
Accounts Officer (L/K)
Member/Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

(Jamil Akhtar)
Chief Engineer (L/K)
Member

(Abdul Rahim Khattai)
Chief Engineer (IPD),
(Convener)

COMPARATIVE STATEMENT

NAME OF WORK: P/L 160 MM POLYTHENE PIPE /CONNECTION FROM 33" DIA LINE TO 6" DIA EXISTING LINE TO IMPROVEMENT THE WATER SUPPLY SYSTEM IN J-AREA 13000 RD KORANGI DIVISION

| S.No | Description of Work | Engineer's Estimate | | | M/s. Zahid Enterprise | | M/s. N.P.I Construction & Engineering | | M/s. Sheikh Hayat Khan & Bros | | |
|------|--|---------------------|-----------|---------|-----------------------|-----------|---------------------------------------|-----------|-------------------------------|-----------|------------|
| | | Quantity | Rate | Unit | Amount | Rate | Amount | Rate | Amount | Rate | Amount |
| 1 | Scarifying the existing road surface Excavation for pipeline in trenches and pits in all kind clay or mud i/c trimming and dressing sides to true alignment and shape levelling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by engineer incharge. Providing frame guards, light flags and temporary crossings for non-vehicular traffic wherever requires lift upto 5 ft (1.25m) and lead upto one chain (30.5m) | 900.00 Sft | 116.16 | % sft | 1,045.44 | 116.16 | 1,045.44 | 117.00 | 1,053.00 | 118.00 | 1,062.00 |
| 2 | 0'-5' 5' to 8' | 5625.00 Cft | 4,650.00 | % 0 Cft | 26,156.25 | 4,650.00 | 26,156.25 | 4,652.00 | 26,167.50 | 4,653.00 | 26,173.13 |
| 3 | Providing laying & fixing in trench i/c fitting, jointing & testing etc. complete in all respect the high density polyethylene PE Pipes(HDPE-100) for W/S confirming ISO 4427/DIN8074/8075 B S 3580 & PSI 3051 (PN-10) 160 MM | 2250.00 Cft | 5,200.00 | % 0 Cft | 11,700.00 | 5,200.00 | 11,700.00 | 5,300.00 | 11,925.00 | 5,300.00 | 11,925.00 |
| 4 | Providing & fixing M.S split collar tee on PRCC pipe of different sizes having width as mentioned against each fabricated with 3/8" thick M.S plate excluding the cost of the neck. It includes the cost of 3/4" thick M.S square bars on both ends, 4nos 3/4" thick M.S flange, with a total weight as mentioned etc. Wide 2'-6" net weight 248.15 33"X33" P/F split collar 9" wide on A.C pipe fabricated with 1/4" thick M.S plate i/c the cost of 1/4" thick flanges nuts bolts, rubber packing labour and sealing material etc complete Net weight= 10.49 Kg | 375.00 Rft | 530.00 | P/Rft | 198,750.00 | 530.00 | 198,750.00 | 533.00 | 199,875.00 | 534.00 | 200,250.00 |
| 4 B | 6" dia | 3.00 Nos | 45,538.00 | Each | 136,614.00 | 45,538.00 | 136,614.00 | 45,539.00 | 136,617.00 | 45,540.00 | 136,620.00 |
| | | 3.00 Nos | 2,129.00 | Each | 6,387.00 | 2,129.00 | 6,387.00 | 2,130.00 | 6,390.00 | 2,131.00 | 6,393.00 |

[Handwritten signatures and initials are present on the right side of the page, including a large signature at the bottom right.]


NAME OF WORK: P/L 160 MM POLYTHENE PIPE /CONNECTION FROM 33" DIA LINE TO 6" DIA EXISTING LINE TO IMPROVEMENT THE WATER SUPPLY SYSTEM IN J-AREA 13000 RD KORANGI DIVISION


| S.No | Description of Work | Engineer's Estimate | | | M/s. Zahir Enterprise | | M/s. N.P.I Construction & Engineering | | M/s. Sheikh Hayat Khan & Bros | | |
|------|--|---------------------|-----------|-------|-----------------------|-----------|---------------------------------------|-----------|-------------------------------|-----------|------------|
| | | Quantity | Rate | Unit | Amount | Rate | Amount | Rate | Amount | Rate | Amount |
| 5 | Providing & fixing 0-9" long 3/8" thick M.S neck to existing M.S pipe to a split collar tee having a total weight as mentioned against each item it includes the cost of fabrication and welding to split the collar tee Net Weight 10.909 Kgs 6" dia | 6.00 Nos | 1,984.00 | Each | 11,904.00 | 1,984.00 | 11,904.00 | 1,986.00 | 11,916.00 | 1,986.00 | 11,916.00 |
| 6 | C.I Skruice Valve heavy pattern (Test pressure 21.0 kg/sq.com or 300 Lbs/sq.inch)(imported) | 3.00 Nos | 9,360.00 | Each | 28,080.00 | 9,360.00 | 28,080.00 | 9,361.00 | 28,083.00 | 9,361.00 | 28,083.00 |
| 7 | Fixing of Sluice valve with 2 coat iron tail pieces one end flanged and other with socket including the cost of nut bolts and rubber packing labour etc complete | 3.00 Nos | 1,886.00 | Each | 5,658.00 | 1,886.00 | 5,658.00 | 1,887.00 | 5,661.00 | 1,890.00 | 5,670.00 |
| 8 | Full hair charges of pupming set i/c wages of driver and asst. fuel on electric energy platform required for placing pump and delivery pipe for pumping out water found at lower depth with suction various depth including the cost of dismantling after com:of job (10'-15') hire charges of pumping set of upto 10hp pumping out water from 10' feet deep trench | 10.00 Days | 1,500.00 | P/Day | 15,000.00 | 1,500.00 | 15,000.00 | 1,501.00 | 15,010.00 | 1,501.00 | 15,010.00 |
| 9 | Construction of C.CB/M chamber of size , as required dimension with 24"X 24" C.I conver from weight 65 Kg fixed in RCC 1:2:4 slab with steel 1/2" tor bar @ 6" c/c with bent up both way 1/4" dia 8" c/c distribution bars C.C 1:3:6 B/M wall set 1:6 6" c/c 1:4:8 in foundation 2" thick C.C 1:2:4 flooring 1/2" thick cement plaster 1:3 inside wall surface 1"-0" deep upto roof slab i/c M.S foot rest 5/8" dia bar at every 2" deep i/c curing dewatering excavation refilling and disposal of surplus earth etc. complete. 6X6X6 | 3.00 Nos | 55,923.00 | Each | 167,769.00 | 55,923.00 | 167,769.00 | 55,924.00 | 167,772.00 | 55,924.00 | 167,772.00 |


[Handwritten signatures and initials]

NAME OF WORK: P/L 160 MM POLYTHENE PIPE /CONNECTION FROM 33" DIA LINE TO 6" DIA EXISTING LINE TO IMPROVEMENT THE WATER SUPPLY SYSTEM IN J-AREA 13000 RD KORANGI DIVISION


| S.No | Description of Work | Engineer's Estimate | | | M/s. Zahir Enterprise | | M/s. N.P.I Construction & Engineering | | M/s. Sheikh Hayat Khan & Bros | | |
|------|--|---------------------|-----------|--------|-----------------------|-----------|---------------------------------------|-----------|-------------------------------|-----------|------------|
| | | Quantity | Rate | Unit | Amount | Rate | Amount | Rate | Amount | Rate | Amount |
| 10 | Repairing of leaking joint (External Vatta) on PRCC pipe of various diameter it i/c the cost of excavation, labour sealing gunny bags, dewatering and refilling of the excavated stuff etc. complete. 24" φ | 20.00 Nos | 10,729.00 | Each | 214,580.00 | 10,729.00 | 214,580.00 | 10,730.00 | 214,600.00 | 10,730.00 | 214,600.00 |
| | | 8.00 Nos | 18,360.00 | Each | 146,880.00 | 18,360.00 | 146,880.00 | 18,361.00 | 146,888.00 | 18,361.00 | 146,888.00 |
| 11 | Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc. complete | 7802.43 Cft | 2,760.00 | %0 Cft | 21,534.71 | 2,760.00 | 21,534.71 | 2,760.00 | 21,534.71 | 2,760.00 | 21,534.71 |
| | Say | | | | 992,058.40 | | 992,058.40 | | 993,492.21 | | 993,896.83 |
| | | | | | 992,058 | | 992,058 | | 993,492 | | 993,897 |


(Zafar Jawed)
Accounts Officer (L/K)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Jamil Akhtar)
Chief Engineer (L/K)
Member


(Abdul Rauf)
Chief Engineer (KMC)
(Convener)

NIT Sr. No. 19383

Method of Procurement: Single Stage Single Envelope.

Name of Work: P/L 160 MM POLYTHENE PIPE I/CONNECTION FROM 33" DIA LINE TO 6" DIA EXISTING LINE TO IMPROVEMENT THE WATER SUPPLY SYSTEM IN J-AREA 13000 RD KORANGI DIVISION

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 07-04-2014 instead of 4-4-2014 due to the holiday of 35th barsi of Shaheed Zulfiqar Ali Bhutto, for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

2. Three bidders submitted their bids till the deadline of submission.

- i. M/s. Zahir Enterprises
- ii. M/s. N.P.I Construction & Engineering ()
- iii. M/s. Sheikh Hayat Khan & Bros


3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


| S. No | Name of Firm | Quoted Price | Amount of Bid Security | Pay Order No. / Date |
|-------|---|----------------|------------------------|---|
| 01 | M/s. Zahir Enterprises | Rs. 992,058/- | Rs.20,000/- | P.O #0238015 Dt: 07/04/2014 Bank of Khyber P.O # 1154610 Dt: 18/03/2014 KASB Bank Adam Arcade Shaheed-e-Millat Road Br |
| 02 | M/s. N.P.I Construction & Engineering () | Rs. 993,621/- | Rs.19,000/- | P.O #0238014 Dt: 07/04/2014 Bank of Khyber Shahrae Faisal Br |
| 03 | M/S. Sheikh Hayat Khan & Bros. | Rs.1,048,984/- | Rs.19,000/- | P.O #0238016 Dt: 07/04/2014 Bank of Khyber Shahrae Faisal Br |

4. Cutting and overwriting found in all the three tenders but duly signed by the contractors.



5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the note of thanks to and from the chair.


(Zafar Jawed)
Accounts Officer (L/K)
Member / Secretary


(Jamil Akhtar)
Chief Engineer (L/K)
Member


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

(Abdul Raheem Khattar)
Chief Engineer (IPD)
Convener

BIDDERS QUALIFICATION REPORT
Rule-46(i) (a) Single Stage One Envelope Procedure

Opening Date: 07-04-2014

Name of Work: **P/L 160 MM POLYTHENE PIPE I/CONNECTION FROM 33" DIA LINE TO 6" DIA EXISTING LINE TO IMPROVEMENT THE WATER SUPPLY SYSTEM IN J-AREA 13000 RD KORANGI DIVISION**

Name of Bidder **M/s. Zahir Enterprises**


| S.No | Eligibility | Yes | No |
|------|---|-----|-----|
| 1 | Relevant experience | | |
| 2 | Turnover Statement | Yes | |
| 3 | Registration with Income Tax | Yes | |
| 4 | Registration with Sales Tax where applicable. | Yes | No. |

Name of Bidder **M/s. N.P.I Construction & Engineering**

| S.No | Eligibility | Yes | No |
|------|---|-----|-----|
| 1 | Relevant experience | | |
| 2 | Turnover Statement | | No. |
| 3 | Registration with Income Tax | | No. |
| 4 | Registration with Sales Tax where applicable. | | No. |

Name of Bidder **M/s. Sheikh Hayat Khan & Bros**

| S.No | Eligibility | Yes | No |
|------|---|-----|-----|
| 1 | Relevant experience | | |
| 2 | Turnover Statement | | No. |
| 3 | Registration with Income Tax | | No. |
| 4 | Registration with Sales Tax where applicable. | | No. |


 (Zafar Jawed)


Accounts Officer (L/K)
 Member / Secretary



(Jamil Akhtar)
 Chief Engineer (L/K)
 Member



(Saif-ul-Haque)
 Additional Director Internal
 Audit - KMC Member



(Maqsood Ahmed Shaikh)
 Superintending Engineer (KMC)
 Member



(Abdul Raheem Khattai)
 Chief Engineer (IPD)
 Convener

KARACHI WATER & SEWERAGE BOARD

ATTENDANCE SHEET OF CONTRACTORS




1. NAME OF WORK:

P/L 16mm P.P.P.P. T/C From 331090 line to 611010
 existing line to improve the water supply system
 in J-Jarea Labana Road Karachi Division

2. DATE OF OPENING & TIME: 04-04-14 (Weddays) 07:45 AM

3. ESTIMATED COST: 9,92,058/-

4. SPPRA'S SERIAL NO: 19383

| S.NO | NAME OF FIRM | NAME OF REPRESENTATIVES & DESIGNATION | SIGNATURE |
|------|-------------------------------|---------------------------------------|---|
| 1 | M/s NPI Constains Engineering | Khaleeqe Dad |  |
| 2 | M/s Sheikh Haseeb Khan | Hafiz Khan |  |
| 3 | M/s Zohia Enterprises | Zahir Khan |  |
| 4 | | | |
| 5 | | | |
| 6 | | | |
| 7 | | | |
| 8 | | | |
| 9 | | | |