

FINANCIAL REVIEW

NAME OF WORK:- RECOND: OF LINK ROAD FROM RAMLIA CHOWK RAJO NIZAMANI TO NIM LIYAR ROAD MILE 0/0-1/2

S. No.01

N.I.T No. EE/TC/G-55/80

Dated: 26-01-2018

Receipt on 12-02-2018 & Opening on 13-02-2018

Part	Item	Estimated Amount	Sch: B Amount	Rates / Percentage Quoted by Contractors					
				M/s Abdul Wahab Memon		M/s Rabbi Traders		M/s Arman Deve: & Constt: Co.	
				Percentage Rate	Amount Net	Percentage Rate	Amount Net	Percentage Rate	Amount Net
"A"	Sch: Items Road Work (i) Recond: Add: - 14% Above	13550036/- 1897005/- 15447041/-	13550036/-	13.88% Above	15430781/-	13.93% Above	15437556/-	13.97% Above	15442976/-
	Diff: Cost of Bitumen (-)	603,993	(-) 603,993/-	(-)	603,993	(-)	603,993	(-)	603,993
"B"	M/Structure Culvert	---	---	---	---	---	---	---	---
"C"	Pipe K.M/V Board/C.Board T.P Paint	---	---	---	---	---	---	---	---
	Add: Contingency L.S	23,040	---	---	---	---	---	---	---
	Add: 1% Third Party	---	---	---	---	---	---	---	---
	TOTAL	14,866,088	---	---	---	---	---	---	---
	SAY RS.	14,866,000			14,826,788		14,833,563		14,838,983

This percentage / Rate quoted by M/s Abdul Wahab Memon Govt. Contractor) are lowest among the others competitors which are reasonable and within permissible limit hence recommended for favour of approval

MIR YAR MUHAMMAD TALPUR
ASSISTANT ENGINEER
Highway Sub Division
Tando Muhammad Khan
Member of Procurement Committee

SYED HASSAN REZA SHAH
EXECUTIVE ENGINEER
Highway Division
Tando Muhammad Khan
Chairman Procurement Committee

TASNEEM RAZA ARAIN
EXECUTIVE ENGINEER
Education Works Division
Education & Literacy Department
Tando Muhammad Khan
Member of Procurement Committee