



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 03-03-2015, UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY(GA)/ PROJECT DIRECTOR CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH - CIDA, EDUCATION & LITERACY DEPARTMENT


A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA Education & Literacy Department, Government of Sindh was held on 03-03-2015 under the chairmanship of Project Director Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA in the committee room to evaluate the bids for Renovation work of GECE (W) Shah Faisal Colony Karachi.


The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 12-02-2015. (03) Tender Documents were issued accordingly (03) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 03-03-2015 in presence of the bidders/ representatives of the firms. There after the bids were technically evaluated (Annex 'A') in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of M/S Elite Commercial Enterprise may be approved for award of work for the Renovation work of GECE (W) Shah Faisal Colony Karachi.

Financial evaluation & Comparative statement of bids (annexure-B)


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman





PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


Bid Evaluation Report

1. **Name Of Procurement Agency:** *Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, Education & Literacy Department*
2. **Tender Reference No:** *PMU-CIDA/NIT/2014*
3. **Tender description/Name of work/items:** *Renovation of GECE(W) Shah Faisal*
4. **Method of Procurement:** *Single stage one envelop procedure*
5. **Tender Published:** *on web side of SPPRA*
6. **Total Bid documents Sold:** (03)
7. **Total Bids Received:** (03)
8. **Technical Bid Opening date:** 03-03-2015
9. **No. of Bid technically qualified:** (03)
10. **Bid(s) Rejected:** No
11. **Financial Bid Opening date:** 03-03-2015
12. **Bid Evaluation Report**

| S. No | Name of Firm/Bidder | Cost offered by the Bidder | Ranking in term of cost | Comparison with Estimated Cost | Reason for acceptance/rejection | Remarks |
|-------|---------------------------------|----------------------------|-------------------------|--------------------------------|---------------------------------|-------------------------------|
| 1 | M/S Elite Commercial Enterprise | Rs,980,857/= | 1 st Lowest | Within Estimated Cost | Technically Qualified | Recommended for award of work |
| 2 | M/s Akber Associate | Rs,1,031,229/= | 2 nd lowest | _____ | Technically Qualified | |
| 3 | M/S Zaheer Ahmed Khan & Com. | Rs,1,078,194/= | 3 rd lowest | _____ | Technically Qualified | |


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman



Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh

Financial Evaluation Report of Renovation of "GECE(W) Shah Faisal"

N.I.T. NO.

PMU-CIDA/NIT/2014

DATE & TIME OF ISSUE OF TENDERS
UPTO

02/03/2015 5.00 p.m.

DATE & TIME OF RETURN OF BIDS.

03/03/2015 3.30P.M.

DATE & TIME OF OPENING OF BIDS.


03/03/2015 4.00P.M.


Amount of Estimate. (TS)


0.9813 M

| S. No:- | Name of Agency. | Cost of Schedule Items. | Rate Quoted by Contractor | Amount of Premium. | Amount of Non Schedule Item. | Total Bid Amount. | Remarks. |
|---------|---------------------------------|-------------------------------|---------------------------------|-----------------------|---------------------------------------|----------------------|----------|
| 1/- | M/s Elite Commercial Enterprise | Rs 958119 | Rs 1.5% below | Rs 14372 | Rs 37110 | Rs. 980857 | |
| | Repair & Renovation | | | | | Rs. 980857 | Lowest. |
| 2/- | M/S Akber Associate | Rs 958119 | Rs At Par | 0 | Rs 73110 | Rs. 1031229 | |
| | Repair & Renovation | | | | | Rs. 1031229 | Highest. |
| 3/- | M/S Zaheer Ahmed Khan & Corn. | Rs 958119 | Rs 5% above | Rs 47905 | Rs 72170 | Rs. 1078194 | Highest. |
| | Repair & Renovation | | | | | Rs. 1078194 | |

Lowest Rates on Civil Works 1.5% below & non schedule is 37,110/- Quoted by M/S Elite Commercial Enterprise, is reasonable hence recommended for approval.


(Haji Parpid Sahito)
Project Engineer, CIDA
Secretary Procurement Committee


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director,
Chairman Procurement Committee


(Ahmed Ali Shah)
XEN, Provincial Buildings #2 Karachi,
Work & Service Department
Member Procurement Committee



Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh
Financial Evaluation Report of Renovation of "GECE(W) Shah Faisal"

N.I.T. NO. PMU-CIDA/NIT/2014

Amount of Estimate T.S: 0.9813 M


| S. # | | Engineer's Estimate | | | Premium Quoted by Bidder | | | Total Cost |
|------|---------------------------------------|---------------------|---------------|------------|--------------------------|--------------|---------------|------------|
| | | Schedule B Cost | Carriage Cost | Total Cost | Schedule B Cost | Premium Cost | | |
| | | | | | | | | |
| | | 1 | 2 | 3=1+2 | 4 | 5 | 6= 4+5 | |
| 1 | Part A Civil Work (Schedule Items) | 917326 | - | 917326 | 958119 | 14372 | 1.5% below | 943747 |
| 2 | Part B non-schedule | 64019 | - | 64019 | 37110 | 0 | | 37110 |
| | Total: | | | 981345 | | | | 980857 |

The amount Quoted by bidder is with in Technical Sanction


(Haji Parpoo Sahito)

Project Engineer, CIDA

Secretary Procurement Committee


(Rehan Iqbal Baloch)

(Rehan Iqbal Baloch)

Additional Secretary (G)/ Project Director, SETTP-CIDA

Chairman Procurement Committee


(Ahmed Ali Shah)


XEN, Provincial Buildings #2 Karachi,
Works & Services Department


Member Procurement Committee




**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh
Technical Evaluation Report of "Renovation of GECE (Women), Shah Faisal Colony, Karachi"**

| S.# | Description | M/s Elite Commercial Enterprise | M/s Zaheer Ahmed Khan & Company | M/s Akbar Associates |
|-----|--|---------------------------------|---------------------------------|----------------------|
| 1 | Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of Tender amount of each work. | Yes | Yes | Yes |
| 2 | Registration with Sindh Revenue Board. | Yes | Yes | Yes |
| 3 | Bio Data of Engineers and Technical staff working with the firm. | Yes | Yes | Yes |
| 4 | Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works. | Yes | Yes | Yes |
| 5 | List of work in progress indicating cost of each work and copy and letter of award of work. | Yes | Yes | Yes |
| 6 | Turnover of at least last three years. | Yes | Yes | Yes |
| 7 | List of Machinery and equipments available with documentary evidence of its ownership, Certificate of Bank showing credit worthiness alongwith bank statement. | Yes | Yes | Yes |
| 8 | Registration with Income Tax Department (NTN Certificates) and copy of CNIC. | Yes | Yes | Yes |
| 9 | Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department. | Yes | Yes | Yes |
| 10 | Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency. | Yes | Yes | Yes |
| 11 | Affidavit to the effect that all documents/ particulars/ information furnished, are true & correct | Yes | Yes | Yes |


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/Secretary


(Ahmed Ali Shah) XEN,
Provincial Buildings # 2 Karachi
Works & Services Department
Member


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETIP-CIDA
Chairman



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 03-03-2015, UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY(GA)/ PROJECT DIRECTOR CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH - CIDA, EDUCATION& LITERACY DEPARTMENT


A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA Education & Literacy Department, Government of Sindh was held on 03-03-2015 under the chairmanship of Project Director Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA in the committee room to evaluate the bids for Renovation work of GECE(M) Qasimabad.


The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 12-02-2015. (03) Tender Documents were issued accordingly (03) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 03-03-2015 in presence of the bidders/ representatives of the firms. There after the bids were technically evaluated (Annex 'A') in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of M/S Elite Commercial Enterprise may be approved for award of work for the Renovation work of GECE(M) Qasimabad.

Financial evaluation& Comparative statement of bids (annexure-B)


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehaniqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman




PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


Bid Evaluation Report

1. **Name Of Procurement Agency:** *Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, Education & Literacy Department*
2. **Tender Reference No:** *PMU-CIDA/NIT/2014*
3. **Tender description/Name of work/items:** *Renovation of GECE(M) Qasimabad*
4. **Method of Procurement:** *Single stage one envelop procedure*
5. **Tender Published:** *on web side of SPPRA*
6. **Total Bid documents Sold:** (03)
7. **Total Bids Received:** (03)
8. **Technical Bid Opening date:** 03-03-2015
9. **No. of Bid technically qualified:** (03)
10. **Bid(s) Rejected:** No
11. **Financial Bid Opening date:** 03-03-2015
12. **Bid Evaluation Report**

| S. No | Name of Firm/Bidder | Cost offered by the Bidder | Ranking in term of cost | Comparison with Estimated Cost | Reason for acceptance/rejection | Remarks |
|-------|---------------------------------|----------------------------|-------------------------|--------------------------------|---------------------------------|-------------------------------|
| 1 | M/S Elite Commercial Enterprise | Rs,987,220/= | 1 st Lowest | Within Estimated Cost | Technically Qualified | Recommended for award of work |
| 2 | M/s Akber Associate | Rs,1,009,728/= | 2 nd lowest | _____ | Technically Qualified | |
| 3 | M/S Zaheer Ahmed Khan & Com. | Rs,1,017,440/= | 3 rd lowest | _____ | Technically Qualified | |


(Haji Parpia Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman



Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh

Education & Literacy Department, Government of Sindh

Financial Evaluation Report of Renovation of Govt. Elementary College (M), Qasimabad, Karachi

N.I.T. NO.

PMU-CIDA/NIT/2014

DATE & TIME OF ISSUE OF

5.00 p.m.

TENDERS UP TO

02/03/2015

DATE & TIME OF RETURN OF BIDS

3.30 P.M.

03/03/2015

DATE & TIME OF OPENING OF

4.00 P.M.

03/03/2015

BIDS.

Amount of Estimate. (TS)

0.990 M

| S. No. | Name of Agency. | Cost of Schedule | Rate Quoted by Contractor | Amount of Premium. | Amount of Non Schedule | Total Bid Amount. | Remarks. |
|--------|--|------------------|---------------------------|--------------------|------------------------|-------------------|----------|
| 1/- | M/S Elite Commercial Enterprise Repair & Renovation | Rs 831400 | Rs At Par | 0 | Rs 155820 | Rs. 987220 | |
| 2/- | M/S Akber Associate Repair & Renovation | Rs 831400 | Rs 2% Above | 16628 | Rs 161700 | Rs. 987220 | Lowest. |
| 3/- | M/S Zaheer Ahmed Khan & Com. Repair & Renovation | Rs 831400 | Rs 10 % above | 83140 | Rs 102900 | Rs. 1009728 | Highest. |
| | | | | | | Rs. 1017440 | |
| | | | | | | Rs. 1017440 | Highest. |

Lowest Rates on Civil Works Part A is At Par & non schedule is 155820/= Quoted by M/S Elite Commercial Enterprise, is reasonable hence recommended for approval.

(Haji Parpio Sahito)

Project Engineer, CIDA

Secretary Procurement Committee

(Ahmed Rifi Shah)

XEN, Provincial Buildings #2
Karachi, Work & Service
Member Procurement Committee

(Rehan Iqbal Baloch)

Additional Secretary (G)/ Project Director,

SETTP-CIDA

Chairman Procurement Committee



Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh


Financial Evaluation Report of Renovation of GCE F.B.Area, Karachi

N.I.T. N PMU-CIDA/NIT/2014

Amount of Estimate T.S: 0.990 M

| Amount of Estimate T.S: 0.990 M | | | | | | | | |
|---------------------------------|------------------------------------|---------------------|---------------|------------|--------------------------|--------------|--------|------------|
| S. # | | Engineer's Estimate | | | Premium Quoted by Bidder | | | Total Cost |
| | | Schedule B Cost | Carriage Cost | Total Cost | Schedule B Cost | Premium Cost | | |
| | | | | | | | | |
| | | 1 | 2 | 3=1+2 | 4 | 5 | | 6= 4+5 |
| 1 | Part A Civil Work (Schedule Items) | 827865 | 0 | 827865 | 831400 | 0 | At Par | 831400 |
| 3 | Part B non-schedule | 161700 | 0 | 161700 | 155820 | 0 | 0 | 155820 |
| | Total: | | | 989565 | | | | 987220 |

The amount Quoted by bidder is with in Technical Sanction


(Haji Parpio Sahito)

Project Engineer, CIDA

Secretary Procurement Committee


(Rehman Iqbal Baloch)

Additional Secretary (G) Project Director, SETTP-CIDA
Chairman Procurement Committee


(Ahmed Ali Shah)

XEN, Provincial Buildings #2 Karachi,
Works & Services Department

Member Procurement Committee



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Technical Evaluation Report of "Renovation of GECE (Men), Qasimabad, Karachi"

| S# | Description | M/s Elite Commercial Enterprise | M/s Zaheer Ahmed Khan & Company | M/s Akbar Associates |
|----|--|---------------------------------|---------------------------------|----------------------|
| 1 | Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of Tender amount of each work. | Yes | Yes | Yes |
| 2 | Registration with Sindh Revenue Board. | Yes | Yes | Yes |
| 3 | Bio Data of Engineers and Technical staff working with the firm. | Yes | Yes | Yes |
| 4 | Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works. | Yes | Yes | Yes |
| 5 | List of work in progress indicating cost of each work and copy and letter of award of work. | Yes | Yes | Yes |
| 6 | Turnover of at least last three years. | Yes | Yes | Yes |
| 7 | List of Machinery and equipments available with documentary evidence of its ownership. Certificate of Bank showing credit worthiness alongwith bank statement. | Yes | Yes | Yes |
| 8 | Registration with Income Tax Department (NTN Certificates) and copy of CNIC. | Yes | Yes | Yes |
| 9 | Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department | Yes | Yes | Yes |
| 10 | Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency. | Yes | Yes | Yes |
| 11 | Affidavit to the effect that all documents/ particulars/ information furnished, are true & correct | Yes | Yes | Yes |

(Signature)
(Haji Parpio Sahito)
Project Engineer, CIDA
Member/Secretary

(Signature)
(Ahmed Ali Shah) XEN,
Provincial Buildings # 2 Karachi
Works & Services Department
Member

(Signature)
(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman

C:\Users\Jaquie\Downloads\Bids Meeting (C.W)12 works\Atndnc\Q'atell



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 03-03-2015, UNDER THE
CHAIRMANSHIP OF ADDITIONAL SECRETARY(GA)/ PROJECT DIRECTOR CAPACITY BUILDING OF
TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH -
CIDA, EDUCATION& LITERACY DEPARTMENT


A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA Education & Literacy Department, Government of Sindh was held on 03-03-2015 under the chairmanship of Project Director Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA in the committee room to evaluate the bids for Renovation work of DETRC Thatta.


The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 12-02-2015. (03) Tender Documents were issued accordingly (03) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 03-03-2015 in presence of the bidders/ representatives of the firms. There after the bids were technically evaluated (Annex 'A') in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of M/S Lala Enterprises may be approved for award of work for the Renovation work of DETRC Thatta.

Financial evaluation& Comparative statement of bids (annexure-B)


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman




PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


Bid Evaluation Report


1. **Name Of Procurement Agency:** *Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, Education & Literacy Department*
2. **Tender Reference No:** *PMU-CIDA/NIT/2014*
3. **Tender description/Name of work/items:** *Renovation of DETRC Thatta*
4. **Method of Procurement:** *Single stage one envelop procedure*
5. **Tender Published:** *on web side of SPPRA*
6. **Total Bid documents Sold:** *(03)*
7. **Total Bids Received:** *(03)*
8. **Technical Bid Opening date:** *03-03-2015*
9. **No. of Bid technically qualified:** *(03)*
10. **Bid(s) Rejected:** *No*
11. **Financial Bid Opening date:** *03-03-2015*

12. Bid Evaluation Report

| S. N O | Name of Firm/Bidder | Cost offered by the Bidder | Ranking in term of cost | Comparison with Estimated Cost | Reason for acceptance/rejection | Remarks |
|--------|------------------------------|----------------------------|-------------------------|--------------------------------|---------------------------------|-------------------------------|
| 1 | M/S Lala Enterprises | Rs,926,855/= | 1 st Lowest | Within Estimated Cost | Technically Qualified | Recommended for award of work |
| 2 | M/s Al-Asad Traders, Karachi | Rs,1,040,853/= | 2 nd lowest | _____ | Technically Qualified | |
| 3 | M/s Akber Associate | Rs,1,040,853/= | 3 rd lowest | _____ | Technically Qualified | |


(Haji Parpia Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh
Financial Evaluation Report of Renovation of DETRC, Thatta**

PMU-CIDA/NIT/2014

N.I.T. NO.

DATE & TIME OF ISSUE OF TENDERS

02/03/2015

5.00 p.m.

UPTO

DATE & TIME OF RETURN OF BIDS.

03/03/2015

3.30P.M.

DATE & TIME OF OPENING OF BIDS.

03/03/2015

4.00P.M.

Amount of Estimate.(TS) 0.9303 M

| S. No:- | Name of Agency. | Cost of Schedule Items. | Rate Quoted by | Amount of Premium. | Amount of Non Schedule | Total Bid Amount. | Remarks. |
|---------|--|-------------------------|----------------|--------------------|------------------------|-------------------|----------|
| 1/- | M/s Lala Enterprises | Rs | Rs 991289 | Rs 64434 | 0 | Rs. 926855 | Lowest. |
| 2/- | Repair & Renovation M/s Al-Asad Traders, Karachi | Rs | Rs 991289 | Rs 49564 | 0 | Rs. 1040853 | Highest. |
| 3/- | Repair & Renovation M/s Akber Associate | Rs | Rs 991289 | Rs 49564 | 0 | Rs. 1040853 | Highest. |
| | Repair & Renovation | | | | | Rs. 1040853 | |

Lowest Rates on Civil Works Rs.6.5% below Quoted by M/S Lala Enterprises, is reasonable hence recommended for approval.

(Signature)
(Haji Parpio Sahito)
Project Engineer, CIDA

Secretary Procurement Committee

(Signature)
(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project
Director,
SETTP-CIDA

Chairman Procurement Committee

(Signature)
(Ahmed Khan Shah)
XEN, Provincial Buildings #2 Karachi,
Work & Service Department
Member Procurement Committee

Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh

Financial Evaluation Report of Renovation of DETRC, Thatta

N.I.T. NO. PMU-CIDA/NIT/2014

0.9303 Million

Amount of Estimate T.S:

| S. # | | Engineer's Estimate | | | Premium Quoted by Bidder | | Total Cost |
|------|---------------------------------------|---------------------|---------------|------------|--------------------------|--------------|------------|
| | | Schedule B Cost | Carriage Cost | Total Cost | Schedule B Cost | Premium Cost | |
| 1 | Part A Civil Work (Schedule Items) | 930317 | 2 | 930317 | 4 | 5 | 6= 4+5 |
| 2 | Part B non-schedule | 0 | - | 0 | 991289 | 64,434.00 | 926855 |
| | Total: | | | 930317 | 0 | - | 0 |
| | | | | | | | 926855 |

The amount Quoted by bidder is with in Technical Sanction

(Signature)
(Haji Parpio Sahito)
Project Engineer, CIDA

Secretary Procurement Committee

(Signature)
(Ahmed Ali Shah)
XEN, Provincial Buildings #2 Karachi, Works & Services
Department

Member Procurement Committee

(Signature)
(Rehan Iqbal Baloch)


Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman Procurement Committee




**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Technical Evaluation Report of "Renovation of DETRC, Thatta"

| S.# | Description | M/s Al-Asad Traders | M/s Akber Associate | M/s Lala Enterprises |
|-----|--|---------------------|---------------------|----------------------|
| 1 | Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of Tender amount of each work. | Yes | Yes | Yes |
| 2 | Registration with Sindh Revenue Board. | Yes | Yes | Yes |
| 3 | Bio Data of Engineers and Technical staff working with the firm. | Yes | Yes | Yes |
| 4 | Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works. | Yes | Yes | Yes |
| 5 | List of work in progress indicating cost of each work and copy and letter of award of work. | Yes | Yes | Yes |
| 6 | Turnover of at least last three years. | Yes | Yes | Yes |
| 7 | List of Machinery and equipments available with documentary evidence of its ownership. Certificate of Bank showing credit worthiness alongwith bank statement. | Yes | Yes | Yes |
| 8 | Registration with Income Tax Department (NTN Certificates) and copy of CNIC. | Yes | Yes | Yes |
| 9 | Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department. | Yes | Yes | Yes |
| 10 | Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency. | Yes | Yes | Yes |
| 11 | Affidavit to the effect that all documents/ particulars/ information furnished, are true & correct. | Yes | Yes | Yes |


(Hajji Parpoo Sahito)
Project Engineer, CIDA
Member/Secretary


(Ahmed Ali Shah) XEN,
Provincial Buildings # 2 Karachi
Works & Services Department
Member


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman

D:\Accounts\Ph-2\ICIDA\Bids Meeting (C.W)\12 works\ETRC Thatta



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 03-03-2015, UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY(GA)/ PROJECT DIRECTOR CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH - CIDA, EDUCATION & LITERACY DEPARTMENT


A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA Education & Literacy Department, Government of Sindh was held on 03-03-2015 under the chairmanship of Project Director Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA in the committee room to evaluate the bids for Providing External Drainage Work of GECE(w) Hyderabad.


The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 12-02-2015. (03) Tender Documents were issued accordingly (03) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 03-03-2015 in presence of the bidders/ representatives of the firms. There after the bids were technically evaluated (Annex 'A') in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of M/S Al-Asad Traders Karachi may be approved for award of work for the Providing External Drainage Work of GECE(w) Hyderabad.

Financial evaluation & Comparative statement of bids (annexure-B)


(Haji Parpid Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman





PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


Bid Evaluation Report

1. **Name Of Procurement Agency:** *Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, Education & Literacy Department*
2. **Tender Reference No:** *PMU-CIDA/NIT/2014*
3. **Tender description/Name of work/items:** *Providing External Drainage of GECE(W)Hyderabad*
4. **Method of Procurement:** *Single stage one envelop procedure*
5. **Tender Published:** *on web side of SPPRA*
6. **Total Bid documents Sold:** (03)
7. **Total Bids Received:** (03)
8. **Technical Bid Opening date:** 03-03-2015
9. **No. of Bid technically qualified:** (03)
10. **Bid(s) Rejected:** No
11. **Financial Bid Opening date:** 03-03-2015
12. **Bid Evaluation Report**

| S. N O | Name of Firm/Bidder | Cost offered by the Bidder | Ranking in term of cost | Comparison with Estimated Cost | Reason for acceptance/rejection | Remarks |
|--------|------------------------------|----------------------------|-------------------------|--------------------------------|---------------------------------|-------------------------------|
| 1 | M/s Al-Asad Traders, Karachi | Rs, 990,449/= | 1 st Lowest | Within Estimated Cost | Technically Qualified | Recommended for award of work |
| 2 | M/S Naseer Brothers | Rs, 1,039,971/= | 2 nd lowest | ————— | Technically Qualified | |
| 3 | M/S Gulraiz Construction Co. | Rs, 1,139,016/= | 3 rd lowest | ————— | Technically Qualified | |


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh
Financial Evaluation Report of Providing External Drainage System of GECE(W) Hyderabad**

N.I.T. NO PMU-CIDA/NIT/2014

DATE & TIME OF ISSUE OF TENDERS 02/03/2015 5.00 p.m.

UPTO

DATE & TIME OF RETURN OF BIDS 03/03/2015 3.30P.M.

DATE & TIME OF OPENING OF BIDS 03/03/2015 4.00P.M.

BIDS.

Amount of Estimate.(TS) 1.0309 M

| S. No:- | Name of Agency. | Cost of Schedule Items. | Rate Quoted by | Amount of Premium. | Amount of Non Schedule | Total Bid Amount. | Remarks. |
|---------|------------------------------|-------------------------|----------------|--------------------|------------------------|-------------------|----------|
| 1/- | M/S Al-Asad Traders, Karachi | Rs 990449 | Rs At Par | Rs 0 | 0 | Rs. 990449 | |
| | Repair & Renovation | | | | | Rs. 990449 | Lowest. |
| 2/- | M/S Naseer Brothers | Rs 990449 | Rs 5% above | Rs 49522 | 0 | Rs. 1039971 | |
| | Repair & Renovation | | | | | Rs. 1039971 | Highest. |
| 3/- | M/S Gulraiz Construction Co. | Rs 990449 | Rs 15% above | Rs 148567 | 0 | Rs. 1139016 | Highest. |
| | Repair & Renovation | | | | | Rs. 1139016 | |

Lowest Rates on schedule items **At Par** Quoted by M/S Al-Asad Traders, Karachi, is reasonable hence recommended for approval.

(Signature)
(Haji Parpio Sahito)
Project Engineer, CIDA

(Signature)
(Ahmed Ali Shah)
XEN, Provincial Buildings #2 Karachi,
Work & Service Department

Member Procurement Committee

Secretary Procurement Committee

(Signature)
(Rehan Iqbal Baloch)
Additional Secretary (G) Project
Director,
SETTP-CIDA

(Chairman Procurement Committee



Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh

Financial Evaluation Report of Providing External Drainage System of GECE(W) Hyderabad

PMU-CIDA/NIT/2014


N.I.T. NO.


Amount of Estimate. (TS)

1.0309 M

| S. No:- | | Engineer's Estimate | | | Premium Quoted by Bidder | | Total Cost 6= 4+5 |
|---------|-------------------------|---------------------|---------------|------------------|--------------------------|----------------|-------------------|
| | | Schedule B Cost I | Carriage Cost | Total Cost 3=1+2 | Schedule B Cost 4 | Premium Cost 5 | |
| 1/- | Part A (Schedule Items) | 1030872 | 0 | 1030872 | 990449 | 0 | 990449 |
| | Total | | | 1030872 | | | 990449 |


The amount Quoted by bidder is with in Technical Sanction


(Hajji Parpio Sahito)
Project Engineer, CIDA


(Ahmed Ali Shah)
XEN, Provincial Buildings #2 Karachi, Work
& Service Department

Secretary Procurement Committee

Member Procurement Committee


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director,
SETTP-CIDA


Chairman Procurement Committee





**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Technical Evaluation Report of "External Drainage System of GECE (Women), Hyderabad"

| S.# | Description | M/s Naseer Brothers | M/s Al-Asad Traders | M/s Gulraiz Construction Company |
|-----|--|---------------------|---------------------|----------------------------------|
| 1 | Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of Tender amount of each work. | Yes | Yes | Yes |
| 2 | Registration with Sindh Revenue Board. | Yes | Yes | Yes |
| 3 | Bio Data of Engineers and Technical staff working with the firm. | Yes | Yes | Yes |
| 4 | Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works. | Yes | Yes | Yes |
| 5 | List of work in progress indicating cost of each work and copy and letter of award of work. | Yes | Yes | Yes |
| 6 | Turnover of at least last three years. | Yes | Yes | Yes |
| 7 | List of Machinery and equipments available with documentary evidence of its ownership. Certificate of Bank showing credit worthiness alongwith bank statement. | Yes | Yes | Yes |
| 8 | Registration with Income Tax Department (NTN Certificates) and copy of CNIC. | Yes | Yes | Yes |
| 9 | Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department. | Yes | Yes | Yes |
| 10 | Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency. | Yes | Yes | Yes |
| 11 | Affidavit to the effect that all documentary particulars/ information furnished, are true & correct. | Yes | Yes | Yes |


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/Secretary


(Ahmed Ali Shah) XEN,
Provincial Buildings # 2 Karachi
Works & Services Department
Member


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 03-03-2015, UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY(GA)/ PROJECT DIRECTOR CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH - CIDA, EDUCATION& LITERACY DEPARTMENT


A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA Education & Literacy Department, Government of Sindh was held on 03-03-2015 under the chairmanship of Project Director Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA in the committee room to evaluate the bids for Renovation work of (Lav. Block) of PMU Office SETTP CIDA Karachi.


The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 12-02-2015. (03) Tender Documents were issued accordingly (03) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 03-03-2015 in presence of the bidders/ representatives of the firms. There after the bids were technically evaluated (Annex 'A') in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of M/S Al-Asad Traders, Karachi may be approved for award of work for the Renovation work of Renovation work of (Lav. Block) of PMU Office SETTP CIDA Karachi.

Financial evaluation& Comparative statement of bids (annexure-B)


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman





PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


Bid Evaluation Report

1. **Name Of Procurement Agency:** Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, Education & Literacy Department
2. **Tender Reference No:** PMU-CIDA/NIT/2014
3. **Tender description/Name of work/items:** Renovation of (Lav. Block) PMU Office SETTP-CIDA Karachi
4. **Method of Procurement:** Single stage one envelop procedure
5. **Tender Published:** on web side of SPPRA
6. **Total Bid documents Sold:** (03)
7. **Total Bids Received:** (03)
8. **Technical Bid Opening date:** 03-03-2015
9. **No. of Bid technically qualified:** (03)
10. **Bid(s) Rejected:** No
11. **Financial Bid Opening date:** 03-03-2015
12. **Bid Evaluation Report**

| S. No | Name of Firm/Bidder | Cost offered by the Bidder | Ranking in term of cost | Comparison with Estimated Cost | Reason for acceptance/rejection | Remarks |
|-------|------------------------------|----------------------------|-------------------------|--------------------------------|---------------------------------|-------------------------------|
| 1 | M/s Al-Asad Traders, Karachi | Rs.926,439/= | 1 st Lowest | Within Estimated Cost | Technically Qualified | Recommended for award of work |
| 2 | M/S Lala Enterprises | Rs. 977,211/= | 2 nd lowest | _____ | Technically Qualified | |
| 3 | M/s Akber Associate | Rs.994,025/= | 3 rd lowest | _____ | Technically Qualified | |


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman



Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh

Financial Evaluation Report of Renovation of (Lav. Block) PMU office SETTP CIDA Karachi
N.I.T. NO. PMU-CIDA/NIT/2014

| | | Amount of Estimate. (TS) | | 0.9284 Million | |
|------|-------------------|--------------------------|---------------|----------------|------------|
| S. # | | Engineer's Estimate | | | Total Cost |
| | | Schedule B Cost | Carriage Cost | Total Cost | |
| 1/- | Part A | 523762 | 0 | 523762 | 523762 |
| | Non-Schedule Item | | | | |
| 2/- | Part B | 377105 | 0 | 377105 | 377105 |
| | Schedule Item | | | | |
| 3/- | Part C | 27535 | 0 | 27535 | 27535 |
| | | | | | |
| | | | | 928402 | 928402 |

The amount Quoted by bidder is within Technical Sanction

(Signature)
(Haji Parpio Sahito)

Project Engineer, CIDA

Secretary Procurement Committee

(Signature)
(Ahmed Ali Shah)

XEN, Provincial Buildings #2 Karachi, Work & Service
Department

Member Procurement Committee

(Signature)

(Rehan Iqbal Baloch)

Additional Secretary (G)/ Project Director,
Chairman Procurement Committee



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Financial Evaluation Report of Renovation of (Lav. Block) PMU office SETTP CIDA Karachi

N.L.T. NO. PMU-CIDA/NIT/2014

DATE & TIME OF ISSUE OF TENDERS UP TO 02/03/2015 5.00 p.m.

DATE & TIME OF RETURN OF BIDS. 03/03/2015 3.30 P.M.

DATE & TIME OF OPENING OF BIDS. 03/03/2015 4.00 P.M.

Amount of Estimate. (TS) 0.9284 Million

| S. No:- | Name of Agency. | Cost of Schedule Items. | | | Rate Quoted by Contractor | | | Amount of Premium. | | Amount of Non Schedule Item. | Total Bid Amount. | Remarks. |
|---------|---|-------------------------|--------|--------|---------------------------|-------------|--------|--------------------|--------|------------------------------|-------------------|----------|
| | | Part A | Part B | Part C | Part A | Part B | Part C | Part A | Part B | | | |
| 1/- | M/S Al-Asad Traders, Karachi | Rs 596521 | Rs | 26224 | Rs 1.5% below | Rs At Par | Rs | 8948 | Rs 0 | 312642 | Rs. 926439 | Lowest. |
| 2/- | Repair & Renovation M/S Lala Enterprises | Rs 596521 | Rs | 26224 | Rs At Par | Rs 1% above | Rs | 0 | Rs 262 | 354204 | Rs. 977211 | Highest. |
| 3/- | Repair & Renovation M/S Albee Associates | Rs 596521 | Rs | 26224 | Rs At Par | Rs At Par | Rs | 0 | Rs 0 | 371280 | Rs. 994025 | Highest. |
| | Repair & Renovation | | | | | | | | | | Rs. 994025 | Highest. |

Lowest Rates on schedule items Rs. 1.5% below (part A) & At Par (PartC) & Non-Schedule Items Amounting to Rs. 312,642/-, Quoted by M/S Al-Asad Traders, Karachi, is reasonable hence recommended for approval.

(Signature)
(Haji Purolo Sahito)
Project Engineer, CIDA

Secretary Procurement Committee

(Signature)
(Rehan Iqbal Baloch)
Additional Secretary (G) Project Director,
SETTP-CIDA

Chairman Procurement Committee


(Signature)
(Ahmed Ali Shah)
XEN, Provincial Buildings #2 Karachi,
Work & Service Department
Member Procurement Committee





**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Technical Evaluation Report of "Renovation of Lavatory Block of PMU-CIDA"

| S # | Description | M/s Al-Asad Traders | M/s Lala Enterprises | M/s Akbar Associates |
|-----|--|---------------------|----------------------|----------------------|
| 1 | Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of Tender amount of each work. | Yes | Yes | Yes |
| 2 | Registration with Sindh Revenue Board. | Yes | Yes | Yes |
| 3 | Bio Data of Engineers and Technical staff working with the firm. | Yes | Yes | Yes |
| 4 | Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works. | Yes | Yes | Yes |
| 5 | List of work in progress indicating cost of each work and copy and letter of award of work. | Yes | Yes | Yes |
| 6 | Turnover of at least last three years. | Yes | Yes | Yes |
| 7 | List of Machinery and equipments available with documentary evidence of its ownership, Certificate of Bank showing credit worthiness alongwith bank statement. | Yes | Yes | Yes |
| 8 | Registration with Income Tax Department (NTN Certificates) and copy of CNIC. | Yes | Yes | Yes |
| 9 | Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department. | Yes | Yes | Yes |
| 10 | Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency. | Yes | Yes | Yes |
| 11 | Affidavit to the effect that all documents/ particulars/ information furnished, are true & correct. | Yes | Yes | Yes |


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/Secretary


(Ahmed Ali Shah) XEN,
Provincial Buildings # 2 Karachi
Works & Services Department
Member


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 03-03-2015, UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY(GA)/ PROJECT DIRECTOR CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH - CIDA, EDUCATION & LITERACY DEPARTMENT


A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA Education & Literacy Department, Government of Sindh was held on 03-03-2015 under the chairmanship of Project Director Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA in the committee room to evaluate the bids for Renovation work of GCE Jamia Millia Malir Karachi.


The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 12-02-2015. (03) Tender Documents were issued accordingly (03) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 03-03-2015 in presence of the bidders/ representatives of the firms. There after the bids were technically evaluated (Annex 'A') in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of M/S Umair & Zubair Construction Co. may be approved for award of work for the Renovation work of GCE Jamia Millia Malir Karachi..

Financial evaluation & Comparative statement of bids (annexure-B)


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman




PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


Bid Evaluation Report


1. **Name Of Procurement Agency:** *Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, Education & Literacy Department*
2. **Tender Reference No:** *PMU-CIDA/NIT/2014*
3. **Tender description/Name of work/items:** *Renovation of GEC Jamia Millia Malir*
4. **Method of Procurement:** *Single stage one envelop procedure*
5. **Tender Published:** *on web side of SPPRA*
6. **Total Bid documents Sold:** (03)
7. **Total Bids Received:** (03)
8. **Technical Bid Opening date:** 03-03-2015
9. **No. of Bid technically qualified:** (03)
10. **Bid(s) Rejected:** No
11. **Financial Bid Opening date:** 03-03-2015

12. Bid Evaluation Report

| S.No | Name of Firm/Bidder | Cost offered by the Bidder | Ranking in term of cost | Comparison with Estimated Cost | Reason for acceptance/rejection | Remarks |
|------|-------------------------------------|----------------------------|-------------------------|--------------------------------|---------------------------------|-------------------------------|
| 1 | M/S Umair & Zubair Construction Co. | Rs,999,251/= | 1 st Lowest | Within Estimated Cost | Technically Qualified | Recommended for award of work |
| 2 | M/S Naseer Brothers | Rs,1,119,161/= | 2 nd lowest | _____ | Technically Qualified | |
| 3 | M/S Gulraiz Construction Co. | Rs,1,139,146/= | 3 rd lowest | _____ | Technically Qualified | |


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman




Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh
Financial Evaluation Report of "GEC Jamia Millia Malir"

N.I.T. NO. PMU-CIDA/NIT/2014

Amount of Estimate T.S: 1,0006 M

| S. # | | Engineer's Estimate | | | Premium Quoted by Bidder | | Total Cost |
|------|---------------------------------------|---------------------|---------------|------------|--------------------------|--------------|------------------|
| | | Schedule B Cost | Carriage Cost | Total Cost | Schedule B Cost | Premium Cost | |
| | | 1 | 2 | 3=1+2 | 4 | 5 | |
| 1 | Part A Civil Work (Schedule Items) | 1000629 | - | 1000629 | 999251 | 0 | At par 999251 |
| 2 | Part B non-schedule | 0 | - | 0 | | 0 | 0 |
| | Total: | | | 1000629 | | | 999251 |

The amount Quoted by bidder is with in Technical Sanction



(Haji Parpio Sahito)

Project Engineer, CIDA

Secretary Procurement Committee


(Ahmed Ali Shah)

XEN, Provincial Buildings #2 Karachi,
Works & Services Department
Member Procurement Committee


(Rehan Iqbal Baloch)

Additional Secretary (G)/ Project Director, SETTP-CIDA

Chairman Procurement Committee



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Financial Evaluation Report of Renovation of "GEC Jamia Millia Malir"

N.I.T. NO. PMU-CIDA/NIT/2014

DATE & TIME OF ISSUE OF TENDERS UPTO 02/03/2015 5.00 p.m.
DATE & TIME OF RETURN OF BIDS. 03/03/2015 3.30P.M.
DATE & TIME OF OPENING OF BIDS. 03/03/2015 4.00P.M.

Amount of Estimate. (TS) 1.0006 M

| S. No.:- | Name of Agency. | Cost of Schedule Items. | | Rate Quoted by Contractor | | Amount of Premium. | | Amount of Non Schedule Item. | | Total Bid Amount. | | Remarks. |
|----------|--|-------------------------|--|---------------------------|-----------|--------------------|--------|------------------------------|---|-------------------|---------|----------|
| | | Rs | | Rs | | Rs | | Rs | | Rs. | | |
| 1 | M/S Umair & Zubair Construction Co. Repair & Renovation | | | | At Par | | 0 | | 0 | | 999251 | |
| 2 | M/S Naseer Brothers Repair & Renovation | | | | 12% above | | 119910 | | 0 | | 1119161 | Lowest. |
| 3 | M/S Gulraiz Construction Co. Repair & Renovation | | | | 14% above | | 139895 | | 0 | | 1139146 | Highest. |
| | | | | | | | | | | | 1139146 | Highest. |

Lowest Rates on Civil Works at par Quoted by M/S Umair & Zubair Construction Co, is reasonable hence recommended for approval.

(Haji Parpio Sahito)
Project Engineer, CIDA
Secretary Procurement Committee

(Ahmed Ali Shah)
XEN, Provincial Buildings
Member Procurement Committee

(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director,
SETTP-CIDA
Chairman Procurement Committee



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Technical Evaluation Report of "Renovation of GCE, Jamia Millia Malir Karachi"

| S.# | Description | M/s Naseer Brothers | M/s Umair & Zubair Construction Company | M/s Gulraiz Construction Company |
|-----|--|---------------------|---|----------------------------------|
| 1 | Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of Tender amount of each work. | Yes | Yes | Yes |
| 2 | Registration with Sindh Revenue Board. | Yes | Yes | Yes |
| 3 | Bio Data of Engineers and Technical staff working with the firm. | Yes | Yes | Yes |
| 4 | Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works. | Yes | Yes | Yes |
| 5 | List of work in progress indicating cost of each work and copy and letter of award of work. | Yes | Yes | Yes |
| 6 | Turnover of at least last three years. | Yes | Yes | Yes |
| 7 | List of Machinery and equipments available with documentary evidence of its ownership, Certificate of Bank showing credit worthiness alongwith bank statement. | Yes | Yes | Yes |
| 8 | Registration with Income Tax Department (NTN Certificates) and copy of CNIC. | Yes | Yes | Yes |
| 9 | Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department. | Yes | Yes | Yes |
| 10 | Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency. | Yes | Yes | Yes |
| 11 | Affidavit to the effect that all documents/ particulars/ information furnished, are true & correct | Yes | Yes | Yes |

(Signature)
(Haji Parpio Sahito)
Project Engineer, CIDA
Member/Secretary

(Signature)
(Ahmed Ali Shan) XEN,
Provincial Buildings # 2 Karachi
Works & Services Department
Member

(Signature)
(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman

D:\Accounts\Ph-2\ICIDA\Bids Meeting (C.W)\12 works\Amdnc\Jam Millia



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 03-03-2015, UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY(GA)/ PROJECT DIRECTOR CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH - CIDA, EDUCATION & LITERACY DEPARTMENT


A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA Education & Literacy Department, Government of Sindh was held on 03-03-2015 under the chairmanship of Project Director Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA in the committee room to evaluate the bids for Renovation work of Staff Quarters of GECE(W) Hussainabad.


The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 12-02-2015. (03) Tender Documents were issued accordingly (03) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 03-03-2015 in presence of the bidders/ representatives of the firms. There after the bids were technically evaluated (Annex 'A') in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of M/S Al-Asad Traders, Karachi may be approved for award of work for the Renovation work of Staff Quarters of GECE(W) Hussainabad.

Financial evaluation & Comparative statement of bids (annexure-B)


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman




PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


Bid Evaluation Report

1. **Name Of Procurement Agency:** *Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, Education & Literacy Department*
2. **Tender Reference No:** *PMU-CIDA/NIT/2014*
3. **Tender description/Name of work/items:** *Renovation of Staff Quarters of GECE(W) Hussainabad*
4. **Method of Procurement:** *Single stage one envelop procedure*
5. **Tender Published:** *on web side of SPPRA*
6. **Total Bid documents Sold:** (03)
7. **Total Bids Received:** (03)
8. **Technical Bid Opening date:** 03-03-2015
9. **No. of Bid technically qualified:** (03)
10. **Bid(s) Rejected:** No
11. **Financial Bid Opening date:** 03-03-2015
12. **Bid Evaluation Report**

| S. No | Name of Firm/Bidder | Cost offered by the Bidder | Ranking in term of cost | Comparison with Estimated Cost | Reason for acceptance/rejection | Remarks |
|-------|------------------------------|----------------------------|-------------------------|--------------------------------|---------------------------------|-------------------------------|
| 1 | M/s Al-Asad Traders, Karachi | Rs. 973,229/= | 1 st Lowest | Within Estimated Cost | Technically Qualified | Recommended for award of work |
| 2 | M/S Lala Enterprises | Rs. 1,055,668/= | 2 nd lowest | _____ | Technically Qualified | |
| 3 | M/S Zaheer Ahmed Khan & Com. | Rs. 1,099,475/= | 3 rd lowest | _____ | Technically Qualified | |


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman




Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh
Financial Evaluation Report of Renovation of staff quarters of GECE (W), Hussainabad, Karachi

N.I.T. NO. PMU-CIDA/NIT/2014

Amount of Estimate T.S: 0.9738 M

| S. # | | Engineer's Estimate | | | | Premium Quoted by Bidder | | | Total Cost |
|------|---------------------------------------|---------------------|---------------|------------|-----------------|--------------------------|-----------------|--------|------------|
| | | Schedule B Cost | Carriage Cost | Total Cost | Premium Cost | | | | |
| | | | | | Schedule B Cost | Premium Cost | | | |
| | | | | | | | | | |
| | | 1 | 2 | 3=1+2 | 4 | 5 | | 6= 4+5 | |
| 1 | Part A Civil Work (Schedule Items) | 628181 | - | 628181 | 663894 | 9958 | 1.5% below | 653936 | |
| 2 | Part B Civil Work (Schedule Items) | 253945 | | 253945 | 241834 | 3628 | 1.5% below | 238206 | |
| 3 | Part C non-schedule | 91721 | - | 91721 | 98886 | 17799 | 18%disco unt | 81087 | |
| | Total: | | | 973847 | | | | 973229 | |

The amount Quoted by bidder is with in Technical Sanction


(Haji Parpio Sahito)

Project Engineer, CIDA
Secretary Procurement Committee



(Rehan Iqbal Baloch)

Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman Procurement Committee


(Ahmed Ali Shah)

XEN, Provincial Buildings #2 Karachi,
Member Procurement Committee



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Financial Evaluation Report of Renovation of staff quarters of GECE (W), Hussainabad, Karachi

N.I.T. NO. PMU-CIDA/NIT/2014
DATE & TIME OF ISSUE OF TENDERS UP TO 02/03/2015 5.00 p.m.
DATE & TIME OF RETURN OF 03/03/2015 3.30P.M.
DATE & TIME OF OPENING 03/03/2015 4.00P.M.
Amount of Estimate. (TS) 0.9738 M

| S. No. | Name of Agency. | Cost of Schedule Items. | | Rate Quoted by Contractor | | Amount of Premium. | | Amount of Non Schedule Item | Total Bid Amount. | Remarks. |
|--------|------------------------------|-------------------------|--------|---------------------------|---------------|--------------------|----------|-----------------------------|-------------------|----------|
| | | Part A | Part B | Part A | Part B | Part A | Part B | | | |
| 1/- | M/S Al-Asad Traders | Rs 663894 | 241834 | Rs 1.5% below | Rs 1.5% below | Rs 9958 | Rs 3628 | Rs 81087 | Rs. 973229 | |
| | Repair & Renovation | | | | | | | | Rs. 973229 | Lowest. |
| 2/- | M/s Lala Enterprises | Rs 663894 | 241834 | Rs 5% above | Rs 3.5% above | Rs 33194 | Rs 8464 | Rs 108282 | Rs. 1055668 | Highest. |
| | Repair & Renovation | | | | | | | | Rs. 1055668 | |
| 3/- | M/S Zaheer Ahmed Khan & Com. | Rs 663894 | 241834 | Rs 10% above | Rs 7% above | Rs 66389 | Rs 16928 | Rs 110430 | Rs. 1099475 | |
| | Repair & Renovation | | | | | | | | Rs. 1099475 | Highest. |

Lowest Rates on Civil Works Part A is 1.5% below & Part B is 1.5% below & non schedule is 81087/= Quoted by M/S Al-Asad Traders, is reasonable hence recommended for approval.

(Haji Parpid Sahito)
Project Engineer, CIDA
Secretary Procurement Committee

(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director,
SETTP-CIDA
Chairman Procurement Committee

(Ahmed Ali Shah)
XEN, Provincial Buildings #2
Member Procurement Committee

| S.# | Description | M/s Lala Enterprises | M/s Zaheer Ahmed Khan & Company | M/s Al-Asad Traders |
|-----|--|----------------------|---------------------------------|---------------------|
| 1 | Registration with Pakistan Engineering Council in the relevant filed of specialization of work and to the extent of Tender amount of each work. | Yes | Yes | Yes |
| 2 | Registration with Sindh Revenue Board. | Yes | Yes | Yes |
| 3 | Bio Data of Engineers and Technical staff working with the firm. | Yes | Yes | Yes |
| 4 | Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works. | Yes | Yes | Yes |
| 5 | List of work in progress indicating cost of each work and copy and letter of award of work. | Yes | Yes | Yes |
| 6 | Turnover of at least last three years. | Yes | Yes | Yes |
| 7 | List of Machinery and equipments available with documentary evidence of its ownership. Certificate of Bank showing credit worthiness alongwith bank statement. | Yes | Yes | Yes |
| 8 | Registration with Income Tax Department (NTN Certificates) and copy of CNIC. | Yes | Yes | Yes |
| 9 | Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department | Yes | Yes | Yes |
| 10 | Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency | Yes | Yes | Yes |
| 11 | Affidavit to the effect that all documents/ particulars/ information furnished, are true & correct | Yes | Yes | Yes |

(Ahmed Ali Shah) XEN,
Provincial Buildings # 2 Karachi
Works & Services Department
Member

(Haji Parpio Sahito)
Project Engineer, CIDA
Member/Secretary

(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman

Education & Literacy Department, Government of Sindh

Attendance Sheet of Participants

[illegible]



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 03-03-2015, UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY(GA)/ PROJECT DIRECTOR CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH - CIDA, EDUCATION & LITERACY DEPARTMENT


A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA Education & Literacy Department, Government of Sindh was held on 03-03-2015 under the chairmanship of Project Director Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA in the committee room to evaluate the bids for Providing Internal Electricification of DETRC Thatta.


The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 12-02-2015. (03) Tender Documents were issued accordingly (03) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 03-03-2015 in presence of the bidders/ representatives of the firms. There after the bids were technically evaluated (Annex 'A') in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of M/S Lala Enterprises may be approved for award of work for the Providing Internal Electric Work of DETRC Thatta.

Financial evaluation & Comparative statement of bids (annexure-B)


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman




PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


Bid Evaluation Report

1. **Name Of Procurement Agency:** *Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, Education & Literacy Department*
2. **Tender Reference No:** *PMU-CIDA/NIT/2014*
3. **Tender description/Name of work/items:** *Providing Internal Electrification of DETRC Thatta*
4. **Method of Procurement:** *Single stage one envelop procedure*
5. **Tender Published:** *on web side of SPPRA*
6. **Total Bid documents Sold:** (03)
7. **Total Bids Received:** (03)
8. **Technical Bid Opening date:** 03-03-2015
9. **No. of Bid technically qualified:** (03)
10. **Bid(s) Rejected:** No
11. **Financial Bid Opening date:** 03-03-2015
12. **Bid Evaluation Report**

| S. No | Name of Firm/Bidder | Cost offered by the Bidder | Ranking in term of cost | Comparison with Estimated Cost | Reason for acceptance/rejection | Remarks |
|-------|--------------------------------------|----------------------------|-------------------------|--------------------------------|---------------------------------|-------------------------------|
| 1 | M/S Lala Enterprises | Rs.676,312/= | 1 st Lowest | Within Estimated Cost | Technically Qualified | Recommended for award of work |
| 2 | M/S Pakistan Electric Works, Karachi | Rs.756,637/= | 2 nd lowest | _____ | Technically Qualified | |
| 3 | M/sShahzaib Associates Karachi | Rs.928,113/= | 3 rd lowest | _____ | Technically Qualified | |


(Haji Parpio Shito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman

**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**


Financial Evaluation Report of Providing Internal Electrification Of DETRC Thatta


N.I.T. NO. PMU-CIDA/NIT/2014
DATE & TIME OF ISSUE OF TENDERS 02/03/2015 5.00 p.m.
UPTO
DATE & TIME OF RETURN OF BIDS. 03/03/2015 3.30P.M.
DATE & TIME OF OPENING OF BIDS. 03/03/2015 4.00P.M.

Amount of Estimate.(TS) 0.6903 M

| S. No:- | Name of Agency. | Cost of Schedule Items. | Rate Quoted by | Amount of Premium. | Amount of Non Schedule | Total Bid Amount. | Remarks. |
|---------|--------------------------------------|-------------------------|----------------|--------------------|------------------------|-------------------|----------|
| 1/- | M/s Lala Enterprises | Rs 531794 | Rs 1% above | Rs 5318 | Rs 139200 | Rs. 676312 | |
| | Repair & Renovation | | | | | Rs. 676312 | Lowest. |
| 2/- | M/s Pakistan Electric Works, Karachi | Rs 531794 | Rs 8% above | Rs 42543 | Rs 182300 | Rs. 756637 | |
| | Repair & Renovation | | | | | Rs. 756637 | Highest. |
| 3/- | M/s Shahzaib Associates Karachi | Rs 531794 | Rs 15% above | Rs 79769 | Rs 316550 | Rs. 928113 | Highest. |
| | Repair & Renovation | | | | | Rs. 928113 | |


Lowest Rates on Civil Works Rs.1% above & Non - Schedule Item is 139200/- Quoted by M/S Lala Enterprises is reasonable hence recommended for approval.


(Hajji Parpia Sahito)
Project Engineer, CIDA


(Ahmed Ali Shah)
XEN, Provincial Buildings #2 Karachi,
Work & Service Department

Secretary Procurement Committee

Member Procurement Committee


(Rehman Iqbal Baloch)
Additional Secretary (G)/ Project
Director,
SETTP-CIDA

Chairman Procurement Committee



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Financial Evaluation Report of Providing Internal Electrification Of DETRC Thatta


N.I.T. NO. PMU-CIDA/NIT/2014

Amount of Estimate.(TS)

0.6903 M

| S. # | | Engineer's Estimate | | | | Premium Quoted by Bidder | | Total Cost |
|------|---------------------------------------|---------------------|---------------|------------|-----------------|--------------------------|----------|------------|
| | | Schedule B Cost | Carriage Cost | Total Cost | Schedule B Cost | Premium Cost | | |
| | | | | | | | | |
| | | 1 | 2 | 3=1+2 | 4 | 5 | | 6= 4+5 |
| 1/- | Part A Civil Work (Schedule Items) | 531772 | - | 531772 | 531794 | 5318 | 1% above | 537112 |
| 2/- | Part B (Non- Schedule) | 158500 | 0 | 158500 | 139200 | 0 | | 139200 |
| | Total: | | | 690272 | | | | 676312 |

The amount Quoted by bidder is with in Technical Sanction


(Haji Parpio Sahito)


Project Engineer, CIDA

Secretary Procurement Committee


(Ahmed Ali Shah)

XEN, Provincial Buildings #2 Karachi, Works & Services
Department

Member Procurement Committee



(Rehan Iqbal Baloch)

Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman Procurement Committee



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Technical Evaluation Report of "Internal Electrification of DETRC, Thatta"

| S# | Description | M/s Shahzaib Associates | M/s Pakistan Electric Works | M/s Lala Enterprises |
|----|--|-------------------------|-----------------------------|----------------------|
| 1 | Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of Tender amount of each work. | Yes | Yes | Yes |
| 2 | Registration with Sindh Revenue Board. | Yes | Yes | Yes |
| 3 | Bio Data of Engineers and Technical staff working with the firm. | Yes | Yes | Yes |
| 4 | Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works. | Yes | Yes | Yes |
| 5 | List of work in progress indicating cost of each work and copy and letter of award of work. | Yes | Yes | Yes |
| 6 | Turnover of at least last three years. | Yes | Yes | Yes |
| 7 | List of Machinery and equipments available with documentary evidence of its ownership, Certificate of Bank showing credit worthiness alongwith bank statement. | Yes | Yes | Yes |
| 8 | Registration with Income Tax Department (NTN Certificates) and copy of CNIC. | Yes | Yes | Yes |
| 9 | Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department. | Yes | Yes | Yes |
| 10 | Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency. | Yes | Yes | Yes |
| 11 | Affidavit to the effect that all documents/ particulars/ information furnished, are true & correct. | Yes | Yes | Yes |

(Signature)
(Haji Parpio Sahito)
Project Engineer, CIDA
Member/Secretary

(Signature)
(Ahmed Ali Shah) XEN,
Provincial Buildings # 2 Karachi
Works & Services Department
Member

(Signature)
(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman

D:\Accounts\Ph-Zn\ClA\Bills Meeting (C, W)12 works\DETRC Thatta (2)



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 03-03-2015, UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY(GA)/ PROJECT DIRECTOR CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH - CIDA, EDUCATION& LITERACY DEPARTMENT


A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA Education & Literacy Department, Government of Sindh was held on 03-03-2015 under the chairmanship of Project Director Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA in the committee room to evaluate the bids for Providing External Electrification of GCE Darsano Chhano Karachi.


The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 12-02-2015. (03) Tender Documents were issued accordingly (03) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 03-03-2015 in presence of the bidders/ representatives of the firms. There after the bids were technically evaluated (Annex 'A') in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid M/S Pakistan Electric Works, Karachi, may be approved for award of work for the Providing External Electrification of GCE Darsano Chhano Karachi.

Financial evaluation& Comparative statement of bids (annexure-B)


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehaniqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman




PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


Bid Evaluation Report


1. **Name Of Procurement Agency:** *Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, Education & Literacy Department*
2. **Tender Reference No:** *PMU-CIDA/NIT/2014*
3. **Tender description/Name of work/items:** *Providing External Electrification of GEC Darsano Chhano*
4. **Method of Procurement:** *Single stage one envelop procedure*
5. **Tender Published:** *on web side of SPPRA*
6. **Total Bid documents Sold:** *(03)*
7. **Total Bids Received:** *(03)*
8. **Technical Bid Opening date:** *03-03-2015*
9. **No. of Bid technically qualified:** *(03)*
10. **Bid(s) Rejected:** *No*
11. **Financial Bid Opening date:** *03-03-2015*

12. Bid Evaluation Report

| S.No | Name of Firm/Bidder | Cost offered by the Bidder | Ranking in term of cost | Comparison with Estimated Cost | Reason for acceptance/rejection | Remarks |
|------|--------------------------------|----------------------------|-------------------------|--------------------------------|---------------------------------|-------------------------------|
| 1 | M/S Pakistan Electric Works | Rs,994,232/= | 1 st Lowest | Within Estimated Cost | Technically Qualified | Recommended for award of work |
| 2 | M/S Lala Enterprises | Rs,1,080,684/= | 2 nd lowest | _____ | Technically Qualified | |
| 3 | M/sShahzaib Associates Karachi | Rs,1,097,848/= | 3 rd lowest | _____ | Technically Qualified | |


(Haji Parpia Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman

City Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh

Financial Evaluation Report of External Electrification of GCE Darsano Chhano

N.I.T. NO. PMU-CIDA/NIT/2014

DATE & TIME OF ISSUE OF TENDERS UPTO 02/03/2015 5.00 p.m.

DATE & TIME OF RETURN OF BIDS. 03/03/2015 3.30P.M.

DATE & TIME OF OPENING OF BIDS. 03/03/2015 4.00P.M.

Amount of Estimate. (TS) 0.9962 M

| S. No:- | Name of Agency. | Cost of Schedule Items. | Rate Quoted by Contractor | Amount of Premium. | Amount of Non Schedule Item. | Total Bid Amount. | Remarks. |
|---------|--------------------------------------|-------------------------|---------------------------|--------------------|------------------------------|-------------------|----------|
| 1/- | M/s Pakistan Electric Works, Karachi | Rs 46759 | Rs At Par | Rs 0 | Rs 947473 | Rs. 994232 | |
| | Repair & Renovation | | | | | Rs. 994232 | Lowest. |
| 2/- | M/s Lala Enterprises | Rs 46759 | Rs At Par | Rs 0 | Rs 1033925 | Rs. 1080684 | |
| | Repair & Renovation | | | | | Rs. 1080684 | Highest. |
| 3/- | M/s Shahzaib Associates Karachi | Rs 46759 | Rs 10% above | Rs 4676 | Rs 1046413 | Rs. 1097848 | Highest. |
| | Repair & Renovation | | | | | Rs. 1097848 | |

Lowest Rates on Civil Works is at par and amount Rs. 947473/- on non-schedule items Quoted by M/S Pakistan Electric Works Karachi is reasonable hence recommended for approval.

(Signature)
(Haji Parpia Sahito)
Project Engineer, CIDA
Secretary Procurement Committee

(Signature)
(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director,
SETTP-CIDA
Chairman Procurement Committee

(Signature)
(Ahmed Ali Shah)
XEN, Provincial Buildings
Member Procurement Committee



Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh


Financial Evaluation Report of External Electrification of GCE Darsano Chhano

N.I.T. NO. PMU-CIDA/NIT/2014

Amount of Estimate T.S: 0.9962 M


| S. # | | Engineer's Estimate | | | Premium Quoted by Bidder | | Total Cost |
|------|---------------------------------------|---------------------|---------------|------------|--------------------------|--------------|------------|
| | | Schedule B Cost | Carriage Cost | Total Cost | Schedule B Cost | Premium Cost | |
| | | 1 | 2 | 3=1+2 | 4 | 5 | 6=4+5 |
| 1 | Part A Civil Work (Schedule Items) | 46759 | - | 46759 | 46759 | 0 | 46759 |
| 2 | Part B non-schedule | 949400 | - | 949400 | 947473 | 0 | 947473 |
| | Total: | | | 996159 | | | 994232 |

The amount Quoted by bidder is with in Technical Sanction


(Haji Parpio Sahito)

Project Engineer, CIDA

Secretary Procurement Committee


(Rehan Iqbal Baloch)

Additional Secretary (G)/ Project Director, SETTP-CIDA

Chairman Procurement Committee


(Ahmed Ali Shah)

XEN, Provincial Buildings #2 Karachi,
Works & Services Department


Member Procurement Committee





**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Technical Evaluation Report of "External Electrification of GCE, Darsano Chhano, Gadap, Karachi"

| S # | Description | M/s Shahzaib Associates | M/s Pakistan Electric Works | M/S Lala Enterprises |
|-----|--|-------------------------|-----------------------------|----------------------|
| 1 | Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of Tender amount of each work. | Yes | Yes | Yes |
| 2 | Registration with Sindh Revenue Board | Yes | Yes | Yes |
| 3 | Bio Data of Engineers and Technical staff working with the firm. | Yes | Yes | Yes |
| 4 | Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works. | Yes | Yes | Yes |
| 5 | List of work in progress indicating cost of each work and copy and letter of award of work. | Yes | Yes | Yes |
| 6 | Turnover of at least last three years. | Yes | Yes | Yes |
| 7 | List of Machinery and equipments available with documentary evidence of its ownership. Certificate of Bank showing credit worthiness alongwith bank statement. | Yes | Yes | Yes |
| 8 | Registration with Income Tax Department (NTN Certificates) and copy of CNIC. | Yes | Yes | Yes |
| 9 | Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department. | Yes | Yes | Yes |
| 10 | Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency. | Yes | Yes | Yes |
| 11 | Affidavit to the effect that all documents/ particulars/ information furnished, are true & correct. | Yes | Yes | Yes |


(Haji Parpid Sahito)
Project Engineer, CIDA
Member/Secretary


(Ahmed Ali Shah) XEN,
Provincial Buildings # 2 Karachi
Works & Services Department
Member



(Rehan Iqbal Baloch)
Additional Secretary (G) Project Director, SETTP-CIDA
Chairman

Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh

Education & Literacy Department, Government of Sindh

Renovation of TTIs (External Electrification of GCE, Darsano Channo, Karachi)

Attendance Sheet of Participants

[illegible]



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 03-03-2015, UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY(GA)/ PROJECT DIRECTOR CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH - CIDA, EDUCATION& LITERACY DEPARTMENT


A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA Education & Literacy Department, Government of Sindh was held on 03-03-2015 under the chairmanship of Project Director Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA in the committee room to evaluate the bids for Providing Internal Electrification of GECE(W) Hyderabad.


The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 12-02-2015. (03) Tender Documents were issued accordingly (03) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 03-03-2015 in presence of the bidders/ representatives of the firms. There after the bids were technically evaluated (Annex 'A') in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of M/S Lala Enterprises may be approved for award of work for the Providing Internal Electric Work of GECE(W) Hyderabad.

Financial evaluation& Comparative statement of bids (annexure-B)


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehaniqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman





PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


Bid Evaluation Report

1. **Name Of Procurement Agency:** *Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, Education & Literacy Department*
2. **Tender Reference No:** *PMU-CIDA/NIT/2014*
3. **Tender description/Name of work/items:** *Providing Internal Electrification of GECE(W) Hyderabad*
4. **Method of Procurement:** *Single stage one envelop procedure*
5. **Tender Published:** *on web side of SPPRA*
6. **Total Bid documents Sold:** (03)
7. **Total Bids Received:** (03)
8. **Technical Bid Opening date:** 03-03-2015
9. **No. of Bid technically qualified:** (03)
10. **Bid(s) Rejected:** No
11. **Financial Bid Opening date:** 03-03-2015
12. **Bid Evaluation Report**

| S. No | Name of Firm/Bidder | Cost offered by the Bidder | Ranking in term of cost | Comparison with Estimated Cost | Reason for acceptance/rejection | Remarks |
|-------|--------------------------------------|----------------------------|-------------------------|--------------------------------|---------------------------------|-------------------------------|
| 1 | M/S Lala Enterprises | Rs,943,332/= | 1 st Lowest | Within Estimated Cost | Technically Qualified | Recommended for award of work |
| 2 | M/S Pakistan Electric Works, Karachi | Rs,1,049,629/= | 2 nd lowest | _____ | Technically Qualified | |
| 3 | M/sShahzaib Associates Karachi | Rs,1,060,905/= | 3 rd lowest | _____ | Technically Qualified | |


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman

**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Financial Evaluation Report of Providing Internal Electrification Of GECE(W) Hyderabad



PMU-CIDA/NIT/2014

N.I.T. NO.

DATE & TIME OF ISSUE OF TENDERS UPTO 02/03/2015 5.00 p.m.

DATE & TIME OF RETURN OF BIDS. 03/03/2015 3.30P.M.

DATE & TIME OF OPENING OF BIDS. 03/03/2015 4.00P.M.

Amount of Estimate.(TS) 0.9503 M

| S. No:- | Name of Agency. | Cost of Schedule Items | Rate Quoted by | Amount of Premium. | Amount of Non Schedule Item. | Total Bid Amount. | Remarks. |
|---|------------------------------|------------------------|----------------|--------------------|------------------------------|-------------------|----------|
| 1/- | M/s Lala Enterprises | Rs 791794 | Rs 4% below | Rs 31672 | Rs 183210 | Rs. 943332 | |
| | Repair & Renovation | | | | | Rs. 943332 | Lowest. |
| 2/- | M/s Wazir Ahmed & Co. | Rs 791794 | Rs 7.5% above | Rs 59385 | Rs 198450 | Rs. 1049629 | |
| | Repair & Renovation | | | | | Rs. 1049629 | Highest. |
| 3/- | M/s Al-Asad Traders, Karachi | Rs 791794 | Rs 10% above | Rs 79179 | Rs 189932 | Rs. 1060905 | Highest. |
| | Repair & Renovation | | | | | Rs. 1060905 | |
| Lowest Rates on schedule items 4% below & Non-Schedule Items Amounting to Rs. 183210/-, Quoted by M/S Lala Enterprises, is reasonable hence recommended for approval. | | | | | | | |

(Haji Parpio Sahito)
Project Engineer, CIDA

Secretary Procurement Committee

(Ahmed Ali Shah)
XEN, Provincial Buildings #2 Karachi, Work & Service
Department

Member Procurement Committee

(Rehan Iqbal Baloch)
Additional Secretary (G) Project Director,
SETTP-CIDA
Chairman Procurement Committee



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Financial Evaluation Report of Providing Internal Electrification Of GECE(W) Hyderabad

PMU-CIDA/NIT/2014

N.I.T. NO.

Amount of Estimate: (TS) 0.9503 M

| S. No:- | | Engineer's Estimate | | | Premium Quoted by Bidder | | Total Cost 6= 4+5 |
|---------|------------------------|---------------------|---------------|----------------------|--------------------------|----------------|----------------------|
| | | Schedule B Cost | Carriage Cost | Total Cost 23=1+2 | Schedule B Cost | Premium Cost 5 | |
| 1/- | Part A Schedule Item | 791772 | 0 | 791772 | 791794 | 31672 | 760122 |
| 2/- | Part B (Non- Schedule) | 158500 | 0 | 158500 | 183210 | 0 | 183210 |
| | Total | | | 950272 | | | 943332 |


The amount Quoted by bidder is with in Technical Sanction

(Haji Parpio Sahito)
Project Engineer, CIDA

Secretary Procurement Committee

(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director,
SETTP-CIDA
Chairman Procurement Committee

(Ahmed Ali Shah)
XEN, Provincial Buildings/2 Karachi, Work &
Service Department
Member Procurement Committee



Technical Evaluation Report of "Internal Electrification of GECE (Women), Hyderabad"

| S.# | Description | M/s Lala Enterprises | M/s Shahzaib Associates | M/s Pakistan Electric Works |
|-----|---|----------------------|-------------------------|-----------------------------|
| 1 | Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of Tender amount of each work | Yes | Yes | Yes |
| 2 | Registration with Sindh Revenue Board. | Yes | Yes | Yes |
| 3 | Bio Data of Engineers and Technical staff working with the firm. | Yes | Yes | Yes |
| 4 | Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works | Yes | Yes | Yes |
| 5 | List of work in progress indicating cost of each work and copy and letter of award of work. | Yes | Yes | Yes |
| 6 | Turnover of at least last three years. | Yes | Yes | Yes |
| 7 | List of Machinery and equipments available with documentary evidence of its ownership. Certificate of Bank showing credit worthiness alongwith bank statement. | Yes | Yes | Yes |
| 8 | Registration with Income Tax Department (NTN Certificates) and copy of CNIC. | Yes | Yes | Yes |
| 9 | Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department | Yes | Yes | Yes |
| 10 | Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency | Yes | Yes | Yes |
| 11 | Affidavit to the effect that all documents/ particulars/ information furnished are true & correct | Yes | Yes | Yes |

(Signature)
(Haji Parpio Sahito)
Project Engineer, CIDA
Member/Secretary

(Ahmed Ali Shah) XEN,
Provincial Buildings # 2 Karachi
Works & Services Department
Member

1/chem

(Rehan Iqbal Baloch)
Additional Secretary (C)/ Project Director, SETTP-CIDA
Chairman.



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 03-03-2015, UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY(GA)/ PROJECT DIRECTOR CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH - CIDA, EDUCATION & LITERACY DEPARTMENT


A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA Education & Literacy Department, Government of Sindh was held on 03-03-2015 under the chairmanship of Project Director Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA in the committee room to evaluate the bids for Providing Internal Electrification Work of GECE(M) Thatta.


The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 12-02-2015. (03) Tender Documents were issued accordingly (03) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 03-03-2015 in presence of the bidders/ representatives of the firms. There after the bids were technically evaluated (Annex 'A') in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of M/S Pakistan Electric Works, Karachi may be approved for award of work for the Providing Internal Electrification Work of GECE(M) Thatta.

Financial evaluation & Comparative statement of bids (annexure-B)


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman





PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


Bid Evaluation Report

1. **Name Of Procurement Agency:** *Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, Education & Literacy Department*
2. **Tender Reference No:** *PMU-CIDA/NIT/2014*
3. **Tender description/Name of work/items:** *Providing Internal Electrification of GECE(M)Thatta*
4. **Method of Procurement:** *Single stage one envelop procedure*
5. **Tender Published:** *on web side of SPPRA*
6. **Total Bid documents Sold:** (03)
7. **Total Bids Received:** (03)
8. **Technical Bid Opening date:** 03-03-2015
9. **No. of Bid technically qualified:** (03)
10. **Bid(s) Rejected:** No
11. **Financial Bid Opening date:** 03-03-2015
12. **Bid Evaluation Report**

| S. No | Name of Firm/Bidder | Cost offered by the Bidder | Ranking in term of cost | Comparison with Estimated Cost | Reason for acceptance/rejection | Remarks |
|-------|--------------------------------------|----------------------------|-------------------------|--------------------------------|---------------------------------|-------------------------------|
| 1 | M/S Pakistan Electric Works, Karachi | Rs,996,553/= | 1 st Lowest | Within Estimated Cost | Technically Qualified | Recommended for award of work |
| 2 | M/S Lala Enterprises | Rs, 1,009,094/= | 2 nd lowest | _____ | Technically Qualified | |
| 3 | M/s Shahzaid Associates, Karachi | Rs, 1,023,859/= | 3 rd lowest | _____ | Technically Qualified | |


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Financial Evaluation Report of Internal Electrification Of GECE(M) Thatta

N.I.T. NO. PMU-CIDA/NIT/2014

DATE & TIME OF ISSUE OF TENDERS UPTO 02/03/2015 5:00 p.m.

DATE & TIME OF RETURN OF 03/03/2015 3:30P.M.

DATE & TIME OF OPENING 03/03/2015 4:00P.M.

Amount of Estimate. (TS) 0.9993 Million

| S. No | Name of Agency. | Cost of Schedule Items. | Rate Quoted by Contractor | Amount of Premium. | Amount of Non Schedule Item. | Total Bid Amount. | Remarks. |
|-------|--------------------------------------|-------------------------|---------------------------|-----------------------|------------------------------|-------------------|----------|
| | | Part A Schedule Items | Part A Schedule Items | Part A Schedule Items | | | |
| 1/- | M/s Pakistan Electric Works, Karachi | Rs 552159 | Rs At Par | Rs | Rs 444393.75 | Rs. 996553 | |
| | Repair & Renovation | | | | | Rs. 996553 | Lowest. |
| 2/- | M/S Lala Enterprises | Rs 552159 | Rs At Par | Rs | Rs 456935 | Rs. 1009094 | |
| | Repair & Renovation | | | | | Rs. 1009094 | Highest. |
| 3/- | M/sShahzaib Associates Karachi | Rs 552159 | Rs At Par | Rs | Rs 471700 | Rs. 1023859 | |
| | Repair & Renovation | | | | | Rs. 1023859 | Lowest. |

Lowest Rates on schedule items at par & Non-Schedule Items Amounting to Rs. 444,394/-, Quoted by M/S Pakistan Electric Works Karachi is reasonable hence recommended for approval.

(Signature)
(Haji Parpio Sahito)
Project Engineer, CIDA
Secretary Procurement Committee

(Signature)
(Ahmed Ali Siddiqi)
XEN, Provincial Buildings #2 Karachi, Work & Service
Member Procurement Committee

(Signature)
(Rehan Iqbal Baloch)
Additional Secretary (G) Project Director,
Chairman Procurement Committee



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Financial Evaluation Report of Internal Electrification Of GECE(M) Thatta

PMU-CIDA/NIT/2014

N.I.T. NO.

Amount of Estimate. (TS) 0.9993 M

| S. No | | Engineer's Estimate | | | Premium Quoted by Bidder | | Total Cost 6= 4+5 |
|-------|-------------------------|---------------------|-----------------|------------------|--------------------------|----------------|-------------------|
| | | Schedule B Cost 1 | Carriage Cost 2 | Total Cost 3=1+2 | Schedule B Cost 4 | Premium Cost 5 | |
| 1/- | Part A (Schedule Items) | 552159 | 0 | 552159 | 552159 | 0 | 552159 |
| 2 | Part B (Non- Schedule) | 447150 | 0 | 447150 | 444393.75 | 0 | 444394 |
| | Total | | | 999309 | | | 996553 |

The amount Quoted by bidder is with in Technical Sanction

(Signature)
(Haji Parpio Sahito)
Project Engineer, CIDA

Secretary Procurement Committee


(Signature)
(Ahmed Ali Shah)

XEN, Provincial Buildings #2 Karachi/ Work & Service Department
Member Procurement Committee


(Signature)

(Rehan Iqbal Ballochi)

Additional Secretary (G) Project Director, SETTP-CIDA
Chairman Procurement Committee



Technical Evaluation Report of "Internal Electrification of GECE (Men), Thatta"


(Haji Paripio Sahito)
Project Engineer, CIDA
Member/Secretary

(Ahmed Ali Shah) XEN,
Provincial Buildings # 2 Karachi
Works & Services Department
Member

(Rehan Iqbal Baloch)
Additional Secretary (G) Project Director, SETTP-CIDA
Chairman

D:\Accounts\Ph-2\CIDA\Bids Meeting (C.W)12 works\Arindinc\Thatta\



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 03-03-2015, UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY(GA)/ PROJECT DIRECTOR CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH - CIDA, EDUCATION & LITERACY DEPARTMENT


A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA Education & Literacy Department, Government of Sindh was held on 03-03-2015 under the chairmanship of Project Director Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA in the committee room to evaluate the bids for Renovation work of GCE FB Area Karachi.


The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 12-02-2015. (03) Tender Documents were issued accordingly (03) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 03-03-2015 in presence of the bidders/ representatives of the firms. There after the bids were technically evaluated (Annex 'A') in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of M/S Zaheer Ahmed Khan & Com. may be approved for award of work for the Renovation work of GCE FB Area Karachi.

Financial evaluation & Comparative statement of bids (annexure-B)


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman




PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


Bid Evaluation Report

1. **Name Of Procurement Agency:** *Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, Education & Literacy Department*
2. **Tender Reference No:** *PMU-CIDA/NIT/2014*
3. **Tender description/Name of work/items:** *Renovation of GCE F.B.Area*
4. **Method of Procurement:** *Single stage one envelop procedure*
5. **Tender Published:** *on web side of SPPRA*
6. **Total Bid documents Sold:** (03)
7. **Total Bids Received:** (03)
8. **Technical Bid Opening date:** 03-03-2015
9. **No. of Bid technically qualified:** (03)
10. **Bid(s) Rejected:** No
11. **Financial Bid Opening date:** 03-03-2015
12. **Bid Evaluation Report**

| S.No | Name of Firm/Bidder | Cost offered by the Bidder | Ranking in term of cost | Comparison with Estimated Cost | Reason for acceptance/rejection | Remarks |
|------|---------------------------------|----------------------------|-------------------------|--------------------------------|---------------------------------|-------------------------------|
| 1 | M/S Zaheer Ahmed Khan & Com. | Rs,965,981/= | 1 st Lowest | Within Estimated Cost | Technically Qualified | Recommended for award of work |
| 2 | M/S Elite Commercial Enterprise | Rs, 996,930/= | 2 nd lowest | _____ | Technically Qualified | |
| 3 | M/s Akber Associate | Rs, 998,970/= | 3 rd lowest | _____ | Technically Qualified | |


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman



Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh

Financial Evaluation Report of Renovation of GCE F.B.Area, Karachi

PMU-CIDA/NIT/2014

N.I.T. NO.

DATE & TIME OF ISSUE OF TENDERS 02/03/2015 5.00 p.m.
UPTO
DATE & TIME OF RETURN OF BIDS. 03/03/2015 3.30P.M.
DATE & TIME OF OPENING OF BIDS. 03/03/2015 4.00P.M.

Amount of Estimate.(TS) 0.9688M

| S. No:- | Name of Agency. | Cost of Schedule Items. | Rate Quoted by Contractor | Amount of Premium. | Amount of Non Schedule Item | Total Bid Amount. | Remarks. |
|---------|---------------------------------|-------------------------|---------------------------|--------------------|-----------------------------|-------------------|----------|
| 1/- | M/S Zaheer Ahmed Khan & Com. | Rs 931310 | Rs 3% below | Rs 27939 | Rs 62610 | Rs. 965981 | |
| | Repair & Renovation | | | | | Rs. 965981 | Lowest. |
| 2/- | M/s Elite Commercial Enterprise | Rs 931310 | Rs At Par | 0 | Rs 65620 | Rs. 996930 | |
| | Repair & Renovation | | | | | Rs. 996930 | Highest. |
| 3/- | M/S Akber Associate | Rs 931310 | Rs At Par | 0 | Rs 67660 | Rs. 998970 | Highest. |
| | Repair & Renovation | | | | | Rs. 998970 | |

Lowest Rates on Civil Works 3% below & non schedule is 62,610/= Quoted by M/S Zaheer Ahmed Khan & Com, is reasonable hence recommended for approval.

(Haji Parpio Sahito)
Project Engineer, CIDA
Secretary Procurement Committee

(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project
Director,
Chairman Procurement Committee

(Ahmed Shah)
XEN, Provincial Buildings #2 Karachi,
Work & Service Department
Member Procurement Committee



Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh

Financial Evaluation Report of Renovation of GCE F.B.Area, Karachi

N.I.T.NO. PMU-CIDA/NIT/2014

Amount of Estimate T.S: 0.9688 Million

| S. # | | Engineer's Estimate | | | Premium Quoted by Bidder | | Total Cost |
|------|---------------------------------------|---------------------|---------------|-----------------|--------------------------|------------------------|-----------------|
| | | Schedule B Cost | Carriage Cost | Total Cost | Schedule B Cost | Premium Cost | |
| 1 | Part A Civil Work (Schedule Items) | 901010 | 2 | 3=1+2 901010 | 4 931310 | 5 27939 3% below | 6=4+5 903371 |
| 2 | Part B non-schedule | 67824 | - | 67824 | 62610 | 0 | 62610 |
| | Total: | | | 968834 | | | 965981 |

The amount Quoted by bidder is with in Technical Sanction


(Hajj Parpio Sahito)

Project Engineer, CIDA

Secretary Procurement Committee


(Ahmed Ali Shah)

XEN, Provincial Buildings #2 Karachi,
Works & Services Department

Member Procurement Committee

(Rehan Iqbal Baloch)

(Rehan Iqbal Baloch)

Additional Secretary (G) Project Director, SETTP-CIDA

Chairman Procurement Committee



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Technical Evaluation Report of "Renovation of GCE, F.B. Area Karachi"

| S.# | Description | M/s Elite Commercial Enterpriser | M/s Zaheer Ahmed Khan & Company | M/s Akbar Associates |
|-----|--|-------------------------------------|------------------------------------|----------------------|
| 1 | Registration with Pakistan Engineering Council in the relevant filed of specialization of work and to the extent of Tender amount of each work. | Yes | Yes | Yes |
| 2 | Registration with Sindh Revenue Board. | Yes | Yes | Yes |
| 3 | Bio Data of Engineers and Technical staff working with the firm. | Yes | Yes | Yes |
| 4 | Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works. | Yes | Yes | Yes |
| 5 | List of work in progress indicating cost of each work and copy and letter of award of work. | Yes | Yes | Yes |
| 6 | Turnover of at least last three years. | Yes | Yes | Yes |
| 7 | List of Machinery and equipments available with documentary evidence of its ownership, Certificate of Bank showing credit worthiness alongwith bank statement. | Yes | Yes | Yes |
| 8 | Registration with Income Tax Department (NTN Certificates) and copy of CNIC. | Yes | Yes | Yes |
| 9 | Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department. | Yes | Yes | Yes |
| 10 | Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency. | Yes | Yes | Yes |
| 11 | Affidavit to the effect that all documents/ particulars/ information furnished, are true & correct. | Yes | Yes | Yes |

(Signature)
(Haji Parpia Sahito)
Project Engineer, CIDA
Member/Secretary

(Signature)
(Ahmed Akbar Khan) XEN,
Provincial Buildings # 2 Karachi
Works & Services Department
Member

(Signature)
(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman

C:\Users\vaigue\Downloads\Bids Meeting (C.W)12 works\Atndoc\FB Area\



NO.PMU-CIDA/NIT/2014
PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT

Karachi dated: 14th April 2015

To,

The Manager (Reforms),
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi

SUBJECT: NIT NO.PMU-CIDA/NIT/2014 DATED 11-02-2015 SPPRA S.# 22773

I am directed to refer to the subject cited above and to enclose herewith the copies of following documents pertaining to subject NIT for taking further necessary action in the matter for clearance of I.D.

1. Contract Agreements
2. Work order
3. Contact Evaluation Form
4. Bill of Quantities
5. Extension of Bid Validity

C.C.

1. The PS to Project Director, SETTP - CIDA.



(Syed Masoom Ali Shah)
Manager Admin & Accounts

9c

9c

Manager Admin & Accounts



NO.PMU/SETTP/CIDA(CW)/2014-15
PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT

Karachi dated: 10-04-2015

To,

M/s Elite Commercial Enterprise,
Karachi

**SUBJECT: WORK ORDER FOR RENOVATION WORK OF GECE(W) SHAH
FAISAL COLONY KARACHI**

Reference: Your Bid submitted on 03rd March 2015.

I am directed to inform you that the rates amounting to Rs.0.980,857 million (Rupees Nine hundred Eighty thousand Eight hundred and Fifty Seven only) quoted by you for the subject works as mentioned below against each component are approved by the Procurement Committee of this project:

| S.# | Description | %age above/ below/ par |
|-----|--------------------|------------------------|
| 1 | Schedule Items | 1.5% below |
| 2 | Non-Schedule Items | Rs.37,110/= |

You are accordingly informed to start the aforesaid work within 7 days from the date of issue of this work order under the supervision of the Assistant Project Engineer of this project and note that the work is to be completed within a period of **03 Months**.

You are advised to please execute the whole and every part of the work exactly, fully and faithfully in accordance with the specifications, design, drawings and instructions in writing relating to the work. You are entitled to have access to the same for the purpose of Inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Design, Drawings and instructions as aforesaid, you can do so at your own expenses.

Photostat copy duly attested by the undersigned in respect of Schedule-B relating to the above-subject work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the contract agreement etc. In the meantime you are bound with the terms & conditions as laid down in the Agreement.

This is for your information and compliance.

(SYED MASOOM ALI SHAH)
Manager (Admn & Accounts)

D.A /As above

C.C.

1. The P.S. to Project Director, CIDA.
2. The Project Engineer, CIDA.
3. The Assistant Project Engineer, CIDA.

Manager (Admn & Accounts)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM


**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION / DEPTT. Capacity Building of Teachers Training Institution & Training of Elementary School Teachers in Sindh-CIDA
- 2) PROVINCIAL / LOCAL GOVT / OTHER PSDP
- 3) TITLE OF CONTRACT Renovation Work
- 4) TENDER NUMBER NO.PMU-CIDA/NIT/2014
- 5) BRIEF DESCRIPTION OF CONTRACT Renovation Work of GECE(W) Shah Faisal Karachi
- 6) FORUM THAT APPROVED THE SCHEME CDWP
- 7) TENDER ESTIMATED VALUE Rs.1.00 million
- 8) ENGINEER'S ESTIMATE Rs.0.9813 million
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 03 months
- 10) TENDER OPENED ON (DATE & TIME) 03-03-2015 at 4:00 pm
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03
- 14) BID EVALUATION REPORT copy enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Elite Commercial Enterprise
- 16) CONTRACT AWARD PRICE Rs.0.980,857 million
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). 1st

18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE ☒ Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE ☐
- c) TWO STAGE BIDDING PROCEDURE ☐
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE ☐

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.


MANAGER (ADMIN & ACCOUNTS)
Capacity Building of Teachers
Training Institutions of M/O
Education and Training of Elementary
School Teachers in Sindh

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

| | |
|-----|-----------------------|
| Yes | 12-02-2015 1575218384 |
| No | |

ii) News Papers
(If yes, give names of newspapers and dates)

| | |
|-----|----|
| Yes | |
| No | no |

22) NATURE OF CONTRACT

| | | | |
|-------------------|-------------------------------------|------|--------------------------|
| Domestic Local | <input checked="" type="checkbox"/> | Int. | <input type="checkbox"/> |
|-------------------|-------------------------------------|------|--------------------------|

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

| | |
|-----|----|
| Yes | |
| No | No |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

| | |
|-----|----|
| Yes | |
| No | no |

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

| | |
|-----|----|
| Yes | |
| No | no |

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

| | |
|-----|----|
| Yes | |
| No | no |

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

| | |
|-----|----|
| Yes | |
| No | no |

39) Date of Award of Contract: 13-04-2015

Signature & Official Stamp of
Authorized Officer

[Signature]
MANAGER (ADMIN & ACCOUNTS)
General Training Institutions of MO
Education and Training of Elementary
School Teachers in Sindh

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



Syed Qader Mohiuddin Stamp Vendor
Licence # 25, Seat # 45, Shed-B
City Court, Karachi

24 MAR 2015

SUPERINTENDENT
Stamp Office, City Court
Karachi

S.No. 168-32 DATE: Syed Waqas Mohiuddin

ISSUED TO WITH ADDRESS: Advocate

ROUGH WITH ADDRESS: L No: 2678 K.B.A.

PURPOSE:

VALUE Rs:

STAMP VENDOR SIGNATURE:

CONTRACT AGREEMENT

25 MAR 2015

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 13th April 2015 between PROJECT DIRECTOR CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH PROJECT, EDUCATION & LITERACY DEPARTMENT, GOVERNMENT OF SINDH, KARACHI (hereinafter called the "Procuring Agency") of the one part and M/s Elite Commercial Enterprise, Karachi (hereinafter called the "Contractor") of the other part.


WHEREAS the Procuring Agency is desirous that certain works, viz; Renovation of GECE(W) Shah Faisal Colony, Karachi @ Rs.0.980,857 million should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this agreement witnesseth as follows:

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Condition of Contract hereinafter referred to.
2. The following documents after incorporating agenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz;
 - a) The Letter of Acceptance;
 - b) The completed Form of Bid along with Schedules to Bid;
 - c) Conditions of Contract & Contract Data;

3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provision of the Contract.
4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.


IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.



**Elite Commercial Enterprises
Karachi.**

Signature of the Contractor

(Seal)



**PROJECT DIRECTOR
Capacity Building of Teachers
Training Institutions LT QWO
Education and Training of Elementary
School Teachers Institute**

Signature of the Procuring Agency

(Seal)

Signed, Sealed and Delivered in the presence of:

Witness:

SAGHIR AHMAD

A/240 LONG LIFE HOUSES BLOCK 17 GULISTAN
GULISTANE JUMHUR
(Name, Title and Address)

Witness:

ASHRAF

ASHRAF
FLET NO. 2 SADIQ BIL
ISLAM GUNJ KARACHI

(Name, Title and Address)

CHIEF OF SINDH
PACH-PAKISTAN

Renovation of AECE (W) Shah-Faisal Colony - Karachi

Summary of Bill of Quantities

Cost of Bid

Amount

1. (A) Cost based on Composite Schedule of Rates.

1.5% below

943747

2. (B) Cost based on Non/Offered Schedule of Rates.

37110

Total Rs. 980857/-

TOTAL COST OF BID (C) = Total (A) + Total (B)


Contractor

Elite Commercial Enterprises
Karachi.



PROJECT DIRECTOR (CIDA)





NO.PMU-CIDA/NIT/2014
PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT

Karachi dated: 24th March 2015

To,

M/S Elite Commercial Enterprise,
Karachi.

**SUBJECT: EXTENSION OF BID VALIDITY PERIOD OF TENDER FOR
RENOVATION OF GECE (W) SHAH FAISAL COLONY, KARACHI**

I am directed to refer to your bid submitted on 03-03-2015 and to state that the evaluation of the tender referred above would be finalized shortly. The bid validity period would be completed on 01-04-2015.

This project office intends to extend the bid validity period for further 30 days in order to complete the task of evaluation provided you agree to this proposal without changing your quoted rates.

Your consent is required in this regard so that the matter is proceeded accordingly.

(Syed Masoom Ali Shah)
Manager Admin & Accounts

C.C.

1. The PS to Project Director, SETTP - CIDA.

Manager Admin & Accounts



Elite Commercial Enterprise

Suite # 111, 11th Floor, Office Tower, Rimpa Plaza, M.A. Jinnah Road, Karachi (Pakistan)
Tel: (92-21) 32767591, (92-21) 36169091, Fax: (92-21) 32767594 E-mail: victorious915@gmail.com

Ref _____

Date 26/03/2015

To,

The Project Director,
Capacity Building of Teacher Training Institutions
& Training of Elementary Schools Teachers – CIDA,
Karachi

SUBJECT: BID VALIDITY FOR RENOVATION OF GECE (W), SHAH FAISAL COLONY, KARACHI

Dear Sir,

With reference to your letter NO.PMU-CIDA/NIT/2014 dated 24th March 2015 regarding subject work for extending the bid validity.

We have no objection if Bid Validity period is extended for a period of 30 days w.e.f. 01-04-2015 on same quoted rates.

With regards;

**Elite Commercial Enterprises
Karachi.**



NO.PMU/SETTP/CIDA(CW)/2014
PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT

Karachi dated: 10-04-2015

To,

M/s Pakistan Electric Works,
Karachi.

SUBJECT: WORK ORDER FOR PROVIDING EXTERNAL
ELECTRICIFICATION WORK OF GCE DARSANO CHHANO

Reference: Your Bid submitted on 03rd March 2015.

I am directed to inform you that the rates amounting to Rs.0.994,232 million (Rupees Nine hundred Ninety four thousand two hundred and thirty two only) quoted by you for the subject works as mentioned below against each component are approved by the Procurement Committee of this project:

| S.# | Description | %age above/ below/ par |
|-----|--------------------|------------------------|
| 1 | Schedule Items | At Par |
| 2 | Non-Schedule Items | Rs.947,473/= |

You are accordingly informed to start the aforesaid work within 7 days from the date of issue of this work order under the supervision of the Assistant Project Engineer of this project and note that the work is to be completed within a period of 03 Months.

You are advised to please execute the whole and every part of the work exactly, fully and faithfully in accordance with the specifications, design, drawings and instructions in writing relating to the work. You are entitled to have access to the same for the purpose of Inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Design, Drawings and instructions as aforesaid, you can do so at your own expenses.

Photostat copy duly attested by the undersigned in respect of Schedule-B relating to the above-subject work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the contract agreement etc. In the meantime you are bound with the terms & conditions as laid down in the Agreement.

This is for your information and compliance


(SYED MASOOM ALI SHAH)
Manager (Admn & Accounts)

D.A /As above

C.C.

1. The P.S. to Project Director, CIDA.
2. The Project Engineer, CIDA.
3. The Assistant Project Engineer, CIDA.

Manager (Admn & Accounts)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM


TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Capacity Building of Teachers Training Institution & Training of Elementary School Teachers in Sindh-CIDA
- 2) PROVINCIAL / LOCAL GOVT / OTHER PSDP
- 3) TITLE OF CONTRACT Electricification Work
- 4) TENDER NUMBER NO.PMU-CIDA/NIT/2014
- 5) BRIEF DESCRIPTION OF CONTRACT External electricification GCE Darsano Chhanno
- 6) FORUM THAT APPROVED THE SCHEME CDWP
- 7) TENDER ESTIMATED VALUE Rs.1.00 million
- 8) ENGINEER'S ESTIMATE Rs.0.9962 million
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 03 months
- 10) TENDER OPENED ON (DATE & TIME) 03-03-2015 at 4:00 pm
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03
- 14) BID EVALUATION REPORT copy enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Pakistan Electric Works Karachi
- 16) CONTRACT AWARD PRICE Rs.0.994232 million
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). 1st

18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE ☒ Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE ☐
- c) TWO STAGE BIDDING PROCEDURE ☐
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE ☐

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.
EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS


Signature (Address & Name)
Capacity Building of Teachers
Training Institutions of MOE
Education and Training of Elementary
School Teachers in Sindh

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

| | |
|-----|-----------------------|
| Yes | 12-02-2015 1575218384 |
| No | |

ii) News Papers
(If yes, give names of newspapers and dates)

| | |
|-----|----|
| Yes | |
| No | no |

22) NATURE OF CONTRACT

| | | | |
|----------|-------------------------------------|------|--------------------------|
| Domestic | <input checked="" type="checkbox"/> | Int. | <input type="checkbox"/> |
|----------|-------------------------------------|------|--------------------------|

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

| | |
|-----|----|
| Yes | |
| No | No |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

| | |
|-----|----|
| Yes | |
| No | no |

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

| | |
|-----|----|
| Yes | |
| No | no |

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

| | |
|-----|----|
| Yes | |
| No | no |

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?


| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

| | |
|-----|----|
| Yes | |
| No | no |

39) Date of Award of Contract: 13-04-2015

Signature & Official Stamp of
Authorized Officer


MANAGER (ADMIN & ACCOUNTS)
Capacity Building of Teachers
Training Institutions of MO
Education and Training of Elementary
School Teachers in Sindh

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

27/3

5000/1

C4



FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 13th April 2015 between **PROJECT DIRECTOR, CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH PROJECT, EDUCATION & LITERACY DEPARTMENT, GOVERNMENT OF SINDH, KARACHI** (hereinafter called the "Procuring Agency") of the one part and **M/s. Pakistan Electric Works Karachi** (hereinafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz :**Providing External Electrification work of GCE Darsano Chhanno, @ Rs.994,232** should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.



NOW this Agreement witnesseth as follows:


1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices/Bill of quantities (BoQ);
 - (e) The Specifications; and
 - (f) The Drawings
3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.


Signature of the Contractor


Signature of the Procuring Agency



(PAKISTAN ELECTRIC WORK)
308, 3rd Floor, Frere Road
Frere Business Center, Saddar, Karachi.
PH: 32711866, Fax # 32711867
Email: Pak_electricwork@yahoo.com


PROJECT DIRECTOR
Capacity Building of Teachers
Training Institutions of M/O
Education and Training of Elementary
School Teachers in Sindh

Signed, Sealed and Delivered in the presence of:


Witness:
enagar mustafa
B-7, friend lights block K North
(Name, Title and Address) *Nazimabad Karachi*


Witness:
M/S *SHAHZAIB Associates*
(Name, Title and Address)

External Electrification of ACE Dasano Chano, Karulu.

Summary of Bill of Quantities

Cost of Bid

Amount

1. (A) Cost based on Composite Schedule of Rates.

= 46759/-

2. (B) Cost based on Non/Offered Schedule of Rates.

= 947472.5/-



TOTAL COST OF BID (C) = Total (A) + Total (B)


= 994232/-


Contractor




PROJECT DIRECTOR (CIDA)





NO.PMU-CIDA/NIT/2014
PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT

Karachi dated: 24th March 2015

To,

M/S Pakistan Electric Works,
Karachi.

SUBJECT: EXTENSION OF BID VALIDITY PERIOD OF TENDER FOR EXTERNAL ELECTRIFICATION OF GCE, DARSANO CHANNO, KARACHI

I am directed to refer to your bid submitted on 03-03-2015 and to state that the evaluation of the tender referred above would be finalized shortly. The bid validity period would be completed on 01-04-2015.

This project office intends to extend the bid validity period for further 30 days in order to complete the task of evaluation provided you agree to this proposal without changing your quoted rates.

Your consent is required in this regard so that the matter is proceeded accordingly.

(Syed Masoom Ali Shah)
Manager Admin & Accounts

C.C.

1. The PS to Project Director, SETTP - CIDA.

Manager Admin & Accounts



PAKISTAN ELECTRIC WORK
APPROVED GOVERNMENT CONTRACTOR
CIVIL & ELECTRICAL WORKS

308, 3rd Floor, Frere Road,
Frere Business Centre,
Saddar, Karachi - 74400,
Tel: 92-21-32711866
Fax: 92-21-32711867
email: pak_electricwork@yahoo.com

Dated 26 Mar 15

To,

The Project Director,
Capacity Building of Teacher Training Institutions
& Training of Elementary Schools Teachers – CIDA,
Karachi

SUBJECT: BID VALIDITY FOR EXTERNAL ELECTRIFICATION
OF GCE, DARSANO CHANNO, KARACHI

Dear Sir,

With reference to your letter NO.PMU-CIDA/NIT/2014 dated 24th March 2015
regarding subject work for extending the bid validity.

We have no objection if Bid Validity period is extended for a period of 30 days
w.e.f. 01-04-2015 on same quoted rates.

With regards;



NO.PMU/SETTP/CIDA(CW)/2014-15
PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT

Karachi dated: 10-04-2015

To,

M/s Al-Asad Traders.
Karachi

**SUBJECT: WORK ORDER FOR RENOVATION WORK OF (LAV. BLOCK) OF
PMU OFFICE SETTP-CIDA KARACHI.**

Reference: Your Bid submitted on 03rd March 2015.

I am directed to inform you that the rates amounting to Rs.0,926,439 million (Rupees Nine hundred Twenty Six thousand four hundred and thirty nine only) quoted by you for the subject works as mentioned below against each component are approved by the Procurement Committee of this project:

| S.# | Description | %age above/ below/ par |
|-----|-----------------------------|------------------------|
| 1 | Schedule Items (Part A) | 1.5% below |
| 2 | Schedule Items (Part C) | At Par |
| 3 | Non-Schedule Items (Part B) | Rs.312,642/- |

You are accordingly informed to start the aforesaid work within 7 days from the date of issue of this work order under the supervision of the Assistant Project Engineer of this project and note that the work is to be completed within a period of **03 Months.**

You are advised to please execute the whole and every part of the work exactly, fully and faithfully in accordance with the specifications, design, drawings and instructions in writing relating to the work. You are entitled to have access to the same for the purpose of Inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Design, Drawings and instructions as aforesaid, you can do so at your own expenses.

Photostat copy duly attested by the undersigned in respect of Schedule-B relating to the above-subject work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the contract agreement etc. In the meantime you are bound with the terms & conditions as laid down in the Agreement.

This is for your information and compliance.


(SYED MASOOM ALI SHAH)
Manager (Admn & Accounts)

D.A /As above

C.C.

1. The P.S. to Project Director, CIDA.
2. The Project Engineer, CIDA.
3. The Assistant Project Engineer, CIDA.

Manager (Admn & Accounts)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION / DEPTT. Capacity Building of Teachers Training Institution & Training of Elementary School Teachers in Sindh-CIDA
- 2) PROVINCIAL / LOCAL GOVT. / OTHER PSDP
- 3) TITLE OF CONTRACT Renovation Work
- 4) TENDER NUMBER NO.PMU-CIDA/NIT/2014
- 5) BRIEF DESCRIPTION OF CONTRACT Renovation Work (lav. Block) PMU office SETTP-CIDA
- 6) FORUM THAT APPROVED THE SCHEME CDWP
- 7) TENDER ESTIMATED VALUE Rs.1.00 million
- 8) ENGINEER'S ESTIMATE Rs.0.9284 million
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 03 months
- 10) TENDER OPENED ON (DATE & TIME) 03-03-2015 at 4:00 pm
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03
- 14) BID EVALUATION REPORT copy enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Al-Asad Traders Karachi
- 16) CONTRACT AWARD PRICE Rs.0.926,439 million
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID) 1st

18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE ☒ Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE ☐
- c) TWO STAGE BIDDING PROCEDURE ☐
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE ☐

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

| | |
|-----|-----------------------|
| Yes | 12-02-2015 1575218384 |
| No | |

ii) News Papers
(If yes, give names of newspapers and dates)

| | |
|-----|----|
| Yes | |
| No | no |

22) NATURE OF CONTRACT

| | | | |
|----------|-------------------------------------|------|--------------------------|
| Domestic | <input checked="" type="checkbox"/> | Int. | <input type="checkbox"/> |
|----------|-------------------------------------|------|--------------------------|

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|


MANAGER (ADMIN & ACCOUNTS)
Capacity Building of Teachers
Training Institutions of MO
Education and Training of Elementary
School Teachers in Sindh

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

| | |
|-----|----|
| Yes | |
| No | No |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

| | |
|-----|----|
| Yes | |
| No | no |

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

| | |
|-----|----|
| Yes | |
| No | no |

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

| | |
|-----|----|
| Yes | |
| No | no |

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?


| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

| | |
|-----|----|
| Yes | |
| No | no |

39) Date of Award of Contract: 13-04-2015

Signature & Official Stamp of
Authorized Officer


MANAGER (ADMIN & ACCOUNTS)
Country Building of Teachers
Training Institutions of M/O
Education and Training of Elementary
School Teachers in Sindh

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



Zahid) Mahmood
4494

On behalf of the person of
8 11.3.11
8 11.3.11
Date 11.3.11
Signature

CONTRACT AGREEMENT

This **CONTRACT AGREEMENT** (hereinafter called the "Agreement") made on the **13th April** of ~~March~~ 2015 between **PROJECT DIRECTOR, CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH PROJECT, EDUCATION & LITERACY DEPARTMENT, GOVERNMENT OF SINDH, KARACHI** (hereinafter called the "Procuring Agency") of the one part and **M/s Al-Asad Traders, Karachi** (hereinafter called the "(Contractor)") of the other part.

WHEREAS the Procuring Agency is desirous that certain work viz: **Renovation of Lavatory Block of PMU Office, SETTP- CIDA, Karachi @ Rs. 0.926439 million** should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this agreement witnesseth as follows:

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Condition of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, Viz:
 - a) The Letter of Acceptance;
 - b) The completed Form of Bid along with Schedules to Bid;
 - c) Conditions of Contract & Contract Data;
 - d) Schedule of Prices/ Bill of quantities (BoQ):

Procuring Agency to execute and complete the Work and remedy defects therein in conformity and in all respects within the provision of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract the Contract Price or such other sum as may become payable under the provision of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor

M/s Al Asad Trade
(Seal)

Proprietor

Signature of the Procuring Agency

PROJECT DIRECTOR
Capacity Building of Teachers
Training Institutions of M/O
Education and Training of Elementary
School Teachers in Sindh
(Seal)

Signed, Sealed and Delivered in the presence of:

Witness

(Name, Title and Address)

Ali & Ali Ent:
Galstan Jahan
Block 13
Karachi

Witness

(Name, Title and Address)

A. Sami Soomro
Bath 1 Land
Street 4
Karachi

Renovation of Lav. Block
PMU, SETPA - CIDA

Summary of Bill of Quantities

| Cost of Bid | Amount |
|---|------------------------------|
| 1. (A) Cost based on Composite Schedule of Rates. | Part-A. 1.5% below. 587573/- |
| 2. (B) Cost based on Non/Offered Schedule of Rates. | Part-B. 10% discount. 312642 |
| | Part-C. At Par. <u>26224</u> |
| TOTAL COST OF BID (C) = Total (A) + Total (B) | 926439/- |


Contractor
M/s Al-Asad Traders

Proprietor


PROJECT DIRECTOR (CIDA)



NO.PMU-CIDA/NIT/2014
PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT

Karachi dated: 24th March 2015

To,

M/S Al-Asad Traders,
Karachi.

**SUBJECT: EXTENSION OF BID VALIDITY PERIOD OF TENDER FOR
RENOVATION OF LAVATORY BLOCK, PMU OFFICE, SETTP-
CIDA, KARACHI**

I am directed to refer to your bid submitted on 03-03-2015 and to state that the evaluation of the tender referred above would be finalized shortly. The bid validity period would be completed on 01-04-2015.

This project office intends to extend the bid validity period for further 30 days in order to complete the task of evaluation provided you agree to this proposal without changing your quoted rates.

Your consent is required in this regard so that the matter is proceeded accordingly.

(Syed Masoom Ali Shah)
Manager Admin & Accounts

C.C.

1. The PS to Project Director, SETTP - CIDA.

Manager Admin & Accounts

Ref. # _____

Date 26/3/2015

To,

The Project Director,
Capacity Building of Teacher Training Institutions
& Training of Elementary Schools Teachers - CIDA,
Karachi

SUBJECT: BID VALIDITY FOR RENOVATION OF LAVATORY BLOCK
OF PMU OFFICE, SETTP - CIDA, KARACHI

Dear Sir,

With reference to your letter NO.PMU-CIDA/NIT/2014 dated
24th March 2015 regarding subject work for extending the bid validity.

We have no objection if Bid Validity period is extended for a
period of 30 days w.e.f. 01-04-2015 on same quoted rates.

With regards:





NO.PMU/SETTP/CIDA(CW)/2014-15
PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT

Karachi dated: 10-04-2015

To,
M/S Lala Enterprises.

**SUBJECT: WORK ORDER FOR PROVIDING INTERNAL ELECTRIFICATION
OF GECE(W) HYDERABAD**

Reference: Your Bid submitted on 03rd March 2015.

I am directed to inform you that the rates amounting to Rs.0.943,332 million (Rupees Nine hundred Forty Three thousand Three hundred and Thirty Two only) quoted by you for the subject works as mentioned below against each component are approved by the Procurement Committee of this project:

| S.# | Description | %age above/ below/ par |
|-----|-------------------------|------------------------|
| 1 | Schedule Items (Part A) | 4% below |
| 2 | Non-Schedule Items | 183,210 |

You are accordingly informed to start the aforesaid work within 7 days from the date of issue of this work order under the supervision of the Assistant Project Engineer of this project and note that the work is to be completed within a period of **03 Months**.

You are advised to please execute the whole and every part of the work exactly, fully and faithfully in accordance with the specifications, design, drawings and instructions in writing relating to the work. You are entitled to have access to the same for the purpose of Inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Design, Drawings and instructions as aforesaid, you can do so at your own expenses.

Photostat copy duly attested by the undersigned in respect of Schedule-B relating to the above-subject work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the contract agreement etc. In the meantime you are bound with the terms & conditions as laid down in the Agreement.

This is for your information and compliance.


(SYED MASOOM ALI SHAH)
Manager (Admn & Accounts)

D.A /As above


C.C.

1. The P.S. to Project Director, CIDA.
2. The Project Engineer, CIDA.
3. The Assistant Project Engineer, CIDA.

Manager (Admn & Accounts)

137406

2307/15/30/15



Zahid Mahmood

4494

On behalf of 113 11-3-15
for the purpose of 8 Dated 11-3-15

[Signature]
11/3/15

CONTRACT AGREEMENT

This **CONTRACT AGREEMENT** (hereinafter called the "Agreement") made on the 13th April 2015 between **PROJECT DIRECTOR, CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH PROJECT, EDUCATION & LITERACY DEPARTMENT, GOVERNMENT OF SINDH, KARACHI** (hereinafter called the "Procuring Agency") of the one part and **M/s Lala Enterprises, Karachi** (hereinafter called the "(Contractor)") of the other part.

WHEREAS the Procuring Agency is desirous that certain work viz: **Internal Electrification or GECE (W), Hyderabad @ Rs. 0.943,332 million** should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this agreement witnesseth as follows:

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Condition of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, Viz:

- a) The Letter of Acceptance;
- b) The completed Form of Bid along with Schedules to Bid:

Procuring Agency to execute and complete the Work and remedy defects therein in conformity and in all respects within the provision of the Contract.


4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract the Contract Price or such other sum as may become payable under the provision of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.


Signature of the Contractor
LALA ENTERPRISES


Proprietor

(Seal)



Signature of the Procuring Agency

PROJECT DIRECTOR
Capacity Building of Teachers
Training Institutions of M/O
Education and Training of Elementary
School Teachers in Sindh
(Seal)

Signed, Sealed and Delivered in the presence of:

Witness

(Name, Title and Address)

S.M. Enterprises.
Hud:

Witness

(Name, Title and Address)

A. Sami Soomro.
Bath - I Land
Street 4
Harachi

ency to
ts wit

Internal Electrification of LIECE (W) Hyderabad

Summary of Bill of Quantities

Cost of Bid

Amount

1. (A) Cost based on Composite Schedule of Rates.

y/r below.

760122.

2. (B) Cost based on Non/Offered Schedule of Rates.

183210.

TOTAL COST OF BID (C) = Total (A) + Total (B)

943332.

Contract
LIECE (W) Hyderabad
Proprietor

Dehan
PROJECT DIRECTOR (CIDA)

Dehan

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Capacity Building of Teachers Training Institution & Training of Elementary School Teachers in Sindh-CIDA
- 2) PROVINCIAL / LOCAL GOVT / OTHER PSDP
- 3) TITLE OF CONTRACT Electricification Work
- 4) TENDER NUMBER NO.PMU-CIDA/NIT/2014
- 5) BRIEF DESCRIPTION OF CONTRACT Internal electricification of GECE(W) hyderabad
- 6) FORUM THAT APPROVED THE SCHEME CDWP
- 7) TENDER ESTIMATED VALUE Rs.1.00 million
- 8) ENGINEER'S ESTIMATE Rs.0.9503 million
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 03 months
- 10) TENDER OPENED ON (DATE & TIME) 03-03-2015 at 4 00 pm
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03
- 14) BID EVALUATION REPORT copy enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Laja Enterprises
- 16) CONTRACT AWARD PRICE Rs.0.943,332 million
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). 1st
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE ☒ Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE ☐
- c) TWO STAGE BIDDING PROCEDURE ☐
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE ☐

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

| | |
|-----|-----------------------|
| Yes | 12-02-2015 1575218384 |
| No | |

ii) News Papers
(If yes, give names of newspapers and dates)

| | |
|-----|----|
| Yes | |
| No | no |

22) NATURE OF CONTRACT

| | | | |
|-----------------|-------------------------------------|------|--------------------------|
| Trans- local | <input checked="" type="checkbox"/> | Int. | <input type="checkbox"/> |
|-----------------|-------------------------------------|------|--------------------------|

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

| | |
|-----|----|
| Yes | |
| No | No |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

| | |
|-----|----|
| Yes | |
| No | no |

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

| | |
|-----|----|
| Yes | |
| No | no |

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

| | |
|-----|----|
| Yes | |
| No | no |

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

| | |
|-----|----|
| Yes | |
| No | no |

39) Date of Award of Contract: 13-04-2015

Signature & Official Stamp of
Authorized Officer

[Signature]
MANAGER (ADMIN & ACCOUNTS)
Capacity Building of Teachers
Training Institutions of MoE
Education and Training of Elementary
School Teachers in Sindh

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



NO.PMU-CIDA/NIT/2014
PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT

Karachi dated: 24th March 2015

To,


M/S Lala Enterprise,
Karachi.

SUBJECT: EXTENSION OF BID VALIDITY PERIOD OF TENDER FOR
INTERNAL ELECTRIFICATION OF GECE (W), HYDERABAD

I am directed to refer to your bid submitted on 03-03-2015 and to state that the evaluation of the tender referred above would be finalized shortly. The bid validity period would be completed on 01-04-2015.

This project office intends to extend the bid validity period for further 30 days in order to complete the task of evaluation provided you agree to this proposal without changing your quoted rates.

Your consent is required in this regard so that the matter is proceeded accordingly.


(Syed Masoom Ali Shah)
Manager Admin & Accounts

C.C.

1. The PS to Project Director, SETTP - CIDA.

Manager Admin & Accounts



LALA ENTERPRISES

GENERAL SUPPLIERS & CONTRACTORS

Ref. No. _____

Date 26-3-2015

To,

*The Project Director,
Capacity Building of Teacher Training Institutions
& Training of Elementary Schools Teachers – CIDA,
Karachi*

**SUBJECT: BID VALIDITY FOR INTERNAL ELECTRIFICATION OF GECE
(W), HYDERABAD**

Dear Sir,

*With reference to your letter NO.PMU-CIDA/NIT/2014 dated 24th March
2015 regarding subject work for extending the bid validity.*

*We have no objection if Bid Validity period is extended for a period of 30 days
w.e.f. 01-04-2015 on same quoted rates.*

With regards;


**LALA
ENTERPRISES**



NO.PMU/SETTP/CIDA(CW)/2014-15
PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT

Karachi dated: 10-04-2015

To,

M/S Lala Enterprises.

SUBJECT: WORK ORDER FOR RENOVATION WORK OF DETRC THATTA

Reference: Your Bid submitted on 03rd March 2015.

I am directed to inform you that the rates amounting to Rs.0.926.855 million (Rupees Nine hundred Twenty Six thousand Eight hundred and Fifty Five only) quoted by you for the subject works as mentioned below against each component are approved by the Procurement Committee of this project:

| S.# | Description | %age above/ below/ par |
|-----|-------------------------|------------------------|
| 1 | Schedule Items (Part A) | 6.5% below |

You are accordingly informed to start the aforesaid work within 7 days from the date of issue of this work order under the supervision of the Assistant Project Engineer of this project and note that the work is to be completed within a period of **03 Months**.

You are advised to please execute the whole and every part of the work exactly, fully and faithfully in accordance with the specifications, design, drawings and instructions in writing relating to the work. You are entitled to have access to the same for the purpose of Inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Design, Drawings and instructions as aforesaid, you can do so at your own expenses.

Photostat copy duly attested by the undersigned in respect of Schedule-B relating to the above-subject work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the contract agreement etc. In the meantime you are bound with the terms & conditions as laid down in the Agreement.

This is for your information and compliance


(SYED MASOOM ALI SHAH)
Manager (Admn & Accounts)

D.A /As above

C.C.

1. The P.S. to Project Director, CIDA.
2. The Project Engineer, CIDA.
3. The Assistant Project Engineer, CIDA.

Manager (Admn & Accounts)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Capacity Building of Teachers Training Institution & Training of Elementary School Teachers in Sindh-CIDA
- 2) PROVINCIAL / LOCAL GOVT / OTHER PSDP
- 3) TITLE OF CONTRACT Renovation Work
- 4) TENDER NUMBER NO.PMU-CIDA/NIT/2014
- 5) BRIEF DESCRIPTION OF CONTRACT Renovation Work of DETRC Thatta
- 6) FORUM THAT APPROVED THE SCHEME CDWP
- 7) TENDER ESTIMATED VALUE Rs. 1.00 million
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs. 0.9303 million
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 03 months
- 10) TENDER OPENED ON (DATE & TIME) 03-03-2015 at 4.00 pm
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03
- 14) BID EVALUATION REPORT (Enclose a copy) copy enclosed
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Lala Enterprises
- 16) CONTRACT AWARD PRICE Rs. 0.926,855 million
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID) 1st

18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE ☒ Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE ☐
- c) TWO STAGE BIDDING PROCEDURE ☐
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE ☐

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

| | |
|-----|-----------------------|
| Yes | 12-02-2015 1575218384 |
| No | |

ii) News Papers
(If yes, give names of newspapers and dates)

| | |
|-----|----|
| Yes | |
| No | no |

22) NATURE OF CONTRACT

| | | | |
|-------------------|-------------------------------------|------|--------------------------|
| Domestic Local | <input checked="" type="checkbox"/> | Int. | <input type="checkbox"/> |
|-------------------|-------------------------------------|------|--------------------------|

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

[Signature]
MANAGER (ADMIN & ACCOUNTS)
Capacity Building of Teachers
Training Institutions of M/O
Education and Training of Elementary
School Teachers in Sindh

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

| | |
|-----|----|
| Yes | |
| No | No |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE DOCUMENTS
(If yes, give details)

| | |
|-----|----|
| Yes | |
| No | no |

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

| | |
|-----|----|
| Yes | |
| No | no |

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

| | |
|-----|----|
| Yes | |
| No | no |

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?


| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

| | |
|-----|----|
| Yes | |
| No | no |

39) Date of Award of Contract: 13-04-2015

Signature & Official Stamp of
Authorized Officer


MANAGER (ADMIN & ACCOUNTS)
Capacity Building of Teachers
Training Institutions of MEO
Education and Training of Elementary
School Teachers in Sindh

FOR OFFICE USE ONLY


SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

3/3



STAMP

Issued to: Zahid Mahmood
 ()/Company Card No. 4494
 Vide D.S.R. No. 8 11.3.15
 On behalf of challan No: 113 11.3.15
 for the purpose of _____
 E. No: 8 Dated 11.3.15

[Signature]
 Sr. Officer

CONTRACT AGREEMENT

This **CONTRACT AGREEMENT** (hereinafter called the "Agreement") made on the 13th April 2015 between **PROJECT DIRECTOR, CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH PROJECT, EDUCATION & LITERACY DEPARTMENT, GOVERNMENT OF SINDH, KARACHI** (hereinafter called the "Procuring Agency") of the one part and **M/s Lala Enterprises, Karachi** (hereinafter called the "(Contractor)") of the other part.

WHEREAS the Procuring Agency is desirous that certain work viz: **Renovation work of DETRC, Thatta @ Rs. 0.926855 million** should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this agreement witnesseth as follows:

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Condition of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, Viz:
 - a) The Letter of Acceptance;
 - b) The completed Form of Bid along with Schedules to Bid;
 - c) Conditions of Contract & Contract Data;

Procuring Agency to execute and complete the Work and remedy defects therein in conformity and in all respects within the provision of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract the Contract Price or such other sum as may become payable under the provision of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

LALA ENTERPRISES

Signature of the Contractor

LALA ENTERPRISES

Proprietor

(Seal)

Signature of the Procuring Agency

PROJECT DIRECTOR
Capacity Building & Training
Institution of W/O
Education and Training of Elementary
Teachers in Sindh

Signed, Sealed and Delivered in the presence of:

Witness

(Name, Title and Address)

S. M. Enayati
Hyder Abad.

Witness

(Name, Title and Address)

A. Sami Samro
Bath Island
Plot 4
Karachi.

Renovation of DETK. Thalle

Summary of Bill of Quantities

| Cost of Bid | Amount |
|---|---------|
| 1. (A) Cost based on Composite Schedule of Rates. 6.5% below. | 926855- |
| 2. (B) Cost based on Non/Offered Schedule of Rates. | — |

TOTAL COST OF BID (C) = Total (A) + Total (B)

926855-

Contractor

Pr

Dehan
PROJECT DIRECTOR (CIDA)

Dehan

for...

Asky



NO.PMU-CIDA/NIT/2014
PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT

Karachi dated: 24th March 2015

To,


M/S Lala Enterprise,
Karachi.

**SUBJECT: EXTENSION OF BID VALIDITY PERIOD OF TENDER FOR
RENOVATION OF DETRC, THATTA**

I am directed to refer to your bid submitted on 03-03-2015 and to state that the evaluation of the tender referred above would be finalized shortly. The bid validity period would be completed on 01-04-2015.

This project office intends to extend the bid validity period for further 30 days in order to complete the task of evaluation provided you agree to this proposal without changing your quoted rates.

Your consent is required in this regard so that the matter is proceeded accordingly.


(Syed Masoom Ali Shah)
Manager Admin & Accounts

C.C.

1. The PS to Project Director, SETTP - CIDA.

Manager Admin & Accounts



LALA ENTERPRISES

GENERAL SUPPLIERS & CONTRACTORS

Ref. No. _____

Date 26-3-2015

To,

*The Project Director,
Capacity Building of Teacher Training Institutions
& Training of Elementary Schools Teachers – CIDA,
Karachi*

SUBJECT: BID VALIDITY FOR RENOVATION OF DETRC, THATTA

Dear Sir,

*With reference to your letter NO.PMU-CIDA/NIT/2014 dated 24th March
2015 regarding subject work for extending the bid validity.*

*We have no objection if Bid Validity period is extended for a period of 30 days
w.e.f. 01-04-2015 on same quoted rates.*

With regards;

[Signature]
**LALA
ENTERPRISES**



NO.PMU/SETTP/CIDA(CW)/2014-15
PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT

Karachi dated: 10-04-2015

To,
M/s Lala Enterprises.

**SUBJECT: WORK ORDER FOR PROVIDING INTERNAL ELECTRICIFICATION
OF DETRC THATTA**

Reference: Your Bid submitted on 03rd March 2015.

I am directed to inform you that the rates amounting to Rs.0.676.312 million (Rupees Six hundred Seventy Six thousand three hundred and twelve only) quoted by you for the subject works as mentioned below against each component are approved by the Procurement Committee of this project:

| S.# | Description | %age above/ below/ par |
|-----|--------------------|------------------------|
| 1 | Schedule Items | 1% above |
| 2 | Non-Schedule Items | Rs.139200/= |

You are accordingly informed to start the aforesaid work within 7 days from the date of issue of this work order under the supervision of the Assistant Project Engineer of this project and note that the work is to be completed within a period of **03 Months**.

You are advised to please execute the whole and every part of the work exactly, fully and faithfully in accordance with the specifications, design, drawings and instructions in writing relating to the work. You are entitled to have access to the same for the purpose of Inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Design, Drawings and instructions as aforesaid, you can do so at your own expenses.

Photostat copy duly attested by the undersigned in respect of Schedule-B relating to the above-subject work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the contract agreement etc. In the meantime you are bound with the terms & conditions as laid down in the Agreement.

This is for your information and compliance.


(SYED MASOOM ALI SHAH)
Manager (Admn & Accounts)

D.A /As above

C.C.

1. The P.S. to Project Director, CIDA.
2. The Project Engineer, CIDA.
3. The Assistant Project Engineer, CIDA.

Manager (Admn & Accounts)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Capacity Building of Teachers Training Institution & Training of Elementary School Teachers in Sindh-CIDA
- 2) PROVINCIAL / LOCAL GOVT./ OTHER PSDP
- 3) TITLE OF CONTRACT Electricification Work
- 4) TENDER NUMBER NO.PMU-CIDA/NIT/2014
- 5) BRIEF DESCRIPTION OF CONTRACT Internal electricification DETRC THATTA
- 6) FORUM THAT APPROVED THE SCHEME CDWP
- 7) TENDER ESTIMATED VALUE Rs.0.70 million
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs.0.6903 million
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 03 months
- 10) TENDER OPENED ON (DATE & TIME) 03-03-2015 at 4:00 pm
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03
- 14) BID EVALUATION REPORT copy enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Lala Enterprises
- 16) CONTRACT AWARD PRICE Rs.0.676,312 million
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID). 1st
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE ☐ Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE ☐
- c) TWO STAGE BIDDING PROCEDURE ☐
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE ☐

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

| | |
|-----|-----------------------|
| Yes | 12-02-2015 1575218384 |
| No | |

ii) News Papers
(If yes, give names of newspapers and dates)

| | |
|-----|----|
| Yes | |
| No | no |

22) NATURE OF CONTRACT

| | | | |
|----------|-------------------------------------|------|--------------------------|
| Domestic | <input checked="" type="checkbox"/> | Int. | <input type="checkbox"/> |
|----------|-------------------------------------|------|--------------------------|

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

| | |
|-----|----|
| Yes | |
| No | No |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

| | |
|-----|----|
| Yes | |
| No | no |

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

| | |
|-----|----|
| Yes | |
| No | no |

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

| | |
|-----|----|
| Yes | |
| No | no |

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?


| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

| | |
|-----|----|
| Yes | |
| No | no |

39) Date of Award of Contract: 13-04-2015

Signature & Official Stamp of
Authorized Officer


MANAGER (ADMIN & ACCOUNTS)
Capacity Building of Teachers
Training Institutions of B/O
Education and Training of Elementary
School Teachers in Sindh

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

137407

Cm 312
1550/1550 25/3/15

STAMP OFFICE CITY COURT, KARACHI

25 MAR 2015

Issued to Zahid Mahmood
 NIC/Company Card No. 4494
 V.C.D.S.R. No. 113 dated 11.3.15
 on behalf of challan No. 113 Dt. 11.3.15
 for the purpose of Stamp
 E. No. 113 Dated 11.3.15

[Signature]
 Es. Office Danda

CONTRACT AGREEMENT

This **CONTRACT AGREEMENT** (hereinafter called the "Agreement") made on the 13th April 2015 between **PROJECT DIRECTOR, CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH PROJECT, EDUCATION & LITERACY DEPARTMENT, GOVERNMENT OF SINDH, KARACHI** (hereinafter called the "Procuring Agency") of the one part and **M/s Lala Enterprises, Karachi** (hereinafter called the "(Contractor)") of the other part.

WHEREAS the Procuring Agency is desirous that certain work viz: **Providing Internal Electrification of DETRC Thatta @ Rs. 0.676,312 million** should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this agreement witnesseth as follows:


1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Condition of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, Viz:

- a) The Letter of Acceptance;
- b) The completed Form of Bid along with Schedules to Bid:

Procuring Agency to execute and complete the Work and remedy defects therein in conformity and in all respects within the provision of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract the Contract Price or such other sum as may become payable under the provision of the Contract at the times and in the manner prescribed by the Contract.


IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.


Signature of the Contractor

LALA ENTERPRISES

Proprietor

(Seal)



Signature of the Procuring Agency

PROJECT DIRECTOR
Capacity Building of Teachers
Training Institutions of M/O
Education and Training of Elementary
School Teachers in Sindh

(Seal)


Signed, Sealed and Delivered in the presence of:

Witness


(Name, Title and Address)

S. M. Enterprises.
Hyd:

Witness


(Name, Title and Address)

A. Sami Soomro
Bach Island
Street 4
Karachi

Internal Electrification of DETAC, Thakur

Summary of Bill of Quantities

Cost of Bid

Amount

1. (A) Cost based on Composite Schedule of Rates. Above 1% 537112.-

2. (B) Cost based on Non/Offered Schedule of Rates. 139200.-

TOTAL COST OF BID (C) = Total (A) + Total (B)

676312.-

LALA ENTERPRISES
Contractor

Pr. Dir.

PROJECT DIRECTOR (CIDA)

17/01/2012



NO.PMU-CIDA/NIT/2014
PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT

Karachi dated: 24th March 2015

To,

M/S Lala Enterprise,
Karachi.

SUBJECT: EXTENSION OF BID VALIDITY PERIOD OF TENDER FOR
INTERNAL ELECTRIFICATION OF DETRC, THATTA

I am directed to refer to your bid submitted on 03-03-2015 and to state that the evaluation of the tender referred above would be finalized shortly. The bid validity period would be completed on 01-04-2015.

This project office intends to extend the bid validity period for further 30 days in order to complete the task of evaluation provided you agree to this proposal without changing your quoted rates.

Your consent is required in this regard so that the matter is proceeded accordingly.

(Syed Masoom Ali Shah)
Manager Admin & Accounts

C.C.

1. The PS to Project Director, SETTP - CIDA.

Manager Admin & Accounts



LALA ENTERPRISES

GENERAL SUPPLIERS & CONTRACTORS

Ref. No. _____

Date 26-3-2015

To,

*The Project Director,
Capacity Building of Teacher Training Institutions
& Training of Elementary Schools Teachers – CIDA,
Karachi*

SUBJECT: BID VALIDITY FOR INTERNAL ELECTRIFICATION OF DETRC, THATTA

Dear Sir,

With reference to your letter NO.PMU-CIDA/NIT/2014 dated 24th March 2015 regarding subject work for extending the bid validity.

We have no objection if Bid Validity period is extended for a period of 30 days w.e.f. 01-04-2015 on same quoted rates.

With regards;


**LALA
ENTERPRISES**



NO.PMU/SETTP/CIDA(CW)/2014-15
PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT

Karachi dated: 10-04-2015

To,
M/s Pakistan Electric Works,
Karachi.

**SUBJECT: WORK ORDER FOR PROVIDING INTERNAL ELECTRIFICATION
WORK OF GECE(M) THATTA**

Reference: Your Bid submitted on 03rd March 2015.

I am directed to inform you that the rates amounting to Rs.0.996,553 million (Rupees Nine hundred Ninety Six thousand five hundred and fifty three only) quoted by you for the subject works as mentioned below against each component are approved by the Procurement Committee of this project:

| S.# | Description | %age above/ below/ par |
|-----|--------------------|------------------------|
| 1 | Schedule Items | At Par |
| 2 | Non-Schedule Items | Rs 444,304/- |

You are accordingly informed to start the aforesaid work within 7 days from the date of issue of this work order under the supervision of the Assistant Project Engineer of this project and note that the work is to be completed within a period of 03 Months.

You are advised to please execute the whole and every part of the work exactly, fully and faithfully in accordance with the specifications, design, drawings and instructions in writing relating to the work. You are entitled to have access to the same for the purpose of Inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Design, Drawings and instructions as aforesaid, you can do so at your own expenses.

Photostat copy duly attested by the undersigned in respect of Schedule-B relating to the above-subject work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the contract agreement etc. In the meantime you are bound with the terms & conditions as laid down in the Agreement.

This is for your information and compliance


(SYED MASOOM ALI SHAH)
Manager (Admn & Accounts)

D.A /As above

C.C.

1. The P.S. to Project Director, CIDA.
2. The Project Engineer, CIDA.
3. The Assistant Project Engineer, CIDA.

Manager (Admn & Accounts)

Internal Electrification of Line (a) Thales

Summary of Bill of Quantities

| Cost of Bid | Amount |
|---|---------------|
| 1. (A) Cost based on Composite Schedule of Rates. | = 552159/- |
| 2. (B) Cost based on Non/Offered Schedule of Rates. | = 444393.79/- |
| TOTAL COST OF BID (C) = Total (A) + Total (B) | = 996552/- |


Contractor




PROJECT DIRECTOR (CIDA)







FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 13th April 2015 between PROJECT DIRECTOR, CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH PROJECT, EDUCATION & LITERACY DEPARTMENT, GOVERNMENT OF SINDH, KARACHI (hereinafter called the "Procuring Agency") of the one part and M/s. Pakistan Electric Works Karachi (hereinafter called the "Contractor") of the other part.



WHEREAS the Procuring Agency is desirous that certain Works, viz; **Internal Electrification work of GCE (M), Thatta @ Rs.996,553** should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:


1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices/Bill of quantities (BoQ);
 - (e) The Specifications; and
 - (f) The Drawings
3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor




(PAKISTAN ELECTRIC WORK)
308, 3rd Floor, Frere Road,
Frere Business Center, Saddar, Karachi.
PH: 32711866, Fax # 32711867
Email: Pak_electricwork@yahoo.com

Signature of the Procuring Agency



PROJECT DIRECTOR
Capacity Building Teachers
Training Institution of IWO
Education and Training of Elementary
School Teachers in Sindh

Signed, Sealed and Delivered in the presence of:

Witness:


Waqar Mustafa
B-7, Friend Height, Block K North
Nazimabad
(Name, Title and Address) Karachi

Witness:


M/s SHANZAB Associates
(Name, Title and Address)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION / DEPTT. Capacity Building of Teachers Training Institution & Training of Elementary School Teachers in Sindh-CIDA
- 2) PROVINCIAL / LOCAL GOVT / OTHER PSDP
- 3) TITLE OF CONTRACT Electrification Work
- 4) TENDER NUMBER NO PMU-CIDA/NIT/2014
- 5) BRIEF DESCRIPTION OF CONTRACT Internal electrification of GECE(M) Thatta
- 6) FORUM THAT APPROVED THE SCHEME CDWP
- 7) TENDER ESTIMATED VALUE Rs 1.00 million
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs 0.9993 million
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 03 months
- 10) TENDER OPENED ON (DATE & TIME) 03-03-2015 at 4.00 pm
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03
- 14) BID EVALUATION REPORT copy enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Pakistan Electric Works, Karachi
- 16) CONTRACT AWARD PRICE Rs 0.996,553 million
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID) 1st
- 18) METHOD OF PROCUREMENT USED :- (Tick one)
- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE ☒ Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE ☐
- c) TWO STAGE BIDDING PROCEDURE ☐
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE ☐

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

| | |
|-----|-----------------------|
| Yes | 12-02-2015 1575218384 |
| No | |

ii) News Papers
(If yes, give names of newspapers and dates)

| | |
|-----|----|
| Yes | |
| No | no |

22) NATURE OF CONTRACT

| | | | |
|----------|-------------------------------------|------|--------------------------|
| Domestic | <input checked="" type="checkbox"/> | Int. | <input type="checkbox"/> |
|----------|-------------------------------------|------|--------------------------|

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

| | |
|-----|----|
| Yes | |
| No | No |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

| | |
|-----|----|
| Yes | |
| No | no |

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

| | |
|-----|----|
| Yes | |
| No | no |

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

| | |
|-----|----|
| Yes | |
| No | no |

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

| | |
|-----|----|
| Yes | |
| No | no |

39) Date of Award of Contract: 13-04-2015

Signature & Official Stamp of
Authorized Officer

[Signature]
MANAGER (ADMIN & ACCOUNTS)
Capacity Building of Teachers
Training Institutions of MEO
Education and Training of Elementary
School Teachers in Sindh

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



NO.PMU-CIDA/NIT/2014
PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT

Karachi dated: 24th March 2015

To,

M/S Pakistan Electric Works,
Karachi.

**SUBJECT: EXTENSION OF BID VALIDITY PERIOD OF TENDER FOR
INTERNAL ELECTRIFICATION OF GECE (M), THATTA**

I am directed to refer to your bid submitted on 03-03-2015 and to state that the evaluation of the tender referred above would be finalized shortly. The bid validity period would be completed on 01-04-2015.

This project office intends to extend the bid validity period for further 30 days in order to complete the task of evaluation provided you agree to this proposal without changing your quoted rates.

Your consent is required in this regard so that the matter is proceeded accordingly.


(Syed Masoom Ali Shah)
Manager Admin & Accounts

C.C.

1. The PS to Project Director, SETTP - CIDA.

Manager Admin & Accounts



PAKISTAN ELECTRIC WORK
APPROVED GOVERNMENT CONTRACTOR
CIVIL & ELECTRICAL WORKS

308, 3rd Floor, Frere Road,
Frere Business Centre,
Saddar, Karachi - 74400,
Tel: 92-21-32711866
Fax: 92-21-32711867
email: pak_electricwork@yahoo.com

Dated 26 Mar 15

To,

The Project Director,
Capacity Building of Teacher Training Institutions
& Training of Elementary Schools Teachers – CIDA,
Karachi

SUBJECT: BID VALIDITY FOR INTERNAL ELECTRIFICATION
OF GECE (M), THATTA

Dear Sir,

With reference to your letter NO.PMU-CIDA/NIT/2014 dated 24th March 2015
regarding subject work for extending the bid validity.

We have no objection if Bid Validity period is extended for a period of 30 days
w.e.f. 01-04-2015 on same quoted rates.

With regards;



SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM


TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Capacity Building of Teachers Training Institution & Training of Elementary School Teachers in Sindh-CIDA
- 2) PROVINCIAL / LOCAL GOVT / OTHER PSDP
- 3) TITLE OF CONTRACT External Drainage Work
- 4) TENDER NUMBER NO.PMU-CIDA/NIT/2014
- 5) BRIEF DESCRIPTION OF CONTRACT External Drainage Work of GECE(W) hyderabad
- 6) FORUM THAT APPROVED THE SCHEME CDWP
- 7) TENDER ESTIMATED VALUE Rs. 1.00 million
- 8) ENGINEER'S ESTIMATE Rs. 1.0309 million
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 03 months
- 10) TENDER OPENED ON (DATE & TIME) 03-03-2015 at 4.00 pm
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03
- 14) BID EVALUATION REPORT copy enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Al-Asad Traders Karachi
- 16) CONTRACT AWARD PRICE Rs. 0 990 449 million
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). 1st

18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE ☒ Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE ☐
- c) TWO STAGE BIDDING PROCEDURE ☐
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE ☐

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.


MANAGER ADMIN & ACCOUNTS
Capacity Building of Teachers
Training Institutions of Sindh
Education and Training of Elementary
School Teachers in Sindh

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

| | |
|-----|-----------------------|
| Yes | 12-02-2015 1575218384 |
| No | |

ii) News Papers
(If yes, give names of newspapers and dates)

| | |
|-----|----|
| Yes | |
| No | no |

22) NATURE OF CONTRACT

| | | | |
|-------------------|-------------------------------------|------|--------------------------|
| Domestic Local | <input checked="" type="checkbox"/> | Int. | <input type="checkbox"/> |
|-------------------|-------------------------------------|------|--------------------------|

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|


MANAGER (ADMIN & ACCOUNTS)
Capacity Building of Teachers
Training Institutions of M/Q
Education and Training of Elementary
School Teachers in Sindh

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

| | |
|-----|----|
| Yes | |
| No | No |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

| | |
|-----|----|
| Yes | |
| No | no |

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

| | |
|-----|----|
| Yes | |
| No | no |

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

| | |
|-----|----|
| Yes | |
| No | no |

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?


| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

| | |
|-----|----|
| Yes | |
| No | no |


39) Date of Award of Contract: 13-04-2015

Signature & Official Stamp of
Authorized Officer


MANAGER (ADMIN & ACCOUNTS)
Capacity Building of Teachers
Training Institutions of MEO
Education and Training of Elementary
School Teachers in Sindh

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



STAMP OFFICE CITY COURT, KARACHI

Issued to: Zahid Mahmood
 No./Company Card No: 4494
 Vide D.S.R. No. 0 dated 11.3.15
 On behalf of challan No: 113 Dt. 11.3.15
 For the purpose of 8
 V. No. 8 Dated 11.3.15

[Signature]
 Officer in Charge

CONTRACT AGREEMENT

This **CONTRACT AGREEMENT** (hereinafter called the "Agreement") made on the 13th April 2015 between **PROJECT DIRECTOR, CAPACITY BUILDING OF TEACHER TRAINING INSTITUTOIONS & TRANING OF ELEMENTARY SCHOOL TEACHERS IN SINDH PROJECT, EDUCTOIN & LITERACY DEPARTMENT, GOVERNMENT OF SINDH, KARACHI** (hereinafter called the "Procuring Agency") of the one part and **M/s Al- Asad Traders, Karachi** (hereinafter called the "(Contractor)") of the other part.

WHEREAS the Procuring Agency is desirous that certain work viz: **External Drainage work of GECE (W), Hyderabad @ Rs. 0.990,449 million** should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this agreement witnesseth as follows:

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Condition of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, Viz:
 - a) The Letter of Acceptance;
 - b) The completed Form of Bid along with Schedules to Bid;
 - c) Conditions of Contract & Contract Data;
 - d) The priced Schedule of Prices/ Bill of quantities (BoQ):

Procuring Agency to execute and complete the Work and remedy defects therein in conformity and in all respects within the provision of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract the Contract Price or such other sum as may become payable under the provision of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor

M/s Al Asad Traders

(Seal)

Proprietor

Signature of the Procuring Agency

PROJECT DIRECTOR
Capacity Building of Teachers
Training Institutions of MTO
Education and Training of Elementary
School Teachers in Sindh

(Seal)

Signed, Sealed and Delivered in the presence of:

Witness

(Name, Title and Address)

Ali & Ali Ent:
Jalstan-e-Jahar
Block 13
Karachi

Witness

(Name, Title and Address)

A. Sami Soomro
Bath I Land
Street 4 Karachi

External Drainage work at Gundewada Hyderabad.

Summary of Bill of Quantities

Cost of Bid

Amount

1. (A) Cost based on Composite Schedule of Rates.

At-Par

990449/-

2. (B) Cost based on Non/Offered Schedule of Rates.

0

990449/-

TOTAL COST OF BID (C) = Total (A) + Total (B)

Contractor

M/s Al-Asad Traders

Proprietor

Dehan

PROJECT DIRECTOR (CIDA)

Signature

Dehan

Signature



NO.PMU-CIDA/NIT/2014
PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT

Karachi dated: 24th March 2015

To,

M/S Al-Asad Traders,
Karachi.

**SUBJECT: EXTENSION OF BID VALIDITY PERIOD OF TENDER FOR
EXTERNAL DRAINAGE SYSTEM OF GECE (W), HYDERABAD**

I am directed to refer to your bid submitted on 03-03-2015 and to state that the evaluation of the tender referred above would be finalized shortly. The bid validity period would be completed on 01-04-2015.

This project office intends to extend the bid validity period for further 30 days in order to complete the task of evaluation provided you agree to this proposal without changing your quoted rates.

Your consent is required in this regard so that the matter is proceeded accordingly.

(Syed Masoom Ali Shah)
Manager Admin & Accounts

C.C.

1. The PS to Project Director, SETTP - CIDA.

Manager Admin & Accounts

Ref. # _____

Date 26/3/2015

To,

The Project Director,
Capacity Building of Teacher Training Institutions
& Training of Elementary Schools Teachers - CIDA,
Karachi

SUBJECT: BID VALIDITY FOR EXTERNAL DRAINAGE SYSTEM OF
GECE (W), HYDERABAD

Dear Sir,

With reference to your letter NO.PMU-CIDA/NIT/2014 dated
24th March 2015 regarding subject work for extending the bid validity.

We have no objection if Bid Validity period is extended for a
period of 30 days w.e.f. 01-04-2015 on same quoted rates.

With regards:





NO.PMU-CIDA/NIT/2014
PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT

Karachi dated: 24th March 2015

To,

M/S Zaheer Ahmed Khan,
Karachi.

SUBJECT: EXTENSION OF BID VALIDITY PERIOD OF TENDER FOR
RENOVATION OF GCE, F.B. AREA, KARACHI

I am directed to refer to your bid submitted on 03-03-2015 and to state that the evaluation of the tender referred above would be finalized shortly. The bid validity period would be completed on 01-04-2015.

This project office intends to extend the bid validity period for further 30 days in order to complete the task of evaluation provided you agree to this proposal without changing your quoted rates.

Your consent is required in this regard so that the matter is proceeded accordingly.


(Syed Masoom Ali Shah)
Manager Admin & Accounts

C.C.

1. The PS to Project Director, SETTP - CIDA.

Manager Admin & Accounts



Zaheer Ahmed Khan & Company

GOVERNMENT APPROVED CONTRACTOR, CIVIL.
R-1174/16 F.B AREA KARACHI.PH:

Ref: _____

Date: 26-3-15

To,

The Project Director,
Capacity Building of Teacher Training Institutions
& Training of Elementary Schools Teachers - CIDA,
Karachi

SUBJECT: BID VALIDITY FOR INTERNAL ELECTRIFICATION OF GCE, F.B. AREA, KARACHI

Dear Sir,

With reference to your letter NO.PMU-CIDA/NIT/2014 dated 24th March 2015 regarding subject work for extending the bid validity.

We have no objection if Bid Validity period is extended for a period of 30 days w.e.f. 01-04-2015 on same quoted rates.

With regards;

**ZAHKEER AHMED KHAN
& COMPANY**



NO.PMU/SETTP/CIDA(CW)/2014
PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT

Karachi dated: 10-04-2015

To,

M/S Zaheer Ahmed Khan & Con,
Karachi

**SUBJECT: WORK ORDER FOR RENOVATION WORK OF GCE F.B.AREA
KARACHI.**

Reference: Your Bid submitted on 03rd March 2015.

I am directed to inform you that the rates amounting to Rs.0.965,981 million (Rupees Nine hundred Sixty Five thousand Nine Hundred and Eighty One only) quoted by you for the subject work as mentioned below against each component are approved by the Procurement Committee of this project:

| S.# | Description | %age above/ below/ par |
|-----|-----------------------------------|------------------------|
| 1. | Part A (Civil Work) schedule Item | 3% below |
| 2. | Part B (Non- Schedule) | Rs. 62,610/= |

You are accordingly informed to start the aforesaid work within 7 days from the date of issue of this work order under the supervision of the Assistant Project Engineer of this project and note that the work is to be completed within a period of **03 Months.**

You are advised to please execute the whole and every part of the work exactly, fully and faithfully in accordance with the specifications, design, drawings and instructions in writing relating to the work. You are entitled to have access to the same for the purpose of Inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Design, Drawings and instructions as aforesaid, you can do so at your own expenses.

Photostat copy duly attested by the undersigned in respect of Schedule-B relating to the above-subject work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the contract agreement etc. In the meantime you are bound with the terms & conditions as laid down in the Agreement.

This is for your information and compliance.


(SYED MASOOM ALI SHAH)
Manager (Admn & Accounts)

D.A /As above

C.C.

1. The P.S. to Project Director, CIDA.
2. The Project Engineer, CIDA.
3. The Assistant Project Engineer, CIDA.

Manager (Admn & Accounts)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Capacity Building of Teachers Training Institution & Training of Elementary School Teachers in Sindh-CIDA
- 2) PROVINCIAL / LOCAL GOVT / OTHER PSDP
- 3) TITLE OF CONTRACT Renovation Work
- 4) TENDER NUMBER NO.PMU-CIDA/NIT/2014
- 5) BRIEF DESCRIPTION OF CONTRACT Renovation Work of GCE F B Area Karachi
- 6) FORUM THAT APPROVED THE SCHEME CDWP
- 7) TENDER ESTIMATED VALUE Rs. 1.00 million
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs. 0.9688 million
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 03 months
- 10) TENDER OPENED ON (DATE & TIME) 03-03-2015 at 4:00 pm
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03
- 14) BID EVALUATION REPORT copy enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Zaheer Ahmed Khan & Com.
- 16) CONTRACT AWARD PRICE Rs. 0.965,981 million
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID) 1st

18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE ☒ Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE ☐
- c) TWO STAGE BIDDING PROCEDURE ☐
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE ☐

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED (e.g. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

| | |
|-----|-----------------------|
| Yes | 12-02-2015 1575218384 |
| No | |

ii) News Papers
(If yes, give names of newspapers and dates)

| | |
|-----|----|
| Yes | |
| No | no |

22) NATURE OF CONTRACT

| | | | |
|--------------------|-------------------------------------|------|--------------------------|
| Domestic Supply | <input checked="" type="checkbox"/> | Int. | <input type="checkbox"/> |
|--------------------|-------------------------------------|------|--------------------------|

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|


MANAGER (ADMIN & ACCOUNTS)
Capacity Building of Teachers
Training Institutions of NIC
Education and Training of Elementary
School Teachers in Sindh

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

| | |
|-----|----|
| Yes | |
| No | No |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

| | |
|-----|----|
| Yes | |
| No | no |

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

| | |
|-----|----|
| Yes | |
| No | no |

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

| | |
|-----|----|
| Yes | |
| No | no |

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

| | |
|-----|----|
| Yes | |
| No | no |

39) Date of Award of Contract: 13-04-2015

Signature & Official Stamp of
Authorized Officer


MANAGER HUMAN RESOURCES
Capacity Building of Teachers
Training Institutions of MEO
Education and Training of Elementary
School Teachers in Sindh

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

3/3

2800/264 283/2011



Syed Qader Mohiuddin Stamp Vendor
Licence # 25, Seat # 45, Shed-B
City Court, Karachi

24 MAR 2015

OFFICE SUPERINTENDENT
Stamp Office, City Court
Karachi

25-3-15

IS. No. 16531 Syed Waqas Mohiuddin
Advocate
THROUGH WITH ADDRESS L. No. 2678 K.B.A.
PURPOSE
VALUE Rs.
STAMP VENDOR SIGNATURE

CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the ^{13th} ~~April~~ ²⁰¹⁵ between PROJECT DIRECTOR CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH PROJECT, EDUCATION & LITERACY DEPARTMENT, GOVERNMENT OF SINDH, KARACHI (hereinafter called the "Procuring Agency") of the one part and M/s Zaheer Ahmed Khan & Company, Karachi (hereinafter called the "Contractor") of the other part.


WHEREAS the Procuring Agency is desirous that certain works, viz; **Renovation of GCE(M) F.B. Area, Karachi @ Rs.0.965,981 million** should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this agreement witnesseth as follows:


1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Condition of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz;
 - a) The Letter of Acceptance;
 - b) The completed Form of Bid along with Schedules to Bid;

3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provision of the Contract.
4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.


**Z AHEER AHMED KHAN
& COMPANY**
Signature of the Contractor

(Seal)


Signature of the Procuring Agency


(Seal)

PROJECT DIRECTOR
Capacity Building of Teachers
Training Institutions of MIO
Education and Training of Elementary
School Teachers in Sindh

Signed, Sealed and Delivered in the presence of:

Witness:

ASHRAF




FLET NO. 2. ~~100~~ SADIQ BUILDING
ISLAM GUMI LASBELA KARACH

(Name, Title and Address)

Witness:

TANVEER AHMAD



A/240 LONG LIFE
HOUSES BLOK 17
CHISTIANE

(Name, Title and Address) JAHUR -
KARACHI

Removal of ACE S.B. Area,
Karachi.

Summary of Bill of Quantities

Cost of Bid

Amount

1. (A) Cost based on Composite Schedule of Rates. 3% Below - 903371

2. (B) Cost based on Non/Offered Schedule of Rates.


- 62610



TOTAL COST OF BID (C) = Total (A) + Total (B)

965981

Contractor


**ZAHEER AHMED KHAN
& COMPANY**


PROJECT DIRECTOR (CIDA)



NO.PMU-CIDA/NIT/2014
PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT

Karachi dated: 24th March 2015

To,

M/S Elite Commercial Enterprise,
Karachi.

SUBJECT: EXTENSION OF BID VALIDITY PERIOD OF TENDER FOR
RENOVATION OF GECE (M) QASIMABAD, KARACHI

I am directed to refer to your bid submitted on 03-03-2015 and to state that the evaluation of the tender referred above would be finalized shortly. The bid validity period would be completed on 01-04-2015.

This project office intends to extend the bid validity period for further 30 days in order to complete the task of evaluation provided you agree to this proposal without changing your quoted rates.

Your consent is required in this regard so that the matter is proceeded accordingly.

(Syed Masoom Ali Shah)
Manager Admin & Accounts

C.C.

1. The PS to Project Director, SETTP - CIDA.

Manager Admin & Accounts



Elite Commercial Enterprise

Suite # 111, 11th Floor, Office Tower, Rimpa Plaza, M.A. Jinnah Road, Karachi (Pakistan)
Tel: (92-21) 32767591, (92-21) 36169091, Fax: (92-21) 32767594 E-mail: victorious915@gmail.com

Ref _____

Date 26/ March / 2015

To,

The Project Director,
Capacity Building of Teacher Training Institutions
& Training of Elementary Schools Teachers – CIDA,
Karachi

SUBJECT: BID VALIDITY FOR RENOVATION OF GECE (M), QASIMABAD, KARACHI

Dear Sir,

With reference to your letter NO.PMU-CIDA/NIT/2014 dated 24th March 2015 regarding subject work for extending the bid validity.

We have no objection if Bid Validity period is extended for a period of 30 days w.e.f. 01-04-2015 on same quoted rates.

With regards;

**Elite Commercial Enterprises
Karachi.**



NO.PMU/SETTP/CIDA(CW)/2014-15
PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT

Karachi dated: 10-04-2015

To,

M/s Elite Commercial Enterprise,
Karachi

**SUBJECT: WORK ORDER FOR RENOVATION WORK OF GECE(M)
QASIMABAD**

Reference: Your Bid submitted on 03rd March 2015.

I am directed to inform you that the rates amounting to Rs.0.987,220 million (Rupees Nine hundred Eighty Seven thousand Two hundred and Twenty only) quoted by you for the subject works as mentioned below against each component are approved by the Procurement Committee of this project:

| S.# | Description | %age above/ below/ par |
|-----|--------------------|------------------------|
| 1 | Schedule Items | At Par |
| 2 | Non-Schedule Items | Rs.155,820/- |

You are accordingly informed to start the aforesaid work within 7 days from the date of issue of this work order under the supervision of the Assistant Project Engineer of this project and note that the work is to be completed within a period of **03 Months**.

You are advised to please execute the whole and every part of the work exactly, fully and faithfully in accordance with the specifications, design, drawings and instructions in writing relating to the work. You are entitled to have access to the same for the purpose of inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Design, Drawings and instructions as aforesaid, you can do so at your own expenses.

Photostat copy duly attested by the undersigned in respect of Schedule-B relating to the above-subject work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the contract agreement etc. In the meantime you are bound with the terms & conditions as laid down in the Agreement.

This is for your information and compliance.


(SYED MASOOM ALI SHAH)
Manager (Admn & Accounts)

D.A /As above

C.C.

1. The P.S. to Project Director, CIDA.
2. The Project Engineer, CIDA.
3. The Assistant Project Engineer, CIDA.

Manager (Admn & Accounts)



Syed Qader Mohiuddin Stamp Vendor
Licence # 25, Seat # 45, Shed-B
City Court, Karachi

24 MAR 2015

OFFICE SUPERINTENDENT
Stamp Office, City Court
Karachi

S.No. 16837 DATED: Syed Waqas Mohiuddin
ED TO WH ADDRESS Advocate
THROUGH WITH ADDRESS L No: 2678 K.B.A.
PURPOSE
VALUE Rs
STAMP VENDOR SIGNATURE

25 MAR 2015

CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 13th April 2015 between PROJECT DIRECTOR CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH PROJECT, EDUCATION & LITERACY DEPARTMENT, GOVERNMENT OF SINDH, KARACHI (hereinafter called the "Procuring Agency") of the one part and M/s Elite Commercial Enterprise, Karachi (hereinafter called the "Contractor") of the other part.


WHEREAS the Procuring Agency is desirous that certain works, viz; Renovation of GECE(M) Qasimabad, Karachi @ Rs.0.987,220 million should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this agreement witnesseth as follows:

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Condition of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz;
 - a) The Letter of Acceptance;
 - b) The completed Form of Bid along with Schedules to Bid;
 - c) Conditions of Contract & Contract Data;

3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provision of the Contract.
4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.


IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.



**Elite Commercial Enterprises
Karachi.**

Signature of the Contractor

(Seal)



PROJECT DIRECTOR
Capacity Building of Teachers
Training Institutions of M/O
Education and Training of Elementary
School Teachers in Sindh

Signature of the Procuring Agency

(Seal)

Signed, Sealed and Delivered in the presence of:

Witness:

SAGHIR AHMAD

Signature
H/240 LONG LIFE HOUSE 3 CHALSIANE JUAH
JUTHUR BLOK 17

(Name, Title and Address)

Witness:

ASHRAF

Signature
OF SINDH
PAKISTAN

FLET NO.2 SADIQ BILAL
ISLAM GUNJ LASBELA

(Name, Title and Address) KARACHI

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION / DEPTT. Capacity Building of Teachers Training Institution & Training of Elementary School Teachers in Sindh-CIDA
- 2) PROVINCIAL / LOCAL GOVT / OTHER PSDP
- 3) TITLE OF CONTRACT Renovation Work
- 4) TENDER NUMBER NO.PMU-CIDA/NIT/2014
- 5) BRIEF DESCRIPTION OF CONTRACT Renovation Work of GECE(M) Qasimabad
- 6) FORUM THAT APPROVED THE SCHEME CDWP
- 7) TENDER ESTIMATED VALUE Rs. 1.00 million
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs. 0.990 million
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 03 months
- 10) TENDER OPENED ON (DATE & TIME) 03-03-2015 at 4:00 pm
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03
- 14) BID EVALUATION REPORT copy enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Elite Commercial Enterprise
- 16) CONTRACT AWARD PRICE Rs. 0.987,220 million
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID) 1st

18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE ☒ Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE ☐
- c) TWO STAGE BIDDING PROCEDURE ☐
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE ☐

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

| | |
|-----|-----------------------|
| Yes | 12-02-2015 1575218384 |
| No | |

ii) News Papers
(If yes, give names of newspapers and dates)

| | |
|-----|----|
| Yes | |
| No | no |

22) NATURE OF CONTRACT

| | | | |
|-------------------|-------------------------------------|------|--------------------------|
| Domestic Local | <input checked="" type="checkbox"/> | IntL | <input type="checkbox"/> |
|-------------------|-------------------------------------|------|--------------------------|

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

| | |
|-----|----|
| Yes | |
| No | no |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

| | |
|-----|----|
| Yes | |
| No | no |

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

| | |
|-----|----|
| Yes | |
| No | no |

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

| | |
|-----|----|
| Yes | |
| No | no |

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?


| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

| | |
|-----|----|
| Yes | |
| No | no |

39) Date of Award of Contract: 13-04-2015

Signature & Official Stamp of
Authorized Officer


MANAGER (ADMIN & FINANCE)
General Building of Teachers
Training Institutions of M.O
Education and Training of Elementary
School Teachers in Sindh

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Renovation of AEC (M) Dasmatab, Karachi.

Summary of Bill of Quantities

Cost of Bid

Amount

1. (A) Cost based on Composite Schedule of Rates.


At Par - 831 400

2. (B) Cost based on Non/Offered Schedule of Rates.

155 820

TOTAL COST OF BID (C) = Total (A) + Total (B)

Rs 987 220


Contractor

Elite Commercial Enterprises
Karachi.


PROJECT DIRECTOR (CIDA)



NO.PMU-CIDA/NIT/2014
PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT

Karachi dated: 24th March 2015

To,

M/S Al-Asad Traders,
Karachi.

**SUBJECT: EXTENSION OF BID VALIDITY PERIOD OF TENDER FOR
RENOVATION OF STAFF QUARTERS OF GECE (W)
HUSSAINABAD, KARACHI**

I am directed to refer to your bid submitted on 03-03-2015 and to state that the evaluation of the tender referred above would be finalized shortly. The bid validity period would be completed on 01-04-2015.

This project office intends to extend the bid validity period for further 30 days in order to complete the task of evaluation provided you agree to this proposal without changing your quoted rates.

Your consent is required in this regard so that the matter is proceeded accordingly.

(Syed Masoom Ali Shah)
Manager Admin & Accounts

C.C.

1. The PS to Project Director, SETTP - CIDA.

Manager Admin & Accounts

Ref. # _____

Date 26/3/2015

To,

The Project Director,
Capacity Building of Teacher Training Institutions
& Training of Elementary Schools Teachers - CIDA,
Karachi

SUBJECT: BID VALIDITY FOR RENOVATION OF STAFF QUARTERS
OF GECE (W), HUSSAINABAD, KARACHI

Dear Sir,

With reference to your letter NO.PMU-CIDA/NIT/2014 dated
24th March 2015 regarding subject work for extending the bid validity.

We have no objection if Bid Validity period is extended for a
period of 30 days w.e.f. 01-04-2015 on same quoted rates.

With regards;





NO.PMU/SETTP/CIDA(CW)/2014-15
PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT

Karachi dated: 10-04-2015

To,

M/s Al-Asad Traders,
Karachi

**SUBJECT: WORK ORDER FOR RENOVATION WORK OF STAFF QUARTERS
GECE(W) HUSSAINABAD**

Reference: Your Bid submitted on 03rd March 2015.

I am directed to inform you that the rates amounting to Rs.0.973,229 million (Rupees nine hundred Seventy three thousand two hundred and twenty nine only) quoted by you for the subject works as mentioned below against each component are approved by the Procurement Committee of this project:

| S.# | Description | %age above/ below/ par |
|-----|--------------------|------------------------|
| 1 | Schedule Items | 1.5% below |
| 2 | Non-Schedule Items | Rs.81087/= |

You are accordingly informed to start the aforesaid work within 7 days from the date of issue of this work order under the supervision of the Assistant Project Engineer of this project and note that the work is to be completed within a period of **03 Months**.

You are advised to please execute the whole and every part of the work exactly, fully and faithfully in accordance with the specifications, design, drawings and instructions in writing relating to the work. You are entitled to have access to the same for the purpose of Inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Design, Drawings and instructions as aforesaid, you can do so at your own expenses.

Photostat copy duly attested by the undersigned in respect of Schedule-B relating to the above-subject work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the contract agreement etc. In the meantime you are bound with the terms & conditions as laid down in the Agreement.

This is for your information and compliance.


D.A /As above


(SYED MASOOM ALI SHAH)
Manager (Admn & Accounts)

C.C.

1. The P.S. to Project Director, CIDA.
2. The Project Engineer, CIDA.
3. The Assistant Project Engineer, CIDA.

Manager (Admn & Accounts)



25 MAR 2015

Zachid Mahmood
4494

8 11.3.14
113 11.3.14

for the purpose of 8 Date 11.3.14

[Signature]
Ex. Officer Sindh

CONTRACT AGREEMENT

This **CONTRACT AGREEMENT** (hereinafter called the "Agreement") made on the 13th April 2015 between **PROJECT DIRECTOR, CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH PROJECT, EDUCATION & LITERACY DEPARTMENT, GOVERNMENT OF SINDH, KARACHI** (hereinafter called the "Procuring Agency") of the one part and **M/s Al-Asad Traders, Karachi** (hereinafter called the "(Contractor)") of the other part.

WHEREAS the Procuring Agency is desirous that certain work viz: **Renovation work of Staff Quarters at GECE (W), Hussainabad, Karachi @ Rs. 0.973,229 million** should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this agreement witnesseth as follows:

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Condition of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, Viz:
 - a) The Letter of Acceptance;
 - b) The completed Form of Bid along with Schedules to Bid;
 - c) Conditions of Contract & Contract Data;
 - d) The priced Schedule of Prices/ Bill of quantities (BoQ):

Procuring Agency to execute and complete the Work and remedy defects therein in conformity and in all respects within the provision of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract the Contract Price or such other sum as may become payable under the provision of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor

M/s Al Asad Traders

(Seal)

Proprietor

Signature of the Procuring Agency

PROJECT DIRECTOR
Capacity Building of Teachers
(Seal) Institutions of M/O
Education and Training of Elementary
School Teachers in Sindh

Signed, Sealed and Delivered in the presence of:

Witness

(Name, Title and Address)

Ali & Ali Bros.
Gulshan-e-Johar
Block 13
Karachi

Witness

(Name, Title and Address)

A. Sami Joomro
Bath & Land
Street 4
Karachi

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Capacity Building of Teachers Training Institution & Training of Elementary School Teachers in Sindh-CIDA
- 2) PROVINCIAL / LOCAL GOVT / OTHER PSDP
- 3) TITLE OF CONTRACT Renovation Work
- 4) TENDER NUMBER NO.PMU-CIDA/NIT/2014
- 5) BRIEF DESCRIPTION OF CONTRACT Renovation of Staff Quarters of GECE(W)Hussainabad
- 6) FORUM THAT APPROVED THE SCHEME CDWP
- 7) TENDER ESTIMATED VALUE Rs.1.00 million
- 8) ENGINEER'S ESTIMATE Rs.0.9738 million
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 03 months
- 10) TENDER OPENED ON (DATE & TIME) 03-03-2015 at 4:00 pm
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03
- 14) BID EVALUATION REPORT copy enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/sAJ-Asad Traders, Karachi
- 16) CONTRACT AWARD PRICE Rs.0.973,229 million
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). 1st

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE ☒ Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE ☐
- c) TWO STAGE BIDDING PROCEDURE ☐
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE ☐

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

| | |
|-----|-----------------------|
| Yes | 12-02-2015 1575218384 |
| No | |

ii) News Papers
(If yes, give names of newspapers and dates)

| | |
|-----|----|
| Yes | |
| No | no |

22) NATURE OF CONTRACT

| | | | |
|----------|-------------------------------------|------|--------------------------|
| Domestic | <input checked="" type="checkbox"/> | Int. | <input type="checkbox"/> |
|----------|-------------------------------------|------|--------------------------|

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

| | |
|-----|----|
| Yes | |
| No | No |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

| | |
|-----|----|
| Yes | |
| No | no |

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

| | |
|-----|----|
| Yes | |
| No | no |

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

| | |
|-----|----|
| Yes | |
| No | no |

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?


| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

| | |
|-----|----|
| Yes | |
| No | no |

39) Date of Award of Contract: 13-04-2015

Signature & Official Stamp of
Authorized Officer


MANAGER (ADMIN & ACCOUNTS)
Capacity Building of Teachers
Training Institutions of MOE
Education and Training of Elementary
School Teachers in Sindh

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Renovation of Staff Quarters at here (N) Hussainabad Karachi.

Summary of Bill of Quantities

Cost of Bid

Amount

1. (A) Cost based on Composite Schedule of Rates.

Part A. 1.5% below. 653936/-

2. (B) Cost based on Non/Offered Schedule of Rates.

Part B 1.5% below. 238206/-

Part C. 18% discount- 81087/-
98886/-
973229/-

TOTAL COST OF BID (C) = Total (A) + Total (B)

Contractor
M/S Al-Asad Traders

Proprietor

PROJECT DIRECTOR (CIDA)



NO.PMU-CIDA/NIT/2014
PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT

Karachi dated: 24th March 2015

To,

M/S Umair & Zubair Construction Company,
Karachi.

**SUBJECT: EXTENSION OF BID VALIDITY PERIOD OF TENDER FOR
RENOVATION OF GCE JAMIA MILLIA, MALIR KARACHI**

I am directed to refer to your bid submitted on 03-03-2015 and to state that the evaluation of the tender referred above would be finalized shortly. The bid validity period would be completed on 01-04-2015.

This project office intends to extend the bid validity period for further 30 days in order to complete the task of evaluation provided you agree to this proposal without changing your quoted rates.

Your consent is required in this regard so that the matter is proceeded accordingly.

(Syed Masoom Ali Shah)
Manager Admin & Accounts

C.C.

1. The PS to Project Director, SETTP - CIDA.

Manager Admin & Accounts

UMAIR & ZUBAIR CONSTRUCTION COMPANY



Engineers, GOVT. Approved Civil & Electrical Contractor, Designer
& Town Planners, Interior Decorators, Wooden Wall Paneling etc.

G-3, RUFI VIEW, PHASE IV, FATIMA JINNAH COLONY, KARACHI-74800

Phone: 021-34128191
Fax : 021-34130900
Mobile: 0300-8207223
0321-8207223

REF: _____

DATE: 26-03-15

To,

The Project Director,
Capacity Building of Teacher Training Institutions
& Training of Elementary Schools Teachers - CIDA,
Karachi

**SUBJECT: BID VALIDITY FOR RENOVATION OF GCE, JAMIA
MILLIA, MALIR KARACHI**

Dear Sir,

With reference to your letter NO.PMU-CIDA/NIT/2014 dated
24th March 2015 regarding subject work for extending the bid validity.

We have no objection if Bid Validity period is extended for a
period of 30 days w.e.f. 01-04-2015 on same quoted rates.

With regards;


UMAIR & ZUBAIR
CONSTRUCTION CO
Representative



NO.PMU/SETTP/CIDA(CW)/2014-15
PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT

Karachi dated: 10-04-2015

To,

M/s Umair & Zubair Construction Company,
Karachi

**SUBJECT: WORK ORDER FOR RENOVATION OF GCE, JAMIA MILLIA
MALIR KARACHI**

Reference: Your Bid submitted on 03rd March 2015.

I am directed to inform you that the rates amounting to Rs.0.999251 million (Rupees nine hundred ninety nine thousand two hundred and fifty one only) quoted by you for the subject works as mentioned below against each component are approved by the Procurement Committee of this project:

| S.# | Description | %age above/ below/ par |
|-----|-------------------|------------------------|
| 1. | Part A Civil Work | At par |

You are accordingly informed to start the aforesaid work within 7 days from the date of issue of this work order under the supervision of the Assistant Project Engineer of this project and note that the work is to be completed within a period of 03 Months.

You are advised to please execute the whole and every part of the work exactly, fully and faithfully in accordance with the specifications, design, drawings and instructions in writing relating to the work. You are entitled to have access to the same for the purpose of inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Design, Drawings and instructions as aforesaid, you can do so at your own expenses.

Photostat copy duly attested by the undersigned in respect of Schedule-B relating to the above-subject work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the contract agreement etc. In the meantime you are bound with the terms & conditions as laid down in the Agreement.

This is for your information and compliance.

(SYED MASOOM ALI SHAH)
Manager (Admn & Accounts)

D.A /As above

C.C

1. The P.S. to Project Director, CIDA.
2. The Project Engineer, CIDA.
3. The Assistant Project Engineer, CIDA.

Manager (Admn & Accounts)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Capacity Building of Teachers Training Institution & Training of Elementary School Teachers in Sindh-CIDA
- 2) PROVINCIAL / LOCAL GOVT. / OTHER PSDP
- 3) TITLE OF CONTRACT Renovation Work
- 4) TENDER NUMBER NO.PMU-CIDA/NIT/2014
- 5) BRIEF DESCRIPTION OF CONTRACT Renovation Work of GEC Jamia Millia Malir Karachi
- 6) FORUM THAT APPROVED THE SCHEME CDWP
- 7) TENDER ESTIMATED VALUE Rs 1.00 million
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs 1.0006 million
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 03 months
- 10) TENDER OPENED ON (DATE & TIME) 03-03-2015 at 4:00 pm
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03
- 14) BID EVALUATION REPORT copy enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Umair & Zubair Construction Co
- 16) CONTRACT AWARD PRICE Rs 0 999.251 million
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID) 1st

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE ☒ Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE ☐
- c) TWO STAGE BIDDING PROCEDURE ☐
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE ☐

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED (e.g. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS)

Project Director, Capacity Building of
teachers Training Institutions & Training of
Elementary School Teachers in Sindh-CIDA

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

| | |
|-----|-----------------------|
| Yes | 12-02-2015 1575218384 |
| No | |

ii) News Papers
(If yes, give names of newspapers and dates)

| | |
|-----|----|
| Yes | |
| No | no |

22) NATURE OF CONTRACT

| | | | |
|----------|-------------------------------------|------|--------------------------|
| Domestic | <input checked="" type="checkbox"/> | Int. | <input type="checkbox"/> |
|----------|-------------------------------------|------|--------------------------|

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?


| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|


MANAGER (ADMIN & ACCOUNTS)
Capacity Building of Teachers
Training Institutions of MO
Education and Training of Elementary
School Teachers in Sindh

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

| | |
|-----|----|
| Yes | |
| No | No |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

| | |
|-----|----|
| Yes | |
| No | no |

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

| | |
|-----|----|
| Yes | |
| No | no |

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

| | |
|-----|----|
| Yes | |
| No | no |

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

| | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

| | |
|-----|----|
| Yes | |
| No | no |

39) Date of Award of Contract: 13-04-2015

Signature & Official Stamp of
Authorized Officer

[Signature]
MANAGER (ADMIN & ACCOUNTS)
Agency of Training of Teachers
Training Institutions of MoE
Education and Training of Elementary
School Teachers in Sindh

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Renovation of LCE, Jamus Millis Malis, Karamba.

Summary of Bill of Quantities

Cost of Bid

Amount

1. (A) Cost based on Composite Schedule of Rates.

AT PAR

999251




2. (B) Cost based on Non/Offered Schedule of Rates. 0

TOTAL COST OF BID (C) = Total (A) + Total (B) = 999251


JMAIR & ZUBAIR
CONSTRUCTION CO.
Sole Proprietor

Contractor


PROJECT DIRECTOR (CIDA)



STAMP OFFICE CITY COURT, KARACHI

ISSUED to M/s. Salween
NIP Company Card No. 2385
View O.B.R. No. 5 dated 22.3.15
On behalf of chairman No. 31 Dt. 22.3.15
For the purpose of _____
B. No. 5 Dated 22.3.15

CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 13th April 2015 between PROJECT DIRECTOR, CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH PROJECT, EDUCATION & LITERACY DEPARTMENT, GOVERNMENT OF SINDH, KARACHI, (hereinafter called the "Procuring Agency") of the one part and M/s. Umair & Zubair Construction Company, Karachi (hereinafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain work viz: **Renovation of GCE Jamia Millia Malir Karachi** at the rate of Rs.0.999251 million should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedy of any defects therein.

NOW this agreement witnesseth as follows:

In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Condition of Contract hereinafter referred to.

The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

The Letter of Acceptance;

The completed Form of Bid along with Schedules to Bid;

Conditions of Contract & Contract Data;

The priced Schedule of Prices/Bill of quantities (BoQ);

In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the works and remedy defects therein in conformity and in all respects within the provision of the Contract.

The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.


Signature of Contractor

JMAIR & ZUBAIR
CONSTRUCTION

Seal 

Signed, Sealed and Delivered in the presence of:


Signature of Procuring Agency


PROJECT DIRECTOR

Seal


Capacity Building of Teachers
Training Institutions of M.O
Education and Training of Elementary
School Teachers in Sindh

Witness


Name, Title and Address

16 Fortinor Jinnah Colony
near M.A Jinnah Rd
Karachi
Caukraz

Witness


Name, Title and Address

177 P-I.B
Colony,
NAZIM KHAN



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH

MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 03-03-2015, UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY(GA)/ PROJECT DIRECTOR CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH - CIDA, EDUCATION& LITERACY DEPARTMENT

A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA Education & Literacy Department, Government of Sindh was held on 03-03-2015 under the chairmanship of Project Director Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA in the committee room to evaluate the bids for Renovation work of GECE (W) Shah Faisal Colony Karachi.


The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 12-02-2015. (03) Tender Documents were issued accordingly (03) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 03-03-2015 in presence of the bidders/ representatives of the firms. There after the bids were technically evaluated (Annex 'A') in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of M/S Elite Commercial Enterprise may be approved for award of work for the Renovation work of GECE (W) Shah Faisal Colony Karachi.

Financial evaluation& Comparative statement of bids (annexure-B)


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman




PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


Bid Evaluation Report

1. **Name Of Procurement Agency:** *Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, Education & Literacy Department*
2. **Tender Reference No:** *PMU-CIDA/NIT/2014*
3. **Tender description/Name of work/items:** *Renovation of GECE(W) Shah Faisal*
4. **Method of Procurement:** *Single stage one envelop procedure*
5. **Tender Published:** *on web side of SPPRA*
6. **Total Bid documents Sold:** *(03)*
7. **Total Bids Received:** *(03)*
8. **Technical Bid Opening date:** *03-03-2015*
9. **No. of Bid technically qualified:** *(03)*
10. **Bid(s) Rejected:** *No*
11. **Financial Bid Opening date:** *03-03-2015*
12. **Bid Evaluation Report**

| S. No | Name of Firm/Bidder | Cost offered by the Bidder | Ranking in term of cost | Comparison with Estimated Cost | Reason for acceptance/rejection | Remarks |
|-------|---------------------------------|----------------------------|-------------------------|--------------------------------|---------------------------------|-------------------------------|
| 1 | M/S Elite Commercial Enterprise | Rs.980,857/= | 1 st Lowest | Within Estimated Cost | Technically Qualified | Recommended for award of work |
| 2 | M/s Akber Associate | Rs.1,031,229/= | 2 nd lowest | _____ | Technically Qualified | |
| 3 | M/S Zaheer Ahmed Khan & Com. | Rs.1,078,194/= | 3 rd lowest | _____ | Technically Qualified | |


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman

**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Financial Evaluation Report of Renovation of "GECE(W) Shah Faisal"



PMU-CIDA/NIT/2014

N.I.T. NO.

DATE & TIME OF ISSUE OF TENDERS
UPTO

02/03/2015 5.00 p.m.

DATE & TIME OF RETURN OF BIDS.

03/03/2015 3.30P.M.

DATE & TIME OF OPENING OF BIDS.

03/03/2015 4.00P.M.

Amount of Estimate. (TS)

0.9813 M

| S. No:- | Name of Agency. | Cost of Schedule Items. | Rate Quoted by Contractor | Amount of Premium. | Amount of Non Schedule Item. | Total Bid Amount. | Remarks. |
|---------|---------------------------------|-------------------------|---------------------------|--------------------|------------------------------|-------------------|----------|
| 1/- | M/s Elite Commercial Enterprise | Rs 958119 | Rs 1.5% below | Rs 14372 | Rs 37110 | Rs. 980857 | |
| | Repair & Renovation | | | | | Rs. 980857 | Lowest. |
| 2/- | M/S Akber Associate | Rs 958119 | Rs At Par | 0 | Rs 73110 | Rs. 1031229 | |
| | Repair & Renovation | | | | | Rs. 1031229 | Highest. |
| 3/- | M/S Zaheer Ahmed Khan & Com. | Rs 958119 | Rs 5% above | Rs 47905 | Rs 72170 | Rs. 1078194 | Highest. |
| | Repair & Renovation | | | | | Rs. 1078194 | |

Lowest Rates on Civil Works 1.5% below & non schedule is 37,110/- Quoted by M/S Elite Commercial Enterprise, is reasonable hence recommended for approval.

(Signature)
(Haji Parpid Sahito)
Project Engineer, CIDA
Secretary Procurement Committee

(Signature)
(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director,
Chairman Procurement Committee

(Signature)
(Ahmed Ali Shah)
XEN, Provincial Buildings #2 Karachi,
Work & Service Department
Member Procurement Committee



Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh
Financial Evaluation Report of Renovation of "GECE(W) Shah Faisal"

N.I.T. NO. PMU-CIDA/NIT/2014

Amount of Estimate T.S: 0.9813 M

| S. # | | Engineer's Estimate | | | Premium Quoted by Bidder | | Total Cost |
|------|---------------------------------------|---------------------|---------------|------------|--------------------------|------------------------|------------|
| | | Schedule B Cost | Carriage Cost | Total Cost | Schedule B Cost | Premium Cost | |
| | | 1 | 2 | 3=1+2 | 4 | 5 | |
| 1 | Part A Civil Work (Schedule Items) | 917326 | - | 917326 | 958119 | 14372 1.5% below | 943747 |
| 2 | Part B non-schedule | 64019 | - | 64019 | 37110 | 0 | 37110 |
| | Total: | | | 981345 | | | 980857 |

The amount Quoted by bidder is with in Technical Sanction


(Haji Parpid Sahito)

Project Engineer, CIDA

Secretary Procurement Committee


(Rehan Iqbal Baloch)


Additional Secretary (G)/ Project Director, SETTP-CIDA

Chairman Procurement Committee



(Ahmed Ali Shah)

XEN, Provincial Buildings #2 Karachi,
Works & Services Department

Member Procurement Committee



Technical Evaluation Report of "Renovation of GECE (Women), Shah Faisal Colony, Karachi"


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/Secretary

(Ahmed Ali Shah) XEN,
Provincial Buildings # 2 Karachi
Works & Services Department
Member

(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH

MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 03-03-2015, UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY(GA)/ PROJECT DIRECTOR CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH - CIDA, EDUCATION& LITERACY DEPARTMENT


A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA Education & Literacy Department, Government of Sindh was held on 03-03-2015 under the chairmanship of Project Director Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA in the committee room to evaluate the bids for Renovation work of GECE(M) Qasimabad.


The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 12-02-2015. (03) Tender Documents were issued accordingly (03) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 03-03-2015 in presence of the bidders/ representatives of the firms. There after the bids were technically evaluated (Annex 'A') in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of M/S Elite Commercial Enterprise may be approved for award of work for the Renovation work of GECE(M) Qasimabad.

Financial evaluation& Comparative statement of bids (annexure-B)


(Haji Parpiosahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH

Bid Evaluation Report

1. **Name Of Procurement Agency:** *Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, Education & Literacy Department*
2. **Tender Reference No:** *PMU-CIDA/NIT/2014*
3. **Tender description/Name of work/items:** *Renovation of GECE(M) Qasimabad*
4. **Method of Procurement:** *Single stage one envelop procedure*
5. **Tender Published:** *on web side of SPPRA*
6. **Total Bid documents Sold:** (03)
7. **Total Bids Received:** (03)
8. **Technical Bid Opening date:** 03-03-2015
9. **No. of Bid technically qualified:** (03)
10. **Bid(s) Rejected:** No
11. **Financial Bid Opening date:** 03-03-2015
12. **Bid Evaluation Report**

| S. No | Name of Firm/Bidder | Cost offered by the Bidder | Ranking in term of cost | Comparison with Estimated Cost | Reason for acceptance/rejection | Remarks |
|-------|---------------------------------|----------------------------|-------------------------|--------------------------------|---------------------------------|-------------------------------|
| 1 | M/S Elite Commercial Enterprise | Rs,987,220/= | 1 st Lowest | Within Estimated Cost | Technically Qualified | Recommended for award of work |
| 2 | M/s Akber Associate | Rs,1,009,728/= | 2 nd lowest | | Technically Qualified | |
| 3 | M/S Zaheer Ahmed Khan & Com. | Rs,1,017,440/= | 3 rd lowest | | Technically Qualified | |


(Haji Parpia Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman



Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh

Education & Literacy Department, Government of Sindh

Financial Evaluation Report of Renovation of Govt. Elementary College (M), Qasimabad, Karachi

N.I.T. NO. PMU-CIDA/NIT/2014

DATE & TIME OF ISSUE OF TENDERS L1/PTO 02/03/2015 5.00 p.m.

DATE & TIME OF RETURN OF BIDS 03/03/2015 3.30P.M.

DATE & TIME OF OPENNING OF BIDS. 03/03/2015 4.00P.M.

Amount of Estimate. (TS) 0.990 M

| S. No. | Name of Agency. | Cost of Schedule | Rate Quoted by Contractor | Amount of Premium. | Amount of Non Schedule | Total Bid Amount. | Remarks. |
|--------|--|------------------|---------------------------|--------------------|------------------------|------------------------|----------|
| 1/- | M/S Elite Commercial Enterprise Repair & Renovation | Rs 831400 | Rs At Par | 0 | Rs 155820 | Rs. 987220 | |
| 2/- | M/S Akber Associate Repair & Renovation | Rs 831400 | Rs 2% Above | 16628 | Rs 161700 | Rs. 987220 | Lowest. |
| 3/- | M/S Zaheer Ahmed Khan & Com. Repair & Renovation | Rs 831400 | Rs 10 % above | 83140 | Rs 102900 | Rs. 1009728 | Highest. |
| | | | | | | Rs. 1017440 | |
| | | | | | | Rs. 1017440 / Highest. | |

Lowest Rates on Civil Works Part A is At Par & non schedule is 155820/= Quoted by M/S Elite Commercial Enterprise, is reasonable hence recommended for approval.

(Haji Parpio Sahito)
Project Engineer, CIDA

Secretary Procurement Committee

(Rehan Iqbal Baloch)

Additional Secretary (G)/ Project Director,
SETTP-CIDA

Chairman Procurement Committee

(Ahmed Ali Shah)
XEN, Provincial Buildings #2
Karachi, Work & Service
Member Procurement Committee



Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh

Financial Evaluation Report of Renovation of GCE F.B.Area, Karachi

N.I.T. N PMU-CIDA/NIT/2014

Amount of Estimate T.S: 0.990 M

| S. # | | Engineer's Estimate | | | Premium Quoted by Bidder | | Total Cost |
|------|------------------------------------|---------------------|---------------|------------|--------------------------|--------------|------------|
| | | Schedule B Cost | Carriage Cost | Total Cost | Schedule B Cost | Premium Cost | |
| | | 1 | 2 | 3=1+2 | 4 | 5 | |
| 1 | Part A Civil Work (Schedule Items) | 827865 | 0 | 827865 | 831400 | 0 At Par | 831400 |
| 3 | Part B non-schedule | 161700 | 0 | 161700 | 155820 | 0 | 155820 |
| | Total: | | | 989565 | | | 987220 |

The amount Quoted by bidder is with in Technical Sanction


(Haji Parpio Sahito)

Project Engineer, CIDA

Secretary Procurement Committee


(Rehan Iqbal Baloch)

Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman Procurement Committee


(Ahmed Ali Shah)

XEN, Provincial Buildings #2 Karachi,
Works & Services Department

Member Procurement Committee



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Technical Evaluation Report of "Renovation of GECE (Men), Qasimabad, Karachi"

| S.# | Description | M/s Elite Commercial Enterprise | M/s Zaheer Ahmed Khan & Company | M/s Akbar Associates |
|-----|--|---------------------------------|---------------------------------|----------------------|
| 1 | Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of Tender amount of each work. | Yes | Yes | Yes |
| 2 | Registration with Sindh Revenue Board. | Yes | Yes | Yes |
| 3 | Bio Data of Engineers and Technical staff working with the firm. | Yes | Yes | Yes |
| 4 | Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works. | Yes | Yes | Yes |
| 5 | List of work in progress indicating cost of each work and copy and letter of award of work. | Yes | Yes | Yes |
| 6 | Turnover of at least last three years. | Yes | Yes | Yes |
| 7 | List of Machinery and equipments available with documentary evidence of its ownership. Certificate of Bank showing credit worthiness alongwith bank statement. | Yes | Yes | Yes |
| 8 | Registration with Income Tax Department (NTN Certificates) and copy of CNIC. | Yes | Yes | Yes |
| 9 | Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department. | Yes | Yes | Yes |
| 10 | Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency. | Yes | Yes | Yes |
| 11 | Affidavit to the effect that all documents/ particulars/ information furnished, are true & correct. | Yes | Yes | Yes |

(Signature)
(Haji Parpio Sahito)
Project Engineer, CIDA
Member/Secretary

(Signature)
(Ahmed Ali Shah) XEN,
Provincial Buildings # 2 Karachi
Works & Services Department
Member

(Signature)
(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman

C:\Users\faque\Downloads\Bids Meeting (C.W)12 works\Andno\Q'abad



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH

MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 03-03-2015, UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY(GA)/ PROJECT DIRECTOR CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH - CIDA, EDUCATION & LITERACY DEPARTMENT

A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA Education & Literacy Department, Government of Sindh was held on 03-03-2015 under the chairmanship of Project Director Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA in the committee room to evaluate the bids for Renovation work of DETRC Thatta.


The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 12-02-2015. (03) Tender Documents were issued accordingly (03) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 03-03-2015 in presence of the bidders/ representatives of the firms. There after the bids were technically evaluated (Annex 'A') in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of M/S Lala Enterprises may be approved for award of work for the Renovation work of DETRC Thatta.

Financial evaluation & Comparative statement of bids (annexure-B)


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH

Bid Evaluation Report

1. **Name Of Procurement Agency:** Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, Education & Literacy Department
2. **Tender Reference No:** PMU-CIDA/NIT/2014
3. **Tender description/Name of work/items:** Renovation of DETRC Thatta
4. **Method of Procurement:** Single stage one envelop procedure
5. **Tender Published:** on web side of SPPRA
6. **Total Bid documents Sold:** (03)
7. **Total Bids Received:** (03)
8. **Technical Bid Opening date:** 03-03-2015
9. **No. of Bid technically qualified:** (03)
10. **Bid(s) Rejected:** No
11. **Financial Bid Opening date:** 03-03-2015
12. **Bid Evaluation Report**

| S. No | Name of Firm/Bidder | Cost offered by the Bidder | Ranking in term of cost | Comparison with Estimated Cost | Reason for acceptance/rejection | Remarks |
|-------|------------------------------|----------------------------|-------------------------|--------------------------------|---------------------------------|-------------------------------|
| 1 | M/S Lala Enterprises | Rs,926,855/= | 1 st Lowest | Within Estimated Cost | Technically Qualified | Recommended for award of work |
| 2 | M/s Al-Asad Traders, Karachi | Rs,1,040,853/= | 2 nd lowest | ————— | Technically Qualified | |
| 3 | M/s Akber Associate | Rs,1,040,853/= | 3 rd lowest | ————— | Technically Qualified | |

(Haji Parpia Sahito)
Project Engineer, CIDA
Member/ Secretary

(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)

(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Financial Evaluation Report of Renovation of DETRC, Thatta

PMU-CIDA/NIT/2014

N.I.T. NO.

DATE & TIME OF ISSUE OF TENDERS

02/03/2015

5.00 p.m.

UPTO

DATE & TIME OF RETURN OF BIDS.

03/03/2015

3.30 P.M.

DATE & TIME OF OPENING OF BIDS.

03/03/2015

4.00 P.M.

Amount of Estimate.(TS) 0.9303 M

| S. No:- | Name of Agency. | Cost of Schedule Items. | Rate Quoted by | Amount of Premium. | Amount of Non Schedule | Total Bid Amount. | Remarks. |
|---------|------------------------------|-------------------------|----------------|--------------------|------------------------|-------------------|----------|
| 1/- | M/s Lala Enterprises | Rs | Rs 991289 | Rs 64434 | Rs 0 | Rs. 926855 | Lowest. |
| | Repair & Renovation | | | | | | |
| 2/- | M/s Al-Asad Traders, Karachi | Rs | Rs 991289 | Rs 49564 | Rs 0 | Rs. 1040853 | Highest. |
| | Repair & Renovation | | | | | | |
| 3/- | M/s Akber Associate | Rs | Rs 991289 | Rs 49564 | Rs 0 | Rs. 1040853 | Highest. |
| | Repair & Renovation | | | | | | |

Lowest Rates on Civil Works Rs.6.5% below Quoted by M/S Lala Enterprises, is reasonable hence recommended for approval.

(Signature)
(Haji Parpio Sahito)
Project Engineer, CIDA

Secretary Procurement Committee

(Signature)

(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project
Director,
SETTP-CIDA

Chairman Procurement Committee

(Signature)
(Ahmed Ali Shah)
XEN, Provincial Buildings #2 Karachi,
Work & Service Department
Member Procurement Committee

Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh

Financial Evaluation Report of Renovation of DETRC, Thatta

N.I.T.NO. PMU-CIDA/NIT/2014

0.9303 Million

Amount of Estimate T.S:

| S. # | | Engineer's Estimate | | | Premium Quoted by Bidder | | Total Cost |
|------|---------------------------------------|---------------------|---------------|------------|--------------------------|--------------|------------|
| | | Schedule B Cost | Carriage Cost | Total Cost | Schedule B Cost | Premium Cost | |
| | | 1 | 2 | 3=1+2 | 4 | 5 | 6= 4+5 |
| 1 | Part A Civil Work (Schedule Items) | 930317 | | 930317 | 991289 | 64,434.00 | 926855 |
| 2 | Part B non-schedule | 0 | | 0 | 0 | | 0 |
| | Total: | | | 930317 | | | 926855 |

The amount Quoted by bidder is with in Technical Sanction


(Haji Parpio Sahito)

Project Engineer, CIDA

Secretary Procurement Committee


(Ahmed Ali Shah)

XEN, Provincial Buildings #2 Karachi, Works & Services
Department

Member Procurement Committee


(Rehan Iqbal Baloch)


Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman Procurement Committee



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Technical Evaluation Report of "Renovation of DETRC, Thatta"

| S.# | Description | M/s Al-Asad Traders | M/s Akber Associate | M/s Lala Enterprises |
|-----|--|---------------------|---------------------|----------------------|
| 1 | Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of Tender amount of each work | Yes | Yes | Yes |
| 2 | Registration with Sindh Revenue Board | Yes | Yes | Yes |
| 3 | Bio Data of Engineers and Technical staff working with the firm. | Yes | Yes | Yes |
| 4 | Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works. | Yes | Yes | Yes |
| 5 | List of work in progress indicating cost of each work and copy and letter of award of work. | Yes | Yes | Yes |
| 6 | Turnover of at least last three years. | Yes | Yes | Yes |
| 7 | List of Machinery and equipments available with documentary evidence of its ownership. Certificate of Bank showing credit worthiness alongwith bank statement. | Yes | Yes | Yes |
| 8 | Registration with Income Tax Department (NTN Certificates) and copy of CNIC. | Yes | Yes | Yes |
| 9 | Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department. | Yes | Yes | Yes |
| 10 | Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency. | Yes | Yes | Yes |
| 11 | Affidavit to the effect that all documents/ particulars/ information furnished, are true & correct. | Yes | Yes | Yes |


(Haji Parpab Sahito)
Project Engineer, CIDA
Member/Secretary


(Ahmed Ali Shah) XEN,
Provincial Buildings # 2 Karachi
Works & Services Department
Member



(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman

Education & Literacy Department, Government of Sindh

Attendance Sheet of Participants

D:\Accounts\Ph-21\CIQA\Bids Meeting (C.W)12 works\ETRC Thatta



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH

MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 03-03-2015, UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY(GA)/ PROJECT DIRECTOR CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH - CIDA, EDUCATION & LITERACY DEPARTMENT


A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA Education & Literacy Department, Government of Sindh was held on 03-03-2015 under the chairmanship of Project Director Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA in the committee room to evaluate the bids for Providing External Drainage Work of GECE(w) Hyderabad.


The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 12-02-2015. (03) Tender Documents were issued accordingly (03) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 03-03-2015 in presence of the bidders/ representatives of the firms. There after the bids were technically evaluated (Annex 'A') in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of M/S Al-Asad Traders Karachi may be approved for award of work for the Providing External Drainage Work of GECE(w) Hyderabad.

Financial evaluation & Comparative statement of bids (annexure-B)


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman





PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


Bid Evaluation Report

1. **Name Of Procurement Agency:** *Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, Education & Literacy Department*
2. **Tender Reference No:** *PMU-CIDA/NIT/2014*
3. **Tender description/Name of work/items:** *Providing External Drainage of GECE(W)Hyderabad*
4. **Method of Procurement:** *Single stage one envelop procedure*
5. **Tender Published:** *on web side of SPPRA*
6. **Total Bid documents Sold:** (03)
7. **Total Bids Received:** (03)
8. **Technical Bid Opening date:** 03-03-2015
9. **No. of Bid technically qualified:** (03)
10. **Bid(s) Rejected:** No
11. **Financial Bid Opening date:** 03-03-2015
12. **Bid Evaluation Report**

| S. No | Name of Firm/Bidder | Cost offered by the Bidder | Ranking in term of cost | Comparison with Estimated Cost | Reason for acceptance/rejection | Remarks |
|-------|------------------------------|----------------------------|-------------------------|--------------------------------|---------------------------------|-------------------------------|
| 1 | M/s Al-Asad Traders, Karachi | Rs, 990,449/= | 1 st Lowest | Within Estimated Cost | Technically Qualified | Recommended for award of work |
| 2 | M/S Naseer Brothers | Rs, 1,039,971/= | 2 nd lowest | _____ | Technically Qualified | |
| 3 | M/S Gulraiz Construction Co. | Rs, 1,139,016/= | 3 rd lowest | _____ | Technically Qualified | |


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh
Financial Evaluation Report of Providing External Drainage System of GECE(W) Hyderabad**

N.I.T. NO PMU-CIDA/NIT/2014

DATE & TIME OF ISSUE OF TENDERS 02/03/2015 5.00 p.m.

UPTO

DATE & TIME OF RETURN OF BIDS 03/03/2015 3.30P.M.

DATE & TIME OF OPENNING OF BIDS 03/03/2015 4.00P.M.

Amount of Estimate.(TS) 1.0309 M

| S. No:- | Name of Agency. | Cost of Schedule Items. | Rate Quoted by | Amount of Premium. | Amount of Non Schedule | Total Bid Amount. | Remarks. |
|---------|------------------------------|-------------------------|----------------|--------------------|------------------------|-------------------|----------|
| 1/- | M/S Al-Asad Traders, Karachi | Rs 990449 | Rs At Par | Rs 0 | 0 | Rs. 990449 | Lowest. |
| | Repair & Renovation | | | | | Rs. 990449 | |
| 2/- | M/S Naseer Brothers | Rs 990449 | Rs 5% above | Rs 49522 | 0 | Rs. 1039971 | Highest. |
| | Repair & Renovation | | | | | Rs. 1039971 | |
| 3/- | M/S Gulraiz Construction Co. | Rs 990449 | Rs 15% above | Rs 148567 | 0 | Rs. 1139016 | Highest. |
| | Repair & Renovation | | | | | Rs. 1139016 | |

Lowest Rates on schedule items At Par Quoted by M/S Al-Asad Traders, Karachi, is reasonable hence recommended for approval.

(Signature)
(Haji Parpho Sahito)
Project Engineer, CIDA

(Signature)
(Ahmed Ali Shah)
XEN, Provincial Buildings #2 Karachi,
Work & Service Department
Member Procurement Committee

(Signature)
(Rehan Iqbal Baloch)
Additional Secretary (G) Project
Director,
SETTP-CIDA

Secretary Procurement Committee

Chairman Procurement Committee



Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh

Financial Evaluation Report of Providing External Drainage System of GECE(W) Hyderabad

PMU-CIDA/NIT/2014

N.I.T. NO.

Amount of Estimate. (TS) 1.0309 M

| S. No:- | | Engineer's Estimate | | | Premium Quoted by Bidder | | Total Cost 6= 4+5 |
|---------|-------------------------|---------------------|---------------|------------------|--------------------------|----------------|-------------------|
| | | Schedule B Cost 1 | Carriage Cost | Total Cost 3=1+2 | Schedule B Cost 4 | Premium Cost 5 | |
| 1/- | Part A (Schedule Items) | 1030872 | 0 | 1030872 | 990449 | 0 | 990449 |
| | Total | | | 1030872 | | | 990449 |


The amount Quoted by bidder is with in Technical Sanction



(Haji Parpio Sahito)
Project Engineer, CIDA


(Ahmed Ali Shah)
XEN, Provincial Buildings #2 Karachi, Work
& Service Department

Secretary Procurement Committee

Member Procurement Committee


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director,
SETTP-CIDA
Chairman Procurement Committee



Technical Evaluation Report of "External Drainage System of GECE (Women), Hyderabad"

| S# | Description | M/s Naseer Brothers | M/s Al-Asad Traders | M/s Gulraiz Construction Company |
|----|--|---------------------|---------------------|----------------------------------|
| 1 | Registration with Pakistan Engineering Council in the relevant filed of specialization of work and to the extent of Tender amount of each work. | Yes | Yes | Yes |
| 2 | Registration with Sindh Revenue Board | Yes | Yes | Yes |
| 3 | Bio Data of Engineers and Technical staff working with the firm. | Yes | Yes | Yes |
| 4 | Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works. | Yes | Yes | Yes |
| 5 | List of work in progress indicating cost of each work and copy and letter of award of work. | Yes | Yes | Yes |
| 6 | Turnover of at least last three years. | Yes | Yes | Yes |
| 7 | List of Machinery and equipments available with documentary evidence of its ownership. Certificate of Bank showing credit worthiness alongwith bank statement. | Yes | Yes | Yes |
| 8 | Registration with Income Tax Department (NTN Certificates) and copy of CNIC. | Yes | Yes | Yes |
| 9 | Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department | Yes | Yes | Yes |
| 10 | Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency | Yes | Yes | Yes |
| 11 | Affidavit to the effect that all documents/ particulars/ information furnished, are true & correct | Yes | Yes | Yes |


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/Secretary

(Ahmed Ali Shah) XEN,
Provincial Buildings # 2 Karachi
Works & Services Department
Member

(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman

Attendance Sheet of Participants



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH

MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 03-03-2015, UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY(GA)/ PROJECT DIRECTOR CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH - CIDA, EDUCATION & LITERACY DEPARTMENT

A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA Education & Literacy Department, Government of Sindh was held on 03-03-2015 under the chairmanship of Project Director Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA in the committee room to evaluate the bids for Renovation work of (Lav. Block) of PMU Office SETTP CIDA Karachi.


The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 12-02-2015. (03) Tender Documents were issued accordingly (03) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 03-03-2015 in presence of the bidders/ representatives of the firms. There after the bids were technically evaluated (Annex 'A') in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of M/S Al-Asad Traders, Karachi may be approved for award of work for the Renovation work of Renovation work of (Lav. Block) of PMU Office SETTP CIDA Karachi.

Financial evaluation & Comparative statement of bids (annexure-B)


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


Bid Evaluation Report


1. **Name Of Procurement Agency:** Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, Education & Literacy Department
2. **Tender Reference No:** PMU-CIDA/NIT/2014
3. **Tender description/Name of work/items:** Renovation of (Lav. Block) PMU Office SETTP-CIDA Karachi
4. **Method of Procurement:** Single stage one envelop procedure
5. **Tender Published:** on web side of SPPRA
6. **Total Bid documents Sold:** (03)
7. **Total Bids Received:** (03)
8. **Technical Bid Opening date:** 03-03-2015
9. **No. of Bid technically qualified:** (03)
10. **Bid(s) Rejected:** No
11. **Financial Bid Opening date:** 03-03-2015

12. Bid Evaluation Report

| S. N o | Name of Firm/Bidder | Cost offered by the Bidder | Ranking in term of cost | Comparison with Estimated Cost | Reason for acceptance/rejection | Remarks |
|--------|------------------------------|----------------------------|-------------------------|--------------------------------|---------------------------------|-------------------------------|
| 1 | M/s Al-Asad Traders, Karachi | Rs.926,439/= | 1 st Lowest | Within Estimated Cost | Technically Qualified | Recommended for award of work |
| 2 | M/S Lala Enterprises | Rs. 977,211/= | 2 nd lowest | _____ | Technically Qualified | |
| 3 | M/s Akber Associate | Rs.994,025/= | 3 rd lowest | _____ | Technically Qualified | |


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman

Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh
Financial Evaluation Report of Renovation of (Lav. Block) PMU office SETTP CIDA Karachi

N.E.T. NO. PMU-CIDA/NIT/2014

Amount of Estimate. (RS)

0.9284 Million

| S. # | | Engineer's Estimate | | | Premium Quoted by Bidder | | | Total Cost |
|-------------------|--------|---------------------|---------------|------------|--------------------------|--------------|--------------|------------|
| | | Schedule B Cost | Carriage Cost | Total Cost | Schedule B Cost | Premium Cost | Premium Cost | |
| | | 1 | 2 | 3=1+2 | 4 | 5 | 6= 4+5 | |
| 1/- | Part A | 523762 | 0 | 523762 | 596521 | 8948 | 1.5% below | 587573 |
| Non-Schedule Item | | | | | | | | |
| 2/- | Part B | 377105 | 0 | 377105 | 312642 | 0 | 0 | 312642 |
| Schedule Item | | | | | | | | |
| 3/- | Part C | 27535 | 0 | 27535 | 26224 | 0 | At Par | 26224 |
| | | | | 928402 | | | | 926439 |

Amount of Estimate, (RS)

0.9284 Million

The amount Quoted by Bidder

The amount Quoted by bidder is within Technical Sanction

(Haji Parpio Sahito)

Project Engineer, CIDA

Secretary Procurement Committee

(Ahmed Ali Shah)

XEN, Provincial Buildings #2 Karachi, Work & Service
Department

Member Procurement Committee

(Rehan Iqbal Baloch)

Additional Secretary (G) Project Director,
Chairman Procurement Committee



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh
Financial Evaluation Report of Renovation of (Lav. Block) PMU office SETTP CIDA Karachi**

N.I.T. NO. PMU-CIDA/NIT/2014

DATE & TIME OF ISSUE OF TENDERS UPTO 02/03/2015 5.00 p.m.

DATE & TIME OF RETURN OF BIDS 03/03/2015 3.30 P.M.

DATE & TIME OF OPENING OF BIDS 03/03/2015 4.00 P.M.

Amount of Estimate. (TS) 0.9284 Million

| S. No:- | Name of Agency. | Cost of Schedule Items. | | | Rate Quoted by Contractor | | | Amount of Premium. | | | Amount of Non Schedule Item. | Total Bid Amount. | Remarks. |
|---------|------------------------------|-------------------------|--------|--------|---------------------------|-----------|-------------|--------------------|--------|--------|------------------------------|-------------------|----------|
| | | Part A | Part B | Part C | Part A | Part B | Part C | Part A | Part B | Part C | | | |
| 1/- | M/S Al-Asad Traders, Karachi | Rs 596521 | Rs | 26224 | Rs 1.5% below | Rs At Par | Rs 1% above | Rs 8948 | Rs 0 | Rs 262 | Rs 312642 | Rs. 926439 | Lowest. |
| 2/- | M/S Lala Enterprises | Rs 596521 | Rs | 26224 | Rs At Par | Rs At Par | Rs 1% above | Rs 0 | Rs 0 | Rs 262 | Rs 354204 | Rs. 977211 | Highest. |
| 3/- | M/S Akbar Associates | Rs 596521 | Rs | 26224 | Rs At Par | Rs At Par | Rs At Par | Rs 0 | Rs 0 | Rs 0 | Rs 371280 | Rs. 994025 | Highest. |
| | Repair & Renovation | | | | | | | | | | | Rs. 994025 | Highest. |

Lowest Rates on schedule items Rs. 1.5% below (part A) & At Par (PartC) & Non-Schedule Items Amounting to Rs. 312,642/-, Quoted by M/S Al-Asad Traders, Karachi, is reasonable hence recommended for approval.

(Signature)
(Haji Parpio Sahito)
Project Engineer, CIDA
Secretary Procurement Committee

(Signature)
(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director,
SETTP-CIDA
Chairman Procurement Committee


(Signature)
(Ahmed Ali Shah)
XEN, Provincial Buildings #2 Karachi,
Work & Service Department
Member Procurement Committee



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh
Technical Evaluation Report of "Renovation of Lavatory Block of PMU-CIDA"**

| S.# | Description | M/s Al-Asad Traders | M/s Lala Enterprises | M/s Akbar Associates |
|-----|--|---------------------|----------------------|----------------------|
| 1 | Registration with Pakistan Engineering Council in the relevant filed of specialization of work and to the extent of Tender amount of each work. | Yes | Yes | Yes |
| 2 | Registration with Sindh Revenue Board. | Yes | Yes | Yes |
| 3 | Bio Data of Engineers and Technical staff working with the firm. | Yes | Yes | Yes |
| 4 | Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works. | Yes | Yes | Yes |
| 5 | List of work in progress indicating cost of each work and copy and letter of award of work. | Yes | Yes | Yes |
| 6 | Turnover of at least last three years. | Yes | Yes | Yes |
| 7 | List of Machinery and equipments available with documentary evidence of its ownership, Certificate of Bank showing credit worthiness alongwith bank statement. | Yes | Yes | Yes |
| 8 | Registration with Income Tax Department (NTN Certificates) and copy of CNIC. | Yes | Yes | Yes |
| 9 | Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department. | Yes | Yes | Yes |
| 10 | Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency. | Yes | Yes | Yes |
| 11 | Affidavit to the effect that all documents/ particulars/ information furnished, are true & correct. | Yes | Yes | Yes |


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/Secretary


(Ahmed Ali Shah) XEN,
Provincial Buildings # 2 Karachi
Works & Services Department
Member


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman

C:\Users\faigue\Downloads\Bids Meeting (C.W)12 works\PMU



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 03-03-2015, UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY(GA)/ PROJECT DIRECTOR CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH - CIDA, EDUCATION& LITERACY DEPARTMENT


A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA Education & Literacy Department, Government of Sindh was held on 03-03-2015 under the chairmanship of Project Director Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA in the committee room to evaluate the bids for Renovation work of GCE Jamia Millia Malir Karachi.


The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 12-02-2015. (03) Tender Documents were issued accordingly (03) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 03-03-2015 in presence of the bidders/ representatives of the firms. There after the bids were technically evaluated (Annex 'A') in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of M/S Umair & Zubair Construction Co. may be approved for award of work for the Renovation work of GCE Jamia Millia Malir Karachi..

Financial evaluation& Comparative statement of bids (annexure-B)


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman




PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH

Bid Evaluation Report


1. **Name Of Procurement Agency:** *Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, Education & Literacy Department*
2. **Tender Reference No:** *PMU-CIDA/NIT/2014*
3. **Tender description/Name of work/items:** *Renovation of GEC Jamia Millia Malir*
4. **Method of Procurement:** *Single stage one envelop procedure*
5. **Tender Published:** on web side of SPPRA
6. **Total Bid documents Sold:** (03)
7. **Total Bids Received:** (03)
8. **Technical Bid Opening date:** 03-03-2015
9. **No. of Bid technically qualified:** (03)
10. **Bid(s) Rejected:** No
11. **Financial Bid Opening date:** 03-03-2015

12. Bid Evaluation Report

| S.No | Name of Firm/Bidder | Cost offered by the Bidder | Ranking in term of cost | Comparison with Estimated Cost | Reason for acceptance/rejection | Remarks |
|------|-------------------------------------|----------------------------|-------------------------|--------------------------------|---------------------------------|-------------------------------|
| 1 | M/S Umair & Zubair Construction Co. | Rs,999,251/= | 1 st Lowest | Within Estimated Cost | Technically Qualified | Recommended for award of work |
| 2 | M/S Naseer Brothers | Rs,1,119,161/= | 2 nd lowest | _____ | Technically Qualified | |
| 3 | M/S Gulraiz Construction Co. | Rs,1,139,146/= | 3 rd lowest | _____ | Technically Qualified | |


(Haji Parpio Sanjito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman



Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh
Financial Evaluation Report of Renovation of "GEC Jamia Millia Malir"

N.I.T. NO. PMU-CIDA/NIT/2014

Amount of Estimate T.S: 1.0006 M

| S. # | | Engineer's Estimate | | | Premium Quoted by Bidder | | | Total Cost |
|------|---------------------------------------|---------------------|---------------|------------|--------------------------|--------------|--------|------------|
| | | Schedule B Cost | Carriage Cost | Total Cost | Schedule B Cost | Premium Cost | | |
| | | 1 | 2 | 3=1+2 | 4 | 5 | | |
| 1 | Part A Civil Work (Schedule Items) | 1000629 | - | 1000629 | 999251 | 0 | At par | 999251 |
| 2 | Part B non-schedule | 0 | - | 0 | | 0 | | 0 |
| | Total: | | | 1000629 | | | | 999251 |

The amount Quoted by bidder is with in Technical Sanction


(Haji Parpio Sahito)

Project Engineer, CIDA

Secretary Procurement Committee



(Rehan Iqbal Baloch)

Additional Secretary (G)/ Project Director, SETTP-CIDA

Chairman Procurement Committee


(Ahmed Ali Shah)

XEN, Provincial Buildings #2 Karachi,
Works & Services Department

Member Procurement Committee



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Financial Evaluation Report of Renovation of "GEC Jamia Millia Malir"

N.I.T. NO. PMU-CIDA/NIT/2014

DATE & TIME OF ISSUE OF TENDERS UP TO 02/03/2015 5.00 p.m.
DATE & TIME OF RETURN OF BIDS. 03/03/2015 3.30P.M.
DATE & TIME OF OPENING OF BIDS. 03/03/2015 4.00P.M.

Amount of Estimate. (TS) 1.0006 M

| S. No:- | Name of Agency. | Cost of Schedule Items. | | Rate Quoted by Contractor | | Amount of Premium. | | Amount of Non Schedule Item. | | Total Bid Amount. | | Remarks. |
|---------|--|-------------------------|--------|---------------------------|-----------|--------------------|--------|------------------------------|---|-------------------|--|----------|
| | | Rs | | Rs | At Par | Rs | 0 | Rs | 0 | Rs. | | |
| 1 | M/S Umair & Zubair Construction Co. Repair & Renovation | Rs | 999251 | | | | | | | Rs. 999251 | | |
| 2 | M/S Naseer Brothers Repair & Renovation | Rs | 999251 | | 12% above | Rs | 119910 | | 0 | Rs. 1119161 | | Lowest. |
| 3 | M/S Gulraiz Construction Co. Repair & Renovation | Rs | 999251 | | 14% above | Rs | 139895 | | 0 | Rs. 1139146 | | Highest. |
| | | | | | | | | | | Rs. 1139146 | | |

Lowest Rates on Civil Works at par Quoted by M/S Umair & Zubair Construction Co. is reasonable hence recommended for approval.

(Haji Parpio Sahito)
Project Engineer, CIDA
Secretary Procurement Committee


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director,
SETTP-CIDA
Chairman Procurement Committee

(Ahmed Ali Shah)
XEN, Provincial Buildings
Member Procurement Committee



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh
Technical Evaluation Report of "Renovation of GCE, Jamia Millia Mallir Karachi"**

| S.# | Description | M/s Naseer Brothers | M/s Umair & Zubair Construction Company | M/s Gulraiz Construction Company |
|-----|--|---------------------|---|----------------------------------|
| 1 | Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of Tender amount of each work. | Yes | Yes | Yes |
| 2 | Registration with Sindh Revenue Board. | Yes | Yes | Yes |
| 3 | Bio Data of Engineers and Technical staff working with the firm. | Yes | Yes | Yes |
| 4 | Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works. | Yes | Yes | Yes |
| 5 | List of work in progress indicating cost of each work and copy and letter of award of work. | Yes | Yes | Yes |
| 6 | Turnover of at least last three years. | Yes | Yes | Yes |
| 7 | List of Machinery and equipments available with documentary evidence of its ownership. Certificate of Bank showing credit worthiness alongwith bank statement. | Yes | Yes | Yes |
| 8 | Registration with Income Tax Department (NTN Certificates) and copy of CNIC. | Yes | Yes | Yes |
| 9 | Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department | Yes | Yes | Yes |
| 10 | Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency | Yes | Yes | Yes |
| 11 | Affidavit to the effect that all documents/ particulars/ information furnished, are true & correct | Yes | Yes | Yes |


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/Secretary


(Ahmed Ali (Shan) XEN,
Provincial Buildings # 2 Karachi
Works & Services Department
Member


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman

Renovation of TTIs (GCE, Jamia Millia Malir Karachi)

Attendance Sheet of Participants

[illegible]



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH

MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 03-03-2015, UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY(GA)/ PROJECT DIRECTOR CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH - CIDA, EDUCATION& LITERACY DEPARTMENT


A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA Education & Literacy Department, Government of Sindh was held on 03-03-2015 under the chairmanship of Project Director Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA in the committee room to evaluate the bids for Renovation work of Staff Quarters of GECE(W) Hussainabad.

The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 12-02-2015. (03) Tender Documents were issued accordingly (03) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 03-03-2015 in presence of the bidders/ representatives of the firms. There after the bids were technically evaluated (Annex 'A') in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of M/S Al-Asad Traders, Karachi may be approved for award of work for the Renovation work of Staff Quarters of GECE(W) Hussainabad.

Financial evaluation& Comparative statement of bids (annexure-B)


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman





PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


Bid Evaluation Report

1. **Name Of Procurement Agency:** *Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, Education & Literacy Department*
2. **Tender Reference No:** *PMU-CIDA/NIT/2014*
3. **Tender description/Name of work/items:** *Renovation of Staff Quarters of GECE(W) Hussainabad*
4. **Method of Procurement:** *Single stage one envelop procedure*
5. **Tender Published:** *on web side of SPPRA*
6. **Total Bid documents Sold:** (03)
7. **Total Bids Received:** (03)
8. **Technical Bid Opening date:** 03-03-2015
9. **No. of Bid technically qualified:** (03)
10. **Bid(s) Rejected:** No
11. **Financial Bid Opening date:** 03-03-2015
12. **Bid Evaluation Report**

| S. N O | Name of Firm/Bidder | Cost offered by the Bidder | Ranking in term of cost | Comparison with Estimated Cost | Reason for acceptance/rejection | Remarks |
|--------|------------------------------|----------------------------|-------------------------|--------------------------------|---------------------------------|-------------------------------|
| 1 | M/s Al-Asad Traders, Karachi | Rs, 973,229/= | 1 st Lowest | Within Estimated Cost | Technically Qualified | Recommended for award of work |
| 2 | M/S Lala Enterprises | Rs, 1,055,668/= | 2 nd lowest | _____ | Technically Qualified | |
| 3 | M/S Zaheer Ahmed Khan & Com. | Rs, 1,099,475/= | 3 rd lowest | _____ | Technically Qualified | |


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman




**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh
Financial Evaluation Report of Renovation of staff quarters of GECE (W), Hussainabad, Karachi**


N.I.T. NO. PMU-CIDA/NIT/2014

Amount of Estimate T.S: 0.9738 M

| S. # | | Engineer's Estimate | | | | Premium Quoted by Bidder | | | Total Cost |
|--------|---------------------------------------|---------------------|---------------|------------|-----------------|--------------------------|-----------------|--------|------------|
| | | Schedule B Cost | Carriage Cost | Total Cost | Schedule B Cost | Premium Cost | | | |
| | | | | | | 5 | | | |
| | | 1 | 2 | 3=1+2 | 4 | | | 6= 4+5 | |
| 1 | Part A Civil Work (Schedule Items) | 628181 | - | 628181 | 663894 | 9958 | 1.5% below | 653936 | |
| 2 | Part B Civil Work (Schedule Items) | 253945 | | 253945 | 241834 | 3628 | 1.5% below | 238206 | |
| 3 | Part C non-schedule | 91721 | - | 91721 | 98886 | 17799 | 18%disco unt | 81087 | |
| Total: | | | | 973847 | | | | 973229 | |

The amount Quoted by bidder is with in Technical Sanction


(Haji Parpio Sahito)
Project Engineer, CIDA
Secretary Procurement Committee


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman Procurement Committee


(Ahmed Ali Shah)
XEN, Provincial Buildings #2 Karachi,
Member Procurement Committee



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Financial Evaluation Report of Renovation of staff quarters of GECE (W), Hussainabad, Karachi

N.I.T. NO. PMU-CIDA/NIT/2014

DATE & TIME OF ISSUE OF TENDERS UPTO 02/03/2015 5.00 p.m.
DATE & TIME OF RETURN OF 03/03/2015 3.30P.M.
DATE & TIME OF OPENNING 03/03/2015 4.00P.M.

Amount of Estimate. (TS) 0.9738 M

| S. No. | Name of Agency. | Cost of Schedule Items. | | Rate Quoted by Contractor | | Amount of Premium. | | Amount of Non Schedule Item | Total Bid Amount. | Remarks. |
|--------|------------------------------|-------------------------|--------|---------------------------|---------------|--------------------|----------|-----------------------------|-------------------|----------|
| | | Part A | Part B | Part A | Part B | Part A | Part B | | | |
| 1/- | M/S Al-Asad Traders | Rs 663894 | 241834 | Rs 1.5% below | Rs 1.5% below | Rs 9958 | Rs 3628 | Rs 81087 | Rs. 973229 | |
| | Repair & Renovation | | | | | | | | Rs. 973229 | Lowest. |
| 2/- | M/s Lala Enterprises | Rs 663894 | 241834 | Rs 5% above | Rs 3.5% above | Rs 33194 | Rs 8464 | Rs 108282 | Rs. 1055668 | Highest. |
| | Repair & Renovation | | | | | | | | Rs. 1055668 | |
| 3/- | M/S Zaheer Ahmed Khan & Com. | Rs 663894 | 241834 | Rs 10% above | Rs 7% above | Rs 66389 | Rs 16928 | Rs 110430 | Rs. 1099475 | |
| | Repair & Renovation | | | | | | | | Rs. 1099475 | Highest. |

Lowest Rates on Civil Works Part A is 1.5% below & Part B is 1.5% below & non schedule is 81087/= Quoted by M/S Al- Asad Traders, is reasonable hence recommended for approval.

(Haji Parpio Sahito)
Project Engineer, CIDA

Secretary Procurement Committee

(Rehan Iqbal Baloch)

Additional Secretary (G)/ Project Director,
SETTP-CIDA

Chairman Procurement Committee


(Ahmed Ali Shah)
XEN, Provincial Buildings #2
Member Procurement Committee



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Technical Evaluation Report of "Renovation of Staff Quarters of GECE (Women), Hussainabad, Karachi"

| S.# | Description | M/s Lala Enterprises | M/s Zaheer Ahmed Khan & Company | M/s Al-Asad Traders |
|-----|--|----------------------|---------------------------------|---------------------|
| 1 | Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of Tender amount of each work. | Yes | Yes | Yes |
| 2 | Registration with Sindh Revenue Board. | Yes | Yes | Yes |
| 3 | Bio Data of Engineers and Technical staff working with the firm. | Yes | Yes | Yes |
| 4 | Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works. | Yes | Yes | Yes |
| 5 | List of work in progress indicating cost of each work and copy and letter of award of work. | Yes | Yes | Yes |
| 6 | Turnover of at least last three years. | Yes | Yes | Yes |
| 7 | List of Machinery and equipments available with documentary evidence of its ownership. Certificate of Bank showing credit worthiness alongwith bank statement. | Yes | Yes | Yes |
| 8 | Registration with Income Tax Department (NTN Certificates) and copy of CNIC. | Yes | Yes | Yes |
| 9 | Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department. | Yes | Yes | Yes |
| 10 | Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency. | Yes | Yes | Yes |
| 11 | Affidavit to the effect that all documents/ particulars/ information furnished, are true & correct. | Yes | Yes | Yes |


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/Secretary


(Ahmed Ali Shah) XEN,
Provincial Buildings # 2 Karachi
Works & Services Department
Member



(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman

C:\Users\faque\Downloads\Bids Meeting (C.W)12 works\Habad



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH

MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 03-03-2015, UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY(GA)/ PROJECT DIRECTOR CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH - CIDA, EDUCATION & LITERACY DEPARTMENT

A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA Education & Literacy Department, Government of Sindh was held on 03-03-2015 under the chairmanship of Project Director Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA in the committee room to evaluate the bids for Providing Internal Electrification of DETRC Thatta.

The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 12-02-2015. (03) Tender Documents were issued accordingly (03) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 03-03-2015 in presence of the bidders/ representatives of the firms. There after the bids were technically evaluated (Annex 'A') in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of M/S Lala Enterprises may be approved for award of work for the Providing Internal Electric Work of DETRC Thatta.

Financial evaluation & Comparative statement of bids (annexure-B)

(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary

(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)

(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman





PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


Bid Evaluation Report

1. **Name Of Procurement Agency:** *Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, Education & Literacy Department*
2. **Tender Reference No:** *PMU-CIDA/NIT/2014*
3. **Tender description/Name of work/items:** *Providing Internal Electrification of DETRC Thatta*
4. **Method of Procurement:** *Single stage one envelop procedure*
5. **Tender Published:** *on web side of SPPRA*
6. **Total Bid documents Sold:** *(03)*
7. **Total Bids Received:** *(03)*
8. **Technical Bid Opening date:** *03-03-2015*
9. **No. of Bid technically qualified:** *(03)*
10. **Bid(s) Rejected:** *No*
11. **Financial Bid Opening date:** *03-03-2015*
12. **Bid Evaluation Report**

| S. No | Name of Firm/Bidder | Cost offered by the Bidder | Ranking in term of cost | Comparison with Estimated Cost | Reason for acceptance/rejection | Remarks |
|-------|--------------------------------------|----------------------------|-------------------------|--------------------------------|---------------------------------|-------------------------------|
| 1 | M/S Lala Enterprises | Rs,676,312/= | 1 st Lowest | Within Estimated Cost | Technically Qualified | Recommended for award of work |
| 2 | M/S Pakistan Electric Works, Karachi | Rs,756,637/= | 2 nd lowest | | Technically Qualified | |
| 3 | M/sShahzaib Associates Karachi | Rs,928,113/= | 3 rd lowest | | Technically Qualified | |


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman

**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Financial Evaluation Report of Providing Internal Electrification Of DETRC Thatta

N.I.T. NO. PMU-CIDA/NIT/2014

DATE & TIME OF ISSUE OF TENDERS 02/03/2015 5.00 p.m.

UPTO

DATE & TIME OF RETURN OF BIDS 03/03/2015 3.30 P.M.

DATE & TIME OF OPENING OF BIDS 03/03/2015 4.00 P.M.

Amount of Estimate.(TS) 0.6903 M

| S. No:- | Name of Agency. | Cost of Schedule Items. | Rate Quoted by | Amount of Premium. | Amount of Non Schedule | Total Bid Amount. | Remarks. |
|---------|--------------------------------------|-------------------------|----------------|--------------------|------------------------|-------------------|----------|
| 1/- | M/s Lala Enterprises | Rs 531794 | Rs 1% above | Rs 5318 | Rs 139200 | Rs. 676312 | |
| | Repair & Renovation | | | | | Rs. 676312 | Lowest. |
| 2/- | M/s Pakistan Electric Works, Karachi | Rs 531794 | Rs 8% above | Rs 42543 | Rs 182300 | Rs. 756637 | |
| | Repair & Renovation | | | | | Rs. 756637 | Highest. |
| 3/- | M/s Shahzaib Associates Karachi | Rs 531794 | Rs 15% above | Rs 79769 | Rs 316550 | Rs. 928113 | Highest. |
| | Repair & Renovation | | | | | Rs. 928113 | |

Lowest Rates on Civil Works Rs.1% above & Non - Schedule Item is 139200/- Quoted by M/S Lala Enterprises is reasonable hence recommended for approval.

(Signature)
(Haji Parpia Sahito)
Project Engineer, CIDA

(Signature)
(Ahmed Ali Shah)
XEN, Provincial Buildings #2 Karachi,
Work & Service Department

Secretary, Procurement Committee

Member Procurement Committee

(Signature)
(Rehan Iqbal Baloch)
Additional Secretary (G) Project
Director,
SETTP-CIDA

Chairman Procurement Committee



Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh

Financial Evaluation Report of Providing Internal Electrification Of DETRC Thatta

N.I.T. NO. PMU-CIDA/NIT/2014

Amount of Estimate.(TS)

0.6903 M

| Amount of Estimate.(RS) | | 0.6903 M | | Engineer's Estimate | | | Premium Quoted by Bidder | | Total Cost |
|-------------------------|---------------------------------------|-----------------|---------------|---------------------|-----------------|--------------|--------------------------|--------|------------|
| S. # | | Schedule B Cost | Carriage Cost | Total Cost | Schedule B Cost | Premium Cost | | | |
| | | | | | | | | | |
| | | 1 | 2 | 3=1+2 | 4 | 5 | | 6= 4+5 | |
| 1/- | Part A Civil Work (Schedule Items) | 531772 | - | 531772 | 531794 | 5318 | 1% above | | 537112 |
| 2/- | Part B (Non- Schedule) | 158500 | 0 | 158500 | 139200 | 0 | | | 139200 |
| | Total: | | | 690272 | | | | | 676312 |

The amount Quoted by bidder is with in Technical Sanction


(Haji Parpio Sahito)

Project Engineer, CIDA

Secretary Procurement Committee


(Ahmed Ali Shah)

XEN, Provincial Buildings #2 Karachi, Works & Services
Department

Member Procurement Committee



(Rehan Iqbal Baloch)

Additional Secretary (G)/ Project Director, SETTP-CIDA


Chairman Procurement Committee



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Technical Evaluation Report of "Internal Electrification of DETRC, Thatta"

| S# | Description | M/s Shahzaib Associates | M/s Pakistan Electric Works | M/S Lala Enterprises |
|----|--|-------------------------|-----------------------------|----------------------|
| 1 | Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of Tender amount of each work | Yes | Yes | Yes |
| 2 | Registration with Sindh Revenue Board | Yes | Yes | Yes |
| 3 | Bio Data of Engineers and Technical staff working with the firm. | Yes | Yes | Yes |
| 4 | Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works. | Yes | Yes | Yes |
| 5 | List of work in progress indicating cost of each work and copy and letter of award of work | Yes | Yes | Yes |
| 6 | Turnover of at least last three years. | Yes | Yes | Yes |
| 7 | List of Machinery and equipments available with documentary evidence of its ownership. Certificate of Bank showing credit worthiness alongwith bank statement. | Yes | Yes | Yes |
| 8 | Registration with Income Tax Department (NTN Certificates) and copy of CNIC. | Yes | Yes | Yes |
| 9 | Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department | Yes | Yes | Yes |
| 10 | Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency. | Yes | Yes | Yes |
| 11 | Affidavit to the effect that all documents/ particulars/ information furnished, are true & correct | Yes | Yes | Yes |


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/Secretary


(Ahmed Ali Shah) XEN,
Provincial Buildings # 2 Karachi
Works & Services Department
Member


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman

D:\Accounts\Ph-2\ICIDA\Bids Meeting (C.W)12 work\DETRC Thatta (2)



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH

MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 03-03-2015, UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY(GA)/ PROJECT DIRECTOR CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH - CIDA, EDUCATION & LITERACY DEPARTMENT

A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA Education & Literacy Department, Government of Sindh was held on 03-03-2015 under the chairmanship of Project Director Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA in the committee room to evaluate the bids for Providing External Electrification of GCE Darsano Chhano Karachi.

The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 12-02-2015. (03) Tender Documents were issued accordingly (03) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 03-03-2015 in presence of the bidders/ representatives of the firms. There after the bids were technically evaluated (Annex 'A') in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid M/S Pakistan Electric Works, Karachi, may be approved for award of work for the Providing External Electrification of GCE Darsano Chhano Karachi.

Financial evaluation & Comparative statement of bids (annexure-B)


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman




PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


Bid Evaluation Report

1. **Name Of Procurement Agency:** *Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, Education & Literacy Department*
2. **Tender Reference No:** *PMU-CIDA/NIT/2014*
3. **Tender description/Name of work/items:** *Providing External Electrification of GEC Darsana Chhana*
4. **Method of Procurement:** *Single stage one envelop procedure*
5. **Tender Published:** *on web side of SPPRA*
6. **Total Bid documents Sold:** (03)
7. **Total Bids Received:** (03)
8. **Technical Bid Opening date:** 03-03-2015
9. **No. of Bid technically qualified:** (03)
10. **Bid(s) Rejected:** No
11. **Financial Bid Opening date:** 03-03-2015
12. **Bid Evaluation Report**

| S.No | Name of Firm/Bidder | Cost offered by the Bidder | Ranking in term of cost | Comparison with Estimated Cost | Reason for acceptance/rejection | Remarks |
|------|--------------------------------|----------------------------|-------------------------|--------------------------------|---------------------------------|-------------------------------|
| 1 | M/S Pakistan Electric Works | Rs.994,232/= | 1 st Lowest | Within Estimated Cost | Technically Qualified | Recommended for award of work |
| 2 | M/S Lala Enterprises | Rs.1,080,684/= | 2 nd lowest | _____ | Technically Qualified | |
| 3 | M/sShahzaib Associates Karachi | Rs.1,097,848/= | 3 rd lowest | _____ | Technically Qualified | |


(Haji Parpia Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman

**City Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Financial Evaluation Report of External Electrification of GCE Darsano Chhano

N.I.T. NO. PMU-CIDA/NIT/2014
DATE & TIME OF ISSUE OF TENDERS UPTO 02/03/2015 5.00 p.m.
DATE & TIME OF RETURN OF BIDS. 03/03/2015 3.30P.M.
DATE & TIME OF OPENNING OF BIDS. 03/03/2015 4.00P.M.

Amount of Estimate. (TS) 0.9962 M

| S. No. | Name of Agency. | Cost of Schedule Items. | Rate Quoted by Contractor | Amount of Premium. | Amount of Non Schedule Item. | Total Bid Amount. | Remarks. |
|--------|--------------------------------------|-------------------------|---------------------------|--------------------|------------------------------|-------------------|----------|
| 1/- | M/s Pakistan Electric Works, Karachi | Rs 46759 | Rs At Par | Rs 0 | Rs 947473 | Rs. 994232 | |
| | Repair & Renovation | | | | | Rs. 994232 | Lowest. |
| 2/- | M/s Lala Enterprises | Rs 46759 | Rs At Par | Rs 0 | Rs 1033925 | Rs. 1080684 | |
| | Repair & Renovation | | | | | Rs. 1080684 | Highest. |
| 3/- | M/s Shahzaib Associates Karachi | Rs 46759 | Rs 10% above | Rs 4676 | Rs 1046413 | Rs. 1097818 | Highest. |
| | Repair & Renovation | | | | | Rs. 1097818 | |

Lowest Rates on Civil Works is at par and amount Rs. 947473/- on non-schedule items Quoted by M/S Pakistan Electric Works Karachi, is reasonable hence recommended for approval.

(Haji Parpia Sahito)
Project Engineer, CIDA
Secretary Procurement Committee

(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director,
SETTP-CIDA

Chairman Procurement Committee

(Ahmed Khan Shah)
XEN, Provincial Buildings
Member Procurement Committee



Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh
Financial Evaluation Report of External Electrification of GCE Darsano Chhano

N.I.T. NO. PMU-CIDA/NIT/2014

Amount of Estimate T.S: 0.9962 M

| S. # | | Engineer's Estimate | | | Premium Quoted by Bidder | | | Total Cost |
|------|---------------------------------------|---------------------|---------------|------------|--------------------------|--------------|--------|------------|
| | | Schedule B Cost | Carriage Cost | Total Cost | Schedule B Cost | Premium Cost | | |
| | | 1 | 2 | 3=1+2 | 4 | 5 | | |
| 1 | Part A Civil Work (Schedule Items) | 46759 | - | 46759 | 46759 | 0 | At Par | 46759 |
| 2 | Part B non-schedule | 949400 | - | 949400 | 947473 | 0 | | 947473 |
| | Total: | | | 996159 | | | | 994232 |

The amount Quoted by bidder is with in Technical Sanction


(Haji Parpio Sahito)

Project Engineer, CIDA

Secretary Procurement Committee


(Rehan Iqbal Baloch)

Additional Secretary (G)/ Project Director, SETTP-CIDA

Chairman Procurement Committee


(Ahmed Ali Shah)


XEN, Provincial Buildings #2 Karachi,
Works & Services Department
Member Procurement Committee



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Technical Evaluation Report of "External Electrification of GCE, Darsano Chhano, Gadap, Karachi"

| S.# | Description | M/s Shahzaib Associates | M/s Pakistan Electric Works | M/s Lala Enterprises |
|-----|---|-------------------------|-----------------------------|----------------------|
| 1 | Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of Tender amount of each work. | Yes | Yes | Yes |
| 2 | Registration with Sindh Revenue Board. | Yes | Yes | Yes |
| 3 | Bio Data of Engineers and Technical staff working with the firm. | Yes | Yes | Yes |
| 4 | Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works | Yes | Yes | Yes |
| 5 | List of work in progress indicating cost of each work and copy and letter of award of work. | Yes | Yes | Yes |
| 6 | Turnover of at least last three years. | Yes | Yes | Yes |
| 7 | List of Machinery and equipments available with documentary evidence of its ownership Certificate of Bank showing credit worthiness alongwith bank statement. | Yes | Yes | Yes |
| 8 | Registration with Income Tax Department (NTN Certificates) and copy of CNIC. | Yes | Yes | Yes |
| 9 | Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department. | Yes | Yes | Yes |
| 10 | Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency. | Yes | Yes | Yes |
| 11 | Affidavit to the effect that all documents particulars/ information furnished, are true & correct. | Yes | Yes | Yes |


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/Secretary


(Ahmed Ali Shah) XEN,
Provincial Buildings # 2 Karachi
Works & Services Department
Member


(Rehan Iqbal Baloch)
Additional Secretary (G) Project Director, SETTP-CIDA
Chairman



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH

MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 03-03-2015, UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY(GA)/ PROJECT DIRECTOR CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH - CIDA, EDUCATION & LITERACY DEPARTMENT

A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA Education & Literacy Department, Government of Sindh was held on 03-03-2015 under the chairmanship of Project Director Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA in the committee room to evaluate the bids for Providing Internal Electrification of GECE(W) Hyderabad.


The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 12-02-2015. (03) Tender Documents were issued accordingly (03) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 03-03-2015 in presence of the bidders/ representatives of the firms. There after the bids were technically evaluated (Annex 'A') in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of M/S Lala Enterprises may be approved for award of work for the Providing Internal Electric Work of GECE(W) Hyderabad.

Financial evaluation & Comparative statement of bids (annexure-B)


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman





PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


Bid Evaluation Report

1. **Name Of Procurement Agency:** *Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, Education & Literacy Department*
2. **Tender Reference No:** *PMU-CIDA/NIT/2014*
3. **Tender description/Name of work/items:** *Providing Internal Electrification of GECE(W) Hyderabad*
4. **Method of Procurement:** *Single stage one envelop procedure*
5. **Tender Published:** *on web side of SPPRA*
6. **Total Bid documents Sold:** *(03)*
7. **Total Bids Received:** *(03)*
8. **Technical Bid Opening date:** *03-03-2015*
9. **No. of Bid technically qualified:** *(03)*
10. **Bid(s) Rejected:** *No*
11. **Financial Bid Opening date:** *03-03-2015*
12. **Bid Evaluation Report**

| S. N O | Name of Firm/Bidder | Cost offered by the Bidder | Ranking in term of cost | Comparison with Estimated Cost | Reason for acceptance/rejection | Remarks |
|--------|--------------------------------------|----------------------------|-------------------------|--------------------------------|---------------------------------|-------------------------------|
| 1 | M/S Lala Enterprises | Rs,943,332/= | 1 st Lowest | Within Estimated Cost | Technically Qualified | Recommended for award of work |
| 2 | M/S Pakistan Electric Works, Karachi | Rs,1,049,629/= | 2 nd lowest | _____ | Technically Qualified | |
| 3 | M/sShahzaib Associates Karachi | Rs,1,060,905/= | 3 rd lowest | _____ | Technically Qualified | |


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman

**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**



Financial Evaluation Report of Providing Internal Electrification Of GECE(W) Hyderabad

N.I.T. NO. PMU-CIDA/NIT/2014
DATE & TIME OF ISSUE OF TENDERS UPTO 02/03/2015 5.00 p.m.
DATE & TIME OF RETURN OF BIDS. 03/03/2015 3.30P.M.
DATE & TIME OF OPENING OF BIDS. 03/03/2015 4.00P.M.

| Amount of Estimate. (TS) 0.9503 M. | | | | | | | | | |
|---|------------------------------|------------------------|----------------|--------------------|------------------------------|-------------------|---------|----------|--|
| S. No:- | Name of Agency. | Cost of Schedule Items | Rate Quoted by | Amount of Premium. | Amount of Non Schedule Item. | Total Bid Amount. | | Remarks. | |
| 1/- | M/s Lala Enterprises | Rs 791794 | Rs 4% below | Rs 31672 | Rs 183210 | Rs. | 943332 | | |
| | Repair & Renovation | | | | | Rs. | 943332 | Lowest. | |
| 2/- | M/s Wazir Ahmed & Co. | Rs 791794 | Rs 7.5% above | Rs 59385 | Rs 198450 | Rs. | 1049629 | | |
| | Repair & Renovation | | | | | Rs. | 1049629 | Highest. | |
| 3/- | M/s Al-Asad Traders, Karachi | Rs 791794 | Rs 10% above | Rs 79179 | Rs 189932 | Rs. | 1060905 | | |
| | Repair & Renovation | | | | | Rs. | 1060905 | Highest. | |
| Lowest Rates on schedule items 4% below & Non-Schedule Items Amounting to Rs. 183210/-, Quoted by M/S Lala Enterprises, is reasonable hence recommended for approval. | | | | | | | | | |

(Haji Parpio Sahito)
Project Engineer, CIDA

Secretary Procurement Committee

(Rehan Iqbal Baloch)
Additional Secretary (G) Project Director,
SETTP-CIDA
Chairman Procurement Committee

(Ahmed Ali Shah)
XEN, Provincial Buildings #2 Karachi, Work & Service
Department
Member Procurement Committee



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Financial Evaluation Report of Providing Internal Electrification Of GECE(W) Hyderabad

PMU-CIDA/NIT/2014

N.I.T. NO.

Amount of Estimate.(TS) 0.9503 M


| S. No:- | | Engineer's Estimate | | | Premium Quoted by Bidder | | Total Cost 6= 4+5 |
|---------|------------------------|---------------------|---------------|----------------------|--------------------------|----------------|----------------------|
| | | Schedule B Cost | Carriage Cost | Total Cost 23=1+2 | Schedule B Cost | Premium Cost 5 | |
| 1/- | Part A Schedule Item | 791772 | 0 | 791772 | 791794 | 31672 | 760122 |
| 2/- | Part B (Non- Schedule) | 158500 | 0 | 158500 | 183210 | 0 | 183210 |
| | Total | | | 950272 | | | 943332 |

The amount Quoted by bidder is with in Technical Sanction


(Haji Parpio Sahito)
Project Engineer, CIDA

Secretary, Procurement Committee


(Rehman Iqbal Baloch)
Additional Secretary (G)/ Project Director,
SETTP-CIDA
Chairman Procurement Committee


(Ahmed Ali Shah)
XEN, Provincial Buildings #2 Karachi, Work &
Service Department
Member Procurement Committee



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Technical Evaluation Report of "Internal Electrification of GECE (Women), Hyderabad"

| S# | Description | M/s Lala Enterprises | M/s Shahzaib Associates | M/s Pakistan Electric Works |
|----|--|----------------------|-------------------------|-----------------------------|
| 1 | Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of Tender amount of each work | Yes | Yes | Yes |
| 2 | Registration with Sindh Revenue Board | Yes | Yes | Yes |
| 3 | Bio Data of Engineers and Technical staff working with the firm. | Yes | Yes | Yes |
| 4 | Documentary evidence of similar works executed works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works | Yes | Yes | Yes |
| 5 | List of work in progress indicating cost of each work and copy and letter of award of work | Yes | Yes | Yes |
| 6 | Turnover of at least last three years | Yes | Yes | Yes |
| 7 | List of Machinery and equipments available with documentary evidence of its ownership. Certificate of Bank showing credit worthiness alongwith bank statement | Yes | Yes | Yes |
| 8 | Registration with Income Tax Department (NTN Certificates) and copy of CNIC. | Yes | Yes | Yes |
| 9 | Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department | Yes | Yes | Yes |
| 10 | Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency | Yes | Yes | Yes |
| 11 | Affidavit to the effect that all documents/ particulars/ information furnished, are true & correct | Yes | Yes | Yes |

(Signature)
(Haji Parpio Sahito)
Project Engineer, CIDA
Member/Secretary

(Signature)
(Ahmed Ali Shah) XEN,
Provincial Buildings # 2 Karachi
Works & Services Department
Member

(Signature)

(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH

MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 03-03-2015, UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY(GA)/ PROJECT DIRECTOR CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH - CIDA, EDUCATION & LITERACY DEPARTMENT


A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA Education & Literacy Department, Government of Sindh was held on 03-03-2015 under the chairmanship of Project Director Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA in the committee room to evaluate the bids for Providing Internal Electrification Work of GECE(M) Thatta.


The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 12-02-2015. (03) Tender Documents were issued accordingly (03) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 03-03-2015 in presence of the bidders/ representatives of the firms. There after the bids were technically evaluated (Annex 'A') in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of M/S Pakistan Electric Works, Karachi may be approved for award of work for the Providing Internal Electrification Work of GECE(M) Thatta.

Financial evaluation & Comparative statement of bids (annexure-B)


(Hajj Parplo Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH

Bid Evaluation Report

1. **Name Of Procurement Agency:** Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, Education & Literacy Department
2. **Tender Reference No:** PMU-CIDA/NIT/2014
3. **Tender description/Name of work/items:** Providing Internal Electrification of GECE(M)Thatta
4. **Method of Procurement:** Single stage one envelop procedure
5. **Tender Published:** on web side of SPPRA
6. **Total Bid documents Sold:** (03)
7. **Total Bids Received:** (03)
8. **Technical Bid Opening date:** 03-03-2015
9. **No. of Bid technically qualified:** (03)
10. **Bid(s) Rejected:** No
11. **Financial Bid Opening date:** 03-03-2015
12. **Bid Evaluation Report**

| S. N o | Name of Firm/Bidder | Cost offered by the Bidder | Ranking in term of cost | Comparison with Estimated Cost | Reason for acceptance/rejection | Remarks |
|--------|--------------------------------------|----------------------------|-------------------------|--------------------------------|---------------------------------|-------------------------------|
| 1 | M/S Pakistan Electric Works, Karachi | Rs,996,553/= | 1 st Lowest | Within Estimated Cost | Technically Qualified | Recommended for award of work |
| 2 | M/S Lala Enterprises | Rs, 1,009,094/= | 2 nd lowest | | Technically Qualified | |
| 3 | M/s Shahzaid Associates, Karachi | Rs, 1,023,859/= | 3 rd lowest | | Technically Qualified | |

(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary

(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)

(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman

**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh
Financial Evaluation Report of Internal Electrification Of GECE(M) Thatta**

PMU-CIDA/NIT/2014

N.I.T. NO.

DATE & TIME OF ISSUE OF TENDERS UP TO 02/03/2015 5.00 p.m.

DATE & TIME OF RETURN OF 03/03/2015 3.30P.M.

DATE & TIME OF OPENING 03/03/2015 4.00P.M.


Amount of Estimate, (TS) 0.9993 Million

| S. No | Name of Agency, | Cost of Schedule Items. | Rate Quoted by Contractor | Amount of Premium. | Amount of Non Schedule Item. | Total Bid Amount. | Remarks. |
|-------|--------------------------------------|-------------------------|---------------------------|-----------------------|------------------------------|-------------------|----------|
| | | Part A Schedule Items | Part A Schedule Items | Part A Schedule Items | | | |
| 1/- | M/s Pakistan Electric Works, Karachi | Rs 552159 | Rs At Par | Rs | Rs 444393.75 | Rs 996553 | |
| | Repair & Renovation | | | | | Rs 996553 | Lowest. |
| 2/- | M/S Lala Enterprises | Rs 552159 | Rs At Par | Rs | Rs 456935 | Rs 1009094 | |
| | Repair & Renovation | | | | | Rs 1009094 | Highest. |
| 3/- | M/sShahzad Associates Karachi | Rs 552159 | Rs At Par | Rs | Rs 471700 | Rs 1023859 | |
| | Repair & Renovation | | | | | Rs 1023859 | Lowest. |

Lowest Rates on schedule items at par & Non-Schedule Items Amounting to Rs. 444,394/-, Quoted by M/S Pakistan Electric Works Karachi is reasonable hence recommended for approval.


(Haji Parpio Sahito)
Project Engineer, CIDA
Secretary Procurement Committee


(Rehman Iqbal Baloch)
Additional Secretary (G) Project Director,
Chairman Procurement Committee


(Ahmed Ali Shah)
XEN, Provincial Buildings #2 Karachi, Work & Service
Member Procurement Committee



Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh

Financial Evaluation Report of Internal Electrification Of GECE(M) Thatta


PMU-CIDA/NIT/2014


N.I.T. NO.


0.9993 M

| S. No | Amount of Estimate. (TS) | Engineer's Estimate | | | Premium Quoted by Bidder | | Total Cost 6= 4+5 |
|-------|--------------------------|---------------------|-----------------|-------------------|--------------------------|----------------|-------------------|
| | | Schedule B Cost 1 | Carriage Cost 2 | Total Cost 3= 1+2 | Schedule B Cost 4 | Premium Cost 5 | |
| 1/- | Part A (Schedule Items) | 552159 | 0 | 552159 | 552159 | 0 | 552159 |
| 2 | Part B (Non- Schedule) | 447150 | 0 | 447150 | 444393.75 | 0 | 444394 |
| | Total | | | 999309 | | | 996553 |

The amount Quoted by bidder is with in Technical Sanction


(Haji Parpid Sahito)
Project Engineer, CIDA
Secretary Procurement Committee


(Ahmed Ali Shah)
XEN, Provincial Buildings #2 Karachi, Work & Service Department
Member Procurement Committee


(Rehan Iqbal Baloch)
Additional Secretary (G) Project Director, SETTP-CIDA
Chairman Procurement Committee

**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**


Technical Evaluation Report of "Internal Electrification of GECE (Men), Thatta"

| S.# | Description | M/s Shahzaib Associates | M/s Pakistan Electric Works | M/s Lala Enterprises |
|-----|--|-------------------------|-----------------------------|----------------------|
| 1 | Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of Tender amount of each work. | Yes | Yes | Yes |
| 2 | Registration with Sindh Revenue Board | Yes | Yes | Yes |
| 3 | Bio Data of Engineers and Technical staff working with the firm. | Yes | Yes | Yes |
| 4 | Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works. | Yes | Yes | Yes |
| 5 | List of work in progress indicating cost of each work and copy and letter of award of work. | Yes | Yes | Yes |
| 6 | Turnover of at least last three years. | Yes | Yes | Yes |
| 7 | List of Machinery and equipments available with documentary evidence of its ownership. Certificate of Bank showing credit worthiness alongwith bank statement. | Yes | Yes | Yes |
| 8 | Registration with Income Tax Department (NTN Certificates) and copy of CNIC. | Yes | Yes | Yes |
| 9 | Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department. | Yes | Yes | Yes |
| 10 | Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency. | Yes | Yes | Yes |
| 11 | Affidavit to the effect that all documents/ particulars/ information furnished are true & correct. | Yes | Yes | Yes |


(Haji Parpid Sahito)
Project Engineer, CIDA
Member/Secretary



(Rehan Iqbal Baloch)
Additional Secretary (G) / Project Director, SETTP-CIDA
Chairman


(Ahmed Ali Shah) XEN,
Provincial Buildings # 2 Karachi
Works & Services Department
Member

D:\Accounts\Ph-2\ICIDA\Bids Meeting (C.W)12 works\Indnc\Thatta\



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 03-03-2015, UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY(GA)/ PROJECT DIRECTOR CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH - CIDA, EDUCATION& LITERACY DEPARTMENT


A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA Education & Literacy Department, Government of Sindh was held on 03-03-2015 under the chairmanship of Project Director Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA in the committee room to evaluate the bids for Renovation work of GCE FB Area Karachi.


The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 12-02-2015. (03) Tender Documents were issued accordingly (03) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 03-03-2015 in presence of the bidders/ representatives of the firms. There after the bids were technically evaluated (Annex 'A') in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of M/S Zaheer Ahmed Khan & Com. may be approved for award of work for the Renovation work of GCE FB Area Karachi.

Financial evaluation& Comparative statement of bids (annexure-B)


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman





PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


Bid Evaluation Report

1. **Name Of Procurement Agency:** *Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, Education & Literacy Department*
2. **Tender Reference No:** PMU-CIDA/NIT/2014
3. **Tender description/Name of work/items:** *Renovation of GCE F.B.Area*
4. **Method of Procurement:** *Single stage one envelop procedure*
5. **Tender Published:** on web side of SPPRA
6. **Total Bid documents Sold:** (03)
7. **Total Bids Received:** (03)
8. **Technical Bid Opening date:** 03-03-2015
9. **No. of Bid technically qualified:** (03)
10. **Bid(s) Rejected:** No
11. **Financial Bid Opening date:** 03-03-2015
12. **Bid Evaluation Report**

| S.No | Name of Firm/Bidder | Cost offered by the Bidder | Ranking in term of cost | Comparison with Estimated Cost | Reason for acceptance/rejection | Remarks |
|------|---------------------------------|----------------------------|-------------------------|--------------------------------|---------------------------------|-------------------------------|
| 1 | M/S Zaheer Ahmed Khan & Com. | Rs,965,981/= | 1 st Lowest | Within Estimated Cost | Technically Qualified | Recommended for award of work |
| 2 | M/S Elite Commercial Enterprise | Rs, 996,930/= | 2 nd lowest | _____ | Technically Qualified | |
| 3 | M/s Akber Associate | Rs, 998,970/= | 3 rd lowest | _____ | Technically Qualified | |


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Ahmed Ali Shah)
XEN, Provincial Buildings #2,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh**

Financial Evaluation Report of Renovation of GCE F.B.Area, Karachi

PMU-CIDA/NIT/2014

N.I.T. NO.

DATE & TIME OF ISSUE OF TENDERS 02/03/2015 5.00 p.m.
UPTO
DATE & TIME OF RETURN OF BIDS. 03/03/2015 3.30P.M.
DATE & TIME OF OPENING OF BIDS. 03/03/2015 4.00P.M.

Amount of Estimate.(TS) 0.9688M

| S. No:- | Name of Agency. | Cost of Schedule Items. | Rate Quoted by Contractor | Amount of Premium. | Amount of Non Schedule Item | Total Bid Amount. | Remarks. |
|---------|---------------------------------|----------------------------|---------------------------------|-----------------------|--------------------------------------|-------------------|----------|
| 1/- | M/S Zaheer Ahmed Khan & Com. | Rs 931310 | Rs 3% below | Rs 27939 | Rs 62610 | Rs. 965981 | |
| | Repair & Renovation | | | | | Rs. 965981 | Lowest. |
| 2/- | M/s Elite Commercial Enterprise | Rs 931310 | Rs At Par | 0 | Rs 65620 | Rs. 996930 | |
| | Repair & Renovation | | | | | Rs. 996930 | Highest. |
| 3/- | M/S Akber Associate | Rs 931310 | Rs At Par | 0 | Rs 67660 | Rs. 998970 | Highest. |
| | Repair & Renovation | | | | | Rs. 998970 | |

Lowest Rates on Civil Works 3% below & non schedule is 62,610/= Quoted by M/S Zaheer Ahmed Khan & Com, is reasonable hence recommended for approval.

(Haji Parpio-Sahito)
Project Engineer, CIDA
Secretary Procurement Committee

(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project
Director,
Chairman Procurement Committee

(Ahmed Wajid Shah)
XEN, Provincial Buildings #2 Karachi,
Work & Service Department
Member Procurement Committee



Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh

Financial Evaluation Report of Renovation of GCE F.B.Area, Karachi

N.I.T. NO. PMU-CIDA/NIT/2014

Amount of Estimate T.S: 0.9688 Million

| S. # | | Engineer's Estimate | | | Premium Quoted by Bidder | | Total Cost |
|------|---------------------------------------|---------------------|---------------|------------|--------------------------|-------------------|------------|
| | | Schedule B Cost | Carriage Cost | Total Cost | Schedule B Cost | Premium Cost | |
| | | 1 | 2 | 3=1+2 | 4 | 5 | |
| 1 | Part A Civil Work (Schedule Items) | 901010 | - | 901010 | 931310 | 27939 3% below | 903371 |
| 2 | Part B non-schedule | 67824 | - | 67824 | 62610 | 0 | 62610 |
| | Total: | | | 968834 | | | 965981 |

The amount Quoted by bidder is with in Technical Sanction


(Haji Parpio Sahito)


Project Engineer, CIDA

Secretary Procurement Committee


(Ahmed Ali Shah)

XEN, Provincial Buildings #2 Karachi,
Works & Services Department

Member Procurement Committee


(Rehan Iqbal Baloch)

Additional Secretary (G)/ Project Director, SETTP-CIDA

Chairman Procurement Committee



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh
Technical Evaluation Report of "Renovation of GCE, F.B. Area Karachi"**

| S.# | Description | M/s Elite Commercial Enterpriser | M/s Zaheer Ahmed Khan & Company | M/s Akbar Associates |
|-----|--|-------------------------------------|------------------------------------|----------------------|
| 1 | Registration with Pakistan Engineering Council in the relevant filed of specialization of work and to the extent of Tender amount of each work. | Yes | Yes | Yes |
| 2 | Registration with Sindh Revenue Board. | Yes | Yes | Yes |
| 3 | Bio Data of Engineers and Technical staff working with the firm. | Yes | Yes | Yes |
| 4 | Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works. | Yes | Yes | Yes |
| 5 | List of work in progress indicating cost of each work and copy and letter of award of work. | Yes | Yes | Yes |
| 6 | Turnover of at least last three years. | Yes | Yes | Yes |
| 7 | List of Machinery and equipments available with documentary evidence of its ownership, Certificate of Bank showing credit worthiness alongwith bank statement. | Yes | Yes | Yes |
| 8 | Registration with Income Tax Department (NTN Certificates) and copy of CNIC. | Yes | Yes | Yes |
| 9 | Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department. | Yes | Yes | Yes |
| 10 | Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency. | Yes | Yes | Yes |
| 11 | Affidavit to the effect that all documents/ particulars/ information furnished, are true & correct. | Yes | Yes | Yes |

(Signature)
(Haji Parpia Sahito)
Project Engineer, CIDA
Member/Secretary

(Signature)
(Ahmed Zaheer) XEN,
Provincial Buildings # 2 Karachi
Works & Services Department
Member

(Signature)
(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman

