



OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NO -II KHAIRPUR @RANIPUR
BID EVALUATION REPORT

Bid No 1/7

| | | |
|----|---|--|
| 1 | Name of Procuring Agency | Executive Engineer, Public Health Engineering Division – II Khairpur @ Ranipur. |
| 2 | Tender Reference No. | N.I.T No GB/ TC/KHP/138 KHP DATE 04 -03-2016 |
| 3 | Tender Description / Name of Work / item: | Construction of CC Block C/W and Bricks Pavements, Otara Tomb at Nalay Chango UC Pir Hayat Shah |
| 4 | Method of Procurement: | Single Stage - One envelope procedure |
| 5 | Tender Published: | Hoisted through website of SPPRA vide S.No: 27009 Dated 17-03-2016. Published in the Newspaper “Daily “Kawish Hyderabad Dated:-10-03-2016 Daily Dawn dated:10-03-2016 “Daily jang” Dated:-12-03-2016 |
| 6 | Total Bid Documents Sold: | <u>03 Nos:</u> |
| 7 | Total Bids Received: | <u>03 Nos:</u> |
| 8 | Technical Bid Opening Date: | N/A |
| 9 | No. of Bid Technically Qualified: | N/A |
| 10 | . Bids Rejected: | <u>Nil:</u> |
| 11 | Financial Bid Opening Date: | 05-04-2016 |

12. Bid Evaluation Report

| S# | Name of Firm / Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost | Comparis on with Estimated Cost % | Reasons for acceptance / Rejection | Remarks |
|----|-------------------------|----------------------------|--------------------------|-----------------------------------|--------------------------------------|--|
| 1 | M/S Shoukat Ali Chandio | 2965769 | 1 st Lowest | 0.24 % below | 1 st Lowest (Responsive) | Accepted being 1st lowest and recommended for award of work. |
| 2 | Ranipu Gillani & Co: | 3027855 | 2 nd lowest | 1.84% above | 2 nd Lowest (Responsive) | Highest |
| 3 | M/S Jaan Builder,s | 3097104 | 3 rd lowest | 4.17% above | 3 rd Lowest (responsive) | Highest |

(Member)
(Khuda Bux Samtio)
 Assistant Engineer
 Public Health Engineering
 Sub- Division –Gambat

(Chairman)
(Sikandar Ali Sahito)
 Executive Engineer
 Public Health Engineering
 Division –II Khairpur @ Ranipur

(Member)
(Ayaz Ahmad Soomro)
 Executive Engineer
 Irrigation (East) Division
 Khairpur



OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NO -II KHAIRPUR @RANIPUR
TECHNICAL EVALUATION REPORT / BIDDERS QUALIFICATION REPORT

Bid NO: .1/7

| | | | | |
|----|---|---|----------------------|--------------------|
| 1 | Name of Procuring Agency | Executive Engineer, Public Health Engineering Division -II Khairpur Ranipur. | | |
| 2 | Tender Reference No. | N.I.T No GB/ TC/KHP/138 KHP DATED 04-03-2016 | | |
| 3 | Tender Description / Name of Work / item: | Construction of CC Block C/W and Bricks Pavements, Otara Tomb at Nalay Chango UC Pir Hayat Shah | | |
| 4 | Method of Procurement: | Single Stage - One envelope procedure | | |
| 5 | Name of Firm / Bidder: | M/S Shoukat Ali Chandio | Ranipu Gillani & Co: | M/S Jaan Builder,s |
| 6 | REGISTRATION WITH PEC | N/A | N/A | N/A |
| 6 | NTN No. | Available | Available | Available |
| 7 | Registration with Sindh Revenue Board: | Registered | Registered | Registered |
| 8 | Relevant Experience: | Available | Available | Available |
| 9 | Turnover of at least last three years | Available | Available | Available |
| 10 | Funds / Budget: | Available | Available | Available |
| 11 | 02% Earnest Money: | Available | Available | Available |
| 12 | Tender Fee / Cost of Bidding Documents: | Deposited | Deposited | Deposited |
| 13 | Bid signed and stamped by bidder or authorized person | Available | Available | Available |
| 14 | Qualified /non qualified | Qualified | Qualified | Qualified |

Member)
(Khuda Bux Samtio)
Assistant Engineer
Public Health Engineering
Sub- Division -Gambat

(Chairman)
(Sikandar Ali Sahito)
Executive Engineer
Public Health Engineering
Division -II Khairpur @ Ranipur

(Member)
(Ayaz Ahmad Soomro)
Executive Engineer
Irrigation (East) Division
Khairpur



OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NO -II KHAIRPUR

Comparative statement

Bid no: .1/7

The NIT was called by Executive Engineer Public Health Engineering Division -ii Khairpur Ranipur NO: GB/TC/KHP 138 dated:- 04-03-2016 and subsequently hoisted on the website at Sr. No: 27009 dated: - 17-03- 2016 of Sindh Public Procurement Regulatory Authority Government of Sindh. Published in the Newspaper "Daily "Kawish Hyderabad Dated:-10-03-2016 Daily Dawn dated: 10-03-2016 "Daily jang" Dated:-12-03-2016

Name of work: Construction of CC Block C/W and Bricks Pavements, Otara Tomb at

Nalay Chango UC Pir Hayat Shah

| S# | Name of Firm / Bidder | Date of receipt of sealed bid /tender | % age rate entered in contract document | Remarks |
|----|-------------------------|---------------------------------------|---|---|
| 1 | M/S Shoukat Ali Chandio | 05-04-2016 | 24.20% Above | CD NO: SD 2229940 DATED 24-03-2016 UB ltd BANK Ranipur |
| 2 | Ranipu Gillani & Co: | 05-04-2016 | 26.80% Above | CD NO: 2229919 DATED 16-03-2016 . UB ltd BANK Ranipur |
| 3 | M/S Jaan Builder,s | 05-04-2016 | 29.70% Above | CD NO:SD 2229951 DATED 30-03-2016 . UB ltd BANK Ranipur |

(Member)
(Khuda Bux Samtio)
Assistant Engineer
Public Health Engineering
Sub- Division -Gambat
Khairpur

(Chairman)
(Sikandar Ali Sahito)
Executive Engineer
Public Health Engineering
Division -II Khairpur @ Ranipur

(Member)
(Ayaz Ahmad Soomro)
Executive Engineer
Irrigation (East) Division
Khairpur



OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NO -II KHAIRPUR @RANIPUR
BID EVALUATION REPORT

Bid No 2/7

| | | |
|----|---|---|
| 1 | Name of Procuring Agency | Executive Engineer, Public Health Engineering Division –II Khairpur Ranipur. |
| 2 | Tender Reference No. | N.I.T No GB/ TC/KHP/138 KHP DATE 04 -03-2016 |
| 3 | Tender Description / Name of Work / item: | Construction of CC Paver Block , Bricks Pavements, Otara Tomb at Sayed Shah Bukhari UC Jhando Mashaikh |
| 4 | Method of Procurement: | Single Stage - One envelope procedure |
| 5 | Tender Published: | Hoisted through website of SPPRA vide S.No: 27009 Dated 17-03-2016. Published in the Newspaper “Daily “ Kawish Hyderabad Dated:-10-03-2016 Daily Dawn dated:10-03-2016 “Daily jang” Dated:-12-03-2016 |
| 6 | Total Bid Documents Sold: | <u>03 Nos:</u> |
| 7 | Total Bids Received: | <u>03 Nos:</u> |
| 8 | Technical Bid Opening Date: | N/A |
| 9 | No. of Bid Technically Qualified: | N/A |
| 10 | . Bids Rejected: | <u>Nil:</u> |
| 11 | Financial Bid Opening Date: | 05-04-2016 |

12. Bid Evaluation Report

| S# | Name of Firm / Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost | Comparison with Estimated Cost % | Reasons for acceptance / Rejection | Remarks |
|----|-----------------------|----------------------------|--------------------------|----------------------------------|-------------------------------------|--|
| 1 | M/S Bukhari Con: | | 1 st Lowest | | 1 st Lowest (Responsive) | Accepted being 1st lowest and recommended for award of work. |
| 2 | Mustafeez Rehaman | | 2 nd lowest | | 2 nd Lowest (Responsive) | Highest |
| 3 | Mashallah Engg: Co: | | 3 rd lowest | | 3 rd Lowest (responsive) | Highest |

Member)
(Khuda Bux Samtio)
Assistant Engineer
Public Health Engineering
Sub- Division –Gambat

(Chairman)
(Sikandar Ali Sahito)
Executive Engineer
Public Health Engineering
Division –II Khairpur @ Ranipur

(Member)
(Ayaz Ahmad Soomro)
Executive Engineer
Irrigation (East) Division
Khairpur



OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NO -II KHAIRPUR @RANIPUR
TECHNICAL EVALUATION REPORT / BIDDERS QUILIFICATION REPORT

Bid No: .2/7

| | | | | |
|----|---|--|-------------------|---------------------|
| 1 | Name of Procuring Agency | Executive Engineer, Public Health Engineering Division -II Khairpur Ranipur. | | |
| 2 | Tender Reference No. | N.I.T No GB/ TC/KHP/138 KHP DATED 04-03-2016 | | |
| 3 | Tender Description / Name of Work / item: | Construction of CC Paver Block , Bricks Pavements, Otara Tomb at Sayed Shah Bukhari UC Jhando Mashaikh | | |
| 4 | Method of Procurement: | Single Stage - One envelope procedure | | |
| 5 | Name of Firm / Bidder: | M/S Bukhari Con: | Mustafeez Rehaman | Mashallah Engg: Co: |
| 6 | REGISTRATION WITH PEC | N/A | N/A | N/A |
| 6 | NTN No. | Available | Available | Available |
| 7 | Registration with Sindh Revenue Board: | Registered | Registered | Registered |
| 8 | Relevant Experience: | Available | Available | Available |
| 9 | Turnover of at least last three years | Available | Available | Available |
| 10 | Funds / Budget: | Available | Available | Available |
| 11 | 02% Earnest Money: | Available | Available | Available |
| 12 | Tender Fee / Cost of Bidding Documents: | Deposited | Deposited | Deposited |
| 13 | Bid signed and stamped by bidder or authorized person | Available | Available | Available |
| 14 | Qualified /non qualified | Qualified | Qualified | Qualified |

Member)

(Khuda Bux Samtio)

Assistant Engineer

**Public Health Engineering
Sub- Division -Gambat**

(Chairman)

(Sikandar Ali Sahito)

Executive Engineer

**Public Health Engineering
Division -II Khairpur @ Ranipur**

(Member)

(Ayaz Ahmad Soomro)

Executive Engineer

**Irrigation (East) Division
Khairpur**



OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NO -II KHAIRPUR

Comparative statement

Bid no: .2/7

The NIT was called by Executive Engineer Public Health Engineering Division -ii Khairpur Ranipur NO: GB/TC/KHP 138 dated:- 04-03-2016 and subsequently hoisted on the website at Sr. No: 27009 dated: - 17-03- 2016 of Sindh Public Procurement Regulatory Authority Government of Sindh. Published in the Newspaper "Daily "Kawish Hyderabad Dated:-10-03-2016 Daily Dawn dated: 10-03-2016 "Daily jang" Dated:-12-03-2016

Name of work:2/7 Construction of CC Paver Block , Bricks Pavements, Otara Tomb at Sayed Shah Bukhari UC Jhando Mashaikh

| S# | Name of Firm / Bidder | Date of receipt of sealed bid /tender | % age rate entered in contract document | Remarks |
|----|-----------------------|---------------------------------------|---|---|
| 1 | M/S Bukhari Con: | 05-04-2016 | | CD NO: 0028125DATED 4-04-2016 UB BANK ltd Ranipur |
| 2 | Mustafeez Rehaman | 05-04-2016 | | CD NO: 967855 DATED 26-03-2016 NBP . Mehrabpur |
| 3 | Mashallah Engg: Co: | 05-04-2016 | | CD NO 100621442DATED 18-03-2016 . MCB BANK ltd Hingorja |

Member)
(Khuda Bux Samtio)
Assistant Engineer
Public Health Engineering
Sub- Division -Gambat

(Chairman)
(Sikandar Ali Sahito)
Executive Engineer
Public Health Engineering
Division -II Khairpur @ Ranipur

(Member)
(Ayaz Ahmad Soomro)
Executive Engineer
Irrigation (East) Division
Khairpur



OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NO -II KHAIRPUR @RANIPUR
BID EVALUATION REPORT

Bid No 3/7

| | | |
|----|---|---|
| 1 | Name of Procuring Agency | Executive Engineer, Public Health Engineering Division –II Khairpur Ranipur. |
| 2 | Tender Reference No. | N.I.T No GB/ TC/KHP/138 KHP DATE 04-03-2016 |
| 3 | Tender Description / Name of Work / item: | Construction Nala and Bricks Pavements Village Qadir Bux Jamro UC Jhando Mashaikh |
| 4 | Method of Procurement: | Single Stage - One envelope procedure |
| 5 | Tender Published: | Hoisted through website of SPPRA vide S.No: 27009 Dated 17-03-2016. Published in the Newspaper “Daily “ Kawish Hyderabad Dated:-10-03-2016 Daily Dawn dated:10-03-2016 “Daily jang” Dated:-12-03-2016 |
| 6 | Total Bid Documents Sold: | <u>03 Nos:</u> |
| 7 | Total Bids Received: | <u>03 Nos:</u> |
| 8 | Technical Bid Opening Date: | N/A |
| 9 | No. of Bid Technically Qualified: | N/A |
| 10 | . Bids Rejected: | <u>Nil:</u> |
| 11 | Financial Bid Opening Date | 05-04-2016 |

12. Bid Evaluation Report

| S# | Name of Firm / Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost | Comparison with Estimated Cost % | Reasons for acceptance / Rejection | Remarks |
|----|-----------------------|----------------------------|--------------------------|----------------------------------|-------------------------------------|--|
| 1 | M/S Qadir Bux Jamro | 3263013 | 1 st Lowest | 0.21% Below | 1 st Lowest (Responsive) | Accepted being 1st lowest and recommended for award of work. |
| 2 | Hasnain Co: | 3290920 | 2 nd lowest | 0.64% Above | 2 nd Lowest (Responsive) | Highest |
| 3 | Azullah Panhyar | 3334740 | 3 rd lowest | 1.98% Above | 3 rd Lowest (responsive) | Highest |

Member)

(Khuda Bux Samtio)
Assistant Engineer

Public Health Engineering
Sub- Division –Gambat

(Chairman)

(Sikandar Ali Sahito)
Executive Engineer

Public Health Engineering
Division –II Khairpur @ Ranipur

(Member)

(Ayaz Ahmad Soomro)
Executive Engineer

Irrigation (East) Division
Khairpur



OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NO -II KHAIRPUR @RANIPUR
TECHNICAL EVALUATION REPORT / BIDDERS QUALIFICATION REPORT

Bid No: .3/7

| | | | | |
|----|---|--|-------------|-----------------|
| 1 | Name of Procuring Agency | Executive Engineer, Public Health Engineering Division –II Khairpur Ranipur. | | |
| 2 | Tender Reference No. | N.I.T No GB/ TC/KHP/138 KHP DATED 04-03-2016 | | |
| 3 | Tender Description / Name of Work / item: | Construction Nala and Bricks Pavements Village Qadir Bux Jamro UC Jhando Mashaikh | | |
| 4 | Method of Procurement: | Single Stage - One envelope procedure | | |
| 5 | Name of Firm / Bidder: | M/S Qadir Bus Jamro | Hasnain Co: | Azullah Panhyar |
| 6 | REGISTRATION WITH PEC | N/A | N/A | N/A |
| 6 | NTN No. | Available | Available | Available |
| 7 | Registration with Sindh Revenue Board: | Registered | Registered | Registered |
| 8 | Relevant Experience: | Available | Available | Available |
| 9 | Turnover of at least last three years | Available | Available | Available |
| 10 | Funds / Budget: | Available | Available | Available |
| 11 | 02% Earnest Money: | Available | Available | Available |
| 12 | Tender Fee / Cost of Bidding Documents: | Deposited | Deposited | Deposited |
| 13 | Bid signed and stamped by bidder or authorized person | Available | Available | Available |
| 14 | Qualified /non qualified | Qualified | Qualified | Qualified |

Member)
(Khuda Bux Samtio)
Assistant Engineer
Public Health Engineering
Sub- Division –Gambat

(Chairman)
(Sikandar Ali Sahito)
Executive Engineer
Public Health Engineering
Division –II Khairpur @ Ranipur

(Member)
(Ayaz Ahmad Soomro)
Executive Engineer
Irrigation (East) Division
Khairpur



OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NO -II KHAIRPUR

Comparative statement

Bid No: .3/7

The NIT was called by Executive Engineer Public Health Engineering Division –ii Khairpur Ranipur NO: GB/TC/KHP 138 dated:- 04-03-2016 and subsequently hoisted on the website at Sr. No: 27009 dated: - 17-03- 2016 of Sindh Public Procurement Regulatory Authority Government of Sindh. Published in the Newspaper “Daily “Kawish Hyderabad Dated:-10-03-2016 Daily Dawn dated: 10-03-2016 “Daily jang” Dated:-12-03-2016

Name of work: 3/7 Construction Nala and Bricks Pavements Village Qadir Bux Jamro UC Jhando Mashaikh

| S# | Name of Firm / Bidder | Date of receipt of sealed bid /tender | % age rate entered in contract document | Remarks |
|----|-----------------------|---------------------------------------|---|---|
| 1 | M/S Qadir Bux Jamro | 05-04-2016 | 21.69% Above | CD NO: 0028119 DATED 24-03-2016 F.M.F BANK Ltd Ranipur |
| 2 | Hasnain Co: | 05-04-2016 | 22.90% Above | CD NO: 378412 DATED 30-03-2016 NBP . Setharja |
| 3 | Azizullah Panhyar | 05-04-2016 | 24.80% Above | CD NO 10101491 DATED 31-03-2016 . Allied BANK Ltd Khairpur |

(Member)
(Khuda Bux Samtio)
Assistant Engineer
Public Health Engineering
Sub- Division –Gambat

(Chairman)
(Sikandar Ali Sahito)
Executive Engineer
Public Health Engineering
Division –II Khairpur Ranipur

(Member)
(Ayaz Ahmad Soomro)
Executive Engineer
Irrigation (East Division
Khairpur



OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NO –II KHAIRPUR
@RANIPUR
BID EVALUATION REPORT

Bid No 4/7

| | | |
|----|---|---|
| 1 | Name of Procuring Agency | Executive Engineer, Public Health Engineering Division –II Khairpur Ranipur. |
| 2 | Tender Reference No. | N.I.T No GB/ TC/KHP/138 KHP DATE 04 -03-2016 |
| 3 | Tender Description / Name of Work / item: | Surface Drains and CC Block for Village Safar Burdi Taluka Faiz Ganj |
| 4 | Method of Procurement: | Single Stage - One envelope procedure |
| 5 | Tender Published: | Hoisted through website of SPPRA vide S.No: 27009 Dated 17-03-2016. Published in the Newspaper “Daily “ Kawish Hyderabad Dated:-10-03-2016 Daily Dawn dated:10-03-2016 “Daily jang” Dated:-12-03-2016 |
| 6 | Total Bid Documents Sold: | <u>03 Nos:</u> |
| 7 | Total Bids Received: | <u>03 Nos:</u> |
| 8 | Technical Bid Opening Date: | N/A |
| 9 | No. of Bid Technically Qualified: | N/A |
| 10 | . Bids Rejected: | <u>Nil:</u> |
| 11 | Financial Bid Opening Date: | 05-04-2016 |

12. Bid Evaluation Report

| S# | Name of Firm / Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost | Comparison with Estimated Cost % | Reasons for acceptance / Rejection | Remarks |
|----|------------------------|----------------------------|--------------------------|----------------------------------|--------------------------------------|--|
| 1 | M/S Muhammad Bux & Co: | 1409237 | 1 st Lowest | 0.19% below | 1 st Lowest (Responsive) | Accepted being 1st lowest and recommended for award of work. |
| 2 | Imtiaz Ali Soomro | 1430637 | 2 nd lowest | 1.32% above | 2 nd Lowest (Responsive) | Highest |
| 3 | Waqar Solangi | 1448211 | 3 rd lowest | 2.54% above | 3 rd Lowest (responsive) | Highest |

Member)
(Khuda Bux Samtio)
 Assistant Engineer
 Public Health Engineering
 Sub- Division –Gambat

(Chairman)
(Sikandar Ali Sahito)
 Executive Engineer
 Public Health Engineering
 Division –II Khairpur @ Ranipur

(Member)
(Ayaz Ahmad Soomro)
 Executive Engineer
 Irrigation (East) Division
 Khairpur



OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NO -II KHAIRPUR
@RANIPUR
TECHNICAL EVALUATION REPORT / BIDDERS QUALIFICATION REPORT

Bid No: .4/7

| | | | | |
|----|---|---|-----------------------|---------------|
| 1 | Name of Procuring Agency | Executive Engineer, Public Health Engineering Division –II Khairpur Ranipur. | | |
| 2 | Tender Reference No. | N.I.T No GB/ TC/KHP/138 KHP DATED 04-03-2016 | | |
| 3 | Tender Description / Name of Work / item: | Surface Drains and CC Block for Village Safar Burdi Taluka Faiz Ganj | | |
| 4 | Method of Procurement: | Single Stage - One envelope procedure | | |
| 5 | Name of Firm / Bidder: | M/S Muhammad Bux & Co: | M/S IMTIAZ ALI &CO | Waqar Solangi |
| 6 | REGISTRATION WITH PEC | N/A | N/A | N/A |
| 6 | NTN No. | Available | Available | Available |
| 7 | Registration with Sindh Revenue Board: | Registered | Registered | Registered |
| 8 | Relevant Experience: | Available | Available | Available |
| 9 | Turnover of at least last three years | Available | Available | Available |
| 10 | Funds / Budget: | Available | Available | Available |
| 11 | 02% Earnest Money: | Available | Available | Available |
| 12 | Tender Fee / Cost of Bidding Documents: | Deposited | Deposited | Deposited |
| 13 | Bid signed and stamped by bidder or authorized person | Available | Available | Available |
| 14 | Qualified /non qualified | Qualified | Qualified | Qualified |

Member)
(Khuda Bux Samtio)
Assistant Engineer
Public Health Engineering
Sub- Division –Gambat

(Chairman)
(Sikandar Ali Sahito)
Executive Engineer
Public Health Engineering
Division –II Khairpur @ Ranipur

(Member)
(Ayaz Ahmad Soomro)
Executive Engineer
Irrigation (East) Division
Khairpur



OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NO -II KHAIRPUR

Comparative statement
Bid No: .4/7

The NIT was called by Executive Engineer Public Health Engineering Division –ii Khairpur Ranipur NO: GB/TC/KHP 138 dated:- 04-03-2016 and subsequently hoisted on the website at Sr. No: 27009 dated: - 17-03- 2016 of Sindh Public Procurement Regulatory Authority Government of Sindh. Published in the Newspaper “Daily “Kawish Hyderabad Dated:-10-03-2016 Daily Dawn dated: 10-03-2016 “Daily jang” Dated:-12-03-2016

Name of work: 4/7 Surface Drains and CC Block for Village Safar Burdi Taluka Faiz Ganj

| S# | Name of Firm / Bidder | Date of receipt of sealed bid /tender | % age rate entered in contract document | Remarks |
|----|------------------------|---------------------------------------|---|---|
| 1 | M/S Muhammad Bux & Co: | 05-04-2016 | 23.70% Above | CD NO: 539501 DATED 28-03-2016 NBP BANK Hyderabad |
| 2 | Imtiaz Ali Soomro | 05-04-2016 | 25.90% Above | CD NO: 0000271 DATED 28-03-2016 Mezan Bank Khairpur |
| 3 | Waqar Solangi | 05-04-2016 | 27.75% Above | CD NO 10101491 DATED 31-03-2016 . Allied BANK ltd Khairpur |

Member)
(Khuda Bux Samtio)
Assistant Engineer
Public Health Engineering
Sub- Division –Gambat

(Chairman)
(Sikandar Ali Sahito)
Executive Engineer
Public Health Engineering
Division –II Khairpur @ Ranipur

(Member)
(Ayaz Ahmad Soomro)
Executive Engineer
Irrigation (East) Division
Khairpur



OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NO -II KHAIRPUR @RANIPUR
BID EVALUATION REPORT

Bid No 5/7

| | | |
|----|---|---|
| 1 | Name of Procuring Agency | Executive Engineer, Public Health Engineering Division –II Khairpur Ranipur. |
| 2 | Tender Reference No. | N.I.T No GB/ TC/KHP/138 KHP DATE 04 -03-2016 |
| 3 | Tender Description / Name of Work / item: | Mine Water Supply Scheme for Village Ghulam Rasool Aamur Taluka Three Mirwah |
| 4 | Method of Procurement: | Single Stage - One envelope procedure |
| 5 | Tender Published: | Hoisted through website of SPPRA vide S.No: 27009 Dated 17-03-2016. Published in the Newspaper “Daily “ Kawish Hyderabad Dated:-10-03-2016 Daily Dawn dated:10-03-2016 “Daily jang” Dated:-12-03-2016 |
| 6 | Total Bid Documents Sold: | <u>03 Nos:</u> |
| 7 | Total Bids Received: | <u>03 Nos:</u> |
| 8 | Technical Bid Opening Date: | N/A |
| 9 | No. of Bid Technically Qualified: | N/A |
| 10 | . Bids Rejected: | <u>Nil:</u> |
| 11 | Financial Bid Opening Date: | 05-04-2016 |

12. Bid Evaluation Report

| S# | Name of Firm / Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost | Comparison with Estimated Cost % | Reasons for acceptance / Rejection | Remarks |
|----|--------------------------|----------------------------|--------------------------|----------------------------------|--------------------------------------|--|
| 1 | M/S Bukhari Const: | 2153905 | 1 st Lowest | 0.19 % below | 1 st Lowest (Responsive) | Accepted being 1st lowest and recommended for award of work. |
| 2 | M/S Mustafeez -ue-Rehman | 2192442 | 2 nd lowest | 1.59% above | 2 nd Lowest (Responsive) | Highest |
| 3 | Fida Hussain | 2224042 | 3 rd lowest | 3.06% above | 3 rd Lowest (responsive) | Highest |

Member)
(Khuda Bux Samtio)
 Assistant Engineer
 Public Health Engineering
 Sub- Division –Gambat

(Chairman)
(Sikandar Ali Sahito)
 Executive Engineer
 Public Health Engineering
 Division –II Khairpur @ Ranipur

(Member)
(Ayaz Ahmad Soomro)
 Executive Engineer
 Irrigation (East) Division
 Khairpur



OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NO -II KHAIRPUR @RANIPUR
TECHNICAL EVALUATION REPORT / BIDDERS QUALIFICATION REPORT

Bid No: .5/7

| | | | | |
|----|---|---|-----------------------------|--------------|
| 1 | Name of Procuring Agency | Executive Engineer, Public Health Engineering Division -II Khairpur Ranipur. | | |
| 2 | Tender Reference No. | N.I.T No GB/ TC/KHP/138 KHP DATED 04-03-2016 | | |
| 3 | Tender Description / Name of Work / item: | Mine Water Supply Scheme for Village Ghulam Rasool Aamur Taluka Three Mirwah | | |
| 4 | Method of Procurement: | Single Stage - One envelope procedure | | |
| 5 | Name of Firm / Bidder: | M/S Bukhari Const: | M/S Mustafeez -ue-Rehman | Fida Hussain |
| 6 | REGISTRATION WITH PEC | N/A | N/A | N/A |
| 6 | NTN No. | Available | Available | Available |
| 7 | Registration with Sindh Revenue Board: | Registered | Registered | Registered |
| 8 | Relevant Experience: | Available | Available | Available |
| 9 | Turnover of at least last three years | Available | Available | Available |
| 10 | Funds / Budget: | Available | Available | Available |
| 11 | 02% Earnest Money: | Available | Available | Available |
| 12 | Tender Fee / Cost of Bidding Documents: | Deposited | Deposited | Deposited |
| 13 | Bid signed and stamped by bidder or authorized person | Available | Available | Available |
| 14 | Qualified /non qualified | Qualified | Qualified | Qualified |

Member)
(Khuda Bux Samtio)
Assistant Engineer
Public Health Engineering
Sub- Division -Gambat

(Chairman)
(Sikandar Ali Sahito)
Executive Engineer
Public Health Engineering
Division -II Khairpur @ Ranipur

(Member)
(Ayaz Ahmad Soomro)
Executive Engineer
Irrigation (East) Division
Khairpur



**OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NO -II KHAIRPUR**

Comparative statement

Bid no: .5/7

The NIT was called by Executive Engineer Public Health Engineering Division –ii Khairpur Ranipur NO: GB/TC/KHP 138 dated:- 04-03-2016 and subsequently hoisted on the website at Sr. No: 27009 dated: - 17-03- 2016 of Sindh Public Procurement Regulatory Authority Government of Sindh. Published in the Newspaper “Daily “Kawish Hyderabad Dated:-10-03-2016 Daily Dawn dated: 10-03-2016 “Daily jang” Dated:-12-03-2016

Name of work: 5/7 : Mine Water Supply Scheme for Village Ghulam Rasool Aamur Taluka
Three Mirwah

| S# | Name of Firm / Bidder | Date of receipt of sealed bid /tender | % age rate entered in contract document | Remarks |
|----|---------------------------|---------------------------------------|---|--|
| 1 | M/S Bukhari Const: | 05-04-2016 | 18.25 % Above | CD NO: 2228122 DATED 28-03-2016 F.M.F Bank ltd Ranipur |
| 2 | M/S Mustafeez –ue- Rehman | 05-04-2016 | 29.75% above | CD NO:A 9667854 DATED 26-03-2016 NBP Bank Mehrabpur |
| 3 | Fida Hussain | 05-04-2016 | 22.80% above | CDNO:2229949 DATED 28-03-2016 . United BANK ltd Khairpur |

Member)
(Khuda Bux Samtio)
Assistant Engineer
Public Health Engineering
Sub- Division –Gambat

(Chairman)
(Sikandar Ali Sahito)
Executive Engineer
Public Health Engineering
Division –II Khairpur @ Ranipur

(Member)
(Ayaz Ahmad Soomro)
Executive Engineer
Irrigation (East) Division
Khairpur



OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NO -II KHAIRPUR @RANIPUR
BID EVALUATION REPORT

Bid No 6/7

| | | |
|----|---|--|
| 1 | Name of Procuring Agency | Executive Engineer, Public Health Engineering Division – II Khairpur Ranipur. |
| 2 | Tender Reference No. | N.I.T No GB/ TC/KHP/138 KHP DATE 04 -03-2016 |
| 3 | Tender Description / Name of Work / item: | Drainage Scheme RHC Near Mazhar Model School Ranipur Taluka Sobhodoro |
| 4 | Method of Procurement: | Single Stage - One envelope procedure |
| 5 | Tender Published: | Hoisted through website of SPPRA vide S.No: 27009 Dated 17-03-2016. Published in the Newspaper “Daily “Kawish Hyderabad Dated:-10-03-2016 Daily Dawn dated:10-03-2016 “Daily jang” Dated:-12-03-2016 |
| 6 | Total Bid Documents Sold: | <u>03 Nos:</u> |
| 7 | Total Bids Received: | <u>03 Nos:</u> |
| 8 | Technical Bid Opening Date: | N/A |
| 9 | No. of Bid Technically Qualified: | N/A |
| 10 | . Bids Rejected: | <u>Nil:</u> |
| 11 | Financial Bid Opening Date: | 05-04-2016 |

12. Bid Evaluation Report

| S# | Name of Firm / Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost | Comparison with Estimated Cost % | Reasons for acceptance / Rejection | Remarks |
|----|---------------------------|----------------------------|--------------------------|----------------------------------|-------------------------------------|--|
| 1 | Abdul Sattar Arbani & Co” | 7023744 | 1 st Lowest | 0.75% Below | 1 st Lowest (Responsive) | Accepted being 1st lowest and recommended for award of work. |
| 2 | Siraj Ahmed Panhwar | 7139985 | 2 nd lowest | 1.57% Above | 2 nd Lowest (Responsive) | Highest |
| 3 | Ranipur Gillani | 7266119 | 3 rd lowest | 2.76% Above | 3 rd Lowest (Responsive) | Highest |

(Member)
(Khuda Bux Samtio)
 Assistant Engineer
 Public Health Engineering
 Sub- Division –Gambat

(Chairman)
(Sikandar Ali Sahito)
 Executive Engineer
 Public Health Engineering
 Division –II Khairpur Ranipur

(Memb
(Ayaz Ahmad Soomro)
 Executive Engineer
 Irrigation (East) Division
 Khairpur



OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NO -II KHAIRPUR @RANIPUR
TECHNICAL EVALUATION REPORT / BIDDERS QUALIFICATION REPORT

Bid No: .6/7

| | | | | |
|----|---|--|-------------------------------|----------------------------|
| 1 | Name of Procuring Agency | Executive Engineer, Public Health Engineering Division -II Khairpur Ranipur. | | |
| 2 | Tender Reference No. | N.I.T No GB/ TC/KHP/138 KHP DATED 04-03-2016 | | |
| 3 | Tender Description / Name of Work / item: | Drainage Scheme RHC Near Mazhar Model School Ranipur Taluka Sobhodero | | |
| 4 | Method of Procurement: | Single Stage - One envelope procedure | | |
| 5 | Name of Firm / Bidder: | Abdul Sattar Arbani & Co: | M/S Siraj Ahmed Panhwar | M/S RANIPUR GILLANI &CO |
| 6 | REGISTRATION WITH PEC | N/A | N/A | N/A |
| 6 | NTN No. | Available | Available | Available |
| 7 | Registration with Sindh Revenue Board: | Registered | Registered | Registered |
| 8 | Relevant Experience: | Available | Available | Available |
| 9 | Turnover of at least last three years | Available | Available | Available |
| 10 | Funds / Budget: | Available | Available | Available |
| 11 | 02% Earnest Money: | Available | Available | Available |
| 12 | Tender Fee / Cost of Bidding Documents: | Deposited | Deposited | Deposited |
| 13 | Bid signed and stamped by bidder or authorized person | Available | Available | Available |
| 14 | Qualified /non qualified | Qualified | Qualified | Qualified |

(Member)
(Khuda Bux Samtio)
Assistant Engineer
Public Health Engineering
Sub- Division -Gambat

(Chairman)
(Sikandar Ali Sahito)
Executive Engineer
Public Health Engineering
Division -II Khairpur Ranipur

(Member)
(AyazAhmad Soomro)
Executive Engineer
Irrigation (East) Division
Khairpur



OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NO -II KHAIRPUR

Comparative statement

Bid no: .6/7

The NIT was called by Executive Engineer Public Health Engineering Division –ii Khairpur Ranipur NO: GB/TC/KHP 138 dated:- 04-03-2016 and subsequently hoisted on the website at Sr. No: 27009 dated: - 17-03- 2016 of Sindh Public Procurement Regulatory Authority Government of Sindh. Published in the Newspaper “Daily “Kawish Hyderabad Dated:-10-03-2016 Daily Dawn dated: 10-03-2016 “Daily jang” Dated:-12-03-2016

Name of work: 6/7 Drainage Scheme RHC near Mazhar Model School Ranipur Taluka Sobhodero

| S# | Name of Firm / Bidder | Date of receipt of sealed bid /tender | % age rate entered in contract document | Remarks |
|----|---------------------------|---------------------------------------|---|--|
| 1 | Abdul Sattar Arbani & Co” | 05-04-2016 | 30%Above | CD NO: 0028126 DATED 2 8-03-2016 F .M .F Bank ltd Ranipur |
| 2 | Siraj Ahmed Panhwar | 05-04-2016 | 32.35%Above | CD NO: SD 2229957 DATED 04-04-2016 UB Bank Ranipur |
| 3 | Ranipur Gillani | 05-04-2016 | 34.90Above | CDNO: 000015 DATED Khushali . BANK ltd Ranipur |

(Member)
(Khuda bux Samtio)
Assistant Engineer

Public Health Engineering
Sub- Division –Gambat

(Chairman)
(Sikandar Ali Sahito)
Executive Engineer
Public Health Engineering
Division –II Khairpur @Ranipur

(Member)
(Ayaz Ahmad Soomro)
Executive Engineer
Irrigation (East) Division
Khairpur



OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NO -II KHAIRPUR @RANIPUR
BID EVALUATION REPORT

Bid No 7/7

| | | |
|----|---|---|
| 1 | Name of Procuring Agency | Executive Engineer, Public Health Engineering Division -II Khairpur Ranipur. |
| 2 | Tender Reference No. | N.I.T No GB/ TC/KHP/138 KHP DATE 04 -03-2016 |
| 3 | Tender Description / Name of Work / item: | Drainage Scheme for Village Hajji Tahir Khan Rajpur UC Pacca Chang Taluka Faiz Ganj . |
| 4 | Method of Procurement: | Single Stage - One envelope procedure |
| 5 | Tender Published: | Hoisted through website of SPPRA vide S.No: 27009 Dated 17-03-2016. Published in the Newspaper "Daily " Kawish Hyderabad Dated:-10-03-2016 Daily Dawn dated:10-03-2016 "Daily jang" Dated:-12-03-2016 |
| 6 | Total Bid Documents Sold: | <u>03 Nos:</u> |
| 7 | Total Bids Received: | <u>03 Nos:</u> |
| 8 | Technical Bid Opening Date: | N/A |
| 9 | No. of Bid Technically Qualified: | N/A |
| 10 | . Bids Rejected: | <u>Nil:</u> |
| 11 | Financial Bid Opening Date: | 4-04-2016 |

12. Bid Evaluation Report

| S# | Name of Firm / Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost | Comparison with Estimated Cost % | Reasons for acceptance / Rejection | Remarks |
|----|-----------------------|----------------------------|--------------------------|----------------------------------|-------------------------------------|--|
| 1 | I .R Enterprise | 5861716 | 1 st Lowest | 0.26 % below | 1 st Lowest (Responsive) | Accepted being 1st lowest and recommended for award of work. |
| 2 | Ranipur Gillani | 5962119 | 2 nd lowest | 1.84% above | 2 nd Lowest (Responsive) | Highest |
| 3 | M/S Qadir Bux | 6032614 | 3 rd lowest | 3.18% above | 3 rd Lowest (responsive) | Highest |

(Member)
(Khuda bux Samtio)
Assistant Engineer
Public Health Engineering
Sub- Division -Gambat

(Chairman)
(Sikandar Ali Sahito)
Executive Engineer
Public Health Engineering
Division -II Khairpur @Ranipur

(Member)
(Ayaz Ahmad Soomro)
Executive Engineer
Irrigation (East) Division
Khairpur



OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NO -II KHAIRPUR @RANIPUR
TECHNICAL EVALUATION REPORT / BIDDERS QUALIFICATION REPORT

Bid No.:7/7

| | | | | |
|----|---|--|----------------------------|-----------------------|
| 1 | Name of Procuring Agency | Executive Engineer, Public Health Engineering Division –II Khairpur Ranipur. | | |
| 2 | Tender Reference No. | N.I.T No GB/ TC/KHP/138 KHP DATED 04-03-2016 | | |
| 3 | Tender Description / Name of Work / item: | Drainage Scheme RHC Near Mazhar Model School Ranipur Taluka Sobhodero | | |
| 4 | Method of Procurement: | Single Stage - One envelope procedure | | |
| 5 | Name of Firm / Bidder: | m/s BARKAT ALI | M/S RANIPUR GILLANI &CO | M/S IMTIAZ ALI &CO |
| 6 | REGISTRATION WITH PEC | N/A | N/A | N/A |
| 6 | NTN No. | Available | Available | Available |
| 7 | Registration with Sindh Revenue Board: | Registered | Registered | Registered |
| 8 | Relevant Experience: | Available | Available | Available |
| 9 | Turnover of at least last three years | Available | Available | Available |
| 10 | Funds / Budget: | Available | Available | Available |
| 11 | 02% Earnest Money: | Available | Available | Available |
| 12 | Tender Fee / Cost of Bidding Documents: | Deposited | Deposited | Deposited |
| 13 | Bid signed and stamped by bidder or authorized person | Available | Available | Available |
| 14 | Qualified /non qualified | Qualified | Qualified | Qualified |

(Member)
(Khuda bux Samtio)
Assistant Engineer
Public Health Engineering
Sub- Division –Gambat

(Chairman)
(Sikandar Ali Sahito)
Executive Engineer
Public Health Engineering
Division –II Khairpur @Ranipur

(Member)
(Ayaz Ahmad Soomro)
Executive Engineer
Irrigation (East) Division
Khairpur



OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NO -II KHAIRPUR

Comparative statement
Bid no.:7/7

The NIT was called by Executive Engineer Public Health Engineering Division -ii Khairpur Ranipur NO: GB/TC/KHP 138 dated:- 04-03-2016 and subsequently hoisted on the website at Sr. No: 27009 dated:- 17-03- 2016 of Sindh Public Procurement Regulatory Authority Government of Sindh. Published in the Newspaper "Daily " Kawish Hyderabad Dated:-10-03-2016 Daily Dawn dated: 10-03-2016 "Daily jang" Dated:-12-03-2016

Name of work : 7/7 **Drainage Scheme for Village Haji Tahir Khan Rajpur UC Pacca Chang Taluka Faiz Ganj .**

| S# | Name of Firm / Bidder | Date of receipt of sealed bid /tender | % age rate entered in contract document | Remarks |
|----|-----------------------|---------------------------------------|---|---|
| 1 | I .R Enterprise | 5861716 | 24.20% Above | CD NO: 10568235 DATED 24-03-2016 Allied Bank Bank ltd Bhira N/F |
| 2 | Ranipur Gillani | 5962119 | 26.80% Above | CDNO: 0000026 DATED 04-04-2016 Khushali . BANK ltd Ranipur |
| 3 | M/S Qadir Bux | 6032614 | 29.70% Above | CDNO: 0000027 DATED 04-04-2016 Khushali . BANK ltd Ranipur |

(Member)
(Khuda bux Samtio)
Assistant Engineer
Public Health Engineering
Sub- Division -Gambat

(Chairman)
(Sikandar Ali Sahito)
Executive Engineer
Public Health Engineering
Division -II Khairpur @Ranipur

(Member)
(Ayaz Ahmad Soomro)
Executive Engineer
Irrigation (East) Division
Khairpur



OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NO -II KHAIRPUR
@RANIPUR

No: GB/ TC/KHP/ /2016

KHAIRPUR: DATED :05-04-2016:

MINUTES OF MEETING OF BID OPENING

1. A meeting of the procurement committee was held on -05-04-2016 in the office of Executive Engineer Public Health Engineering Division -ii Khairpur Ranipur under the Chairmanship of Executive Engineer Public Health Engineering Division -ii Khairpur Ranipur
2. The below mentioned members of committee attended the meeting to discuss the bids invited for the procurement of the works vide Executive Engineer Public Health Engineering Division -ii Khairpur Ranipur NO: GB/TC/KHP 138 dated:- 04-03-2016 and subsequently hoisted on the website at Sr. No: 27009 dated:- 17-03-2016 of Sindh Public Procurement Regulatory Authority Government of Sindh.
3. The tenders first closing date and opening date mentioned in the publication was 04-04-2016, up to 1.00 P.M and 2.00 PM respectively but due to holiday tenders were received and opened on 05-04-2016 .

Following respective attended the meeting.

(Sikandar Ali Sahito) Chairman
Executive Engineer
Public Health Engineering Division -II
Khairpur Ranipur

(Ayaz Ahmad Soomro) Member
Executive Engineer
Irrigation (East) Division Khairpur

(Khuda Bux Samtio) Member
Assistant Engineer
Public Health Engg: S/Div- Gambat

4. During the course of meeting following discussion were made by the committee.

i) The tender received back on 05-04-2016 up to 1.00 PM and was opened before the procure committee in presence of representative of participants.

ii) The method of the bidding documents observed as single envelops.

THE DETAIL OF BIDS IS AS FOLLOWS

WORK NO: 1/7 :Construction of CC Block C/W and Bricks

Pavements, Otara Tomb atNalay Chango UC Pir Hayat Shah

| S# | Name of Firm / Bidder | Offered price | Amount of bid security | Pay order no : and date |
|-----------|------------------------------|----------------------|-------------------------------|--|
| 1 | M/S Shoukat Ali Chandio | 2965769 | 60000 | CD NO: SD 2229940 DATED 24-03-2016 UB ltd BANK Ranipur |
| 2 | Ranipu Gillani & Co: | 3027855 | 96000 | CD NO: 2229919 DATED 16-03-2016 . UB ltd BANK Ranipur |
| 2 | M/S Jaan Builder,s | 3097104 | 60000 | CD NO:SD 2229951DATED 30-03-2016 . UB ltd BANK Ranipur |

Work No :2/7: Construction of CC Paver Block , Bricks Pavements, Otara Tomb at Sayed Bolan Shah Bukhari UC Jhando Mashaikh

| S# | Name of Firm / Bidder | Offered price | Amount of bid security | Pay order no : and date |
|-----------|------------------------------|----------------------|-------------------------------|---|
| 1 | M/S Bukhari Con: | | 160000 | CD NO: 0028125DATED 4-04-2016 UB BANK ltd Ranipur |
| 2 | Mustafeez Rehaman | | 244000 | CD NO: 967855 DATED 26-03-2016 NBP . Mehrabpur |
| 3 | Mashallah Engg: Co: | | 244000 | CD NO 100621442DATED 18-03-2016 . MCB BANK ltd Hingorja |

Work No: 3/7 : Construction Nala Bricks Pavements, Village Qadir Bux Jamro UC Jhando Mashaikh

| S # | Name of Firm / Bidder | Offered price | Amount of bid security | Pay order no : and date |
|------------|------------------------------|----------------------|-------------------------------|--|
| 1 | M/S Qadir Bus Jamro | 3263013 | 60000 | CD NO: 0028119 DATED 24-03-2016 F.M.F BANK Ltd Ranipur |
| 2 | Hasnain Co: | 3290920 | 70000 | CD NO: 378412 DATED 30-03-2016 NBP . Setharja |
| 3 | Azullah Panhyar | 3334740 | 60000 | CD NO 10101491 DATED 31-03-2016 . Allied BANK Ltd Khairpur |

Work No:4/7: Surface Drains and CC Block for Village Safar Burdi Taluka Faiz Ganj

| S # | Name of Firm / Bidder | Offered price | Amount of bid security | Pay order no : and date |
|------------|------------------------------|----------------------|-------------------------------|---|
| 1 | M/S Muhammad Bux & Co: | 1409237 | 35000 | CD NO:CDR /APA 529501/ and CDR/APA 529505 DATED 28-03-2016 NBP BANK (091) Hyderabad |
| 2 | Imtiaz Ali Soomro | 1430637 | 40000 | CD NO: 0000271 and 0000272 DATED 28-03-2016 Mezan BankKhairpur |
| 3 | Waqar Solangi | 1448211 | 20000 | CD NO 2732403 DATED . NIB BANK Ltd Sukkur |

Work No: 5/7 Mini Water Supply Scheme for Village Ghulam Rasool Aamur Taluka Three MirWah.

| S# | Name of Firm / Bidder | Offered price | Amount of bid security | Pay order no : and date |
|-----------|------------------------------|----------------------|-------------------------------|--|
| 1 | M/S Bukhari Const: | 2153905 | 50000 | CD NO: 0028122 DATED 28-03-2016 F .M .F Bank Ltd Ranipur |
| 2 | M/S Mustafeez – ue-Rehman | 2192442 | 50000 | CD NO:A 9667854 DATED 26-03-2016 NBP BankMehrabpur |
| 3 | Fida Hussain | 2224042 | 50000 | CDNO:2229949 DATED 28-03-2016 . United BANK Ltd Ranipur |

| Work No:6/7 Drainage Scheme RHC Near Mazhar Model School Ranipur Taluka Sobhodero | | | | |
|---|------------------------------|----------------------|-------------------------------|--|
| S# | Name of Firm / Bidder | Offered price | Amount of bid security | Pay order no : and date |
| 1 | Abdul Sattar Arbani & Co” | 7023744 | 144000 | CD NO: 0028126 DATED 28-03-2016 F.M.F Bank Ltd Ranipur |
| 2 | Siraj Ahmed Panhwar | 7139985 | 144000 | CD NO: SD 2229957 DATED 04-04-2016 UB Bank Ranipur |
| 3 | Ranipur Gillani | 7266119 | 400000 | CDNO: 000015 DATED 15-3-2016 Khushali . BANK Ltd Ranipur |
| Work No:7/7 Drainage Scheme for Village Haji Tahir Khan Rajpur UC Pacca Chang Taluka Faiz Ganj . | | | | |
| S# | Name of Firm / Bidder | Offered price | Amount of bid security | Pay order no : and date |
| 1 | I.R Enterprise | 5861716 | 120000 | CD NO: 10568235 DATED 24-03-2016 Allied Bank Ltd Bhira N/F |
| 2 | Ranipur Gillani | 5962119 | 142000 | CDNO: 0000026 DATED 04-04-2016 Khushali . BANK Ltd Ranipur |
| 3 | M/S Qadir Bux | 6032614 | 142000 | CDNO: 0000027 DATED 04-04-2016 Khushali . BANK Ltd Ranipur |

5. The committee thoroughly examined /scrutinized each case /work /tender documents by Comparing arithmetically and financially with sanction estimates / bill of quantities And qualifying / eligibility criteria as per bidding documents

6. **Recommendations :-**

After due deliberation / scrutiny of tender documents of each work from Sr. No.1 to 7 by the Committee it was recommended that lowest evaluated responsive bidder may be awarded the Respective tender.

Meeting ended with vote of thanks to and from the chair

(Member)
(Khuda bux Samtio)
Assistant Engineer

Public Health Engineering
Sub- Division –Gambat

(Chairman)
(Sikandar Ali Sahito)
Executive Engineer

Public Health Engineering
Division –II Khairpur @Ranipur

(Member)
(Ayaz Ahmad Soomro)
Executive Engineer
Irrigation (East) Division
Khairpur



ATTENDANCE SHEET

1. Opening of tenders invited Vide No.GB/TC/Khairpur 138 Dated:- 04-03-2016 and subsequently hosted on the website at Sr. No.27009 Dated:17-03-2016 of sindh public procurement regulatory authority has been held before the procurement committee and representative / contractor on -05-04-2016 in the office of Executive Engineer Public Health Engineering Division–II Khairpur@Ranipur under the Chairmanship of Executive Engineer Public Health Engineering Division–II Khairpur@Ranipur.

The representatives/ participants. Sheet Attached Separately

| | | |
|----------------------------------|--------------------------------------|-----------------------------------|
| (Member) | (Chairman) | (Member) |
| (Khuda Bux Samtio) | Sikandar Ali Sahito) | (Ayaz Ahmad Soomro) |
| Assistant Engineer | Executive Engineer | Executive Engineer |
| Public Health Engineering | Public Health Engineering | Irrigation (East) Division |
| Sub- Division –Gambat | Division –II Khairpur@Ranipur | Khairpur |



OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG: DIVISION-II KHAIRPUR @RANIPUR

NO :W.O/TC /2016
RANIPUR DATED /2016

To,

The Director (CB)
Government of Sindh
Sindh Public Procurement Regulatory Authority
Karachi

SUBJECT: SUBMISSION OF BID EVALUATION REPORT OF
NIT NO GB/TC /KHP/138 DATED 04-03-2016

Reference : of SPPRA vide S.No: 27009Dated:17-03-2016

Bid Evolution Report along with Comparative Statement , Attendance Sheet, Minutes of Procurement Committee Meeting, Bidders Qualification Report, for the work mentioned below is submitted herewith for favour of hoisting on SPPRA website.

| <u>S No:</u> | <u>Name of Work</u> |
|--------------|---|
| <u>1</u> | Construction of CC Block C/W and Bricks Pavements, Otara Tomb at Nalay Chango UC Pir Hayat Shah |
| <u>2</u> | Construction of CC Paver Block , Bricks Pavements, Otara Tomb at Sayed Bolan Shah Bukhari UC Jhando Mashaikh |
| <u>3</u> | Construction Nala Bricks Pavements, Village Qadir Bux Jamro UC Jhando Mashaikh |
| <u>4</u> | Surface Drains and CC Block for Village Safar Burdi Taluka Faiz Ganj |
| <u>5</u> | Mini Water Supply Scheme for Village Ghulam Rasool Aamur Taluka Three MirWah. |
| <u>6</u> | Drainage Scheme RHC Near Mazhar Model School Ranipur Taluka Sobhodero |
| <u>7</u> | Drainage Scheme for Village Haji Tahir Khan Rajpur UC Pacca Chang Taluka Faiz Ganj |

(Sikandar Ali Sahito)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION -!!
KHAIRPUR@RANIPUR



OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION -II KHAIRPUR @ RANIPUR

No: TC/W.O/ 639 of 2016 2-6 - Ranipur dated: 02-06 - 2016

TO,

MR. Shoukat Ali chandio
Government Contractor

AWARD OF CONTRACT & COMMENCEMENT ORDER

SUBJECT *CONSTRUCTION OF CC BLOCK C/W AND BRICKS PAVEMENTS,
OTARA TOMB AT NALAY CHANGO UC PIR HAYAT SHAH.*

The lowest rate @ 24.20 Twenty four Point two zero Percent) above the schedule "B" item Rs: 2387898 /= Rupees Twenty three Lac eighty seven thousand eight hundred ninety eight only offered by you for the work noted above on dated 05-04-2016, is found reasonable and accepted. Total amount comes Rs. 2965769/= being 0.24 % below the estimated cost , which is approved by Superintending Engineer, Public Health Engineering Circle , Sukkur vide No. GC/880 Sukkur dated 13-04-2016.

MAIN TERMS OF CONTRACT AWARD ARE AS UNDER

1. All clauses of agreement will be treated as enforce and operative .
2. The work will be carried out according to the PWD / PHED specification under the Supervisions of Assistant Engineer Public Health Engineering Sub-Division Sobhodoro.
3. No premium will be paid on item based on market rate / Non-Schedule item.
4. Notified date of commencement of work is 21-5-2016 and completed with in stipulated period (12 months)

(Sikandar Ali sahito)

Executive Engineer

Public Health Engineering Division-II

Khairpur@Ranipur

Copy forwarded with compliments to

1. The chief engineer public health engineering department government of sindh sukkur.
2. The deputy commissioner Khairpur mirs for information
3. The superintending engineers PHE circle Khairpur.
4. The director C&B SPPRA sindh Karachi
5. The Assistant Engineer Public Health Engineering Sub Division Sobhodoro for strict compliance

1

NAME OF WORK: - Construction of C.C Block , Compound Wall and Bricks Pavement Otara at Nali Chango Pir Hayat Taluka Sobhodero.

Name of Contractor: - M/S Shaokat Ali Chandio

Whom tender issued: - GOVERNMENT CONTRACTOR

Tender fee received :- 3000/-

D.R No :- 7511

Dated :- 5/4/2016

EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION-II KHAIRPUR @ RANIPUR

MEMORANDUM

| | |
|--|------------------|
| General Description | As Above |
| Estimated Cost | Rs.30, 00, 000/= |
| Earnest Money @ 2% | Rs. 15, 000/= |
| Security Deposit @10% | Rs. 3, 00, 000 |
| Percentage if any to be Deduction from bill 8% | Rs. 2, 40, 000 |
| Date of written order to complete | 12 Months |

I/We here by tendered for execution of above work at percentage rate 24.20 below/above on schedule rate in the schedule B in accordance with section 24.20 designed drawing etc and shall executed the agreement on the proper from in case may tender in accepted.

Earnest shape of call deposit vide no SD2229940 dated 24.3.2016 for Rs 60000/- of U. B. L. Ranipur.

[Signature]
Contractor

[Signature]
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION-II KHAIRPUR @ RANIPUR

PART - II

COMPOUND WALL

Excavation in foundation of building bridges and other structure i/c dag belling refilling around the structure with excavated earth watering ramming lead up to one chain and lift up to 5 ft

(PH Sch. No.18 P.NO.4)

Qty. 880 Cft. @Rs.3176/25 P% Cft. Rs. 2795/-

2. Cement concrete plain i/c placing compacting finishing curing complete i/c screening and washing stone aggregate w/o shuttering (CSI No.5(i) P.NO.17) (a) Ratio 1:4:8

Qty. 220.0 Cft @Rs.9416/28 P% Cft. Rs.20716/-

3. Random Rubble masoory (un coursed) in foundation and plinth in cement sand mortor ratio (1:6) (CSI No. 1 (d) P-27)

Qty. 330.0 Cft @Rs.17723.00 P% Cft. Rs.58486 /-

4. Coursed rubble Massory i/c hammer dressing in cement sand mortor Ratio 1:6 (SCI No: 2 P- No: 27)

Qty.412.50 Cft @Rs.25321 /- P% Cft. Rs.104449 /-

5. RCC work in roof slab, beams columns rafts, lintels, and other structure members laid in situ of pre cost laid in position complete in all respect 1:2:4 (CSI No.7 P.NO.17)

Qty.206.25 Cft @Rs.337/- P% Cft. Rs.69507 /-

6. Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making K= joints and fastening i/c cost of binding wire also i/c removal of rust from bars (CSI No.7(ii) P.NO.19).

Qty.7.36 Cwt @Rs.4820/20 P. cwt. Rs: 35477 /-

7. Pacca Brick work in foundation and plinth in cement sand Ratio (1:6) (CSI No.7 P.NO.23)

Qty. 865.97 Cft @Rs.12346/65 P% Cft. Rs. 106918 /-

8. Cement plaster 1:4 20' height 1/2" thick (CSI No.11 P.NO.57)

Qty. 1183.50 Sft @Rs.2197.52 P% Sft. Rs. 26008 /-

9. Cement Plaster (1:4) up to 20ft " hight thick (CSI -11(b)P-58) 1/2 " thick

Qty. 2302.50 Sft @Rs. 2283/93 P% Sft. Rs. 52587 /-

ement pointing raised on stone work raised (ii) cement mortar 1:3

Qty. 660.00 Sft @Rs. 1758/08 P% Sft. Rs. 11603 /-

White washing (a) two coat . (CSI No.26(b) P.54).

Qty:2302.5 Sft @Rs:425/84 P.% Sft Rs. 9805/-

11. Colour washing to coats (CSI NO: 25 (A) P- 60)

Qty. 2302.5 Sft @Rs. 859 /9 P% Sft. Rs. 19799/-

12. Making and fixing steel grated door with 1/16 thick sheeting i.c iron frame 2x2'' 3/8 and 3 / 4 square bars 4'' c /c with loking arragment (CSI NO: 5 P- No: 69)

Qty. 36.0 @Rs. 726.72 P Sft. Rs. 26162 /-

13. Preparing surface painting of doorand windows any type(three coats) i/c edge (CSI No.5 © P.69)

Qty:72.00 Sft @Rs:1270/83 P. % Sft Rs: 915/-

Total: Rs. 545227 /-

PART - III

BRICK PAVERMENT

1. Barrow pit excavation undressed lead up to 100 ft in ordinary soil (CSI-3(a) P-1)

Qty._3750.0 CFT @Rs.2117/50 P%0 Cft. Rs.7941/-

2. Lying Earth in 6" layers & leveling dressing & Watering for Etc complete. (CSI-13(b) P-3)

Qty._3750.0 CFT @Rs.354/- P%0 Cft. Rs.1328/-

3. Extra for every 50"ft additional lead or part there of (C.S.I No: 8 (a) P-3)

Qty._3750.0 CFT @Rs.5039/- P%0 Cft. Rs.18896/-

Dry Brick adge paving sand grouted i/c praperation of bed By Watering Reming and Bringing the same to Proper camber By ½ " thick mad plaster. CSI No: 5 P No: 40)

Qty. 3000.0 Sft @Rs. 3823/57 P% Sft Rs. 114707/-

5. Supplying & filling sand under floor and flagging In wells. (CSI No: 29 P No: 26)

Qty. 510.0 Cft @Rs. 1141/25 P% Sft Rs. 5820/-

Total: Rs. 148692 /-

PART - IV

OTARA @ DARGAH NALE CHANGHO

1. Excavation in foundation of building bridges and other structure i/c dag belling refilling around the structure with excavated earth watering ramming lead up to one chain and lift up to 5 ft. (CSI No.18 P.NO.4)

Qty. 380.0 Cft @Rs. 3176/25 P% Cft Rs. 1207/-

- 2) C.C Brick or stone ballast 1:4:8 (CSI No.4 P.NO.17)

Qty: 381.90 Cft @Rs: 9416/28 P. % Cft Rs: 35961/-

- 3) Pacca Brick work in foundation & Palinth 1:6

Qty: 304.30 Cft @Rs: 11948 /36 P. % Cft Rs: 36358/-

- 4) RCC work in roof slab, beams columns rafts, lintels, and other structure members laid in situ of pre cost laid in position complete in all respect 1:2:4 (CSI No.7 P.NO.17)

Qty: 143.47 Cft @Rs: 337/- P. % Cft Rs: 48349/-

- 5) Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making K=joints and fastering i/c cost of binding wire also i/c removal of rust from bars

Qty: 5.12 Cwt @Rs: 4820/20 P. Cwt Rs: 24679/-

- 6) Pacca brick work in ground floor i/c stricking of joints up ot 50 ft. height (in cement sand mortar) Ratio 1:6 (CSI No.7(e) P:22)

Qty: 667.31 Cft @Rs: 12346/65 P. % Cft Rs: 84577 /-

| | | | | |
|----|---|--------------|-----------|-------------|
| | Cement Plaster (1:4) up to 12 " hight thick (CSI -11(b)P-57) ³ / ₈ " thick. | | | |
| | Qty: 2007.50 Sft | @Rs: 2197/52 | P. % Sft | Rs:44115 /- |
| | Cement Plaster (1:4) up to 12 " hight thick (CSI -11(b)P-57) 1/3 " thick | | | |
| | Qty: 2007.50 Sft | @Rs: 2283/93 | P. % Sft | Rs:45849/- |
| 9. | Fabrication of heavy steel reinforcement for cement concrete i/c cutting bending laying in position making joints and fastening i/c cost of binding wire (also includes removal of rust form bars) (CSI-7 P-20) | | | |
| | Qty: 4.73 Cwt | @Rs: 4928/49 | P. Cwt | Rs:23312/- |
| 10 | Preparing surface painting new surface of door and windows any type(three coats) (CSI No.5 © P.69) | | | |
| | Qty: 168.0 Sft | @Rs: 1270/83 | P. %Sft | Rs:2503/- |
| 11 | Provinding laying 1'' thick cc topping 1:2:4 i/c surface finishing vinding into panels. (CSI NO: 16 P .46) | | | |
| | Qty: 480.00 Sft | @Rs: 4411/82 | P. %Sft | Rs.21176/- |
| 12 | Filling watering and roaming earth underfloor with now earth (Excavated from out sude). Lead upto one chain and lift upto 5 feet. (CSI-22P-4) | | | |
| | Qty: 914.50 Cft | @Rs: 3630/- | P. % 0Cft | Rs: 3320/- |
| 13 | White washing (a) two coat . (CSI No.26(b) P.54). | | | |
| | Qty: 2643.50 Sft | @Rs: 425/84 | P. %Sft | Rs.11257/- |
| 14 | Distempassing two coats. (CSI No.24(b) P.54). | | | |
| | Qty. 2643.50 Sft | @Rs.1043/90 | P.Cwt | Rs. 27595/- |
| 15 | Provinding Grids | | | |
| | Qty. 7.03 Cwt | @Rs.3850/- | P.Cwt | Rs. 27066/- |
| | Tec iron | | | |
| | Qty. 9.49 Cwt | @Rs.3575/- | P.Cwt | Rs. 33927/- |

1st class tiles roofing consisting of 4" thick earth & mud plaster with gobri leaping one ½ thick cement plaster 1:6 with ¾" LBS of hot bitman cutting sand blinded over 2 layer of tiles 12" x 6x 1 ¼ laid in 1:6 cement mortar with ½ thick sand which layers of 1:6 cement mortar i/c 1:2 cement pointing underside of tiles complete i/c curing complete (CSI-1 P-33).

Qty. 551.25 @Rs. 11443/10 P%Sft Rs. 63080/-

16 Providing fixing ½ thick marble flooring consisting of ½ more topping of one part of gray cement to 1:2 i/c rubbing & polishing (CSI-21 P-42).

Qty. 2472.0 Sft @RS. 9258/67 P%Sft Rs. 228874/-

17 Providing laying tiles glazed 6"x6"x ¼ on floor or or wall facing in required color and pattern of style specification jointed in white cement mortar ¾" thick i/c washing and filling of joints with salary of white cement and pigment in desired shape with finishing, clearing and cost of wax polish etc. complete i/c cutting tiles to proper (CSI No. 60 P. 49).

Qty: 1862.00 Sft @Rs: 30509/77 P. % Sft Rs: 568092/-

Total Rs. 1331297/-

GRAND ABSTRACT


| | | |
|---------|--------------------------------|----------------|
| PART-I | CC BLOCK | Rs. 362082 /- |
| PART-II | COMPOUND WALL | Rs. 545227 /- |
| PART-II | BRICKS PAVEMENTS | Rs. 148692 /- |
| PART-II | OTARA @ DARGAH NALI CHANGHO | Rs. 1331297 /- |
| | Total | Rs. 2387298 /- |

Cherif

C O N D I T I O N S

1. Any error / omission in the description of items of work rate original schedule will correct accordingly under executive engineer Public Health Engineering division II khairpur @ Ranipur.
02. Premium will be allowed as non , schedule items.
03. The work will be carried out as per P.W.D. Specification and approval details. Working estimates.


CONTRACTOR


EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION-II KHAIRPUR @ RANNIPUR

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
CONTRACT EVALUATION FORM
TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC WORKS,
SERVICES & GOODS**

| | | |
|--|---|-------|
| 1) NAME OF THE ORGANIZATION / DEPTT. | <i>PUBLIC HEALTH ENGINEERING AND RURAL DEVELOPMENT</i> | |
| 2) PROVINCIAL / LOCAL GOVT./ OTHER | PROVINCIAL | |
| 3) TITLE OF CONTRACT | ADP SCHEME FOR YEAR 2015-16 | |
| 4) TENDER NUMBER | No GB/ TC/KHP/138 KHP DATED 04-03-2016 | |
| 5) BRIEF DESCRIPTION OF CONTRACT | Construction of CC Block C/W and Bricks Pavements, Otara Tomb at Nalay Chango UC Pir Hayat Shah | |
| 6) FORUM THAT APPROVED THE SCHEME | D.D.C | |
| 7) TENDER ESTIMATED VALUE | 3.0 MILLION | |
| 8) ENGINEER'S ESTIMATE (For civil works only) | 2973000 | |
| 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) | 12 Months | |
| 10) TENDER OPENED ON (DATE & TIME) | 5-04-2016 (02: PM) | |
| 11) NUMBER OF TENDER DOCUMENTS SOLD | 03 | |
| 12) NUMBER OF BIDS RECEIVED | 03 | |
| 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS | 03 | |
| 14) BID EVALUATION REPORT (Enclose a copy) | (Copy attached) | |
| 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER | M/S Shoukat Ali Chandio | |
| 16) CONTRACT AWARD PRICE | 2965769 | |
| 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID). | M/S Shoukat Ali Chandio | |
| | 1 st | |
| 18) METHOD OF PROCUREMENT USED : - (Tick one) | | |
| a) SINGLE STAGE - ONE ENVELOPE PROCEDURE | Domestic | Local |
| b) SINGLE STAGE - TWO ENVELOPE PROCEDURE | X | |
| c) TWO STAGE BIDDING PROCEDURE | X | |
| d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE | X | |
| PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING /ETC. WITH BRIEF REASONS: BRIEF REASONS | | |

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _ SUPERINTENDING ENGINEER
Public Health Engineering CIRCLE SUKKUR

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREME

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

21) ADVERTISEMENT :

i) SPPRA Website
 (If yes, give date and SPPRA Identification No.)

| | |
|-----|-------------|
| Yes | S.No: 27009 |
| No | |

ii) News Papers
 (If yes, give names of newspapers and dates)

| | |
|-----|--|
| Yes | Daily Jung Karachi dated 12.03.2016, Daily Dawn dated 10.03.2016 & Daily kawish Karachi dated 10.03.2016 |
| No | |

22) NATURE OF CONTRACT

| | | | |
|--------------------|-------------------------------------|------|--------------------------|
| Domestic/ Local | <input checked="" type="checkbox"/> | Int. | <input type="checkbox"/> |
|--------------------|-------------------------------------|------|--------------------------|

23) WHETHER QUALIFICATION CRITERIA
 WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
 (If yes, enclose a copy)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

24) WHETHER BID EVALUATION CRITERIA
 WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
 (If yes, enclose a copy)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
 METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
 BID / BEST EVALUATED BID (in case of Consultancies)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
 COMPLIANT?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
 THE TIME OF OPENING OF BIDS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
 CONTRACT?
 (Attach copy of the bid evaluation report)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

| | |
|-----|---|
| Yes | |
| No | / |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

| | |
|-----|---|
| Yes | |
| No | / |

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

| | |
|-----|---|
| Yes | |
| No | / |

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

| | |
|-----|---|
| Yes | |
| No | / |

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

| | |
|-----|---|
| Yes | |
| No | / |

Signature & Official Stamp of
Authorized Officer Executive Engineer Public Health
Engineering Division-II Khairpur@Ranipur

FOR OFFICE USE ONLY

SPPRA, Block No.8, Sindh Secretariat No.4-A, Court Road, Karachi

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "agreement") made on _____ between Executive Engineer Public Health Engineering Division -II Khairpur @ Ranipur (hereinafter called the "procuring agency" of the part of and M/S Shoukat Ali Chandio (hereinafter called the "Contractor") of the other part.

WHEREAS the procuring Agency is desirous that the work namely "Construction of C Block, C/W and Brick Pavements Otera Tomb at Nalay Chango" should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

Now this agreement witnesseth as follows

1. In this agreement words and expression shall have the same meanings as are respectively assigned to them in the condition of the contractor hereinafter referred to.

2. The following documents after incorporating addenda, if any except these parts relating to Instructions to bidders, shall be deemed to form and be read and constructed as part of this agreement, viz:

- a. The letter of Acceptance.
- b. The Completed Form of Bid along with Schedule to Bid.
- c. Conditions of Contract & Contract Data.
- d. The priced schedule of price/Bill of quantities (BoQ).
- e. The Specifications; and
- f. The Drawings

3. In Consideration of the payments to be made by the procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respect with in provisions of the contract.

4. The procuring agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract price

some, payable under the provisions of the contract at the time the contract



IN WITNESS WHERE OF the parties hereto have caused this contract agreement to be executed on the month and year first before written in coordance with their respective laws.

Signed sealed and delivered in the presence of




M/S Shoukat Ali Chandio
(Contractor)



EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION -II KHAIRPUR @ RANIPUR

1. Witness



M/S Malik Dino Manginejo
(Contractor)

2. Witness



M/S Rameez Hussain
(Contractor)



OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NO -II KHAIRPUR @RANIPUR
BID EVALUATION REPORT

Bid No 1/7

| | | |
|----|--|---|
| 1 | Name of Procuring Agency | Executive Engineer, Public Health Engineering Division -II Khairpur @ Ranipur. |
| 2 | Tender Reference No. | N.I.T No GB/ TC/KHP/138 KHP DATE 04 -03-2016 |
| 3 | Tender Description / Name of Work / item: | Construction of CC Block C/W and Bricks Pavements, Qara Tomb at Nalay Chango UC Pir Hayat Shah |
| 4 | Method of Procurement: | Single Stage - One envelope procedure |
| 5 | Tender Published: | Hoisted through website of SPPRA vide S.No: 27009 Dated: 17-03-2016. Published in the Newspaper "Daily " Kavayitri Hyderabad Dated:-10-03-2016 Daily Dawn dated:10-03- 2016 "Daily jang" Dated:-12-03-2016 |
| 6 | Total Bid Documents Sold: | 03 Nos: |
| 7 | Total Bids Received: | 03 Nos: |
| 8 | Technical Bid Opening Date: | N/A |
| 9 | No. of Bid Technically Qualified: | N/A |
| 10 | Bids Rejected: | Nil: |
| 11 | Financial Bid Opening Date: | 05-04-2016 |

12. Bid Evaluation Report

| S# | Name of Firm / Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost | Comparison with Estimated Cost % | Reasons for acceptance / Rejection | Remarks |
|----|-------------------------|----------------------------|--------------------------|----------------------------------|-------------------------------------|--|
| 1 | M/S Shoukat Ali Chandio | 2965769 | 1 st Lowest | 0.24 % below | 1 st Lowest (Responsive) | Accepted being 1 st lowest and recommended for award of work. |
| 2 | Ranipu Gillani & Co: | 3027855 | 2 nd lowest | 1.84% above | 2 nd Lowest (Responsive) | Highest |
| 3 | M/S Jaan Builder,s | 3097104 | 3 rd lowest | 4.17% above | 3 rd Lowest (responsive) | Highest |

(Member)

(Khuda Bux Samtio)
Assistant Engineer
Public Health Engineering
Sub- Division -Gambat

(Chairman)

(Sikandar Ali Sahito)
Executive Engineer
Public Health Engineering
Division -II Khairpur @ Ranipur

(Member)

(Ayaz Ahmad Soomro)
Executive Engineer
Irrigation (East) Division
Khairpur



**OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NO -II KHAIRPUR**


Comparative statement


Bid no: .1/7


The NIT was called by Executive Engineer Public Health Engineering Division -ii Khairpur Ranipur NO: GB/TC/KHP 138 dated:- 04-03-2016 and subsequently hoisted on the website at Sr. No: 27009 dated: - 17-03- 2016 of Sindh Public Procurement Regulatory Authority Government of Sindh. Published in the Newspaper "Daily "Kawish Hyderabad Dated:-10-03-2016 Daily Dawn dated: 10-03-2016 "Daily jang" Dated:-12-03-2016

Name of work: Construction of CC Block C/W and Bricks Pavements, Otara Tomb at Nalay Chango UC Pir Hayat Shah

| S# | Name of Firm / Bidder | Date of receipt of sealed bid /tender | % age rate entered in contract document | Remarks |
|----|-------------------------|---------------------------------------|---|---|
| 1 | M/S Shoukat Ali Chandio | 05-04-2016 | 24.20% Above | CD NO: SD 2229940 DATED 24-03-2016 UB ltd BANK Ranipur |
| 2 | Ranipu Gillani & Co: | 05-04-2016 | 26.80% Above | CD NO: 2229919 DATED 16-03-2016 . UB ltd BANK Ranipur |
| 3 | M/S Jaan Builder,s | 05-04-2016 | 29.70% Above | CD NO:SD 2229951 DATED 30-03-2016 . UB ltd BANK Ranipur |


(Member)
(Khuda Bux Samtio)
Assistant Engineer
Public Health Engineering
Sub- Division -Gambat
Khairpur


(Chairman)
(Sikandar Ali Sahito)
Executive Engineer
Public Health Engineering
Division -II Khairpur @ Ranipur



(Member)
(Ayaz Ahmad Soomro)
Executive Engineer
Irrigation (East) Division
Khairpur





OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NO -II KHAIRPUR @RANIPUR
TECHNICAL EVALUATION REPORT / BIDDERS QUALIFICATION REPORT

Bid NO: .1/7

| | | | | |
|----|---|--|-------------------------|-----------------------|
| 1 | Name of Procuring Agency | Executive Engineer, Public Health Engineering Division -II Khairpur Ranipur. | | |
| 2 | Tender Reference No. | N.I.T No GB/ TC/KHP/138 KHP DATED 04-03-2016 | | |
| 3 | Tender Description / Name of Work / item: | Construction of CC Block C/W and Bricks Pavements, Otara Tomb at Nalay Chango UC Pir Hayat Shah | | |
| 4 | Method of Procurement: | Single Stage - One envelope procedure | | |
| 5 | Name of Firm / Bidder: | M/S Shoukat Ali Chandio | Ranipu Gillani & Co: | M/S Jaan Builder,s |
| 6 | REGISTRATION WITH PEC | N/A | N/A | N/A |
| 6 | NTN No. | Available | Available | Available |
| 7 | Registration with Sindh Revenue Board: | Registered | Registered | Registered |
| 8 | Relevant Experience: | Available | Available | Available |
| 9 | Turnover of at least last three years | Available | Available | Available |
| 10 | Funds / Budget: | Available | Available | Available |
| 11 | 02% Earnest Money: | Available | Available | Available |
| 12 | Tender Fee / Cost of Bidding Documents: | Deposited | Deposited | Deposited |
| 13 | Bid signed and stamped by bidder or authorized person | Available | Available | Available |
| 14 | Qualified / non qualified | Qualified | Qualified | Qualified |


(Member)
(Khuda Bux Samtio)
Assistant Engineer
Public Health Engineering
Sub- Division -Gambat


(Chairman)
(Bilkandar Ali Sahito)
Executive Engineer
Public Health Engineering
Division -II Khairpur @ Ranipur


(Member)
(Ayaz Ahmad Soomro)
Executive Engineer
Irrigation (East) Division
Khairpur

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
CONTRACT EVALUATION FORM
TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC WORKS,
SERVICES & GOODS

| | | |
|--|---|---|
| 1) NAME OF THE ORGANIZATION / DEPTT. | <i>PUBLIC HEALTH ENGINEERING AND RURAL DEVELOPMENT</i> | |
| 2) PROVINCIAL / LOCAL GOVT./ OTHER | PROVINCIAL | |
| 3) TITLE OF CONTRACT | ADP SCHEME FOR YEAR 2015-16 | |
| 4) TENDER NUMBER | No GB/ TC/KHP/138 KHP DATED 04 -03-2016 | |
| 5) BRIEF DESCRIPTION OF CONTRACT | Construction of CC Paver Block, Bricks Pavements, Otara Tomb at Sayed Shah Bukhari UC Jhando Mashaikh | |
| 6) FORUM THAT APPROVED THE SCHEME | <i>D.D.C</i> | |
| 7) TENDER ESTIMATED VALUE | 8.0 Million | |
| 8) ENGINEER'S ESTIMATE (For civil works only) | 8.0 MILLION | |
| 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) | 12 Months | |
| 10) TENDER OPENED ON (DATE & TIME) | 05-04-2016 (02:PM) | |
| 11) NUMBER OF TENDER DOCUMENTS SOLD | 03 | |
| 12) NUMBER OF BIDS RECEIVED | 03 | |
| 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS | 03 | |
| 14) BID EVALUATION REPORT (Enclose a copy) | (Copy attached) | |
| 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER | M/S Bukhari Con: | |
| 16) CONTRACT AWARD PRICE | 7992176 | |
| 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID). | M/S Bukhari Con: | |
| | 1st | |
| 18) METHOD OF PROCUREMENT USED : - (Tick one) | | |
| a) SINGLE STAGE - ONE ENVELOPE PROCEDURE | Domestic | <input checked="" type="checkbox"/> Local |
| b) SINGLE STAGE - TWO ENVELOPE PROCEDURE | X | |
| c) TWO STAGE BIDDING PROCEDURE | X | |
| d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE | X | |
| PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING /ETC. WITH BRIEF REASONS: BRIEF REASONS | | |

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _ Superintending Engineer works and services
Department khairpur

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

| | |
|-----|-------------|
| Yes | S.No: 27009 |
| No | |

ii) News Papers
(If yes, give names of newspapers and dates)

| | |
|-----|--|
| Yes | Daily Jung Karachi dated 12.03.2016, Daily Dawn dated 10.03.2016 & Daily kawish Karachi dated 10.03.2016 |
| No | |

22) NATURE OF CONTRACT

| | | | |
|--------------------|-------------------------------------|------|--------------------------|
| Domestic/ Local | <input checked="" type="checkbox"/> | Int. | <input type="checkbox"/> |
|--------------------|-------------------------------------|------|--------------------------|

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

| | |
|-----|---|
| Yes | |
| No | / |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

| | |
|-----|---|
| Yes | |
| No | / |

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

| | |
|-----|---|
| Yes | |
| No | / |

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

| | |
|-----|---|
| Yes | |
| No | / |

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

| | |
|-----|---|
| Yes | |
| No | / |

Signature & Official Stamp of


Authorized Officer Executive Engineer Public Health
Engineering Division-II Khairpur@Ranipur

FOR OFFICE USE ONLY

SPPRA, Block No.8, Sindh Secretariat No.4-A, Court Road, Karachi

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.

Contract Number: _____

Dated: _____

Contract Value: 79,92,176/-

Contract Title: Construction of CC Paver Block , Bricks Pavements, Otara Tomb
at Sayed Shah Bukhari UC Jhando Mashaikh

M/S BUKHARI CONSTT:&CO:

[Name of Supplier/Contractor/Consultant] hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S BUKHARI CONSTT:&CO: [Name of Supplier/Contractor/Consultant] represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S BUKHARI CONSTT:&CO:

[Name of Supplier/Contractor/Consultant] certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S BUKHARI CONSTT:&CO:

[Name of Supplier/Contractor/Consultant] accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest , privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S BUKHARI CONSTT:&CO: [Name of Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder's fee or kickback given by M/S BUKHARI CONSTT:&CO: [Name of Supplier/Contractor/Consultant] as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.



[Procuring Agency]



[Supplier /Contractor/Consultant]

5/7

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "agreement") made on _____ between Executive Engineer Public Health Engineering Division -II Khairpur @ Ranipur (hereinafter called the procuring agency "Of the part of and M/S Bukhari Con: (hereinafter called the "Contractor")" of the other part.

WHEREAS the procuring Agency is desirous that the work namely "Construction of C.C Paver Block, Brick Pavements Otara Tomb at Sayed Bolan Shah Bukhari U.C Jhande Mashaikh" should be executed by the contractor and has accepted a Bid by the Contractor execution and completion of such works and the remedying of any defects therein

Now this agreement witnesseth as follows

1. In this agreement words and expression shall have the same meanings as are respectively assigned to them in the condition of the contractor hereinafter referred to.

2. The following documents after incorporating addenda, if any except these parts re instructions to bidders, shall be deemed to form and be read and construed as part of the agreement, viz

- a. The letter of Acceptance.
- b. The Completed Form of Bid along with Schedule to Bid
- c. Conditions of Contract & Contract Data.
- d. The priced schedule of price/Bill of quantities (BoQ).

- e. The Specifications and
- f. The Drawings

In Consideration of the payments to be made by the procuring Agency to the Contractor hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respect with in provisions of the contract.

4. The procuring agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract price and such other sum as may become payable under the provisions of the contract at the time



23980

IN WITNESS WHERE OF the parties hereto have caused this contract agreement to be executed on the month and year first before written in accordance with their respective laws.



M/S Bukhari Const:
(Contractor)



EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION -II KHAIRPUR @ RANIPUR

Signed sealed and delivered in the presence of

1. Witness



Mr. Shoukat Ali Chandio
(Contractor)

2. Witness



Mr. Raaz Ali Mangejo
(Contractor)



OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NO -II KHAIRPUR @RANIPUR
BID EVALUATION REPORT


Bid No 2/7


| | | |
|----|---|---|
| 1 | Name of Procuring Agency | Executive Engineer, Public Health Engineering Division -II Khairpur Ranipur. |
| 2 | Tender Reference No. | N.I.T No GB/ TC/KHP/138 KHP DATE 04 -03-2016 |
| 3 | Tender Description / Name of Work / item: | Construction of CC Paver Block , Bricks Pavements, Otara Tomb at Sayed Shah Bukhari UC Jhando Mashaikh |
| 4 | Method of Procurement: | Single Stage - One envelope procedure |
| 5 | Tender Published: | Hoisted through website of SPPRA vide S.No: 27009 Dated 17-03-2016. Published in the Newspaper "Daily Kawish Hyderabad Dated:-10-03-2016 Daily Dawn dated:10-03-2016 "Daily jang" Dated:-12-03-2016 |
| 6 | Total Bid Documents Sold: | 03 Nos: |
| 7 | Total Bids Received: | 03 Nos: |
| 8 | Technical Bid Opening Date: | N/A |
| 9 | No. of Bid Technically Qualified: | N/A |
| 10 | Bids Rejected: | Nil: |
| 11 | Financial Bid Opening Date: | 05-04-2016 |

12. Bid Evaluation Report

| S# | Name of Firm / Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost | Comparison with Estimated Cost % | Reasons for acceptance / Rejection | Remarks |
|----|-----------------------|----------------------------|--------------------------|----------------------------------|-------------------------------------|--|
| 1 | M/S Bukhari Con: | 7992176 | 1 st Lowest | 0.09% below | 1 st Lowest (Responsive) | Accepted being 1st lowest and recommended for award of work. |
| 2 | Mustafeez Rehaman | 8150272 | 2 nd lowest | 1.87% above | 2 nd Lowest (Responsive) | Highest |
| 3 | Mashallah Engg: Co: | 8283824 | 3 rd lowest | 3.54% above | 3 rd Lowest (responsive) | Highest |


(Member)
(Khuda Bux Samtio)
Assistant Engineer
Public Health Engineering
Sub- Division -Gambat


(Chairman)
(Sikandar Ali Sahito)
Executive Engineer
Public Health Engineering
Division -II Khairpur @ Ranipur


(Member)
(Ayaz Ahmad Soomro)
Executive Engineer
Irrigation (East) Division
Khairpur



**OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NO -II KHAIRPUR**

Comparative statement

Bid no: .2/7

The NIT was called by Executive Engineer Public Health Engineering Division -ii Khairpur Ranipur NO: GB/TC/KHP 138 dated:- 04-03-2016 and subsequently hoisted on the website at Sr. No: 27009 dated: - 17-03- 2016 of Sindh Public Procurement Regulatory Authority Government of Sindh. Published in the Newspaper "Daily Kawish Hyderabad Dated:-10-03-2016 Daily Dawn dated: 10-03-2016 "Daily jang" Dated:-12-03-2016

Name of work:2/7 Construction of CC Paver Block , Bricks Pavements, Otara Tomb at Sayed Shah Bukhari UC Jhando Mashaikh

| S# | Name of Firm / Bidder | Date of receipt of sealed bid /tender | % age rate entered in contract document | Remarks |
|----|-----------------------|---------------------------------------|---|---|
| 1 | M/S Bukhari Con: | 05-04-2016 | 10.71% above | CD NO: 0028125DATED 4-04-2016 UB BANK ltd Ranipur |
| 2 | Mustafeez Rehman | 05-04-2016 | 12.91% above | CD NO: 967855 DATED 26-03-2016 NBP . Mehrabpur |
| 3 | Mashallah Engg: Co: | 05-04-2016 | 14.75% above | CD NO 100621442DATED 18-03-2016 . MCB BANK ltd Hingorja |

Member)
(Khuda Bux Samtio)
Assistant Engineer
Public Health Engineering
Sub- Division -Gambat

Chairman)
(Sikandar Ali Sahito)
Executive Engineer
Public Health Engineering
Division -II Khairpur @ Ranipur

Member)
(Ayaz Ahmad Soomro)
Executive Engineer
Irrigation (East) Division
Khairpur



OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NO -II KHAIRPUR @RANIPUR
TECHNICAL EVALUATION REPORT / BIDDERS QUALIFICATION REPORT

Bid No: .2/7

| | | | | |
|----|---|---|---------------------|-----------------------|
| 1 | Name of Procuring Agency | Executive Engineer, Public Health Engineering Division -II Khairpur Ranipur. | | |
| 2 | Tender Reference No. | N.I.T No GB/ TC/KHP/138 KHP DATED 04-03-2016 | | |
| 3 | Tender Description / Name of Work / item: | Construction of CC Paver Block , Bricks Pavements, Otara Tomb at Sayed Shah Bukhari UC Jhando Mashaikh | | |
| 4 | Method of Procurement: | Single Stage - One envelope procedure | | |
| 5 | Name of Firm / Bidder: | M/S Bukhari Con: | Mustafeez Rehman | Mashallah Engi Co: |
| 6 | REGISTRATION WITH PEC | N/A | N/A | N/A |
| 6 | NTN No. | Available | Available | Available |
| 7 | Registration with Sindh Revenue Board: | Registered | Registered | Registered |
| 8 | Relevant Experience: | Available | Available | Available |
| 9 | Turnover of at least last three years | Available | Available | Available |
| 10 | Funds / Budget: | Available | Available | Available |
| 11 | 02% Earnest Money: | Available | Available | Available |
| 12 | Tender Fee / Cost of Bidding Documents: | Deposited | Deposited | Deposited |
| 13 | Bid signed and stamped by bidder or authorized person | Available | Available | Available |
| 14 | Qualified /non qualified | Qualified | Qualified | Qualified |

Member)
(Khuda Bux Samtio)
Assistant Engineer
Public Health Engineering
Sub- Division -Gambat

(Chairman)
(Sikandar Ali Sahito)
Executive Engineer
Public Health Engineering
Division -II Khairpur @ Ranipur

(Member)
(Ayaz Ahmad Soomro)
Executive Engineer
Irrigation (East) Division
Khairpur



OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION -II KHAIRPUR@RANIPUR

No: TC/W.O/ 643 of 2016 02-06-2016 Ranipur dated: 02-06-2016
To,

Abdul Sattar Arbani & Co
Government Contractor

AWARD OF CONTRACT & COMMENCEMENT ORDER

SUBJECT CONSTRUCTION OF DRAINAGE SCHEME RURAL HEALTH CENTER
NEAR MAZHAR MODEL SCHOOL RANIPUR UC RANIPUR TALUKA
SOBHODERO .

The lowest rate @ @ 29.90 Twenty nine Point nine zero Percent) above the
schedule "B" item Rs: 4958416/= Rupees Fourty Nine Lacs Fifty Eight Thousand Four
Hundred & Sixteen only offered by you for the work noted above on
dated 05-04-2016, is found reasonable and accepted. Total amount comes Rs 7022382=
being 0.09 % below the estimated cost , which is approved by Chief Engineer, Public
Health Engineering Department Sukkur No GM/PHED/ TENDER. /1574
dated 28-04-2016

MAIN TERMS OF CONTRACT AWARD ARE AS UNDER

1. All clauses of agreement will be treated as enforce and operative .
2. The work will be carried out according to the PWD / PHED specification under the
Supervisions of Assistant Engineer Public Health Engineering Sub-Division -
Sobhodero .
3. No premium will be paid on item based on market rate / Non-Schedule item.
4. notified date of commencement of work is 21-5-2016 and completed with in
stipulated period (12 months)

(Sikandar Ali sahito)

Executive Engineer

Public Health Engineering Division-II
Khairpur@Ranipur

Copy forwarded with compliments to

1. The chief engineer public health engineering department government of sindh sukkur.
2. The deputy commissioner Khairpur mirs for information
3. The superintending engineer PHE circle Khairpur.
4. The director C&B SPPRA sindh Karachi
5. The Assistant Engineer Public Health Engineering Sub Division Sobhodero for strict
compliance

Name of Work :- CONSTRUCTION OF DRAINAGE SCHEME RURAL HEALTH CENTER NEAR MAZHAR MODEL SCHOOL RANIPUR TALUKA SOBHODERO DISRICT KHAIRPUR MIR' S.

Name of Contractor :- Abdul Sattar Arban and co.

Whom tender issued :- **GOVERNMENT CONTRACTOR**

Tender Fee received :- 3000/-

D.R No :- 7522

Dated :- 5/4/2016

EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION-II KHAIRPUR @ RANIPUR

MEMORANDUM

- ✓ General Description As Above
- ✓ Estimated Cost Rs. 72, 00, 000 /-
- ✓ Earnest Money @ 2% Rs.1, 44, 000 /-
- ✓ Security Deposit @ 10% Rs.7, 20, 000 /-
- ✓ Percentage if any to be Deduction from Bill 8% Rs.5, 76, 000 /-
- ✓ Time Allowed for work from 12 Month
- ✓ Date of written order to complete

I/We hereby tendered for the execution of above work at percentage Rate 29.90% Below/Above on the schedule rate in the schedule "B" in accordance with specification design drawing etc and shall executed the agreement on the proper form in case my tender is accepted.

Earnest money in shape of call deposit vide No: 0028126 Dated 3-04-2016 for Rs. 1,44,000 of

P.M.P. Bank Ranipur.

Rahilly
Contractor

Man
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION-II KHAIRPUR @ RANIPUR

SCHEDULE - B

CONSTRUCTION OF DRAINAGE SCHEME RURAL HEALTH CENTER NEAR
MAZHAR MODEL SCHOOL RANIPUR TALUKA SOBHODERO DISTRICT
KHAIRPUR

PART-01 RCC COLLECTING TANK 15' FT DIA

| | | | | | | |
|-----------------|--|------|----------|---------|--|----------------|
| 1 | Excavation of well in dry soil up to 20" ft. below ground level and disposal of soil within one chain (CSI No.1 P.-86) | | | | | |
| (a) | in ordinary soil or sand) | | | | | |
| Qty: | 1570.0 Cft. | @Rs: | 2247.58 | %o Cft. | | Rs: 3576 / = |
| 2 | RCC work in roof slab beam cloumns rafts lintels and other structure member laid in citu or pre cost laid in position making complete in all respect Ratio 1:2:4 lbs. of cement Cft. Of sand 4 Cft. of shingle 1/2 to 1/4 guage (CSI No.6 P-17) | | | | | |
| Qty: | 1010.95 Cft. | @Rs: | 337.00 | P.Cft. | | Rs: 340690 / = |
| 3 | Fabrication of mild steel reinforcement for cement concrete i/c cutting hendign laying in position making joints and fastening i/c cost of binding wire (also includes removal of rust from bars (CSI No.8 (b) P-17) Qt: of curb = 259.50 (-)52 =207.4 | | | | | |
| Qty: | 42.04 cwt | @Rs: | 5001.70 | P.cwt | | Rs: 210271 / = |
| 4 | Wet sinking of wells for depth below spring level by means driving i/c all charges for shorting loading and removing excavated material one chain (CSI No.3 P-87) | | | | | |
| a)0-5' depth | | | | | | |
| Qty: | 883.12 Cft. | @Rs: | 11763.80 | %o Cft. | | Rs: 10389 / = |
| b)5'-10' depth | | | | | | |
| Qty: | 883.12 Cft. | @Rs: | 24200.00 | %o Cft. | | Rs: 21372 / = |
| c)10'-15' depth | | | | | | |
| Qty: | 529.82 Cft. | @Rs: | 37230.77 | %o Cft. | | Rs: 19727 / = |

Providing construction joints in concrete work of 9" (225mm) wide corrugated PVC water stop (with bulbs) i/c soldering cost of materials and labour (PHSI No.1 P-56)

: 150.72 rft @Rs: 86.00 P.rft

Rs: 12962 /=

Cement concrete or brick stone ballast 1/2 to 2 guage ratio 1:4:8 (CSI No.4 P-15)

Qty: 371.65 Cft. @Rs: 9416.28 %Cft.

Rs: 34996 /=

7 Cement concrete plain compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering (CSI No.5 P-16)

a) Ratio 1:4:8

Qty: 176.62 Cft. @Rs: 11288.75 %Cft.

Rs: 19938 /=

b) Ratio 1:3:6

Qty: 176.62 Cft. @Rs: 12595/= %Cft.

Rs: 22245 /=

c) Ratio 1:2:4

Qty: 176.62 Cft. @Rs: 14429.25 %Cft.

Rs: 25485 /=

9 Bailing or pumping out sub soil water during excavation concreting cost in situ concrete or masonry work in foundation etc (1) onely three operations to be allowed trench volume under water to be measured first time for concreting and second tome for cost in situ or masonry work in foundation etc. (CSI No.18 P-75)

Qty: 5652.0 Cft. @Rs: 543.00 %Cft.

Rs: 30690 /=

Rs: **752341** /=

PART-02 SCREENING CHEMBER (8'x5')

Excavation in foundation of building bridges & other structure i/c dag belling dressing refilling around the structure with excavated earth watering ramming lead, up to one chain & lift upto 5"ft (CSI-No:18, P-No:4) In Ordinary soil.

| | | | | | | |
|------|--|------|------|----------|---------|--------------|
| Qty: | 492.18 | Cft. | @Rs: | 3176.25 | % Cft. | Rs: 1563/= |
| 2 | Cement concrete or brick stone ballast 1/2 to 2 guage ratio 1:4:8 (CSI No.4 P-16) | | | | | Rs:5561/= |
| Qty: | 59.06 | Cft. | @Rs: | 9416.28 | %Cft. | |
| 3 | RCC work in roof slab beam cloumns rafts lintels and other structure member laid in citu or pre cost laid in position making complete in all respect Ratio 1:2:4 lbs. of cement Cft. Of sand 4 Cft. of shingle 1/2 to 1/4 guage (CSI No.6 P-17) | | | | | Rs: 69041/= |
| Qty: | 204.87 | Cft. | @Rs: | 337.00 | P.Cft. | |
| 4 | Fabrication of mild steel reinforcement for cement concrete i/c cutting hendign laying in position making joints and fastening i/c cost of binding wire (also includes removal of rust from bars (CSI No.8 (b) P-17) Qt: of curb = 84.78 (-)14.70 =70.06 | | | | | Rs: 41164 /= |
| Qty: | 8.23 | cwt | @Rs: | 5001.70 | P.cwt | |
| 5 | Extra for wet earth work | | | | | Rs: 167/= |
| Qty: | 157.50 | cft | @Rs: | 1058.50 | P.%0cft | |
| 8 | Fabrication of havey steel work with angle tees flate iron round iron sheet iron for making girder tanks etc i/c cutting drilling revilling reviling handling assembling and fixing but eccluding erection in position (CSI NO.02 P-91) | | | | | Rs: 8773 /= |
| Qty: | 1.78 | cwt | @Rs: | 4928.49 | P.cwt | |
| 9 | Erection and fitting in position of iron trusses staging of water tank etc (CSI No..3 P-91) | | | | | Rs: 482/= |
| Qty: | 1.87 | cwt | @Rs: | 271.04 | P.cwt | |
| 10 | Pacca brick work in foundation and plinth in cement sand mortar (CSI No.4 (e) P-21) | | | | | Rs: 1379/€ |
| Qty: | 11.54 | Cft. | @Rs: | 11948.36 | %Cft. | |
| 11 | Cement plaster (1:4) upto 20' ft height 1/2 thick (CSI No.11 P-52) | | | | | Rs: 1097/= |
| Qty: | 48.05 | Sft. | @Rs: | 2283.93 | P%Sft.. | |

Total Rs: 129227

PART-03 INTER CONNECTION

Excavation for pipe lines trenches and pits soft soil i/c trimming and dressing to true alignment and shape leveling of beds of trenches to level and grade cutting and disposal of surplus earth with in one chain as directed by engineer Incharge, providing fence guards lights flags and temporary crossing for non vehicular traffic where ever required lift up to 5' ft and lead up one chain (PHSI-No:2, P-No:60)

Qty: 192.00 Cft. @Rs: 3600.00 %o Cft. Rs: 691

2 Excavation for pipe lines in trenches. And pits in wet soil clay or mud i/c trimming and dressing sides to true alignment and shape levelling of heds of trenches ot correct level and grade. cutting joint holes and disposal of surplus earth within a one chain as directed y engineering incharge. Providing lence guards. Lights. Flages and temporary crossing for non vehicular traffic where ever required lift upto 5 ft and lead upto one chain (PHSI-No:14, P-No:66)

Qty: 128.00 Cft. @Rs: 5400.00 %o Cft. Rs: 691

5 Providing RC.C pipe of A.S.T.M -76-62-T/C -76-70 Calss II wall B and fixing in trnch i/c cutting fitting and jointing with rubber rings i/c testing with water to specified pressure (PHSI-No:1 (b) P-No:17)

Qty: 16:00 rft @Rs: 412.00 P.rft Rs: 6592

7 Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete (PHSI-No:24, P-No:77)

Qty: 256.0 rft @Rs: 2760.00 P%o.rft Rs: 707

Total Rs. 8681/=

PART- 04 PUMP HOUSE 10X12

Excavation in foundation of building bridges and other structure i/c dag belling bressing refilling around the structure with excavated earth watering and ramming lead upto one chain and lift upto 5' ft (in ordinary soil) (CSI No: 18 P.No: 05)

Qty: 198.00 cft @Rs: 3176.25 P.% Cft. Rs:629/- ✓

2 Cement concrete brick or stone ballast 1 1/2" to 2" guage Ratio 1:4:8 (CSI No: 4 P-No: 16)

Qty: 95.51 cft @Rs: 9416.28 % Cft. Rs: 8993/- ✓

3 Pacca bricks work in foundation plinth with in land sand mortor 1:6

Qty: 333.03 cft @Rs: 11948.36 % Cft. Rs: 39792/- ✓

D.P.C (cement sand and shingle (1:2:4) i/c two coats of miaz phlat mixture (CSI- No 16 (d) P-42)

4 Qty: 52.86. sft @Rs. 4982.18 % sft Rs. 2634/= ✓

Pacca bricks work in ground floor including stricking of joints cement sand mortor 1:6 (CSI .No5 P-No. 24)

Qty: 308.63. cft @Rs. 12674.36 % cft Rs. 39116/= ✓

RCC work in roof slabs, beams, columns, rafts, lintels and other structure members laid in situ or precast laid in position making complete in all respect Ratio: 1:2:4 90 Lbs of cement Cft. of sand 4 Cft. of shingle 1/2 to 3/4 guage (CSI No: 6 P-No: 17)

4 Qty: 98.21 cft @Rs. 337.00 P. cft Rs. 33097/= ✓

Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints and fastering i/c cost of binding wire and alsoi/c cost of steel bars (Also include removal of rust from bars (CSI No: 7 P-No: 19)

10 Qty: 3.97 cwt @Rs: 5001.70 P.cwt Rs: 19707 /= ✓

11 Filling watering and ramming earth in floors with surplus earth from foundation and lead upto one chain and lift upto 5' ft (CSI No: 21 P-No: 5)

Qty: 391.98 cft @Rs: 1512.50 P%oCft. Rs: 593/- ✓

12 Providing and laying 1" thick CC topping surface

finishing and dividing to panels (SCI No: P-)

3" THICK

| | | | | | | |
|----|---|------------------|--------------|---------|----------------|---|
| 13 | Small iron work such as gussesst plate knees bends strips ring etc i/c cutting drilling reverting handling assembling and fixing but exculcing in position (CSI No.1 P-No.91) | Qty: 112.00 sft | @Rs: 4411.82 | P% Sft. | Rs: 4,941 /- | X |
| 14 | Errection & fitting in position of iron trusses fixing in position (C.S.I.No:6 P.No: 91) | Qty: 4.41 cwt | @Rs: 4928.49 | P.cwt | Rs: 21735/= | X |
| 15 | Supplying & fixing in position iron / steel grill using solid square bars of size 3/4" x 1/4" size etc complete. (C.S.I.No: 20P.No: 93) | Qty: 4.41 cwt | @Rs: 271.04 | P.cwt | Rs: 1195 /=- | X |
| 17 | Aster for plaster (1:6) upto 12'' height 1/2 thick (CSI No: 11(a) P-59) | Qty: 24.00 sft | @Rs: 180.50 | P.Sft. | Rs: 4,332 = | X |
| 18 | Cement plaster (1;4) upto 12'' ft height (1/2" thick) (CSI No: 11 P-58) | Qty: 638.02 sft | @Rs: 2206/60 | %Sft.. | Rs: 14079/= | X |
| 19 | Cement plaster (1;4) upto 12'' ft height (1/2" thick) (CSI No: 11 P-58) | Qty: 638.02 sft | @Rs: 2197.52 | %Sft.. | Rs: 14021/= | X |
| 19 | Cement Pointing struck joints on walls (1:3) (CSI No: 19 P-No: 58) | Qty: 448.00 sft | @Rs: 1213.58 | %Sft.. | Rs: 5437/= | X |
| 20 | White washing one coats (CSI No: 26 P-60) | Qty: 638.02 sft | @Rs: 416.63 | %Sft.. | Rs.2658/= | X |
| 21 | White washing three coats (CSI No: 25 P-59) | Qty: 204.00 sft | @Rs:829.95 | %Sft.. | Rs: 1,693/= /- | X |
| 22 | Colour washing to coads (CSI No: 25(a) P-60) | Qty: 1086.02 sft | @Rs: 859.90 | %Sft.. | Rs: 9339/= | X |

Preparing surface painting of doors and windows
any type i/c edge (CSI No: 5 P-No: 76) Three coats

Qty: 104.00 sft @Rs: 2116.41

%Sft.. Rs: 2201/=

Total Rs: 226192

PART-05
COMPOUND WALL

| | | | | | |
|---|--|------------------|---------------|----------|---------------|
| 1 | Excavation in foundation of building bridges and other structure i/c dag belling bressing refilling around the structure with excavated earth watering and ramming lead upto one chain and lift upto 5' ft (in ordinary soil) (CSI-No:18 P-No:04) | Qty: 772.0 cft | @Rs: 3176.25 | P.% Cft. | Rs: 2452 /- |
| 2 | Cement concrete brick or stone ballast 1 1/2" to 2" guage Ratio 1:4:8 (CSI No:4, P-No:16) | Qty: 193.00 cft | @Rs: 9416.28 | % Cft. | Rs: 18,173 /- |
| 3 | Paccá Bricks work in foundation in plinth t cement sand motor 1:6 (Csi No 5 P No. 24) | Qty: 983.25 cft | @Rs: 11948 | P%cft | Rs: 117482 /- |
| 5 | D.P.C with (cement sand and shingle concrete (1:2:4) i/c two coats of max phalt mixture . (CSI-No:28-c, P-No:19) 3" thick. 3" Thick | Qty: 207.00 Sft. | @Rs: 4982.18 | %Sft.. | Rs: 10313 /- |
| 7 | Pacca Brick work other then building i/c stricly of joint 20' heght in cement sand motor motor 1:6 (CSI-No:7-i-e, P-No:22) | Qty: 324.00 Cft. | @Rs: 12346.65 | %Cft. | Rs: 40003 /- |
| 8 | RCC work in roof slabs, beams, columns, rafts, lintels and other structure members laid in situ or precast laid in position making complete in all respect Ratio: 1:2:4 90 Lbs of cement Cft. of sand 4 Cft. of shingle 1/2 to 3/4 guage (CSI-No:6-a-I, P-No:16) | Qty: 51.50 cft | @Rs: 337.00 | P.Cft. | Rs: 17356 /- |

| | | | | |
|------|---|--------------|--------|--------------------|
| | Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints and fastening i/c cost of binding wire and also i/c cost of steel bars (Also include removal of rust from bars (CSI-No:8-b, P-No:17) | | P.cwt | Rs: 10304 |
| Qty: | 2.06 cwt | @Rs: 5001.70 | | |
| 10 | Cement pointing struck joint on walls . (CSI-No:19-b, P-No:53) | | %Sft.. | Rs: 8010/= |
| Qty: | 660.00 sft | @Rs: 1213.58 | | |
| 11 | Cement Plaster (1:6) upto 12'' height 1/2" thick (CSI-No:13(b), P-No:52) | | %Sft.. | Rs: 47478/= |
| Qty: | 2151.62 sft | @Rs: 2206.60 | | |
| 12 | Cement plaster (1:4) upto 12 ft height (3/8 thick) (CSI-No:11-a, P-No:52) | | %Sft.. | Rs: 47282/= |
| Qty: | 2151.62 Sft. | @Rs: 2197.52 | | |
| 13 | Making & fixing steel grated doors complete with i/c angle iron frame 2"x2" 3/4" square bars 4" center to center locking arrangement (CSI-No:24, P-No:92) | | P.Sft. | Rs: 43603 |
| Qty: | 60.000 sft | @Rs: 726.72 | | |
| 14 | White washing one coats (CSI-No:26-a, P-No:54) | | %Sft.. | Rs: 8964 |
| Qty: | 2151.62 sft | @Rs: 416.63 | | |
| 15 | Colour washing two coats (CSI-No:25(b), P-No:54) Qty as per item No: 10+12 = | | %Sft.. | Rs: 18502 /- |
| Qty: | 2151.62 sft | @Rs: 859.90 | | |
| 16 | Preparing surface painting of doors and windows any type i/c-edge (CSI-No:4-c, P-No:68) Three coats | | %Sft.. | Rs: 2540 |
| Qty: | 120.0 sft | @Rs: 2116.41 | | |
| | | | | Total Rs. 392462/= |

PART - 06 FC RISING MAIN 8" DIA

1. Providing F.C pressure pipe and cement jointing of class i/c fixing intrenches i/c cutting fitting and jointing with ribber rings i/c treches with water to a head of 183 meter or 600 ft rate analysis board No. 51) 8" Dia

Qty: 700.0 rft @Rs. 785.06 P rft Rs. 549542/-

2. Excavation for pipe lines trenches and pits soft soil i/c trimming and dressing to true alignment and shape leveling of beds of trenches to level and grade cutting and disposal of surplus earth with in one chain as directe d by engineer Incharge, providing fence guards lights flags and temporary crossing for non vehicular traffic where ever required lift up to 5' ft and lead up one chain (PHSI-No:2, P-No:60)

8" Dia
Qty: 7000.0 cft @Rs. 3600/= % 0 cft Rs. 25200/=

3. CI bend 90* 8 " Dia

Qty: 1.00 Nos. @ Rs. 3312/50 Each Rs. 3313/=

4. CI Bend 45* 8 " Dia

Qty: 1.00 Nos. @ Rs. 2356/25 Each Rs. 2356/=

5. Suyppling FC cement joint B Class... 8" Dia (PHS (N) ch. No:07 (P-4)

Qty: 2.00 Nos. @ Rs. 292/= Each Rs. 584/=

6. Rubber ring for FC pressure pipe B Class 8" Dia (PHS (N) ch. No. 07 P-4)

Qty: 4.00 Nos. @ Rs. 161/= Each Rs. 644/=

7. Making joints CI specials fitting i/c laying of the required along with the asbestos cement pressure pipe line to the specified pressure and making good to all leaky joints etc complete (PHSI-No:E-1 (b) P-No:80)

Qty: 4.00 Nos. @ Rs.72/= P. Join Rs. 288/=

8. Refilling the excavated stuff in trenches in 6" thick layers i/c watering ramming or full etc complete. (PHSI-No:24, P-No:55)

Qty: 6300.0 rft @Rs. 2760/= P %rft Rs. 17388/=

Total Rs. 599315/=

Supplying CI sluice valve heavy pattern test pressure 21.0 Kg sq
Cm 300 Lbs Sq inch(MSI NO:2 P.NO9)

6" dia

Qty: 2.00 Nos @Rs. 9360/- Each Rs. 18720/-

4. Supplying reflex valve heavy pattern test pressure 21.0 Kg or
Cm 300 Lbs Sq inch(MSI NO:2 P.NO9)

Qty: 2.00 Nos @Rs.4062/50 Each Rs.8125/-

5. Supplying C.I foot value heavy (pattern with type(SMI NO:4 PNO:10)
6" dia

Qty: 2.00 Nos @Rs.1381/25 Each Rs. 2763/-

6. C.I bend of flanged end with holes i/c trenches and facing of flanged for
all size (SMI NO:7.5 PNO:11)

Qty: 0.65 Cwt @Rs.6096/75 P Cwt Rs.3962/-

7. Supplying flanged adopter (Nsi)

QTY. 16.0 Nos @Rs. 2025/= Each Rs. 32400/=

8. Butt fusion 6" Dia.

QTY. 16.0 Nos @Rs. 1000/= Each Rs. 16000/=

7. CI tapers flat bottomed or central tapered flanged ends with holes i/c
Turning and facing of flanged for all size(SMI NO:9 P.NO:11)

Qty: 0.188 Cwt @Rs.6096/= P Cwt Rs.1146/-

8. Supplying CI tees flanged end with holes i/c trimming facing of flanged
for all size (SCH OF MAT NO:11 P.NO:11)

CI tees 6"x6"x6" dia

Qty: 0.17 Cwt @Rs.6096/= P Cwt Rs.1036/-

9. Jointing CI/MS flanged pipe to special flange inside
threaded i/c supplying rubber packing the required
thickness nuts bolts with wisher wand other required

for jointing and testing the joint of the specified pressure etc complete. (P.H SCHI: No. 1, P-35)

(c) 6" dia joints for suction

Qty: 18.00 joints ^{1x31} @ Rs. ~~5001/70~~ ^{938/-} = 31 joints P. joints Rs. 16884/-
Total Rs. 148711 /-

PART.09

SURFACE DRAINS

1. Excavation in foundation of building bridges and other structure i/c dag belling refilling around the structure with excavated earth watering ramming lead up to one chain and lift up to 5 ft. (C S I No.18 (b) P.NO.4)
 Qty.6478.50 Cft @ Rs.3176/25 P %0Cft. Rs: 20577/-
2. Cement concrete plain i/c placing compacting finishing curing complete i/c screening and washing stone aggregate w/o shuttering (CSI No.5(i) P.NO.16) (a) Ratio 1:4:8
 Qty: 1197.75 Cft. @Rs.11288/75 P %Cft Rs: 135211/-
 1:2:4 for Slab
 Qty: ~~70.0~~ ^{72.0} Cft. @Rs.14429.25 P %Cft Rs: 23046/-
3. Pacca Brick work in foundation and plinth in cement sand Ratio (1;6) (CSI No.4 (e) P.NO.21)
 Qty: 3262.5.0 Cft @Rs.11948/36 P% Cft Rs: 389815/-
4. Construction of standard of open drains cunette block of cement concrete 1:2:4 in situ to design profile i/c cost of mould as per drawing i/c applying floating coat of cement 1/32" thick to the exposed face finished smooth curing etc complete as per detail drawing (PHSI No. D P.NO.44)
 Type -I
 Qty.1050.0 Rft @Rs.94/- P Rft. Rs.98700/-
 Type -II
 Qty.750.0 Rft @Rs.174/- P Rft. Rs.130500/-
5. Cement plaster 1:4 20' height 1/2" thick (CSI No.13 P.NO.52)
 Qty.5250.0 Sft @Rs.2283/93 P% Sft. Rs.119906/-
6. RCC work in roof slab, beams columns rafts, lintels and other structure members laid in situ of pre cost laid in position complete in all respect 1:2:4 (CSI No.7 P.NO.17).
 Qty.226.8 Cft @Rs.337/- P Sft. Rs.76431/-

Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints and festering i/c cost of binding wire also i/c removal of rust from bars

(CSI No.7(ii) P.NO.19).

| | | | |
|----------------|--------------|--------------|----------------------|
| Qty. 8.07 Cwt. | @Rs. 5001.70 | P% cwt | <u>Rs. 40364/-</u> |
| | | Total | Rs. 1034550/- |

PART .10

C.C BLOCK

- | | | | | |
|----|--|--------------|--------------|----------------------|
| 1. | Barrow pit excavation undressed lead up to 100 ft in ordinary soil (CSI-3(a) P-1) | | | |
| | Qty: 22500.0 CFT | @Rs.2117/50 | P%0 Cft. | Rs.47644/- |
| 2. | Lying Earth in 6" layers & leveling dressing & Watering for Etc complete. (CSI-13(b)P-3) | | | |
| | QTY:22500.0 CFT | @RS.354/- | P%0 CFT | RS.7965/- |
| 3. | Extra for every 50"ft additional lead or part there of (C.S.I No: 8 (a) P-3) | | | |
| | QTY:22500.0 CFT | @RS.5039/- | P%0 CFT | RS.113378/- |
| 4. | Cement concrete brick or stone ballast 1 1/2" to 2" guage Ratio 1:4:8 (CSI No.4(b)9 P. 15) | | | |
| | Qty. 7425.00 CFT | @Rs.9416/28 | P% Cft. | Rs.699159/- |
| 5. | Cement concrete plain 1:2:4 i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering (CSI No.5 P.No.16) | | | |
| | Qty. 5625.0 CFT | @Rs.14429/25 | P% Cft. | Rs.811645/- |
| 6. | Errection & removal for centering of therefore of Rcc Partial wood (CSI .No.) Ratio: 1:2:4. | | | |
| | Qty. 625.0 Sft | @Rs.3127/41 | P% Sft. | <u>Rs.19546/-</u> |
| | | | Total | Rs. 1699337/- |

ABSTRACT OF COST

| | Sch: | Item | Non: | Sch: | Total |
|----------------|--|--|---|-------------|-------|
| 1. PART - I | RS. 752341/= | RCC COLLECTING TANK 10' FT DIA | RS. | RS. 752341 | |
| 2. PART - II | RS. 129227/= | SCREENING CHEMBER (8'X5') | RS. | RS. 129227 | |
| 3. PART- III | RS. 8681/= | INTER CONNECTION | RS. | RS. 8681 | |
| 4. PART - IV | RS. 226192/= | PUMP HOUSE 10X12 | RS. | RS. 226192 | |
| 5. PART - V | RS. 392462/= | COMPOUND WALL | RS. | RS. 392462 | |
| 6. PART - VI | RS. 599315/= | AC RSINING MAIN | RS. | RS. 599315 | |
| 7. PART - VII | RS. ----- | PUMPING MACHINARY | RS. 549000/= | RS. 549000 | |
| 8. PART - VIII | RS. ¹¹⁶³¹¹ 104322 /= | INTER CONNECTIONN | RS. ³²⁴⁰⁰ 443897 = | RS. 104322 | |
| 9. PART - IX | RS. 1034550/= | SURFACE DRAINS | RS. | RS. 1034550 | |
| 10. PART - X | RS. 1699337 | CC TOPPING | RS. | RS. 1699337 | |
| TOTAL | | RS. ⁴⁹⁵⁸⁴¹⁶ 49464277 = | Rs. ⁵⁸¹⁴⁰⁰ 593389 = | Rs. 5539816 | |

C O N D I T I O N S

01. Any error / omission in the description of items of work rate original schedule will correct accordingly under executive engineer Public Health Engineering Division II Khairpur @ Ranipur.
02. Premium will be not allowed on non, schedule items.
03. The work will be NOT carried out as per P.W.D. specification and approval details working estimates.


CONTRACTOR


EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION-II KHAIRPUR @ RANNIPUR

Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.

Contract Number: _____

Dated: _____

Contract Value: 70,22,382/-

Contract Title: DRAINAGE SCHEME RHC NEAR MAZHAR MODEL SCHOOL RANIPUR
TALUKA SOBHODERO

Abdul Sattar Arbani & Co"

[Name of Supplier/Contractor/Consultant]

hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, Abdul Sattar Arbani & Co" [Name of Supplier/Contractor/Consultant] represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

Abdul Sattar Arbani & Co"

[Name of Supplier/Contractor/Consultant]

certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

Abdul Sattar Arbani & Co"

[Name of Supplier/Contractor/Consultant]

accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, Abdul Sattar Arbani & Co [Name of Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by Abdul Sattar Arbani & Co [Name of Supplier/Contractor/Consultant] as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.


[Procuring Agency]


Abdul Sattar Arbani & Co"
[Supplier /Contractor/Consultant]

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
CONTRACT EVALUATION FORM
TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC WORKS,
SERVICES & GOODS**

| | | |
|---|---|-------|
| 1) NAME OF THE ORGANIZATION / DEPTT. | PUBLIC HEALTH ENGINEERING AND RURAL DEVELOPMENT | |
| 2) PROVINCIAL / LOCAL GOVT./ OTHER | PROVINCIAL | |
| 3) TITLE OF CONTRACT | ADP SCHEME FOR YEAR 2015-16 | |
| 4) TENDER NUMBER | N.I.T No GB/ TC/KHP/143 KHP DATE 07-03-2016 | |
| 5) BRIEF DESCRIPTION OF CONTRACT | CONSTRUCTION OF DRAINAGE SCHEME RURAL HEALTH CENTER NEAR MAZHAR MODEL SCHOOL RANIPUR UC RANIPUR TALUKA SOBHODERO | |
| 6) FORUM THAT APPROVED THE SCHEME | D.D.C | |
| 7) TENDER ESTIMATED VALUE | | |
| 8) ENGINEER'S ESTIMATE (For civil works only) | 7029000 | |
| 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) | 12 Months | |
| 10) TENDER OPENED ON (DATE & TIME) | 14-04-2016 | |
| 11) NUMBER OF TENDER DOCUMENTS SOLD | 03 | |
| 12) NUMBER OF BIDS RECEIVED | 03 | |
| 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS | 03 | |
| 14) BID EVALUATION REPORT (Enclose a copy) | (Copy attached) | |
| 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER | Abdul Sattar Arbani | |
| 16) CONTRACT AWARD PRICE | 7022382 | |
| 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID). | Abdul Sattar Arbani | |
| | 1st | |
| 18) METHOD OF PROCUREMENT USED : - (Tick one) | | |
| a) SINGLE STAGE - ONE ENVELOPE PROCEDURE | Domestic | Local |
| b) SINGLE STAGE - TWO ENVELOPE PROCEDURE | X | |
| c) TWO STAGE BIDDING PROCEDURE | X | |
| d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE | X | |
| PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING /ETC. WITH BRIEF REASONS: BRIEF REASONS | | |

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _ Chief Engineer Public Health Engineering Department
Govt Sindh Sukkur

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

| | | |
|-----|-------------|--------------------------|
| Yes | S.No: 27010 | <input type="checkbox"/> |
| No | | <input type="checkbox"/> |

ii) News Papers
(If yes, give names of newspapers and dates)

| | | |
|-----|--|--------------------------|
| Yes | Daily Jung Karachi dated 12.03.2016, Daily Dawn dated 10.03.2016 & Daily Kawish Hyd dated 10.03.2016 | <input type="checkbox"/> |
| No | | <input type="checkbox"/> |

22) NATURE OF CONTRACT

| | | | |
|--------------------|-------------------------------------|------|--------------------------|
| Domestic/ Local | <input checked="" type="checkbox"/> | Int. | <input type="checkbox"/> |
|--------------------|-------------------------------------|------|--------------------------|

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

| | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

| | |
|-----|---|
| Yes | |
| No | / |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

| | |
|-----|---|
| Yes | |
| No | / |

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

| | |
|-----|---|
| Yes | |
| No | / |

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

| | |
|-----|---|
| Yes | |
| No | / |

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)


| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

| | |
|-----|---|
| Yes | |
| No | / |

Signature & Official Stamp of 
Authorized Officer Executive Engineer Public Health
Engineering Division-II Khairpur@Ranipur

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

7/7

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "agreement") made on _____ between the Executive Engineer Public Health Engineering Division - H Khairpur Ranipur (hereinafter called the procuring agency) of the part of and Abdul Sattar Arbani (hereinafter called the "Contractor") of the other part.

WHEREAS the procuring Agency is desirous that the work namely "Construction of Drainage Scheme Rural Health center near Mazhar Model School Ranipur U.C Ranipur District Khairpur" should be executed by the contractor and has accepted a Bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

Now this agreement witnesseth as follows

1. In this agreement words and expression shall have the same meanings as assigned to them in the condition of the contractor hereinafter referred to.
2. The following documents after incorporating addenda, if any except these instructions to bidders, shall be deemed to form and be read and constructed as part of this agreement, viz:

- a. The letter of Acceptance.
- b. The Completed Form of Bid along with Schedule to Bid
- c. Conditions of Contract & Contract Data.
- d. The priced schedule of price/Bill of quantities (BoQ).
- e. The Specifications; and
- f. The Drawings

3. In Consideration of the payments to be made by the procuring Agency to the Contractor hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respect with in provisions of the contract.


4. The procuring agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract

or such _____ at the time and in _____



19330

IN WITNESS WHERE OF the parties hereto have caused this contract agreement to be executed on the month and year first before written in accordance with their respective laws.


Abdul Sattar Arbani
(Contractor)


EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION -II KHAIRPUR @ RANIPUR

Signed sealed and delivered in the presence of

1. Witness


Ranipur Gillani & Co
(Contractor)

2. Witness


Mr. Imdad Ali Solangi
(Contractor)