

BID EVALUATION REPORT

01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 1620 dated 29-10-2015
03. Tender Description/ Name of work :- **Construction of link road from Larkana Naudero road @ Police station Mahota to village Islamuddin Chachar via High School Mahota mile 0/0-0/4 (0.80 K.ms)**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure
05. Tender Published :- SPPRA Website 2015 (Serial/ID No:25644).
06. Total Bid Documents Sold :- 03 Nos:
07. Total Bids Received :- 03 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 24-11-2015

12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Thandani Enterprises Govt: Contractor	Rs: 7,984,780/-	1 st : lowest	A= 0.20% Below ✓ B= 14.30% Above ✓ C= 15.70% Above ✓ D= 21.90% Above ✓	Responsive & Lowest Bid	Recommended for approval
2.	M/S Art & Architecture Associate Govt: Contractor	Rs: 8,009,435/-	2 nd : lowest	A= 0.10% Below ✓ B= 15.70% Above ✓ C= 17.20% Above ✓ D= 22.50% Above ✓	2 nd : Responsive & Lowest Bid	Not Recommended for approval
3.	M/S Sikander Ali Khokhar Govt: Contractor	Rs: 8,037,021/-	3 rd : lowest	A= 0.05% Below ✓ B= 17.30% Above ✓ C= 19.80% Above ✓ D= 24.90% Above ✓	3 rd : Responsive & Lowest Bid	Not Recommended for approval

(**NIAZ MUHAMMAD JALBANI**)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION
LARKANO

(**KHALID AHMED SHAIKH**)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
DOKRI

(**NAIMATULLAH SHAIKH**)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

COMPARATIVE STATEMENT & FINANCIAL REVIEW

NAME OF WORK:-		Construction of link road from Larkana Naudero road @ Police station Mahota to village Islamuddin Chacher via High School Mahota mile 0/0-0/4/0.00 K.ms)										N.I.T No: TC/G-55/1620 / Dated 29-10-2015	
												Receipt on 23-11-2015 and opened on 24-11-2015	
Part	Item of Work	Estimate Cost	Schedule B/Amount (BOQ)	1. M/S Thandani Enterprises			2. M/S Art & Architecture Associate			3. M/S Sikkander Ali Khokhar			
				Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	
1	2	3	4	5	6	7	8	9	10	11	12	13	
A	Road Work	6,518,015/-	6,518,015/-	0.20% below	13,036/-	6,504,979/-	0.10% below	6,518/-	6,511,497/-	0.05% below	3,259/-	6,514,756/-	
	Difference cost of Bitumen (-)	76,575/-	76,575/-		(-)	76,575/-		(-)	76,575/-		(-)	76,575/-	
	TOTAL PART (A)	6,441,440/-	6,441,440/-			6,428,404/-			6,434,922/-			6,438,181/-	
B	M/Structure 10' Span Culvert	1,057,385/-	1,057,385/-	14.30% Above	151,206/-	1,208,591/-	15.70% above	166,004/-	1,223,394/-	17.30% above	182,927/-	1,240,313/-	
	Add Cartage of Material	157,396/-	157,396/-										
	TOTAL (B)	1,214,781/-	1,214,781/-			1,208,591/-			1,223,394/-			1,240,313/-	
C	M/Structure 3' Span Culvert	174,279/-	174,279/-	15.70% above	27,362/-	201,641/-	17.20% above	29,976/-	204,255/-	19.80% above	34,507/-	248,762/-	
	Add Cartage of Material	28,203/-	28,203/-										
	TOTAL (C)	202,482/-	202,482/-			201,641/-			204,255/-			248,762/-	
D	12" dia pipe culverts 03 Nos:	39,963/-	39,963/-	21.90% above	8,752/-	48,715/-	22.50% above	8,991/-	48,955/-	24.90% above	9,950/-	49,913/-	
	Add Cartage of Material	9,107/-	9,107/-										
	TOTAL PART (A)	49,070/-	49,070/-										
	Total Part(D) 49070 x 3 =	147,210/-	147,210/-			146,144/-			146,864/-			147,544/-	
	TOTAL PART (A+B+C+D)	8,005,913/-	8,005,913/-			7,984,780/-			8,009,435/-			8,007,201/-	

Certified that the Entries have been correctly incorporated in the comparative statement as per rate and amount Quoted in the individual Schedule-B (BOQ).

Lowest rate quoted by M/S Thandani Enterprises Government Contractor are lowest.

(**NIJAZ MUHAMMAD JALBANI**)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAYS DIVISION
LARKKANO

(**KHALID AHMED SHAIKH**)
ASSISTANT ENGINEER
BUILDINGS SUB DIVISION
DOKRI

(**NAJMA TULLAH**)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
LARKKANO

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT

SOLD ON 23-11-2015

OPENED ON 24-11-2015

Name of work:-

Construction of link road from Larkana Naudero road @ Police station Mahota to village Islamuddin Chachar via High School Mahota mile 0/0-0/4 (0.60 K.ms)

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Thandani Enterprises Govt: Contractor	Rs: 7,984,780/-	Lowest
ii)	M/S Art & Architecture Associate Govt: Contractor	Rs: 8,009,435/-	Higher
iii)	M/S Sikander Ali Khokhar Govt: Contractor	Rs: 8,037,021/-	Highest

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 24-11-2015.

(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION LARKANO

(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION DOKRI

(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

OFFICE OF THE
EXECUTIVE ENGINEER, HIGHWAY DIVISION LARKANO
BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

01 Name of Procuring Agency :- Highway Division Larkano
02 Tender Description/Name of Work Item :- **Construction of link road from Larkana Naudero road @ Police station Mahota to village Islamuddin Chachar via High School Mahota mile 0/0-0/4(0.60 K.ms)**

S.No:	Eligibility/Qualification Criteria	M/S Thandani Enterprises Govt: Contractor	M/S Art & Architecture Ass: Govt: Contractor	M/S Sikander Ali Khokhar Govt: Contractor
1	Affidavit regarding Black listing should be submitted before receiving Bidding Documents.	3 Yes	4 Yes	5 Yes
2	No conditional / telegraphic tender will be entertained.	Yes	Yes	Yes
3	No tender without call deposit or received after specified date & time will be considered.	Yes	Yes	Yes
4	Bid should contain Least Cost Method (Single stage One Envelope).	Yes	Yes	Yes
5	In case of out of Head Quarter/Public Holiday, the bids shall be submitted and opened as per given schedule on the next working day	Yes	Yes	Yes
6	Under taking on stamp paper that firm is not involved in any kind of litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.	Yes	Yes	Yes
7	The procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPPRA Rules 2010.	Yes	Yes	Yes

Recommendation:-

- Out of 03 participants all are declared as substantially qualified bidder by the procurement committee as meet with minimum qualification/eligibility criteria.
- The lowest evaluated an qualified bidder is **M/S Thandani Enterprises, Government Contractor** with his bid/offered.

(Niaz Muhammad Jalbani)
Divisional Accounts Officer
Highway Division Larkano
Member Procurement Committee

(Khatid Ahmed Shaikh)
Assistant Engineer
Building Sub-Division Larkano
Member Procurement Committee

(Naimatullah Shaikh)
Executive Engineer
Highway Division Larkano/Chachar
Member Procurement Committee

EXECUTIVE ENGINEER,
HIGHWAY DIVISION LARKANO

PHONE NO 9410775


NO: TC/G-55/1805 / OF 2015.
LARKANO DATED: 24-11-2015.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 24-11-2015, for the bids called upon vide NIT NO:TC/G-55/1620 dated 29-10-2015. The meeting was chaired by the Executive Engineer Highway Division Larkano and held in his office while attended by the following official members of Procurement Committee.


- | | | |
|----|--|--------|
| 1. | Assistant Engineer
Buildings Sub-Division
Dokri | Member |
| 2. | Divisional Accounts Officer
Highway Division
Larkano | Member |

There are Three (03) Nos: of Tenders issued and response from all tenders was received, the sealed Bids were opened before all the participants/Contractors. The rates quoted them were announced formally in presence of the participants/their representative and accordingly recorded in the comparative statement/Bid Evaluation Report. There was no over writing or cutting found in the furnished bids/tenders.


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PROCUREMENT COMMITTEE

Copy forwarded with compliments to the:-

- ❖ Deputy Commissioner Larkano for favour of information.
- ❖ Superintending Engineer Works & Services Larkano, for favour of information.





EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PROCUREMENT COMMITTEE


**ATTENDANCE SHEET OF PARTICIPATED IN
TENDER PROCESS IN HIGHWAY DIVISION
LARKANO**

NAME OF WORK:-

**CONSTRUCTION OF LINK ROAD FROM LARKANA
NAUDERO ROAD @ POLICE STATION MAHOTA TO
VILLAGE ISLAMUDDIN CHACHAR VIA HIGH SCHOOL
MAHOTA MILE 0/0-0/4 (0.60 K.MS)**

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 24-11-2015

S.NO:	NAME OF CONTRACTOR/FIRMS	SIGNATURE
1.	M/S Thandani Enterprises	
2.	M/S Art & Architecture Associate	
3.	M/S Sikander Ali Khokhar	



EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

WORKS & SERVICES DEPARTMENT



**GOVERNMENT OF SINDH
HIGHWAY DIVISION LARKANO**

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of link road from Larkana Naudero road @ Police station Mahota to village Islamuddin Chachar via High School Mahota mile 0/0-0/4 (0.80 K.ms)

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1116(ii).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m

Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/s: Thadani Enterprises

D.R No: Date :- No: 16593 Dated 23/11/2015.

Tender Fee :- Rs: 3,000/-


EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO
- (b). Brief Description of Works :- Construction of link road from Larkana Naudero road @ Police station Mahota to village Islamuddin Chachar via High School Mahota mile 0/0-0/4 (0.00 Kms)
- (c). Procuring Agency's Address :- NEAR CIRCUIT HOUSE, LARKANO
- (d). Estimated Cost :- Rs: 6,500,000/-
- (e). Amount of Bid Security. :- Rs: 260,000/-
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- 90 days
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- Rs: 650,000/-
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- Rs: 390,000/- (6%)
- (i). Deadline for submission of Bids along with time. :- 23-11-2015 , Time 01:00 p.m
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- 24-11-2015 , Time 02:00 p.m
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- 12 Months
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- CDR No: 5313959 Dt 23/11/2015
- (n). Dr. No: & Date :- No: 16593 Date 23/11/2015 Rs 300000/-
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO


SUMMARY OF BID PRICE

Name of work:- CRUSH OF DIRT ROAD FROM KASHWAN NAUDRO ROAD
AT POLICE STATION MAHOTTA TO VILLAGE D'SAMMULIN
CHACHAN VIA HIGH SCHOOL MAHOTTA MILE 0/10-0/3
27 CM/S.M

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	<u>Road work:-</u>	<u>6428404/-</u>
2	PART-B	
	<u>10' span Culvert</u>	<u>1208591/-</u>
3	PART-C	
	<u>3' span Culvert</u>	<u>201641/-</u>
4	PART-D	
	<u>Pipe Culvert</u>	<u>146144/-</u>
5	PART-E	
	—	—
	G.TOTAL (A+B+C+D+E)	<u>79,847,804/-</u>

Total Bid Price in words Rs: Seventy Nine Lacs eighty four thousand
Seven hundred eighty only.


 CONTRACTOR


 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

**CONSTRUCTION OF LINK ROAD FROM LARKANA NAUDERO ROAD TO VILLAGE
ISLAMUDDIN CHACHAR VIA HIGH SCHOOL MAHOTA MILE 0/0-0/4 (1.8
K.ms).**

SCHEDULE "B"

PART-A ROAD WORK

Qty:	Item of Work	Rate	Unit	Amount
135000 Cft:	1 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 85% modified AASHO densitiv.	@ Rs: 7723.95 P.%0	Cft:	Rs: 1,042,733 /-
38100 Cft:	2 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 95-100% modified AASHO densitiv.	@ Rs: 10253.72 P.%0	Cft:	Rs: 390,667 /-
16300 Cft:	3 Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available carriage upto site of work.	@ Rs: 1479.41 P.%	Cft:	Rs: 241,144 /-
16300 Cft:	4 Preparing sub-base course by supplying and spreading stone metal approved quarry in required inches to proper camber & grade including hand packing filling voids with 20 Cft: of pit/canal and having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work.	@ Rs: 7608.39 P.%	Cft:	Rs: 1,240,168 /-
5400 Rft:	5 Laying Brick on end edging i/c supplying of 9x4½"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work.	@ Rs: 2729.96 P.%	Rft:	Rs: 147,418 /-

(Cont: P/2)

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

6 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1-1/2" in required thickness of 6" in 2 layers in consolidated to proper camber and grade i/c hand packing filling void plesd with 15 Cft: screening & non plasticity quarry fines of approved quality and guage from approved source watering & compacting to achieve 98-100% density as per modified AASHO specifications. Rate i/cs all cost of material T&P labour and carriage unto site of work.

16300 Cft: @ Rs 8713.99 P.% Cft: Rs: 1,420,386 /-

7 Providing surface 1st: coat on new or existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work.

32600 Sft: @ Rs: 1647.29 P.% Sft: Rs: 537,017 /-

8 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work.

32600 Sft: @ Rs: 4596.59 P.% Sft: Rs: 1,498,488 /-
TOTAL Rs: 6,518,015 /-

Handwritten notes:
 Rate 0.20%
 Deduction

% Above/Below on the rates of CSR.
 Amount to be added/deducted on the
TOTAL (A)

Rs: 13036 /-
 6504979 -

9 Ded: Difference cost of Bitumen.

14.11 Ton @ Rs: 5427.00 P.Ton (-) Rs: 76,575 /-
G.TOTAL (A+B) Rs: 6428404 /-

Total Amount in words (A+B) Sixty Four Lacs Twenty Eight Thousand Four hundred & Four only.

Signature
 CONTRACTOR

Signature
 Approved
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANA

Signature
 SUPERVISING ENGINEER
 Works & Services Department
 LARKANA

me of Work:-

CONSTRUCTION OF 10.0' SPAN BRIDGE ALONG LINK ROAD FROM LARKANA NAUDERO ROAD @ POLICE STATION MAHOTA TO VILLAGE ISLAMUDDIN CHACHAR VIA HIGH SCHOOL MAHOTA MILE:0/0-0/0/0.80 K.ms).

SCHEDULE "B"

PART "B" (i) 10.0' SPAN BRIDGE

Qty:	Item of Work	Rate	Unit	Amount
8350 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%0	Cft: Rs:	26,522 /-
1600 Cft:	2 Extra for Wet earth (Below Bed Level).	@ Rs: 1058.75 P.%0	Cft: Rs:	1,694 /-
800 Cft:	3 Extra for daldal i/c de-watering below Bed Level.	@ Rs: 2420.00 P.%0	Cft: Rs:	1,936 /-
1200 Cft:	4 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	112,995 /-
3400 Cft:	5 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	425,048 /-
200 Cft:	6 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:3:6:	@ Rs: 14429.25 P.%	Cft: Rs:	28,859 /-
100 Sft:	7 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	3,127 /-
36.41 Cwt	8 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.Cwt:	Rs:	183,117 /-

Con: P.0

Qty:	Item of Work	Rate	Unit	Amount
620 Cft:	9 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle. (a) R.C.C Work in roof slab, beams columns rafts, lintels and other structural member kaid in situ or pre cast laid in position complete in all respects. Ratio (1:2:4) 90 lbs. Cement sand 2 Cft: Shingle 1/8" to 1/4" gauge	@ Rs: 337.00	P. Cft:	Rs: 208,940
1000 Sft:	10 Cement plaster upto 12' height 1/2" thick in cement sand mortor ratio 1:4..	@ Rs: 2283.93	P.% Sft:	Rs: 22,839
7000 Cft:	11 Barrow pits excavation undressed lead upto 100' ft in ordinary soil (Si. No: 3 P-(1)	@ Rs: 6187.50	P%0 Cft:	Rs: 43,313
TOTAL				Rs: 1,057,385

Concrete Rate Recommendation

14.30%

% Above/Below on the rates of CSR.
Amount to be added/deducted on the

(4)
TOTAL Rs: 151206
G.TOTAL Rs: 1208591

Total Amount in words: Twelve Lakh eight thousand five hundred and ninety one only.

Refined
CONTRACTOR

Approved

M
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

M
SUPERVISING ENGINEER
Works & Services Department
LARKANA

Name of Work:-

CONSTRUCTION OF 3.0' SPAN R.C.C CULVERTS (01 NO:) ALONG LINK ROAD FROM LARKANA NAUDERO ROAD @ POLICE STATION MAHOTA TO VILLAGE ISLAMUDDIN CHACHAR VIA HIGH SCHOOL MAHOTA MILE:0/0-0/8(0.80 K.ms).

SCHEDULE "B"**PART "B" (ii) 3.0' SPAN CULVERT**

Qty:	Item of Work	Rate	Unit	Amount
1530 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft: Rs:	4,860 /-
232 Cft:	2 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	21,845 /-
516 Cft:	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	64,507 /-
55 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:2:4.	@ Rs: 14429.25 P.%	Cft: Rs:	7,936 /-
20 Sft:	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	625 /-
5.73 Cwt	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.%	Cwt: Rs:	28,660 /-

Cont: P/2

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

7 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.

(a) R.C.C Work in roof slab, beams columns rafts, lintels and other structural member kaid in situ or pre cast laid in position complete in all respects. (a) Ratio (1:2:4) 90 lbs. Cement sand 2 Cft: Shingle 1/8" to 1/4" guage.

113 Cft: @ Rs: 337.00 P. Cft: Rs: 38,081 /-

8 Cement plaster (1:4) upto 20' height 1/2" thick.

340 Sft: @ Rs: 2283.93 P.% Sft: Rs: 7,765 /-

TOTAL Rs: 174,279 /-

lowest rate Retained

15.70%

Above/Below on the rates of CSR.
Amount to be added/deducted on the

↪
TOTAL Rs: 27362
G.TOTAL Rs: 201641

Total Amount in words: Two Lacs one thousand six hundred forty one only

Retained
CONTRACTOR

Approved.

M
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

M
SUPERVISING ENGINEER
Works & Public Department
LARKANA

CONSTRUCTION OF 12" DIA PIPE CULVERT (03 No.) ALONG ROAD FROM LARKANA NAUDERO ROAD @ POLICE STATION MAHOTA TO VILLAGE ISLAMUDDIN CHACHAR VIA HIGH SCHOOL MAHOTA MILE:0/0-0/4 (0.80 K.ms).

SCHEDULE "B"

PART"B"- iii 12" DIA PIPE CULVERTS

Qty:	Item of Work	Rate	Unit	Amount
500 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil.	@ Rs. 3176.25	P.% Cft:	Rs: 1,588 /-
126 Cft:	2 Cement concrete with bricks or stone ballast 1 1/2" quage ration 1:1:8.	@ Rs. 9416.28	P.% Cft:	Rs: 11,865 /-
95 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.	@ Rs. 12501.41	P.% Cft:	Rs: 11,876 /-
35 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4:	@ Rs. 14429.25	P.% Cft:	Rs: 5,050 /-
28 Rft:	5 Providing 12" Dia R.C.C. pipe with collers class and the trenches to required depth & fixing in i/c watering filling and jointing with composition and cement mortar 1.1 & testing water pressure to head of 4 feet above the top the highest pipe of felling excavated stuff.	@ Rs. 286.00	P. Rft:	Rs: 8,008 /-
69 Sft:	6 Cement plaster upto 12' height 1/2" thick in cement sand mortar ratio 1:4.(S.I NO:11(b) P 52).	@ Rs. 2283.93	P.% Sft:	Rs: 1,576 /-
				TOTAL Rs: 39,963

Low fix rate 21.90% recommended

39963 X 3 =
 % Above/Below on the rates of CSR.
 Amount to be added/deducted on the

R 117889 /
26255/69
TOTAL Rs:
G.TOTAL Rs: 146144 /

Total Amount in words: *one thousand forty eight thousand one hundred and forty four only*


[Signature]
 CONTRACTOR

Approved.

[Signature]
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANA

[Signature]
 SUPERINTENDING ENGINEER
 Works & Services Department
 LARKANA

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of link road from Larkana Naudero road @ Police station Mahota to village Islamuddin Chachar via High School Mahota mile 0/0-0/4 (0.80 K.ms)

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1116(ii).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m

Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- AV & Architecture Associates

D.R No: Date :- No: 174/10 Dated 28/11/2015

Tender Fee :- Rs: 3,000/-

EXECUTIVE ENGINEER,
HIGHWAY DIVISION
LARKANO

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- **EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO**
- (b). Brief Description of Works :- **Construction of link road from Larkana Naudero road @ Police station Mahota to village Islamuddin Chachar via High School Mahota mile 0/0-0/1 (0.80 K.ms)**
- (c). Procuring Agency's Address :- **NEAR CIRCUIT HOUSE, LARKANO**
- (d). Estimated Cost :- **Rs: 6,500,000/-**
- (e). Amount of Bid Security. :- **Rs: 260,000/-**
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- **90 days**
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- **Rs: 650,000/-**
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- **Rs: 390,000/- (6%)**
- (i). Deadline for submission of Bids along with time. :- **23-11-2015 , Time 01:00 p.m**
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- **24-11-2015 , Time 02:00 p.m**
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- **12 Months**
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- **MCB, A.M. Baskar**
CDR No: 100675506 07/10/11/2015
- (n). Dr. No: & Date :- **No: 17410 Date 23/11/2015**
Rs 260000/-
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO


SUMMARY OF BID PRICE

Name of work:- Construction of Road from Furkani Nandera Road
Police Station Makota Tavillage Khanuddin
Chacharvia High School Makota Mile 0/0-0/3
Y.C.M/Sr.

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	Road work	6434922/-
2	PART-B	
	10' span Bridge	1223394/-
3	PART-C	
	3' span culvert	209255/-
4	PART-D	
	12" dia pipe culvert	146864/-
5	PART-E	—
	—	—
	G.TOTAL (A+B+C+D+E)	80,09,435/-

Total Bid Price in words Rs: Eighty Lacs Nine thousand four
hundred and thirty five only.


 CONTRACTOR


 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

CONSTRUCTION OF LINK ROAD FROM LARKANA NAUDERO ROAD TO VILLAGE ISLAMUDDIN CHACHAR VIA HIGH SCHOOL MAHOTA MILE 0/0-0/1 (0.80 K.ms).

SCHEDULE "B"

PART-A ROAD WORK

Qty:	Item of Work	Rate	Unit	Amount
135000 Cft:	1 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 85% modified AASHO densitiv.	@ Rs: 7723.95 P.%0 Cft:		Rs: 1,042,733 /-
38100 Cft:	2 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 95-100% modified AASHO densitiv.	@ Rs: 10253.72 P.%0 Cft:		Rs: 390,667 /-
16300 Cft:	3 Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available carriage upto site of work.	@ Rs: 1479.41 P.% Cft:		Rs: 241,144 /-
16300 Cft:	4 Preparing sub-base course by supplying and spreading stone metal approved quarry in required inches to proper camber & grade including hand packing filling voids with 20 Cft: of pit/canal and having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work.	@ Rs: 7608.39 P.% Cft:		Rs: 1,240,168 /-
5400 Rft:	5 Laying Brick on end edging i/c supplying of 9x4½"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work.	@ Rs: 2729.96 P.% Rft:		Rs: 147,418 /-

(Cont: P/2)

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

6 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1-1/2" in required thickness of 6" in 2 layers in consolidated to proper camber and grade i/c hand packing filling void plesd with 15 Cft: screening & non plasticity quarry fines of approved quality and guage from approved source watering & compacting to achieve 98-100% density as per modified AASHO specifications. Rate i/cs all cost of material T&P labour and carriage unto site of work.

16300 Cft: @ Rs: 8713.99 P.% Cft: Rs: 1,420,380 /-

7 Providing surface 1st: coat on new or existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work.

32600 Sft: @ Rs: 1647.29 P.% Sft: Rs: 537,017 /-

8 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work.

32600 Sft: @ Rs: 4596.59 P.% Sft: Rs: 1,498,488 /-

TOTAL Rs: 6,518,015 /-

Highest Auto deducted

0.10% Above/Below on the rates of CSR.
Amount to be added/deducted on the
TOTAL (A)

Rs: 6518 /-
Rs: 6511497 /-

9 Ded: Difference cost of Bitumen.

14.11 Ton @ Rs: 5427.00 P.Ton (-) Rs: 76,575 /-

G.TOTAL (A+B)

Rs: 6434922 /-

Total Amount in words (A+B) Sixty four Lakh twenty four thousand
Nine hundred twenty two

Rejected

Contractor
CONTRACTOR

SUPERVISING ENGINEER
Works & Services Department
LARKANA

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

Name of Work:-

CONSTRUCTION OF 10.0' SPAN BRIDGE ALONG LINK ROAD FROM LARKANA NAUDERO ROAD @ POLICE STATION MAHOTA TO VILLAGE ISLAMUDDIN CHACHAR VIA HIGH SCHOOL MAHOTA MILE:0/0-0/4 (0.80 K.ms).

SCHEDULE "B"**PART "B" (i) 10.0' SPAN BRIDGE**

Qty:	Item of Work	Rate	Unit	Amount
8350 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft. and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%0	Cft: Rs:	26,522 /-
1600 Cft:	2 Extra for Wet earth (Below Bed Level).	@ Rs: 1058.75 P.%0	Cft: Rs:	1,694 /-
800 Cft:	3 Extra for daldal i/c de-watering below Bed Level.	@ Rs: 2420.00 P.%0	Cft: Rs:	1,936 /-
1200 Cft:	4 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	112,995 /-
3400 Cft:	5 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	425,048 /-
200 Cft:	6 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:3:6:	@ Rs: 14429.25 P.%	Cft: Rs:	28,859 /-
100 Sft:	7 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	3,127 /-
36.41 Cwt	8 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.%	Cwt: Rs:	182,112 /-

Cont: P/2

Qty:	Item of Work	Rate	Unit	Amount
620 Cft:	9 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle. (a) R.C.C Work in roof slab, beams columns rafts, lintels and other sturctural member kaid in situ or pre cast laid in position complete in all respects. Ratio (1:2:4) 90 lbs. Cement sand 2 Cft: Shingle 1/8" to 1/4" gauge	@ Rs: 337.00	P. Cft:	Rs: 208,940 /-
1000 Sft:	10 Cement plaster upto 12' height 1/2" thick in cement sand mortor ratio 1:4..	@ Rs: 2283.93	P.% Sft:	Rs: 22,839 /-
7000 Cft:	11 Barrow pits excavation undressed lead upto 100' ft in ordinary soil / Si. No: 3 P-(1)	@ Rs. 6187.50	P%0 Cft:	Rs. 43,313 /
TOTAL				Rs: 1,057,385 /-

15.70% Above/Below on the rates of CSR.
Amount to be added/deducted on the

165004 /-
TOTAL Rs:
G.TOTAL Rs: 1223394 /-

Total Amount in words: Twelve Lakh Twenty Three Thousand Three hundred Ninety four only

Handwritten notes:
15.70%
Rejected

Handwritten note:
Rejected

CONTRACTOR

SUPERVISING ENGINEER
Works & Services Department
LARKANA

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

Name of Work:-

CONSTRUCTION OF 3.0' SPAN R.C.C CULVERTS (01 NO:) ALONG LINK ROAD FROM LARKANA NAUDERO ROAD @ POLICE STATION MAHOTA TO VILLAGE ISLAMUDDIN CHACHAR VIA HIGH SCHOOL MAHOTA MILE:0/0-0/4 (0.80 K.ms).

SCHEDULE "B"

PART "B" (ii) 3.0' SPAN CULVERT

Qty:	Item of Work	Rate	Unit	Amount
1530	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft: Rs:	4,860 /-
232	2 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	21,845 /-
516	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	64,507 /-
55	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:2:4.	@ Rs: 14429.25 P.%	Cft: Rs:	7,936 /-
20	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	625 /-
5.73	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.%	Cwt: Rs:	28,660 /-

Cont: P/2

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

7 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.

(a) R.C.C Work in roof slab, beams columns rafts, lintels and other sturctural member kaid in situ or pre cast laid in position complete in all respects. (a) Ratio (1:2:4) 90 lbs. Cement sand 2 Cft: Shingle 1/8" to 1/4" guage.

113 Cft: @ Rs: 337.00 P. Cft: Rs: 38,081 /-

8 Cement plaster (14) upto 20' height 1/2" thick.

340 Sft: @ Rs: 2283.93 P.% Sft: Rs: 7,765 /-

TOTAL Rs: 174,279 /-

1720 % Above/Below on the rates of CSR.
Amount to be added/deducted on the

ca) 29976/-
TOTAL Rs: 204255/-
G.TOTAL Rs: 204255/-

Higher rate rejected

Total Amount in words: Two Lakh Four Thousand Two Hundred Fifty five only

Rejected.

[Signature]
CONTRACTOR

[Signature]
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

CONSTRUCTION OF 12" DIA PIPE CULVERT (01 No:) ALONG ROAD FROM LARKANA NAUDERO ROAD @ POLICE STATION MAHOTA TO VILLAGE ISLAMUDDIN CHACHAR VIA HIGH SCHOOL MAHOTA MILE:0/0-0/1/1(0.80 K.ms).

SCHEDULE "B"

PART"B"- iii 12" DIA PIPE CULVERTS

Qty:	Item of Work	Rate	Unit	Amount
1	Excavation in foundation of Building bridges and other structure i/c dage belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil.			
500 Cft:		@ Rs: 3176.25	P.%0 Cft:	Rs: 1,588 /-
2	Cement concrete with bricks or stone ballast 1 1/2" quage ration 1:4:8.			
126 Cft:		@ Rs: 9416.28	P.% Cft:	Rs: 11,865 /-
3	Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.			
95 Cft:		@ Rs: 12501.41	P.% Cft:	Rs: 11,876 /-
4	Cement concrete plain i/c placing compacting finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4:			
35 Cft:		@ Rs: 14429.25	P.% Cft:	Rs: 5,050 /-
5	Providing 12" Dia R.C.C. pipe with collers class and the trenches to required depth & fixing in i/c watering filling and jointing with composition and cement mortar 1:1 & testing water pressure to head of 4 feet above the top the highest pipe of felling excavated stuff.			
28 Rft:		@ Rs: 286.00	P. Rft:	Rs: 8,008 /-
6	Cement plaster upto 12' height 1/2" thick in cement sand mortar ratio 1:4.(S.I NO:11(b) P. 52).			
69 Sft:		@ Rs: 2283.93	P.% Sft:	Rs: 1,576 /-
				TOTAL Rs: 39,963 /-

39963 x 3 =

% Above/Below on the rates of CSR.
Amount to be added/deducted of the

119889 / =

TOTAL Rs: 26975 /
G.TOTAL Rs: 146864 /

*Higher rate 22.50%
Rejected*

Total Amount in words: *one Lakh Forty six thousand eight hundred and eighty nine*

CONTRACTOR

SUPERINTENDING ENGINEER
Highway Division Department

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of link road from Larkana Naudero road @ Police station Mahota to village Islamuddin Chachar via High School Mahota mile 0/0-0/4 (0.80 K.ms)

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1116(ii).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m

Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- *M/S Sikkander Ali Khodika*

D.R No: Date :- No: 17914..... Dated 23/11/2015.

Tender Fee :- Rs: 3,000/-

Syid

EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- a). Name of Procuring Agency :- EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO
- (b). Brief Description of Works :- Construction of link road from Larkana Naudero road @ Police station Mahota to village Islamuddin Chachar via High School Mahota mile 0/0-0/0 (0.80 K.ms)
- (c). Procuring Agency's Address :- NEAR CIRCUIT HOUSE, LARKANO
- (d). Estimated Cost :- Rs: 6,500,000/-
- (e). Amount of Bid Security. :- Rs: 260,000/-
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- 90 days
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- Rs: 650,000/-
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- Rs: 390,000/- (6%)
- (i). Deadline for submission of Bids along with time. :- 23-11-2015 , Time 01:00 p.m
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- 24-11-2015 , Time 02:00 p.m
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- 12 Months
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- Gille Banda Lark
CDR No: 0213570 Df 23/11/15
- (n). Dr. No: & Date :- No: 17414 Date 23/11/2015
Rs. 260000/-
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


— CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SUMMARY OF BID PRICE

Name of work:- Const. of Link Road from Larkana New Market Road at Police Station Mahotta to village Islamudin chachor via High School Mahotta
Mile 010-014 of M/SR

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	Road work.	6438181/-
2	PART-B	
	10' span Bridge	1260313/-
3	PART-C	
	3' span Culvert	208786/-
4	PART-D	
	12" dia PIPE cul.	1487411/-
5	PART-E	
	-	-
	G.TOTAL (A+B+C+D+E)	8037021/-

Total Bid Price in words Rs: Eighty Lakh Thirty Seven thousand
& Twenty one only.

[Signature]
 CONTRACTOR

[Signature]
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

Name of work:-

**CONSTRUCTION OF LINK ROAD FROM LARKANA NAUDERO ROAD TO VILLAGE
ISLAMUDDIN CHACHAR VIA HIGH SCHOOL MAHOTA MILE 0/0-0/1/4 (0.80
K.ms).**

SCHEDULE "B"

PART-A ROAD WORK

Qty:	Item of Work	Rate	Unit	Amount
135000 Cft:	1 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 85% modified AASHO density.	@ Rs: 7723.95 P.%	Cft:	Rs: 1,042,733 /-
38100 Cft:	2 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 95-100% modified AASHO density.	@ Rs: 10253.72 P.%	Cft:	Rs: 390,667 /-
16300 Cft:	3 Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available carriage upto site of work.	@ Rs: 1479.41 P.%	Cft:	Rs: 241,144 /-
16300 Cft:	4 Preparing sub-base course by supplying and spreading stone metal approved quarry in required inches to proper camber & grade including hand packing filling voids with 20 Cft: of pit/canal and having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work.	@ Rs: 7608.39 P.%	Cft:	Rs: 1,240,168 /-
5400 Rft:	5 Laying Brick on end edging i/c supplying of 9x4 1/2"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work.	@ Rs: 2729.96 P.%	Rft:	Rs: 147,418 /-

(Cont: P/2)

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

6 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1-1/2" in required thickness of 6" in 2 layers in consolidated to proper camber and grade i/c hand packing filling void plesd with 15 Cft: screening & non plasticity quarry fines of approved quality and guage from approved source watering & compacting to achieve 98-100% density as per modified AASHO specifications. Rate i/cs all cost of material T&P labour and carriage unto site of work.

16300 Cft: @ Rs: 8713/99 P.% Cft: Rs: 1,420,380 /-

7 Providing surface 1st: coat on new or existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work.

32600 Sft: @ Rs: 1647/29 P.% Sft: Rs: 537,017

8 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work.

32600 Sft: @ Rs: 4596/59 P.% Sft: Rs: 1,498,488 /-
TOTAL Rs: 6,518,015 /-

*Higher rate 0.05% Above/Below on the rates of CSR.
 Amount to be added/deducted on the*
TOTAL (A)
 9 Ded: Difference cost of Bitumen.
 11 Ton **G.TOTAL (A+B)**

*Rs: 3259 -
 6514756 /-*
 Rs: 76,575 /-
Rs: 6438181 /-

Total Amount in words (A+B) *Sixty four Lac thirty eight thousand one hundred eighty one only*

CONTRACTOR

SUPERINTENDING ENGINEER
 Works & Services Department
 LARKANA

EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

Name of Work:-

CONSTRUCTION OF 10.0' SPAN BRIDGE ALONG LINK ROAD FROM LARKANA NAUDERO ROAD @ POLICE STATION MAHOTA TO VILLAGE ISLAMUDDIN CHACHAR VIA HIGH SCHOOL MAHOTA MILE:0/0-0/1 (0.90 K.ms).

SCHEDULE "B"

PART "B" (i) 10.0' SPAN BRIDGE

Qty:	Item of Work	Rate	Unit	Amount
8350 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%0	Cft: Rs:	26,522
1600 Cft:	2 Extra for Wet earth (Below Bed Level).	@ Rs: 1058.75 P.%0	Cft: Rs:	1,694
800 Cft:	3 Extra for daldal i/c de-watering below Bed Level.	@ Rs: 2420.00 P.%0	Cft: Rs:	1,936
1200 Cft:	4 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	112,995
3400 Cft:	5 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	425,043
200 Cft:	6 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:3:6:	@ Rs: 14429.25 P.%	Cft: Rs:	28,858
100 Sft:	7 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	3,127
3641 Cft:	8 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.%	Cft: Rs:	18,214

(Handwritten signature)

Cont: P

Qty:	Item of Work	Rate	Unit	Amount
620 Cft:	9 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle. (a) R.C.C Work in roof slab, beams columns rafts, lintels and other sturctural member kaid in situ or pre cast laid in position complete in all respects. Ratio (1:2:4) 90 lbs. Cement sand 2 Cft: Shingle 1/8" to 1/4" quade.	@ Rs: 337.00	P. Cft:	Rs: 208,940
1000 Sft:	10 Cement plaster upto 12' height 1/2" thick in cement sand mortar ratio 1:4..	@ Rs: 2283.93	P.% Sft:	Rs: 22,839
7000 Cft:	11 Barrow pits excavation undressed lead upto 100' ft in ordinary soil (Si. No: 3 P-(1)	@ Rs: 6187.50	P%0 Cft:	Rs: 43,313
TOTAL				Rs: 1,057,385

*Highway Rate
Rejected*

17.30%

% Above/Below on the rates of CSR.
Amount to be added/deducted on the

CH 182,927/-
TOTAL Rs:
G.TOTAL Rs: 1240313/-

Total Amount in words: *Twelve Lakh forty thousand three hundred thirteen only.*

Rejected.

[Signature]
CONTRACTOR

[Signature]
ENGINEER
Works & Services Department
LARKANA

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

Name of Work:-

CONSTRUCTION OF 3.0' SPAN R.C.C CULVERTS (01 NO:) ALONG LINK ROAD FROM LARKANA NAUDERO ROAD @ POLICE STATION MAHOTA TO VILLAGE ISLAMUDDIN CHACHAR VIA HIGH SCHOOL MAHOTA MILE:0/0-0/1/0.80 K.ms).

SCHEDULE "B"**PART "B" (ii) 3.0' SPAN CULVERT**

Qty:	Item of Work	Rate	Unit	Amount
1530 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft: Rs:	4,860
232 Cft:	2 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	21,845
516 Cft:	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	64,507
55 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:2:4.	@ Rs: 14429.25 P.%	Cft: Rs:	7,936
20 Sft:	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	625
5.73 Cwt	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.%	Cwt: Rs:	28,664

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

7 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.

(a) R.C.C Work in roof slab, beams columns rafts, lintels and other sturctural member kaid in situ or pre cast laid in position complete in all respects. (a) Ratio (1:2:4) 90 lbs. Cement sand 2 Cft: Shingle 1/8" to 1/4" guage.

113 Cft: @ Rs: 337.00 P. Cft: Rs: 38,081 /-

8 Cement plaster (1:4) upto 20' height 1/2" thick.

340 Sft: @ Rs: 2283.93 P.% Sft: Rs: 7,765 /-

TOTAL Rs: 174,279

*Highway Division
Rejected*

18.80%
% Above/Below on the rates of CSR.
Amount to be added/deducted on the

34500/-
TOTAL Rs:
G.TOTAL Rs: *208786/-*

Total Amount in words: Two Lacs Eight Thousand Seven hundred
eighty eight only.

[Signature]
CONTRACTOR

[Signature]
SUPERVISOR ENGINEER
Works & Services Department
LARKANA

Rejected

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

CONSTRUCTION OF 12" DIA PIPE CULVERT (01 No:) ALONG ROAD FROM LARKANA NAUDERO ROAD @ POLICE STATION MAHOTA TO VILLAGE ISLAMUDDIN CHACHAR VIA HIGH SCHOOL MAHOTA MILE:0/0-0/4(0.00 K.ms).

SCHEDULE "B"

PART"B"- iii 12" DIA PIPE CULVERTS

Qty:	Item of Work	Rate	Unit	Amount
500 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto100ft: and lift upto 5.0' in ordinary soil.	@ Rs: 3176.25	P.%0 Cft:	Rs: 1,588 /-
126 Cft:	2 Cement concrete with bricks or stone ballast 1½" quage ration 1:4:8.	@ Rs: 9416.28	P.% Cft:	Rs: 11,865 /-
95 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.	@ Rs: 12501.41	P.% Cft:	Rs: 11,876 /-
35 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4:	@ Rs: 14429.25	P.% Cft:	Rs: 5,050 /-
28 Rft:	5 Providing 12" Dia R.C.C. pipe with collers class and the trenches to required depth & fixing in i/c watering filling and jointing with composition and cement mortar 1:1 & testing water pressure to head of 4 feet above the top the highest pipe of felling excavated stuff.	@ Rs: 286.00	P. Rft:	Rs: 8,008 /-
69 Sft:	6 Cement plaster upto 12' height 1/2" thick in cement sand mortar ratio 1:4.(S.I NO:11(b) P 52).	@ Rs: 2283.93	P.% Sft:	Rs: 1,576
				TOTAL Rs: 39,963

Handwritten: Highest 24.90% Rejected

Handwritten: 39963 x 3 =
% Above/Below on the rates of CSR.
Amount to be added/deducted on the

Handwritten: 115388 / =
TOTAL Rs: 29852-0
G.TOTAL Rs: 149741

Total Amount in words: one lac forty nine thousand seven hundred forty one only.

Signature:
CONTRACTOR

Handwritten: Rejected

Signature:
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO




Signature:
SUPERVISOR ENGINEER
Road Services Department
LARKANA

TENDER OPENING COMMITTEE OF HIGHWAY
DIVISION LARKANO

Name of work:-

**Construction of road from Kamber Ratodero
road to Manthar Jagirani, Sajan Hakro and Nazir
Hussain Tunio House mile 0/0-1/0 (1.60 K.ms).**

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 24-11-2015.

S.No:	Name of Officers	Committee Members	Signature
1.	(NAIMATULLAH SHAIKH) EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO	Chairman	
2.	(KHALID AHMED SHAIKH) ASSISTANT ENGINEER BUILDINGS SUB-DIVISION DOKRI	Member	
3.	(NIAZ MUHAMMAD JALBANI) DIVISIONAL ACCOUNTS OFFICER HIGHWAY DIVISION LARKANO	Member	

BID EVALUATION REPORT

01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 1620 dated 29-10-2015
03. Tender Description/ Name of work :- **Construction of road from Kamber Ratodero road to Manthar Jagirani, Sajan Hakro and Nazir Hussain Tunio House mile 0/0-1/0 (1.60 K.ms).**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2015 (Serial/ID No:25644).
06. Total Bid Documents Sold :- 04 Nos:
07. Total Bids Received :- 04 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 04 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 24-11-2015

12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Wazir Hussain Shiakh Govt: Contractor	Rs: 18,098,961/-	1 st : lowest	A= 0.12% Below B= 12.50% Above C= 16.20% Above D= 22.80% Above E= 18.70% Above	Responsive & Lowest Bid	Recommended for approval
2.	M/S A.L.P Contractor Govt: Contractor	Rs: 18,137,417/-	2 nd : lowest	A= 0.08% Below B= 12.80% Above C= 17.50% Above D= 23.40% Above E= 19.50% Above	2 nd : Responsive & Lowest Bid	Not Recommended for approval
3.	M/S Khan Muhammad Khan & Co: Govt: Contractor	Rs: 18,199,335/-	3 rd : lowest	A= 0.05% Below B= 13.90% Above C= 18.60% Above D= 24.30% Above E= 20.40% Above	3 rd : Responsive & Lowest Bid	Not Recommended for approval
4.	M/S J.S Const: Co: Govt: Contractor	Rs: 18,203,052/-	4 th : lowest	A= 0.25% Above B= 14.80% Above C= 17.50% Above D= 24.30% Above E= 20.70% Above	4 th : Responsive & Lowest Bid	Not Recommended for approval

(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION
LARKANO

(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
DOKRI

(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

COMPARATIVE STATEMENT & FINANCIAL REVIEW

NAME OF WORK:-		Construction of road from Kamber Ratodero road to Manthar Jagirani, Sajjan Hakro and Nazir Hussain Tunio House mile 0/0-1/0 (1.60 K.ms).						N.I.T No: TC/G-55/1620 / Dated 29-10-2015 Receipt on 23-11-2015 and opened on 24-11-2015				
Part	Item of Work	Estimate Cost	Schedule (BOQ)	1. M/S Wazir Hussain Shaikh			2. M/S A.L.P Contractor			3. M/S Khan Muhammad Khan		
				Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost
1	2	3	4	5	6	7	5	6	7	8	9	10
A	Road Work	11,654,210/-	11,654,210/-	0.12% below	13,985/-	11,640,225/-	0.08% below	9,323/-	11,644,887/-	0.05% below	5,827/-	11,648,383/-
	Difference cost of Bitumen (-)	153,476/-	153,476/-		(-)	153,476/-		(-)	153,476/-		(-)	153,476/-
	TOTAL PART (A)	11,500,734/-	11,500,734/-			11,486,749/-			11,491,411/-			11,494,907/-
B	M/Structure 45 Rft: Bridge	2,900,820/-	2,900,820/-	12.50% Above	362,603/-	3,263,423/-	12.80% above	371,305/-	3,272,125/-	13.90% above	403,214/-	3,304,034/-
	Add Cartage of Material (+)	376,050/-	376,050/-									
	TOTAL Part (B)	3,276,870/-	3,276,870/-			3,263,423/-			3,272,125/-			3,304,034/-
C	M/Structure 3' Span (cu: 03 Nos:	174,522/-	174,522/-	16.20% above	28,273/-	202,795/-	17.50% above	30,541/-	205,063/-	18.60% above	32,461/-	206,983/-
	Add Cartage of Material (+)	28,762/-	28,762/-									
	TOTAL	203,284/-	203,284/-			608,384/-			615,190/-			620,949/-
	Total Part(C) 203284x3=	609,852/-	609,852/-			608,384/-			615,190/-			620,949/-
D	M/S 12" Dia pipe Cul: 02 Nos:	39,969/-	39,969/-	22.80% above	9,113/-	49,082/-	23.40% above	9,353/-	49,322/-	24.30% above	9,712/-	49,681/-
	Add Cartage of Material (+)	9,471/-	9,471/-									
	TOTAL	49,440/-	49,440/-			98,164/-			98,643/-			99,363/-
	Total Part(D) 49440x2=	98,880/-	98,880/-			98,164/-			98,643/-			99,363/-
E	M/S R/W all (550 Rft):	404,724/-	404,724/-	18.70% above	75,683/-	480,407/-	19.50% above	78,921/-	483,645/-	20.40% above	82,564/-	487,289/-
	Add Cartage of Material (+)	77,725/-	77,725/-									
	TOTAL	482,449/-	482,449/-			2,642,241/-			2,660,048/-			2,680,082/-
	Total Part(E) 482449x550/100	2,653,470/-	2,653,470/-			18,098,961/-			18,137,417/-			18,199,335/-
	TOTAL PART (A+B+C+D+E)	18,139,806/-	18,139,806/-			18,098,961/-			18,137,417/-			18,199,335/-

(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAYS DIVISION
LARKKANO

(KHAED AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
DOKRI

(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
LARKKANO

Part	Item of Work	Estimate Cost	Schedule (B) Amount (BOO)	4. M/S J.S Const: Co:		Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost
				Rate Quoted By Contractor	Amount of Premium										
1	2	3	4	11	12	13	8	9	10	5	6	7			
A	Road Work	11,654,210/-	11,654,210/-	0.25% above	29,136/-	11,683,346/-									
	Difference cost of Bitumen (-)	153,476/-	153,476/-		(-)	153,476/-									
	TOTAL PART (A)	11,500,734/-	11,500,734/-			11,529,870/-									
B	M/Structure 45 Rft: Bridge	2,900,820/-	2,900,820/-	14.80% Above	429,321/-	3,330,141/-									
	Add Cartage of Material (+)	376,050/-	376,050/-												
	TOTAL Part (B)	3,276,870/-	3,276,870/-			3,330,141/-									
C	M/Structure 3' Span Cul: 03 Nos:	174,522/-	174,522/-	17.50% above	30,541/-	205,063/-									
	Add Cartage of Material (+)	28,762/-	28,762/-												
	TOTAL	203,284/-	203,284/-			615,190/-									
	Total Part(C) 203284x3=	609,852/-	609,852/-			615,190/-									
D	M/S 12" Dia pipe Cul: 02 Nos:	39,969/-	39,969/-	24.30% above	9,712/-	49,681/-									
	Add Cartage of Material (+)	9,471/-	9,471/-												
	TOTAL	49,440/-	49,440/-			99,363/-									
	Total Part(D) 49440x2=	98,880/-	98,880/-			99,363/-									
E	M/S R/W all (550 Rft):	404,724/-	404,724/-	20.70% above	83,778/-	488,502/-									
	Add Cartage of Material (+)	77,725/-	77,725/-												
	TOTAL	482,449/-	482,449/-			2,686,760/-									
	Total Part(E) 482449x550/100	2,653,470/-	2,653,470/-			18,261,324/-									
	TOTAL PART (A+B+C+D+E)	18,139,806/-	18,139,806/-			18,261,324/-									

Certified that the Entries have been correctly incorporated in the comparative statement as per rate and amount Quoted in the individual Schedule-B (BOO).

Lowest rate quoted by M/S Wazir Hussain Shaikh Government Contractor are lowest.

(**NIJAZ MUHAMMAD JALBANI**)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAYS DIVISION

LAFKANO

(**KHALID AHMED SHAIKH**)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION

DOKRI

(**NAIMATULLAH SHAIKH**)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION

ARKANO

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT

SOLD ON 23-11-2015

OPENED ON 24-11-2015

Name of work:-

**Construction of road from Kamber Ratodero road to
Manthar Jagirani, Sajan Hakro and Nazir Hussain
Tunio House mile 0/0-1/0 (1.60 K.ms).**

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Wazir Hussain Shiakh Govt: Contractor	Rs: 18,098,961/-	Lowest
ii)	M/S A.L.P Contractor Govt: Contractor	Rs: 18,137,417/-	Higher
iii)	M/S Khan Muhammad Khan & Co: Govt: Contractor	Rs: 18,199,335/-	Higher
iv)	M/S J.S Const: Co: Govt: Contractor	Rs: 18,203,052/-	Highest

Certified that the Tender have been opened before
undersigned/firms by the Executive Engineer Highway Division Larkano on
dated 24-11-2015.

(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION LARKANO

(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION DOKRI

(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

OFFICE OF THE
EXECUTIVE ENGINEER, HIGHWAY DIVISION LARKANO

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

01 Name of Procuring Agency :- Highway Division Larkano

02 Tender Description/Name of Work Item :- Construction of road from Kamber Ratodero road to Manthar Jagirani, Sajjan Hakro and Nazir Hussain Tunio House mile 0/0-1/0 (1.60 K.ms).

S.No:	Eligibility/Qualification Criteria	M/S Wazir Hussain Shaikh Govt: Contractor	M/S A.L.P Contractor Govt: Contractor	M/S Khan Muhammad Khan & Co: Govt: Contractor	M/S J S Const: Co: Govt: Contractor
1	Affidavit regarding Black listing should be submitted before receiving Bidding Documents.	3	4	5	6
2.	No conditional / telegraphic tender will be entertained.	Yes	Yes	Yes	Yes
3.	No tender without call deposit or received after specified date & time will be considered.	Yes	Yes	Yes	Yes
4.	Bid should contain Least Cost Method (Single stage One Envelope).	Yes	Yes	Yes	Yes
5.	In case of out of Head Quarter/Public Holiday, the bids shall be submitted and opened as per given schedule on the next working day	Yes	Yes	Yes	Yes
6.	Under taking on stamp paper that firm is not involved in any kind of litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.	Yes	Yes	Yes	Yes
7.	The procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPPRA Rules 2010.	Yes	Yes	Yes	Yes

Recommendation:-

- Out of 04 participants all are declared as substantially qualified bidder by the procurement committee as meet with minimum qualification/eligibility criteria.
- The lowest evaluated an qualified bidder is **M/S Wazir Hussain Shaikh, Government Contractor** with his bid/offered.

(Niaz Muhammad Jalbani)

Divisional Accounts Officer
Highway Division Larkano/
Member Procurement Committee

(Khalid Ahmed Shaikh)

Assistant Engineer
Building Sub-Division Dokri/
Member Procurement Committee

(Naimatullah Shaikh)

Executive Engineer
Highway Division Larkano/Chairman
Member Procurement Committee



**EXECUTIVE ENGINEER,
HIGHWAY DIVISION LARKANO**

PHONE NO 9410775

NO: TC/G-55/ ¹⁸⁰⁵ OF 2015.
LARKANO DATED: - - 2015.
24.11.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 24-11-2015, for the bids called upon vide NIT NO:TC/G-55/1620 dated 29-10-2015. The meeting was chaired by the Executive Engineer Highway Division Larkano and held in his office while attended by the following official members of Procurement Committee.

- | | | |
|----|--|--------|
| 1. | Assistant Engineer
Buildings Sub-Division
Dokri | Member |
| 2. | Divisional Accounts Officer
Highway Division
Larkano | Member |

There are Three (03) Nos: of Tenders issued and response from all tenders was received, the sealed Bids were opened before all the participants/Contractors. The rates quoted them were announced formally in presence of the participants/their representative and accordingly recorded in the comparative statement/Bid Evaluation Report. There was no over writing or cutting found in the furnished bids/tenders.

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PROCUREMENT COMMITTEE

Copy forwarded with compliments to the:-

- ❖ Deputy Commissioner Larkano for favour of information.
- ❖ Superintending Engineer Works & Services Larkano, for favour of information.





EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PROCUREMENT COMMITTEE

**ATTENDANCE SHEET OF PARTICIPED IN
TENDER PROCESS IN HIGHWAY DIVISION
LARKANO**

NAME OF WORK:-

**Construction of road from Kamber Ratodero
road to Manthar Jagirani, Sajan Hakro and Nazir
Hussain Tunio House mile 0/0-1/0 (1.60 K.ms).**

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 24-11-2015

S.NO:	NAME OF CONTRACTOR/FIRMS	SIGNATURE
1.	M/S Wazir Hussain Shaikh	
2.	M/S A.L.P Contractor	
3.	M/S Khan Muhammad Khan & Co:	
4.	M/S J.S Cont: Co:	


EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH
HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of road from Kamber Ratodero road to Manthar Jagirani, Sajan Hakro and Nazir Hussain Tunio House mile 0/0-1/0 (1.60 K.ms).

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 - 2015 (1040(i).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m


Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/S: Wazir Hussain Chalkh

D.R No: Date :- No: 7403 Dated 23/11/2015

Tender Fee :- Rs: 3,000/-



EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- **EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO**
- (b). Brief Description of Works :- **Construction of road from Kamber Ratodero road to Manthar Jagirani, Sajan Hakro and Nazir Hussain Tunio House mile 0/0-1/0 (1.60 K.ms).**
- (c). Procuring Agency's Address :- **NEAR CIRCUIT HOUSE, LARKANO**
- (d). Estimated Cost :- **Rs: 18,500,000/-**
- (e). Amount of Bid Security:
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%). :- **Rs: 740,000/-**
- (f). Period of Bid validity (days)
(Not more than ninety days). :- **90 days**
- (g). Security Deposit (including bid security)
(In %age of bid amount/estimated cost equal to 10%). :- **Rs: 1,850,000/-**
- (h). Percentage, if any, to be deducted from bills :- **Rs: 1,110,000/- (6%)**
- (i). Deadline for submission of Bids along with time. :- **23-11-2015 , Time 01:00 p.m**
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- **24-11-2015 , Time 02:00 p.m**
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- **12 Months**
- (l). Liquidity damages.
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%). :- _____
C.M.C. Bhattani
- (m). Deposit Receipt No: :- **CDR No: 100696055 DA 23/11/15**
CDR No: 100896053 " " A 484800/-
- (n). Dr. No: & Date :- **No: 17403 Date 23/11/2015 R 260000/-**
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/
Total Tender Cost. :- _____
744800/-


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

Name of work:-

Const: of Road from Kambho Rukodero Road to
Mantur Jagran, 599 an Halexo and Nazir
Hussain Tuni house mile 0/0-40 of c m/s r:

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	Road work	11486749/-
2	PART-B	
	450' Bridge	3263423/-
3	PART-C	
	3.0' span culvert	6083847/-
4	PART-D	
	12" dia pipe culvert	98164/-
5	PART-E	
	Retaining wall	26,42,241/-
	G.TOTAL (A+B+C+D+E)	18098961/-

Total Bid Price in words Rs: one croer eighty two ninty eight
thousad nine hundred sixty one only

CONTRACTOR

EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO

SCHEDULE "B"

PART-A ROAD WORK

Qty:	Item of Work	Rate	Unit	Amount
191000 Cft:	1 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 85% modified AASHO density (S.I No:6-(ii-c) P 2).	@ Rs: 3656.23 P.%0 Cft:	Rs:	698,340 /-
76100 Cft:	2 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 95-100% modified AASHO density (S.I No:6-(ii-a) P 2).	@ Rs: 6190.17 P.%0 Cft:	Rs:	471,072 /-
32600 Cft:	3 Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available carriage upto site of work.	@ Rs: 1479.41 P.% Cft:	Rs:	482,288 /-
32600 Cft:	4 Preparing sub-base course by supplying and spreading stone metal approved quarry in required inches to proper camber & grade including hand packing filling voids with 20 Cft: of pit/canal and having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work (S.I No:6-11(C) P-4).	@ Rs: 8041.44 P.% Cft:	Rs:	2,621,509 /-
10900 Rft:	5 Laying Brick on end edging i/c supplying of 9x4½"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work (S.I No:12 P-4).	@ Rs: 2740.38 P.% Rft:	Rs:	298,701 /-

(Cont: P/2)

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

6 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1-1/2" in required thickness of 6" in 2 layers in consolidated to proper camber and grade i/c hand packing filling void plesd with 15 Cft: screening & non plasticity quarry fines of approved quality and guage from approved source watering & compacting to achieve 98-100% density as per modified AASHO specifications. Rate i/cs all cost of material T&P labour and carriage upto site of work (S.I NO:13(a) P-5).

32600 Cft: @ Rs: 9195.88 P.% Cft: Rs: 2,997,857 /-

7 Providing surface 1st: coat on or new existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work (S.I No:16(b) P-6).

65300 Sft: @ Rs: 1654.59 P.% Sft: Rs: 1,080,447 /-

8 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work (S.I No:21(B) P-8/9).

65300 Sft: @ Rs: 4600.3 P.% Sft: Rs: 3,003,996 /-
TOTAL Rs: 11,654,210 /-

Low rate recommended

0.12% Above/Below on the rates of CSR.
 Amount to be added/deducted on the

TOTAL (A)

9 Ded: Difference cost of Bitumen.

28.28 Ton @ Rs: 5427.00 P.Ton (-) Rs: 153,416 /-

G.TOTAL (A+B)

Rs: 11486749 /-

Total Amount in words (A+B) *one Crore Fourteen Lacs eighty six thousand seven hundred forty nine only*

[Signature]
 CONTRACTOR

[Signature]
 Approved.

[Signature]
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

[Signature]
 SUPERVISING ENGINEER
 Works & Services Department
 LARKANA

Item of Work:-

**CONSTRUCTION OF 45.0' BRIDGE OVER SIM NALA ALONG LINK ROAD FROM
KAMBER RATODERO ROAD TO MANTHAR JAGIRANI, SAJJAN HAKRO AND NAZIR
HUSSAIN TUNIO MILE: 0/0-1/0 (1.60 K.ms).**

SCHEDULE "B"

PART "B (i) 45 RFT: BRIDGE

Qty:	Item of Work	Rate	Unit	Amount
13830 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft: Rs:	43,928 /-
2600 Cft:	2 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	244,823 /-
6200 Cft:	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	775,087 /-
400 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:3:6:	@ Rs: 14429.25 P.%	Cft: Rs:	57,717 /-
150 Sft:	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	4,691 /-
170.96 Cwt	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.Cwt:	Cwt: Rs:	855,091 /-

Cont: P/2

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

7 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.
 (a) R.C.C Work in roof slab, beams columns rafts, lintels and other structural member kaid in situ or pre cast laid in position complete in all respects.
 Ratio (1:2:4) 90 lbs.
 Cement sand 2 Cft:
 Shingle 1/8" to 1/4" guage.
 (S.I NO:6(a) P-16/17).

2620 Cft: @ Rs: 337.00 P. Cft: Rs: 882,940 /-

8 Cement plaster (1:4) upto 20' height 1/2" thick.

1600 Sft: @ Rs: 2283.93 P.% Sft: Rs: 36,543 /-

TOTAL Rs: 2,900,800 /-

was rate commensap

12.50%

% Above/Below on the rates of CSR.
 Amount to be added/deducted on the

TOTAL Rs: 362603 /-
 G.TOTAL Rs: 3263423 /-

Total Amount in words: Thirty two Lacs Sixty three thousand four hundred and Twenty three only.

[Signature]
 CONTRACTOR

Approved.

[Signature]
 SUPERVISOR ENGINEER
 Works Section Department
 LARKANO

[Signature]
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

CONSTRUCTION OF 3.0' SPAN R.C.C SLAB CULVERTS (03 NOS:) ALONG ROAD FROM KAMBER RATODERO ROAD @ MILE 17/0 TO VILLAGE MANTHAR JAGIRANI, SAJJAN HAKRO AND NAZIR HUSSAIN TUNIO MILE: 0/0-1/0 (2.60 K.ms).

SCHEDULE "B"

PART "B (ii) 3.0' SPAN CULVERTS (03 NOS:)

Qty:	Item of Work	Rate	Unit	Amount
1530 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft: Rs:	4,800 /-
233 Cft:	2 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	21,940 /-
517 Cft:	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	64,630 /-
55 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:3:6:	@ Rs: 14429.25 P.%	Cft: Rs:	7,930 /-
20 Sft:	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	625 /-
5.73 Cwt	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.%	Cwt: Rs:	28,660

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

7 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.
 (a) R.C.C Work in roof slab, beams columns rafts, lintels and other structural member kaid in situ or pre cast laid in position complete in all respects.
 Ratio (1:2:4) 90 lbs.
 Cement sand 2 Cft:
 Shingle 1/8" to 1/4" gauge.

113 Cft: @ Rs: 337.00 P. Cft: Rs: 38,081 /-

8 Cement plaster (1:4) upto 20' height 1/2" thick.

341 Sft: @ Rs: 2283.93 P.% Sft: Rs: 7,788 /-

TOTAL Rs: 174,522 /-

Therefore cost of 3.0 Span Culverts 03 Nos:
 $174522 \times 3 =$

TOTAL RS: 523,566 /-

Lower rate Recommended 16.20%

% Above/Below on the rates of CSR.
 Amount to be added/deducted on the

TOTAL RS: 84818/-
 G.TOTAL RS: 608384/-

Total Amount in words: Six Lac Eight thousand Three hundred eighty four only.

[Signature]
 CONTRACTOR

Approved

[Signature]
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

[Signature]
 SUPERINTENDING ENGINEER
 Works & Services Department
 LARKANA

SCHEDULE "B"

PART-B (iii) 12" DIA PIPE CULVERTS

Qty:	Item of Work	Rate	Unit	Amount
502 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil.	@ Rs: 3176.25	P.% Cft:	Rs: 1,594 /-
126 Cft:	2 Cement concrete with bricks or stone ballast 1 1/2" quage ration 1:4:8.	@ Rs: 9416.28	P.% Cft:	Rs: 11,865 /-
95 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.	@ Rs: 12501.41	P.% Cft:	Rs: 11,876 /-
35 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4:	@ Rs: 14429.25	P.% Cft:	Rs: 5,050 /-
28 Rft:	5 Providing 12" Dia R.C.C. pipe with collers class and the trenches to required depth & fixing in i/c watering filling and jointing with composition and cement mortor 1.1 & testing water pressure to head of 4 feet above the top the highest pipe of felling excavated stuff.	@ Rs: 286.00	P. Rft:	Rs: 8,008 /-
69 Sft:	6 Cement plaster (1:4) upto 20' height 1/2" thick.	@ Rs: 2283.93	P.% Sft:	Rs: 1,576 /-
				TOTAL Rs: 39,969 /-

Therefore cost of 12" Dia Pipe culvert 02 Nos:
 $39,969 \times 2 =$

TOTAL RS: 79,938 /-

lowest rate Recommended 22.86%

% Above/Below on the rates of CSR.
 Amount to be added/deducted on the

TOTAL Rs: 18226/-
G.TOTAL Rs: 98164/-

Total Amount in words: *Ninety eight thousand one hundred*

28th four only
 Approved

CONTRACTOR

SUPERINTENDING ENGINEER
 Works & Services Department
 LARKANA

EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANA

CONSTRUCTION OF RETAINING WALL (550 RFT:) ALONG ROAD FROM KAMBER RATODERO ROAD @ MILE 17/0 TO VILLAGE MANTHAR JAGIRANI, SAJJAN HAKRO AND NAZIR HUSSAIN TUNIO MILE: 0/0-1/0 (1.60 K.ms).

SCHEDULE "B"

Part "B" (iv) Retaining Wall (550 Rft:)

Qty:	Item of Work	Rate	Unit	Amount
1500 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25 P.%0	Cft:	Rs: 4,764 /-
500 Cft:	2 Cement concrete with bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).	@ Rs: 9416.28 P.%	Cft:	Rs: 47,081 /-
2650 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41 P.%	Sft:	Rs: 331,287 /-
28 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16).	@ Rs: 14429.25 P.%	Cft:	Rs: 4,040 /-
50 Sft:	5 Errection and removal of centering of R.C.C or plain Cement work of partial wood verticals (S.I No.18(b)ii P-18).	@ Rs: 3127.41 P.%	Sft:	Rs: 1,563 /-
700 Sft:	6 Cement plaster (1:4) upto 20" height 1/2" thick (S.I No:11 (B) P.52).	@ Rs: 2283.93 P.%	Sft:	Rs: 15,980 /-
TOTAL				Rs: 404,724 /-

Therefore cost of (550 Rft:) R/Wall

$404,724 \times 550 / 100 =$

TOTAL RS: 2,225,982 /-

18.70% % Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL Rs: 416259/11
G.TOTAL Rs: 26,42,241/11

Total Amount in words Twenty six Lacs forty two thousand two hundred
forty one only

Contractor Signature
CONTRACTOR

Approved.

Executive Engineer Signature
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANA

Superintending Engineer Signature
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

(2)

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of road from Kamber Ratodero road to Manthar Jagirani, Sajan Hakro and Nazir Hussain Tunio House mile 0/0-1/0 (1.60 K.ms).

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1040(i).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m


Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/S: A. L. P. Contractor

D.R No: Date :- No: 17412 Dated 23/11/2015

Tender Fee :- Rs: 3,000/-


EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO
- (b). Brief Description of Works :- Construction of road from Kamber Ratodero road to Manthar Jagirani, Sajan Hakro and Nazir Hussain Tunio House mile 0/0-1/0 (1.60 K.ms).
- (c). Procuring Agency's Address :- NEAR CIRCUIT HOUSE, LARKANO
- (d). Estimated Cost :- Rs: 18,500,000/-
- (e). Amount of Bid Security. :- Rs: 740,000/-
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- 90 days
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- Rs: 1,850,000/-
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- Rs: 1,110,000/- (6%)
- (i). Deadline for submission of Bids along with time. :- 23-11-2015 , Time 01:00 p.m
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- 24-11-2015 , Time 02:00 p.m
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- 12 Months
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- UBL Bunka Road Brk: No: 505354035 Dd: 23/11/15
- (n). Dr. No: & Date :- No: 5354035 Date 23/11/2015 Rs. 7,40,000/-
17412
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO

SUMMARY OF BID PRICE

Name of work:- Constn: of Road from Kamber Kotodero Road to Manthar Tagram, Sajjan Helero and Nazir Hussain Tano hwa mile 0/0-40/100) Str:

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	Road work	11491411/-
2	PART-B	
	45.0' Bridge	3272125/-
3	PART-C	
	3.0' Span Culvert	615190/-
4	PART-D	
	12' dia pipe Culvert	98643/-
5	PART-E	
	Retaining wall	2660048/-
	G.TOTAL (A+B+C+D+E)	181,37417/-

Total Bid Price in words Rs: one Crore eighty one Lac thirty seven thousand four hundred seventy only.


CONTRACTOR


EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO

**CONSTRUCTION OF ROAD FROM KAMBER RATODERO ROAD @ MILE 17/0 TO
VILLAGE MANTHAR JAGIRANI, SAJJAN HAKRO AND NAZIR HUSSAIN TUNIO
MILE: 0/0-1/0 (1.60 K.ms).**

SCHEDULE "B"

PART-A ROAD WORK

Qty:	Item of Work	Rate	Unit	Amount
191000 Cft:	1 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 85% modified AASHO density (S.I No:6-(ii-c) P 2).	@ Rs: 3656.23 P.%	Cft:	Rs: 698,340 /-
76100 Cft:	2 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 95-100% modified AASHO density (S.I No:6-(ii-a) P 2).	@ Rs: 6190.17 P.%	Cft:	Rs: 471,072 /-
32600 Cft:	3 Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available carriage upto site of work.	@ Rs: 1479.41 P.%	Cft:	Rs: 482,288 /-
32600 Cft:	4 Preparing sub-base course by supplying and spreading stone metal approved quarry in required inches to proper camber & grade including hand packing filling voids with 20 Cft: of pit/canal and having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work (S.I No:6-11(C) P-4).	@ Rs: 8041.44 P.%	Cft:	Rs: 2,621,504 /-
10000 Rft:	5 Laying Brick on end edging i/c supplying of 9x4 1/2"x3" 1st: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work (S.I No:12 P-4).	@ Rs: 2740.38 P.%	Rft:	Rs: 274,038 /-

(Cont: P/2)

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

6 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1-1/2" in required thickness of 6" in 2 layers in consolidated to proper camber and grade i/c hand packing filling void plesd with 15 Cft: screening & non plasticity quarry fines of approved quality and guage from approved source watering & compacting to achieve 98-100% density as per modified AASHO specifications. Rate i/cs all cost of material T&P labour and carriage upto site of work (S.I NO:13(a) P-5).

32600 Cft: @ Rs: 9195.88 P.% Cft: Rs: 2,997,857 /-

7 Providing surface 1st: coat on or new existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work (S.I No:16(b) P-6).

65300 Sft: @ Rs: 1654.59 P.% Sft: Rs: 1,080,417 /-

8 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work (S.I No:21(B) P-8/9).

65300 Sft: @ Rs: 4600.3 P.% Sft: Rs: 3,003,996 /-

TOTAL Rs: 11,654,210 /-

*Sheer Khur
Galeed*

0.08 % Above/Below on the rates of CSR.
Amount to be added/deducted on the
TOTAL (A)

Rs: 9323 /-
Rs: 11644887 /-

9 Ded: Difference cost of Bitumen.

28.28 Ton @ Rs: 5427.00 P.Ton (-) Rs: 153,476 /-

G.TOTAL (A+B) Rs: 11491411 /-

Total Amount in words (A+B) one crore fourteen lakh ninety one thousand four hundred eleven only

[Signature]
CONTRACTOR

Rejected.

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

[Signature]
SUPERVISING ENGINEER
Works & Services Department
LARKANA

Name of Work:-

**CONSTRUCTION OF 45.0' BRIDGE OVER SIM NALA ALONG LINK ROAD FROM
KAMBER RATODERO ROAD TO MANTHAR JAGIRANI, SAJJAN HAKRO AND NAZIR
HUSSAIN TUNIO MILE: 0/0-1/0 (1.60 K.ms).**

SCHEDULE "B"**PART "B (i) 45 RFT: BRIDGE**

Qty:	Item of Work	Rate	Unit	Amount
13830 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft: Rs:	43,928 /-
2600 Cft:	2 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	244,323 /-
6200 Cft:	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	775,087 /-
400 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:3:6:	@ Rs: 14429.25 P.%	Cft: Rs:	57,717 /-
150 Sft:	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	4,691 /-
170.96 Cwt	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.%	Cwt: Rs:	855,001 /-

Cont: P.1

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

7 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.
 (a) R.C.C Work in roof slab, beams columns rafts, lintels and other sturctural member kaid in situ or pre cast laid in position complete in all respects.
 Ratio (1:2:4) 90 lbs.
 Cement sand 2 Cft:
 Shingle 1/8" to 1/4" guage.
 (S.I NO:6(a) P-16/17).

2620 Cft: @ Rs. 337.00 P. Cft: Rs: 882,940 /-

8 Cement plaster (1:4) upto 20' height 1/2" thick.

1600 Sft: @ Rs: 2283.93 P.% Sft: Rs: 36,543 /-

TOTAL Rs: 2,909,820 /-

*Hyperstria
Retain*

12.80% % Above/Below on the rates of CSR.
 Amount to be added/deducted on the

TOTAL Rs: 371305/-
 G.TOTAL Rs: 3272125/-

Total Amount in words: Thirty two Lacs seventy two thousand one hundred and twenty five only

[Signature]
 CONTRACTOR

Rejected.

[Signature]
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANA

[Signature]
 SUPERINTENDING ENGINEER
 Works & Services Department
 LARKANA

Name of Work:-

CONSTRUCTION OF 3.0' SPAN R.C.C SLAB CULVERTS (03 NOS:) ALONG ROAD FROM KAMBER RATODERO ROAD @ MILE 17/0 TO VILLAGE MANTHAR JAGRANI, SAJJAN HAKRO AND NAZIR HUSSAIN TUNIO MILE: 0/0-1/0 (1.60 K.ms).

SCHEDULE "B"

PART "B (ii) 3.0' SPAN CULVERTS (03 NOS:)

Qty:	Item of Work	Rate	Unit	Amount
1530 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft: Rs:	4,860 /-
233 Cft:	2 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	21,940 /-
517 Cft:	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	64,632 /-
55 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:3:6:	@ Rs: 14429.25 P.%	Cft: Rs:	7,936 /-
20 Sft:	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	625 /-
5.73 Cwt	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.%	Cwt: Rs:	28,860 /-

Cont: 1/2

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

7 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.
 (a) R.C.C Work in roof slab, beams columns rafts, lintels and other structural member kaid in situ or pre cast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs.
 Cement sand 2 Cft:
 Shingle 1/8" to 1/4" square.

113 Cft: @ Rs: 337.00 P. Cft: Rs: 38,081 /-

8 Cement plaster (1:4) upto 20' height 1/2" thick.

341 Sft: @ Rs: 2283.93 P.% Sft: Rs: 7,788 /-

TOTAL Rs: 174,522 /-

Therefore cost of 3.0 Span Culverts 03 Nos:
 $174522 \times 3 =$

TOTAL RS: 523,566 /-

17.50% Above/Below on the rates of CSR.
 Amount to be added/deducted on the

TOTAL Rs: 91624 /-
 G.TOTAL Rs: 615190 /-

Handwritten: H/S of Rate Rejected

Total Amount in words: Six Lac Fifteen thousand one hundred and ninety only.

Signature of Contractor
 CONTRACTOR

Handwritten: Rejected.

Signature of Executive Engineer
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANA

Signature of Superintendent Engineer
 SUPERINTENDING ENGINEER
 WORKS AND SERVICES DEPARTMENT
 LARKANA

CONSTRUCTION OF 12" DIA PIPE CULVERTS (02 Nos:) ALONG ROAD FROM KAMBER RATODERO ROAD @ MILE 17/0 TO VILLAGE MANTHAR JAGIRANI, SAJJAN HARRO AND NAZIR HUSSAIN TUNIO MILE: 0/0-1/0 (1.60 K.ms).

SCHEDULE "B"

PART-B (iii) 12" DIA PIPE CULVERTS

Qty:	Item of Work	Rate	Unit	Amount
502 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil.	@ Rs: 3176.25	P.%0 Cft:	Rs: 1,591 /-
126 Cft:	2 Cement concrete with bricks or stone ballast 1 1/2" quage ration 1:4:8.	@ Rs: 9416.28	P.% Cft:	Rs: 11,865 /-
95 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.	@ Rs: 12501.41	P.% Cft:	Rs: 11,876 /-
35 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4:	@ Rs: 14429.25	P.% Cft:	Rs: 5,050 /-
28 Rft:	5 Providing 12" Dia R.C.C. pipe with collers class and the trenches to required depth & fixing in i/c watering filling and jointing with composition and cement mortor 1:1 & testing water pressure to head of 4 feet above the top the highest pipe of felling excavated stuff.	@ Rs: 286.00	P. Rft:	Rs: 8,003 /-
69 Sft:	6 Cement plaster (1:4) upto 20' height 1/2" thick.	@ Rs: 2283.93	P.% Sft:	Rs: 1,576 /-
				TOTAL Rs: 39,969 /-

Therefore cost of 12" Dia Pipe culvert 02 Nos:

39,969 x 2 =

TOTAL RS: 79,938 /-

23.40% Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL Rs: 18705 /-
G.TOTAL Rs: 98643 /-

Total Amount in words: Seventy eight thousand six hundred forty three only

if the rate is rejected

[Signature]
CONTRACTOR

Rejected

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANA

[Signature]
SUPERVISING ENGINEER
Works & Services Department
LARKANA

CONSTRUCTION OF RETAINING WALL (550 RFT:) ALONG ROAD FROM KAMBER RATODERO ROAD @ MILE 17/0 TO VILLAGE MANTHAR JAGIRANI, SAJJAN HAKRO AND NAZIR HUSSAIN TUNIO MILE: 0/0-1/0 (1.60 K.ms).

SCHEDULE "B"

Part "B" (iv) Retaining Wall (550 Rft:)

Qty:	Item of Work	Rate	Unit	Amount
1500 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25 P.%	Cft:	Rs: 4,764 /-
500 Cft:	2 Cement concrete with bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).	@ Rs: 9416.28 P.%	Cft:	Rs: 47,081 /-
2650 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41 P.%	Sft:	Rs: 331,287 /-
28 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16).	@ Rs: 14429.25 P.%	Cft:	Rs: 4,010 /-
50 Sft:	5 Errection and removal of centering of R.C.C or plain Cement work of partal wood verticals (S.I No.18(b)ii P-18).	@ Rs: 3127.41 P.%	Sft:	Rs: 1,564 /-
700 Sft:	6 Cement plaster (1:4) upto 20" height 1/2" thick (S.I No:11 (B) P.52).	@ Rs: 2283.93 P.%	Sft:	Rs: 15,983 /-
TOTAL				Rs: 404,724 /-

Therefore cost of (550 Rft:) R/Wall

$404,724 \times 550 / 100 =$

TOTAL RS: 2,225,982 /-

% Above/Below on the rates of CSR.

Amount to be added/deducted on the

TOTAL Rs: 434066 /-

G.TOTAL Rs: 2660048 /-

Total Amount in words Twenty six Lacs Sixty thousand four hundred eighty eight only.

Highest Rate Rejected

19.50%

[Signature]
CONTRACTOR

Rejected.

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

[Signature]
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of road from Kamber Ratodero road to Manthar Jagirani, Sajan Hakro and Nazir Hussain Tunio House mile 0/0-1/0 (1.60 K.ms).

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1040(i)).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m


Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/s: Khan Muhammad Khan & Co.

D.R No: Date :- No: 17411... Dated 23/11/2015.

Tender Fee :- Rs: 3,000/-


EXECUTIVE ENGINEER,
HIGHWAY DIVISION
LARKANO

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- **EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO**
- (b). Brief Description of Works :- **Construction of road from Kamber Ratodero road to Manthar Jagirani, Sajjan Hakro and Nazir Hussain Tunio House mile 0/0-1/0 (1.60 K.ms).**
- (c). Procuring Agency's Address :- **NEAR CIRCUIT HOUSE, LARKANO**
- (d). Estimated Cost :- **Rs: 18,500,000/-**
- (e). Amount of Bid Security.
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%). :- **Rs: 740,000/-**
- (f). Period of Bid validity (days)
(Not more than ninety days). :- **90 days**
- (g). Security Deposit (including bid security)
(in %age of bid amount/estimated cost equal to 10%). :- **Rs: 1,850,000/-**
- (h). Percentage, if any, to be deducted from bills :- **Rs: 1,110,000/- (6%)**
- (i). Deadline for submission of Bids along with time. :- **23-11-2015 , Time 01:00 p.m**
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- **24-11-2015 , Time 02:00 p.m**
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- **12 Months**
- (l). Liquidity damages.
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%). :- _____
- (m). Deposit Receipt No: :- CDNO: 1532700042 DA: 23/11/2015
- (n). Dr. No: & Date :- No: 17411 Date 23/11/2015 Rs 1206680/-
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SUMMARY OF BID PRICE

Name of work:- Const. of Road from Kambal Rata dro Road to Mankhar Jagirani, Suggan Halvoo and Nazir Hussain Tando house Mirko 10-1/02/CM/Sr

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	Road work	11494907/,,
2	PART-B	
	45.0' Bridge	3304034/,,
3	PART-C	
	3.0' span Culvert	620949/,,
4	PART-D	
	12'dia pipe Culvert	99363/,,
5	PART-E	
	Retaining wall	2680082/,,
	G.TOTAL (A+B+C+D+E)	18,993,35/,,

Total Bid Price in words Rs: one crore eighty one lac ninety nine thousand three hundred thirty five only

Aamir Ali
CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SCHEDULE "B"

PART-A ROAD WORK

Qty:	Item of Work	Rate	Unit	Amount
191000 Cft:	1 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 85% modified AASHO density (S.I No:6-(ii-c) P 7)	@ Rs: 3656.23 P.%0 Cft:	Rs:	698,340 /-
76100 Cft:	2 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 95-100% modified AASHO density (S.I No:6-(ii-a) P 7).	@ Rs: 6190.17 P.%0 Cft:	Rs:	471,072 /-
32600 Cft:	3 Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available carriage upto site of work.	@ Rs: 1479.41 P.% Cft:	Rs:	482,288 /-
32600 Cft:	4 Preparing sub-base course by supplying and spreading stone metal approved quarry in required inches to proper camber & grade including hand packing filling voids with 20 Cft: of pit/canal and having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work (S.I No:6-11(C) P-4).	@ Rs: 8041.44 P.% Cft:	Rs:	2,621,509 /-
10900 Rft:	5 Laying Brick on end edging i/c supplying of 9x4½"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work (S.I No:12 P-4).	@ Rs: 2740.38 P.% Rft:	Rs:	298,701 /-

(Cont: P/2)

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

6 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1-1/2" in required thickness of 6" in 2 layers in consolidated to proper camber and grade i/c hand packing filling void plesd with 15 Cft: screening & non plasticity quarry fines of approved quality and guage from approved source watering & compacting to achieve 98-100% density as per modified AASHO specifications. Rate i/cs all cost of material T&P labour and carriage upto site of work (S.I NO:13(a) P-5).

32600 Cft: @ Rs: 9195.88 P.% Cft: Rs: 2,997,357 /-

7 Providing surface 1st: coat on or new existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work (S.I No:16(b) P-6).

65300 Sft: @ Rs: 1654.59 P.% Sft: Rs: 1,080,447 /-

8 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work (S.I No:21(B) P-8/9).

65300 Sft: @ Rs: 4600.3 P.% Sft: Rs: 3,003,996 /-
TOTAL Rs: 11,654,210 /-

*Highly Rate
Reflected*

M.
 0.05% % Above/Below on the rates of CSR.
 Amount to be added/deducted on the
TOTAL (A)

Rs: 5827/-
11648383/-

9 Ded: Difference cost of Bitumen
 28.28 Ton @ Rs: 5477.00 P.Ton (-) Rs: 153,176 /-

G.TOTAL (A+B) Rs: 11494907/-

Total Amount in words (A+B) one Crore Fourteen Lakh Ninety four thousand Nine hundred & Seven only.

Amit
 CONTRACTOR

M.E.
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

Name of Work:-

**CONSTRUCTION OF 45.0' BRIDGE OVER SIM NALA ALONG LINK ROAD FROM
KAMBER RATODERO ROAD TO MANTHAR JAGIRANI, SAJJAN HAKRO AND NAZIR
HUSSAIN TUNIO MILE: 0/0-1/0 (1.60 K.ms).**

SCHEDULE "B"

PART "B (i) 45 RFT: BRIDGE

Qty:	Item of Work	Rate	Unit	Amount
13830 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft: Rs:	43,923 /-
2600 Cft:	2 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	244,823 /-
6200 Cft:	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	775,087 /-
400 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:3:6:	@ Rs: 14429.25 P.%	Cft: Rs:	57,717 /-
150 Sft:	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	4,691 /-
170.96 Cwt	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.%	Cwt: Rs:	855,691 /-

Cont: P.1

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

7 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for form and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.

(a) R.C.C Work in roof slab, beams columns rafts, lintels and other structural member kaid in situ or pre cast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs.

Cement sand 2 Cft:

Shingle 1/8" to 1/4" gauge.

(S.I NO:6(a) P-16/17).

2620 Cft: @ Rs: 337.00 P. Cft: Rs: 882,940

8 Cement plaster (1:4) upto 20' height 1/2" thick.

1600 Sft: @ Rs: 2283.93 P.% Sft: Rs: 36,543

TOTAL Rs: 2,900,820

Highest Rate Rejected

13.40% % Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL Rs: 403214/4
G.TOTAL Rs: 3304034/4

Total Amount in words: Thirty three lakh four thousand & thirty four only

A. M. Ali
CONTRACTOR

[Signature]
SUBSTANTIAL ENGINEER
Works & Services Department
LASHKAR

Rejected
[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LASHKAR

Name of Work:-

CONSTRUCTION OF 3.0' SPAN R.C.C SLAB CULVERTS (03 NOS:) ALONG ROAD FROM KAMBER RATODERO ROAD @ MILE 17/0 TO VILLAGE MANTHAR JAGIRANI, SAJJAN HAKRO AND NAZIR HUSSAIN TUNIO MILE: 0/0-1/0 (1.60 K.ms).

SCHEDULE "B"**PART "B (ii) 3.0' SPAN CULVERTS (03 NOS:)**

Qty:	Item of Work	Rate	Unit	Amount
1530 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft: Rs:	4,860 /-
233 Cft:	2 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	21,940 /-
517 Cft:	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	64,637 /-
20 Sft:	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	625 /-
5.73 Cwt	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.%	Cwt: Rs:	28,660 /-

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

7 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.
 (a) R.C.C Work in roof slab, beams columns rafts, lintels and other structural member kaid in situ or pre cast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs.
 Cement sand 2 Cft:

Shingle 1/8" to 1/4" gauge.
 113 Cft: @ Rs: 337.00 P. Cft: Rs: 38,081 /-

8 Cement plaster (1:4) upto 20' height 1/2" thick.

341 Sft: @ Rs: 2283.93 P.% Sft: Rs: 7,788 /-

TOTAL Rs: 174,522 /-

Therefore cost of 3.6' Span Culverts 03 Nos:
 174522 x 3 =

TOTAL RS: 523,566 /-

Higher rate Retained

18.60% Above/Below on the rates of CSR.
 Amount to be added/deducted on the

TOTAL Rs: 97383 /-
 G.TOTAL Rs: 620949 /-

Total Amount in words: Six Lac Twenty thousand nine hundred
Forty nine only.

Amit
 CONTRACTOR

Rejected

M
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARFANO

M
 SUPERVISOR ENGINEER
 Works & Services Department
 BARKANA

CONSTRUCTION OF 12" DIA PIPE CULVERTS (02 Nos:) ALONG ROAD FROM KAMBER RATODERO ROAD @ MILE 17/0 TO VILLAGE MANTHAR JAGIRANI, SAJJAN HAKRO AND NAZIR HUSSAIN TUNIO MILE: 0/0-1/0 (1.60 K.ms).

SCHEDULE "B"

PART-B (iii) 12" DIA PIPE CULVERTS

Qty:	Item of Work	Rate	Unit	Amount
502 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil.	@ Rs: 3176.25	P.% Cft:	Rs: 1,594 /-
126 Cft:	2 Cement concrete with bricks or stone ballast 1 1/2" quare ration 1:4:8.	@ Rs: 9416.28	P.% Cft:	Rs: 11,865 /-
95 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.	@ Rs: 12501.41	P.% Cft:	Rs: 11,876 /-
35 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4:	@ Rs: 14429.25	P.% Cft:	Rs: 5,050 /-
28 Rft:	5 Providing 12" Dia R.C.C. pipe with collers class and the trenches to required depth & fixing in i/c watering filling and jointing with composition and cement mortar 1.1 & testing water pressure to head of 4 feet above the top the highest pipe of felling excavated stuff.	@ Rs: 286.00	P. Rft:	Rs: 8,008 /-
69 Sft:	6 Cement plaster (1:4) upto 20' height 1/2" thick.	@ Rs: 2283.93	P.% Sft:	Rs: 1,576 /-
				TOTAL Rs: 39,969 /-

Therefore cost of 12" Dia Pipe culvert 02 Nos:
 $39,969 \times 2 =$

TOTAL RS: 79,938 /-

Higher Rate Rejected

24.30% % Above/Below, on the rates of CSR.
 Amount to be added/deducted on the

TOTAL Rs: 19425/3
 G.TOTAL Rs: 99363/11

Total Amount in words: ninty nine thousand three hundred and thirty six only

Aamir Ali
 CONTRACTOR

Rejected.

[Signature]
 SUPERINTENDING ENGINEER
 Works & Services Department
 LARKANA

[Signature]
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANA

CONSTRUCTION OF RETAINING WALL (550 Rft:) ALONG ROAD FROM KAMBER RATODERO ROAD @ MILE 17/0 TO VILLAGE MANTHAR JAGIRANI, SAJJAN HAKRO AND NAZIR HUSSAIN TUNIO MILE: 0/0-1/0 (1.60 K.ms).

SCHEDULE "B"

Part "B" (iv) Retaining Wall (550 Rft:)

Qty:	Item of Work	Rate	Unit	Amount
1500 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25 P.%0 Cft:	Rs:	4,764 /-
500 Cft:	2 Cement concrete with bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).	@ Rs: 9416.28 P.% Cft:	Rs:	47,081 /-
2650 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41 P.% Sft:	Rs:	331,287 /-
28 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16).	@ Rs: 14429.25 P.% Cft:	Rs:	4,040 /-
50 Sft:	5 Errection and removal of centeering of R.C.C or plain Cement work of partal wood verticals (S.I No.18(b)ii P-18).	@ Rs: 3127.41 P.% Sft:	Rs:	1,564 /-
700 Sft:	6 Cement plaster (1:4) upto 20" height 1/2" thick (S.I No:11 (B) P.52).	@ Rs: 2283.93 P.% Sft:	Rs:	15,988 /-
TOTAL				Rs: 404,724 /-

Therefore cost of 550 Rft:YR/Wall

$404,724 \times 550 / 100 =$

TOTAL RS: 2,225,982 /-

20.40% % Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL RS: 454,100/-

G.TOTAL Rs: 2,680,082/-

Total Amount in words *Twenty six Lacs eighty thousand & eighty two only*

Ammit
CONTRACTOR

Super
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

D rejected
M
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANA

Higher rate Rejected

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of road from Kamber Ratodero road to Manthar Jagirani, Sajan Hakro and Nazir Hussain Tunio House mile 0/0-1/0 (1.60 K.ms).

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1040 (i).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m

Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/S: J. S. Const. Co.

D.R No: Date :- No: 17407... Dated 23/11/2015...

Tender Fee :- Rs: 3,000/-

EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- **EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO**
- (b). Brief Description of Works :- **Construction of road from Kamber Ratodero road to Manthar Jagirani, Sajjan Hakro and Nazir Hussain Tunio House mile 0/0-1/0 (1.60 K.ms).**
- (c). Procuring Agency's Address :- **NEAR CIRCUIT HOUSE, LARKANO**
- (d). Estimated Cost :- **Rs: 18,500,000/-**
- (e). Amount of Bid Security. :- **Rs: 740,000/-**
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- **90 days**
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- **Rs: 1,850,000/-**
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- **Rs: 1,110,000/- (6%)**
- (i). Deadline for submission of Bids along with time. :- **23-11-2015 , Time 01:00 p.m**
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- **24-11-2015 , Time 02:00 p.m**
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- **12 Months**
- (l). Liquidity damages. :-
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- No: 5413448 Dt 20/11/15 Rs 740000/
UBL, Sea View Branch (1481) Karachi
- (n). Dr. No: & Date :- No: 17407 Date 23/11/2015
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SUMMARY OF BID PRICE

Name of work:- Constn of Road from Kamber Kotodero Road to Manthar
Tasraani, Sajan Halero & Nazir Hussain Turinobore
Mile 0/0-1/0 of cm/str.

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	Road work	11471598/-
2	PART-B	
	45ft Bridge	3330141/-
3	PART-C	
	3' span Culvert	615190/-
4	PART-D	
	12" dia pipe culvert	99363/-
5	PART-E	
	Repairing wall	2686760/-
	G.TOTAL (A+B+C+D+E)	18203052/-

Total Bid Price in words Rs: one Crore eighty two Lacs three thousand
& fifty two only.

CONTRACTOR

EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

CONSTRUCTION OF ROAD FROM KAMBER RATODERO ROAD @ MILE 17/0 TO VILLAGE MANTHAR JAGIRANI, SAJJAN HAKRO AND NAZIR HUSSAIN TUNIO MILE: 0/0-1/0 (1.60 K.ms).

SCHEDULE "B"

PART-A ROAD WORK

Qty:	Item of Work	Rate	Unit	Amount
191000 Cft:	1 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 85% modified AASHO density (S.I No:6-(ii-c) P 7).	@ Rs: 3656.23 P.‰0 Cft:		Rs: 698,340 /-
76100 Cft:	2 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 95-100% modified AASHO density (S.I No:6-(ii-a) P 7).	@ Rs: 6190.17 P.‰0 Cft:		Rs: 471,072 /-
32600 Cft:	3 Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available carriage upto site of work.	@ Rs: 1479.41 P.‰ Cft:		Rs: 482,288 /-
32600 Cft:	4 Preparing sub-base course by supplying and spreading stone metal approved quarry in required inches to proper camber & grade including hand packing filling voids with 20 Cft: of pit/canal and having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work (S.I No:6-11(C) P-4).	@ Rs: 8041.44 P.‰ Cft:		Rs: 2,611,509 /-
10900 Rft:	5 Laying Brick on end edging i/c supplying of 9x4½"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work (S.I No:12 P-4).	@ Rs: 2740.38 P.‰ Rft:		Rs: 29,701 /-

(Cont: P/2)

Sl. No.	Item of Work	Rate	Unit	Amount
---------	--------------	------	------	--------

6 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1-1/2" in required thickness of 6" in 2 layers in consolidated to proper camber and grade i/c hand packing filling void plesd with 15 Cft: screening & non plasticity quarry fines of approved quality and guage from approved source watering & compacting to achieve 98-100% density as per modified AASHO specifications. Rate i/cs all cost of material T&P labour and carriage upto site of work (S.I NO:13(a) P-5).

32600 Cft: @ Rs: 9195.88 P.% Cft: Rs: 2,997,857 /-

7 Providing surface 1st: coat on or new existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work (S.I No:16(b) P-6).

65300 Sft: @ Rs: 1654.59 P.% Sft: Rs: 1,080,447 /-

8 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work (S.I No:21(B) P-8/9).

65300 Sft: @ Rs: 4600.3 P.% Sft: Rs: 3,003,996 /-
TOTAL Rs: 11,654,210 /-

Highway Rate Rejected

M.T.
 0.25% % Above/Below on the rates of CSR.
 Amount to be added/deducted on the

9 Ded: Difference cost of Bitumen.

28.28 Ton

@ Rs: 5427.00 P.1on (-) Rs: 153,476 /-
Rs: 11,529,734 /-

Total Amount in words (A+B) *Rs. Crore Fifteen Thousand Two Hundred Twenty Nine Thousand Eight hundred Sixty Four only*

Rejected. M.T.

CONTRACTOR

[Signature]
 SUPERVISING ENGINEER
 Works & Services Department
 LARKANA

EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

Work:-

**CONSTRUCTION OF 45.0' BRIDGE OVER SIM NALA ALONG LINK ROAD FROM
KAMBER RATODERO ROAD TO MANTHAR JAGIRANI, SAJJAN HAKRO AND NAZIR
HUSSAIN TUNIO MILE: 0/0-1/0 (1.60 K.ms).**

SCHEDULE "B"

PART "B (i) 45 RFT: BRIDGE

Qty:	Item of Work	Rate	Unit	Amount
13830 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft: Rs:	43,923 /-
2600 Cft:	2 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	244,823 /-
6200 Cft:	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	775,087 /-
400 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:3:6:	@ Rs: 14429.25 P.%	Cft: Rs:	57,717 /-
150 Sft:	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	4,691 /-
170.96 Cwt	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.%	Cwt: Rs:	855,091 /-

Cont: P/2

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

7 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.
 (a) R.C.C Work in roof slab, beams columns rafts, lintels and other structural member kaid in situ or pre cast laid in position complete in all respects.
 Ratio (1:2:4) 90 lbs.
 Cement sand 2 Cft:
 Shingle 1/8" to 1/4" guage.
 (S.I NO:6(a) P-16/17).

2620 Cft: @ Rs: 337.00 P. Cft: Rs: 882,940 /-

8 Cement plaster (1:4) upto 20' height 1/2" thick.

1600 Sft: @ Rs: 2283.93 P.% Sft: Rs: 36,543 /-

TOTAL Rs: 2,900,820 /-

Higher rate rejected

14.80% % Above/Below on the rates of CSR.
 Amount to be added/deducted on the

C+ 429321/-
 TOTAL Rs: _____
 G.TOTAL Rs: 3330141/-

Total Amount in words: Thirty three Lac thirty thousand one hundred forty one only

CONTRACTOR

Rejected.

SUPERINTENDING ENGINEER
 Works & Services Department
 LARKANA

EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

CONSTRUCTION OF 3.0' SPAN R.C.C SLAB CULVERTS (03 NOS:) ALONG ROAD FROM KAMBER RATODERO ROAD @ MILE 17/0 TO VILLAGE MANTHAR JAGIRANI, SAJJAN HAKRO AND NAZIR HUSSAIN TUNIO MILE: 0/0-1/0 (1.60 K.ms).

SCHEDULE "B"

PART "B (ii) 3.0' SPAN CULVERTS (03 NOS:)

Qty:	Item of Work	Rate	Unit	Amount
1530 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%0	Cft: Rs:	4,860 /-
233 Cft:	2 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	21,940 /-
517 Cft:	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	64,632 /-
55 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:3:6:	@ Rs: 14429.25 P.%	Cft: Rs:	7,936 /-
20 Sft:	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	625 /-
5.73 Cwt	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.Cwt:	Cwt: Rs:	28,860 /-

Cont: P 1

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

7	Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle. (a) R.C.C Work in roof slab, beams columns rafts, lintels and other sturctural member kaid in situ or pre cast laid in position complete in all respects. Ratio (1:2:4) 90 lbs. Cement sand 2 Cft: Shingle 1/8" to 1/4" square.			
113	Cft:	@ Rs: 337.00	P. Cft:	Rs: 38,081 /-

8	Cement plaster (1:4) upto 20' height 1/2" thick.			
341	Sft:	@ Rs: 2283.93	P.% Sft:	Rs: 7,788 /-

TOTAL Rs: 174,522 /-

Therefore cost of 3.0' Span Culverts 03 Nos:

$174522 \times 3 =$

TOTAL RS: 523,566 /-

*Highway
Rejected*

17.50% Above/Below on the rates of CSR.
Amount to be added/deducted on the

ctd 916241 =
TOTAL Rs:
G.TOTAL Rs: 615190/-

Total Amount in words: *Six Lac Fiftten Thousand one hundred ninety only*

[Signature]
CONTRACTOR

[Signature]
SUPERVISING ENGINEER
Works & Services Department
LARKANA

Rejected

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

CONSTRUCTION OF 12" DIA PIPE CULVERTS (02 Nos:) ALONG ROAD FROM KAMBER RATODERO ROAD @ MILE 17/0 TO VILLAGE MANTHAR JAGIRANI, SAJJAN HAKRO AND NAZIR HUSSAIN TUNIO MILE: 0/0-1/0 (1.60 K.ms).

SCHEDULE "B"

PART-B (iii) 12" DIA PIPE CULVERTS

Qty:	Item of Work	Rate	Unit	Amount
502 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil.	@ Rs: 3176.25	P.% Cft:	Rs: 1,594 /-
126 Cft:	2 Cement concrete with bricks or stone ballast 1½" quage ration 1:4:8.	@ Rs: 9416.28	P.% Cft:	Rs: 11,365 /-
95 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.	@ Rs: 12501.41	P.% Cft:	Rs: 11,876 /-
35 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4:	@ Rs: 14429.25	P.% Cft:	Rs: 5,050 /-
28 Rft:	5 Providing 12" Dia R.C.C. pipe with collers class and the trenches to required depth & fixing in i/c watering filling and jointing with composition and cement mortor 1.1 & testing water pressure to head of 4 feet above the top the highest pipe of felling excavated stuff.	@ Rs: 286.00	P. Rft:	Rs: 8,008 /-
69 Sft:	6 Cement plaster (1:4) upto 20' height 1/2" thick.	@ Rs: 2283.93	P.% Sft:	Rs: 1,576 /-
				TOTAL Rs: 39,969 /-

Therefore cost of 12" Dia Pipe culvert 02 Nos:

$39,969 \times 2 =$

TOTAL RS: 79,938 /-

24.30% Above/Below on the rates of CSR.
Amount to be added/deducted on the

(+) 19425
TOTAL Rs:
G.TOTAL Rs: 99363

Total Amount in words: Ninty nine thousand three hundred and sixty three only

Higher Rate Rejected

Rejected.

CONTRACTOR

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANA

SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

CONSTRUCTION OF RETAINING WALL (550 RFT:) ALONG ROAD FROM KAMBER RATODERO ROAD @ MILE 17/0 TO VILLAGE MANTHAR JAGIRANI, SAJJAN HAKRO AND NAZIR HUSSAIN TUNIO MILE: 0/0-1/0 (1.60 K.ms).

SCHEDULE "B"

Part "B" (iv) Retaining Wall (550 Rft:)

Qty:	Item of Work	Rate	Unit	Amount
1500 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25 P.%0 Cft:	Rs:	4,764 /-
500 Cft:	2 Cement concrete with bricks or stone ballast 1 1/2" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).	@ Rs: 9416.28 P.% Cft:	Rs:	17,081 /-
2650 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41 P.% Sft:	Rs:	331,287 /-
28 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16).	@ Rs: 14429.25 P.% Cft:	Rs:	4,040 /-
50 Sft:	5 Errection and removal of centering of R.C.C or plain Cement work of partial wood verticals (S.I No.18(b)ii P-18).	@ Rs: 3127.41 P.% Sft:	Rs:	1,564 /-
700 Sft:	6 Cement plaster (1:4) upto 20" height 1/2" thick (S.I No:11 (B) P.52).	@ Rs: 2283.93 P.% Sft:	Rs:	15,988 /-
TOTAL				Rs: 404,724 /-

Therefore cost of (550 Rft:) R/Wall

$404,724 \times 550 / 100 =$

TOTAL RS: 2,225,982 /-

20.70% Above/Below on the rates of CSR.
Amount to be added/deducted on the

460778 /-
TOTAL Rs:
G.TOTAL Rs: 2686769 /-

Total Amount in words Twenty six Lacs Eighty six thousand seven hundred and sixty nine only

Higher than rejected

CONTRACTOR

SUPERINTENDING ENGINEER
Works & Services Department
LARKANA




EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANA

TENDER OPENING COMMITTEE OF HIGHWAY DIVISION LARKANO

Name of work:-

**CONSTRUCTION OF ROAD FROM RATODERO
SHAHDADKOT MOTOR WAY JALBANI MINOR JOYA
PULL TO MUHAMMAD UMAR JALBANI I.P. SIDE
JALBANI MINOR MILE 0/0-1/0 (1.60 K.MS).**

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 24/11/2015.

S.No:	Name of Officers	Committee Members	Signature
1.	(NAIMATULLAH SHAIKH) EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO	Chairman	
2.	(KHALID AHMED SHAIKH) ASSISTANT ENGINEER BUILDINGS SUB-DIVISION DOKRI	Member	
3.	(NIAZ MUHAMMAD JALBANI) DIVISIONAL ACCOUNTS OFFICER HIGHWAY DIVISION LARKANO	Member	

BID EVALUATION REPORT

01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:10/G-55/1520 dated 25/11/15
03. Tender Description/ Name of work :- **Construction of road from Raza to Shahdadkot Motor Way Jalbani minor mile Pull to Muhammad Umar Jalbani I.P. 02 Jalbani minor mile 0/0-1/0 (1.60 km)**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procurement
05. Tender Published :- SPPRA Website 2015 (Serial/ID No:25644).
06. Total Bid Documents Sold :- 03 Nos:
07. Total Bids Received :- 03 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 24-11-2015

12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Nazir Ahmed Shaikh Govt: Contractor	Rs: 13,948,954/-	1 st : lowest	A= 0.15% below B= 17.50% Above C= 15.60% Above D= 22.10% Above	Responsive & Lowest Bid	Recommended for approval
2.	M/S A.L.P Contractor Govt: Contractor	Rs: 13,972,493/-	2 nd : lowest	A= 0.10% below B= 18.50% Above C= 16.80% Above D= 23.50% Above	2 nd : Responsive & Lowest Bid	Not Recommended for approval
3.	M/S Ghulam Nabi & Co: Govt: Contractor	Rs: 14,009,095/-	3 rd : lowest	A= 0.05% below B= 20.30% Above C= 18.80% Above D= 25.60% Above	3 rd : Responsive & Lowest Bid	Not Recommended for approval

(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION
LARKANO

(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
DOKRI

(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

COMPARATIVE STATEMENT & FINANCIAL REVIEW

Part	Item of Work	Estimate Cost	Schedule 'B' Amount (BOO)	1. M/S Nazir Ahmed Shaikh			2. M/S A.L.P Contractor			3. M/S Ghulam Nabi & Co:		
				Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost
A	Road Work	12,193,545/-	12,193,545/-	0.15% below	18,290/-	12,175,255/-	0.10% below	12,194/-	12,181,351/-	0.05% below	6,097/-	12,187,448/-
	Difference cost of Bitumen (-)	153,476/-	153,476/-		(-)	153,476/-		(-)	153,476/-		(-)	153,476/-
	TOTAL PART (A)	12,040,069/-	12,040,069/-			12,021,779/-			12,027,875/-			12,033,972/-
B	M/Structure R/W all 300 Rft:	404,724/-	404,724/-	17.50% Above	70,827/-	475,551/-	18.50% above	74,874/-	479,598/-	20.30% above	82,159/-	486,883/-
	Add Carriage of Material	73,859/-	73,859/-									
	TOTAL	478,583/-	478,583/-									
	Total Part(B) 478583x300/100	1,435,749/-	1,435,749/-			1,426,652/-			1,438,794/-			1,460,649/-
C	M/Structure 3' Span Cul: 02 Nos:	174,279/-	174,279/-	15.60% above	27,188/-	201,467/-	16.80% above	29,279/-	203,558/-	18.80% above	32,764/-	207,043/-
	Add Carriage of Material	27,573/-	27,573/-									
	TOTAL	201,852/-	201,852/-			402,933/-			407,116/-			414,086/-
	Total Part(C) 201852 x 2 =	403,704/-	403,704/-			402,933/-			407,116/-			414,086/-
D	12" dia pipe culverts 02 Nos:	39,963/-	39,963/-	22.10% above	8,832/-	48,795/-	23.50% above	9,391/-	49,354/-	25.60% above	10,231/-	50,194/-
	Add Carriage of Material	9,033/-	9,033/-									
	TOTAL PART (A)	48,996/-	48,996/-			97,599/-			98,708/-			100,388/-
	Total Part(D) 48996x2 =	97,992/-	97,992/-			97,599/-			98,708/-			100,388/-
	TOTAL PART (A+B+C+D)	13,977,514/-	13,977,514/-			13,948,954/-			13,972,493/-			14,009,095/-

Certified that the Entries have been correctly incorporated in the comparative statement as per rate and amount Quoted in the individual Schedule-B (BOO).

Lowest rate quoted by M/S Nazir Ahmed Shaikh Government Contractor are lowest.

(**NIJAZ MUHAMMAD JALBANI**)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAYS DIVISION
LARKHANO

(**KHALID AHMED SHAIKH**)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
DOKRI

(**NAIMATULLAH SHAIKH**)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
ARYANO

EXECUTIVE ENGINEER, HIGHWAY DIVISION LARKANO

PHONE NO 9410775

NO: TC/G-55/ ¹⁸⁰⁵ / OF 2015.
LARKANO DATED: ^{24.11} - - 2015.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 24-11-2015, for the bids called upon vide NIT NO:TC/G-55/1620 dated 29-10-2015. The meeting was chaired by the Executive Engineer Highway Division Larkano and held in his office while attended by the following official members of Procurement Committee.


1. Assistant Engineer Member
Buildings Sub-Division
Dokri
2. Divisional Accounts Officer Member
Highway Division
Larkano

There are Three (03) Nos: of Tenders issued and response from all tenders was received, the sealed Bids were opened before all the participants/Contractors. The rates quoted them were announced formally in presence of the participants/their representative and accordingly recorded in the comparative statement/Bid Evaluation Report. There was no over writing or cutting found in the furnished bids/tenders.

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
/ CHAIRMAN PROCUREMENT COMMITTEE

Copy forwarded with compliments to the:-

- ❖ Deputy Commissioner Larkano for favour of information.
- ❖ Superintending Engineer Works & Services Larkano, for favour of information.


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PROCUREMENT COMMITTEE

**OFFICE OF THE
EXECUTIVE ENGINEER, HIGHWAY DIVISION LARKANO
BIDDER'S ELIGIBILITY/QUALIFICATION REPORT**

01 Name of Procuring Agency :- Highway Division Larkano
02 Tender Description/Name of Work Item :- Construction of road from Ratodero Shahdakt Motor Way Jalbani Minor Joya Pull to Muhammad Umar Jalbani I.P Side Jalbani minor mile 0/0-1/0 (1.60 K.ms).

S.No:	Eligibility/Qualification Criteria	M/S Nazir Ahmed Shaikh Govt: Contractor	M/S A.L.P Contractor Govt: Contractor	M/S Ghulam Nabi & Co Govt: Contractor
1	Affidavit regarding Black listing should be submitted before receiving Bidding Documents.	Yes	Yes	Yes
2	No conditional / telegraphic tender will be entertained.	Yes	Yes	Yes
3	No tender without call deposit or received after specified date & time will be considered.	Yes	Yes	Yes
4	Bid should contain Least Cost Method (Single stage One Envelope).	Yes	Yes	Yes
5	In case of out of Head Quarter/Public Holiday, the bids shall be submitted and opened as per given schedule on the next working day	Yes	Yes	Yes
6	Under taking on stamp paper that firm is not involved in any kind of litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.	Yes	Yes	Yes
7	The procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPPRA Rules 2010.	Yes	Yes	Yes

Recommendation:-

- Out of 03 participants all are declared as substantially qualified bidder by the procurement committee as meet with minimum qualification/eligibility criteria.
- The lowest evaluated an qualified bidder is **M/S Nazir Ahmed Shaikh Government Contractor** with his bid of Rs. 100000000/-.

(Niaz Muhammad Jalbani)

Divisional Accounts Officer
Highway Division Larkano/
Member Procurement Committee

(Khalid Ahmed Shaikh)

Assistant Engineer
Building Sub-Division Dokri/
Member Procurement Committee

(Naimatullah Shaikh)

Executive Engineer
Highway Division Larkano/
Member Procurement Committee

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT

SOLD ON 23-11-2015

OPENED ON 24-11-2015

Name of work:-

**Construction of road from Ratodero Shahdakt
Motor Way Jalbani Minor Joya Pull to Muhammad
Umar Jalbani I.P Side Jalbani minor mile 0/0-1/0
(1.60 K.ms).**

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Nazir Ahmed Shaikh Govt: Contractor	Rs: 13,948,954/- ✓	Lowest
ii)	M/S A.L.P Contractor Govt: Contractor	Rs: 13,972,493/- ✓	Higher
iii)	M/S Ghulam Nabi & Co: Govt: Contractor	Rs: 14,009,095/- ✓	Highest

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 24-11-2015.

(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION LARKANO

(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION DOKRI



(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

**ATTENDANCE SHEET OF PARTICIPATED IN
TENDER PROCESS IN HIGHWAY DIVISION
LARKANO**

NAME OF WORK:-

**Construction of road from Ratodero
Shahdadt Motor Way Jalbani Minor Joya
Pull to Muhammad Umar Jalbani I.P Side
Jalbani minor mile 0/0-1/0 (1.60 K.ms).**

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 24-11-2015

S.NO:	NAME OF CONTRACTOR/FIRMS	SIGNATURE
1.	M/S Nazir Ahmed Shaikh	
2.	M/S A.L.P Contractor	
3.	M/S Ghulam Nabi & Co:	


EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH
HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of road from Ratodero Shahdadt
Motor Way Jalbani Minor Joya Pull to
Muhammad Umar Jalbani I.P Side Jalbani minor
mile 0/0-1/0 (1.60 K.ms).

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1040(iii).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m

Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/s Nazir Ahmed Shaikh & Co.

D.R No: Date :- No: 17401 Dated 23/11/2015

Tender Fee :- Rs: 3,000/-

EXECUTIVE ENGINEER,
HIGHWAY DIVISION
LARKANO

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO
- (b). Brief Description of Works :- Construction of road from Ratodero Shahdaddkot Motor Way Jalbani Minor Joya Pull to Muhammad Umar Jalbani I.P Side Jalbani minor mile 0/0-1/0 (1.60 K.ms).
- (c). Procuring Agency's Address :- NEAR CIRCUIT HOUSE, LARKANO
- (d). Estimated Cost :- Rs: 14,200,000/-
- (e). Amount of Bid Security. :- Rs: 568,000/-
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- 90 days
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- Rs: 1,420,000/-
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- Rs: 852,000/- (6%)
- (i). Deadline for submission of Bids along with time. :- 23-11-2015 , Time 01:00 p.m
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- 24-11-2015 , Time 02:00 p.m
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- 12 Months
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- MLB/MR:GMC/2015/15
DR No: 100696059 Df 23/11/15
- (n). Dr. No: & Date :- No: 17401 Date 23/11/2015 Rs. 260000/-
Rs 50000/-
610000/-
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO

SUMMARY OF BID PRICE

Name of work:- Constn of 7 Km Road from Kufodeto Shahdada at 1.10 per Km
Talhari Minor Toga pull to Mahum ul Umer Talhari I.P
Side Talhari Minor Mile 0/0-10 1/2 Km/Ch.

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	Roadwork:-	12021779/-
2	PART-B	
	Retaining wall (300K/S)	1426652/-
3	PART-C	
	3.0' span culvert	402933/-
4	PART-D	
	pipe culvert (2 nos)	97590/-
5	PART-E	
	—	—
	G.TOTAL (A+B+C+D+E)	13948954/-

Total Bid Price in words Rs: one crore thirty nine lakh forty eight thousand
nine hundred forty four only


 CONTRACTOR


 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LAHORE

Work:-

**CONSTRUCTION OF ROAD FROM RATODERO SHAHDADKOT MOTORWAY
JALBANI MINOR, JOYA PULL @ MILE 2/7 TO VILLAGE MUHAMMAD UMAR
JALBANI I.P SIDE JALBANI MINOR MILE: 0/0-1/0 (1.60 K.ms).**

SCHEDULE "B"

PART-A ROAD WORK

Qty:	Item of Work	Rate	Unit	Amount
375000 Cft:	1 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 85% modified AASHO density (S.I No:6-(ii-c) P 2).	@ Rs: 3656.23 P.%	Cft:	Rs: 1,371,086 /-
76100 Cft:	2 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 95-100% modified AASHO density (S.I No:6-(ii-a) P 2).	@ Rs: 6190.17 P.%	Cft:	Rs: 471,077 /-
32600 Cft:	3 Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available carriage upto site of work.	@ Rs: 1479.41 P.%	Cft:	Rs: 482,288 /-
32600 Cft:	4 Preparing sub-base course by supplying and spreading stone metal approved quarry in required inches to proper camber & grade including hand packing filling voids with 20 Cft: of pit/canal and having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work (S.I No:6-11(C) P-4).	@ Rs: 7868.22 P.%	Cft:	Rs: 2,565,040 /-
10900 Rft:	5 Laying Brick on end edging i/c supplying of 9x4 1/2"x3" 1st class bricks excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work (S.I No:12 P-4).	@ Rs: 2711.50 P.%	Rft:	Rs: 295,594 /-

(Cont: P.2)

Item of Work	Rate	Unit	Amount
--------------	------	------	--------

6 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1-1/2" in required thickness of 6" in 2 layers in consolidated to proper camber and grade i/c hand packing filling void plesd with 15 Cft: screening & non plasticity quarry fines of approved quality and guage from approved source watering & compacting to achieve 98-100% density as per modified AASHO specifications. Rate i/cs all cost of material T&P labour and carriage upto site of work (S.I NO:13(a) P-5).

32600 Cft: @ Rs: 9003.13 P.% Cft: Rs: 2,935,020 /-

7 Providing surface 1st: coat on or new existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work (S.I No:16(b) P-6).

65300 Sft: @ Rs: 1651.33 P.% Sft: Rs: 1,078,318 /-

8 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work (S.I No:21(B) P-8/9).

65300 Sft: @ Rs: 4586.78 P.% Sft: Rs: 2,995,167 /-
TOTAL Rs: 12,193,545 /-

lowest rate Recommendation
0.15% % Above/Below on the rates of CSR.
Amount to be added/deducted on the
TOTAL (A)

9 Ded: Difference cost of Bitumen.

28.28 Ton @ Rs: 5427.00 P.Ton (-) Rs: 153,476 /-

G.TOTAL (A+B)

Rs: 12,021,779 /-

Total Amount in words (A+B) *Rs 12 Crore Twenty One Lacs Twenty one thousand seven hundred and seventy seven only.*

M. A. Khan
CONTRACTOR

Approved

M. A. Khan
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANA

M. A. Khan
SUPERINCHARGE ENGINEER
Works & Services Department
LARKANA

CONSTRUCTION OF RETAINING WALL (300 RFT:) ALONG ROAD FROM RATODERO SHAHDADKOT MOTORWAY JALBANI MINOR, JOYA PULL @ MILE 2/7 TO VILLAGE MUHAMMAD UMAR JALBANI I.P SIDE JALBANI MINOR MILE: 0/0-1/0 (1.60 K.ms).

SCHEDULE "B"

Part "I"	Retaining Wall (300 Rft:)	Qty:	Item of Work	Rate	Unit	Amount
1500	Cft:	1	Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25 P.%	Cft:	Rs: 4,764 /-
500	Cft:	2	Cement concrete with bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).	@ Rs: 9416.28 P.%	Cft:	Rs: 47,081 /-
2650	Cft:	3	Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41 P.%	Cft:	Rs: 331,281 /-
28	Cft:	4	Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16).	@ Rs: 14429.25 P.%	Cft:	Rs: 4,041 /-
50	Sft:	5	Errection and removal of centering of R.C.C or plain Cement work of partal wood verticals (S.I No.18(b)ii P-18).	@ Rs: 3127.41 P.%	Sft:	Rs: 1,564 /-
700	Sft:	6	Cement plaster (1:4) upto 20" height 1/2" thick (S.I No:11 (B) P.52).	@ Rs: 2283.93 P.%	Sft:	Rs: 15,988 /-
TOTAL						Rs: 404,724 /-

Therefore cost of (300 Rft:) R/Wall

$404,724 \times 300 / 100 =$

TOTAL RS: 1,214,172 /-

17.50% Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL Rs: 212480/-
G.TOTAL Rs: 1426652/-

Total Amount in words Fourteen Lacs Twenty Six Thousand Six Hundred and Twenty five two only

M. Anwar
CONTRACTOR

Approved.

M. Anwar
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

M. Anwar
SUPERVISOR ENGINEER
Works & Construction Department
LARKANA

1. Investigation
2. Commanded

of Work:-

CONSTRUCTION OF 3.0' SPAN R.C.C SLAB CULVERTS (02 NOS:) ALONG ROAD FROM RATODERO SHAHDADKOT MOTORWAY JALBANI MINOR, JOYA PULL @ MILE 2/7 TO VILLAGE MUHAMMAD UMAR JALBANI I.P SIDE JALBANI MINOR MILE: 0/0-1/0 (1.60 K.ms).

SCHEDULE "B"

PART "III" 3.0' SPAN CULVERTS (02 NOS:)

Qty:	Item of Work	Rate	Unit	Amount
1530	1 Excavation in foundation of Building bridges and other structure i/c dage belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25	P.% Cft: Rs:	4,860 /-
232	2 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28	P.% Cft: Rs:	21,846 /-
516	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41	P.% Cft: Rs:	64,507 /-
55	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:3:6:	@ Rs: 14429.25	P.% Cft: Rs:	7,936 /-
20	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41	P.% Sft: Rs:	625 /-
5.73	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70	P.Cwt: Rs:	28,660 /-

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

7 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.

(a) R.C.C Work in roof slab, beams columns rafts, lintels and other sturctural member kaid in situ or pre cast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs.

Cement sand 2 Cft:

Shingle 1/8" to 1/4" gauge.

113 Cft: @ Rs: 337.00 P. Cft: Rs: 38,081 /-

8 Cement plaster (1:4) upto 20' height 1/2" thick.

340 Sft: @ Rs: 2283.93 P.% Sft: Rs: 7,765 /-

TOTAL Rs: 174,279 /-

Therefore cost of 30' Span Culverts 02 Nos:

$174279 \times 2 =$

TOTAL RS: 348,558 /-

15.60% % Above/Below on the rates of CSR.
Amount to be added/deducted on the

↳
TOTAL Rs: 54375-00
G.TOTAL Rs: 402933/-

Total Amount in words: Four lac two thousand nine hundred thirty three only

CONTRACTOR

Approved

EXECUTIVE ENGINEER

HIGHWAY DIVISION LARKANO

[Signature]
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

ie of Work:-

CONSTRUCTION OF 12" DIA PIPE CULVERTS (02 Nos:) ALONG ROAD FROM RATODERO SHAHDADKOT MOTORWAY JALBANI MINOR, JOYA PULL @ MILE 2/7 TO VILLAGE MUHAMMAD UMAR JALBANI I.P SIDE JALBANI MINOR MILE: 0/0-1/0 (1.60 Km)

SCHEDULE "B"

PART- "IV" 12" DIA PIPE CULVERTS

Qty:	Item of Work	Rate	Unit	Amount
1	Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil.			
500 Cft:		@ Rs: 3176.25 P.%	Cft: Rs: 1,588	/-
2	Cement concrete with bricks or stone ballast 1½" quage ration 1:4:8.			
126 Cft:		@ Rs: 9416.28 P.%	Cft: Rs: 11,865	/-
3	Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.			
95 Cft:		@ Rs: 12501.4 P.%	Cft: Rs: 11,876	/-
4	Cement concrete plain i/c placing compacting finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4:			
35 Cft:		@ Rs: 14429.3 P.%	Cft: Rs: 5,050	/-
5	Providing 12" Dia R.C.C. pipe with collers class and the trenches to required depth & fixing in i/c watering filling and jointing with composition and cement mortor 1.1 & testing water pressure to head of 4 feet above the top the highest pipe of felling excavated stuff.			
28 Rft:		@ Rs: 286.00 P. Rft:	Rs: 8,008	/
6	Cement plaster (1:4) upto 20' height 1/2" thick.			
69 Sft:		@ Rs: 2283.93 P.%	Sft: Rs: 1,576	/
				TOTAL Rs: 39,963 /-

Therefore cost of 12" Dia Pipe culvert 02 Nos:
39,963 x 2 =

TOTAL RS: 79,926 /-

22.10% % Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL Rs: 17664-0
G.TOTAL Rs: 97,890 /-

Total Amount in words: Ninety Seven thousand five hundred and eight hundred and twenty only.

CONTRACTOR

[Signature]
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA


[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANA

Lowest rate Recommended

Approved

2

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of road from Ratodero Shahdadkot
Motor Way Jalbani Minor Joya Pull to
Muhammad Umar Jalbani I.P Side Jalbani minor
mile 0/0-1/0 (1.60 K.ms).

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1040(iii)).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m


Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/O: A.L.P: Contractor

D.R No: Date :- No: 17412 Dated 23/11/2015

Tender Fee :- Rs: 3,000/-


EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- **EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO**
- (b). Brief Description of Works :- **Construction of road from Ratodero Shahdadkot Motor Way Jalbani Minor Joya Pull to Muhammad Umar Jalbani I.P Side Jalbani minor mile 0/0-1/0 (1.60 K.ms).**
- (c). Procuring Agency's Address :- **NEAR CIRCUIT HOUSE, LARKANO**
- (d). Estimated Cost :- **Rs: 14,200,000/-**
- (e). Amount of Bid Security. :- **Rs: 568,000/-**
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- **90 days**
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- **Rs: 1,420,000/-**
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- **Rs: 852,000/- (6%)**
- (i). Deadline for submission of Bids along with time. :- **23-11-2015 , Time 01:00 p.m**
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- **24-11-2015 , Time 02:00 p.m**
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- **12 Months**
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- **CD No: 5354036 Dt 23/11/2015**
- (n). Dr. No: & Date :- **No: 5354036 Date 23/11/2015**
Rs 568,000/-
17412
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SUMMARY OF BID PRICE

Name of work:-

Const: 7 Road from Rato deo Shehdad Kot Motor
Way Talbani minor Doga pull to Muhammad Umar Talbani
L. Side Talbani minor mile 0/10-1/0 - c/cm/shr

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	Road work: -	12027875/-
2	PART-B	
	Retaining wall 300 ft	1438794/-
3	PART-C	
	3.0' span Culvert	407116/-
4	PART-D	
	PIP culvert	98708/-
5	PART-E	
	G.TOTAL (A+B+C+D+E)	13972493/-

Total Bid Price in words Rs: one Crore thirty nine Lacs seventy two thousand
Four hundred ninety three only


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

, Work:-

**CONSTRUCTION OF ROAD FROM RATODERO SHAHDADKOT MOTORWAY
JALBANI MINOR, JOYA PULL @ MILE 2/7 TO VILLAGE MUHAMMAD UMAR
JALBANI I.P SIDE JALBANI MINOR MILE: 0/0-1/0 (1.60 K.ms).**

SCHEDULE "B"

PART-A ROAD WORK

Qty:	Item of Work	Rate	Unit	Amount
375000 Cft:	1 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 85% modified AASHO density (S.I No:6-(ii-c) P 7).	@ Rs: 3656.23 P.%0 Cft:	Rs:	1,371,086 /-
76100 Cft:	2 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 95-100% modified AASHO density (S.I No:6-(ii-a) P 7).	@ Rs: 6190.17 P.%0 Cft:	Rs:	471,072 /-
32600 Cft:	3 Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available carriage upto site of work.	@ Rs: 1479.41 P.% Cft:	Rs:	482,288 /-
32600 Cft:	4 Preparing sub base course by supplying and spreading stone metal approved quarry in required inches to proper camber & grade including hand packing filling voids with 20 Cft: of pit/canal and having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work (S.I No:6-11(C) P-4).	@ Rs: 7868.22 P.% Cft:	Rs:	2,565,040 /-
10900 Rft:	5 Laying Brick on end edging i/c supplying of 9x4½"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work (S.I No:12 P-4).	@ Rs: 2711.50 P.% Rft:	Rs:	295,554 /-

(Cont: P/2)

Qty:	Item of Work	Rate	Unit	Amount
6	Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1-1/2" in required thickness of 6" in 2 layers in consolidated to proper camber and grade i/c hand packing filling void plesd with 15 Cft: screening & non plasticity quarry fines of approved quality and guage from approved source watering & compacting to achieve 98-100% density as per modified AASHO specifications. Rate i/cs all cost of material T&P labour and carriage upto site of work (S.I NO:13(a) P-5).			

32600 Cft: @ Rs: 9003.13 P.% Cft: Rs: 2,935,020 /

7 Providing surface 1": coat on or new existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work (S.I No:16(b) P-6).

65300 Sft: @ Rs: 1651.33 P.% Sft: Rs: 1,078,318 /-

8 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work (S.I No:21(B) P-8/9).

65300 Sft: @ Rs: 4586.78 P.% Sft: Rs: 2,995,167 /-

TOTAL Rs: 12,193,545 /-

Highest Rate Rejected

0.104% Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL (A)

9 Ded: Difference cost of Bitumen

28.28 Ton @ Rs: 5427.00 P.Ton (-) Rs: 153,476 /-

G.TOTAL (A+B)


Rs: 12,027,875 /-

Total Amount in words (A+B) One Crore Twenty Two Lacs Twenty Seven thousand Eight hundred seventy five only

Rejected

CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO


SUPERINTENDENT ENGINEER
Works & Services Department
LARKANO

CONSTRUCTION OF RETAINING WALL (300 RFT:) ALONG ROAD FROM RATODERO SHAHDADKOT MOTORWAY JALBANI MINOR, JOYA PULL @ MILE 2/7 TO VILLAGE MUHAMMAD UMAR JALBANI I.P SIDE JALBANI MINOR MILE: 0/0-1/0 (1.60 K.ms).

SCHEDULE "B"

Part "II" Retaining Wall (300 Rft:)

Qty:	Item of Work	Rate	Unit	Amount
1500 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs. 3176.25 P.%	Cft:	Rs: 4,764 /-
500 Cft:	2 Cement concrete with bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).	@ Rs. 9416.28 P.%	Cft:	Rs: 47,081 /-
2650 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs. 12501.41 P.%	Cft:	Rs: 331,287 /-
28 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16).	@ Rs. 14429.25 P.%	Cft:	Rs: 4,040 /-
50 Sft:	5 Errection and removal of centering of R.C.C or plain Cement work of partial wood verticals (S.I No.18(b)ii P-18).	@ Rs. 3127.41 P.%	Sft:	Rs: 1,564 /-
700 Sft:	6 Cement plaster (1:4) upto 20" height 1/2" thick (S.I No:11 (B) P.52).	@ Rs. 2283.93 P.%	Sft:	Rs: 15,988 /-
TOTAL				Rs: 404,724 /-

Therefore cost of (300 Rft:) R/Wall

$$404,724 \times 300 / 100 =$$

TOTAL RS: 1,214,172 /-

Highest rate Rejected
 18.50% Above/Below on the rates of CSR.
 Amount to be added/deducted on the

(+) 224622/-
 TOTAL Rs: 224622/-
 G.TOTAL Rs: 1438794/-

Total Amount in words *Fourteen Lacs Sixty eight Thousand Seven hundred Ninety four only.*

[Signature]
 CONTRACTOR

Rejected.

[Signature]

EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

[Signature]
 SUPERVISOR ENGINEER
 Work of the Department

Item of Work:-

CONSTRUCTION OF 3.0' SPAN R.C.C SLAB CULVERTS (02 NOS:) ALONG ROAD FROM RATODERO SHAHDADKOT MOTORWAY JALBANI MINOR, JOYA PULL @ MILE 2/7 TO VILLAGE MUHAMMAD UMAR JALBANI I.P SIDE JALBANI MINOR MILE: 0/0-1/0 (1.60 K.ms).

SCHEDULE "B"

PART "III" 3.0' SPAN CULVERTS (02 NOS:)

Qty:	Item of Work	Rate	Unit	Amount
1530 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft: Rs:	4,860
232 Cft:	2 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	21,846 /-
516 Cft:	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	64,507
55 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:3:6:	@ Rs: 14429.25 P.%	Cft: Rs:	7,936
20 Sft:	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	625
5.73 Cwt	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.%	Cwt: Rs:	28,600

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

7 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.

(a) R.C.C Work in roof slab, beams columns rafts, lintels and other structural member kaid in situ or pre cast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs.

Cement sand 2 Cft:

Shingle 1/8" to 1/4" quare.

113 Cft: @ Rs: 337.00 P. Cft: Rs: 38,081 /-

8 Cement plaster (1:4) upto 20' height 1/2" thick.

340 Sft: @ Rs: 2283.93 P.% Sft: Rs: 7,765 /-

TOTAL Rs: 174,279 /-

Therefore cost of 3.0' Span Culverts 02 Nos:

$174779 \times 2 =$

TOTAL RS: 348,558 /-

Higher Rate Rejected

16.80% Above/Below on the rates of CSR.
Amount to be added/deducted on the

$348558 \div 16.80\% = 2074750$
TOTAL Rs: 2074750
G.TOTAL Rs: 4071160

Total Amount in words: Four Lal Seven hundred and one hundred and six

[Signature]
CONTRACTOR

Rejected.

[Signature]
SUPERVISOR ENGINEER
Works of Sewer Department
LARKANA

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

CONSTRUCTION OF 12" DIA PIPE CULVERTS (02 Nos:) ALONG ROAD FROM RATODERO SHAHDADKOT MOTORWAY JALBANI MINOR, JOYA PULL @ MILE 2/7 TO VILLAGE MUHAMMAD UMAR JALBANI I.P SIDE JALBANI MINOR MILE: 0/0-1/0 (1.60 Km)

SCHEDULE "B"

PART- "IV" 12" DIA PIPE CULVERTS

Qty:	Item of Work	Rate	Unit	Amount
500 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil.	@ Rs: 3176.25 P. %	0 Cft:	Rs: 1,588 /-
126 Cft:	2 Cement concrete with bricks or stone ballast 1 1/2" quage ration 1:4:8.	@ Rs: 9416.28 P. %	Cft:	Rs: 11,865 /-
95 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.	@ Rs: 12501.4 P. %	Cft:	Rs: 11,876 /-
35 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4:	@ Rs: 14429.3 P. %	Cft:	Rs: 5,050 /-
28 Rft:	5 Providing 12" Dia R.C.C. pipe with collers class and the trenches to required depth & fixing in i/c watering filling and jointing with composition and cement mortor 1.1 & testing water pressure to head of 4 feet above the top the highest pipe of felling excavated stuff.	@ Rs: 286.00 P.	Rft:	Rs: 8,008 /-
69 Sft:	6 Cement plaster (1:4) upto 20' height 1/2" thick.	@ Rs: 2283.93 P. %	Sft:	Rs: 1,576 /-
				TOTAL Rs: 39,963 /-

Therefore cost of 12" Dia Pipe culvert 02 Nos:

$39,963 \times 2 =$

TOTAL RS: 79,926 /-

Highest Rate rejected

23.50% Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL Rs: 187831/2
G.TOTAL Rs: 987081/2

Total Amount in words: Ninty eight thousand Seven hundred Eight hundred

[Signature]
CONTRACTOR

Rejected

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

[Signature]
SUPERINTENDING ENGINEER
Roads & Transport Department
LARKANA

3

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of road from Ratodero Shahdadt
Motor Way Jalbani Minor Joya Pull to
Muhammad Umar Jalbani I.P Side Jalbani minor
mile 0/0-1/0 (1.60 K.ms).

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1040(iii)).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m


Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- Genlan Nabi & Co.

D.R No: Date :- No: 17405 Dated 23/11/2015.

Tender Fee :- Rs: 3,000/-


EXECUTIVE ENGINEER,
HIGHWAY DIVISION,
LARKANO

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO
- (b). Brief Description of Works :- Construction of road from Ratodero Shahdaskot Motor Way Jalbani Minor Joya Pull to Muhammad Umar Jalbani I.P Side Jalbani minor mile 0/0-1/0 (1.60 K.ms).
- (c). Procuring Agency's Address :- NEAR CIRCUIT HOUSE, LARKANO
- (d). Estimated Cost :- Rs: 14,200,000/-
- (e). Amount of Bid Security. :- Rs: 568,000/-
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- 90 days
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- Rs: 1,420,000/-
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- Rs: 852,000/- (6%)
- (i). Deadline for submission of Bids along with time. :- 23-11-2015 , Time 01:00 p.m
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- 24-11-2015 , Time 02:00 p.m
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- 12 Months
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Depcsit Receipt No: :- LD No: 100675508 dt 10/11/2015
- (n). Dr. No: & Date :- No: 17405 Date 23/11/2015 Rs 926000/-
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____



CONTRACTOR



EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO

SUMMARY OF BID PRICE

Name of work:- Const. of Road from Karkara Shikhar to the way
Talban Minor Jogapull to Muhammad Ali Khan Talban
I.P. Side Talban Minor. Mile 010-112 4 km/Str.

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	Road work - -	12033972 .
2	PART-B	
	Retaining wall (300ft)	1460649 .
3	PART-C	
	3.0' dia Culvert	414086 .
4	PART-D	
	pipe culvert	100328 .
5	PART-E	
	G.TOTAL (A+B+C+D+E)	14009095 .

Total Bid Price in words Rs: one Crore Forty Two Nine Thousand
Ninety five only.


 CONTRACTOR


 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

SCHEDULE "B"

PART-A ROAD WORK

Qty:	Item of Work	Rate	Unit	Amount
375000 Cft:	1 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 85% modified AASHO density (S.I No:6-(ii-c) P 2).	@ Rs: 3656.23 P.%	Cft:	Rs: 1,371,086 /-
76100 Cft:	2 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 95-100% modified AASHO density (S.I No:6-(ii-a) P 2).	@ Rs: 6190.17 P.%	Cft:	Rs: 471,072 /-
32600 Cft:	3 Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available carriage upto site of work.	@ Rs: 1479.41 P.%	Cft:	Rs: 482,278 /-
32600 Cft:	4 Preparing sub-base course by supplying and spreading stone metal approved quarry in required inches to proper camber & grade including hand packing filling voids with 20 Cft: of pit/canal and having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work (S.I No:6-11(C) P-4).	@ Rs: 7868.22 P.%	Cft:	Rs: 2,565,010 /-
10900 Rft:	5 Laying Brick on end edging i/c supplying of 9x4½"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work (S.I No:12 P-4).	@ Rs: 2711.50 P.%	Rft:	Rs: 295,550 /-

(Cont: P/2)

Sl. No.	Item of Work	Rate	Unit	Amount
---------	--------------	------	------	--------

6 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1-1/2" in required thickness of 6" in 2 layers in consolidated to proper camber and grade i/c hand packing filling void plesd with 15 Cft: screening & non plasticity quarry fines of approved quality and guage from approved source watering & compacting to achieve 98-100% density as per modified AASHO specifications. Rate i/cs all cost of material T&P labour and carriage upto site of work (S.I NO:13(a) P-5).

32600 Cft: @ Rs: 9003.13 P.% Cft: Rs: 2,935,020 /-

7 Providing surface 1st: coat on or new existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work (S.I No:16(b) P-6).

65300 Sft: @ Rs: 1651.33 P.% Sft: Rs: 1,078,318 /-

8 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work (S.I No:21(B) P-8/9).

65300 Sft: @ Rs: 4586.78 P.% Sft: Rs: 2,995,167 /-
TOTAL Rs: 12,193,545 /-

Higher Rate Repair

0.05% Above/Below on the rates of CSR.
 Amount to be added/deducted on the
TOTAL (A)

Rs: 6097
 Rs: 12187448

9 Ded: Difference cost of Bitumen

28.28 Ton @ Rs: 5427.00 P.Ton (-) Rs: 153,476 /-

G.TOTAL (A+B) Rs: 12033972

Total Amount in words (A+B) one Crore Twenty Two Lakh Three Thousand Nine Hundred Seventy Two only

CONTRACTOR

Rejected

EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

ENGINEER IN CHARGE
 Public Works Department
 LARKANA

SCHEDULE "B"

Part "II"	Retaining Wall (300 Rft:)		Rate	Unit	Amount
Qty:	Item of Work				
1500 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).		@ Rs: 3176.25 P.%0 Cft:	Rs:	4,764 /-
500 Cft:	2 Cement concrete with bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).		@ Rs: 9416.28 P.% Cft:	Rs:	47,081 /-
2650 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).		@ Rs: 12501.41 P.% Cft:	Rs:	331,287 /-
28 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16).		@ Rs: 14429.25 P.% Cft:	Rs:	4,010 /-
50 Sft:	5 Errection and removal of, centeering of R.C.C or plain Cement work of partal wood verticals (S.I No.18(b)ii P-18).		@ Rs: 3127.41 P.% Sft:	Rs:	1,564 /-
700 Sft:	6 Cement plaster (1:4) upto 20" height 1/2" thick (S.I No:11 (B) P.52).		@ Rs: 2283.93 P.% Sft:	Rs:	15,988 /-
TOTAL					Rs: 404,724 /-

Therefore cost of (300 Rft:) R/Wall

$404,724 \times 300 / 100 =$

TOTAL RS: 1,214,172 /-

20.30% % Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL RS: 246477/-
G.TOTAL RS: 1460649/-

Total Amount in words: Fourteen Lakhs Sixty Thousand Six hundred and Forty Nine only

highest rate rejected

Rejected

CONTRACTOR

SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

2 of Work:-

CONSTRUCTION OF 3.0' SPAN R.C.C SLAB CULVERTS (02 NOS:) ALONG ROAD FROM RATODERO SHAHDADKOT MOTORWAY JALBANI MINOR, JOYA PULL @ MILE 2/7 TO VILLAGE MUHAMMAD UMAR JALBANI I.P SIDE JALBANI MINOR MILE: 0/0-1/0 (1.60 K.ms).

SCHEDULE "B"

PART "III" 3.0' SPAN CULVERTS (02 NOS:)

Qty:	Item of Work	Rate	Unit	Amount
1530 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft: Rs:	4,860 /-
232 Cft:	2 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	21,846 /-
516 Cft:	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	6,4507 /-
55 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:3:6:	@ Rs: 14429.25 P.%	Cft: Rs:	7,936 /-
20 Sft:	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	625 /-
5.73 Cwt	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.%	Cwt: Rs:	28,660 /-

Cont: 1/2

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

7 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.
 (a) R.C.C Work in roof slab, beams columns rafts, lintels and other sturctural member kaid in situ or pre cast laid in position complete in all respects.
 Ratio (1:2:4) 90 lbs.
 Cement sand 2 Cft:
 Shingle 1/8" to 1/4" gauge.

113 Cft: @ Rs: 337.00 P. Cft: Rs: 38,081 /-

8 Cement plaster (1:4) upto 20' height 1/2" thick.

340 Sft: @ Rs: 2283.93 P.% Sft: Rs: 7,765 /-

TOTAL Rs: 174,279 /-

Therefore cost of 3.0' Span Culverts 02 Nos:

$174279 \times 2 =$

TOTAL RS: 348,558 /-

*highest rate
equal*

12.80%


% Above/Below on the rates of CSR.
 Amount to be added/deducted on the

TOTAL Rs: 655280
G.TOTAL Rs: 414086/-

Total Amount in words: Four Lakh Fourteen Thousand & Eighty Six only


 CONTRACTOR

Rejected


 SWD
 Works & Services Department
 LARKANA


 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

CONSTRUCTION OF 12" DIA PIPE CULVERTS (02 Nos:) ALONG ROAD FROM RATODERO SHAHDADKOT MOTORWAY JALBANI MINOR, JOYA PULL @ MILE 2/7 TO VILLAGE MUHAMMAD UMAR JALBANI I.P SIDE JALBANI MINOR MILE: 0/0-1/0 (1.60

SCHEDULE "B"

PART- "IV" 12" DIA PIPE CULVERTS

Qty:	Item of Work	Rate	Unit	Amount
500 Cft:	1 Excavation in foundation of Building bridges and other structure i/c dage belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto100ft: and lift upto 5.0' in ordinary soil.	@ Rs: 3176.25 P.%	Cft:	Rs: 1,588 /-
126 Cft:	2 Cement concrete with bricks or stone ballast 1½" quage ration 1:4:8.	@ Rs: 9416.28 P.%	Cft:	Rs: 11,865 /-
95 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.	@ Rs: 12501.4 P.%	Cft:	Rs: 11,876 /-
35 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4:	@ Rs: 14429.3 P.%	Cft:	Rs: 5,050 /-
28 Rft:	5 Providing 12" Dia R.C.C. pipe with collers class and the trenches to required depth & fixing in i/c watering filling and jointing with composition and cement mortar 1.1 & testing water pressure to head of 4 feet above the top the highest pipe of felling excavated stuff.	@ Rs: 286.00 P.	Rft:	Rs: 8,008 /-
69 Sft:	6 Cement plaster (1:4) upto 20' height 1/2" thick.	@ Rs: 2283.93 P.%	Sft:	Rs: 1,576 /-

TOTAL Rs: 39,963 /-

Therefore cost of 12" Dia Pipe culvert 02 Nos:

$39,963 \times 2 =$

TOTAL RS: 79 926 /-


10% Above/Below on the rates of CSR.
Amount to be added/deducted on the


TOTAL Rs: 201611/-
G.TOTAL Rs: 100388/-

Total Amount in words: one Lakh & three hundred eighty eight only


CONTRACTOR

Rejected


EXECUTIVE ENGINEER,
HIGHWAY DIVISION LARKANA


ENGINEER
HIGHWAY DIVISION LARKANA

highest rate rejected




2.5.60%

TENDER OPENING COMMITTEE OF HIGHWAY
DIVISION LARKANO

Name of work:-

**Construction of link road Larkana Naudero/
Dhamrah Mahota road to Ghulamullah Mahota
Street via Railway Station Mahota mile 87/30/2
(0.60 K.ms) I/C M/Structure.**

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 24-11-2015.

S.No:	Name of Officers	Committee Members	Signature
1.	(NAIMATULLAH SHAIKH) EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO	Chairman	
2.	(KHALID AHMED SHAIKH) ASSISTANT ENGINEER BUILDINGS SUB-DIVISION DOKRI	Member	
3.	(NIAZ MUHAMMAD JALBANI) DIVISIONAL ACCOUNTS OFFICER HIGHWAY DIVISION LARKANO	Member	

BID EVALUATION REPORT

01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 1620 dated 29-10-2015
03. Tender Description/ Name of work :- **Construction of link road Larkana Naudero/ Dhamrah Mahota road to Ghulamullah Mahota Street via Railway Station Mahota mile 0/0-0/3 (0.60 K.ms) I/C M/Structure.**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2015 (Serial/ID No:25644).
06. Total Bid Documents Sold :- 03 Nos:
07. Total Bids Received :- 03 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 24-11-2015

12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Thandani Enterprises Govt: Contractor	Rs: 5,175,895/- ✓	1 st : lowest	A= 0.22% Below ✓ B= 34.10% Above ✓ C= 13.40% Above ✓ D= 11.50% Above ✓	Responsive & Lowest Bid	Recommended for approval
2.	M/S Sikander Ali Khokhar Govt: Contractor	Rs: 5,213,388/- ✓	2 nd : lowest	A= 0.18% Below ✓ B= 36.50% Above ✓ C= 15.60% Above ✓ D= 15.70% Above ✓	2 nd : Responsive & Lowest Bid	Not Recommended for approval
3.	M/S Ghulam Nabi & Co: Govt: Contractor	Rs: 5,244,165/- ✓	3 rd : lowest	A= 0.10% Below ✓ B= 38.40% Above ✓ C= 17.90% Above ✓ D= 16.80% Above ✓	3 rd : Responsive & Lowest Bid	Not Recommended for approval

(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION
LARKANO

(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
DOKRI

(NAIMATUZZAH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

COMPARATIVE STATEMENT & FINANCIAL REVIEW

NAME OF WORK:- Construction of link road Larkana Naudero/Dhamrah Mahota road to N.I.T No: TC/G-55/1620 / Dated 29-10-2015
 Ghulamullah Mahota Street via Railway Station Mahota mhe 0/0-0/3 (0.60) Receipt on 23-11-2015 and opened on 24-11-2015
 (Kms) I/C Masonry Structure.

Part	Item of Work	Estimate Cost	Schedule 1/3 Amount (BOQ)	1. M/S Thandani Enterprises			2. M/S Sikander Ali Khokhar			1. M/S Ghulam Nabi & Co:		
				Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost
1	Road Work	3,440,159/-	3,440,159/-	0.22% below	7,568/-	3,432,591/-	0.18% below	6,192/-	3,433,967/-	0.10% below	3,440/-	3,436,719/-
	Difference cost of Bitumen (-)	57,580/-	57,580/-		(-)	57,580/-		(-)	57,580/-		(-)	57,580/-
	TOTAL PART (A)	3,382,579/-	3,382,579/-			3,375,011/-			3,376,387/-			3,379,139/-
B	M/Structure C.C. Block	837,430/-	837,430/-	34.10% Above	285,563/-	1,122,994/-	36.50% above	305,661/-	1,143,092/-	38.40% above	321,573/-	1,159,003/-
	Add Carriage of Material (-)	294,324/-	294,324/-									
	TOTAL (B)	1,131,754/-	1,131,754/-			1,122,994/-			1,143,092/-			1,159,003/-
C	M/Structure C.C Drain Type-II	28,706/-	28,706/-	13.40% above	3,846/-	32,552/-	15.60% above	4,478/-	33,184/-	17.99% above	5,138/-	33,844/-
	Add Carriage of Material	4,179/-	4,179/-									
	TOTAL	32,885/-	32,885/-			520,842/-			530,946/-			541,510/-
	Total Part (C) 32885x1600/100 =	526,160/-	526,160/-			520,842/-			530,946/-			541,510/-
D	M/Structure R.C.C Crosses	28,170/-	28,170/-	11.50% Above	3,239/-	31,409/-	15.70% above	4,422/-	32,592/-	16.80% above	4,732/-	32,902/-
	Add Carriage of Material	3,466/-	3,466/-									
	TOTAL	31,636/-	31,636/-			157,048/-			162,963/-			164,513/-
	Total Part (D) 31636 x 5 =	158,180/-	158,180/-			157,048/-			162,963/-			164,513/-
	TOTAL PART (A+B+C+D)	5,198,673/-	5,198,673/-			5,175,895/-			5,213,388/-			5,244,165/-

(Certified that the Entries have been correctly incorporated in the comparative statement as per rate and amount Quoted in the individual Schedule-B (BOQ).)

Lowest rate quoted by M/S Thandani Enterprises (Government Contractor are lowest)

(NAIAZ MUHAMMAD JALBANI)
 D VISIONAL ACCOUNTS OFFICER
 HIGHWAYS DIVISION
 LARKANA

(KHAITID AHMED SHAIKH)
 ASSISTANT ENGINEER
 BUILDINGS SUB-DIVISION
 DOKRI

(NAIMATULLAH SHAIKH)
 EXECUTIVE ENGINEER
 HIGHWAYS DIVISION
 LARKANA

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT

SOLD ON 23-11-2015

OPENED ON 24-11-2015

Name of work:-

**Construction of link road Larkana Naudero/
Dhamrah Mahota road to Ghulamullah Mahota
Street via Railway Station Mahota mile 0/0-0/3
(0.60 K.ms) I/C M/Structure.**

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Thandani Enterprises Govt: Contractor	Rs: 5,175,895/- ✓	Lowest
ii)	M/S Sikander Ali Khokhar Govt: Contractor	Rs: 5,213,388/- ✓	Higher
iii)	M/S Ghulam Nabi & Co: Govt: Contractor	Rs: 5,244,165/- ✓	Highest

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 24-11-2015.

(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION LARKANO

(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION DOKRI

(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

OFFICE OF THE
EXECUTIVE ENGINEER, HIGHWAY DIVISION LARKANO
BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

01 Name of Procuring Agency :- Highway Division Larkano
02 Tender Description/Name of work Item :- **Construction of link road Larkana Naudero/ Dhamrah Mahota road to Ghulamullah Mahoto Street via Railway Station Mahota mile 0/0-0/3 (0.60 K.ms) I/C M/Structure.**

S.No:	Eligibility/Qualification Criteria	M/S Thandani Enterprises Govt: Contractor	M/S Sikander Ali Khokhar Govt: Contractor	M/S Ghulam Nabi & Co: Govt: Contractor
1	2	3	4	5
1.	Affidavit regarding Black listing should be submitted before receiving Bidding Documents.	Yes	Yes	Yes
2.	No conditional / telegraphic tender will be entertained.	Yes	Yes	Yes
3.	No tender without call deposit or received after specified date & time will be considered.	Yes	Yes	Yes
4.	Bid should contain Least Cost Method (Single stage One Envelope).	Yes	Yes	Yes
5.	In case of out of Head Quarter/Public Holiday, the bids shall be submitted and opened as per given schedule on the next working day	Yes	Yes	Yes
6.	Under taking on stamp paper that firm is not involved in any kind of litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.	Yes	Yes	Yes
7.	The procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPPRA Rules 2010.	Yes	Yes	Yes

Recommendation:-

- Out of 03 participants all are declared as substantially qualified bidder by the procurement committee as meet with minimum qualification/eligibility criteria.
- The lowest evaluated an qualified bidder is **M/S Thandani Enterprises Government Contractor** with his bid/offered.

(Niaz Muhammad Jalbani)

Divisional Accounts Officer
Highway Division Larkano/
Member Procurement Committee

(Khalid Ahmed Shaikh)

Assistant Engineer
Building Sub-Division For
Member Procurement Committee

(Vaimatulah Shaikh)

Executive Engineer
Highway Division Larkano/Chairman
Member Procurement Committee



EXECUTIVE ENGINEER, HIGHWAY DIVISION LARKANO

PHONE NO 9410775

NO: TC/G-55/1800 / OF 2015.
LARKANO DATED: 24-11-2015.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 24-11-2015, for the bids called upon vide NIT NO:TC/G-55/1620 dated 29-10-2015. The meeting was chaired by the Executive Engineer Highway Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Assistant Engineer Member
Buildings Sub-Division
Dokri
2. Divisional Accounts Officer Member
Highway Division
Larkano

There are Four (04) Nos: of Tenders issued and response from all tenders was received, the sealed Bids were opened before all the participants/Contractors. The rates quoted them were announced formally in presence of the participants/their representative and accordingly recorded in the comparative statement/Bid Evaluation Report. There was no over writing or cutting found in the furnished bids/tenders.

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PROCUREMENT COMMITTEE

Copy forwarded with compliments to the:-

- ❖ Deputy Commissioner Larkano for favour of information.
- ❖ Superintending Engineer Works & Services Larkano, for favour of information.




EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PROCUREMENT COMMITTEE


ATTENDANCE SHEET OF PARTICIPATED IN
TENDER PROCESS IN HIGHWAY DIVISION
LARKANO

NAME OF WORK:-

**CONSTRUCTION OF LINK ROAD LARKANA
NAUDERO/ DHAMRAH MAHOTA ROAD TO
GHULAMULLAH MAHOTO STREET VIA RAILWAY
STATION MAHOTA MILE 0/0-0/3 (0.60 K.MS) 1/0
MASONRY STRUCTURE.**

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 24-11-2015

S.NO:	NAME OF CONTRACTOR/FIRMS	SIGNATURE
1.	M/S Thandani Enterprises	
2.	M/S Sikander Ali Khokhar	
3.	M/S Ghulam Nabi & Co:	


EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH
HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of link road Larkana Naudero/Dhamrah
Mahota road to Ghulamullah Mahoto Street via
Railway Station Mahota mile 0/0-0/3 (0.60 K.ms)
I/C Masonry Structure.

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1116(i).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m

Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/S Thadani Enterprises

D.R No: Date :- No: 6593 Dated 23/11/2015

Tender Fee :- Rs: 3,000/-

EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- Name of Procuring Agency :- EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO
- (b). Brief Description of Works :- Construction of link road Larkana Naudero/Dhamrah Mahota road to Ghulamullah Mahoto Street via Railway Station Mahota mile 0/0-0/3 (0.60 K.ms) I/C Masonry Structure.
- (c). Procuring Agency's Address :- NEAR CIRCUIT HOUSE, LARKANO
- (d). Estimated Cost :- Rs: 5,300,000/-
- (e). Amount of Bid Security. :- Rs: 212,000/-
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- 90 days
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- Rs: 530,000/-
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- Rs: 318,000/- (6%)
- (i). Deadline for submission of Bids along with time. :- 23-11-2015 , Time 01:00 p.m
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- 24-11-2015 , Time 02:00 p.m
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- 12 Months
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- CD No: 5313960 Dt: 23/11/2015
- (n). Dr. No: & Date :- No: 16593 Date 23/11/2015
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SUMMARY OF BID PRICE

Name of work:- Constn of Dink Road Jorleary Nandoo / Dhamrahi Mahota Road to Chubannullah Mahota Street via Railway Station Mahota Mile 0/0-2/3 JCM/ Ska

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	Road Work-	3375011 / -
2	PART-B	
	C.C. Bbole	1122994 / -
3	PART-C	
	C.C. Drain Type - I	520842 / -
4	PART-D	
	R.C.C. Cross	157048 / -
5	PART-E	
	G.TOTAL (A+B+C+D+E)	5175895 / -

Total Bid Price in words Rs: Fifty one lac seventy five thousand eight hundred ninety five only

[Signature]
CONTRACTOR

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANAO

Item of Work:-

CONSTRUCTION OF LINK ROAD FROM LARKANA NAUDERO DHAMRAH MAHOTA ROAD TO GHULAMULLAH MAHOTA STREET VIA RAILWAY STATION MAHOTA MILE: 0/0-0/3 (0.60 K.ms).

SCHEDULE "B"

PART-A ROAD WORK

Qty:	Item of Work	Rate	Unit	Amount
12200 Cft:	1 Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available carriage upto site of work.	@ Rs: 1479.41 P.%	Cft:	Rs: 180,488 /-
12200 Cft:	2 Preparing sub-base course by supplying and spreading stone metal approved quarry in required inches to proper camber & grade including hand packing filling voids with 20 Cft: of pit/canal and having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work.	@ Rs: 7608.39 P.%	Cft:	Rs: 928,224 /-
6100 Cft:	3 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1-1/2" in required thickness of 6" in 2 layers in consolidated to proper camber and grade i/c hand packing filling void plesd with 15 Cft: screening & non plasticity quarry fines of approved quality and guage from approved source watering & compacting to achieve 98-100% density as per modified AASHO specifications. Rate i/cs all cost of material T&P labour and carriage upto site of work.	@ Rs: 8713.99 P.%	Cft:	Rs: 531,543 /-
4100 Pft.	4 Laying Brick on end edging i/c supplying of 9x4 1/2"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/c: lead upto site of work.	@ Rs: 12,200.00 P.%	Pft:	Rs: 50,020 /-

(Cont: P/2)

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

5 Providing surface 1st: coat on new or existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work.

24500 Sft: @ Rs: 1647.29 P.% Sft: Rs: 403,586 /-

6 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work.

24500 Sft: @ Rs: 4596.59 P.% Sft: Rs: 1,126,165 /-

7 Earth work for road embankment from barrowpits i/c laying in 6" layer clod breaking dressing etc complete lead upto 100' lift upto 5' (with extra lead 01 mile).

25200 Cft: @ Rs: 6278.37 P.% Cft: Rs: 158,215 /-
TOTAL Rs: 3,440,159 /-

0.22% % Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL (A)

7 Ded: Difference cost of Bitumen.

10.61 Ton @ Rs: 5427.00 P.Ton (-) Rs: 57,580 /-

G.TOTAL (A+B)

Rs: 3375011/-

Total Amount in words (A+B) Thirty Three Lacs seventy five thousand

27 eleven only

*lowest rate
Zelammanap*

0.22%

11/13

*Rs: 7568 /-
3432581 - 0*

Re. Item?

Approved.

CONTRACTOR

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

[Signature]
SUPERVISOR
[Signature]

NAME OF WORK:

CONSTRUCTION OF LINK ROAD FROM LARKANA NAUDERO DHAMRAH MAHOTA ROAD TO GHULAMULLAH MAHOTA STREET VIA RAILWAY STATION MAHOTA MILE: 0/0-0/3 (0.60 K.ms).

SCHEDULE "B"

C.C BLOCK

Qty:	Item of Work	Rate	Unit	Amount
8400 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25	P.9% Cft:	Rs: 26,681 /
3400 Cft:	2 Cement concrete Bricks or stone Ballast 1-1/2" to 2" gauge (c) ratio 1:4:8 (S.I No.4 P-15).	@ Rs: 9416.28	P.9% Cft:	Rs: 320,154 /
3400 Cft:	3 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:2:4 (S.I NO:5(f) P-16)	@ Rs: 14429.25	P.9% Cft:	Rs: 490,595 /
TOTAL				Rs: 837,420 /

Coast Rate 34.10% Recommended

% Above/Below on the rates of CSR Amount to be added/deducted on the

TOTAL Rs: 285563-
G.TOTAL Rs: 1122984-0

Total Amount in words: Eleven Lacs Twenty Two thousand Nine hundred Ninety four only.

Approved.

[Signature]
CONTRACTOR

[Signature]
SUPERVISOR
Works & Services Department
LARKANA

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

NAME OF WORK

CONSTRUCTION OF LINK ROAD FROM LARKANA NAUDERO DHAMRAH MAHOTA ROAD TO GHULAMULLAH MAHOTA STREET VIA RAILWAY STATION MAHOTA MILE: 0/0-0/3 (0.60 K.ms).

SCHEDULE "B"

C.C DRAIN TYPE-II (1600 RFT:)

Qty:	Item of Work	Rate	Unit	Amount
120 Cft:	1 Pucca brick work in foundation and plinth in cement and mortar ratio 1:6 (S.I No.4 P-22).	@ Rs: 11948.36	P.% Cft:	Rs: 14,338
150 Sft:	2 Cement plaster upto 12' height 1/2" thick in cement sand mortar ratio 1:4 (S.I No:11(b) P-52).	@ Rs: 2283.93	P.% Sft:	Rs: 3,426
15 Cft:	3 R.C.C Work in roof slab, beams, columns, rafts lintels and other structural memebers laid in situ or pre cast laid in position complete in all respects (S.I NO:6 P-16/17).	@ Rs: 337.00	P. Cft:	Rs: 5,055
0.6 Cwt	4 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.8(b) P-17).	@ Rs: 5001.70	P.Cwt:	Rs: 3,001
20 Cft:	5 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:2:4 (S.I NO:5(f) P-16).	@ Rs: 14429.25	P.% Cft:	Rs: 2,886
				TOTAL Rs: 28,706

Therefore cost of C.C Drain Type II (1600 Rft:)

$28,706 \times 1600 / 100 =$

TOTAL RS: 459,296 /-

Lower Rate
Per Comment

13.40% Above/Below on the rates of CSR
Amount to be added/deducted on the

TOTAL Rs: 61545-
G.TOTAL Rs: 520842/-

Total Amount in words: Five Lacs Twenty Two thousand Eight hundred and Forty two only

[Signature]
CONTRACTOR

Approved.

[Signature]
SUPERVISOR
Works Division
LARKANA

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANA

NAME OF WORK:

CONSTRUCTION OF LINK ROAD FROM LARKANA NAUDERO DHAMRAH MAHOTA ROAD TO GHULAMULLAH MAHOTA STREET VIA RAILWAY STATION MAHOTA MILE: 0/0-0/3 (0.60 K.ms).

SCHEDULE "B"

R.C.C CROSSES (05 NOS:)

Qty:	Item of Work	Rate	Unit	Amount
75 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft: Rs:	238
30 Cft:	2 Cement concrete plain i/c placing compacting finishing curing complete i/c screening & washing of stone aggregate with shuttering ratio 1:4:8 (S.I NO:5(b) P-16).	@ Rs: 11288.75 P.%	Cft: Rs:	3,387
38 Cft:	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 11948.36 P.%	Cft: Rs:	4,540
75 Sft:	4 Cement plaster (1:4) upto 12' height 1/2" thick in cement and sand mortar (S.I NO:11(b) P-52).	@ Rs: 2283.93 P.%	Sft: Rs:	1,713
20 Rft:	5 Construction of standard open surface drain type-II (B) P-58).	@ Rs: 174.00 P.	Rft: Rs:	3,480
30 Cft:	6 R.C.C work in roof slab, beams, columns, rafts lintels and other structural members laid in situ or pre cast laid in postion complete in all respects (S.I No:6 P-16/17).	@ Rs: 337.00 P.	Cft: Rs:	10,110
0.94 Cwt	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.	Cwt: Rs:	4,702
TOTAL				Rs: 28,170

Therefore cost of R.C.C Crosses (05 Nos):

$28170 \times 5 =$

% Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL RS: 140,850 /-

TOTAL Rs: 16197.75

G.TOTAL Rs: 157048/-

Total Amount in words: one Lakh Fifty seven thousand & forty eight

CONTRACTOR

Approved.


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANA

SUPERINTENDENT
Works & Construction Department
LARKANA

*Lowest rates 11.50%
ke comment*

(2)

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of link road Larkana Naudero/Dhamrah Mahota road to Ghulamullah Mahoto Street via Railway Station Mahota mile 0/0-0/3 (0.60 K.ms) I/C Masonry Structure.

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1116(i)).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m

Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/S Sikander Ali Khokhar

D.R No: Date :- No: 17414 Dated 23/11/2015

Tender Fee :- Rs: 3,000/-

Handwritten signature


EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

Handwritten signature

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO
- (b). Brief Description of Works :- Construction of link road Larkana Naudero/Dhamrah Mahota road to Ghulamullah Mahota Street via Railway Station Mahota mile 0/0-0/3 (0.60 K.ms) I/C Masonry Structure.
- (c). Procuring Agency's Address :- NEAR CIRCUIT HOUSE, LARKANO
- (d). Estimated Cost :- Rs: 5,300,000/-
- (e). Amount of Bid Security. :- Rs: 212,000/-
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- 90 days
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- Rs: 530,000/-
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- Rs: 318,000/- (6%)
- (i). Deadline for submission of Bids along with time. :- 23-11-2015 , Time 01:00 p.m
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- 24-11-2015 , Time 02:00 p.m
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- 12 Months
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- _____
- (n). Dr. No: & Date :- No: 17414 Date 23/11/2015
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SUMMARY OF BID PRICE

Name of work:- Const. of link road Larkana Nanded Dhowrah
Mahotta Road to Chulamullah Mahota Street
via Railway Station Mahota mile 90-93 1/2 CM/ Sh

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	<i>Road work:-</i>	<i>3376387-0</i>
2	PART-B	
	<i>C.C. Road</i>	<i>1143092/</i>
3	PART-C	
	<i>C.C. Drain Type II</i>	<i>530946/</i>
4	PART-D	
	<i>R.C.C. Cross</i>	<i>162963/</i>
5	PART-E	
	—	—
	G.TOTAL (A+B+C+D+E)	<i>5213388/</i>

Total Bid Price in words Rs: Fifty two Lacs thirteen thousand
three hundred eighty eight only.


SK Javed
 CONTRACTOR

M
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

SCHEDULE "B"

PART-A ROAD WORK

Qty:	Item of Work	Rate	Unit	Amount
12200 Cft:	1 Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available carriage upto site of work.	@ Rs: 1479.41 P.%	Cft:	Rs: 180,488 /-
12200 Cft:	2 Preparing sub-base course by supplying and spreading stone metal approved quarry in required inches to proper camber & grade including hand packing filling voids with 20 Cft: of pit/canal and having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work.	@ Rs: 7608.39 P.%	Cft:	Rs: 928,224 /-
6100 Cft:	3 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1-1/2" in required thickness of 6" in 2 layers in consolidated to proper camber and grade i/c hand packing filling void plesd with 15 Cft: screening & non plasticity quarry fines of approved quality and guage from approved source watering & compacting to achieve 98-100% density as per modified AASHO specifications. Rate i/cs all cost of material T&P labour and carriage upto site of work.	@ Rs: 8713.99 P.%	Cft:	Rs: 531,553 /-
4100 Rft:	4 Laying Brick on end edging i/c supplying of 9x4 1/2"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work.	@ Rs: 2729.96 P.%	Rft:	Rs: 111,928 /-



Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

5 Providing surface 1st: coat on new or existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work.

24500 Sft: @ Rs: 1647.29 P.% Sft: Rs: 403,586 /-

6 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work.

24500 Sft: @ Rs: 4596.59 P.% Sft: Rs: 1,126,165 /-

7 Earth work for road embankment from barrowpits i/c laying in 6" layer clod breaking dressing etc complete lead upto 100' lift upto 5 (with extra lead 01 mile).

25200 Cft: @ Rs: 6278.37 P.% Cft: Rs: 158,215 /-

TOTAL Rs: 3,440,159 /-

Higher rate rejected

0.18% Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL (A)

Rs: 6192.00
3433967.00

7 Ded: Difference cost of Bitumen.

10.61 Ton @ Rs: 5427.00 P.Ton (-) Rs: 57,580 /-

G.TOTAL (A+B)

Rs: 3376387/-

Total Amount in words (A+B) Thirty Three Lacs seventy six thousand three hundred eighty seven only.

Contractor Signature
CONTRACTOR

Rejected.

Executive Engineer Signature
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKAN

Supervisor Signature
SUPERVISOR ENGINEER
Works & Services Department
LARKANA

CONSTRUCTION OF LINK ROAD FROM LARKANA NAUDERO DHAMRAH MAHOTA ROAD TO GHULAMULLAH MAHOTA STREET VIA RAILWAY STATION MAHOTA MILE: 0/0-0/3 (0.60 K.ms).

SCHEDULE "B"

C.C BLOCK

Qty:	Item of Work	Rate	Unit	Amount
8400 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25	P.%0 Cft:	Rs: 26,681
3400 Cft:	2 Cement concrete Bricks or stone Ballast 1-1/2" to 2" gauge (c) ratio 1:4:8 (S.I No.4 P-15).	@ Rs: 9416.25	P.% Cft:	Rs: 320,154
3400 Cft:	3 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:2:4 (S.I NO:5(f) P-16).	@ Rs: 14429.25	P.% Cft:	Rs: 490,595

TOTAL Rs: 837,430

Handwritten notes:
 Highest Rate
 Rejected
 36.50%
 M.

36.50% Above/Below on the rates of CSR.
 Amount to be added/deducted on the

Handwritten calculation:
 (+) 305661/-
 TOTAL Rs:

G.TOTAL Rs: 1143092/-

Total Amount in words: Eleven Lakh Forty Three thousand & Ninety two only

Handwritten note: Rejected.

Signature:
 CONTRACTOR

Signature:
 SUPERVISOR/ENGINEER
 Works & P.W. Dept
 LARKANA

Signature:
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

NAME OF WORK

CONSTRUCTION OF LINK ROAD FROM LARKANA NAUDERO DHAMRAH MAHOTA ROAD TO GHULAMULLAH MAHOTA STREET VIA RAILWAY STATION MAHOTA MILE: 0/0-0/3 (0.60 K.ms).

SCHEDULE "B"

C.C DRAIN TYPE-II (1600 RFT:)

Qty:	Item of Work	Rate	Unit	Amount
120 Cft:	1 Pucca brick work in foundation and plinth in cement and mortar ratio 1:6 (S.I No.4 P-22).	@ Rs: 11948.36	P.% Cft:	Rs: 14,338
150 Sft:	2 Cement plaster upto 12' height 1/2" thick in cement sand mortar ratio 1:4 (S.I No:11(b) P-52).	@ Rs: 2283.93	P.% Sft:	Rs: 3,426
15 Cft:	3 R.C.C Work in roof slab, beams, columns, rafts lintels and other structural members laid in situ or pre cast laid in position complete in all respects (S.I NO:6 P-16/17).	@ Rs: 337.00	P. Cft:	Rs: 5,055
0.6 Cwt	4 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.8(b) P-17).	@ Rs: 5001.70	P.Cwt:	Rs: 3,001
20 Cft:	5 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:2:4 (S.I NO:5(f) P-16).	@ Rs: 14429.25	P.% Cft:	Rs: 2,886
TOTAL				Rs: 28,706

Therefore cost of C.C Drain Type II (1600 Rft:)

$28,706 \times 1600 / 100 =$

TOTAL RS: 459,296 /-

15.60% Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL Rs: 71650-
G.TOTAL Rs: 530946/-

Handwritten: Highest rate rejected

Total Amount in words: Four Lacs thirty thousand nine hundred and forty six only

Handwritten signature: [Signature]
CONTRACTOR

Handwritten: Rejected

Handwritten signature: [Signature]

SENDER IN CHARGE
Vidyanagar, Gandhinagar, Gandhinagar
GANDHINAGAR

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANA

NAME OF WORK:

CONSTRUCTION OF LINK ROAD FROM LARKANA NAUDERO DHAMRAH MAHOTA ROAD TO GHULAMULLAH MAHOTA STREET VIA RAILWAY STATION MAHOTA MILE: 0/0-0/3 (0.60 K.ms).

SCHEDULE "B"

R.C.C CROSSES (05 NOS:)

Qty:	Item of Work	Rate	Unit	Amount
75 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25	P.% Cft:	Rs: 238
30 Cft:	2 Cement concrete plain i/c placing compacting finishing curing complete i/c screening & washing of stone aggregate with shuttering ratio 1:4:8 (S.I NO:5(b) P-16).	@ Rs: 11288.75	P.% Cft:	Rs: 3,387
38 Cft:	3 Pucca brick work in foundation and plinth in cement and mortor ratio 1:4 (S.I No.4 P-22).	@ Rs: 11948.36	P.% Cft:	Rs: 4,540
75 Sft:	4 Cement plaster (1:4) upto 12' height 1/2" thick in cement and sand mortor (S.I NO:11(b) P-52).	@ Rs: 2283.93	P.% Sft:	Rs: 1,713
20 Rft:	5 Construction of standard open surface drain type-II (B) P-58).	@ Rs: 174.00	P. Rft:	Rs: 3,480
30 Cft:	6 R.C.C work in roof slab, beams, columns, rafts lintels and other structural members laid in situ or pre cast laid in position complete in all respects (S.I No:6 P-16/17).	@ Rs: 337.00	P. Cft:	Rs: 10,110
0.94 Cwt	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70	P.Cwt:	Rs: 4,702

TOTAL Rs: 28,170

TOTAL RS: 140,850 /-

Therefore cost of R.C.C Crosses (05 Nos:)

$28170 \times 5 =$

15.70 % Above/Below on the rates of CSF
Amount to be added/deducted on the

TOTAL Rs: 22,113-

G.TOTAL Rs: 162,963/-

Total Amount in words: one lakh sixty two thousand nine hundred and sixty three only

de sign
CONTRACTOR

Rejected

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANA

SUPERVISOR ENGINEER
Works & Maintenance Department
LARKANA

His rates are rejected

WORKS & SERVICES DEPARTMENT



**GOVERNMENT OF SINDH
HIGHWAY DIVISION LARKANO**

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of link road Larkana Naudero/Dhamrah Mahota road to Ghulamullah Mahoto Street via Railway Station Mahota mile 0/0-0/3 (0.60 K.ms) I/C Masonry Structure.

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1116(i)).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m

Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- Ghulam Nabi & Co.

D.R No: Date :- No: 17409 Dated 23/11/2015

Tender Fee :- Rs: 3,000/-

EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO
- (b). Brief Description of Works :- Construction of link road Larkana Naudero/Dhamrah Mahota road to Ghulamullah Mahoto Street via Railway Station Mahota mile 0/0-0/3 (0.60 K.ms) I/C Masonry Structure.
- (c). Procuring Agency's Address :- NEAR CIRCUIT HOUSE, LARKANO
- (d). Estimated Cost :- Rs: 5,300,000/-
- (e). Amount of Bid Security. :- Rs: 212,000/-
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- 90 days
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- Rs: 530,000/-
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- Rs: 318,000/- (6%)
- (i). Deadline for submission of Bids along with time. :- 23-11-2015 , Time 01:00 p.m
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- 24-11-2015 , Time 02:00 p.m
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- 12 Months
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- MCB - A.M. Pak
COR: NO: 1006755-04 10/11/2015
- (n). Dr. No: & Date :- No: 17409 Date 23/11/2015
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO


SUMMARY OF BID PRICE

Name of work:- Const. of 1/2 mile Road Larkana Nawabzaid Hamra
Mahota Road to Chulamanaher Mahota Street
Via Railway Station Mahota mile 0/0-0/3/11/80

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	Road works	3379139-0
2	PART-B	
	C.C. Block	1159003/11
3	PART-C	
	C.C. Drain Type-II	541510/11
4	PART-D	
	R.C.C. cross	164513/11
5	PART-E	
	-	-
	G.TOTAL (A+B+C+D+E)	5244165/11

Total Bid Price in words Rs: Fifty two Lacs forty four thousand
one hundred sixty five only


 CONTRACTOR


 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

NAME OF WORK:-

CONSTRUCTION OF LINK ROAD FROM LARKANA NAUDERO DHAMRAH MAHOTA ROAD TO GHULAMULLAH MAHOTA STREET VIA RAILWAY STATION MAHOTA MILE: 0/0-0/3 (0.60 K.ms).

SCHEDULE "B"

PART-A ROAD WORK

Qty:	Item of Work	Rate	Unit	Amount
12200 Cft:	1 Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available carriage upto site of work.	@ Rs: 1479.41 P.%	Cft:	Rs: 180,488 /-
12200 Cft:	2 Preparing sub-base course by supplying and spreading stone metal approved quarry in required inches to proper camber & grade including hand packing filling voids with 20 Cft: of pit/canal and having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work.	@ Rs: 7608.39 P.%	Cft:	Rs: 928,224 /-
6100 Cft:	3 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1-1/2" in required thickness of 6" in 2 layers in consolidated to proper camber and grade i/c hand packing filling void plesd with 15 Cft: screening & non plasticity quarry fines of approved quality and guage from approved source watering & compacting to achieve 98-100% density as per modified AASHO specifications. Rate i/cs all cost of material T&P labour and carriage upto site of work.	@ Rs: 8713.99 P.%	Cft:	Rs: 531,553 /-
4100 Rft:	4 Laying Brick on end edging i/c supplying of 9x4 1/2"x3" 1st: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work.	@ Rs: 2729.96 P.%	Rft:	Rs: 111,927 /-

(Cont: P. 1)

Qty:	Item of Work	Rate.	Unit	Amount
------	--------------	-------	------	--------

5 Providing surface 1st. coat on new or existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work.

24500 Sft: @ Rs: 1647.29 P.% Sft: Rs: 403,586 /-

6 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work.

24500 Sft: @ Rs: 4596.59 P.% Sft: Rs: 1,126,165 /-

7 Earth work for road embankment from barrowpits i/c laying in 6" layer clod breaking dressing etc complete lead upto 100' lift upto 5' (with extra lead 01 mile).

25200 Cft: @ Rs: 6278.37 P.% Cft: Rs: 158,215 /-
TOTAL Rs: 3,440,159 /-

0.10% % Above/Below on the rates of CSR.
 Amount to be added/deducted on the

TOTAL (A)

Rs: 3440 -
3436.718

7 Ded: Difference cost of Bitumen.

10.61 Ton @ Rs: 5427.00 P.Ton (-) Rs: 57,580 /-

G.TOTAL (A+B)

Rs: 3378139 -

Total Amount in words (A+B) thirty three lac seventy nine thousand one hundred thirty nine only

Higher Rate Rejected

[Signature]
 CONTRACTOR

Rejected

[Signature]
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

[Signature]
 SUPERVISING ENGINEER
 Works & Services Department
 LARKANA

NAME OF WORK:

CONSTRUCTION OF LINK ROAD FROM LARKANA NAUDERO DHAMRAH MAHOTA ROAD TO GHULAMULLAH MAHOTA STREET VIA RAILWAY STATION MAHOTA MILE: 0/0-0/3 (0.60 K.ms).

SCHEDULE "B"

C.C BLOCK

Qty:	Item of Work	Rate	Unit	Amount
8400 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25	P.% Cft:	Rs: 26,681
3400 Cft:	2 Cement concrete Bricks or stone Ballast 1-1/2" to 2" gauge (c) ratio 1:4:8 (S.I No.4 P-15).	@ Rs: 9416.28	P.% Cft:	Rs: 320,154
3400 Cft:	3 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:2:4 (S.I NO:5(f) P-16).	@ Rs: 14429.25	P.% Cft:	Rs: 490,595

TOTAL Rs: 837,430

Higher rate rejected

38.40%
% Above/Below on the rates of CSR
Amount to be added/deducted on the

(+) 321573

TOTAL Rs:

G.TOTAL Rs: 1159003

Total Amount in words: *Eleven Lacs Fifty Nine thousand & three only.*

[Signature]
CONTRACTOR

Rejected.
[Signature]
SUPERVISOR ENGINEER
Works & Services Department

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

CONSTRUCTION OF LINK ROAD FROM LARKANA NAUDERO DHAMRAH MAHOTA ROAD TO GHULAMULLAH MAHOTA STREET VIA RAILWAY STATION MAHOTA MILE: 0/0-0/3 (0.60 K.ms).

SCHEDULE "B"

C.C DRAIN TYPE-II (1600 RFT:)

Qty:	Item of Work	Rate	Unit	Amount
120 Cft:	1 Pucca brick work in foundation and plinth in cement and mortar ratio 1:6 (S.I No.4 P-22).	@ Rs: 11948.36	P.% Cft:	Rs: 14,338 /-
150 Sft:	2 Cement plaster upto 12' height 1/2" thick in cement sand mortar ratio 1:4 (S.I No:11(b) P-52).	@ Rs: 2283.93	P.% Sft:	Rs: 3,426 /-
15 Cft:	3 R.C.C Work in roof slab, beams, columns, rafts lintels and other structural members laid in situ or pre cast laid in position complete in all respects (S.I NO:6 P-16/17).	@ Rs: 337.00	P. Cft:	Rs: 5,055 /-
0.6 Cwt	4 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.8(b) P-17).	@ Rs: 5001.70	P.Cwt:	Rs: 3,001 /-
20 Cft:	5 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:2:4 (S.I NO:5(f) P-16).	@ Rs: 14429.25	P.% Cft:	Rs: 2,886 /-
TOTAL				Rs: 28,706 /-

Therefore cost of C.C Drain Type II (1600 Rft:)

$28,706 \times 1600 / 100 =$

TOTAL RS: 459,296 /-

17.90% Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL Rs: 82213
G.TOTAL Rs: 541510

Total Amount in words: Five Lacs forty one thousand five hundred and

Handwritten: Highest rate rejected

Signature
CONTRACTOR

Handwritten: Rejected.

Signature
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANA

Signature
SUPERVISOR ENGINEER
Works and Transport
LARKANA

NAME OF WORK:

CONSTRUCTION OF LINK ROAD FROM LARKANA NAUDERO DHAMRAH MAHOTA ROAD TO GHULAMULLAH MAHOTA STREET VIA RAILWAY STATION MAHOTA MILE: 0/0-0/3 (0.60 K.ms).

SCHEDULE "B"

R.C.C CROSSES (05 NOS:)

Qty:	Item of Work	Rate	Unit	Amount
75 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft:	Rs: 238
30 Cft:	2 Cement concrete plain i/c placing compacting finishing curing complete i/c screening & washing of stone aggregate with shuttering ratio 1:4:8 (S.I NO:5(b) P-16).	@ Rs: 11288.75 P.%	Cft:	Rs: 3,387
38 Cft:	3 Pucca brick work in foundation and plinth in cement and mortor ratio 1:4 (S.I No.4 P-22).	@ Rs: 11948.36 P.%	Cft:	Rs: 4,540
75 Sft:	4 Cement plaster (1:4) upto 12' height 1/2" thick in cement and sand mortor (S.I NO:11(b) P-52).	@ Rs: 2283.93 P.%	Sft:	Rs: 1,713
20 Rft:	5 Construction of standard open surface drain type-II (B) P-58).	@ Rs: 174.00 P.	Rft:	Rs: 3,480
30 Cft:	6 R.C.C work in roof slab, beams, columns, rafts lintels and other structural members laid in situ or pre cast laid in position complete in all respects (S.I No:6 P-16/17).	@ Rs: 337.00 P.	Cft:	Rs: 10,110
0.94 Cwt	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.	Cwt:	Rs: 4,702
				TOTAL Rs: 28,170

Therefore cost of R.C.C Crosses (05 Nos:)

28170 x 5 =

% Above/Below on the rates of R.R.
Amount to be added/deducted on the

TOTAL RS: 140,850 /-

TOTAL Rs: 23662-
G.TOTAL Rs: 164513/-

Total Amount in words: one lakh sixty four thousand

five hundred thirty seven only

CONTRACTOR

EXECUTIVE ENGINEER

HIGHWAY DIVISION LARKANA

SUPERVISOR ENGINEER
Works & Services Department

*Highway Rate
Rejected*




Rejected

TENDER OPENING COMMITTEE OF HIGHWAY
DIVISION LARKANO

Name of work:-

**Construction of link road from Larkano Moen-
Jo-Daro road to village Butta Kalhora road mile
0/0-0/7 i/c Masonry Structure.**

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 24-11-2015.

S.No:	Name of Officers	Committee Members	Signature
1.	(NAIMATULLAH SHAIKH) EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO	Chairman	
2.	(KHALID AHMED SHAIKH) ASSISTANT ENGINEER BUILDINGS SUB-DIVISION DOKRI	Member	
3.	(NIAZ MUHAMMAD JALBANI) DIVISIONAL ACCOUNTS OFFICER HIGHWAY DIVISION LARKANO	Member	

BID EVALUATION REPORT

01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 1620 dated 29-10-2015
03. Tender Description/ Name of work :- **Construction of link road from Larkano Moen-Jo-Daro road to village Butta Kalhora road mile 0/0-0/7 i/c Masonry Structure.**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2015 (Serial/ID No:25644).
06. Total Bid Documents Sold :- 03 Nos:
07. Total Bids Received :- 03 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 24-11-2015

12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1.	M/S A.L.P Contractor Govt: Contractor	Rs: 15,166,050/-	1 st : lowest	A= 0.07% below B= 13.30% Above C= 5.90% Above D= 21.50% Above E= 20.40% Above	Responsive & Lowest Bid	Recommended for approval
2.	M/S Qalander Bux Abro Govt: Contractor	Rs: 15,221,390/-	2 nd : lowest	A= 0.15% Above B= 14.50% Above C= 6.50% Above D= 21.90% Above E= 21.70% Above	2 nd : Responsive & Lowest Bid	Not Recommended for approval
3.	M/S Sikander Ali Khokhar Govt: Contractor	Rs: 15,270,968/-	3 rd : lowest	A= 0.20% Above B= 16.70% Above C= 9.50% Above D= 22.0% Above E= 21.95% Above	3 rd : Responsive & Lowest Bid	Not Recommended for approval

(**NIAZ MUHAMMAD JALBANI**)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION
LARKANO

(**KHALID AHMED SHAIKH**)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
DOKRI

(**NAIMATULLAH SHAIKH**)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

COMPARATIVE STATEMENT & FINANCIAL REVIEW

NAME OF WORK:- Construction of link road from Larkano Moen-Jo-Daro road to village N.I.T No: TC/G-55/1620 / Dated 29-10-2015
 Butta Kalhora road mile 0/0-0/7 i/c Masonry Structure. Receipt on 23-11-2015 and opened on 24-11-2015

Part	Item of Work	Estimate Cost	Schedule B/Amount (B/Q)	1. M/S A.L.P Contractor			2. M/S Qalander Bux Abro			3. M/S Sikander Ali Kholikar		
				Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost
1		3	4	5	6	7	8	9	10	11	12	13
A	Road Work	11,922,351/-	11,922,351/-	0.07% below	8,346/-	11,914,005/-	0.15% above	17,884/-	11,940,235/-	0.20% above	23,845/-	11,946,196/-
	Difference cost of Bidders (-)	134,210/-	134,210/-		(-)	134,210/-		(-)	134,210/-		(-)	134,210/-
	TOTAL PART (A)	11,788,141/-	11,788,141/-			11,779,795/-			11,806,025/-			11,811,986/-
B	M/Structure 3' Span C of: 05 Nos:	174,404/-	174,404/-	13.30% Above	23,196/-	197,600/-	14.50% above	25,289/-	199,693/-	16.70% above	29,125/-	203,529/-
	Add Charge of Material (+)	21,272/-	21,272/-									
	TOTAL	198,676/-	198,676/-									
	Total Part(B) 198,676/-	993,380/-	993,380/-			988,000/-			998,463/-			1,017,647/-
C	M/Structure 6' Span C of: 02 Nos:	359,883/-	359,883/-	5.90% above	21,233/-	381,116/-	6.50% above	23,392/-	383,275/-	9.50% above	34,189/-	394,072/-
	Add Charge of Material (+)	24,272/-	24,272/-									
	TOTAL	384,155/-	384,155/-									
	Total Part(C) 384,155/-	768,310/-	768,310/-			762,232/-			766,551/-			788,144/-
D	M/S 18" Dia pipe C of: 07 Nos:	52,265/-	52,265/-	21.50% above	11,237/-	63,502/-	21.90% above	11,446/-	63,711/-	22.0% above	11,498/-	63,763/-
	Add Charge of Material (+)	11,321/-	11,321/-									
	TOTAL	63,586/-	63,586/-									
	Total Part(D) 63,586/-	445,102/-	445,102/-			441,514/-			445,977/-			446,343/-
E	M/S R/W of 300 R/W	329,875/-	329,875/-	20.40% above	67,295/-	397,170/-	21.70% above	71,583/-	401,458/-	21.95% above	72,408/-	402,283/-
	Add Charge of Material (+)	67,845/-	67,845/-									
	TOTAL	397,721/-	397,721/-									
	Total Part(E) 397,721/-	1,193,163/-	1,193,163/-			1,191,509/-			1,204,374/-			1,206,848/-
	TOTAL PART (A+B+C+D+E)	15,188,696/-	15,188,696/-			15,166,950/-			15,221,390/-			15,270,968/-

Certified that the Entries have been correctly incorporated in the comparative statement as per rate and amount Quoted in the individual Schedule-B (B/Q).

Lowest rate quoted by M/S A.L.P Contractor Government Contractor are lowest.

(**MIJAZ MUHAMMAD JALBANI**)
 DIVISIONAL ACCOUNTS OFFICER
 HIGHWAYS DIVISION
 LARKANO

(**KHALID AMED SHAIKH**)
 ASSISTANT ENGINEER
 BUILDINGS SUB-DIVISION
 DOKRI

(**NAIMATULLAH SHAIKH**)
 EXECUTIVE ENGINEER
 HIGHWAYS DIVISION
 LARKANO

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT

SOLD ON 23-11-2015

OPENED ON 24-11-2015

Name of work:-

Construction of link road from Larkano Moen-Jo-Daro road to village Butta Kalhora road mile 0/0-0/7 i/c Masonry Structure.

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S A.L.P Contractor Govt: Contractor	Rs: 15,166,050/-	Lowest
ii)	M/S Qalander Bux Abro Govt: Contractor	Rs: 15,221,390/-	Higher
iii)	M/S Sikander Ali Khokhar Govt: Contractor	Rs: 15,270,968/-	Highest

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 24-11-2015.

(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION LARKANO

(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION DOKRI

(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

OFFICE OF THE
EXECUTIVE ENGINEER, HIGHWAY DIVISION LARKANO

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

01 Name of Procuring Agency :- Highway Division Larkano
02 Tender Description/Name of Work Item :- Construction of link road from Larkano Moen-Jo-Daro road to village Butta Kalhora road mile 0/0-0/7 I/c M/Structure.

S.No:	Eligibility/Qualification Criteria	M/S A.L.P Contractor Govt: Contractor	M/S Qalander Bux Abro Govt: Contractor	M/S Sikander Ali Khokhar Govt: Contractor
		2	3	4
1.	Affidavit regarding Black listing should be submitted before receiving Bidding Documents.	Yes	Yes	Yes
2.	No conditional / telegraphic tender will be entertained.	Yes	Yes	Yes
3.	No tender without call deposit or received after specified date & time will be considered.	Yes	Yes	Yes
4.	Bid should contain Least Cost Method (Single stage One Envelope).	Yes	Yes	Yes
5.	In case of out of Head Quarter/Public Holiday, the bids shall be submitted and opened as per given schedule on the next working day	Yes	Yes	Yes
6.	Under taking on stamp paper that firm is not involved in any kind of litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.	Yes	Yes	Yes
7.	The procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPPRA Rules 2010.	Yes	Yes	Yes

Recommendation:-

- Out of 03 participants all are declared as substantially qualified bidder by the procurement committee as meet with minimum qualification/eligibility criteria.
- The lowest evaluated an qualified bidder is **M/S A.L.P Contractor, Government Contractor** with his bid/offered.

(Niaz Muhammad Jalhani)

Divisional Accounts Officer
Highway Division Larkano/
Member Procurement Committee

(Khalid Ahmed Shaikh)

Assistant Engineer
Building Sub-Division Dohri/
Member Procurement Committee

(Kainatullah Shaikh)

Executive Engineer
Highway Division Larkano/
Member Procurement Committee



EXECUTIVE ENGINEER, HIGHWAY DIVISION LARKANO

PHONE NO 9410775

NO: TC/G-55/ 1805 / OF 2015.
LARKANO DATED: 24-11-2015.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 24-11-2015, for the bids called upon vide NIT NO:TC/G-55/1620 dated 29-10-2015. The meeting was chaired by the Executive Engineer Highway Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Assistant Engineer Member
Buildings Sub-Division
Dokri
2. Divisional Accounts Officer Member
Highway Division
Larkano

There are Three (03) Nos: of Tenders issued and response from all tenders was received, the sealed Bids were opened before all the participants/Contractors. The rates quoted them were announced formally in presence of the participants/their representative and accordingly recorded in the comparative statement/Bid Evaluation Report. There was no over writing or cutting found in the furnished bids/tenders.


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PROCUREMENT COMMITTEE

Copy forwarded with compliments to the:-

- ❖ Deputy Commissioner Larkano for favour of information.
- ❖ Superintending Engineer Works & Services Larkano, for favour of information.





EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PROCUREMENT COMMITTEE

**ATTENDANCE SHEET OF PARTICIPATED IN
TENDER PROCESS IN HIGHWAY DIVISION
LARKANO**

NAME OF WORK:-


**Construction of link road from Larkano
Moen-Jo-Daro road to village Butta
Kalhora road mile 0/0-0/7 i/c Masonry
Structure.**

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 24-11-2015

S.NO:	NAME OF CONTRACTOR/FIRMS	SIGNATURE
1.	M/S A.L.P Contractor	
2.	M/S Qalander Bux Abro	
3.	M/S Sikander Ali Khokhar	


EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of link road from Larkano Moen-Jo-Daro road to village Butta Kalhora road mile 0/0-0/7 (1.40 K.ms).

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1116(iii)).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m

Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/S: A.L.P. Contractors

D.R No: Date :- No: 174/2 Dated 23/11/2015

Tender Fee :- Rs: 3,000/-

EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- **EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO**
- (b). Brief Description of Works :- **Construction of link road from Larkano Moen-Jo-Daro road to village Butta Kalhora road mile 0/0-0/7 (1.40 K.ms).**
- (c). Procuring Agency's Address :- **NEAR CIRCUIT HOUSE, LARKANO**
- (d). Estimated Cost :- **Rs: 15,435,000/-**
- (e). Amount of Bid Security. :- **Rs: 617,400/-**
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- **90 days**
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- **Rs: 1,543,500/-**
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- **Rs: 926,100/- (6%)**
- (i). Deadline for submission of Bids along with time. :- **23-11-2015 , Time 01:00 p.m**
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- **24-11-2015 , Time 02:00 p.m**
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- **12 Months**
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- CDR: NO: 5354037 Dt 23/11/2015
- (n). Dr. No: & Date :- No: 17412 Date 23/11/2015
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SUMMARY OF BID PRICE

Name of work:- Const. of bid road from Larkano Mohr-Jo-Dako
To village Better Kalkoru road mile 6/6-17
7/6/54:

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	Roadwork	11779795/-
2	PART-B	
	3' span Culvert	988000/,,
3	PART-C	
	6' span Culvert	762232/,,
4	PART-D	
	18" dia pipe culvert	444514/,,
5	PART-E	
	Retaining wall	1191509/,,
	G.TOTAL (A+B+C+D+E)	15166050/,,

Total Bid Price in words Rs: one Crore fifty one thousand six hundred
thousand & fifty only.


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

**CONSTRUCTION OF LINK ROAD FROM LARKANA MOEN JO DARO ROAD TO
VILLAGE BUTTA KALHORA ROAD MILE 0/0-0/7 (1.40 K.ms).**

SCHEDULE "B"

PART-A ROAD WORK

Qty:	Item of Work	Rate	Unit	Amount
328000 Cft:	1 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 85% modified AASHO density.	@ Rs: 7723.95 P.‰0	Cft:	Rs: 2,533,456 /-
67000 Cft:	2 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 95-100% modified AASHO density.	@ Rs: 10253.72 P.‰0	Cft:	Rs: 686,999 /-
28550 Cft:	3 Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available carriage upto site of work.	@ Rs: 1479.41 P.‰0	Cft:	Rs: 422,372 /-
28550 Cft:	4 Preparing sub-base course by supplying and spreading stone metal approved quarry in required inches to proper camber & grade including hand packing filling voids with 20 Cft: of pit/canal and having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work.	@ Rs: 7331.91 P.‰0	Cft:	Rs: 2,093,260 /-
9500 Rft:	5 Laying Brick on end edging i/c supplying of 9x4½"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work.	@ Rs: 2729.96 P.‰0	Rft:	Rs: 259,346 /-

(Cont: P/2)

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

6 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1-1/2" in required thickness of 6" in 2 layers in consolidated to proper camber and grade i/c hand packing filling void plesd with 15 Cft: screening & non plasticity quarry fines of approved quality and guage from approved source watering & compacting to achieve 98-100% density as per modified AASHO specifications. Rate i/cs all cost of material T&P labour and carriage unto site of work

28550 Cft: @ Rs: 8328.48 P.% Cft: Rs: 2,377,781 /-

7 Providing surface 1st: coat on new or existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work.

57100 Sft: @ Rs: 1637.00 P.% Sft: Rs: 934,727 /-

8 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work.

57100 Sft: @ Rs: 4578.65 P.% Sft: Rs: 2,614,409 /-
TOTAL Rs: 11,922,351 /-

lowest rate recommended

0.07% Above/Below on the rates of CSR.
 Amount to be added/deducted on the

TOTAL (A)

*Rs: 83461-
11914005-0*

9 Ded: Difference cost of Bitumen.

24.73 Ton @ Rs: 5427.00 P.Ton (-) Rs: 134,210 /-

G.TOTAL (A+B)

Rs: 11779795/-

Total Amount in words (A+B) *one Crore Seventeen Lakh Seventy Nine thousand Seven hundred Ninty five only*

[Signature]
 CONTRACTOR

Approved

[Signature]
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANG

[Signature]
 SUPERVISOR ENGINEER
 Works & Services Department
 LARKANA

Name of Work:-

CONSTRUCTION OF 3.0' SPAN R.C.C CULVERTS (05 NOS:) ALONG LINK ROAD FROM LARKANA MOEN JO DARO ROAD TO VILLAGE BUTTA KALHORA ROAD MILE 0/0-0/7 (1.40 K.ms).

SCHEDULE "B"

PART "B" (i) 3.0' SPAN CULVERT

Qty:	Item of Work	Rate	Unit	Amount
1530 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft: Rs:	4,860 /-
232 Cft:	2 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	21,845 /-
517 Cft:	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	64,632 /-
55 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:2:4.	@ Rs: 14429.25 P.%	Cft: Rs:	7,936 /-
20 Sft:	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	625 /-
5.73 Cwt	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.%	Cwt: Rs:	23,660 /-

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

7 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.

(a) R.C.C Work in roof slab, beams columns rafts, lintels and other structural member kaid in situ or pre cast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs.

Cement sand 2 Cft:

Shingle 1/8" to 1/4" gauge.

113 Cft: @ Rs: 337.00 P. Cft: Rs: 38,081 /-

8 Cement plaster (1:4) upto 20' height 1/2" thick.

340 Sft: @ Rs: 2283.93 P.% Sft: Rs: 7,765 /-

TOTAL Rs: 174,404 /-

3.0' Span R.C.C Culverts 05 Nos:

174404 x 5 =

TOTAL RS: 872,020 /-

Lowest Rate Recommended

13.30%

% Above/Below on the rates of CSR.
Amount to be added/deducted on the

(+) 1159791/-
TOTAL RS:
G.TOTAL RS: *988000/-*

Total Amount in words: *Nine Lac eighty eight thousand only*

[Signature]
CONTRACTOR

Approved.

[Signature]
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

Name of Work:-

CONSTRUCTION OF 6.0' SPAN CULVERTS (02 NOS:) ALONG ROAD FROM LARKANA MOEN JO DARO ROAD TO VILLAGE BUTTA KALHORA ROAD MILE 0/0-0/7 (1.40 K.ms).

SCHEDULE "B"

PART "B" (ii) 6.0' SPAN CULVERTS (02 NOS:)

Qty:	Item of Work	Rate	Unit	Amount
1600 Cft:	1 Excavation in foundation of Building bridges and other structure i/c dage belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft: Rs:	5,082 /
350 Cft:	2 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	32,957 /
1000 Cft:	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	125,014 /
90 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:2:4.	@ Rs: 14429.25 P.%	Cft: Rs:	12,986 /
17 Sft:	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	532 /
14.26 Cwt	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.%	Cwt: Rs:	71,324 /

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

7 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.

(a) R.C.C Work in roof slab, beams columns rafts, lintels and other structural member kaid in situ or pre cast laid in position complete in all respects. (a) Ratio (1:2:4) 90 lbs. Cement sand 2 Cft: Shingle 1/8" to 1/4" guage.

293 Cft: @ Rs: 337.00 P. Cft: Rs: 98,741 /-

8 Cement plaster upto 12' height 1/2" thick in cement sand mortar ratio 1:4 (S.I NO:11(b) P-52).

580 Sft: @ Rs: 2283.93 P.% Sft: Rs: 13,247 /-

TOTAL Rs: 359,883 /-

6.0' Span R.C.C Culverts 02 Nos:

359,883 x 2 =

TOTAL RS: 719,766 /-

Over of rate recommended 5.9%

% Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL Rs: 424661 =
G.TOTAL Rs: 762232 =

Total Amount in words: Seven Lacs Sixty Two thousand Two hundred thirty two only.

Approved.

[Signature]
CONTRACTOR

[Signature]
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

Name of Work:-

CONSTRUCTION OF 18" DIA PIPE CULVERTS (07 Nos:) ALONG ROAD FROM LARKANA MOEN JO DARO ROAD TO VILLAGE BUTTA KALHORA ROAD MILE 0/0-0/7 (1.40 K.ms).

SCHEDULE "B"

18" DIA PIPE CULVERTS

Qty:	Item of Work	Rate	Unit	Amount
700 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil.	@ Rs: 3176.25 P.%	Cft:	Rs: 2,223 /-
140 Cft:	2 Cement concrete with bricks or stone ballast 1 1/2" guage ration 1:4:8.	@ Rs: 9416.28 P.%	Cft:	Rs: 13,183 /-
123 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.	@ Rs: 12501.41 P.%	Cft:	Rs: 15,377 /-
55 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4:	@ Rs: 14429.25 P.%	Cft:	Rs: 7,936 /-
28 Rft:	5 Providing 18" Dia R.C.C. pipe with collers class and the trenches to required depth & fixing in i/c watering filling and jointing with composition and cement mortar 1:1 & testing water pressure to head of 4 feet above the top the highest pipe of felling excavated stuff.	@ Rs: 412.00 P.	Rft:	Rs: 11,536 /-
88 Sft:	6 Cement plaster upto 12' height 1/2" thick in cement sand mortar ratio 1:4.	@ Rs: 2283.93 P.%	Sft:	Rs: 2,010 /-
				TOTAL Rs: 52,265 /-

18" Dia Pipe culvert 08 Nos:
52,265 x 7 =

TOTAL RS: 365,855 /-

21.50% Above/Below on the Rates of CSR.
Amount to be added/deducted on the

(+) 78637 /-
TOTAL Rs:
G.TOTAL Rs: 444511 /-

Total Amount in words: Four Lac forty four thousand five hundred fourteen only.

CONTRACTOR

Approved

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANA

SUPERVISOR ENGINEER
Works & Services Department
LARKANA

Lower Rate Recommended

NAME OF WORK:

CONSTRUCTION OF RETAINING WALL (300 RFT:) ALONG LINK ROAD FROM LARKANA MOEN JO DARO ROAD TO VILLAGE BUTTA KALHORA ROAD MILE 0/0-0/7 (1.40 K.ms).

SCHEDULE "B"

PART "B" iv Retaining Wall (300 Rft:)

Qty:	Item of Work	Rate	Unit	Amount
1600 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25 P.%0	Cft:	Rs: 5,082 /-
500 Cft:	2 Cement concrete with bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).	@ Rs: 9416.28 P.%	Cft:	Rs: 47,081 /-
2067 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41 P.%	Cft:	Rs: 258,404 /-
28 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16).	@ Rs: 14429.25 P.%	Cft:	Rs: 4,040 /-
600 Sft:	5 Cement plaster upto 12' height 1/2" thick in cement sand mortor ratio 1:4 (S.I No:11 (B) P.52).	@ Rs: 2283.93 P.%	Sft:	Rs: 13,704 /-
50 Sft:	6 Errection and removal of conteering of R.C.C of palin cement work for partial wood verticals (S.I No:18(b) P-20).	@ Rs: 3127.41 P.%	Sft:	Rs: 1,564 /-
				TOTAL Rs: 329,875 /-

TOTAL RS: 989,625 /-

$329,875 \times 300 / 100 =$
 20.40% Above/Below on the rates of CSR.
 Amount to be added/deducted on the

TOTAL Rs: 201884 /-
G.TOTAL Rs: 1191509 /-

Total Amount in words **Eleven Lacs Ninety one Thousand Five**

[Signature]
 CONTRACTOR

[Signature]
 Approved

EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANA

[Signature]
 SUPERVISOR ENGINEER
 Works & Services Department
 LARKANA

Lower Rate Recommended

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH
HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of link road from Larkano Moen-Jo-Daro road to village Butta Kalhora road mile 0/0-0/7 (1.40 K.ms).

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1116(iii)).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m

Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/s Qalander Bux Abbasi & Co:

D.R No: Date :- No: 16592 Dated 23/11/2015

Tender Fee :- Rs: 3,000/-

EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a) Name of Procuring Agency :- EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO
- (b) Brief Description of Works :- Construction of link road from Larkano Moen-Jo-Daro road to village Butta Kalhora road mile 0/0-0/7 (1.40 K.ms).
- (c) Procuring Agency's Address :- NEAR CIRCUIT HOUSE, LARKANO
- (d) Estimated Cost :- Rs: 15,435,000/-
- (e) Amount of Bid Security. :- Rs: 617,400/-
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f) Period of Bid validity (days) :- 90 days
(Not more than ninety days).
- (g) Security Deposit (including bid security) :- Rs: 1,543,500/-
(in %age of bid amount/estimated cost equal to 10%).
- (h) Percentage, if any, to be deducted from bills :- Rs: 926,100/- (6%)
- (i) Deadline for submission of Bids along with time. :- 23-11-2015 , Time 01:00 p.m
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j) Venue, time and Date of Bid Opening :- 24-11-2015 , Time 02:00 p.m
Next date 11-12-2015, Time 12:00 noon
- (k) Time for completion from written order of commence. :- 12 Months
- (l) Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m) Deposit Receipt No: :- COR No: 53 54032 Dt: 23/11/2015
- (n) Dr. No: & Date :- No: 16592 Date 23/11/23/11/2015
- (o) Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____



CONTRACTOR



EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO


SUMMARY OF BID PRICE

Name of work:- Constn of Link Road from Lallewaru Molu-Ju-Duro Road to village Bhatta Kaltharu Road mile 96.0/7

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	Road work	11806025 /..
2	PART-B	
	3' pipe culvert	998463 /..
3	PART-C	
	6' pipe culvert	766557 /..
4	PART-D	
	18' pipe culvert	445977 /..
5	PART-E	
	Retaining wall	1204374 /..
	G.TOTAL (A+B+C+D+E)	15221390 /..

Total Bid Price in words Rs: One Crore fifty two Lacs Twenty one Thousand Three hundred ninety only.


CONTRACTOR


EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO

SCHEDULE "B"

PART-A ROAD WORK

Qty:	Item of Work	Rate	Unit	Amount
328000 Cft:	1 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 85% modified AASHO densitiv.	@ Rs: 7723.95 P.%0	Cft:	Rs: 2,533,456 /-
67000 Cft:	2 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 95-100% modified AASHO densitiv.	@ Rs: 10253.72 P.%0	Cft:	Rs: 686,999 /-
28550 Cft:	3 Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available carriage upto site of work.	@ Rs: 1479.41 P.%	Cft:	Rs: 422,372 /-
28550 Cft:	4 Preparing sub-base course by supplying and spreading stone metal approved quarry in required inches to proper camber & grade including hand packing filling voids with 20 Cft: of pit/canal and having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work.	@ Rs: 7331.91 P.%	Cft:	Rs: 2,093,260 /-
9500 Rft:	5 Laying Brick on end edging i/c supplying of 9x4 1/2"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work.	@ Rs: 2729.96 P.%	Rft:	Rs: 259,346 /-

(Cont: P:2)

Item of Work	Rate	Unit	Amount
--------------	------	------	--------

6 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1-1/2" in required thickness of 6" in 2 layers in consolidated to proper camber and grade i/c hand packing filling void plesd with 15 Cft: screening & non plasticity quarry fines of approved quality and guage from approved source watering & compacting to achieve 98-100% density as per modified AASHO specifications. Rate i/cs all cost of material T&P labour and carriage upto site of work.

28550 Cft: @ Rs: 8328.48 P.% Cft: Rs: 2,377,781 /-

7 Providing surface 1st: coat on new or existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work.

57100 Sft: @ Rs: 1637.00 P.% Sft: Rs: 934,727 /-

8 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work.

57100 Sft: @ Rs: 4578.65 P.% Sft: Rs: 2,614,409 /-

TOTAL Rs: 11,922,351 /-

0.15% Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL (A)

9 Ded: Difference cost of Bitumen.

24.73 Ton @ Rs: 5427.00 P.Ton (-) Rs: 134,210 /-

G.TOTAL (A+B)

Rs: 11,806,025 /-

Total Amount in words (A+B) one crore eighteen Lacs & thousand & twenty five only

Rejected.

CONTRACTOR

SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

*Highway Rate
Rate*

*Rs: 17884/-
11840235/-*

Name of Work:-

CONSTRUCTION OF 3.0' SPAN R.C.C CULVERTS (05 NOS:) ALONG LINK ROAD FROM LARKANA MOEN JO DARO ROAD TO VILLAGE BUTTA KALHORA ROAD MILE 0/0-0/7 (1.40 K.ms).

SCHEDULE "B"

PART "B" (i) 3.0' SPAN CULVERT

Qty:	Item of Work	Rate	Unit	Amount
1530 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft: Rs:	4,860 /-
232 Cft:	2 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	21,845 /-
517 Cft:	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	64,652 /-
55 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:2:4.	@ Rs: 14429.25 P.%	Cft: Rs:	7,921 /-
20 Sft:	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	625 /-
5.73 Cwt	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.%	Cwt: Rs:	28,660 /-

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

7 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.

(a) R.C.C Work in roof slab, beams columns rafts, lintels and other structural member kaid in situ or pre cast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs.

Cement sand 2 Cft:

Shingle 1/8" to 1/4" gauge.

113 Cft: @ Rs: 337.00 P. Cft: Rs: 38,081 /-

8 Cement plaster (1:4) upto 20' height 1/2" thick.

340 Sft: @ Rs: 2283.93 P.% Sft: Rs: 7,765 /-

TOTAL Rs: 174,404 /-

3.0' Span R.C.C Culverts 05 Nos:

174404 x 5 =

TOTAL RS: 872,020 /-

14.50% % Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL Rs: 1264431 =
G.TOTAL Rs: 998463 /-

Total Amount in words: Nine lac ninety eight thousand four hundred sixty three only

Rejected.

*Highest rate
Rejected*

[Signature]
CONTRACTOR

[Signature]
SUPERVISING ENGINEER
Works & Services Department
LARKANA

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

Name of Work:-

CONSTRUCTION OF 6.0' SPAN CULVERTS (02 NOS:) ALONG ROAD FROM LARKANA MOEN JO DARO ROAD TO VILLAGE BUTTA KALHORA ROAD MILE 0/0-0/7 (1.40 K.ms).

SCHEDULE "B"**PART "B" (ii) 6.0' SPAN CULVERTS (02 NOS:)**

Qty:	Item of Work	Rate	Unit	Amount
1600 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft: Rs:	5,082 /
350 Cft:	2 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	32,957 /
1000 Cft:	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	125,014 /
90 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:2:4.	@ Rs: 14429.25 P.%	Cft: Rs:	12,986 /
17 Sft:	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	532 /
14.26 Cwt	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.Cwt:	Cwt: Rs:	71,324 /

Cont: P/2

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

7 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.
 (a) R.C.C Work in roof slab, beams columns rafts, lintels and other sturctural member kaid in situ or pre cast laid in position complete in all respects. (a) Ratio (1:2:4) 90 lbs. Cement sand 2 Cft: Shingle 1/8" to 1/4" guage.

293 Cft: @ Rs: 337.00 P. Cft: Rs: 98,711

8 Cement plaster upto 12' height 1/2" thick in cement sand mortor ratio 1:4 (S.I NO:11(b) P-52).

580 Sft: @ Rs: 2283.93 P.% Sft: Rs: 13,247

TOTAL Rs: 359,883

6.0' Span R.C.C Culverts 02 Nos:
~~359,883 x 2 =~~

TOTAL RS: 719,766 /-

*Highest rate
 Rejected*

6.50%

% Above/Below on the rates of CSR.
 Amount to be added/deducted on the

CD
 TOTAL RS: 46785 =
 G.TOTAL RS: 76651 =

Total Amount in words: Seven Lakhs Sixty Eight Thousand and hundred fifty one only

Rejected.

[Signature]
 CONTRACTOR

[Signature]
 SUPERINTENDING ENGINEER
 Works & Services Department
 LARKANA

[Signature]
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

Name of Work:-

CONSTRUCTION OF 18" DIA PIPE CULVERTS (07 Nos:) ALONG ROAD FROM LARKANA MOEN JO DARO ROAD TO VILLAGE BUTTA KALHORA ROAD MILE 0/0-0/7 (1.40 K.ms).

SCHEDULE "B"

18" DIA PIPE CULVERTS

Qty:	Item of Work	Rate	Unit	Amount
700 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil.	@ Rs: 3176.25 P.%	Cft:	Rs: 2,223 /-
140 Cft:	2 Cement concrete with bricks or stone ballast 1½" quage ration 1:4:8.	@ Rs: 9416.28 P.%	Cft:	Rs: 13,183 /-
123 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.	@ Rs: 12501.41 P.%	Cft:	Rs: 15,377 /-
55 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4:	@ Rs: 14429.25 P.%	Cft:	Rs: 7,936 /-
28 Rft:	5 Providing 18" Dia R.C.C. pipe with collers class and the trenches to required depth & fixing in i/c watering filling and jointing with composition and cement mortar 1.1 & testing water pressure to head of 4 feet above the top the highest pipe of felling excavated stuff.	@ Rs: 412.00 P.	Rft:	Rs: 11,536 /-
88 Sft:	6 Cement plaster upto 12' height 1/2" thick in cement sand mortar ratio 1:4.	@ Rs: 2283.93 P.%	Sft:	Rs: 2,010 /-
				TOTAL Rs: 52,265 /-

18" Dia Pipe culvert 08 Nos:
52,265 x 7 =

TOTAL RS: 365,855 /-

21.90% Above/Below on the rates of CSR.
Amount to be added/deducted on the

8012 /-
TOTAL Rs:
G.TOTAL Rs: 44597 /-

Total Amount in words: Four Lak forty five thousand nine hundred and seventy seven only

Rejected

CONTRACTOR

SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANA

*Highest rate
is rejected*

CONSTRUCTION OF RETAINING WALL (300 RFT:) ALONG LINK ROAD FROM LARKANA MOEN JO DARO ROAD TO VILLAGE BUTTA KALHORA ROAD MILE 0/0-0/7 (1.40 K.ms).

SCHEDULE "B"

PART "B" iv Retaining Wall (300 Rft:)

Qty:	Item of Work	Rate	Unit	Amount
1600 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drawing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25 P.00	Cft:	Rs: 5,082 /-
500 Cft:	2 Cement concrete with bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).	@ Rs: 9416.28 P.00	Cft:	Rs: 47,081 /-
2067 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41 P.00	Cft:	Rs: 258,404 /-
28 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16).	@ Rs: 14429.25 P.00	Cft:	Rs: 4,040 /-
600 Sft:	5 Cement plaster upto 12' height 1/2" thick in cement sand mortar ratio 1:4 (S.I No:11 (B) P.52).	@ Rs: 2283.93 P.00	Sft:	Rs: 13,704 /-
50 Sft:	6 Errection and removal of contereing of R.C.C of palin cement work for partial wood verticals (S.I No:18(b) P-20).	@ Rs: 3127.41 P.00	Sft:	Rs: 1,564 /-
TOTAL				Rs: 329,875 /-

TOTAL RS: 329,825 /-

$329,875 \times 300 / 100 =$

Highest rate not to keep

21.70%

% Above/Below on the rates of CSR. Amount to be added/deducted on the

714749/-
 TOTAL RS: 720437/-
 G.TOTAL RS: 720437/-

Total Amount in words: *Twelve Lacs four thousand three hundred seven ty four only*
Rejected.

CONTRACTOR

SUPERINTENDING ENGINEER
 Works & Services Department
 LARKANA

EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANA

3

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of link road from Larkano Moen-Jo-Daro road to village Butta Kalhora road mile 0/0-0/7 (1.40 K.ms).

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1116(iii)).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m

Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/S S. Kander Ali Khokhar

D.R No: Date :- No: 17414.. Dated 23/11/2015.

Tender Fee :- Rs: 3,000/-

Handwritten signature

Handwritten signature
EXECUTIVE ENGINEER,
HIGHWAY DIVISION,
LARKANO

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- Name of Procuring Agency :- EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO
- (b). Brief Description of Works :- Construction of link road from Larkano Moen-Jo-Daro road to village Butta Kalhora road mile 0/0-0/7 (1.40 K.ms).
- (c). Procuring Agency's Address :- NEAR CIRCUIT HOUSE, LARKANO
- (d). Estimated Cost :- Rs: 15,435,000/-
- (e). Amount of Bid Security. :- Rs: 617,400/-
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- 90 days
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- Rs: 1,543,500/-
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- Rs: 926,100/- (6%)
- (i). Deadline for submission of Bids along with time. :- 23-11-2015, Time 01:00 p.m
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division
Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- 24-11-2015, Time 02:00 p.m
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- 12 Months
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- Gille Bank Dr. No. 17414
CDR No: 0213571 Df. 23/11/2015
- (n). Dr. No: & Date :- No: 17414 Date 23/11/2015 Rs: 617500/-
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO


SUMMARY OF BID PRICE

Name of work:- Const: of Drive Road from Larkana Moen-Jo-Daro Road Tollage Butta Kothra Road Mile 0/0-0/7

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	Roof work	11811986/-
2	PART-B	
	3' span cul	1017647/-
3	PART-C	
	6' span cul	788144/-
4	PART-D	
	18" dia pipe culvert	446348/-
5	PART-E	
	Retaining wall	1206848/-
	G.TOTAL (A+B+C+D+E)	15270968/-

Total Bid Price in words Rs: McCone fifty two Lak seventy
thousand nine hundred eighty eight only


 CONTRACTOR


 EXECUTIVE ENIGNEER
 HIGHWAY DIVISION LARKANO

SCHEDULE "B"

RT-A ROAD WORK

Qty:	Item of Work	Rate	Unit	Amount
328000 Cft:	1 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 85% modified AASHO density.	@ Rs: 7723.95 P.%0 Cft:		Rs: 2,533,456 /-
67000 Cft:	2 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 95-100% modified AASHO density.	@ Rs: 10253.72 P.%0 Cft:		Rs: 686,999 /-
28550 Cft:	3 Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available carriage upto site of work.	@ Rs: 1479.41 P.% Cft:		Rs: 422,372 /-
28550 Cft:	4 Preparing sub-base course by supplying and spreading stone metal approved quarry in required inches to proper camber & grade including hand packing filling voids with 20 Cft: of pit/canal and having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work.	@ Rs: 7331.91 P.% Cft:		Rs: 2,093,260 /-
9500 Rft:	5 Laying Brick on end edging i/c supplying of 9x4½"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work.	@ Rs: 2729.96 P.% Rft:		Rs: 259,346 /-

Handwritten signature

(Cont: P.2)

Item of Work	Rate	Unit	Amount
--------------	------	------	--------

6 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1-1/2" in required thickness of 6" in 2 layers in consolidated to proper camber and grade i/c hand packing filling void plesd with 15 Cft: screening & non plasticity quarry fines of approved quality and guage from approved source watering & compacting to achieve 98-100% density as per modified AASHO specifications. Rate i/cs all cost of material T&P labour and carriage into site of work.

28550 Cft: @ Rs: 8328.48 P.% Cft: Rs: 2,377,781 /-

7 Providing surface 1st: coat on new or existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work.

57100 Sft: @ Rs: 1637.00 P.% Sft: Rs: 934,727 /-

8 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work.

57100 Sft: @ Rs: 4578.65 P.% Sft: Rs: 2,611,409 /-
 TOTAL Rs: 11,924,351 /-

Higher rate rejected

M.
 0.20%
 % Above/Below on the rates of CSR.
 Amount to be added/deducted on the

TOTAL (A)

Rs: 23845/-
11946196/-

9 Ded: Difference cost of Bitumen.

24.73 Ton @ Rs: 5427.00 P.Ton (-) Rs: 134,210

G.TOTAL (A+B)

Rs: 11811986/-

Total Amount in words (A+B) *one crore eighteen lac eleven thousand nine hundred eighty six only*

de, usw
 CONTRACTOR

M. M. M.
 SUPERINTENDING ENGINEER
 Works & Services Department
 LARKANA

EXECUTIVE ENGINEER
 HIGHWAY DIVISION (LARKANA)

Rejected

M.

Name of Work:-

CONSTRUCTION OF 3.0' SPAN R.C.C CULVERTS (05 NOS:) ALONG LINK ROAD FROM LARKANA MOEN JO DARO ROAD TO VILLAGE BUTTA KALHORA ROAD MILE 0/0-0/7 (1.40 K.ms).

SCHEDULE "B"

PART "B" (i) 3.0' SPAN CULVERT

Qty:	Item of Work	Rate	Unit	Amount
1530 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft: Rs:	4,860 /
232 Cft:	2 Cement concrete with bricks or stone ballast 1 1/2" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	21,947 /
517 Cft:	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	64,632 /
55 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:2:4.	@ Rs: 14429.25 P.%	Cft: Rs:	7,936 /
20 Sft:	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	625 /
5.73 Cwt	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.Cwt:	Cwt: Rs:	28,660 /

Qty:	Item of Work	Rate	Unit	Amount
7	Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle. (a) R.C.C Work in roof slab, beams columns rafts, lintels and other sturctural member kaid in situ or pre cast laid in position complete in all respects. Ratio (1:2:4) 90 lbs. Cement sand 2 Cft: Shingle 1/8" to 1/4" gauge.			
113 Cft:		@ Rs: 337.00	P. Cft:	Rs: 38,081 /
8	Cement plaster (1:4) upto 20' height 1/2" thick.			
340 Sft:		@ Rs: 2283.93	P.% Sft:	Rs: 7,765 /

TOTAL Rs: 174,404 /

TOTAL RS: 872,020 /

3.0' Span R.C.C Culverts 05 Nos:

174404 x 5 =

16.7% Above/Below on the rates of CSR.
Amount to be added/deducted on the

14562.4 =
TOTAL Rs:
G.TOTAL Rs: 1017647 /

Total Amount in words: Ten Lacs seven thousand six hundred
Forty seven only.

Rejected.

Contractor Signature
- CONTRACTOR

Supervisor Signature
SUPERVISING ENGINEER
Works & Services Department
LARKANA

Executive Engineer Signature
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

*Highway rate
rate*

16.7%

me of Work:-

**CONSTRUCTION OF 6.0' SPAN CULVERTS (02 NOS:) ALONG ROAD FROM
LARKANA MOEN JO DARO ROAD TO VILLAGE BUTTA KALHORA ROAD
MILE 0/0-0/7 (1.40 K.ms).**

SCHEDULE "B"

PART "B" (ii) 6.0' SPAN CULVERTS (02 NOS:)

Qty:	Item of Work	Rate	Unit	Amount
1600 Cft:	1 Excavation in foundation of Building bridges and other structure i/c dage belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft: Rs:	5,082 /-
350 Cft:	2 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	32,957 /-
1000 Cft:	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	125,014 /-
90 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:2:4.	@ Rs: 14429.25 P.%	Cft: Rs:	12,986 /-
17 Sft:	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	532 /-
14.26 Cwt	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.Cwt:	Rs:	71,324 /-

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

7 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.
 (a) R.C.C Work in roof slab, beams columns rafts, lintels and other sturctural member kaid in situ or pre cast laid in position complete in all respects. (a) Ratio (1:2:4) 90 lbs. Cement sand 2 Cft: Shingle 1/8" to 1/4" guage.

293 Cft: @ Rs: 337.00 P. Cft: Rs: 98,741

8 Cement plaster upto 12' height 1/2" thick in cement sand mortor ratio 1:4 (S.I NO:11(b) P-52).

580 Sft: @ Rs: 2283.93 P.% Sft: Rs: 13,247

TOTAL Rs: 359,883

6.0' Span R.C.C Culverts 02 Nos:
 $359,883 \times 2 =$

TOTAL RS: 719,766 /

*Higher rate
 rejected*

9.50

% Above/Below on the rates of CSR.
 Amount to be added/deducted on the

68378 =
TOTAL RS:
G.TOTAL RS: 788144 /

Total Amount in words: *Seven Lacs eighty eight thousand one hundred forty four only.*

CONTRACTOR

Rejected.

SUPERINTENDING ENGINEER
 Works & Services Department
 LARKANO

EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

Name of Work:-

CONSTRUCTION OF 18" DIA PIPE CULVERTS (07 Nos:) ALONG ROAD FROM LARKANA MOEN JO DARO ROAD TO VILLAGE BUTTA KALHORA ROAD MILE 0/0-0/7 (1.40 K.ms).

SCHEDULE "B"

18" DIA PIPE CULVERTS

Qty:	Item of Work	Rate	Unit	Amount
700 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil.	@ Rs: 3176.25 P.%	Cft:	Rs: 2,223 /
140 Cft:	2 Cement concrete with bricks or stone ballast 1½" gauged ratio 1:4:8.	@ Rs: 9416.28 P.%	Cft:	Rs: 13,183 /
123 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.	@ Rs: 12501.41 P.%	Cft:	Rs: 15,377
55 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4:	@ Rs: 14429.25 P.%	Cft:	Rs: 7,936 /
28 Rft:	5 Providing 18" Dia R.C.C. pipe with collers class and the trenches to required depth & fixing in i/c watering filling and jointing with composition and cement mortar 1:1 & testing water pressure to head of 4 feet above the top the highest pipe of felling excavated stuff.	@ Rs: 412.00 P.	Rft:	Rs: 11,536
88 Sft:	6 Cement plaster upto 12' height 1/2" thick in cement sand mortar ratio 1:4.	@ Rs: 2283.93 P.%	Sft:	Rs: 2,010
				TOTAL Rs: 52,265

18" Dia Pipe culvert 08 Nos:

$52,265 \times 7 =$

TOTAL RS: 365,855

% Above/Below on the rates of CSR.
Amount to be added/deducted on the

Highest rate rejected

(22.0%)

TOTAL Rs: 301,887
G.TOTAL Rs: 446,363

Total Amount in words: Four Lakh forty six thousand three hundred and forty three only.

Rejected.

Signature
CONTRACTOR

Signature
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

Signature
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

CONSTRUCTION OF RETAINING WALL (300 RFT:) ALONG LINK ROAD FROM LARKANA MOEN JO DARO ROAD TO VILLAGE BUTTA KALHORA ROAD MILE 0/0-0/7 (1.40 K.ms).

SCHEDULE "B"

PART "B" iv Retaining Wall (300 Rft:)

Qty:	Item of Work	Rate	Unit	Amount
1600 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25 P.‰0	Cft:	Rs: 5,082,000
500 Cft:	2 Cement concrete with bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).	@ Rs: 9416.28 P.‰5	Cft:	Rs: 47,081,400
2067 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41 P.‰5	Cft:	Rs: 258,404,100
28 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16).	@ Rs: 14429.25 P.‰5	Cft:	Rs: 4,040,100
600 Sft:	5 Cement plaster upto 12' height 1/2" thick in cement sand mortar ratio 1:4 (S.I No:11 (B) P.52).	@ Rs: 2283.93 P.‰5	Sft:	Rs: 13,704,900
50 Sft:	6 Errection and removal of conteering of R.C.C of palin cement work for partial wood verticals (S.I No:18(b) P-20).	@ Rs: 3127.41 P.‰5	Sft:	Rs: 1,563,705
				TOTAL Rs: 329,875,100

TOTAL RS: 989,625,100

Highly rejected
24.95%
WJ

$329,875 \times 300 / 100 =$
On Above/Below on the rates of CSR.
Amount to be added/deducted on the

(+) 217,228/-
TOTAL RS: 1,206,848/-
G.TOTAL RS: 1,206,848/-

Total Amount in words Twelve Lacs Six Thousand Eight hundred Forty eight only.

Decision
CONTRACTOR

Rejected.

[Signature]
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA




[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANA

TENDER OPENING COMMITTEE OF HIGHWAY
DIVISION LARKANO

Name of work:-

**Reconditioning of road from Ratodero Naudero road
@ village Abad to Pir Gulan Shah via Pir Fateh Shah
and village Pagharo mile 0/0-3/0 (4.80 K.ms) i/c
M/Structure.**

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 24-11-2015.




S.No:	Name of Officers	Committee Members	Signature
1.	(NAIMATULLAH SHAIKH) EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO	Chairman	
2.	(KHALID AHMED SHAIKH) ASSISTANT ENGINEER BUILDINGS SUB-DIVISION DOKRI	Member	
3.	(NIAZ MUHAMMAD JALBANI) DIVISIONAL ACCOUNTS OFFICER HIGHWAY DIVISION LARKANO	Member	

ATTENDANCE SHEET OF PARTICIPED IN
TENDER PROCESS IN HIGHWAY DIVISION
LARKANO

NAME OF WORK:-

**Reconditioning of road from Ratodero Naudero road
@ village Abad to Pir Gulan Shah via Pir Fateh Shah
and village Pagharo mile 0/0-3/0 (4.80 K.ms) i/c
M/Structure.**

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 24-11-2015

S.NO:	NAME OF CONTRACTOR/FIRMS	SIGNATURE
1.	M/S Al-Khair Const: Co:	
2.	M/S Zahid Ali Jatoi	
3.	M/S Ghulam Nabi & Co:	


EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

BID EVALUATION REPORT

01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 1620 dated 29-10-2015
03. Tender Description/ Name of work :- **Reconditioning of road from Ratodero Naudero road @ village Abad to Pir Gulian Shah via Pir Fateh Shah and village Paghara mile 0/0-3/0 (4.80 K.ms) i/c M/Structure.**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2015 (Serial/ID No:25644).
06. Total Bid Documents Sold :- 03 Nos:
07. Total Bids Received :- 03 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 24-11-2015

12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Al-Khair Const: Co: Govt: Contractor	Rs: 31,249,224/-	1 st : lowest	A= 5.80% Above B= 15.10% Above C= 19.50% Above D= 18.30% Above	Responsive & Lowest Bid	Recommended for approval
2.	M/S Zahid Ali Jatoi Govt: Contractor	Rs: 31,402,545/-	2 nd : lowest	A= 6.20% Above B= 15.90% Above C= 19.95% Above D= 19.50% Above	2 nd : Responsive & Lowest Bid	Not Recommended for approval
3.	M/S Ghulam Nabi & Co: Govt: Contractor	Rs: 31,688,033/-	3 rd : lowest	A= 7.0% Above B= 16.50% Above C= 20.70% Above D= 21.60% Above	3 rd : Responsive & Lowest Bid	Not Recommended for approval

(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION
LARKANO

(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
DOKRI

(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT

SOLD ON 23-11-2015

OPENED ON 24-11-2015

Name of work:-

**Reconditioning of road from Ratodero Naudero road
@ village Abad to Pir Gulan Shah via Pir Fateh Shah
and village Pagharo mile 0/0-3/0 (4.80 K.ms) i/c
M/Structure.**

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Al-Khair Const: Co: Govt: Contractor	Rs: 31,249,224/-	Lowest
ii)	M/S Zahid Ali Jatoi Govt: Contractor	Rs: 31,402,545/-	Higher
iii)	M/S Ghulam Nabi & Co: Govt: Contractor	Rs: 31,688,033/-	Highest

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 24-11-2015.

(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION LARKANO

(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION DOKRI

(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

EXECUTIVE ENGINEER,
HIGHWAY DIVISION LARKANO

PHONE NO 9410775

NO: TC/G-55/ 1805 / OF 2015.
LARKANO DATED: 24-11 - 2015.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 24-11-2015, for the bids called upon vide NIT NO:TC/G-55/1620 dated 29-10-2015. The meeting was chaired by the Executive Engineer Highway Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Assistant Engineer Member
Buildings Sub-Division
Dokri
2. Divisional Accounts Officer Member
Highway Division
Larkano

There are Three (03) Nos: of Tenders issued and response from all tenders was received, the sealed Bids were opened before all the participants/Contractors. The rates quoted them were announced formally in presence of the participants/their representative and accordingly recorded in the comparative statement/Bid Evaluation Report. There was no over writing or cutting found in the furnished bids/tenders.

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PROCUREMENT COMMITTEE

Copy forwarded with compliments to the:-

- ❖ Deputy Commissioner Larkano for favour of information.
- ❖ Superintending Engineer Works & Services Larkano, for favour of information.

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PROCUREMENT COMMITTEE

OFFICE OF THE
EXECUTIVE ENGINEER, HIGHWAY DIVISION LARKANO
BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

01 Name of Procuring Agency :- Highway Division Larkano
02 Tender Description/Name of work Item :- **Reconditioning of road from Ratodero Naudero road @ village Abad to Pir Gulan Shah via Pir Fateh Shah and village Pagharo mile 0/0-3/0 (4.80 K.ms) i/c M/Structure.**

S.No:	Eligibility/Qualification Criteria	M/S Al-Khair Const: Co: Govt: Contractor	M/S Zahid Ali Jatoi Govt: Contractor	M/S Ghulam Nabi & Co: Govt: Contractor
1	2	3	4	5
1.	Affidavit regarding Black listing should be submitted before receiving Bidding Documents.	Yes	Yes	Yes
2.	No conditional / telegraphic tender will be entertained.	Yes	Yes	Yes
3.	No tender without call deposit or received after specified date & time will be considered.	Yes	Yes	Yes
4.	Bid should contain Least Cost Method (Single stage One Envelope).	Yes	Yes	Yes
5.	In case of out of Head Quarter/Public Holiday, the bids shall be submitted and opened as per given schedule on the next working day.	Yes	Yes	Yes
6.	Under taking on stamp paper that firm is not involved in any kind of litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.	Yes	Yes	Yes
7.	The procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPPRA Rules 2010.	Yes	Yes	Yes

Recommendation:-

- Out of 03 participants all are declared as substantially qualified bidder by the procurement committee as meet with minimum qualification/eligibility criteria.
- The lowest evaluated an qualified bidder is **M/S Al-Khhar Const: Co; Government Contractor** with his bid/offered.

(**Niaz Muhammad Jabari**)

Divisional Accounts Officer
Highway Division Larkano
Member Procurement Committee


(**Khalid Ahmed Shaikh**)

Assistant Engineer
Building Sub-Division Doka
Member Procurement Committee

(**Naima Ilyah Shaikh**)

Executive Engineer
Highway Division Larkano/Chairman
Member Procurement Committee

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH
HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Reconditioning of road from Ratodero Naudero road at village Abad to Pir Gullan Shah via Pir Fateh Shah and village Pagharo mile 0/0-3/0 (4.80 K.ms).

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1040(vi)).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m

Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/S: AL-Khair Const.Co.

D.R No: Date :- No: 16596 Dated 23-11-2015

Tender Fee :- Rs: 3,000/-

EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

UPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO
- (b). Brief Description of Works :- Reconditioning of road from Ratodero Naudero road at village Abad to Pir Gullan Shah via Pir Fateh Shah and village Pagharo mile 0/0-3/0 (4.80 K.m).
- (c). Procuring Agency's Address :- NEAR CIRCUIT HOUSE, LARKANO
- (d). Estimated Cost :- Rs: 30,167,000/-
- (e). Amount of Bid Security. :- Rs: 1,206,680/-
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- 90 days
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- Rs: 3,016,700/-
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- Rs: 1,810,020/- (6%)
- (i). Deadline for submission of Bids along with time. :- 23-11-2015 , Time 01:00 p.m
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- 24-11-2015 , Time 02:00 p.m
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- 12 Months
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- No 101486314 07 23 11/2015 @ 1200000/-
Soneri Bank 215
- (n). Dr. No: & Date :- No: 16596 Date 23-11-2015
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO


SUMMARY OF BID PRICE

Name of work:- Reconditioning of Road from Kotlere Nankero Road
At Village Abad to Pir Culum Shah via Pir Fateh Shah
and village puzar mile 0/0-3/0 of CM/Str.

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	Road work..	25245475/=
2	PART-B	
	3 ¹ / ₇ Span Culvert 5 NO:	1004374/,-
3	PART-C	
	18" dia pipe culvert.	249827/,-
4	PART-D	
	Retaining wall	4749584/,-
5	PART-E	
	—	—
	G.TOTAL (A+B+C+D+E)	31249260/,-

Total Bid Price in words Rs: Three Crore Twelve Lacs Forty Nine
Thousand Two hundred Sixty only


 CONTRACTOR


 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

**RECONDITIONING OF ROAD FROM RATODERO NAUDERO ROAD @
VILLAGE ABAD TO PIR GULAN SHAH VIA PIR FATEH SHAH AND VILLAGE
PAGHARO MILE: 0/0-3/0 (4.80 K.ms).**

SCHEDULE "B"

PART-I

Qty:	Item of Work	Rate	Unit	Amount
1	Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1½" in required thickness of 6" in 2 layer of each 3" in consolidated to proper camber and grade i/c hand packing filling voids with 15 Cft: screening and Non Plastic quarry fines of approved quality and gauge from approved source watering and compacting to achieve 98-100% density as per modified AASHO specification. Rate i/cs supplying all cost of work. Material T&P and carriage upto site of work.			
97900 Cft:		@ Rs: 8810.36 P.% Cft:	Rs:	8,625,342 /-
2	Laying Brick on end edging i/c supplying of 9x4½"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs all cost of materials labour and carriage to site of work.			
32600 Rft:		@ Rs: 2729.96 P.% Rft:	Rs:	889,967 /-
3	Providing surface 1st: coat on new or existing surface with 30 Lbs of bitumen 80/100 penetration & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work.			
195800 sft:		@ Rs: 1647.82 P.% sft:	Rs:	3,226,432 /-
4	Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and gauge and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work.			
195800 Sft:		@ Rs: 4579.18 P.% Sft:	Rs:	8,966,034 /-

(Cont: P:2)

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

5 Earth work for road embankment by bulldozer i/c ploughing mixing clod breaking dressing compaction with optimum moisture content lead upto 100 cft: and lift upto 5 ft: in all types of soil except rock compacting upto 85% as per AASHO modified density

708000 cft: @ Rs: 3656.23 P.%0 cft: Rs: 2,588,611 /-
TOTAL Rs: 24,296,386 /-

Lowest Rate Recommended

5.80%

% Above/Below on the rates of CSR.
 Amount to be added/deducted on the

TOTAL (A)

NOT

C-1) 1409190/-
 Rs: 25705576/-

6 Ded: Difference cost of Bitumen.

84.78 Ton @ Rs: 5427.00 P.Ton (-) Rs: 460,101 /-

G.TOTAL (A+B)

Rs: 25245475/-

Total Amount in words (A+B) Two Crore Fifty Two Lakh Forty five thousand Four hundred Seventy five only.



CONTRACTOR



EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

Name of Work:-

CONSTRUCTION OF 3.0' SPAN R.C.C SLAB CULVERTS (05 NOS:) ALONG ROAD FROM RATODERO NAUDERO ROAD @ VILLAGE ABAD TO PIR GULAN SHAH VIA PIR FATEH SHAH AND VILLAGE PAGHARO MILE: 0/0-3/0 (4.80 K.ms).

SCHEDULE "B"

PART "II" 3.0' SPAN CULVERTS (05 NOS:)

Qty:	Item of Work	Rate	Unit	Amount
1530	1 Excavation in foundation of Building bridges and other structure i/c dage belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%0	Cft: Rs:	4,860 /-
233	2 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	21,940 /-
517	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	64,632 /-
55	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:3:6:	@ Rs: 14429.25 P.%	Cft: Rs:	7,936 /-
20	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	625 /-
5.73	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.Cwt:	Cwt: Rs:	28,660 /-

Cont: P/2

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

7 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.

(a) R.C.C Work in roof slab, beams columns rafts, lintels and other structural member kaid in situ or pre cast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs.

Cement sand 2 Cft:

Shingle 1/8" to 1/4" gauge.

113 Cft: @ Rs: 337.00 P. Cft: Rs: 38,081 /-

8 Cement plaster (1:4) upto 20' height 1/2" thick.

341 Sft: @ Rs: 2283.93 P.% Sft: Rs: 7,788 /-

TOTAL Rs: 174,522 /-

Therefore cost of 3.0 Span Culverts 05 Nos:

$174522 \times 5 =$

TOTAL RS: 872,610 /-

Lowest Fair Recommendation 15.10%

% Above/Below on the rates of CSR.
Amount to be added/deducted on the

M/S

TOTAL RS: 131,764 /-

G.TOTAL Rs: 1004374 /-

Total Amount in words:

Ten Lakh four thousand Three hundred and Seventy four only.



CONTRACTOR



EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

CONSTRUCTION OF 18" DIA PIPE CULVERTS (04 Nos:) ALONG ROAD FROM RATODERO NAUDERO ROAD @ VILLAGE ABAD TO PIR GULAN SHAH VIA PIR FATEH SHAH AND VILLAGE PAGHARO MILE: 0/0-3/0 (4.80 K.ms).

SCHEDULE "B"

PART- (iv) 18" DIA PIPE CULVERTS

Qty:	Item of Work	Rate	Unit	Amount
700 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil.	@ Rs: 3176.25	P.% Cft:	Rs: 2,223 /-
140 Cft:	2 Cement concrete with bricks or stone ballast 1½" quage ration 1:4:8.	@ Rs: 9416.28	P.% Cft:	Rs: 13,183 /-
123 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.	@ Rs: 12501.41	P.% Cft:	Rs: 15,377 /-
55 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4:	@ Rs: 14429.25	P.% Cft:	Rs: 7,936 /-
28 Rft:	5 Providing 18" Dia R.C.C. pipe with collers class and the trenches to required depth & fixing in i/c watering filling and jointing with composition and cement mortar 1:1 & testing water pressure to head of 4 feet above the top the highest pipe of felling excavated stof.	@ Rs: 412.00	P. Rft:	Rs: 11,536 /-
88 Sft:	6 Cement plaster (1:4) upto 20' height 1/2" thick.	@ Rs: 2283.93	P.% Sft:	Rs: 2,010 /-

18" Dia Pipe culvert 04 Nos:

52,265 x 4 =

TOTAL Rs: 52,265 /-

TOTAL RS: 269,060 /-

% Above/Below on the rates of CSR.
Amount to be added/deducted on the

Lower Rate Recommended
19.5%

(+) TOTAL Rs: 40766/70
G.TOTAL Rs: 219827

Total Amount in words:

Two Lac Forty nine thousand eight hundred

Twenty Seventy

CONTRACTOR

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

NAME OF WORK:

CONSTRUCTION OF RETAINING WALL (1200 RFT:) ALONG ROAD FROM RATODERO NAUDERO ROAD @ VILLAGE ABAD TO PIR GULAN SHAH VIA PIR FATEH SHAH AND VILLAGE PAGHARO MILE: 0/0-3/0 (4.80 K.ms).

SCHEDULE "B"

Part "III" Retaining Wall (1200 Rft:)

Qty:	Item of Work	Rate	Unit	Amount
1600 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25 P.%	Cft:	Rs: 5,082 /-
500 Cft:	2 Cement concrete with bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).	@ Rs: 9416.28 P.%	Cft:	Rs: 47,081 /-
2100 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41 P.%	Sft:	Rs: 262,530 /-
28 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16).	@ Rs: 14429.25 P.%	Cft:	Rs: 4,040 /-
50 Sft:	5 Errection and removal of centeering of R.C.C or plain Cement work of partial wood verticals (S.I No.18(b)ii P-18).	@ Rs: 3127.41 P.%	Sft:	Rs: 1,564 /-
625 Sft:	6 Cement plaster (1:4) upto 20" height 1/2" thick (S.I No:11 (B) P.52).	@ Rs: 2283.93 P.%	Sft:	Rs: 14,275 /-
TOTAL				Rs: 334,572 /-

Therefore cost of (1200 Rft:) R/Wall

$334,572 \times 1200 / 100 =$

TOTAL RS: 4,014,864 /-

Lower Rate Recommended

18.30% Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL Rs: 734720/-
G.TOTAL Rs: 4749584/-

Total Amount in words Forty seven Lac Forty nine thousand five hundred eighty four only.

[Signature]
CONTRACTOR

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

BID EVALUATION REPORT

01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 1620 dated 29-10-2015
03. Tender Description/ Name of work :- **Construction of Pre-Stressed Bridge (220 Rft:) Over Dadu Canal near village Tagar mile 0/0-0/3 i/c Approaches.**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2015 (Serial/ID No:25644).
06. Total Bid Documents Sold :- 07 Nos:
07. Total Bids Received :- 06 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 06 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 24-11-2015

12. Bid Evaluation report :-


S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Qalander Bux Abro & Co: Govt: Contractor	Rs: 58,610,564/-	1 st : lowest	A= 209,000/- P.Rft: B= 0.20% Below C= 19.50% Above	Responsive & Lowest Bid	Recommended for approval
2.	M/S Ghulam Nabi & Co: Govt: Contractor	Rs: 58,803,305/-	2 nd : lowest	A= 209,400/- P.Rft: B= 0.70% Above C= 20.30% Above	2 nd : Responsive & Lowest Bid	Not Recommended for approval
3.	M/S J.S Const: Co: Govt: Contractor	Rs: 58,916,452/-	3 rd : lowest	A= 209,700/- P.Rft: B= 1.0% Above C= 20.90% Above	3 rd : Responsive & Lowest Bid	Not Recommended for approval
4.	M/S R.P.S Const: Co: Govt: Contractor	Rs: 59,039,030/-	4 th : lowest	A= 209,900/- P.Rft: B= 1.50% Above C= 21.90% Above	4 th : Responsive & Lowest Bid	Not Recommended for approval


(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION
LARKANO

(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
DOKRI

(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
5.	M/S Shaikh Haji Atta Muhammad & Co: Govt: Contractor	Rs: 59,124,929/-	5 th : lowest	A= 210,000/- P.Rft: B= 2.0% Above C= 22.50% Above	5 th : Responsive & Lowest Bid	Not Recommended for approval
6.	M/S Art & Architecture Ass: Govt: Contractor	Rs: 59,313,598/-	6 th : lowest	A= 210,500/- P.Rft: B= 1.80% Above C= 25.10% Above	6 th : Responsive & Lowest Bid	Not Recommended for approval


(NIAZ MUHAMMAD JALBANI)
 DIVISIONAL ACCOUNTS OFFICER
 HIGHWAY DIVISION
 LARKANO


(KHALID AHMED SHAIKH)
 ASSISTANT ENGINEER
 BUILDINGS SUB-DIVISION
 DOKRI


(NAIMATULLAH SHAIKH)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 LARKANO

EXECUTIVE ENGINEER,
HIGHWAY DIVISION LARKANO

PHONE NO 9410775

NO: TC/G-55/1805 / OF 2015.
LARKANO DATED: 24-11-2015.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 24-11-2015, for the bids called upon vide NIT NO:TC/G-55/1620 dated 29-10-2015. The meeting was chaired by the Executive Engineer Highway Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Mr. Khalid Ahmed Shaikh, Assistant Engineer Buildings Sub-Division, Dokri / Member.
2. Mr. Niaz Muhammad Jalbani, Divisional Accounts Officer, Highway Division Larkano / Member.

There are Seven (07) Nos: of blank Tenders issued and in response thereof Six (06) Nos: of bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:


Bid #	Name of Bidder	Bid Cost
1040 (x)	M/S Qalander Bux Abro & Co:	58,610,564/-
1040 (x)	M/S Ghulam Nabi & Co:	58,803,305/-
1040 (x)	M/S J.S Const: Co:	58,916,452/-
1040 (x)	M/S R.P.S Const: Co:	59,039,030/-
1040 (x)	M/S Shaikh Haji Atta Muhammad & Co:	59,124,929/-
1040 (x)	M/S Art & Architecture Associate	59,313,598/-


The Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bids by preparing Bid Evaluation Reports, Comparative Statement and bidder's qualification/eligibility report for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.




(Cont: P/2)

The meeting ended with a vote of thanks to and from the chair.


(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER, BUILDINGS
SUB-DIVISION DOKRI/**MEMBER**


(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION LARKANO/**MEMBER**


(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER, HIGHWAY
DIVISION LARKANO/**CHAIRMAN**
PROCUREMENT COMMITTEE

Copy forwarded with compliments for information and necessary action to:-

- ❖ Deputy Commissioner Larkano.
- ❖ Superintending Engineer Works & Services Larkano.
- ❖ The Director (CB), Sindh Public Procurement Regulatory Authority, Karachi.
- ❖ Mr. Khalid Ahmed Shaikh, Assistant Engineer Buildings Sub-Division Dokri/Member.
- ❖ Mr. Niaz Muhammad Jalbani, Divisional Accounts Officer, Highway Division Larkano/Member.

**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO
BIDDER'S ELIGIBILITY REPORT/QUALIFICATION REPORT**

Name of Procuring Agency:-
Tenders Description/Name of Work Item:-

Highway Division Larkano
Construction of Pre-Stressed Bridge (220 Rft.) Over Dadu Canal near village Tagar mile 0/0-0/3 i/c Approaches.

S.No:	Eligibility/Qualification Criteria	1	2	3	4	5	6
1.	Affidavit regarding Black listing should be submitted before receiving Bidding Documents.	Yes	Yes	Yes	Yes	Yes	Yes
2.	No conditional / telegraphic tender will be entertained.	Yes	Yes	Yes	Yes	Yes	Yes
3.	No tender without call deposit or received after specified date & time will be considered.	Yes	Yes	Yes	Yes	Yes	Yes
4.	Bid should contain Least Cost Method (Single stage One Envelope).	Yes	Yes	Yes	Yes	Yes	Yes
5.	In case of out of Head Quarter/Public Holiday, the bids shall be submitted and opened as per given schedule on the next working day.	Yes	Yes	Yes	Yes	Yes	Yes
6.	Under taking on stamp paper that firm is not involved in any kind of litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.	Yes	Yes	Yes	Yes	Yes	Yes
7.	The procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPPRA Rules 2010.	Yes	Yes	Yes	Yes	Yes	Yes

Recommendation:-

- Out of 06 participants all are declared as substantially qualified bidder by the procurement committee as meet with minimum qualification/eligibility criteria.
- The lowest evaluated an qualified bidder is **M/S Qalander Bux Abro & Co: Government Contractor** with his bid/offered.

(**NIJAZ MUHAMMAD JALBANI**)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAYS DIVISION
LARKANO

(**KHALID AHMED SHAIKH**)
ASSISTANT ENGINEER
BRIDGES SUB-DIVISION
DOKRI







(**NAJMATULLAH SHAIKH**)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
LARKANO


**ATTENDANCE SHEET OF PARTICIPED IN
TENDER PROCESS IN HIGHWAY DIVISION
LARKANO**

NAME OF WORK:-

**Construction of Pre-Stressed Bridge
(220 Rft:) Over Dadu Canal near village
Tagar i/c Approaches.**

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 24-11-2015

S.NO:	NAME OF CONTRACTOR/FIRMS	SIGNATURE
1.	M/S Qalander Bux Abro & Co:	
2.	M/S Ghulam Nabi & Co:	
3.	M/S J.S Const: Co:	
4.	M/S R.P.S Const: Co:	
5.	M/S Shaikh Haji Atta Muhammad & Co:	
6.	M/S Art & Architecture Associate	
7.	M/S Niaz Muhammad Khan & Brothers	





EXECUTIVE ENGINEER,
HIGHWAY DIVISION
LARKANO

TENDER OPENING COMMITTEE OF HIGHWAY
DIVISION LARKANO

Name of work:-

CONSTRUCTION OF PRE-STRESSED BRIDGE
(220 RFT:) OVER DADU CANAL NEAR VILLAGE
TAGAR MILE 0/0-0/3 I/C APPROACHES.


EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 24-11-2015.

S.No:	Name of Officers	Committee Members	Signature
1.	(NAIMATULLAH SHAIKH) EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO	Chairman	
2.	(KHALID AHMED SHAIKH) ASSISTANT ENGINEER BUILDINGS SUB-DIVISION DOKRI	Member	
3.	(NIAZ MUHAMMAD JALBANI) DIVISIONAL ACCOUNTS OFFICER HIGHWAY DIVISION LARKANO	Member	


COMPARATIVE STATEMENT & FINANCIAL REVIEW

NAME OF WORK:- Construction of Pre-Stressed Bridge (220 Rft.) Over Dadu Canal N.I.T No: TC/G-55/1620 / Dated 29-10-2015
near village Tagar mile 0/0-0/3 i/c Approaches. Receipt on 23-11-2015 and opened on 24-11-2015

Part	Item of Work	Estimate Cost	Schedule (B) Amount (BOQ)	1. M/S Qalander Bux Abro & Co:			2. M/S Ghulam Nabi & Co:			3. M/S J.S Const. Co:		
				Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost
1	2	3	4	5	6	7	8	9	10	11	12	13
A	Pre-Stressed Bridge 220 Rft:	45,980,000/-	45,980,000/-	209,000/- P.Rft:		45,980,000/-	209,400/- P.Rft:		46,068,000/-	209,700/- P.Rft:		46,134,000/-
	TOTAL (A)	45,980,000/-	45,980,000/-			45,980,000/-			46,068,000/-			46,134,000/-
B	Road Work	8,375,651/-	8,375,651/-	0.20% below	16,751/-	8,358,900/-	0.70% above	58,629/-	8,434,281/-	1.0% above	83,756/-	8,459,408/-
	Difference cost of Bitumen (-)	114,021/-	114,021/-		(-)	114,021/-		(-)	114,021/-		(-)	114,021/-
	TOTAL (B)	8,261,630/-	8,261,630/-			8,244,879/-			8,320,260/-			8,345,387/-
C	Retaining Wall 300 Rft:	1,223,343/-	1,223,343/-	19.50% above	238,551/-	1,461,894/-	20.30% above	248,338/-	1,471,681/-	20.90% above	255,678/-	1,479,021/-
	Add Carriage of Material	246,727/-	246,727/-									
	TOTAL	1,470,070/-	1,470,070/-									
	TOTAL PART (C) 1470070x300/100	4,410,210/-	4,410,210/-			4,385,685/-			4,415,045/-			4,437,065/-
	TOTAL PART (A+B+C)	58,651,840/-	58,651,840/-			58,610,564/-			58,803,305/-			58,916,452/-


(NIAZ MUHAMMAD JALBANI)
 DIVISIONAL ACCOUNTS OFFICER
 HIGHWAYS DIVISION
 LARKKANO


(KHALID AHMED SHAIKH)
 ASSISTANT ENGINEER
 BUILDINGS SUB-DIVISION
 DOKRI


(NAIMATULLAH SHAIKH)
 EXECUTIVE ENGINEER
 HIGHWAYS DIVISION
 LARKKANO

Part	Item of Work	Estimate Cost	Schedule (B) Amount (BOQ)	4. M/S R.P.S Const. Co:			5. M/S Shaikh Haji Atta Muhammad			6. M/S Art & Architecture Associate		
				Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost
1	2	3	4	5	6	7	8	9	10	11	12	13
A	Pre-Stressed Bridge 220 Rft:	45,980,000/-	45,980,000/-	209,900/-	P.Rft:	46,178,000/-	210,000/-	P.Rft:	46,200,000/-	210,500/-	P.Rft:	46,310,000/-
	TOTAL (A)	45,980,000/-	45,980,000/-			46,178,000/-			46,200,000/-			46,310,000/-
B	Road Work	8,375,651/-	8,375,651/-	1.50% above	125,634/-	8,501,286/-	2.0% above	167,513/-	8,543,164/-	1.80% above	150,761/-	8,526,413/-
	Difference cost of Bitumen (-)	114,021/-	114,021/-		(-)	114,021/-		(-)	114,021/-		(-)	114,021/-
	TOTAL (B)	8,261,630/-	8,261,630/-			8,387,265/-			8,429,143/-			8,412,392/-
C	Retaining Wall 300 Rft:	1,223,343/-	1,223,343/-	21.90% above	267,912/-	1,491,255/-	22.50% above	275,252/-	1,498,595/-	25.10% above	307,059/-	1,530,402/-
	Add Cartage of Material	246,727/-	246,727/-									
	TOTAL	1,470,070/-	1,470,070/-									
	TOTAL PART (C) 1470070x300/100	4,410,210/-	4,410,210/-			4,473,765/-			4,495,786/-			4,591,206/-
	TOTAL PART (A+B+C)	58,651,840/-	58,651,840/-			59,039,030/-			59,124,929/-			59,313,598/-
FINANCIAL REVIEW				The Lowest rates quoted by <u>M/S Qalander Bux Abro & Co: Rs:3.42% Excess</u> . Rate are recommended for approval.								
Total Cost as per Estimate		56,671,600/-										
Lowest Tender Amount		58,651,840/-										

(**NIAZ MUHAMMAD JALBANI**)
 DIVISIONAL ACCOUNTS OFFICER
 HIGHWAYS DIVISION
 LARKANO

(**KHALID AHMED SHAIKH**)
 ASSISTANT ENGINEER
 BUILDINGS SUB-DIVISION
 DOKRI

(**NAIMATULLAH SHAIKH**)
 EXECUTIVE ENGINEER
 HIGHWAYS DIVISION
 LARKANO

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT

SOLD ON 23-11-2015

OPENED ON 24-11-2015


Name of work:-

**Construction of Pre-Stressed Bridge (220 Rft.)
Over Dadu Canal near village Tagar mile 0/0-
0/3 i/c Approaches.**

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Qalander Bux Abro & Co: Govt: Contractor	Rs: 58,610,564/-	Lowest
ii)	M/S Ghulam Nabi & Co: Govt: Contractor	Rs: 58,803,305/-	Higher
iii)	M/S J.S Const: Co: Govt: Contractor	Rs: 58,916,452/-	Higher
iv)	M/S R.P.S Const: Co: Govt: Contractor	Rs: 59,039,030/-	Higher
v)	M/S Shaikh Haji Atta Muhammad & Co: Govt: Contractor	Rs: 59,124,929/-	Higher
vi)	M/S Art & Architecture Ass: Govt: Contractor	Rs: 59,313,598/-	Highest

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 24-11-2015.


(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION LARKANO


(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION DOKRI


(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of Pre-Stressed Bridge (220 Rft:) over Dadu Canal near village Tagar.

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1040 (x).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m

Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/S: Qalanday Bux Ahamd E Loo

D.R No: Date :- No:16592... Dated 23/11/2015...

Tender Fee :- Rs: 3,000/-

EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

FORM OF BID AND SCHEDULES TO BID

CONTRACT/BIDDING DATA

The following specific data for the works to be tendered shall complement, amend or supplement the provisions in the Instruction to Bidders. Wherever there is a conflict, the provisions herein shall prevail over those in the Instruction to Bidders.

Instruction to Bidders.

Clause Reference

- 1.1 Name of Address of the Procuring Agency :- **EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO NEAR CIRCUIT HOUSE LARKANO.**
- 1.2 Name of the project and Summary of the work. :- **Construction of Pre-Stressed Bridge (220 Rft:) over Dadu Canal near village Tagar i/c approaches.**
- 2.1 Name of the Borrower/Source of Financing/Funding Agency/Funding Source. **Government Of Sindh**
- 2.1 Amount and Type of Financing/Scheme Cost and Allocation Funds. **Rs: 60.600 Million/ Government Of Sindh**
- 8.1 Time limit for clarification :- **Three Days Prior To submission Of Bids**
- 10.1 Bid Language :- **English**
- 11.1(a) Prequalification Information to be updated (where applicable) :- **Company Profile**
- 11.1 (b) Furnish and Technical Proposal (in case of Two envole method) of company Profile in single stage Single Envelope. :- **Single Stage**
- 13.1 Bidders to quote entirely in Pak. Rupees but specify the percentage of foreign currency they require, if applicable :- **Pakistan Rupees**
- 14.1 Period of Bid validity :- **90 days**
- 15.1 Amount of Bid Security :- **4% Bid price**
- 17.1 Venue, time and date .of the Pre-Bid meeting. :- **N/A**
- 18.4 Number of copies of the bid to be completed and returned :- **One**
- 19.2(a) Procuring Agency's address for the purpose of bid submission :- **Same as above**
- (b) Name and Identification Number of the contract. :- **N.I.T No: TC/G-55/ 1620 DATED 29-10-2015**
- 20.1(a) Deadline for submission of bids :- **24-11-2015 Upto 2.00 p.m**
- (b) Venue, time and date of bid opening :-
- 32.1 Standard form and amount of performance Security acceptable to the procuring agency :- **6% to be deducted from payment**
- 32.3 Stamp duty :- **0.3% will be paid by successful Bidders as stamp duty**


CONTRACTOR


**EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO**

FORM OF BID
(LETTER OF OFFER)

**Bid Reference No: Construction of Pre-Stressed Bridge (220 Rft:) over
Dadu Canal near village Tagar. *c/c approach***

To

Executive Engineer,
Highway Division,
LARKANO.

GENTLEMAN

1. Having examined the Bidding Documents instructions to bidders, bidding data conditions of Contract, Contract Data, Specification, Drawings, if any, Schedule of prices and addenda Nos: _____ for the execution of the above named works we the undersigned being a company doing business under the name of and address *M/S: Qalander Brothers* being duly incorporated under the laws of Pakistan hereby offer to execute and complete such work and remedy any defects therein in conformity with the said Documents including addenda there to for the Total Bid Price of Rs: *58610564/-* (Rupees *Five Crore Eighty Six Lakh Ten thousand* and such other sum as may be ascertained in accordance with said Documents. *for c/c approach only*

2. We understand that all the schedules attached here to form part of this Bid.

3. As security for due performance of the undertaking and obligations of this Bid, we submit herewith a bid security in the shape of call deposit No: *5354031* dated *23/11/2015* Bank *UBL: Blundee Road Pk* in the amount of Rs: *2424000/-* drawn in your favour or made payable to your and valid for a period of twenty eight (242) days beyond the period of validity of Bid.


4. We undertake, if our Bid is accepted to commence the work and to deliver and complete the work comprised in the contract within the time(s) stated in contract data.

5. We agreed to abide by this Bid for the period of **12 Months** from the date fixed for receiving the same and it shall remain binding upon us and may be accepted at any time before the expiration of that period.

6. Unless and until a formal agreement is prepared and executed this bid together with your written acceptance thereof, shall constitute a binding contract between us.



CONTRACTOR



EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO


(Cont: P/2)

7. We undertake, if our Bid is accepted, to execute the performance security referred to in conditions of contract for the due performance of the contract.

8. We understand that you are not bound to accept the lowest or any bid you may receive.


9. We do hereby declare that the Bid is made without any collusion, comparison of figures or arrangement with any other person or persons making a bid for the works.

Dated this November²⁴ day of 11 2015

Signature 
CONTRACTOR

Address: _____

Witness: _____

(Signature) 

Name: Ikhtisar Afi Khokhor Govt. Contractor

Address: Sechal Colony Larkano



EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SCHEDULES TO BID INCLUDE THE FOLLOWING:

- Schedule A to Bid: Schedule of Prices.
- Schedule B to Bid: Specific Works Data.
- Schedule C to Bid: Works to be performed by Subcontractors.
- Schedule D to Bid: Proposed Programme of Works.
- Schedule E to Bid: Method of Performing Works.
- Schedule F to Bid: Integrity Pact.



CONTRACTOR



EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SCHEDULE A TO BID

PREMABLE TO SCHEDULE OF PRICES

1. General

- 1.1 The Schedule of Prices shall be read in conjunction with the conditions of Contract, Data together with the Specifications and Drawings if any.
- 1.2 The Contract shall be for the whole of the works as described in these Bidding Documents. Bids must be for the complete scope of works.

2. Description

- 2.1 The general directions and descriptions of works and materials are not necessarily repeated nor summarized in the schedule of prices. References to the relevant sections of the Bidding Documents shall be made before entering prices against each item in the Schedule of Price.


3. Units & Abbreviations


- 3.1 Units of measurement, symbols and abbreviations expressed in the Bidding Documents shall comply with the system International d' Unites (St Units).

(Note: The abbreviation to be used in the Schedule of Prices to be defined by the Procuring Agency).

4. Rates and Prices

- 4.1 Except as otherwise expressly provided under the Conditions of Contract, the rates and amounts entered in the schedule of prices shall be the rates at which the contractor shall be paid and shall be the full inclusive value of the works set forth or implied in the contract; except for the amount reimbursable, if any to the contractor under the contract.
- 4.2 Unless otherwise stipulated in the contract Data, the premium rates and prices entered by the bidder shall not be subject to adjustment during the performance of the contract.
- 4.3 All duties, taxes and other levies payable by the contractor shall be included in the rates and prices.
- 4.4 The whole cost of complying with the provisions of the contract shall be included in the items provided in the schedule of prices, and where no items are provided, the cost shall be deemed to be distributed among the rates and prices entered for the related items of the works and no separate payment will be made for those items.


CONTRACTOR


Executive Engineer
Highway Division
Larkana

4.5 (a) The bidder shall be deemed to have obtained all information as to and all requirements related thereto which may affect the bid price.

(b) The contractor shall be responsible to make complete arrangements for the transportations of the plant to the site. (Agency may modified as appropriate).

4.6 The contractor shall provide for all parts of the works to be completed in every respect. Notwithstanding that any details, accessories, etc, required for the complete installation and satisfactory operation of the works, are not specifically mentioned in the specifications, such details shall be considered as included in the contract price.

5. Bid Prices

5.1 Break-up Bid Price.

The various elements of Bid Prices shall be quoted as detailed by the procuring Agency in the format of schedule of prices. The bidder shall recognize such elements of the costs which he expects to incur the performance of the works and shall include all such costs in the rates and amounts entered in the schedule of prices.

5.2 Total Bid Price


The total bid prices in the schedule of prices shall be entered in the summary of Bid Prices.

6. Provisional Sums and Day Work

6.1 Provisional sums included and so designated in the schedule of prices if any, shall be expended in whole or in part at the direction and discretion of the Engineer/Procuring Agency. The Contractor will only receive payment in respect of Provisional Sums if he has been instructed by the Engineer/Procuring Agency to utilize such sums.

6.2 Day work rates in the contractor's bid are to be used for small additional amounts of work and only when the Engineer have given written instructions in advance for additional work to be paid for in that way.


CONTRACTOR



Executive Engineer
Highway Division
Lucknow

SCHEDULE-A TO BID

SCHEDULE OF PRICES-SUMMARY OF BID PRICES (SAMPLE)

Bill No:	Description	Total Amount Rs:
1	2	3
1.	(A) Building Work Civil Works	
2.	Internal sanitary and water supply	
3.	Electrification	
4.	External Development works	
5.	Miscellaneous items	
1.	(B) Road Work (Approaches) ——— Earth Work	<i>Rs. 8244879/-</i>
2.	Hard Crust and Surface Treatment	
3.	Culverts and Bridges <i>220 Rft Bridge</i>	<i>Rs. 45980000/-</i>
4.	Retaining Wall (300 Rft:)	<i>Rs. 4385685/-</i>
5.	Miscellaneous items	
1.	(C) Public Health Engineering Works Earth Work	}
2.	Subsurface Drains	
3.	Pipe Laying and Main holes	
4.	Tube wells, Pump houses	
5.	Compound wall	
6.	Miscellaneous items	
Total Bid Price (The amount to be entered in paragraph 1 of the Form of Bid) (in words) <i>Rs. 58610564/- Rupees. Five Crore Eighty Six Lacs Ten Thousand five hundred sixty four only.</i>		


CONTRACTOR


Executive Engineer
Highway Division
Larkana

**SCHEDULE-A TO BID
SCHEDULE OF PRICES**

Name of work :- Construction of Pre-Stressed Bridge(220 Rft:) over Dadu Canal near village Tagar.


Name of Agency:-

Item No:	Description	Amount
	Part-A Pre-Stressed Bridge (220 Rft:) Construction of R.C.C Pile foundation gladder Pre-Stressed Bridge 24' wide road way and 4' ft: wide Foot Path on one side and 9" kerbing on the other side (as per approved drawing & design) i/c railing approach slab on both side etc complete i/c soil investigation submission of drawing and design etc complete as required.	
	TOTAL (A):	4598000/-
	Part-B Road Work (approaches)	8358900/-
	Difference cost of Bitumen	114021/-
	TOTAL (B):-	8244879/-
	Part - C Retaining Wall (300 Rft:)	4385685/-
	TOTAL (C):-	
	Grand Total (A+B+C)	58610564/-

Total (to be carried to summary of Bid Price)

Add/Deduct the percentage quoted above/bellow on the prices of items based on composite schedule of rates.


CONTRACTOR


Executive Engineer
Highway Division
Larkana

D.B.A

NAME OF WORK:-

CONSTRUCTION OF PRE-STRESSED BRIDGE (220 RFT:) OVER DADU CANAL NEAR VILLAGE TAGAR.

SCHEDULE "B"

PRE-STRESSED BRIDGE 220 RFT:

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

220 Rft: Construction of R.C.C Pile foundation glader Pre Stressed Bridge 24' wide road way and 4' ft: wide Foot Path on one side and 9" kerbing on the other side (as per approved drawing & design) i/c railing approach slab on both side etc complete i/c soil investigation submission of drawing and design etc complete as required.

Rate quoted by contractor

220
Rft

@ Rs 209000/ P.Rft:

Rs: 45980000/-

TOTAL

Rs: 45980000/-


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SCHEDULE "B"

Qty:	Item of Work	Rate	Unit	Amount
1	Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available carriage upto site of work.			
65300 Cft:		@ Rs: 1479.41 P.% Cft:	Rs:	966,055 /-
2	Preparing sub-base course by supplying and spreading stone metal approved quarry in required inches to proper camber & grade including hand packing filling voids with 20 Cft: of pit/canal and having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work (S.I No:6-11(C) P-4).			
22400 Cft:		@ Rs: 7797.51 P.% Cft:	Rs:	1,746,642 /-
3	Laying Brick on end edging i/c supplying of 9x4½"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work (S.I No:12 P-4).			
4100 Rft:		@ Rs: 2729.95 P.% Rft:	Rs:	111,928 /-
4	Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1-1/2" in required thickness of 6" in 2 layers in consolidated to proper camber and grade i/c hand packing filling void plesd with 15 Cft: screening & non plasticity quarry fines of approved quality and guage from approved source watering & compacting to achieve 98-100% density as per modified AASHO specifications. Rate i/cs all cost of material T&P labour and carriage upto site of work (S.I NO:13(a) P-5).			
22400 Cft:		@ Rs: 8810.36 P.% Cft:	Rs:	1,973,521 /-

(Cont: P/2)

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

5 Providing surface 1st: coat on or new existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work (S.I No:16(b) P-6).

45000 Sft: @ Rs: 1650.01 P.% Sft: Rs: 742,505 /-

6 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work (S.I No:21(B) P-8/9).

50100 Sft: @ Rs: 4600.78 P.% Sft: Rs: 2,304,991 /-

7 Earth Work for road embankment from barrow pits i/c laying in 6" layer cloud breaking dressing etc complete lead upto 100' lift upto 5' in rodinarv soil.

240000 Cft: @ Rs: 2208.37 P.% Cft: Rs: 530,009 /-

TOTAL Rs: 8,375,651 /-

8 Ded: Difference cost of Bitumen.

21.01 Ton @ Rs: 5427.00 P.Ton (-) Rs: 114,021 /-

Rs: 8261630/v

CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

NAME OF WORK:

CONSTRUCTION OF RETAINING WALL (300 RFT:) @ BRIDGE APPROACHES ROAD @ VILLAGE TAGGAR MILE: 0/0-0/3 (0.60 K.ms).

SCHEDULE "B"**Part "II" Retaining Wall (300 Rft:)**

Qty:	Item of Work	Rate	Unit	Amount
5000 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25 P.%	Cft:	Rs: 15,881 /-
2000 Cft:	2 Cement concrete with bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).	@ Rs: 9416.28 P.%	Cft:	Rs: 188,326 /-
7600 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41 P.%	Sft:	Rs: 950,107 /-
75 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16).	@ Rs: 14429.25 P.%	Cft:	Rs: 10,822 /-
102 Sft:	5 Errection and removal of centeering of R.C.C or plain Cement work of partal wood verticals (S.I No.18(b)ii P-18).	@ Rs: 3127.41 P.%	Sft:	Rs: 3,174 /-
1800 Sft:	6 Cement plaster (1:4) upto 20" height 1/2" thick (S.I No:11 (B) P.52).	@ Rs: 2283.93 P.%	Sft:	Rs: 41,111 /-
2250 Cft:	7 Barrow pits excavation undressed lead upto 100 ft: in ordinary soil (S.I No:3 P-(1).	@ Rs: 6187.50 P.%	Cft:	Rs: 13,922 /-
TOTAL				Rs: 1,223,343 /-

Therefore cost of (300 Rft:) R/Wall

$$1223,343 \times 300 / 100 =$$

TOTAL RS: 3,670,029 /-


CONTRACTOR



EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

Note:-

- 1) Where earnest money is to be deposited, the tender must be accompanied by cash or by a receipt from the Officer Incharge of the Civil Treasury for the requisite amount which will be repaid by the XEN, should the tender not be accepted. In case the tender is accepted, the earnest money will be returned to the contractor on his furnishing the cash portion of the security deposit required from him.
- 2) If the tender is accepted no separate agreement shall be necessary and the tender itself shall be treated as the contract.
- 3) For signature on the tender, see Rule-I within.

Tender for a lumpsum Contract.
 Tender and conditions Exempted from stamp duty vide G.R. No. 368-A of 19th October 1889.

Issued to
 Mr. S. Qalandar Bhai & Co.

D.R. No: 16592
 dated 23/11/15

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF THE CONTRACTORS.

1. In the event of the tender being submitted by a firm, it must be signed by each partner thereof, or in the event of any partner, it must be signed on his behalf by a person or persons holding a power of attorney authorising his or them to do so.
2. Receipts for payments made on account of any work when executed by a firm should also be signed by all the partners except where the contractors are described in their tender as a firm, in which case the receipts shall be signed in the name of the firm, by one of the partners or by some other persons having authority to give effectual receipts for the firm.
3. The amount of the earnest money to be deposited shall be a sum of Rs. _____ in time(c) of memorandum 1. Such earnest money should generally be paid by the contractor direct into Treasury or Sub Treasury and receipt obtained there-of should be attached to the tender on earnest money accompany the tender in shape of deposit, at call or cash deposited in the office of the Executive Engineer at least one hour before the opening of tenders. No cheque will be accepted in any shape.
4. The Executive Engineer, or his duly authorized assistant will open the tenders in the presence of contractors who have submitted tenders of their representatives who may be present at the time and he will enter the amounts of the several tenders in a comparative statement in a suitable form. Receipt for the earnest money forwarded with the tenders shall be given to the contractors on the date the money is received. In the event of a tender being accepted the contractor shall there upon for the purpose of identification sign copies of the specifications and such other documents as may be necessary. In the event of tender being rejected the Divisional officer shall authorise the Treasury officer/ Bank concerned to refund the amount of the earnest money deposited by the contractor on his giving a receipt for the return of the money.
5. The officer competent to dispose off the tenders shall have the right to reject all or any of the tenders.
6. Every contractor shall unless exempted in writing by the Superintending Engineer produce alongwith his tender certificate from the Collector of the District within which he resides or a Banker's certificate of his financial stability. If he fails to produce such a certificate his tender shall not be considered.

Divisional Accounts Officer
 Highway Division
 Larkana

Executive Engineer
 Highway Division
 Larkana

BBM
 CONTRACTOR

M/S: Qalaway Bux Ahvoo & Co.
We the whole of the work described in the Drawing Nos. according to the annexed specifications signed by and Rs. Two lac nine thousand only expressed in words and figures:

- (B) Zero point two zero percent below
- (C) Nineteen point five zero percent above

(B) Rs. No Lac Nine thousand only
 (C) Zero point two zero percent below
 (E) Nineteen point five zero percent above
 (A) Pre-stressed Bridge Rs. 209000/- P.P.R.
 (B) Approved to Rs. 20.20% Below
 (C) Rs. 19.50% above
 Lowest rate Recommended

Const: of Pre-stressed RCC Bridge Over 220ft daily Canal near Village Tajar of approach

- a. If several Sub-works are included they should be detailed in the separate.
- b. The amount of earnest money to be deposited shall be in accordance with the provision of paras 521-B of the P.W.D Manual, Vol: I.
- c. This deposit shall be in accordance with para 521-B of the P.W.D Manual Vol: I.
- d. This percentage where no security deposit is taken will vary from _____ to _____ according to the requirements of the case where security deposit is taken, see note clause 1 of conditions of contract.
- e. Give schedule where necessary showing dates by which the various item are to be completed.

- a. General Description: _____
- b. Amount of earnest money to be paid in to Govt: Treasury in cash. Rs. 2424000/-
- c. Security deposite:-
 - i. Cash (not less than the amount of earnest money).
 - ii. To be deducted from current bills at Rs. 3636000/-
- Total Rs. 6060000/-
- d. Percentage if any to be deducted from bills (to make up the total amount required as security deposit required by (a) above. Percentage 3636000/-
- e. Time allowed for the work from date of written order to commence 12 Twelve months.

Should this tender be accepted.

I /We do hereby agree and bind myself/ourselves to abide by and fulfil all the condisions annexed to the said specifications, or in fault there to forfeit and pay to the Governor of Sind(hereinafter referred to as "the Government" penallities or sums of money mentioned in the said conditions.

Receipt No CD No 3354031 dt. 23/11/2015 from the Govt: Treasury of Sub-Treasury at Bunder Road in respect of the sum of Rs. 2424000/-. Uk B. herewith forwarded represent absolutely forfeited to the Govt. Should I/We not deposit the full amount of security specified in the above memorandum otherwise the said/sum of Rs. 2424000/- shall b refunded.

Signature of party tendering.
 Address.
 Signature of witness.
 Address.

Executive Engineer
Highway Division
Tarkana

CONTRACTOR

The above tender is hereby accepted by me on behalf of the Government of Sind.

Dated the _____ day of _____ 19

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of Pre-Stressed Bridge (220 Rft:) over Dadu Canal near village Tagar.

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1040 (x).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m

Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/S: Chawan Nahi & Co

D.R No: Date :- No: 17409 Dated 23/11/2015

Tender Fee :- Rs: 3,000/-

EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

FORM OF BID AND SCHEDULES TO BID

CONTRACT/BIDDING DATA


The following specific data for the works to be tendered shall complement, amend or supplement the provisions in the Instruction to Bidders. Wherever there is a conflict, the provisions herein shall prevail over those in the Instruction to Bidders.

Instruction to Bidders.

Clause Reference

- 1.1 Name of Address of the Procuring Agency :- **EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO NEAR CIRCUIT HOUSE LARKANO.**
- 1.2 Name of the project and Summary of the work. :- **Construction of Pre-Stressed Bridge (220 Rft:) over Dadu Canal near village Tagar i/c approaches.**
- 2.1 Name of the Borrower/Source of Financing/Funding Agency/Funding Source. **Government Of Sindh**
- 2.1 Amount and Type of Financing/Scheme Cost and Allocation Funds. **Rs: 60.600 Million/ Government Of Sindh**
- 8.1 Time limit for clarification :- **Three Days Prior To submission Of Bids**
- 10.1 Bid Language :- **English**
- 11.1(a) Prequalification Information to be updated (where applicable) :- **Company Profile**
- 11.1 (b) Furnish and Technical Proposal (in case of Two envole method) of company Profile in single stage Single Envelope. :- **Single Stage**
- 13.1 Bidders to quote entirely in Pak. Rupees but specify the percentage of foreign currency they require, if applicable :- **Pakistan Rupees**
- 14.1 Period of Bid validity :- **90 days**
- 15.1 Amount of Bid Security :- **4% Bid price**
- 17.1 Venue, time and date of the Pre-Bid meeting. :- **N/A**
- 18.4 Number of copies of the bid to be completed and returned :- **One**
- 19.2(a) Procuring Agency's address for the purpose of bid submission :- **Same as above**
- (b) Name and Identification Number of the contract. :- **N.I.T No: TC/G-55/ 1620 DATED 29-10-2015**
- 20.1(a) Deadline for submission of bids :- **24-11-2015 Upto 2.00 p.m**
- (b) Venue, time and date of bid opening :-
- 32.1 Standard form and amount of performance Security acceptable to the procuring agency :- **6% to be deducted from payment**
- 32.3 Stamp duty :- **0.3% will Be paid by successful Bidders as stamp duty**


CONTRACTOR


**EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO**

FORM OF BID
(LETTER OF OFFER)

Bid Reference No: Construction of Pre-Stressed Bridge (220 Rft.) over
Dadu Canal near village Tagar 2/c approval

To

Executive Engineer,
Highway Division,
LARKANO.

GENTLEMAN

1. Having examined the Bidding Documents instructions to bidders, bidding data conditions of Contract, Contract Data, Specification, Drawings, if any, Schedule of prices and addenda Nos: _____ for the execution of the above named works we the undersigned being a company doing business under the name of and address M/S. Shehwan Nadeem & Co. and being duly incorporated under the laws of Pakistan hereby offer to execute and complete such work and remedy any defects therein in conformity with the said Documents including addenda there to for the Total Bid Price of Rs: 58803305/- (Rupees Five crore eighty eight lakh three thousand three hundred and five only) such other sum as may be ascertained in accordance with said Documents.

2. We understand that all the schedules attached here to form part of this Bid.

3. As security for due performance of the undertaking and obligations of this Bid, we submit herewith a bid security in the shape of call deposit No: 11/118440 dated 23/11/2015 Bank 310528001, MCB, Larkano, Mahalwar Road in the amount of Rs: 1052800/- drawn in your favour or made payable to your and valid for a period of 800 days eight (242) days beyond the period of validity of Bid.


No: 3 7235201, 10/11/15 MCB, D.M. Road, Larkano No: 100675512
4. We undertake, if our Bid is accepted to commence the work and to deliver and complete the work comprised in the contract within the time(s) stated in contract data 2934329. Dt: 10/11/15

5. We agreed to abide by this Bid for the period of 12 Months from the date fixed for receiving the same and it shall remain bidding upon us and may be accepted at any time before the expiration of that period.

6. Unless and until a formal agreement is prepared and executed this bid together with your written acceptance thereof, shall constitute a bidding contract between us.



CONTRACTOR



EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO


(Cont: P/2)

7. We undertake, if our Bid is accepted, to execute the performance security referred to in conditions of contract for the due performance of the contract.


8. We understand that you are not bound to accept the lowest or any bid you may receive.

9. We do hereby declare that the Bid is made without any collusion, comparison of figures or arrangement with any other person or persons making a bid for the works.

Dated this 24 November day of 11 2015

Signature 

Address: _____

Witness: 

(Signature) _____

Name: M/S: J.S. Const. & Co:

Address: Darsi Muhalla & Parkan

DIST: Larkana



EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SCHEDULES TO BID INCLUDE THE FOLLOWING:

- Schedule A to Bid: Schedule of Prices.
- Schedule B to Bid: Specific Works Data.
- Schedule C to Bid: Works to be performed by Subcontractors.
- Schedule D to Bid: Proposed Programme of Works.
- Schedule E to Bid: Method of Performing Works.
- Schedule F to Bid: Integrity Pact.


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

PREMABLE TO SCHEDULE OF PRICES

1. General

- 1.1 The Schedule of Prices shall be read in conjunction with the conditions of Contract, Data together with the Specifications and Drawings if any.
- 1.2 The Contract shall be for the whole of the works as described in these Bidding Documents. Bids must be for the complete scope of works.

2. Description

- 2.1 The general directions and descriptions of works and materials are not necessarily repeated nor summarized in the schedule of prices. References to the relevant sections of the Bidding Documents shall be made before entering prices against each item in the Schedule of Price.


3. Units & Abbreviations


- 3.1 Units of measurement, symbols and abbreviations expressed in the Bidding Documents shall comply with the system International d' Unites (St Units).
-
-

(Note: The abbreviation to be used in the Schedule of Prices to be defined by the Procuring Agency).

4. Rates and Prices

- 4.1 Except as otherwise expressly provided under the Conditions of Contract, the rates and amounts entered in the schedule of prices shall be the rates at which the contractor shall be paid and shall be the full inclusive value of the works set forth or implied in the contract; except for the amount reimbursable, if any to the contractor under the contract.
- 4.2 Unless otherwise stipulated in the contract Data, the premium rates and prices entered by the bidder shall not be subject to adjustment during the performance of the contract.
- 4.3 All duties, taxes and other levies payable by the contractor shall be included in the rates and prices.
- 4.4 The whole cost of complying with the provisions of the contract shall be included in the items provided in the schedule of prices, and where no items are provided, the cost shall be deemed to be distributed among the rates and prices entered for the related items of the works and no separate payment will be made for those items.


CONTRACTOR


Executive Engineer
Highway Division
Larkana

4.5 (a) The bidder shall be deemed to have obtained all information as to and all requirements related thereto which may affect the bid price.

(b) The contractor shall be responsible to make complete arrangements for the transportations of the plant to the site. (Agency may modified as appropriate).

4.6 The contractor shall provide for all parts of the works to be completed in every respect. Notwithstanding that any details, accessories, etc, required for the complete installation and satisfactory operation of the works, are not specifically mentioned in the specifications, such details shall be considered as included in the contract price.

5. Bid Prices

5.1 Break-up Bid Price.

The various elements of Bid Prices shall be quoted as detailed by the procuring Agency in the format of schedule of prices. The bidder shall recognize such elements of the costs which he expects to incur the performance of the works and shall include all such costs in the rates and amounts entered in the schedule of prices.

5.2 Total Bid Price

The total bid prices in the schedule of prices shall be entered in the summary of Bid Prices.

6. Provisional Sums and Day Work

6.1 Provisional sums included and so designated in the schedule of prices if any, shall be expended in whole or in part at the direction and discretion of the Engineer/Procuring Agency. The Contractor will only receive payment in respect of Provisional Sums if he has been instructed by the Engineer/Procuring Agency to utilize such sums.

6.2 Day work rates in the contractor's bid are to be used for small additional amounts of work and only when the Engineer have given written instructions in advance for additional work to be paid for in that way.


CONTRACTOR


Executive Engineer
Highway Division
Lucknow

SCHEDULE-A TO BID

SCHEDULE OF PRICES-SUMMARY OF BID PRICES (SAMPLE)

Bill No:	Description	Total Amount Rs:
1	2	3
1.	(A) Building Work Civil Works	
2.	Internal sanitary and water supply	
3.	Electrification	
4.	External Development works	
5.	Miscellaneous items	
1.	(B) Road Work (Approaches) Earth Work	Rs 8320260/-
2.	Hard Crust and Surface Treatment	/
3.	Culverts and Bridges <i>220 Rft Bridge</i>	Rs 46068000/-
4.	Retaining Wall (300 Rft.)	Rs 4415045/-
5.	Miscellaneous items	
1.	(C) Public Health Engineering Works Earth Work	}
2.	Subsurface Drains	
3.	Pipe Laying and Main holes	
4.	Tube wells, Pump houses	
5.	Compound wall	
6.	Miscellaneous items	
Total Bid Price (The amount to be entered in paragraph 1 of the Form of Bid)		
(in words) <i>Rs 58803305/-, Rupees: Five Crore eighty eight</i>		

Laee three thousand three hundred & fifty only.



CONTRACTOR

h.
Executive Engineer
Highway Division
Ladang

**SCHEDULE-A TO BID
SCHEDULE OF PRICES**

Name of work :- Construction of Pre-Stressed Bridge (220 Rft:) over Dadu Canal near village Tagar.


Name of Agency:-

Item No:	Description	Amount
	Part-A Pre-Stressed Bridge (220 Rft:) Construction of R.C.C Pile foundation gladder Pre-Stressed Bridge 24' wide road way and 4' ft: wide Foot Path on one side and 9" kerbing on the other side (as per approved drawing & design) i/c railing approach slab on both side etc complete i/c soil investigation submission of drawing and design etc complete as required.	
	TOTAL (A):-	46068000/- ✓
	Part-B Road Work (approaches) A ₂	8434281/-
	Difference cost of Bitumen C ₂ B ₃	114021/-
	TOTAL (B):-	8320260/- ✓
	Part - C Retaining Wall (300 Rft:) B ₃	4415045/- ✓
	TOTAL (C):-	5
	Grand Total (A+B+C)	58803305/- ✓

Total (to be carried to summary of Bid Price)

Add/Deduct the percentage quoted above/bellow on the prices of items based on composite schedule of rates.


CONTRACTOR



G. N. Singh

NAME OF WORK:-

CONSTRUCTION OF PRE-STRESSED BRIDGE (220 RFT:) OVER DADU CANAL NEAR VILLAGE TAGAR.

SCHEDULE "B"

PRE-STRESSED BRIDGE 220 RFT:

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

220 Rft: Construction of R.C.C Pile foundation glader Pre Stressed Bridge 24' wide road way and 4' ft: wide Foot Path on one side and 9" kerbing on the other side (as per approved drawing & design) i/c railing approach slab on both side etc complete i/c soil investigation submission of drawing and design etc complete as required.

Rate quoted by contractor ²²⁰ ₉₈₇ @ Rs 209 400/P.Rft: Rs: 46068000/-

TOTAL Rs: 46068000/-



CONTRACTOR



EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SCHEDULE "B"

Qty:	Item of Work	Rate	Unit	Amount
1	Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available carriage upto site of work.			
65300 Cft:		@ Rs: 1479.41 P.% Cft:	Rs:	966,055 /-
2	Preparing sub-base course by supplying and spreading stone metal approved quarry in required inches to proper camber & grade including hand packing filling voids with 20 Cft. of pit/canal and having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work (S.I No:6-11(C) P-4).			
22400 Cft:		@ Rs: 7797.51 P.% Cft:	Rs:	1,746,642 /-
3	Laying Brick on end edging i/c supplying of 9x4 1/2"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work (S.I No:12 P-4).			
4100 Rft:		@ Rs: 2729.95 P.% Rft:	Rs:	111,928 /-
4	Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1-1/2" in required thickness of 6" in 2 layers in consolidated to proper camber and grade i/c hand packing filling void plesd with 15 Cft: screening & non plasticity quarry fines of approved quality and guage from approved source watering & compacting to achieve 98-100% density as per modified AASHO specifications. Rate i/cs all cost of material T&P labour and carriage upto site of work (S.I NO:13(a) P-5).			
22400 Cft:		@ Rs: 8810.36 P.% Cft:	Rs:	1,973,521 /-

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

5 Providing surface 1st: coat on or new existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work (S.I No:16(b) P-6).

45000 Sft: @ Rs: 1650.01 P.% Sft: Rs: 742,505 /-

6 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work (S.I No:21(B) P-8/9).

50100 Sft: @ Rs: 4600.78 P.% Sft: Rs: 2,304,991 /-

7 Earth Work for road embankment from barrow pits i/c laying in 6" layer cloud breaking dressing etc complete lead upto 100' lift upto 5' in rodinarv soil.

240000 Cft: @ Rs: 2208.37 P.%0 Cft: Rs: 530,009 /-

TOTAL Rs: 8,375,651 /-

8 Ded: Difference cost of Bitumen.

21.01 Ton @ Rs: 5427.00 P.Ton (-) Rs: 114,021 /-

Rs: 82,61,630 /-



CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

NAME OF WORK:**CONSTRUCTION OF RETAINING WALL (300 RFT:) @ BRIDGE APPROACHES ROAD @ VILLAGE TAGGAR MILE: 0/0-0/3 (0.60 K.ms).****SCHEDULE "B"****Part "II"****Retaining Wall (300 Rft:)**

Qty:	Item of Work	Rate	Unit	Amount
5000 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25 P.%0	Cft:	Rs: 15,881 /-
2000 Cft:	2 Cement concrete with bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).	@ Rs: 9416.28 P.%	Cft:	Rs: 188,326 /-
7600 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41 P.%	Sft:	Rs: 950,107 /-
75 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16.	@ Rs: 14429.25 P.%	Cft:	Rs: 10,822 /-
102 Sft:	5 Errection and removal of centeering of R.C.C or plain Cement work of partial wood verticals (S.I No.18(b)ii P-18).	@ Rs: 3127.41 P.%	Sft:	Rs: 3,174 /-
1800 Sft:	6 Cement plaster (1:4) upto 20" height 1/2" thick (S.I No:11 (B) P.52).	@ Rs: 2283.93 P.%	Sft:	Rs: 41,111 /-
2250 Cft:	7 Barrow pits excavation undressed lead upto 100 ft: in ordinary soil (S.I No:3 P-(1).	@ Rs: 6187.50 P.%0	Cft:	Rs: 13,922 /-
TOTAL				Rs: 1,223,343 /-

Therefore cost of (300 Rft:) R/Wall
 $1223,343 \times 300 / 100 =$

TOTAL RS: 3,670,029 /-


CONTRACTOR



EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

P.W. DEPARTMENT.

Note:-

- 1) Where earnest money is to be deposited, the tender must be accompanied by cash or by a receipt from the Officer Incharge of the Civil Treasury for the requisite amount which will be repaid by the XEN, should the tender not be accepted. In case the tender is accepted, the earnest money will be returned to the contractor on his furnishing the cash portion of the security deposit required from him.
- 2) If the tender is accepted no separate agreement shall be necessary and the tender itself shall be treated as the contract.
- 3) For signature on the tender, see Rule-I within.

Tender for a lumpsum Contract.

Tender and conditions

Exempted from stamp duty vide G.R. No. 368-A of 19th October 1889.

Issued to *M/S. Chulaman Nishi*
Mr. *Co.*

D.R.No: *17409*
dated *23/11/2015*

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF THE CONTRACTORS.

1. In the event of the tender being submitted by a firm, it must be signed by each partner thereof, or in the event of any partner it must be signed on his behalf by a person or persons holding a power of attorney authorising his or them to do so.
2. Receipts for payments made on account of any work when executed by a firm should also be signed by all the partners except where the contractors are described in their tender as a firm, in which case the receipts shall be signed in the name of the firm, by one of the partners or by some other persons having authority to give effectual receipts for the firm.
3. The amount of the earnest money to be deposited shall be a sum of Rs. in time(c) of memorandum 1. Such earnest money should generally be paid by the contractor direct into Treasury or Sub Treasury and receipt obtained there-of should be attached to the tender on earnest money accompany the tender in shape of deposit, at call or cash deposited in the office of the Executive Engineer at least one hour before the opening of tenders. No cheque will be accepted in any shape.
4. The Executive Engineer, or his duly authorized assistant will open the tenders in the presence of contractors who have submitted tenders of their representatives who may be present at the time and he will enter the amounts of the several tenders in a comparative statement in a suitable form. Receipt for the earnest money forwarded with the tenders shall be given to the contractors on the date the monty is received. In the event of a tender being accepted the contractor shall there upon for the purpose of identification sign copies of the specifications and such other documents as may be necessary. In the event of tender being rejected the Divisional officer shall authorise the Treasury officer/ Bank concerned to refund the amount of the earnest money deposited by the contractor on his giving a receipt for the return of the money.
5. The officer competent to dispose off the tenders shall have the right to reject all or any of the tenders.
6. Every contractor shall unless exempted in writing by the Superintending Engineer produce alongwith his tender a solvency certificate from the Collector of the District with which he resides or a Banker's certificate of his financial stability. If he fails to produce such a certificate his tender shall not be considered.

[Signature]
Divisional Accounts Officer
Highway Division
Larkana

[Signature]
Executive Engineer
Highway Division
Larkana

[Signature]
Executive Engineer
Highway Division
Larkana

TENDER FOR A LUMP SUM CONTRACT.

~~Highway & Bridge Section~~

I/We M/S. Chudown & Co. Ltd.
do hereby tender for the whole of the work described in the Drawings Nos. CB 1/11/15 and CB 2/11/15 according to the annexed specifications signed by M/S. R/Wall and M/S. R/Wall for the sum of Rs. 20,50,000/-

(A) Prestressed Bridge R 209400/2 P 11/15
do hereby tender for the whole of the work described in the Drawings Nos. CB 1/11/15 and CB 2/11/15 according to the annexed specifications signed by M/S. R/Wall and M/S. R/Wall for the sum of Rs. 20,50,000/-

(B) Zero point seven zero percent above
(C) Twenty point three zero percent above

Contract of Pre-stressed RCC Bridge over 220 Ft. Daily Canal Near Village Tujarajic approaches

MEMORANDUM.

- a. If several Sub-works are included they should be detailed in the separate.
- b. The amount of earnest money to be deposited shall be in accordance with the provision of paras 521-B of the P.W.D Manual, Vol: I.
- c. This deposit shall be in accordance with para 521-B of the P.W.D Manual Vol: I.
- d. This percentage where no security deposit is taken will vary from _____ to _____ according to the requirements of the case where security deposit is taken, see note clause 1 of conditions of contract.
- e. Give schedule where necessary showing dates by which the various item are to be completed.

- a. General Description :-
- b. Amount of earnest money to be paid in to Govt: Treasury in cash. Rs. 24,24,000/-
- c. Security deposit: -6%
 - i. Cash (not less than the amount of earnest money).
 - ii. To be deducted from current bills at Rs. 36,36,000/-
- Total Rs. 60,60,000/-
- d. Percentage if any to be deducted from bills (to make up the total amount required as security deposit required by (a) above. Percentage 36,36,000/-
- e. Time allowed for the work from date of written order to commence 12 weeks months.

Should this tender be accepted.

I/We do hereby agree and bind myself/ourselves to abide by and fulfil all the conditions annexed to the said specifications, or in fault there to forfeit and pay to the Governor of Sind (hereinafter referred to as "the Government" penalties or sums of money mentioned in the said conditions.

Receipt No. 118940 dt. 23/11/15 MCB (Labour Mahal) R 1052800/-
 Treasury No. 0345672 dt. 23/11/15 EN: B. Pr. P. M. R 1158000/-
 Treasury No. 100675512 dt. 23/11/15 EN: C. P. M. R 23520/-

herewith forwarded represent absolutely forfeited to the Govt. Should I/We not deposit the full amount of security specified in the above memorandum otherwise the said/sum of Rs. 2934,320/- shall be refunded.

Signature of party tendering.
 Address.
 Signature of witness.
 Address.

Executive Engineer
 Highway Division

The above tender is hereby accepted by me on behalf of the Government of Sind.

Dated the _____ day of _____ 19__

WORKS & SERVICES DEPARTMENT



**GOVERNMENT OF SINDH
HIGHWAY DIVISION LARKANO**

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of Pre-Stressed Bridge (220 Rft:) over Dadu Canal near village Tagar.

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1040 (x).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m


Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/S: T-8: Cons & Co.

D.R No: Date :- No: 17407 Dated 23/11/2015

Tender Fee :- Rs: 3,000/-


EXECUTIVE ENGINEER,
HIGHWAY DIVISION
LARKANO

FORM OF BID AND SCHEDULES TO BID

CONTRACT/BIDDING DATA

The following specific data for the works to be tendered shall complement, amend or supplement the provisions in the Instruction to Bidders. Wherever there is a conflict, the provisions herein shall prevail over those in the Instruction to Bidders.

Instruction to Bidders.

Clause Reference

- | | | | |
|----------|---|----|--|
| 1.1 | Name of Address of the Procuring Agency | :- | EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO NEAR CIRCUIT HOUSE LARKANO. |
| 1.2 | Name of the project and Summary of the work. | :- | Construction of Pre-Stressed Bridge (220 Rft:) over Dadu Canal near village Tagar i/c approaches. |
| 2.1 | Name of the Borrower/Source of Financing/Funding Agency/Funding Source. | | Government Of Sindh |
| 2.1 | Amount and Type of Financing/Scheme Cost and Allocation Funds. | | Rs: 60.600 Million/
Government Of Sindh |
| 8.1 | Time limit for clarification | :- | Three Days Prior To submission Of Bids |
| 10.1 | Bid Language | :- | English |
| 11.1(a) | Prequalification Information to be updated (where applicable) | :- | Company Profile |
| 11.1 (b) | Furnish and Technical Proposal (in case of Two envole method) of company Profile in single stage Single Envelope. | :- | Single Stage |
| 13.1 | Bidders to quote entirely in Pak. Rupees but specify the percentage of foreign currency they require, if applicable | :- | Pakistan Rupees |
| 14.1 | Period of Bid validity | :- | 90 days |
| 15.1 | Amount of Bid Security | :- | 4% Bid price |
| 17.1 | Venue, time and date of the Pre-Bid meeting. | :- | N/A |
| 18.4 | Number of copies of the bid to be completed and returned | :- | One |
| 19.2(a) | Procuring Agency's address for the purpose of bid submission | :- | Same as above |
| (b) | Name and Identification Number of the contract. | :- | N.I.T No: TC/G-55/ 1620 DATED
29-10-2015 |
| 20.1(a) | Deadline for submission of bids | :- | 24-11-2015 Upto 2.00 p.m |
| (b) | Venue, time and date of bid opening | :- | |
| 32.1 | Standard form and amount of performance Security acceptable to the procuring agency | :- | 6% to be deducted from payment |
| 32.3 | Stamp duty | :- | 0.3% will Be paid by successful Bidders as stamp duty |

CONTRACTOR

**EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO**

FORM OF BID
(LETTER OF OFFER)

**Bid Reference No: Construction of Pre-Stressed Bridge (220 Rft:) over
Dadu Canal near village Tagar / Approaches**

To

Executive Engineer,
Highway Division,
LARKANO.

GENTLEMAN

1. Having examined the Bidding Documents instructions to bidders, bidding data conditions of Contract, Contract Data, Specification, Drawings, if any, Schedule of prices and addenda Nos: M/S. J.S. Const Co: for the execution of the above named works we the undersigned being a company doing business under the name of and address M/S. J.S. Const Co and being duly incorporated under the laws of Pakistan hereby officer to execute and complete such work and remedy any defects therein in conformity with the said Documents including addenda there to for the Total Bid Price of Rs: 58916454. (Rupees Five Crore Eighty Nine Lacs) of such other sum as may be ascertained in accordance with said Documents. Sixteen thousand four hundred Fifty two only.

2. We understand that all the schedules attached here to form part of this Bid.


3. As security for due performance of the undertaking and obligations of this Bid, we submit herewith a bid security in the shape of call deposit No: 5413447 dated 20/11/15 Bank UBL, Sec View Br: Larkana the amount of Rs: 2424000/- drawn in your favour or made payable to your and valid for a period of twenty eight (242) days beyond the period of validity of Bid.

4. We undertake, if our Bid is accepted to commence the work and to deliver and complete the work comprised in the contract within the time(s) stated in contract data.

5. We agreed to abide by this Bid for the period of 12 Months from the date fixed for receiving the same and it shall remain bidding upon us and may be accepted at any time before the expiration of that period.

6. Unless and until a formal agreement is prepared and executed this bid together with your written acceptance thereof, shall constitute a bidding contract between us.


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

(Cont: P/2)

7. We undertake, if our Bid is accepted, to execute the performance security referred to in conditions of contract for the due performance of the contract.

8. We understand that you are not bound to accept the lowest or any bid you may receive.

_____ of signature or arrangement with any other person or persons making a bid for the works.

Dated this _____ day of _____ 20____

Signature _____

Address: _____

Witness: _____

(Signature) _____

Name: M/S: Shauikh Haji Atta Mahomed

Address: Darsi Muballa Karlewa

Darsi Karlewa




EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SCHEDULES TO BID INCLUDE THE FOLLOWING:

- Schedule A to Bid: Schedule of Prices.
- Schedule B to Bid: Specific Works Data.
- Schedule C to Bid: Works to be performed by Subcontractors.
- Schedule D to Bid: Proposed Programme of Works.
- Schedule E to Bid: Method of Performing Works.
- Schedule F to Bid: Integrity Pact.



CONTRACTOR



EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SCHEDULE A TO BID

PREMABLE TO SCHEDULE OF PRICES

1. General

- 1.1 The Schedule of Prices shall be read in conjunction with the conditions of Contract, Data together with the Specifications and Drawings if any.
- 1.2 The Contract shall be for the whole of the works as described in these Bidding Documents. Bids must be for the complete scope of works.

2. Description

- 2.1 The general directions and descriptions of works and materials are not necessarily repeated nor summarized in the schedule of prices. References to the relevant sections of the Bidding Documents shall be made before entering prices against each item in the Schedule of Price.


3. Units & Abbreviations

- 3.1 Units of measurement, symbols and abbreviations expressed in the Bidding Documents shall comply with the system International d' Unites (St Units).


(Note: The abbreviation to be used in the Schedule of Prices to be defined by the Procuring Agency).

4. Rates and Prices

- 4.1 Except as otherwise expressly provided under the Conditions of Contract, the rates and amounts entered in the schedule of prices shall be the rates at which the contractor shall be paid and shall be the full inclusive value of the works set forth or implied in the contract; except for the amount reimbursable, if any to the contractor under the contract.
- 4.2 Unless otherwise stipulated in the contract Data, the premium rates and prices entered by the bidder shall not be subject to adjustment during the performance of the contract.
- 4.3 All duties, taxes and other levies payable by the contractor shall be included in the rates and prices.
- 4.4 The whole cost of complying with the provisions of the contract shall be included in the items provided in the schedule of prices, and where no items are provided, the cost shall be deemed to be distributed among the rates and prices entered for the related items of the works and no separate payment will be made for those items.



CONTRACTOR



Executive Engineer
Highway Division
Larkana

4.5 (a) The bidder shall be deemed to have obtained all information as to and all requirements related thereto which may affect the bid price.

(b) The contractor shall be responsible to make complete arrangements for the transportations of the plant to the site. (Agency may modified as appropriate).

4.6 The contractor shall provide for all parts of the works to be completed in every respect. Notwithstanding that any details, accessories, etc, required for the complete installation and satisfactory operation of the works, are not specifically mentioned in the specifications, such details shall be considered as included in the contract price.

5. Bid Prices

5.1 Break-up Bid Price.

The various elements of Bid Prices shall be quoted as detailed by the procuring Agency in the format of schedule of prices. The bidder shall recognize such elements of the costs which he expects to incur the performance of the works and shall include all such costs in the rates and amounts entered in the schedule of prices.


5.2 Total Bid Price

The total bid prices in the schedule of prices shall be entered in the summary of Bid Prices.


6. Provisional Sums and Day Work

6.1 Provisional sums included and so designated in the schedule of prices if any, shall be expended in whole or in part at the direction and discretion of the Engineer/Procuring Agency. The Contractor will only receive payment in respect of Provisional Sums if he has been instructed by the Engineer/Procuring Agency to utilize such sums.

6.2 Day work rates in the contractor's bid are to be used for small additional amounts of work and only when the Engineer have given written instructions in advance for additional work to be paid for in that way.



CONTRACTOR




Executive Engineer
Highway Division
Lanka


SCHEDULE-A TO BID

SCHEDULE OF PRICES-SUMMARY OF BID PRICES (SAMPLE)

Bill No:	Description	Total Amount Rs:
1	2	3
1.	(A) Building Work Civil Works	
2.	Internal sanitary and water supply	
3.	Electrification	
4.	External Development works	
5.	Miscellaneous items	
1.	(B) Road Work (Approaches) Earth Work	Rs 8345387/-
2.	Hard Crust and Surface Treatment	
3.	Culverts and Bridges 220 Rft	Rs 46134000/=
4.	Retaining Wall (300 Rft:)	Rs 4437065/=
5.	Miscellaneous items	
1.	(C) Public Health Engineering Works Earth Work	}
2.	Subsurface Drains	
3.	Pipe Laying and Main holes	
4.	Tube wells, Pump houses	
5.	Compound wall	
6.	Miscellaneous items	
Total Bid Price (The amount to be entered in paragraph 1 of the Form of Bid)		
(in words) Rs: 58916452/- Rupees Five Crore Eighty Nine Lacs		

Sixteen thousand four hundred fifty two only.


CONTRACTOR


Engineer
Survey Division
Ladanga

**SCHEDULE-A TO BID
SCHEDULE OF PRICES**

**Name of work :- Construction of Pre-Stressed Bridge (220 Rft:) over
Dadu Canal near village Tagar.**


Name of Agency:-

Item No:	Description	Amount
	Part-A Pre-Stressed Bridge (220 Rft:) Construction of R.C.C Pile foundation gladder Pre-Stressed Bridge 24' wide road way and 4' ft: wide Foot Path on one side and 9" kerbing on the other side (as per approved drawing & design) i/c railing approach slab on both side etc complete i/c soil investigation submission of drawing and design etc complete as required.	
	TOTAL (A):-	4613400/-
	Part-B Road Work (approaches) R₃	8459408/-
	Difference cost of Bitumen C R₃	114021/-
	TOTAL (B):-	83,45387/-
	Part - C Retaining Wall (300 Rft:) R	4437065/-
	TOTAL (C):-	
	Grand Total (A+B+C)	58916452/-

Total (to be carried to summary of Bid Price)

Add/Deduct the percentage quoted above/bellow on the prices of
items based on composite schedule of rates.

CONTRACTOR

M. K.


J.S. Const.

NAME OF WORK:-

CONSTRUCTION OF PRE-STRESSED BRIDGE (220 RFT:) OVER DADU CANAL NEAR VILLAGE TAGAR.

SCHEDULE "B"


PRE-STRESSED BRIDGE 220 RFT:

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

220 Rft: Construction of R.C.C Pile foundation glader Pre Stressed Bridge 24' wide road way and 4' ft: wide Foot Path on one side and 9" kerbing on the other side (as per approved drawing & design) i/c railing approach slab on both side etc complete i/c soil investigation submission of drawing and design etc complete as required.

Rate quoted by contractor 220 Rft @ Rs 209700 P.Rft: Rs: 46134000/-

TOTAL Rs: 46134000/-


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SCHEDULE "B"

Qty:	Item of Work	Rate	Unit	Amount
1	Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available carriage upto site of work.			
65300 Cft:		@ Rs: 1479.41 P.%	Cft:	Rs: 966,055 /-
2	Preparing sub-base course by supplying and spreading stone metal approved quarry in required inches to proper camber & grade including hand packing filling voids with 20 Cft: of pit/canal and having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work (S.I No:6-11(C) P-4).			
22400 Cft:		@ Rs: 7797.51 P.%	Cft:	Rs: 1,746,642 /-
3	Laying Brick on end edging i/c supplying of 9x4½"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work (S.I No:12 P-4).			
4100 Rft:		@ Rs: 2729.95 P.%	Rft:	Rs: 111,928 /-
4	Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1-1/2" in required thickness of 6" in 2 layers in consolidated to proper camber and grade i/c hand packing filling void plesd with 15 Cft: screening & non plasticity quarry fines of approved quality and guage from approved source watering & compacting to achieve 98-100% density as per modified AASHO specifications. Rate i/cs all cost of material T&P labour and carriage upto site of work (S.I NO:13(a) P-5).			
22400 Cft:		@ Rs: 8810.36 P.%	Cft:	Rs: 1,973,521 /-



(Cont: P/2)

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

5 Providing surface 1st: coat on or new existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work (S.I No:16(b) P-6).

45000 Sft: @ Rs: 1650.01 P.% Sft: Rs: 742,505 /-

6 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work (S.I No:21(B) P-8/9).

50100 Sft: @ Rs: 4600.78 P.% Sft: Rs: 2,304,991 /-

7 Earth Work for road embankment from barrow pits i/c laying in 6" layer cloud breaking dressing etc complete lead upto 100' lift upto 5' in rodinary soil.

240000 Cft: @ Rs: 2208.37 P.%0 Cft: Rs: 530,009 /-
TOTAL Rs: 8,375,651 /-

8 Ded: Difference cost of Bitumen.

21.01 Ton @ Rs: 5427.00 P.Ton (-) Rs: 114,021 /-
Rs: 826630/-

CONTRACTOR

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

NAME OF WORK:

**CONSTRUCTION OF RETAINING WALL (300 RFT:) @ BRIDGE APPROACHES
ROAD @ VILLAGE TAGGAR MILE: 0/0-0/3 (0.60 K.ms).**

SCHEDULE "B"

Part "II"

Retaining Wall (300 Rft:)


Qty:	Item of Work	Rate	Unit	Amount
5000 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25 P.%	0 Cft:	Rs: 15,881 /-
2000 Cft:	2 Cement concrete with bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).	@ Rs: 9416.28 P.%	Cft:	Rs: 188,326 /-
7600 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41 P.%	Sft:	Rs: 950,107 /-
75 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16).	@ Rs: 14429.25 P.%	Cft:	Rs: 10,822 /-
102 Sft:	5 Errection and removal of centeering of R.C.C or plain Cement work of partal wood verticals (S.I No.18(b)ii P-18).	@ Rs: 3127.41 P.%	Sft:	Rs: 3,174 /-
1800 Sft:	6 Cement plaster (1:4) upto 20" height 1/2" thick (S.I No:11 (B) P.52).	@ Rs: 2283.93 P.%	Sft:	Rs: 41,111 /-
2250 Cft:	7 Barrow pits excavation undressed lead upto 100 ft: in ordinary soil (S.I No:3 P-(1).	@ Rs: 6187.50 P.%	0 Cft:	Rs: 13,922 /-
TOTAL				Rs: 1,223,343 /-

Therefore cost of (300 Rft:) R/Wall

$$1223,343 \times 300 / 100 =$$

TOTAL RS: 3,670,029 /-


CONTRACTOR



EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

Note:-

- 1) Where earnest money is to be deposited, the tender must be accompanied by cash or by a receipt from the Officer Incharge of the Civil Treasury for the requisite amount which will be repaid by the XEN, should the tender not be accepted. In case the tender is accepted, the earnest money will be returned to the contractor on his furnishing the cash portion of the security deposit required from him.
- 2) If the tender is accepted no separate agreement shall be necessary and the tender itself shall be treated as the contract.
- 3) For signature on the tender, see Rule-I within.

Tender for a lumpsum Contract.
 Tender and conditions Exempted from stamp duty vide G.R. No. 368-A of 19th October 1889.

Issued to
 M/s. JS-Earth Co.
 D.R.No: 417407
 dated 23/11/15

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF THE CONTRACTORS.

- 1. In the event of the tender being submitted by a firm, it must be signed by each partner thereof, or in the event of any partner it must be signed on his behalf by a person or persons holding a power of attorney authorising his or them to do so.
- 2. Receipts for payments made on account of any work when executed by a firm should also be signed by all the partners except where the contractors are described in their tender as a firm, in which case the receipts shall be signed in the name of the firm, by one of the partners or by some other persons having authority to give effectual receipts for the firm.
- 3. The amount of the earnest money to be deposited shall be a sum of Rs. in time(c) of memorandum 1. Such earnest money should generally be paid by the contractor direct into Treasury or Sub Treasury and receipt obtained there-of should be attached to the tender on earnest money accompany the tender in shape of deposit, at call or cash deposited in the office of the Executive Engineer at least one hour before the opening of tenders. No cheque will be accepted in any shape.
- 4. The Executive Engineer, or his duly authorized assistant will open the tenders in the presence of contractors who have submitted tenders of their representatives who may be present at the time and he will enter the amounts of the several tenders in a comparative statement in a suitable form. Receipt for the earnest money forwarded with the tenders shall be given to the contractors on the date the money is received. In the event of a tender being accepted the contractor shall there upon for the purpose of identification sign copies of the specifications and such other documents as may be necessary. In the event of tender being rejected the Divisional officer shall authorise the Treasury officer/ Bank concerned to refund the amount of the earnest money deposited by the contractor on his giving a receipt for the return of the money.
- 5. The officer competent to dispose off the tenders shall have the right to reject all or any of the tenders.
- 6. Every contractor shall unless exempted in writing by the Superintendent Engineer produce alongwith his tender a certificate from the Collector of the District with whom he resides or a Banker's certificate of his financial standing. If he fails to produce such a certificate his tender shall not be considered.

Divisional Accounts Officer
 Highway Division
 Larkana
 Executive Engineer
 Highway Division
 Larkana

I/We M/S. J.S. Construction Co. do hereby tender to execute CH) Pre-stressed Bridge, 209700/1 P.R.F according to the annexed specifications signed by (B) Approach and (C) Retain for the sum of Rs. 20,90% above expressed in words and figures.

(A) Two lac Nine thousand seven hundred and
(B) one point zero percent above
(C) Twenty point Nine Zero percent above

Const: of Pre-stressed RCC Bridge Over (209700/1) Daluical near Village Tazari Kapproach.

CONTRACTOR

- | | |
|--|--|
| <p>a. If several Sub-works are included they should be detailed in the separate.</p> <p>b. The amount of earnest money to be deposited shall be in accordance with the provision of paras 521-B of the P.W.D Manual, Vol: I.</p> <p>c. This deposit shall be in accordance with para 521-B of the P.W.D Manual Vol: I.</p> <p>d. This percentage where no security deposit is taken will vary from _____ to _____ according to the requirements of the case where security deposit is taken, see note clause 1 of conditions of contract.</p> <p>e. Give schedule where necessary showing dates by which the various item are to be completed.</p> | <p>a. General Description:</p> <p>b. Amount of earnest money to be paid in to Govt: Treasury in cash. Rs.</p> <p>c. Security deposite:-</p> <p>i. Cash (not less than the amount of earnest money).</p> <p>ii. To be deducted from current bills at Rs. <u>3636000/.</u></p> <p>Total Rs. <u>6060000/.</u></p> <p>d. Percentage if any to be deducted from bills (to make up the total amount required as security deposit required by (a) above. Percentage <u>3636000/.</u></p> <p>e. Time allowed for the work from date of written order to commence _____ months.</p> |
|--|--|

Should this tender be accepted.

I /We do hereby agree and bind myself/ourselves to abide by and fulfil all the conditions annexed to the said specifications, or in fault there to forfeit and pay to the Governor of Sind (hereinafter referred to as "the Government" penalties or sums of money mentioned in the said conditions.

Receipt No. 5413447 dt. 20/11/15. from the Govt: Treasury of Sub-Treasury at UBL-sec view in respect of the sum of Rs. 2424000/. Pr: (148) Near antic herewith forwarded represent absolutely forfeited to the Govt. Should I/We not deposit the full amount of security specified in the above memorandum otherwise the said/sum of Rs. 2424000/. shall be refunded.

Signature of party tendering.
 Address.
 Signature of witness.
 Address.

Executive Engineer
 Highway Division

The above tender is hereby accepted by me on behalf of the Government of Sind.

Dated the _____ day of _____ 19__

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of Pre-Stressed Bridge (220 Rft:) over Dadu Canal near village Tagar.

N.I.T No. & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1040 (x).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m

Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/S: R. P. S. Const. Co.

D.R No: Date :- No: 174/3 Dated 23/11/2015

Tender Fee :- Rs: 3,000/-

EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

FORM OF BID AND SCHEDULES TO BID

CONTRACT/BIDDING DATA

The following specific data for the works to be tendered shall complement, amend or supplement the provisions in the Instruction to Bidders. Wherever there is a conflict, the provisions herein shall prevail over those in the Instruction to Bidders.

Instruction to Bidders.

Clause Reference

- 1.1 Name of Address of the Procuring Agency :- **EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO NEAR CIRCUIT HOUSE LARKANO.**
- 1.2 Name of the project and Summary of the work. :- **Construction of Pre-Stressed Bridge (220 Rft:) over Dadu Canal near village Tagar i/c approaches.**
- 2.1 Name of the Borrower/Source of Financing/Funding Agency/Funding Source. **Government Of Sindh**
- 2.1 Amount and Type of Financing/Scheme Cost and Allocation Funds. **Rs: 60.600 Million/ Government Of Sindh**
- 8.1 Time limit for clarification :- **Three Days Prior To submission Of Bids**
- 10.1 Bid Language :- **English**
- 11.1(a) Prequalification Information to be updated (where applicable) :- **Company Profile**
- 11.1 (b) Furnish and Technical Proposal (in case of Two envole method) of company Profile in single stage Single Envelope. :- **Single Stage**
- 13.1 Bidders to quote entirely in Pak. Rupees but specify the percentage of foreign currency they require, if applicable :- **Pakistan Rupees**
- 14.1 Period of Bid validity :- **90 days**
- 15.1 Amount of Bid Security :- **4% Bid price**
- 17.1 Venue, time and date of the Pre-Bid meeting. :- **N/A**
- 18.4 Number of copies of the bid to be completed and returned :- **One**
- 19.2(a) Procuring Agency's address for the purpose of bid submission :- **Same as above**
- (b) Name and Identification Number of the contract. :- **N.I.T No: TC/G-55/ 1620 DATED 29-10-2015**
- 20.1(a) Deadline for submission of bids :- **24-11-2015 Upto 2.00 p.m**
- (b) Venue, time and date of bid opening :-
- 32.1 Standard form and amount of performance Security acceptable to the procuring agency :- **6% to be deducted from payment**
- 32.3 Stamp duty :- **0.3% will Be paid by successful Bidders as stamp duty**

Sajjad


**EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO**

FORM OF BID
(LETTER OF OFFER)

Bid Reference No: Construction of Pre-Stressed Bridge (220 Rft.) over Dadu Canal near village Tagar i/c approaches.

To

Executive Engineer,
Highway Division,
LARKANO.

GENTLEMAN

1. Having examined the Bidding Documents instructions to bidders, bidding data conditions of Contract, Contract Data, Specification, Drawings, if any, Schedule of prices and addenda Nos: _____ for the execution of the above named works we the undersigned being a company doing business under the name of and address M/S: R.P.S. Const. Co. and being duly incorporated under the laws of Pakistan hereby offer to execute and complete such work and remedy any defects therein in conformity with the said Documents including addenda there to for the Total Bid Price of Rs: 59039030/- (Rupees Five Crore Ninety Thousand Three Hundred Ninety of such other sum as may be ascertained in accordance with said Documents. thousand & thirty only.

2. We understand that all the schedules attached here to form part of this Bid.

3. As security for due performance of the undertaking and obligations of this Bid, we submit herewith a bid security in the shape of call deposit No: 0213574 dated 23/11/15 Bank Silk Bank/Br. in the amount of Rs: 2424000/-, drawn in your favour or made payable to your and valid for a period of twenty eight (242) days beyond the period of validity of Bid.

4. We undertake, if our Bid is accepted to commence the work and to deliver and complete the work comprised in the contract within the time(s) stated in contract data.

5. We agreed to abide by this Bid for the period of **12 Months** from the date fixed for receiving the same and it shall remain binding upon us and may be accepted at any time before the expiration of that period.

6. Unless and until a formal agreement is prepared and executed this bid together with your written acceptance thereof, shall constitute a binding contract between us.

CONTRACTOR

Sayed I.


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

(Cont: P/2)

7. We undertake, if our Bid is accepted, to execute the performance security referred to in conditions of contract for the due performance of the contract.

8. We understand that you are not bound to accept the lowest or any bid you may receive.

9. We do hereby declare that the Bid is made without any collusion, comparison of figures or arrangement with any other person or persons making a bid for the works.

Dated this November 24 day of 11 2015
2015

Signature Sanjay

Address: _____

Witness: (M.P.)

(Signature) _____

Name: M/S: Qalander Bud Agro E Co.

Address: Dist. Larkana Taluk ~~Patrol~~ Larkana

village Wasawal Shaken


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SCHEDULES TO BID INCLUDE THE FOLLOWING:

- Schedule A to Bid: Schedule of Prices.
- Schedule B to Bid: Specific Works Data.
- Schedule C to Bid: Works to be performed by Subcontractors.
- Schedule D to Bid: Proposed Programme of Works.
- Schedule E to Bid: Method of Performing Works.
- Schedule F to Bid: Integrity Pact.

Sanjay
CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SCHEDULE A TO BID

PREMABLE TO SCHEDULE OF PRICES

1. General

- 1.1 The Schedule of Prices shall be read in conjunction with the conditions of Contract, Data together with the Specifications and Drawings if any.
- 1.2 The Contract shall be for the whole of the works as described in these Bidding Documents. Bids must be for the complete scope of works.

2. Description

- 2.1 The general directions and descriptions of works and materials are not necessarily repeated nor summarized in the schedule of prices. References to the relevant sections of the Bidding Documents shall be made before entering prices against each item in the Schedule of Price.

3. Units & Abbreviations

- 3.1 Units of measurement, symbols and abbreviations expressed in the Bidding Documents shall comply with the system International d' Unites (St Units).
-
-

(Note: The abbreviation to be used in the Schedule of Prices to be defined by the Procuring Agency).

4. Rates and Prices

- 4.1 Except as otherwise expressly provided under the Conditions of Contract, the rates and amounts entered in the schedule of prices shall be the rates at which the contractor shall be paid and shall be the full inclusive value of the works set forth or implied in the contract; except for the amount reimbursable, if any to the contractor under the contract.
- 4.2 Unless otherwise stipulated in the contract Data, the premium rates and prices entered by the bidder shall not be subject to adjustment during the performance of the contract.
- 4.3 All duties, taxes and other levies payable by the contractor shall be included in the rates and prices.
- 4.4 The whole cost of complying with the provisions of the contract shall be included in the items provided in the schedule of prices, and where no items are provided, the cost shall be deemed to be distributed among the rates and prices entered for the related items of the works and no separate payment will be made for those items.

Sanjay
CONTRACTOR

[Signature]
Executive Engineer
Highway Division
Larkana

4.5 (a) The bidder shall be deemed to have obtained all information as to and all requirements related thereto which may affect the bid price.

(b) The contractor shall be responsible to make complete arrangements for the transportations of the plant to the site. (Agency may modified as appropriate).

4.6 The contractor shall provide for all parts of the works to be completed in every respect. Notwithstanding that any details, accessories, etc, required for the complete installation and satisfactory operation of the works, are not specifically mentioned in the specifications, such details shall be considered as included in the contract price.

5. Bid Prices

5.1 Break-up Bid Price.

The various elements of Bid Prices shall be quoted as detailed by the procuring Agency in the format of schedule of prices. The bidder shall recognize such elements of the costs which he expects to incur the performance of the works and shall include all such costs in the rates and amounts entered in the schedule of prices.

5.2 Total Bid Price


The total bid prices in the schedule of prices shall be entered in the summary of Bid Prices.

6. Provisional Sums and Day Work

6.1 Provisional sums included and so designated in the schedule of prices if any, shall be expended in whole or in part at the direction and discretion of the Engineer/Procuring Agency. The Contractor will only receive payment in respect of Provisional Sums if he has been instructed by the Engineer/Procuring Agency to utilize such sums.

6.2 Day work rates in the contractor's bid are to be used for small additional amounts of work and only when the Engineer have given written instructions in advance for additional work to be paid for in that way.

Sanjay
CONTRACTOR


Executive Engineer
Highway Division
Lucknow

SCHEDULE-A TO BID

SCHEDULE OF PRICES-SUMMARY OF BID PRICES (SAMPLE)

Bill No:	Description	Total Amount Rs:
1	2	3
	(A) Building Work	
1.	Civil Works	
2.	Internal sanitary and water supply	
3.	Electrification	
4.	External Development works	
5.	Miscellaneous items	
	(B) Road Work (Approaches)	
1.	Earth Work	Rs 8387265/-
2.	Hard Crust and Surface Treatment	
3.	Culverts and Bridges	Rs 46178000/-
4.	Retaining Wall (300 Rft:)	Rs 4473765/-
5.	Miscellaneous items	
	(C) Public Health Engineering Works	
1.	Earth Work	}
2.	Subsurface Drains	
3.	Pipe Laying and Main holes	
4.	Tube wells, Pump houses	
5.	Compound wall	
6.	Miscellaneous items	
Total Bid Price (The amount to be entered in paragraph 1 of the Form of Bid)		
(in words) Rs: 59039030/- Rupees = FIVE CRORE NINETY LAKH THIRTY NINE THOUSAND THIRTY ONLY.		

Sanjay K.
 Highway Division
 Lucknow

Sanjay K.

**SCHEDULE-A TO BID
SCHEDULE OF PRICES**

Name of work :- Construction of Pre-Stressed Bridge (220 Rft:) over Dadu Canal near village Tagar i/c approaches.

Name of Agency:-

Item No:	Description	Amount
	Part-A Pre-Stressed Bridge (220 Rft:) Construction of R.C.C Pile foundation gladder Pre-Stressed Bridge 24' wide road way and 4' ft: wide Foot Path on one side and 9" kerbing on the other side (as per approved drawing & design) i/c railing approach slab on both side etc complete i/c soil investigation submission of drawing and design etc complete as required.	
	TOTAL (A):-	46178000/- ✓
	Part-B Road Work (approaches) A: Difference cost of Bitumen C, B	8501286/- 114027/-
	TOTAL (B):-	8387265/- ✓
	Part - C Retaining Wall (300 Rft:) B	4473765/- ✓
	TOTAL (C):-	
	Grand Total (A+B+C)	5,9039030/- ✓

Total (to be carried to summary of Bid Price)

Add/Deduct the percentage quoted above/bellow on the prices of items based on composite schedule of rates.

Engineer in Charge
 Highway Division
 14/11/2007

Sanjay

R.P.S

NAME OF WORK:-

CONSTRUCTION OF PRE-STRESSED BRIDGE (220 RFT:) OVER DADU CANAL NEAR VILLAGE TAGAR.

SCHEDULE "B"

PRE-STRESSED BRIDGE 220 RFT:

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

220 Rft: Construction of R.C.C Pile foundation glader Pre Stressed Bridge 24' wide road way and 4' ft: wide Foot Path on one side and 9" kerbing on the other side (as per approved drawing & design) i/c railing approach slab on both side etc complete i/c soil investigation submission of drawing and design etc complete as required.

Rate quoted by contractor

220
Rft

@ Rs 209900/- P.Rft:

Rs: 46178000/-

TOTAL

Rs: 46178000/-

Sanjay
CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

Name of Work:-

**CONSTRUCTION OF BRIDGE APPROACHES ROAD @ VILLAGE TAGGAR MILE:
0/0-0/3.**

SCHEDULE "B"

Qty:	Item of Work	Rate	Unit	Amount
1	Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available carriage upto site of work.			
65300 Cft:		@ Rs: 1479.41 P.% Cft:	Rs:	966,055 /-
2	Preparing sub-base course by supplying and spreading stone metal approved quarry in required inches to proper camber & grade including hand packing filling voids with 20 Cft: of pit/canal and having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work (S.I No:6-11(C) P-4).			
22400 Cft:		@ Rs: 7797.51 P.% Cft:	Rs:	1,746,642 /-
3	Laying Brick on end edging i/c supplying of 9x4½"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work (S.I No:12 P-4).			
4100 Rft:		@ Rs: 2729.95 P.% Rft:	Rs:	111,928 /-
4	Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1-1/2" in required thickness of 6" in 2 layers in consolidated to proper camber and grade i/c hand packing filling void plesd with 15 Cft: screening & non plasticity quarry fines of approved quality and guage from approved source watering & compacting to achieve 98-100% density as per modified AASHO specifications. Rate i/cs all cost of material T&P labour and carriage upto site of work (S.I NO:13(a) P-5).			
22400 Cft:		@ Rs: 8810.36 P.% Cft:	Rs:	1,973,521 /-

(Cont: P/2)

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

5 Providing surface 1st: coat on or new existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work (S.I No:16(b) P-6).

45000 Sft: @ Rs: 1650.01 P.% Sft: Rs: 742,505 /-

6 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work (S.I No:21(B) P-8/9).

50100 Sft: @ Rs: 4600.78 P.% Sft: Rs: 2,304,991 /-

7 Earth Work for road embankment from barrow pits i/c laying in 6" layer cloud breaking dressing etc complete lead upto 100' lift upto 5' in rodinarv soil.

240000 Cft: @ Rs: 2208.37 P.%0 Cft: Rs: 530,009 /-
TOTAL Rs: 8,375,651 /-

8 Ded: Difference cost of Bitumen.

21.01 Ton @ Rs: 5427.00 P.Ton (-) Rs: 114,021 /-

Rs: 8261630/-

Sanjay
 CONTRACTOR

M. N.
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

NAME OF WORK:

CONSTRUCTION OF RETAINING WALL (300 RFT:) @ BRIDGE APPROACHES ROAD @ VILLAGE TAGGAR MILE: 0/0-0/3 (0.60 K.ms).

SCHEDULE "B"

Part "II" Retaining Wall (300 Rft:)

Qty:	Item of Work	Rate	Unit	Amount
5000 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25 P.%0	Cft:	Rs: 15,881 /-
2000 Cft:	2 Cement concrete with bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).	@ Rs: 9416.28 P.%	Cft:	Rs: 188,326 /-
7600 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41 P.%	Sft:	Rs: 950,107 /-
75 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16.	@ Rs: 14429.25 P.%	Cft:	Rs: 10,822 /-
102 Sft:	5 Errection and removal of centering of R.C.C or plain Cement work of partial wood verticals (S.I No.18(b)ii P-18).	@ Rs: 3127.41 P.%	Sft:	Rs: 3,174 /-
1800 Sft:	6 Cement plaster (1:4) upto 20" height 1/2" thick (S.I No:11 (B) P.52).	@ Rs: 2283.93 P.%	Sft:	Rs: 41,111 /-
2250 Cft:	7 Barrow pits excavation undressed lead upto 100 ft: in ordinary soil (S.I No:3 P-(1).	@ Rs: 6187.50 P.%0	Cft:	Rs: 13,922 /-
TOTAL				Rs: 1,223,343 /-

Therefore cost of (300 Rft:) R/Wall

$$1223,343 \times 300 / 100 =$$

TOTAL RS: 3,670,029 /-

Sarjey

CONTRACTOR

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

P.W. DEPARTMENT.

Note:-

- 1) Where earnest money is to be deposited, the tender must be accompanied by cash or by a receipt from the Officer Incharge of the Civil Treasury for the requisite amount which will be repaid by the XEN, should the tender not be accepted. In case the tender is accepted, the earnest money will be returned to the contractor on his furnishing the cash portion of the security deposit required from him.
- 2) If the tender is accepted no separate agreement shall be necessary and the tender itself shall be treated as the contract.
- 3) For signature on the tender, see Rule-I within.

Tender for a lumpsum Contract.

Tender and conditions

Exempted from stamp duty vide G.R. No. 368-A of 19th October 1889.

Issued to
Mr. M. S. R. P. S. Cassu. Co

D.R. No: 17413
dated 23/11/2015

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF THE CONTRACTORS.

1. In the event of the tender being submitted by a firm, it must be signed by each partner thereof, or in the event of any partner, it must be signed on his behalf by a person or persons holding a power of attorney authorising his or them to do so.
2. Receipts for payments made on account of any work when executed by a firm should also be signed by all the partners except where the contractors are described in their tender as a firm, in which case the receipts shall be signed in the name of the firm, by one of the partners or by some other persons having authority to give effectual receipts for the firm.
3. The amount of the earnest money to be deposited shall be a sum of Rs. in time(c) of memorandum 1. Such earnest money should generally be paid by the contractor direct into Treasury or Sub Treasury and receipt obtained there-of should be attached to the tender on earnest money accompany the tender in shape of deposit, at call or cash deposited in the office of the Executive Engineer at least one hour before the opening of tenders. No cheque will be accepted in any shape.
4. The Executive Engineer, or his duly authorized assistant will open the tenders in the presence of contractors who have submitted tenders or their representatives who may be present at the time and he will enter the amounts of the several tenders in a comparative statement in a suitable form. Receipt for the earnest money forwarded with the tenders shall be given to the contractors on the date the money is received. In the event of a tender being accepted the contractor shall there upon for the purpose of identification sign copies of the specifications and such other documents as may be necessary. In the event of tender being rejected the Divisional officer shall authorise the Treasury officer/ Bank concerned to refund the amount of the earnest money deposited by the contractor on his giving a receipt for the return of the money.
5. The officer competent to dispose off the tenders shall have the right to reject all or any of the tenders.
6. Every contractor shall unless exempted in writing Superintending Engineer produce alongwith his tender a certificate from the Collector of the District within which he resides or a Banker's certificate of his financial stability. If he fails to produce such a certificate his tender shall not be considered.

[Signature]
Divisional Accounts Officer

Highway Division

Larkana

[Signature]
Executive Engineer
Highway Division
Larkana

[Signature]
Punjab

M/S: R.P.S. Construction Co.

HT Janki Das

the whole of the work described in the Drawing Nos. (A) Prestressed Bridge - 209900/PRH and according to the annexed specifications signed by (S) R/Walpole and Rs. (C) Two Lac Nine Thousand in hundred and figures: (C) one lakh five thousand percent and figures: (C) Twenty one thousand two percent

Panjay

MEMORANDUM.

Const: of Prestressed RCC Bridge over (220 FT) over Dudd Canal near village Tugari/Approach

- a. If several Sub-works are included they should be detailed in the separate.
- b. The amount of earnest money to be deposited shall be in accordance with the provision of paras 521-B of the P.W.D Manual, Vol: I.
- c. This deposit shall be in accordance with para 521-B of the P.W.D Manual Vol: I.
- d. This percentage where no security deposit is taken will vary from _____ to _____ according to the requirements of the case where security deposit is taken, see note clause 1 of conditions of contract.
- e. Give schedule where necessary showing dates by which the various item are to be completed.

- a. General Description:-
- b. Amount of earnest money to be paid in to Govt: Treasury in cash. Rs. 242400/-
- c. Security deposite:-
 - i. Cash (not less than the amount of earnest money).
 - ii. To be deducted from current bills at Rs. 363600/-
- Total Rs. 606000/-
- d. Percentage if any to be deducted from bills (to make up the total amount required as security deposit required by (a) above. Percentage 363600/-
- e. Time allowed for the work from date of written order to commence 12 months.

Should this tender be accepted.

I /We do hereby agree and bind myself/ourselves to abide by and fulfil all the condisions annexed to the said specifications, or in fault there to forfeit and pay to the Governor of Sind(hereinafter referred to as "the Government" penallities or sums of money mentioned in the said conditions.

Receipt No. 0213574 dt. 23/11/2013 from the Govt: Treasury of Sub-Treasury at Dilli Bandra in respect of the sum of Rs. 242400/- herewith forwarded represent absolutely forfeited to the Govt. Should I/We not deposit the full amount of security specified in the above memorandum otherwise the said/sum of Rs. 242400/- shall b refunded.

Panjay

Signature of party tendering.

Address.

Signature of witness.

Address.

Executive Engineer Highway Division

The above tender is hereby accepted by me on behalf of the Government of Sind.

Dated the _____ day of _____ 19

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of Pre-Stressed Bridge (220 Rft.) over Dadu Canal near village Tagar.

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1040 (x).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m

Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- Mrs. Chaitra Hapa Hapa Muhammad El Co P

D.R No: Date :- No: 17408 Dated 23/11/2015

Tender Fee :- Rs: 3,000/-

EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

FORM OF BID AND SCHEDULES TO BID


CONTRACT/BIDDING DATA


The following specific data for the works to be tendered shall complement, amend or supplement the provisions in the Instruction to Bidders. Wherever there is a conflict, the provisions herein shall prevail over those in the Instruction to Bidders.

Instruction to Bidders.

Clause Reference

- | | | | |
|----------|---|----|--|
| 1.1 | Name of Address of the Procuring Agency | :- | EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO NEAR CIRCUIT HOUSE LARKANO. |
| 1.2 | Name of the project and Summary of the work. | :- | Construction of Pre-Stressed Bridge (220 Rft:) over Dadu Canal near village Tagar i/c approaches. |
| 2.1 | Name of the Borrower/Source of Financing/Funding Agency/Funding Source. | | Government Of Sindh |
| 2.1 | Amount and Type of Financing/Scheme Cost and Allocation Funds. | | Rs: 60.600 Million/ Government Of Sindh |
| 8.1 | Time limit for clarification | :- | Three Days Prior To submission Of Bids |
| 10.1 | Bid Language | :- | English |
| 11.1(a) | Prequalification Information to be updated (where applicable) | :- | Company Profile |
| 11.1 (b) | Furnish and Technical Proposal (in case of Two envole method) of company Profile in single stage Single Envelope. | :- | Single Stage |
| 13.1 | Bidders to quote entirely in Pak. Rupees but specify the percentage of foreign currency they require, if applicable | :- | Pakistan Rupees |
| 14.1 | Period of Bid validity | :- | 90 days |
| 15.1 | Amount of Bid Security | :- | 4% Bid price |
| 17.1 | Venue, time and date of the Pre-Bid meeting. | :- | N/A |
| 18.4 | Number of copies of the bid to be completed and returned | :- | One |
| 19.2(a) | Procuring Agency's address for the purpose of bid submission | :- | Same as above |
| (b) | Name and Identification Number of the contract. | :- | N.I.T No: TC/G-55/ 1620 DATED 29-10-2015 |
| 20.1(a) | Deadline for submission of bids | :- | 24-11-2015 Upto 2.00 p.m |
| (b) | Venue, time and date of bid opening | :- | |
| 32.1 | Standard form and amount of performance Security acceptable to the procuring agency | :- | 6% to be deducted from payment |
| 32.3 | Stamp duty | :- | 0.3% will Be paid by successful Bidders as stamp duty |


CONTRACTOR


**EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO**

FORM OF BID
(LETTER OF OFFER)

**Bid Reference No: Construction of Pre-Stressed Bridge (220 Rft:) over
Dadu Canal near village Tagar. *etc approval***

To

Executive Engineer,
Highway Division,
LARKANO.

GENTLEMAN

1. Having examined the Bidding Documents instructions to bidders, bidding data conditions of Contract, Contract Data, Specification, Drawings, if any, Schedule of prices and addenda Nos: _____ for the execution of the above named works we the undersigned being a company doing business under the name of and address Shahid Rafiq Khan *Mahamud Ali* and being duly incorporated under the laws of Pakistan hereby officer to execute and complete such work and remedy any defects therein in conformity with the said Documents including addenda there to for the Total Bid Price of Rs: 591249291 (Rupees Five Crores Ninety one Lacs Twenty four thousand and such other sum as may be ascertained in accordance with said Documents. *Nine hundred twenty four thousand*.

2. We understand that all the schedules attached here to form part of this Bid.


3. As security for due performance of the undertaking and obligations of this Bid, we submit herewith a bid security in the shape of call deposit No: 0345663 dated 20/11/15 Bank F.W. Bank Ltd in the amount of Rs: 2424000/- drawn in your favour or made payable to your and valid for a period of twenty eight (242) days beyond the period of validity of Bid.

4. We undertake, if our Bid is accepted to commence the work and to deliver and complete the work comprised in the contract within the time(s) stated in contract data.

5. We agreed to abide by this Bid for the period of **12 Months** from the date fixed for receiving the same and it shall remain bidding upon us and may be accepted at any time before the expiration of that period.

6. Unless and until a formal agreement is prepared and executed this bid together with your written acceptance thereof, shall constitute a bidding contract between us.


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

(Cont: P/2)


7. We undertake, if our Bid is accepted, to execute the performance security referred to in conditions of contract for the due performance of the contract.

8. We understand that you are not bound to accept the lowest or any bid you may receive.

9. We do hereby declare that the Bid is made without any collusion, comparison of figures or arrangement with any other person or persons making a bid for the works.

Dated this November day of 4 2015

Signature



Address:

District Market Uda/Larkana

Witness: _____

(Signature)


Sanjay

Name:

M/S. R.P.S. Const. Co

Address:

Ali Gokhwar Road 2248/49B Near Data C.N.R.
Dist: Larkana



EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SCHEDULES TO BID INCLUDE THE FOLLOWING:

- Schedule A to Bid: Schedule of Prices.
- Schedule B to Bid: Specific Works Data.
- Schedule C to Bid: Works to be performed by Subcontractors.
- Schedule D to Bid: Proposed Programme of Works.
- Schedule E to Bid: Method of Performing Works.
- Schedule F to Bid: Integrity Pact.



CONTRACTOR



EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SCHEDULE A TO BID

PREMABLE TO SCHEDULE OF PRICES

1. General

- 1.1 The Schedule of Prices shall be read in conjunction with the conditions of Contract, Data together with the Specifications and Drawings if any.
- 1.2 The Contract shall be for the whole of the works as described in these Bidding Documents. Bids must be for the complete scope of works.

2. Description

- 2.1 The general directions and descriptions of works and materials are not necessarily repeated nor summarized in the schedule of prices. References to the relevant sections of the Bidding Documents shall be made before entering prices against each item in the Schedule of Price.


3. Units & Abbreviations


- 3.1 Units of measurement, symbols and abbreviations expressed in the Bidding Documents shall comply with the system International d' Unites (St Units).

(Note: The abbreviation to be used in the Schedule of Prices to be defined by the Procuring Agency).

4. Rates and Prices

- 4.1 Except as otherwise expressly provided under the Conditions of Contract, the rates and amounts entered in the schedule of prices shall be the rates at which the contractor shall be paid and shall be the full inclusive value of the works set forth or implied in the contract; except for the amount reimbursable, if any to the contractor under the contract.
- 4.2 Unless otherwise stipulated in the contract Data, the premium rates and prices entered by the bidder shall not be subject to adjustment during the performance of the contract.
- 4.3 All duties, taxes and other levies payable by the contractor shall be included in the rates and prices.
- 4.4 The whole cost of complying with the provisions of the contract shall be included in the items provided in the schedule of prices, and where no items are provided, the cost shall be deemed to be distributed among the rates and prices entered for the related items of the works and no separate payment will be made for those items.


CONTRACTOR


Executive Engineer
Highway Division
Larkana

4.5 (a) The bidder shall be deemed to have obtained all information as to and all requirements related thereto which may affect the bid price.

(b) The contractor shall be responsible to make complete arrangements for the transportations of the plant to the site. (Agency may modified as appropriate).

4.6 The contractor shall provide for all parts of the works to be completed in every respect. Notwithstanding that any details, accessories, etc, required for the complete installation and satisfactory operation of the works, are not specifically mentioned in the specifications, such details shall be considered as included in the contract price.

5. Bid Prices

5.1 Break-up Bid Price.

The various elements of Bid Prices shall be quoted as detailed by the procuring Agency in the format of schedule of prices. The bidder shall recognize such elements of the costs which he expects to incur the performance of the works and shall include all such costs in the rates and amounts entered in the schedule of prices.


5.2 Total Bid Price


The total bid prices in the schedule of prices shall be entered in the summary of Bid Prices.

6. Provisional Sums and Day Work

6.1 Provisional sums included and so designated in the schedule of prices if any, shall be expended in whole or in part at the direction and discretion of the Engineer/Procuring Agency. The Contractor will only receive payment in respect of Provisional Sums if he has been instructed by the Engineer/Procuring Agency to utilize such sums.

6.2 Day work rates in the contractor's bid are to be used for small additional amounts of work and only when the Engineer have given written instructions in advance for additional work to be paid for in that way.


CONTRACTOR


Executive Engineer
Highway Division
Larkana

SCHEDULE-A TO BID

SCHEDULE OF PRICES-SUMMARY OF BID PRICES (SAMPLE)

Bill No:	Description	Total Amount Rs:
1	2	3
	(A) Building Work	
1.	Civil Works	
2.	Internal sanitary and water supply	
3.	Electrification	
4.	External Development works	
5.	Miscellaneous items	
	(B) Road Work (Approaches)	
1.	Earth Work	R 8429143/-
2.	Hard Crust and Surface Treatment	
3.	Culverts and Bridges 220 Rft	R 4,62,00,000/-
4.	Retaining Wall (300 Rft:)	R 44,95,786/-
5.	Miscellaneous items	
	(c) Public Health Engineering Works	
1.	Earth Work	}
2.	Subsurface Drains	
3.	Pipe Laying and Main holes	
4.	Tube wells, Pump houses	
5.	Compound wall	
6.	Miscellaneous items	
Total Bid Price (The amount to be entered in paragraph 1 of the Form of Bid)		
(in words) 59124929/-		

*Pages: Five Crore Ninty one lac
Twenty four thousand Nine hundred Twenty nine only.*

CONTRACTOR

**Engineer
Highways Division
Ludhiana**

**SCHEDULE-A TO BID
SCHEDULE OF PRICES**


Name of work :- Construction of Pre-Stressed Bridge (220 Rft:) over Dadu Canal near village Tagar.


Name of Agency:-

Item No:	Description	Amount
	Part-A Pre-Stressed Bridge (220 Rft:) Construction of R.C.C Pile foundation gladder Pre-Stressed Bridge 24' wide road way and 4' ft: wide Foot Path on one side and 9" kerbing on the other side (as per approved drawing & design) i/c railing approach slab on both side etc complete i/c soil investigation submission of drawing and design etc complete as required.	
	TOTAL (A):-	46200000/- ✓
	Part-B Road Work (approaches) R₃	8543163/-
	Difference cost of Bitumen C, R₃	114021/-
	TOTAL (B):-	8429143/- ✓
	Part - C Retaining Wall (300 Rft:) R₃	4495786/-
	TOTAL (C):-	
	Grand Total (A+B+C)	59124929/-

Total (to be carried to summary of Bid Price)

Add/Deduct the percentage quoted above/bellow on the prices of items based on composite schedule of rates.


CONTRACTOR


Executive Engineer
Highway Division

Shahid Haje AHA Mahmood

NAME OF WORK:-

CONSTRUCTION OF PRE-STRESSED BRIDGE (220 RFT:) OVER DADU CANAL NEAR VILLAGE TAGAR.

SCHEDULE "B"

PRE-STRESSED BRIDGE 220 RFT:


Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

220 Rft: Construction of R.C.C Pile foundation glader Pre Stressed Bridge 24' wide road way and 4' ft: wide Foot Path on one side and 9" kerbing on the other side (as per approved drawing & design) i/c railing approach slab on both side etc complete i/c soil investigation submission of drawing and design etc complete as required.

Rate quoted by contractor *220 Rft* @ Rs *210000/-* P.Rft: Rs: *46200000/-*

TOTAL Rs: *46200000/-*


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKAN

NAME OF WORK:

CONSTRUCTION OF RETAINING WALL (300 RFT:) @ BRIDGE APPROACHES ROAD @ VILLAGE TAGGAR MILE: 0/0-0/3 (0.60 K.ms).

SCHEDULE "B"**Part "II" Retaining Wall (300 Rft:)**

Qty:	Item of Work	Rate	Unit	Amount
1	Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).			
5000 Cft:		@ Rs: 3176.25 P.%0	Cft:	Rs: 15,881 /-
2	Cement concrete with bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).			
2000 Cft:		@ Rs: 9416.28 P.%	Cft:	Rs: 188,326 /-
3	Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).			
7600 Cft:		@ Rs: 12501.41 P.%	Sft:	Rs: 950,107 /-
4	Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16.			
75 Cft:		@ Rs: 14429.25 P.%	Cft:	Rs: 10,822 /-
5	Errection and removal of centering of R.C.C or plain Cement work of partial wood verticals (S.I No.18(b)ii P-18).			
102 Sft:		@ Rs: 3127.41 P.%	Sft:	Rs: 3,174 /-
6	Cement plaster (1:4) upto 20" height 1/2" thick (S.I No:11 (B) P.52).			
1800 Sft:		@ Rs: 2283.93 P.%	Sft:	Rs: 41,111 /-
7	Barrow pits excavation undressed lead upto 100 ft: in ordinary soil (S.I No:3 P-(1).			
2250 Cft:		@ Rs: 6187.50 P.%0	Cft:	Rs: 13,922 /-
TOTAL				Rs: 1,223,343 /-

Therefore cost of (300 Rft:) R/Wall

$$1223,343 \times 300 / 100 =$$

TOTAL RS: 3,670,029 /-


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

P.W. DEPARTMENT.

Note:-

- 1) Where earnest money is to be deposited, the tender must be accompanied by cash or by a receipt from the Officer Incharge of the Civil Treasury for the requisite amount which will be repaid by the XEN, should the tender not be accepted. In case the tender is accepted, the earnest money will be returned to the contractor on his furnishing the cash portion of the security deposit required from him.
- 2) If the tender is accepted no separate agreement shall be necessary and the tender itself shall be treated as the contract.
- 3) For signature on the tender, see Rule-I within.

Tender for a lumpsum Contract.

Tender and conditions

Exempted from stamp duty vide G.R. No. 368-A of 19th October 1889.

Issued to

M/S. Sanchi Hajji Alla Malanap

D.R.No: 17408

dated 23/11/15

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF THE CONTRACTORS.

1. In the event of the tender being submitted by a firm, it must be signed by each partner thereof, or in the event of any partner, it must be signed on his behalf by a person or persons holding a power of attorney authorising his or them to do so.
2. Receipts for payments made on account of any work when executed by a firm should also be signed by all the partners except where the contractors are described in their tender as a firm, in which case the receipts shall be signed in the name of the firm, by one of the partners or by some other persons having authority to give effectual receipts for the firm.
3. The amount of the earnest money to be deposited shall be a sum of Rs. in time(c) of memorandum 1. Such earnest money should generally be paid by the contractor direct into Treasury or Sub Treasury and receipt obtained there-of should be attached to the tender on earnest money accompany the tender in shape of deposit, at call or cash deposited in the office of the Executive Engineer at least one hour before the opening of tenders. No cheque will be accepted in any shape.
4. The Executive Engineer, or his duly authorized assistant will open the tenders in the presence of contractors who have submitted tenders of their representatives who may be present at the time and he will enter the amounts of the several tenders in a comparative statement in a suitable form. Receipt for the earnest money forwarded with the tenders shall be given to the contractors on the date the money is received. In the event of a tender being accepted the contractor shall there upon for the purpose of identification sign copies of the specifications and such other documents as may be necessary. In the event of tender being rejected the Divisional officer shall authorise the Treasury officer/ Bank concerned to refund the amount of the earnest money deposited by the contractor on his giving a receipt for the return of the money.
5. The officer competent to dispose off the tenders shall have the right to reject all or any of the tenders.
6. Every contractor shall unless exempted in writing by the Superintending Engineer produce alongwith his tender a solvency certificate from the Collector of the District within which he resides or a Banker's certificate of his financial stability. If he fails to produce such a certificate his tender shall not be considered.

[Signature]
Divisional Accounts Officer
Highway Division

[Signature]
Executive Engineer
Highway Division
Larkana

[Signature]

M/S: Shakeel Hajeer Alhy Muhammady & Co. (202) - do hereby tender to execute
 the whole of the work described in the Drawing Nos. (A) Bridge = 210000/- P. R/R
 according to the annexed specifications signed by (B) R/W/line 210 and
 and (C) TWO Lacten Thousand each for the sum of (C) R/W/line 22.50% above
 Rs. (B) TWO point zero percent above in words and figures
(C) Twenty two point five zero percent above

Highway Dept
 Const. of Pre-stressed RCC Bridge
 Over (210 R/W) D. adu Canal Near
Village Tegarji Approach

MEMORANDUM.

- a. If several Sub-works are included they should be detailed in the separate.
- b. The amount of earnest money to be deposited shall be in accordance with the provision of paras 521-B of the P.W.D Manual, Vol: I.
- c. This deposit shall be in accordance with para 521-B of the P.W.D Manual Vol: I.
- d. This percentage where no security deposit is taken will vary from _____ to _____ according to the requirements of the case where security deposit is taken, see note clause 1 of conditions of contract.
- e. Give schedule where necessary showing dates by which the various item are to be completed.

- a. General Description:-
- b. Amount of earnest money to be paid in to Govt: Treasury in cash. Rs.
- c. Security deposite:-
 - i. Cash (not less than the amount of earnest money).
 - ii. To be deducted from current bills at Rs. 3636000/-
- Total Rs. 6060000/-
- d. Percentage if any to be deducted from bills (to make up the total amount required as security deposit required by (a) above. Percentage 3636000/-
- e. Time allowed for the work from date of written order to commence _____ months.

Should this tender be accepted.

I /We do hereby agree and bind myself/ourselves to abide by and fulfil all the condisions annexed to the said specifications, or in fault there to forfeit and pay to the Governor of Sind(hereinafter referred to as "the Government" penallities or sums of money mentioned in the said conditions.

Receipt No. 0345663 dt. 20/11/15 from the Govt: Treasury of Sub-Treasury at P.W. Bank in respect of the sum of Rs. 2424000/- herewith forwarded represent absolutely forfeited to the Govt. Should I/We not deposit the full amount of security specified in the above memorandum otherwise the said/sum of Rs. 2424000/- shall be refunded.

[Signature]

Signature of party tendering.
 Address.
 Signature of witness. *[Signature]*
 Address. **Executive Engineer Highway Division**

The above tender is hereby accepted by me on behalf of the Government of Sind.

Dated the _____ day of _____ 19

6

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of Pre-Stressed Bridge (220 Rft.) over Dadu Canal near village Tagar.

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1040 (x).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m

Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/S: Art & Architecture Associate

D.R No: Date :- No: 17410... Dated 23/11/2015

Tender Fee :- Rs: 3,000/-

EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

FORM OF BID AND SCHEDULES TO BID

CONTRACT/BIDDING DATA


The following specific data for the works to be tendered shall complement, amend or supplement the provisions in the Instruction to Bidders. Wherever there is a conflict, the provisions herein shall prevail over those in the Instruction to Bidders.

Instruction to Bidders.

Clause Reference

- | | | | |
|----------|---|----|--|
| 1.1 | Name of Address of the Procuring Agency | :- | EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO NEAR CIRCUIT HOUSE LARKANO. |
| 1.2 | Name of the project and Summary of the work. | :- | Construction of Pre-Stressed Bridge (220 Rft:) over Dadu Canal near village Tagar i/c approaches. |
| 2.1 | Name of the Borrower/Source of Financing/Funding Agency/Funding Source. | | Government Of Sindh |
| 2.1 | Amount and Type of Financing/Scheme Cost and Allocation Funds. | | Rs: 60.600 Million/
Government Of Sindh |
| 8.1 | Time limit for clarification | :- | Three Days Prior To submission Of Bids |
| 10.1 | Bid Language | :- | English |
| 11.1(a) | Prequalification Information to be updated (where applicable) | :- | Company Profile |
| 11.1 (b) | Furnish and Technical Proposal (in case of Two envole method) of company Profile in single stage Single Envelope. | :- | Single Stage |
| 13.1 | Bidders to quote entirely in Pak. Rupees but specify the percentage of foreign currency they require, if applicable | :- | Pakistan Rupees |
| 14.1 | Period of Bid validity | :- | 90 days |
| 15.1 | Amount of Bid Security | :- | 4% Bid price |
| 17.1 | Venue, time and date of the Pre-Bid meeting. | :- | N/A |
| 18.4 | Number of copies of the bid to be completed and returned | :- | One |
| 19.2(a) | Procuring Agency's address for the purpose of bid submission | :- | Same as above |
| (b) | Name and Identification Number of the contract. | :- | N.I.T No: TC/G-55/ 1620 DATED 29-10-2015 |
| 20.1(a) | Deadline for submission of bids | :- | 24-11-2015 Upto 2.00 p.m |
| (b) | Venue, time and date of bid opening | :- | |
| 32.1 | Standard form and amount of performance Security acceptable to the procuring agency | :- | 6% to be deducted from payment |
| 32.3 | Stamp duty | :- | 0.3% will Be paid by successful Bidders as stamp duty |




**EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO**

FORM OF BID
(LETTER OF OFFER)

**Bid Reference No: Construction of Pre-Stressed Bridge (220 Rft:) over
Dadu Canal near village Tagar. *Y.C. Associates***

To

Executive Engineer,
Highway Division,
LARKANO.

GENTLEMAN

1. Having examined the Bidding Documents instructions to bidders, bidding data conditions of Contract, Contract Data, Specification, Drawings, if any, Schedule of prices and addenda Nos: _____ for the execution of the above named works we the undersigned being a company doing business under the name of and address *M/S. Y.C. Associates* and being duly incorporated under the laws of Pakistan hereby officer to execute and complete such work and remedy any defects therein in conformity with the said Documents including addenda there to for the Total Bid Price of Rs: 59313598/- (Rupees *Five crore ninety three thousand three hundred and thirty eight* of such other sum as may be ascertained in accordance with said Documents.

2. We understand that all the schedules attached here to form part of this Bid.

3. As security for due performance of the undertaking and obligations of this Bid, we submit herewith a bid security in the shape of call deposit No: 60675505 dated 10/11/15 Bank M.C.B.A.M. D2120084 in the amount of Rs: 2424000/- drawn in your favour or made payable to your and valid for a period of twenty eight (242) days beyond the period of validity of Bid.

4. We undertake, if our Bid is accepted to commence the work and to deliver and complete the work comprised in the contract within the time(s) stated in contract data.

5. We agreed to abide by this Bid for the period of **12 Months** from the date fixed for receiving the same and it shall remain bidding upon us and may be accepted at any time before the expiration of that period.

6. Unless and until a formal agreement is prepared and executed this bid together with your written acceptance thereof, shall constitute a bidding contract between us.

[Signature]
CONTRACTOR

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

(Cont: P/2)

7. We undertake, if our Bid is accepted, to execute the performance security referred to in conditions of contract for the due performance of the contract.

8. We understand that you are not bound to accept the lowest or any bid you may receive.

9. We do hereby declare that the Bid is made without any collusion, comparison of figures or arrangement with any other person or persons making a bid for the works.

Dated this November day of 11 2015

Signature 

Address: Distt: Sukkur


Witness: _____

(Signature) 

Name: Zahid Ali Tariq & Co.

Address: Sachal Colony Larkar


District Larkar


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SCHEDULES TO BID INCLUDE THE FOLLOWING:

- Schedule A to Bid: Schedule of Prices.
- Schedule B to Bid: Specific Works Data.
- Schedule C to Bid: Works to be performed by Subcontractors.
- Schedule D to Bid: Proposed Programme of Works.
- Schedule E to Bid: Method of Performing Works.
- Schedule F to Bid: Integrity Pact.


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

PREMABLE TO SCHEDULE OF PRICES

1. General

- 1.1 The Schedule of Prices shall be read in conjunction with the conditions of Contract, Data together with the Specifications and Drawings if any.
- 1.2 The Contract shall be for the whole of the works as described in these Bidding Documents. Bids must be for the complete scope of works.

2. Description

- 2.1 The general directions and descriptions of works and materials are not necessarily repeated nor summarized in the schedule of prices. References to the relevant sections of the Bidding Documents shall be made before entering prices against each item in the Schedule of Price.



3. Units & Abbreviations

- 3.1 Units of measurement, symbols and abbreviations expressed in the Bidding Documents shall comply with the system International d' Unites (St Units).

(Note: The abbreviation to be used in the Schedule of Prices to be defined by the Procuring Agency).

4. Rates and Prices

- 4.1 Except as otherwise expressly provided under the Conditions of Contract, the rates and amounts entered in the schedule of prices shall be the rates at which the contractor shall be paid and shall be the full inclusive value of the works set forth or implied in the contract; except for the amount reimbursable, if any to the contractor under the contract.
- 4.2 Unless otherwise stipulated in the contract Data, the premium rates and prices entered by the bidder shall not be subject to adjustment during the performance of the contract.
- 4.3 All duties, taxes and other levies payable by the contractor shall be included in the rates and prices.
- 4.4 The whole cost of complying with the provisions of the contract shall be included in the items provided in the schedule of prices, and where no items are provided, the cost shall be deemed to be distributed among the rates and prices entered for the related items of the works and no separate payment will be made for those items.

Executive Engineer
Highway Division
Larkana

- 4.5 (a) The bidder shall be deemed to have obtained all information as to and all requirements related thereto which may affect the bid price.
- (b) The contractor shall be responsible to make complete arrangements for the transportations of the plant to the site. (Agency may modified as appropriate).
- 4.6 The contractor shall provide for all parts of the works to be completed in every respect. Notwithstanding that any details, accessories, etc, required for the complete installation and satisfactory operation of the works, are not specifically mentioned in the specifications, such details shall be considered as included in the contract price.

5. Bid Prices

5.1 Break-up Bid Price.

The various elements of Bid Prices shall be quoted as detailed by the procuring Agency in the format of schedule of prices. The bidder shall recognize such elements of the costs which he expects to incur the performance of the works and shall include all such costs in the rates and amounts entered in the schedule of prices.


5.2 Total Bid Price


The total bid prices in the schedule of prices shall be entered in the summary of Bid Prices.

6. Provisional Sums and Day Work

6.1 Provisional sums included and so designated in the schedule of prices if any, shall be expended in whole or in part at the direction and discretion of the Engineer/Procuring Agency. The Contractor will only receive payment in respect of Provisional Sums if he has been instructed by the Engineer/Procuring Agency to utilize such sums.

6.2 Day work rates in the contractor's bid are to be used for small additional amounts of work and only when the Engineer have given written instructions in advance for additional work to be paid for in that way.


CONTRACTOR


Executive Engineer
Highway Division
Lankana

SCHEDULE-A TO BID

SCHEDULE OF PRICES-SUMMARY OF BID PRICES (SAMPLE)

Bill No:	Description	Total Amount Rs:
1	2	3
1.	(A) Building Work Civil Works	
2.	Internal sanitary and water supply	
3.	Electrification	
4.	External Development works	
5.	Miscellaneous items	
1.	(B) Road Work (Approaches) Earth Work	B 8412392/-
2.	Hard Crust and Surface Treatment	
3.	Culverts and Bridges	B 46310000/-
4.	Retaining Wall (300 Rft:)	B 4591206/-
5.	Miscellaneous items	
1.	(C) Public Health Engineering Works Earth Work	}
2.	Subsurface Drains	
3.	Pipe Laying and Main holes	
4.	Tube wells, Pump houses	
5.	Compound wall	
6.	Miscellaneous items	
Total Bid Price (The amount to be entered in paragraph 1 of the Form of Bid) (in words) 54313598/-, BPCB: Five Crore Ninety Three Lacs		

Thirteen thousand five hundred ninety three only.

[Signature]
CONTRACTOR

[Signature]
 PROJECT SUPERVISOR
 BPCB
 [Stamp]

**SCHEDULE-A TO BID
SCHEDULE OF PRICES**

**Name of work :- Construction of Pre-Stressed Bridge (220 Rft:) over
Dadu Canal near village Tagar.**



Name of Agency:-

Item No:	Description	Amount
	Part-A Pre-Stressed Bridge (220 Rft:) Construction of R.C.C Pile foundation gladder Pre-Stressed Bridge 24' wide road way and 4' ft: wide Foot Path on one side and 9" kerbing on the other side (as per approved drawing & design) i/c railing approach slab on both side etc complete i/c soil investigation submission of drawing and design etc complete as required.	
	TOTAL (A):-	46310000/- ✓
	Part-B Road Work (approaches) B	8526413/-
	Difference cost of Bitumen C, B	114021/-
	TOTAL (B):-	8412392/- ✓
	Part - C Retaining Wall (300 Rft:) B	4591206/- ✓
	TOTAL (C):-	
	Grand Total (A+B+C)	59313598/- ✓

Total (to be carried to summary of Bid Price)

Add/Deduct the percentage quoted above/bellow on the prices of
items based on composite schedule of rates.


CONTRACTOR

Ad 7'

WORK:-

CONSTRUCTION OF PRE-STRESSED BRIDGE (220 RFT:) OVER DADU CANAL NEAR VILLAGE TAGAR.

SCHEDULE "B"

PRE-STRESSED BRIDGE 220 RFT:

Sl. No.:	Item of Work	Rate	Unit	Amount
----------	--------------	------	------	--------

Rft: Construction of R.C.C Pile foundation glader Pre Stressed Bridge 24' wide road way and 4' ft: wide Foot Path on one side and 9" kerbing on the other side (as per approved drawing & design) i/c railing approach slab on both side etc complete i/c soil investigation submission of drawing and design etc complete as required.

Rate quoted by contractor

220 Rft


@ Rs 210500/p.Rft:

Rs: 46310000/-

TOTAL

Rs: 46310000/-


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SCHEDULE "B"

Qty:	Item of Work	Rate	Unit	Amount
1	Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available carriage upto site of work.			
65300 Cft:		@ Rs: 1479.41 P.% Cft:	Rs:	966,055 /-
2	Preparing sub-base course by supplying and spreading stone metal approved quarry in required inches to proper camber & grade including hand packing filling voids with 20 Cft: of pit/canal and having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work (S.I No:6-11(C) P-4).			
22400 Cft:		@ Rs: 7797.51 P.% Cft:	Rs:	1,746,642 /-
3	Laying Brick on end edging i/c supplying of 9x4½"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work (S.I No:12 P-4).			
4100 Rft:		@ Rs: 2729.95 P.% Rft:	Rs:	111,928 /-
4	Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1-1/2" in required thickness of 6" in 2 layers in consolidated to proper camber and grade i/c hand packing filling void plesd with 15 Cft: screening & non plasticity quarry fines of approved quality and guage from approved source watering & compacting to achieve 98-100% density as per modified AASHO specifications. Rate i/cs all cost of material T&P labour and carriage upto site of work (S.I NO:13(a) P-5).			
22400 Cft:		@ Rs: 8810.36 P.% Cft:	Rs:	1,973,521 /-

(Cont: P/2)

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

5 Providing surface 1st: coat on or new existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work (S.I No:16(b) P-6).

45000 Sft: @ Rs: 1650.01 P.% Sft: Rs: 742,505 /-

6 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work (S.I No:21(B) P-8/9).

50100 Sft: @ Rs: 4600.78 P.% Sft: Rs: 2,304,991 /-

7 Earth Work for road embankment from barrow pits i/c laying in 6" layer cloud breaking dressing etc complete lead upto 100' lift upto 5' in rodinarv soil.

240000 Cft: @ Rs: 2208.37 P.%0 Cft: Rs: 530,009 /-
TOTAL Rs: 8,375,651 /-

8 Ded: Difference cost of Bitumen.

21.01 Ton @ Rs: 5427.00 P.Ton (-) Rs: 114,021 /-
Rs:


 CONTRACTOR


 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

**CONSTRUCTION OF RETAINING WALL (300 RFT:) @ BRIDGE APPROACHES
ROAD @ VILLAGE TAGGAR MILE: 0/0-0/3 (0.60 K.ms).**

SCHEDULE "B"

Part "II" Retaining Wall (300 Rft:)

Qty:	Item of Work	Rate	Unit	Amount
5000 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25 P.%0 Cft:	Rs:	15,881 /-
2000 Cft:	2 Cement concrete with bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).	@ Rs: 9416.28 P.% Cft:	Rs:	188,326 /-
7600 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41 P.% Sft:	Rs:	950,107 /-
75 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16).	@ Rs: 14429.25 P.% Cft:	Rs:	10,822 /-
102 Sft:	5 Errection and removal of centeering of R.C.C or plain Cement work of partal wood verticals (S.I No.18(b)ii P-18).	@ Rs: 3127.41 P.% Sft:	Rs:	3,174 /-
1800 Sft:	6 Cement plaster (1:4) upto 20" height 1/2" thick (S.I No:11 (B) P.52).	@ Rs: 2283.93 P.% Sft:	Rs:	41,111 /-
2250 Cft:	7 Barrow pits excavation undressed lead upto 100 ft: in ordinary soil (S.I No:3 P-(1).	@ Rs: 6187.50 P.%0 Cft:	Rs:	13,922 /-
TOTAL			Rs:	1,223,343 /-

Therefore cost of (300 Rft:) R/Wall

$$1223,343 \times 300 / 100 =$$

TOTAL RS: 3,670,029 /-


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

Note:-

- 1) Where earnest money is to be deposited, the tender must be accompanied by cash or by a receipt from the Officer Incharge of the Civil Treasury for the requisite amount which will be repaid by the XEN, should the tender not be accepted. In case the tender is accepted, the earnest money will be returned to the contractor on his furnishing the cash portion of the security deposit required from him.
- 2) If the tender is accepted no separate agreement shall be necessary and the tender itself shall be treated as the contract.
- 3) For signature on the tender, see Rule-I within.

Tender for a lumpsum Contract.

Tender and conditions Exempted from stamp duty vide G.R. No. 368-A of 19th October 1889.

Issued to

M/S. P. Singh & Co. Pvt. Ltd.
ASSOCIATE

D.R.No: 17410

dated 23/11/15

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF THE CONTRACTORS.

1. In the event of the tender being submitted by a firm, it must be signed by each partner thereof, or in the event of any partner it must be signed on his behalf by a person or persons holding a power of attorney authorising his or them to do so.
2. Receipts for payments made on account of any work when executed by a firm should also be signed by all the partners except where the contractors are described in their tender as a firm, in which case the receipts shall be signed in the name of the firm, by one of the partners or by some other persons having authority to give effectual receipts for the firm.
3. The amount of the earnest money to be deposited shall be a sum of Rs. _____ in time(c) of memorandum 1. Such earnest money should generally be paid by the contractor direct into Treasury or Sub Treasury and receipt obtained there-of should be attached to the tender on earnest money accompany the tender in shape of deposit, at call or cash deposited in the office of the Executive Engineer at least one hour before the opening of tenders. No cheque will be accepted in any shape.
4. The Executive Engineer, or his duly authorized assistant will open the tenders in the presence of contractors who have submitted tenders of their representatives who may be present at the time and he will enter the amounts of the several tenders in a comparative statement in a suitable form. Receipt for the earnest money forwarded with the tenders shall be given to the contractors on the date the money is received. In the event of a tender being accepted the contractor shall there upon for the purpose of identification sign copies of the specifications and such other documents as may be necessary. In the event of tender being rejected the Divisional officer shall authorise the Treasury officer/ Bank concerned to refund the amount of the earnest money deposited by the contractor on his giving a receipt for the return of the money.
5. The officer competent to dispose off the tenders shall have the right to reject all or any of the tenders.
6. Every contractor shall unless exempted in writing by the Superintending Engineer produce alongwith his tender a solvency certificate from the Collector of the District within which he resides or a Banker's certificate of his financial stability. If he fails to produce such a certificate his tender shall not considered.

[Signature]
Divisional Accounts Officer

Highway Division
Larkana

[Signature]
Executive Engineer
Highway Division
Larkana

[Signature]
CONTRACTOR

M/S. AA&H Architecture Associates - - do hereby tender to execute
 the work described in the Drawing Nos. (A) Price Rs. 210500/- P.R.T.
 according to the annexed specifications signed by (B) Roofing Rs. 1.80% above
 and (C) R/Wall Rs. 25.10% above
 for the sum of Rs. 210500/- and figures.
(A) Two lac ten thousand five hundred and 500/-
(B) one point eight two percent above
(C) Twenty five point one zero percent above
 Const: of Pre-stressed RCC Bridge
 Over 220 ft. Dadu canal near
Village, Targu, approach

MEMORANDUM

- CONTRACTOR**
- a. If several Sub-works are included they should be detailed in the separate.
 - b. The amount of earnest money to be deposited shall be in accordance with the provision of paras 521-B of the P.W.D Manual, Vol: I.
 - c. This deposit shall be in accordance with para 521-B of the P.W.D Manual Vol: I.
 - d. This percentage where no security deposit is taken will vary from _____ to _____ according to the requirements of the case where security deposit is taken, see note clause 1 of conditions of contract.
 - e. Give schedule where necessary showing dates by which the various item are to be completed.

- a. General Description :-
- b. Amount of earnest money to be paid in to Govt: Treasury in cash. Rs.
- c. Security deposite: 242400/-
 - i. Cash (not less than the amount of earnest money).
 - ii. To be deducted from current bills at Rs. 363600/-
- Total Rs. 606000/-
- d. Percentage if any to be deducted from bills (to make up the total amount required as security deposit required by (a) above. Percentage 363600/-
- e. Time allowed for the work from date of written order to commence _____ months.

Should this tender be accepted.

I /We do hereby agree and bind myself/ourselves to abide by and fulfil all the condisions annexed to the said specifications, or in fault there to forfeit and pay to the Governor of Sind(hereinafter referred to as "the Government" penallities or sums of money mentioned in the said conditions.

Receipt No. 100675505 dt. 10/11/2015 from the Govt: Treasury of Sub-Treasury at M.C.R.A.M.B. 10084 in respect of the sum of Rs. 242400/- herewith forwarded represent absolutely forfeited to the Govt. Should I/We not deposit the full amount of security specified in the above memorandum otherwise the said/sum of Rs. 242400/- shall b refunded.

Signature of party tendering.
 Address.
 Signature of witness:
 Address.

Executive Engineer
 Highway Division

The above tender **CONTRACTOR** accepted by me on behalf of Malkana Government of Sind.

Dated the _____ day of _____ 19

BID EVALUATION REPORT

01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 1620 dated 29-10-2015
03. Tender Description/ Name of work :- **Construction of link road from Larkano Ratodero road to village Muhammad Khan Kharos Mile 0/0-0/3 (0.60 K.ms).**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2015 (Serial/ID No:25644).
06. Total Bid Documents Sold :- 03 Nos:
07. Total Bids Received :- 03 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 24-11-2015
12. Bid Evaluation report :-


S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Sikander Junejo Govt: Contractor	Rs: 4,267,231/-	1 st : lowest	A= 0.10% Below B= 21.20% Above	Responsive & Lowest Bid	Recommended for approval
2.	M/S Qalander Bux Abro Govt: Contractor	Rs: 4,314,185/-	2 nd : lowest	A= 1.0% Above B= 21.70% Above	2 nd : Responsive & Lowest Bid	Not Recommended for approval
3.	M/S Thandani Enterprises Govt: Contractor	Rs: 4,335,664/-	3 rd : lowest	A= 1.50% Above B= 22.10% Above	3 rd : Responsive & Lowest Bid	Not Recommended for approval

(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION
LARKANO

(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
DOKRI

(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH
HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of link road from Larkano
Ratodero road to village Muhammad Khan
Kharos Mile 0/0-0/3 (0.60 K.ms).

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1040 (ii).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m

Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/S: Qileander Ali Jucfo

D.R No: Date :- No: 17402 Dated 23/11/2015...

Tender Fee :- Rs: 3,000/-

EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

SPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO
- (b). Brief Description of Works :- Construction of link road from Larkano Ratodero road to village Muhammad Khan Kharos Mile 0/0-0/3 (0.60 K.ms).
- (c). Procuring Agency's Address :- NEAR CIRCUIT HOUSE, LARKANO
- (d). Estimated Cost :- Rs: 4,500,000/-
- (e). Amount of Bid Security. :- Rs: 180,000/-
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- 90 days
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- Rs: 450,000/-
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- Rs: 270,000/- (6%)
- (i). Deadline for submission of Bids along with time. :- 23-11-2015 , Time 01:00 p.m
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division
Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- 24-11-2015 , Time 02:00 p.m
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- 12 Months
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: *F.W.B. 200*
① COR NO: 0345668 DT: 23/11/15 Rs 97200
② No. 0213600 DT: 23/11/15 Rs 82800
- (n). Dr. No: & Date :- No: 17402 Date 23/11/15 *180000*
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____

Ajiz
CONTRACTOR

M. N.
EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO

SUMMARY OF BID PRICE

Name of work:- Construction of link road from Larkano
Ratodero road to village Mohammad
khan khuros mile 0/0-0/3 (0.60 kms)

S.NO:	DESCRIPTION	AMOUNT
1	PART-A Road Works	4170346
2	PART-B	
	Pipe Culverts	76885
3	PART-C	
4	PART-D	
5	PART-E	
	G.TOTAL (A+B+C+D+E)	4267231

Total Bid Price in words Rs: Four million two less six
seven thousands two hundred thirty one
only →

Asif
CONTRACTOR

M. N.
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

ame of Work:-

CONSTRUCTION OF ROAD FROM LARKANA RATODERO ROAD @ MILE 16/0 TO VILLAGE MUHAMMAD KHAN KHAROS MILE: 0/0-0/3 (0.60 K.ms)

SCHEDULE "B"

PART-A ROAD WORK

Qty:	Item of Work	Rate	Unit	Amount
81600 Cft:	1 Earth work for road embankment by Borrow pits i/c laying in 6" layers, clod Breaking Remming dressing complete lead upto 100 ft: and lift upto 5 ft: in ordinary soil (S.I NO:5 P-1).	@ Rs: 2208.37 P.%	Cft:	Rs: 180,203 /-
24500 Cft:	2 Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available carriage upto site of work.	@ Rs: 1479.41 P.%	Cft:	Rs: 362,455 /-
12250 Cft:	3 Preparing sub-base course by supplying and spreading stone metal approved quarry in required inches to proper camber & grade including hand packing filling voids with 20 Cft: of pit/canal and having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work (S.I No:6-11(C) P-4).	@ Rs: 7824.91 P.%	Cft:	Rs: 958,551 /-
12250 Cft:	4 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1-1/2" in required thickness of 6" in 2 layers in consolidated to proper camber and grade i/c hand packing filling void plesd with 15 Cft: screening & non plasticity quarry fines of approved quality and guage from approved source watering & compacting to achieve 98-100% density as per modified AASHO specifications. Rate i/cs all cost of material T&P labour and carriage upto site of work (S.I NO:13(a) P-5).	@ Rs: 8954.94 P.%	Cft:	Rs: 1,096,980 /-
4100 Rft:	5 Laying Brick on end edging i/c supplying of 9x4½"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work (S.I No:12 P-4).	@ Rs: 2643.74 P.%	Rft:	Rs: 108,393 /-

(Cont: P/2)

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

6 Providing surface 1st: coat on or new existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work (S.I No:16(b) P-6).

24500 Sft: @ Rs: 1648.46 P.% Sft: Rs: 403,873 /-

7 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work (S.I No: 11(B) P-9).

24500 Sft: @ Rs: 4578.38 P.% Sft: Rs: 1,121,703 /-

TOTAL Rs: 4,232,158 /-

Lowest rate Recommended

0.10 % Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL (A)

8 Ded: Difference cost of Bitumen. *M*

10.61 Ton @ Rs: 5427.00 P.Ton (-) Rs: 57,580 /-

G.TOTAL (A+B)

(-) Rs: 4232
Rs: 4227926
Rs: 4170346 =

Total Amount in words (A+B) *Forty one Lakh Seventy thousand three hundred and forty six only*

Approved

Aj in
CONTRACTOR

M
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

M
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

Name of Work:-

CONSTRUCTION OF 12" DIA PIPE CULVERTS (02 Nos:) ALONG ROAD FROM LARKANA RATODERO ROAD @ MILE 16/0 TO VILLAGE MUHAMMAD KHAN KHAROS MILE: 0/0-0/3 (0.60 K.ms)

SCHEDULE "B"

PART-B (i) 12" DIA PIPE CULVERTS

Qty:	Item of Work	Rate	Unit	Amount
1	Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil.			
502 Cft:		@ Rs: 3176.25 P.%	Cft:	Rs: 1,594 /-
2	Cement concrete with bricks or stone ballast 1 1/2" guage ration 1:4:8.			
126 Cft:		@ Rs: 9416.28 P.%	Cft:	Rs: 11,865 /-
3	Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.			
95 Cft:		@ Rs: 12501.41 P.%	Cft:	Rs: 11,876 /-
4	Cement concrete plain i/c placing compacting finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4:			
35 Cft:		@ Rs: 14429.25 P.%	Cft:	Rs: 5,050 /-
5	Providing 12" Dia R.C.C. pipe with collers class and the trenches to required depth & fixing in i/c watering filling and jointing with composition and cement mortar 1:1 & testing water pressure to head of 4 feet above the top the highest pipe of felling excavated stuff.			
28 Rft:		@ Rs: 286.00 P. Rft:	Rft:	Rs: 8,008 /-
6	Cement plaster (1:4) upto 20' height 1/2" thick.			
69 Sft:		@ Rs: 2283.93 P.%	Sft:	Rs: 1,576 /-
				TOTAL Rs: 39,969 /-

Therefore cost of 12" Dia Pipe culvert 02 Nos:

39,969 x 2 =

TOTAL RS: 79,938 /-

lowest rate recommended

21.20% Above/Below on the rates of CSR. Amount to be added/deducted on the

(+) TOTAL RS: 169471 =
G.TOTAL RS: 968851

Total Amount in words:

Ninety six thousand eight hundred eighty five only


Approved

Asst. Contractor

SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of link road from Larkano
Ratodero road to village Muhammad Khan
Kharos Mile 0/0-0/3 (0.60 K.ms).

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1040 (ii).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m


Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/S Qalander Bux Aboob & Co :

D.R No: Date :- No: 16592 Dated 23/11/15.....

Tender Fee :- Rs: 3,000/-


EXECUTIVE ENGINEER,
HIGHWAY DIVISION
LARKANO

SPPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- **EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO**
- (b). Brief Description of Works :- **Construction of link road from Larkano Ratodero road to village Muhammad Khan Kharos Mile 0/0-0/3 (0.60 K.ms).**
- (c). Procuring Agency's Address :- **NEAR CIRCUIT HOUSE, LARKANO**
- (d). Estimated Cost :- **Rs: 4,500,000/-**
- (e). Amount of Bid Security. :- **Rs: 180,000/-**
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- **90 days**
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- **Rs: 450,000/-**
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- **Rs: 270,000/- (6%)**
- (i). Deadline for submission of Bids along with time. :- **23-11-2015 , Time 01:00 p.m**
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- **24-11-2015 , Time 02:00 p.m**
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- **12 Months**
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- CD No: UBL, 5354029 Dt: 28/11/15
Rs: 180000/-
- (n). Dr. No: & Date :- No: 16592 Date 23/11/15
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SUMMARY OF BID PRICE

Name of work:- Const. of Centre road from Calikano Baloch to
road to village Baluchana and Khushkhoros
Dist. Qambar

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	(Road work)	4216900/=
2	PART-B	
	Pipe cables & zans:	97285/=
3	PART-C	
	—	—
4	PART-D	
	—	—
5	PART-E	
	—	—
	G.TOTAL (A+B+C+D+E)	4314185/=

Total Bid Price in words Rs: Forty Three Lakh fourteen thousand
one hundred Eighty five only.


 CONTRACTOR


 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

Name of Work:-

CONSTRUCTION OF ROAD FROM LARKANA RATODERO ROAD @ MILE 16/0 TO VILLAGE MUHAMMAD KHAN KHAROS MILE: 0/0-0/3 (0.60 K.ms)

SCHEDULE "B"

PART-A ROAD WORK

Qty:	Item of Work	Rate	Unit	Amount
81600 Cft:	1 Earth work for road embankment by Borrow pits i/c laying in 6" layers, clod Breaking Remming dressing complete lead upto 100 ft: and lift upto 5 ft: in ordinary soil (S.I NO:5 P-1).	@ Rs: 2203.37 P.50 Cft.	Rs:	180,203 /-
24500 Cft:	2 Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available carriage upto site of work.	@ Rs: 1479.41 P.% Cft:	Rs:	362,455 /-
12250 Cft:	3 Preparing sub-base course by supplying and spreading stone metal approved quarry in required inches to proper camber & grade including hand packing filling voids with 20 Cft: of pit/canal and having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work (S.I No:6-11(C) P-4).	@ Rs: 7824.91 P.% Cft:	Rs:	958,551 /-
12250 Cft:	4 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1-1/2" in required thickness of 6" in 2 layers in consolidated to proper camber and grade i/c hand packing filling void plesd with 15 Cft: screening & non plasticity quarry fines of approved quality and guage from approved source watering & compacting to achieve 98-100% density as per modified AASHO specifications. Rate i/cs all cost of material T&P labour and carriage upto site of work (S.I NO:13(a) P-5).	@ Rs: 8954.94 P.% Cft:	Rs:	1,096,980 /-
4100 Rft:	5 Laying Brick on end edging i/c supplying of 9x4 1/2"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work (S.I No:12 P-4).	@ Rs: 2643.74 P.% Rft:	Rs:	108,393 /-

(Cont: P/2)

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

6 Providing surface 1st: coat on or new existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work (S.I No:16(b) P-6).

24500 Sft: @ Rs: 1648.46 P.% Sft: Rs: 403,873 /-

7 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work (S.I No:21(B) P-9).

24500 Sft: @ Rs: 4578.38 P.% Sft: Rs: 1,121,703 /-

TOTAL Rs: 4,232,158 /-

Higher rate rejected

1.0% % Above/Below on the rates of SSI.
Amount to be added/deducted on the

TOTAL (A)

8 Ded: Difference cost of Bitumen.
10.61 Ton @ Rs: 5427.00 P.Ton (-) Rs: 57,580 /-

G.TOTAL (A+B)

Total Amount in words (A+B) *Forty Two Lacs Sixteen thousand nine hundred and one*

(+)
Rs: *42322/-*
4274480/-
Rs: *4216900/-*

Rejected.

[Signature]
CONTRACTOR

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

[Signature]
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

Name of Work:-

CONSTRUCTION OF 12" DIA PIPE CULVERTS (02 Nos:) ALONG ROAD FROM LARKANA RATODERO ROAD @ MILE 16/0 TO VILLAGE MUHAMMAD KHAN KHAROS MILE: 0/0-0/3 (0.60 K.ms)

SCHEDULE "B"

PART-B (i) 12" DIA PIPE CULVERTS

Qty:	Item of Work	Rate	Unit	Amount
502 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil.	@ Rs: 3176.25	P.%0 Cft:	Rs: 1,594 /-
126 Cft:	2 Cement concrete with bricks or stone ballast 1 1/2" guage ration 1:4:8.	@ Rs: 9416.28	P.% Cft:	Rs: 11,865 /-
95 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.	@ Rs: 12501.41	P.% Cft:	Rs: 11,876 /-
35 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4:	@ Rs: 14429.25	P.% Cft:	Rs: 5,050 /-
28 Rft:	5 Providing 12" Dia R.C.C. pipe with collers class and the trenches to required depth & fixing in i/c watering filling and jointing with composition and cement mortor 1.1 & testing water pressure to head of 4 feet above the top the highest pipe of felling excavated stuff.	@ Rs: 286.00	P. Rft:	Rs: 8,008 /-
69 Sft:	6 Cement plaster (1:4) upto 20' height 1/2" thick.	@ Rs: 2283.93	P.% Sft:	Rs: 1,576 /-
				TOTAL Rs: 39,969 /-

Therefore cost of 12" Dia Pipe culvert 02 Nos:

$39,969 \times 2 =$

TOTAL RS: 79,938 /-

% Above/Below on the rates of CSR.

Amount to be added/deducted on the

Higher rate required 21.70%

(+) TOTAL Rs: 173471 =
G.TOTAL Rs: 972857 =

Total Amount in words: Ninty seven thousand two hundred eighty five only

Rejected

CONTRACTOR

SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of link road from Larkano Ratodero road to village Muhammad Khan Kharos Mile 0/0-0/3 (0.60 K.ms).

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1040 (ii).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m

Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/s: Thadani Enterprises

D.R No: Date :- No: 16593 Dated 28/11/2015

Tender Fee :- Rs: 3,000/-

EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

SPPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO
- (b). Brief Description of Works :- Construction of link road from Larkano Ratodero road to village Muhammad Khan Kharos Mile 0/0-0/3 (0.60 K.ms).
- (c). Procuring Agency's Address :- NEAR CIRCUIT HOUSE, LARKANO
- (d). Estimated Cost :- Rs: 4,500,000/-
- (e). Amount of Bid Security. :- Rs: 180,000/-
(Fill in lump sum amount or In % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- 90 days
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- Rs: 450,000/-
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- Rs: 270,000/- (6%)
- (i). Deadline for submission of Bids along with time. :- 23-11-2015 , Time 01:00 p.m
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- 24-11-2015 , Time 02:00 p.m
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- 12 Months
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- UR2 - Rasashah Link Road Pkde
BD: 5313P57 Dt: 23/11/15 Rs: 200000/-
- (n). Dr. No: & Date :- No: 16583 Date 23/11/2015
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO

SUMMARY OF BID PRICE

Name of work:- Const: of Link Road from Eastern Kotablu Road
To village Muhammad Khan Kharos Mile 0-0/3

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	Road work: -	4238060 =
2	PART-B	
	PIPC Culvert 2000=	97604 "
3	PART-C	
4	PART-D	
5	PART-E	
	G.TOTAL (A+B+C+D+E)	4335664 =

Total Bid Price in words Rs: Forty three Lac thirty five thousand
Six hundred sixty six only.


 CONTRACTOR


 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

**CONSTRUCTION OF ROAD FROM LARKANA RATODERO ROAD @ MILE 16/0 TO
VILLAGE MUHAMMAD KHAN KHAROS MILE: 0/0-0/3 (0.60 K.ms)**

SCHEDULE "B"

PART-A ROAD WORK

Qty:	Item of Work	Rate	Unit	Amount
81600 Cft:	1 Earth work for road embankment by Borrow pits i/c laying in 6" layers, clod Breaking Remming dressing complete lead upto 100 ft: and lift upto 5 ft: in ordinary soil (S.I NO:5 P-1).	@ Rs: 2208.37 P.%	Cft:	Rs: 180,203 /-
24500 Cft:	2 Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available carriage upto site of work.	@ Rs: 1479.41 P.%	Cft:	Rs: 362,455 /-
12250 Cft:	3 Preparing sub-base course by supplying and spreading stone metal approved quarry in required inches to proper camber & grade including hand packing filling voids with 20 Cft: of pit/canal and having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work (S.I No:6-11(C) P-4).	@ Rs: 7824.91 P.%	Cft:	Rs: 958,551 /-
12250 Cft:	4 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1-1/2" in required thickness of 6" in 2 layers in consolidated to proper camber and grade i/c hand packing filling void plesd with 15 Cft: screening & non plasticity quarry fines of approved quality and guage from approved source watering & compacting to achieve 98-100% density as per modified AASHO specifications. Rate i/cs all cost of material T&P labour and carriage upto site of work (S.I NO:13(a) P-5).	@ Rs: 8954.94 P.%	Cft:	Rs: 1,096,980 /-
4100 Rft:	5 Laying Brick on end edging i/c supplying of 9x4 1/2"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work (S.I No:12 P-4).	@ Rs: 2643.74 P.%	Rft:	Rs: 108,393 /-

(Cont: P/2)

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

6 Providing surface 1st: coal on or new existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work (S.I No:16(b) P-6).

24500 Sft: @ Rs: 1648.46 P.% Sft: Rs: 403,873 /-

7 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work (S.I No:21(B) P-9).

24500 Sft: @ Rs: 4578.38 P.% Sft: Rs: 1,121,703 /-

TOTAL Rs: 4,232,158 /-

Handwritten: 1.50%
Handwritten: 1.50%
Handwritten: 1.50%

1.50% Above/Below on the rates of CSR.
 Amount to be added/deducted on the

TOTAL (A)

8 Ded: Difference cost of Bitumen.
 10.61 Ton @ Rs: 5427.00 P.Ton (-) Rs: 57,580 /-

G.TOTAL (A+B)

Rs: 42,38,060 /-

Total Amount in words (A+B) Forty two Lakh thirty eight thousand & sixty only.

Handwritten Signature
 CONTRACTOR

Handwritten: Rejected

Handwritten Signature
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

Handwritten Signature
 SUPERINTENDING ENGINEER
 Works & Services Department
 LARKANA

CONSTRUCTION OF 12" DIA PIPE CULVERTS (02 Nos:) ALONG ROAD FROM LARKANA RATODERO ROAD @ MILE 16/0 TO VILLAGE MUHAMMAD KHAN KHAROS MILE: 0/0-0/3 (0.60 K.ms)

SCHEDULE "B"

PART-B (i) 12" DIA PIPE CULVERTS

Qty:	Item of Work	Rate	Unit	Amount
502 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil.	@ Rs: 3176.25	P.%0 Cft:	Rs: 1,594 /-
126 Cft:	2 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8.	@ Rs: 9416.28	P.% Cft:	Rs: 11,865 /-
95 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.	@ Rs: 12501.41	P.% Cft:	Rs: 11,876 /-
35 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4:	@ Rs: 14429.25	P.% Cft:	Rs: 5,050 /-
28 Rft:	5 Providing 12" Dia R.C.C. pipe with collers class and the trenches to required depth & fixing in i/c watering filling and jointing with composition and cement mortor 1.1 & testing water pressure to head of 4 feet above the top the highest pipe of felling excavated stuff.	@ Rs: 286.00	P. Rft:	Rs: 8,008 /-
69 Sft:	6 Cement plaster (1:4) upto 20' height 1/2" thick.	@ Rs: 2283.93	P.% Sft:	Rs: 1,576 /-
			TOTAL	Rs: 39,969 /-

Therefore cost of 12" Dia Pipe culvert 02 Nos:

$39,969 \times 2 =$

TOTAL RS: 79,938 /-

22.10% Above/Below on the rates of CSR.
Amount to be added/deducted on the

$(+) 17666 =$

TOTAL RS: 97604 =
G.TOTAL RS: 97604 =

Total Amount in words: Ninety seven Thousand Six hundred & forty four

*Atg...
Rejected*

Rejected
CONTRACTOR

SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

Rejected
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT & FINANCIAL REVIEW

NAME OF WORK:- Construction of link road from Larkano Ratodero road to village Muhammad Khan Kharos Mile 0/0-0/3 (0.60 K.ms). N.I.T No: TC/G-55/ 1620 / Dated 29- 10 -2015
 Receipt on 23- 11 - 2015 and opened on 24- 11 - 2015

Part	Item of Work	Estimate Cost	Schedule (BOQ)	1. M/S Sikander Ali Junejo			2. M/S Qalander Bux Abro			3. M/S Thandani Enterprises		
				Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost
1		3	4	5	6	7	8	9	10	11	12	13
A	Road Work	4,232,158/-	4,232,158/-	0.10% below	4,232/-	4,227,926/-	1.0% Above	42,322/-	4,274,480/-	1.50% Above	63,482/-	4,295,640/-
	Ded: Difference Cost of Bitumen (-)	57,580/-	57,580/-		(-)	57,580/-		(-)	57,580/-		(-)	57,580/-
	TOTAL PART (A)	4,174,578/-	4,174,578/-			4,170,346/-			4,216,900/-			4,238,060/-
B	12" Dia pipe culverts 02 Nos:	39,969/-	39,969/-	21.20% Above	8,473/-	96,885/-	21.70% Above	8,673/-	97,285/-	22.10% Above	8,833/-	97,604/-
	Add cartage of Material	8,651/-	8,651/-									
	Total	48,620/-	48,620/-									
	Total Part (B) 48620x2	97,240/-	97,240/-			96,885/-			97,285/-			97,604/-
	G.TOTAL PART A+B	4,271,818/-	4,271,818/-			4,267,231/-			4,314,185/-			4,335,664/-

Certified that the Entries have been correctly incorporated in the comparative statement as per rate and amount Quoted in the individual Schedule-B (BOQ).

Lowest rate quoted by M/S Sikander Ali Junejo Government Contractor are lowest.

(**NIJAZ MUHAMMAD JALBANI**)
 DIVISIONAL ACCOUNTS OFFICER
 HIGHWAYS DIVISION
 LARKANO

(**KHALID AHMED SHAIKH**)
 ASSISTANT ENGINEER
 BUILDINGS SUB-DIVISION
 DOKRI

(**NAJMATULLAH SHAIKH**)
 EXECUTIVE ENGINEER
 HIGHWAYS DIVISION
 LARKANO

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT

SOLD ON 23-11-2015

OPENED ON 24-11-2015

Name of work:-

**Construction of link road from Larkano
Ratodero road to village Muhammad Khan
Kharos Mile 0/0-0/3 (0.60 K.ms).**

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Sikander Junejo Govt: Contractor	Rs: 4,267,231/-	Lowest
ii)	M/S Qalander Bux Abro Govt: Contractor	Rs: 4,314,185/-	Higher
iii)	M/S Thandani Enterprises Govt: Contractor	Rs: 4,335,664/-	Highest

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 24-11-2015.

(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION LARKANO

(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION DOKRI





(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

TENDER OPENING COMMITTEE OF HIGHWAY
DIVISION LARKANO

Name of work:-

**Construction of link road from Larkano
Ratodero road to village Muhammad Khan
Kharos Mile 0/0-0/3 (0.60 K.ms).**

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 24-11-2015.

S.No:	Name of Officers	Committee Members	Signature
1.	(NAIMATULLAH SHAIKH) EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO	Chairman	
2.	(KHALID AHMED SHAIKH) ASSISTANT ENGINEER BUILDINGS SUB-DIVISION DOKRI	Member	
3.	(NIAZ MUHAMMAD JALBANI) DIVISIONAL ACCOUNTS OFFICER HIGHWAY DIVISION LARKANO	Member	



EXECUTIVE ENGINEER,
HIGHWAY DIVISION LARKANO

PHONE NO 9410775

NO: TC/G-55/ 1805 / OF 2015.
LARKANO DATED: 24-11 - 2015.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 24-11-2015, for the bids called upon vide NIT NO:TC/G-55/1620 dated 29-10-2015. The meeting was chaired by the Executive Engineer Highway Division Larkano and held in his office while attended by the following official members of Procurement Committee.

- | | | |
|----|--|--------|
| 1. | Assistant Engineer
Buildings Sub-Division
Dokri | Member |
| 2. | Divisional Accounts Officer
Highway Division
Larkano | Member |

There are Three (03) Nos: of Tenders issued and response from all tenders was received, the sealed Bids were opened before all the participants/Contractors. The rates quoted them were announced formally in presence of the participants/their representative and accordingly recorded in the comparative statement/Bid Evaluation Report. There was no over writing or cutting found in the furnished bids/tenders.

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PROCUREMENT COMMITTEE

Copy forwarded with compliments to the:-

- ❖ Deputy Commissioner Larkano for favour of information.
- ❖ Superintending Engineer Works & Services Larkano, for favour of information.


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PROCUREMENT COMMITTEE

OFFICE OF THE
EXECUTIVE ENGINEER, HIGHWAY DIVISION LARKANO
BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

01 Name of Procuring Agency :- Highway Division Larkano
02 Tender Description/Name of Work Item :- Construction of link road from Larkano Ratodero road to village Muhammad Khan Kharos Mile 0/0-0/3 (0.60 K.m)

S.No:	Eligibility/Qualification Criteria	M/S Sikander Ali Junejo Govt: Contractor	M/S Qalander Bux Abro Govt: Contractor	M/S Thandani Enterprises Govt: Contractor
1	2	3	4	5
1.	Affidavit regarding Black listing should be submitted before receiving Bidding Documents.	Yes	Yes	Yes
2.	No conditional / telegraphic tender will be entertained.	Yes	Yes	Yes
3.	No tender without call deposit or received after specified date & time will be considered.	Yes	Yes	Yes
4.	Bid should contain Least Cost Method (Single stage One Envelope).	Yes	Yes	Yes
5.	In case of out of Head Quarter/Public Holiday, the bids shall be submitted and opened as per given schedule on the next working day	Yes	Yes	Yes
6.	Under taking on stamp paper that firm is not involved in any kind of litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.	Yes	Yes	Yes
7.	The procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPPRA Rules 2010.	Yes	Yes	Yes

Recommendation:-

- Out of 03 participants all are declared as substantially qualified bidder by the procurement committee as meet with minimum qualification/eligibility criteria.
- The lowest evaluated an qualified bidder is **M/S Sikander Ali Junejo Government Contractor** with his bid/offered.

(Niaz Muhammad Jalbani)
Divisional Accounts Officer
Highway Division Larkano/
Member Procurement Committee

(Khalid Ahmed Shaikh)
Assistant Engineer
Building Sub-Division Dokri/
Member Procurement Committee




(Naimatullah Shaikh)
Executive Engineer
Highway Division Larkano/Chairman
Member Procurement Committee


**ATTENDANCE SHEET OF PARTICIPATED IN
TENDER PROCESS IN HIGHWAY DIVISION
LARKANO**

NAME OF WORK:-

**Construction of link road from Larkano
Ratodero road to village Muhammad
Khan Kharos Mile 0/0-0/3 (0.60 K.ms).**

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 24-11-2015


S.NO:	NAME OF CONTRACTOR/FIRMS	SIGNATURE
1.	M/S Sikander Ali Junejo	
2.	M/S Qalander Bux Abro	
3.	M/S Thandani Enterprises	



EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO


BID EVALUATION REPORT

01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 1620 dated 29-10-2015
03. Tender Description/ Name of work :- **Reconditioning of road from Sukkur Naudero road at mile 37/0 to village Gullan Jeho via Allahando and Shanbh Jeho mile 0/0-2/7.**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2015 (Serial/ID No:25644).
06. Total Bid Documents Sold :- 03 Nos:
07. Total Bids Received :- 03 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 24-11-2015
12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Ghulam Nabi & Co: Govt: Contractor	Rs: 2,6550,024/-	1 st : lowest	A= 5.95% Above B= 15.20% Above C= 20.25% Above D= 18.50% Above	Responsive & Lowest Bid	Recommended for approval
2.	M/S Zahid Ali Jatoi Govt: Contractor	Rs: 26,696,010/-	2 nd : lowest	A= 6.50% Above B= 16.50% Above C= 21.20% Above D= 19.30% Above	2 nd : Responsive & Lowest Bid	Not Recommended for approval
3.	M/S Art & Architecture Ass: Govt: Contractor	Rs: 26,815,977/-	3 rd : lowest	A= 6.90% Above B= 17.80% Above C= 22.47% Above D= 20.60% Above	3 rd : Responsive & Lowest Bid	Not Recommended for approval



(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION
LARKANO


(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
DOKRI


(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

①

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Reconditioning of road from Sukkur Naudero road at mile 37/0 to village Gullan Jeho via Allahando and Shanbh Jeho mile 0/0-2/7.

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1040(v)).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m


Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/S: Chulani N. S. & Co.

D.R No: Date :- No: 17405 Dated 23/11/2015

Tender Fee :- Rs: 3,000/-


EXECUTIVE ENGINEER,
HIGHWAY DIVISION,
LARKANO

SPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.


2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time



CONTRACTOR



Executive Engineer
Highway Division

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if a contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis:
 - (A) In case of schedule rates, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - (B) In case of item rates, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.


CONTRACTOR


Executive Engineer
Highway Division
Larkana

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO
- (b). Brief Description of Works :- Reconditioning of road from Sukkur Naudero road at mile 37/0 to village Gullan Jeho via Allahando and Shanbh Jeho mile 0/0-2/7.
- (c). Procuring Agency's Address :- NEAR CIRCUIT HOUSE, LARKANO
- (d). Estimated Cost :- Rs: 26,320,000/-
- (e). Amount of Bid Security. :- Rs: 1,052,800/-
(Fill in lump sum amount or in %age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- 90 days
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- Rs: 2,632,000/-
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- Rs: 1,579,200/- (6%)
- (i). Deadline for submission of Bids along with time. :- 23-11-2015 , Time 01:00 p.m
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- 24-11-2015 , Time 02:00 p.m
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- 12 Months
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- _____
- (n). Dr. No: & Date :- No: 17405 Date 23/11/2015
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____



CONTRACTOR



EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO

SUMMARY OF BID PRICE

Name of work:- Reconstruing of Road from Sukkur Nandoo Road at mile 37/0 to village Cullaw Teho via Allahanda and Shambh Teho mile 0/0-27.

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	24046656/.
	Road work:-	
2	PART-B	
	3.0' span Culvert	402098/.
3	PART-C	
	18" PIPE Culvert dia	125697/.
4	PART-D	
	Retaining wall (Sukkur)	1975573/.
5	PART-E	
	—	—
	G.TOTAL (A+B+C+D+E)	26550024/.

Total Bid Price in words Rs: Two crore sixty five lac fifty thousand
& Twenty four only


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

of Work:-

**RECONDITIONING OF ROAD FROM SUKKUR NAUDERO ROAD @ MILE
37/0 TO GULAN JEHO VIA ALLAHNDO & SHAMBH JEHO MILE: 0/0-2/7
(4.60 K.ms).**

SCHEDULE "B"

Qty:	Item of Work	Rate	Unit	Amount
93800 Cft:	1 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1½" in required thickness of 6" in 2 layer of each 3" in consolidated to proper camber and grade i/c hand packing filling voids with 15 Cft: screening and Non Plastic quarry fines of approved quality and gauge from approved source watering and compacting to achieve 98-100% density as per modified AASHO specification. Rate i/cs supplying all cost of work. Material T&P and carriage upto site of work.	@ Rs: 8665.81 P.%	Cft:	Rs: 8,128,530 /-
31300 Rft:	2 Laying Brick on end edging i/c supplying of 9x4½"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work.	@ Rs: 2711.50 P.%	Rft:	Rs: 848,700 /-
187600 sft:	3 Providing surface 1st: coat on new or existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work.	@ Rs: 1643.38 P.%	sft:	Rs: 3,082,981 /-
187600 Sft:	4 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work.	@ Rs: 4569.56 P.%	Sft:	Rs: 8,572,495 /-

(Cont: P/2)

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

5 Earth work for road embankment by Borrow pits i/c laying in 6" layers, clod Breaking Remming dressing complete lead upto 100 ft: and lift upto 5 ft: (in ordinary soil).
 678200 cft: @ Rs: 3656.23 P.%0 cft: Rs: 2,479,655 /-
TOTAL Rs: 23,112,360 /-

lowest rate Recommended

5.95 % Above/Below on the rates of CSR.
 Amount to be added/deducted on the


TOTAL (A)

C+)
 Rs: 1375185/-
 24487545/-

6 Ded: Difference cost of Bitumen.
 81.24 Ton @ Rs: 5427.00 P.Ton (-) Rs: 440,889 /-
G.TOTAL (A+B) Rs: 24046656/-

Total Amount in words (A+B) Two crore forty four lakh forty six thousand six hundred
and fifty six only -


 CONTRACTOR


 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

ne of Work:-

CONSTRUCTION OF 3.0' SPAN R.C.C SLAB CULVERTS (02 NOS:) ALONG ROAD FROM SUKKUR NAUDERO ROAD @ MILE 37/0 TO GULAN JEHO, SHAMBH JEHO MILE: 0/0-2/7 (4.60 K.ms).

SCHEDULE "B"

PART "II" 3.0' SPAN CULVERTS (02 NOS:)

Qty:	Item of Work	Rate	Unit	Amount
1530 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft: Rs:	4,860 /-
233 Cft:	2 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	21,940 /-
517 Cft:	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	64,632 /-
55 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:3:6:	@ Rs: 14429.25 P.%	Cft: Rs:	7,936 /-
20 Sft:	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	625 /-
5.73 Cwt	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.Cwt:	Rs:	28,660 /-

Qty:	Item of Work	Rate	Unit	Amount
7	Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle. (a) R.C.C Work in roof slab, beams columns rafts, lintels and other structural member kaid in situ or pre cast laid in position complete in all respects. Ratio (1:2:4) 90 lbs. Cement sand 2 Cft: Shingle 1/8" to 1/4" gauge.			
113 Cft:		@ Rs: 337.00 P. Cft:	Rs:	38,081 /-

8	Cement plaster (1:4) upto 20' height 1/2" thick.			
341 Sft:		@ Rs: 2283.93 P.% Sft:	Rs:	7,788 /-

TOTAL Rs: 174,522 /-

Therefore cost of 3.0' Span Culverts 02 Nos:

$174522 \times 2 =$

TOTAL RS: 349,044 /-

Lowest rate recommended

15.200% Above/Below on the rates of CSR.
Amount to be added/deducted on the

ctd
TOTAL RS: 53054/-
G.TOTAL RS: 402098/-

Total Amount in words: Four Lakh Two thousand & Ninety Eight only


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

OF WORK:

CONSTRUCTION OF RETAINING WALL (500 RFT:) ALONG ROAD FROM SUKKUR NAUDERO ROAD @ MILE 37/0 TO GULAN JEHO, SHAMBH JEHO MILE: 0/0-2/7 (4.60 K.ms).

SCHEDULE "B"

Part "III" Retaining Wall (500 Rft:)

Qty:	Item of Work	Rate	Unit	Amount
1600 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25 P.%0 Cft:	Rs:	5,082 /-
500 Cft:	2 Cement concrete with bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).	@ Rs: 9416.28 P.% Cft:	Rs:	47,081 /-
2100 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41 P.% Sft:	Rs:	262,530 /-
28 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16).	@ Rs: 14429.25 P.% Cft:	Rs:	4,040 /-
50 Sft:	5 Errection and removal of centering of R.C.C or plain Cement work of partial wood verticals (S.I No.18(b) P-18).	@ Rs: 3127.41 P.% Sft:	Rs:	1,564 /-
575 Sft:	6 Cement plaster (1:4) upto 20" height 1/2" thick (S.I No:11 (B) P.52).	@ Rs: 2283.93 P.% Sft:	Rs:	13,133 /-
TOTAL				Rs: 333,430 /-

Therefore cost of (500 Rft:) R/Wall

$333,430 \times 500 / 100 =$

TOTAL RS: 1,667,150 /-

18.50% Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL Rs: 30842275
G.TOTAL Rs: 19755731

Total Amount in words Nineteen Lacs Seventy five thousand five hundred
Seventy three only


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

Lower Rate Recommended

name of Work:-

CONSTRUCTION OF 18" DIA PIPE CULVERTS (02 Nos:) ALONG ROAD FROM SUKKUR NAUDERO ROAD @ MILE 37/0 TO GULAN JEHO VIA ALLAHNDO & SHAMBH JEHO MILE: 0/0-2/7 (4.60 K.ms).

SCHEDULE "B"

PART-IV 18" DIA PIPE CULVERTS

Qty:	Item of Work	Rate	Unit	Amount
700 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil.	@ Rs: 3176.25	P.%0 Cft:	Rs: 2,223 /-
140 Cft:	2 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8.	@ Rs: 9416.28	P.% Cft:	Rs: 13,183 /-
123 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.	@ Rs: 12501.41	P.% Cft:	Rs: 15,377 /-
55 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4:	@ Rs: 14429.25	P.% Cft:	Rs: 7,936 /-
28 Rft:	5 Providing 18" Dia R.C.C. pipe with collers class and the trenches to required depth & fixing in i/c watering filling and jointing with composition and cement mortor 1.1 & testing water pressure to head of 4 feet above the top the highest pipe of felling excavated stof	@ Rs: 412.00	P. Rft:	Rs: 11,536 /-
88 Sft:	6 Cement plaster (1:4) upto 20' height 1/2" thick.	@ Rs: 2283.93	P.% Sft:	Rs: 2,010 /-

TOTAL Rs: 52,265 /-

18" Dia Pipe culvert 02 Nos:

$52,265 \times 2 =$

TOTAL RS: 104,530 /-

20.25% Above/Below on the rates of CSR.
Amount to be added/deducted on the

21167/-
TOTAL Rs:

G.TOTAL Rs: 125697/-

Total Amount in words: one lakh twenty five thousand two hundred
ninety seven only.

CONTRACTOR

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANG

*Lowest Rate
Recommendation*

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Reconditioning of road from Sukkur Naudero road at mile 37/0 to village Gullan Jeho via Allahando and Shanbh Jeho mile 0/0-2/7.

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1040(v)).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m

Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to M/S ZAKIYA Jatoi

D.R No: Date :- No: 17404 Dated 23/11/2015

Tender Fee :- Rs: 3,000/-

EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

SPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)


Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO
- (b). Brief Description of Works :- Reconditioning of road from Sukkur Naudero road at mile 37/0 to village Gullan Jeho via Allahando and Shanbh Jeho mile 0/0-2/7.
- (c). Procuring Agency's Address :- NEAR CIRCUIT HOUSE, LARKANO
- (d). Estimated Cost :- Rs: 26,320,000/-
- (e). Amount of Bid Security. :- Rs: 1,052,800/-
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- 90 days
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- Rs: 2,632,000/-
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- Rs: 1,579,200/- (6%)
- (i). Deadline for submission of Bids along with time. :- 23-11-2015 , Time 01:00 p.m
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- 24-11-2015 , Time 02:00 p.m
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- 12 Months
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- F.W Bank Isl
CV No: 0345670 Dd 25/11/15
- (n). Dr. No: & Date :- No: 12404 Date 23/11/2015
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO

SUMMARY OF BID PRICE

Name of work:- Reconditioning of Road from Pulekur Nandoo Road
at mile 37/0 to village Chuan Teho via Allahanda
and Shambh Teho mile 0/0-2/7 1/2 M/Chr.

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	<i>Road work:-</i>	<i>24173774/-</i>
2	PART-B	
	<i>3.0' open culvert</i>	<i>406636/-</i>
3	PART-C	
	<i>pipe culvert</i>	<i>126690/-</i>
4	PART-D	
	<i>Retaining wall</i>	<i>1988910/-</i>
5	PART-E	
	<i>G.TOTAL (A+B+C+D+E)</i>	<i>26696010/-</i>

Total Bid Price in words Rs: Two Crores Sixty Six Lacs Ninety Six thousand
& Ten only.


 CONTRACTOR


 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

e of Work:-

**RECONDITIONING OF ROAD FROM SUKKUR NAUDERO ROAD @ MILE
37/0 TO GULAN JEHO VIA ALLAHNDO & SHAMBH JEHO MILE: 0/0-2/7
(4.60 K.ms).**

SCHEDULE "B"

Qty:	Item of Work	Rate	Unit	Amount
1	Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1½" in required thickness of 6" in 2 layer of each 3" in consolidated to proper camber and grade i/c hand packing filling voids with 15 Cft: screening and Non Plastic quarry fines of approved quality and gauge from approved source watering and compacting to achieve 98-100% density as per modified AASHO specification. Rate i/cs supplying all cost of work. Material T&P and carriage upto site of work.			
93800 Cft:		@ Rs: 8665.81 P.% Cft:		Rs: 8,128,530 /-
2	Laying Brick on end edging i/c supplying of 9x4½"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work.			
31300 Rft:		@ Rs: 2711.50 P.% Rft:		Rs: 848,700 /-
3	Providing surface 1st: coat on new or existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work.			
187600 sft:		@ Rs: 1643.38 P.% sft:		Rs: 3,082,981 /-
4	Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work.			
187600 Sft:		@ Rs: 4569.56 P.% Sft:		Rs: 8,572,495 /-

(Cont: P/2)

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

5 Earth work for road embankment by Borrow pits i/c laying in 6" layers, clod Breaking Remming dressing complete lead upto 100 ft and lift upto 5 ft: (in ordinary soil)

670.200 cft

@ Rs 3656.23 P 100 cft

Rs: 2,449,605 /-

TOTAL Rs: 23,112,360 /-

*Highest rate
lowest rate
Rejected*

6.50% Above/Below on the rates of CGR.
Amount to be added/deducted on the

TOTAL (A)

(+) Rs: 1502303 -
24614663 /-

6 Ded: Difference cost of Bitumen

81.24 Ton

@ Rs: 5127.00 P.Ton (-)

Rs: 410,889 /-

G.TOTAL (A+B)

Rs: 24173774 /-

Total Amount in words (A+B) Two Crore Forty one Lakh Seventy Three Thousand Seven hundred Seventy four only.

[Signature]
CONTRACTOR

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

Name of Work:-

CONSTRUCTION OF 3.0' SPAN R.C.C SLAB CULVERTS (02 NOS:) ALONG ROAD FROM SUKKUR NAUDERO ROAD @ MILE 37/0 TO GULAN JEHO, SHAMBH JEHO MILE: 0/0-2/7 (4.60 K.ms).

SCHEDULE "B"

PART "II" 3.0' SPAN CULVERTS (02 NOS:)

Qty:	Item of Work	Rate	Unit	Amount
1530 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft: Rs:	4,860 /-
233 Cft:	2 Cement concrete with bricks or stone ballast 1 1/2" guage ratio 1:4:8 (S.I No.4(b) P 16).	@ Rs: 9416.28 P.%	Cft: Rs:	21,940 /-
517 Cft:	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	64,632 /-
55 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:3:6:	@ Rs: 14429.25 P.%	Cft: Rs:	7,936 /-
20 Sft:	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	625 /-
5.73 Cwt	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.Cwt:	Rs:	28,660 /-

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

7 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.

(a) R.C.C Work in roof slab, beams columns rafts, lintels and other sturctural member kaid in situ or pre cast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs.

Cement sand 2 Cft:

Shingle 1/8" to 1/4" gauge.

113 Cft: @ Rs: 337.00 P. Cft: Rs: 38,081 /-

8 Cement plaster (1:4) upto 20' height 1/2" thick.

341 Sft: @ Rs: 2283.93 P.% Sft: Rs: 7,788 /-

TOTAL Rs: 174,522 /-

Therefore cost of 3.0' Span Culverts 02 Nos:

$174522 \times 2 =$

TOTAL RS: 349,044 /-

Highest rate Rejected

16,500/-

% Above/Below on the rates of QSR.
Amount to be added/deducted on the

[Handwritten signature]

4) 57592/-

TOTAL Rs:

G.TOTAL Rs: 406636/-

Total Amount in words: *Four Lacs six thousand six hundred thirty six only*

[Signature]
CONTRACTOR

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

OF WORK:

CONSTRUCTION OF RETAINING WALL (500 RFT:) ALONG ROAD FROM SUKKUR NAUDERO ROAD @ MILE 37/0 TO GULAN JIHO, SHAMBH JEHO MILE: 0/0-2/7 (4.60 K.ms).

SCHEDULE "B"

Part "III" Retaining Wall (500 Rft:)

Qty:	Item of Work	Rate	Unit	Amount
1600 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25 P.%0	Cft:	Rs: 5,082 /-
500 Cft:	2 Cement concrete with bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).	@ Rs: 9416.28 P.%	Cft:	Rs: 47,081 /-
2100 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41 P.%	Sft:	Rs: 262,530 /-
28 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16).	@ Rs: 14429.25 P.%	Cft:	Rs: 4,040 /-
50 Sft:	5 Errection and removal of centeering of R.C.C or plain Cement work of partal wood verticals (S.I No.18(b)ii P-18).	@ Rs: 3127.41 P.%	Sft:	Rs: 1,564 /-
575 Sft:	6 Cement plaster (1:4) upto 20" height 1/2" thick (S.I No:11 (B) P.52).	@ Rs: 2283.93 P.%	Sft:	Rs: 13,133 /-
TOTAL				Rs: 333,430 /-

Therefore cost of (500 Rft:) R/Wall

$333,430 \times 500 / 100 =$

TOTAL RS: 1,667,150 /-

*Higher rate
Report*

19.30% Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL Rs: 321759.95

G.TOTAL Rs: 1988910

Total Amount in words Nineteen lac eighty eight thousand Nine hundred Ten only.

[Signature]
CONTRACTOR

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

Name of Work:-

CONSTRUCTION OF 18" DIA PIPE CULVERTS (02 Nos:) ALONG ROAD FROM SUKKUR NAUDERO ROAD @ MILE 37/0 TO GULAN JEHO VIA ALLAHNDO & SHAMBH JEHO MILE: 0/0-2/7 (4.60 K.ms).

SCHEDULE "B"

PART-IV 18" DIA PIPE CULVERTS

Qty:	Item of Work	Rate	Unit	Amount
700 Cft:	1 Excavation in foundation of Building bridges and other structure i/c dage belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil.	@ Rs 3176.25	P.%0 Cft:	Rs: 2,223
140 Cft:	2 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8.	@ Rs: 9416.28	P.% Cft:	Rs: 13,183 /-
123 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.	@ Rs: 12501.41	P.% Cft:	Rs: 15,377 /-
55 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4:	@ Rs: 14429.25	P.% Cft:	Rs: 7,936 /-
28 Rft:	5 Providing 18" Dia R.C.C. pipe with collers class and the trenches to required depth & fixing in i/c watering filling and jointing with composition and cement mortor 1.1 & testing water pressure to head of 4 feet above the top the highest pipe of felling excavated stof	@ Rs: 412.00	P. Rft:	Rs: 11,536 /-
88 Sft:	6 Cement plaster (1:4) upto 20' height 1/2" thick.	@ Rs: 2283.93	P.% Sft:	Rs: 2,010 /-

TOTAL Rs: 52,265 /-

18" Dia Pipe culvert 03 Nos:

52,265 x 2 =

TOTAL RS: 104,530 /-

*Highest Rate
Rejected*

21.20% Above/Below on the rates of CSR.
Amount to be added/deducted on the


TOTAL Rs: 22160 /-
G.TOTAL Rs: 126690 /-

Total Amount in words: one Lal Twenty six Thousand 81 hundred Ninety only.

M. J. J.
CONTRACTOR

M. J. J.
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Reconditioning of road from Sukkur Naudero road at mile 37/0 to village Gullan Jeho via Allahando and Shanbh Jeho mile 0/0-2/7.

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1040 (v).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m

Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/S: Art & Architecture Associates

D.R No: Date :- No: 16594. Dated 23/11/15

Tender Fee :- Rs: 3,000/-


EXECUTIVE ENGINEER,
HIGHWAY DIVISION,
LARKANO

SRPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS
(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- **EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO**
- (b). Brief Description of Works :- **Reconditioning of road from Sukkur Naudero road at mile 37/0 to village Gullan Jeho via Allahando and Shanbh Jeho mile 0/0-2/7.**
- (c). Procuring Agency's Address :- **NEAR CIRCUIT HOUSE, LARKANO**
- (d). Estimated Cost :- **Rs: 26,320,000/-**
- (e). Amount of Bid Security. :- **Rs: 1,052,800/-**
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- **90 days**
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- **Rs: 2,632,000/-**
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- **Rs: 1,579,200/- (6%)**
- (i). Deadline for submission of Bids along with time. :- **23-11-2015 , Time 01:00 p.m**
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- **24-11-2015 , Time 02:00 p.m**
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- **12 Months**
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- **CD No: 100675504 of 10/11/2015**
- (n). Dr. No: & Date :- **No: 16594 Date 23/11/2015**
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR



EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SUMMARY OF BID PRICE

Name of work:- Reconditioning of Road from Suleyman Nanderao
Road at Mile 37/0 to Ewan Jehovia Allibanku
Shambhaji Tehsil - 2/7 ye m/kr

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	Road work =	24266224/-
2	PART-B	
	3.0'span Culvert	44174/-
3	PART-C	
	18" dia pipe culvert	127996/-
4	PART-D	
	R/wall 500ft	2010583/-
5	PART-E	
	—	—
	G.TOTAL (A+B+C+D+E)	96815977/-

Total Bid Price in words Rs: Two Crores Eighty Eight Lacs Fifty Seven
Thousand Seven hundred Seventy Seven only


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

WORK:-

RECONDITIONING OF ROAD FROM SUKKUR NAUDERO ROAD @ MILE 37/0 TO GULAN JEHO VIA ALLAHNDO & SHAMBH JEHO MILE: 0/0-2/7 (4.60 K.ms).

SCHEDULE "B"

Qty:	Item of Work	Rate	Unit	Amount
93800 Cft:	1 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1½" in required thickness of 6" in 2 layer of each 3" in consolidated to proper camber and grade i/c hand packing filling voids with 15 Cft: screening and Non Plastic quarry fines of approved quality and gauge from approved source watering and compacting to achieve 98-100% density as per modified AASHO specification. Rate i/cs supplying all cost of work. Material T&P and carriage upto site of work.	@ Rs: 8665.81 P.% Cft:		Rs: 8,128,530 /-
31300 Rft:	2 Laying Brick on end edging i/c supplying of 9x4½"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work.	@ Rs: 2711.50 P.% Rft:		Rs: 848,700 /-
187600 sft:	3 Providing surface 1st: coat on new or existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work.	@ Rs: 1643.38 P.% sft:		Rs: 3,082,981 /-
187600 Sft:	4 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and gauge and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work.	@ Rs: 4569.56 P.% Sft:		Rs: 8,572,495 /-

(Cont: P/2)

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

5 Earth work for road embankment by Borrow pits i/c laying in 6" layers, clod Breaking Remming dressing complete lead upto 100 ft: and lift upto 5 ft: (in ordinary soil).

678200 cft:

@ Rs: 3656.23 P.%0 cft: Rs: 2,479,655 /-
TOTAL Rs: 23,112,360 /-

6.90% % Above/Below on the rates of CSR.
 Amount to be added/deducted on the

TOTAL (A)

Rs: 1594753 /-
 24707113 /-

*Higher than
 Referred*

6 Ded: Difference cost of Bitumen.

1.24 Ton

@ Rs: 5427.00 P.Ton (-) Rs: 440,889 /-

G.TOTAL (A+B)

Rs: 21667217 /-

Total Amount in words (A+B)

*Two crore forty two Lacs sixty six thousand
 two hundred twenty four only*

[Signature]
 CONTRACTOR

[Signature]
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

Name of Work:-

CONSTRUCTION OF 3.0' SPAN R.C.C SLAB CULVERTS (02 NOS:) ALONG ROAD FROM SUKKUR NAUDERO ROAD @ MILE 37/0 TO GULAN JEHO, SHAMBH JEHO MILE: 0/0-2/7 (4.60 K.ms).

SCHEDULE "B"

PART "II" 3.0' SPAN CULVERTS (02 NOS:)

Qty:	Item of Work	Rate	Unit	Amount
1530	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft: Rs:	4,860 /-
233	2 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	21,940 /-
517	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	64,632 /-
55	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:3:6:	@ Rs: 14429.25 P.%	Cft: Rs:	7,936 /-
20	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	625 /-
5.73	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.Cwt:	Cwt: Rs:	28,660 /-

Qty:	Item of Work	Rate	Unit	Amount
7	Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle. (a) R.C.C Work in roof slab, beams columns rafts, lintels and other structural member kaid in situ or pre cast laid in position complete in all respects. Ratio (1:2:4) 90 lbs. Cement sand 2 Cft: Shinale 1/8" to 1/4" gauge.			
113 Cft:		@ Rs: 337.00	P. Cft:	Rs: 38,081 /-

8	Cement plaster (1:4) upto 20' height 1/2" thick.			
341 Sft:		@ Rs: 2283.93	P.% Sft:	Rs: 7,788 /-

TOTAL Rs: 174,522 /-

Therefore cost of 3.0' Span Culverts 02 Nos:

$174522 \times 2 =$

TOTAL RS: 349,044 /-

Highest Rate Repeated

17.80%

% Above/Below on the rates of CSR.
Amount to be added/deducted on the

17.80%

TOTAL Rs: 62129.83
G.TOTAL Rs: 411741/-

Total Amount in words: Four Lacs eleven thousand one hundred seventy four only

[Signature]
CONTRACTOR

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION I ARKANO

JF WORK:

CONSTRUCTION OF RETAINING WALL (500 RFT:) ALONG ROAD FROM SUKKUR NAUDERO ROAD @ MILE 37/0 TO GULAN JEHO, SHAMBH JEHO MILE: 0/0-2/7 (4.60 K.ms).

SCHEDULE "B"

Part "III"	Retaining Wall (500 Rft.)				
Qty:	Item of Work	Rate	Unit	Amount	
1600 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25 P.%	Cft:	Rs: 5,082	/-
500 Cft:	2 Cement concrete with bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).	@ Rs: 9416.28 P.%	Cft:	Rs: 47,081	/-
2100 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41 P.%	Sft:	Rs: 262,530	/-
28 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16).	@ Rs: 14429.25 P.%	Cft:	Rs: 4,040	/-
50 Sft:	5 Errection and removal of centering of R.C.C or plain Cement work of partial wood verticals (S.I No.18(b)ii P-18).	@ Rs: 3127.41 P.%	Sft:	Rs: 1,564	/-
575 Sft:	6 Cement plaster (1:4) upto 20" height 1/2" thick (S.I No:11 (B) P.52).	@ Rs: 2283.93 P.%	Sft:	Rs: 13,133	/-
				TOTAL	Rs: 333,430 /-

Therefore cost of (500 Rft:) R/Wall

$333,430 \times 500 / 100 =$

TOTAL RS: 1,667,150 /-

20.60% Above/Below on the rates of CSR.
Amount to be added/deducted on the

CA) 343432.9

TOTAL Rs:

G.TOTAL Rs: 2010583/-

Total Amount in words

Twenty Lac Twentyfour thousand and eighty three only

*Highest Rate
Refected*

CONTRACTOR

EXECUTIVE ENGINEER
HIGHWAY DIVISION I ARKANCO

Name of Work:-

CONSTRUCTION OF 18" DIA PIPE CULVERTS (02 Nos:) ALONG ROAD FROM SUKKUR NAUDERO ROAD @ MILE 37/0 TO GULAN JEHO VIA ALLAHNDO & SHAMBH JEHO MILE: 0/0-2/7 (4.60 K.ms).

SCHEDULE "B"

PART-IV 18" DIA PIPE CULVERTS

Qty:	Item of Work	Rate	Unit	Amount
700 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil.	@ Rs. 3176.25	P.% Cft:	Rs: 2,223 /-
140 Cft:	2 Cement concrete with bricks or stone ballast 1½" quage ration 1:4:8.	@ Rs: 9416.28	P.% Cft:	Rs: 13,183 /-
123 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.	@ Rs: 12501.41	P.% Cft:	Rs: 15,377 /-
55 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4:	@ Rs: 14429.25	P.% Cft:	Rs: 7,936 /-
28 Rft:	5 Providing 18" Dia R.C.C. pipe with collers class and the trenches to required depth & fixing in i/c watering filling and jointing with composition and cement mortor 1.1 & testing water pressure to head of 4 feet above the top the highest pipe of felling excavated stuf	@ Rs: 412.00	P. Rft:	Rs: 11,536 /-
88 Sft:	6 Cement plaster (1:4) upto 20' height 1/2" thick.	@ Rs: 2283.93	P.% Sft:	Rs: 2,010 /-

18" Dia Pipe culvert 02 Nos:

52,265 x 2 =

TOTAL RS: 104,530 /-


22.45% Above/Below on the rates of CSR.
Amount to be added/deducted on the

(+) 23466.98
TOTAL Rs:
G.TOTAL Rs: 127996 /-

Total Amount in words: one Lac Twenty Seven Thousand Nine hundred ninety six only.

*Highest Rate
Rejection*


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT & FINANCIAL REVIEW

NAME OF WORK:-		Reconditioning of road from Sukkur Naudero road at mile 37/0 to village Gullan Jeho via Allahando and Shanbh Jeho mile 0/0-2/7.										N.I.T No: TC/G-55/1620 / Dated 29-10-2015	
												Receipt on 23-11-2015 and opened on 24-11-2015	
Part	Item of Work	Estimate Cost	Schedule Amount (BOQ)	1. M/S Ghulam Nabi & Co:			3. M/S Zahid Ali Jatoi			3. M/S Art & Architecture			
				Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	
1	2	3	4	5 ✓	6	7	8 ✓	9	10	11 ✓	12	13	
A	Road Work	23,112,360/-	23,112,360/-	5.95% Above	1,375,185/-	24,487,545/-	6.50% above	1,502,303/-	24,614,663/-	6.90% above	1,594,753/-	24,707,113/-	
	Difference cost of Bitumen (-)	440,889/-	440,889/-		(-)	440,889/-		(-)	440,889/-		(-)	440,889/-	
	TOTAL PART (A)	22,671,471/-	22,671,471/-			24,046,656/-			24,173,774/-			24,266,224/-	
B	M/Structure 3' Span Culi:	174,522/-	174,522/-	15.20% Above	26,527/-	201,049/-	16.50% above	28,796/-	203,318/-	17.80% above	31,065/-	205,587/-	
	Add Cartage of Material (-)	26,819/-	26,819/-										
	TOTAL (B)	201,341/-	201,341/-										
	Total Part (B) 201341 x 2 =	402,682/-	402,682/-			402,098/-			406,636/-			411,174/-	
C	M/Structure 18" Dia pipe Culi:	52,265/-	52,265/-	20.25% above	10,583/-	62,848/-	21.20% above	11,080/-	63,345/-	22.45% above	11,733/-	63,998/-	
	Add Cartage of Material	10,648/-	10,648/-										
	TOTAL	62,913/-	62,913/-										
	Total Part (C) 62913 x 2 =	125,826/-	125,826/-			125,697/-			126,690/-			127,996/-	
D	M/Structure RMW all 500 Rite:	333,430/-	333,430/-	18.50% Above	61,684/-	395,114/-	19.30% above	64,352/-	397,782/-	20.60% above	68,686/-	402,116/-	
	Add Cartage of Material	62,456/-	62,456/-										
	TOTAL	395,886/-	395,886/-										
	Total Part (D) 395886x500/100	1,979,430/-	1,979,430/-			1,975,573/-			1,988,910/-			2,010,583/-	
	TOTAL PART (A+B+C+D)	25,179,409/-	25,179,409/-			26,550,024/-			26,696,010/-			26,815,977/-	

Certified that the Entries have been correctly incorporated in the comparative statement as per rate and amount Quoted in the individual Schedule-B (BOQ).

The rates quoted by M/S Ghulam Nabi & Co: Government Contractor are lowest & are 5.44% above the estimated cost.

(**NIJAZ MUHAMMAD JALBANI**)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAYS DIVISION

LARKHANO

(**KHALID AHMED SHAIKH**)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION

DOKRI

(**NAIMATULLAH SHAIKH**)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION

LARKHANO

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT

SOLD ON 23-11-2015


OPENED ON 24-11-2015


Name of work:-

Reconditioning of road from Sukkur Naudero road at mile 37/0 to village Gullan Jeho Allahando and Shanbh Jeho mile 0/0-2/7.

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Ghulam Nabi & Co: Govt: Contractor	Rs: 2,6550,024/-	Lowest
ii)	M/S Zahid Ali Jatoi Govt: Contractor	Rs: 26,696,010/-	Higher
iii)	M/S Art & Architecture Ass: Govt: Contractor	Rs: 26,815,977/-	Highest

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 24-11-2015.


(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION LARKANO


(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION DOKRI





(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

TENDER OPENING COMMITTEE OF HIGHWAY
DIVISION LARKANO

Name of work:-

Reconditioning of road from Sukkur Naudero road at mile 37/0 to village Gullan Jeho via Allahando and Shanbh Jeho mile 0/0-2/7.

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 24-11-2015.

S.No:	Name of Officers	Committee Members	Signature
1.	(NAIMATULLAH SHAIKH) EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO	Chairman	
2.	(KHALID AHMED SHAIKH) ASSISTANT ENGINEER BUILDINGS SUB-DIVISION DOKRI	Member	
3.	(NIAZ MUHAMMAD JALBANI) DIVISIONAL ACCOUNTS OFFICER HIGHWAY DIVISION LARKANO	Member	



EXECUTIVE ENGINEER, HIGHWAY DIVISION LARKANO

PHONE NO 9410775

NO: TC/G-55/ 1805 / OF 2015.
LARKANO DATED: 24-11 - 2015.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 24-11-2015, for the bids called upon vide NIT NO:TC/G-55/1620 dated 29-10-2015. The meeting was chaired by the Executive Engineer Highway Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Assistant Engineer Member
Buildings Sub-Division
Dokri
2. Divisional Accounts Officer Member
Highway Division
Larkano

There are Three (03) Nos: of Tenders issued and response from all tenders was received, the sealed Bids were opened before all the participants/Contractors. The rates quoted them were announced formally in presence of the participants/their representative and accordingly recorded in the comparative statement/Bid Evaluation Report. There was no over writing or cutting found in the furnished bids/tenders.


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PROCUREMENT COMMITTEE

Copy forwarded with compliments to the:-

- ❖ Deputy Commissioner Larkano for favour of information.
- ❖ Superintending Engineer Works & Services Larkano, for favour of information.


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PROCUREMENT COMMITTEE

OFFICE OF THE
EXECUTIVE ENGINEER, HIGHWAY DIVISION LARKANO
BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

01 Name of Procuring Agency :- Highway Division Larkano
02 Tender Description/Name of Work Item :- **Reconditioning of road from Sukkur Naudero road at mile 37/0 to village Gullian Jeho via Allahando and Shanbh Jeho mile 0/0-2/7.**

S.No:	Eligibility/Qualification Criteria	M/S Ghulam Nabi & Co: Govt: Contractor	M/S Zahid Ali Jatoi Govt: Contractor	M/S Art & Architecture Ass: Govt: Contractor
1	2	3	4	5
1.	Affidavit regarding Black listing should be submitted before receiving Bidding Documents.	Yes	Yes	Yes
2.	No conditional / telegraphic tender will be entertained.	Yes	Yes	Yes
3.	No tender without call deposit or received after specified date & time will be considered.	Yes	Yes	Yes
4.	Bid should contain Least Cost Method (Single stage One Envelope).	Yes	Yes	Yes
5.	In case of out of Head Quarter/Public Holiday, the bids shall be submitted and opened as per given schedule on the next working day	Yes	Yes	Yes
6.	Under taking on stamp paper that firm is not involved in any kind of litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.	Yes	Yes	Yes
7.	The procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPPRA Rules 2010.	Yes	Yes	Yes

Recommendation:-

- Out of 03 participants all are declared as substantially qualified bidder by the procurement committee as meet with minimum qualification/eligibility criteria.
- The lowest evaluated an qualified bidder is **M/S Ghulam Nabi & Co: Government Contractor** with his bid offered.

(Niaz Muhammad Jalbani)

Divisional Accounts Officer
Highway Division Larkano
Member Procurement Committee

(Khatir Ahmed Shaikh)

Assistant Engineer
Build & Sub-Division Dokri/
Government Procurement Committee

(Naimatullah Shaikh)




Executive Engineer
Highway Division Larkano
Member Procurement Committee

ATTENDANCE SHEET OF PARTICIPED IN
TENDER PROCESS IN HIGHWAY DIVISION
LARKANO

NAME OF WORK:-

**RECONDITIONING OF ROAD FROM SUKKUR
NAUDERO ROAD AT MILE 37/0 TO VILLAGE
GULLAN JEHO VIA ALLAHANDO AND SHANBH
JEHO MILE 0/0-2/7.**

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 24-11-2015

S.NO:	NAME OF CONTRACTOR/FIRMS	SIGNATURE
1.	M/S Ghulam Nabi & Co:	
2.	M/S Zahid Ali Jatoi	
3.	M/S Art & Architecture Associate	



EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO


BID EVALUATION REPORT

01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 1620 dated 29-10-2015
03. Tender Description/ Name of work :- **Rehabilitation of road from Ratodero Naudero road to village Khan Wah mile 0/0-0/5 (1.00 K.ms) (in portions).**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2015 (Serial/ID No:25644).
06. Total Bid Documents Sold :- 03 Nos:
07. Total Bids Received :- 03 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 24-11-2015

12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Ghulam Nabi & Co: Govt: Contractor	Rs: 2,328,797/-	1 st : lowest	A= 0.10% Below B= 18.50% Above	Responsive & Lowest Bid	Recommended for approval
2.	M/S Art & Architecture Ass: Govt: Contractor	Rs: 2,342,286/-	2 nd : lowest	A= 0.30% Above B= 19.50% Above	2 nd : Responsive & Lowest Bid	Not Recommended for approval
3.	M/S Thandani Enterprises Govt: Contractor	Rs: 2,364,940/-	3 rd : lowest	A= 0.75% Above B= 21.60% Above	3 rd : Responsive & Lowest Bid	Not Recommended for approval


(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION
LARKANO


(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
DOKRI


(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

WORKS & SERVICES DEPARTMENT



**GOVERNMENT OF SINDH
HIGHWAY DIVISION LARKANO**

TENDER/BIDDING DOCUMENTS

Name of Work :- Rehabilitation of road from Ratodero Naudero road to village Khan Wah mile 0/0-0/5 (1.00 K.ms) (in portions).

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1040(vii)).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m

Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/s: Chalam Nadr E Co

D.R No: Date :- No: 17405 Dated 23/11/2015

Tender Fee :- Rs: 3,000/-

EXECUTIVE ENGINEER,
HIGHWAY DIVISION
LARKANO

UPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO
- (b). Brief Description of Works :- Rehabilitation of road from Ratodero Naudero road to village Khan Wah mile 0/0-0/5 (1.00 K.ms) (in portions).
- (c). Procuring Agency's Address :- NEAR CIRCUIT HOUSE, LARKANO
- (d). Estimated Cost :- Rs: 2,430,000/-
- (e). Amount of Bid Security. :- Rs: 97,200/-
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- 90 days
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- Rs: 243,000/-
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- Rs: 145,800/- (6%)
- (i). Deadline for submission of Bids along with time. :- 23-11-2015 , Time 01:00 p.m
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- 24-11-2015 , Time 02:00 p.m
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- 12 Months
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- MLB- Larkani Mulla Bole B 97200
CD No: 118436 D 7: 23/11/2015
- (n). Dr. No: & Date :- No: 17405 Date 23/11/2015
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SUMMARY OF BID PRICE


Name of work:- Rehabilitation of Road Nam Katodero Namdoro
Road to village Khanwah mile 0/0-0/5

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	Roadwork:-	1420034/-
2	PART-B	
	R/Way (230)R/A	908763/-
3	PART-C	
	—	—
4	PART-D	
	—	—
5	PART-E	
	—	—
	G.TOTAL (A+B+C+D+E)	23,28,797/-

Total Bid Price in words Rs: Twenty three Lacs Twenty eight
thousand seven hundred and ninety seven only



CONTRACTOR



EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

Name of Work:-

**REHABILITATION OF ROAD FROM RATODERO NAUDERO ROAD TO
VILLAGE KHAN WAH MILE: 0/0-0/5 (1.00 K.ms).**

SCHEDULE "B"

Qty:	Item of Work	Rate	Unit	Amount
2550 Cft:	1 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1½" in required thickness of 6" in 2 layer of each 3" in consolidated to proper camber and grade i/c hand packing filling voids with 15 Cft: screening and Non Plastic quarry fines of approved quality and gauge from approved source watering and compacting to achieve 98-100% density as per modified AASHO specification. Rate i/cs supplying all cost of work. Material T&P and carriage upto site of work.	@ Rs: 8762.68 P.% Cft:	Rs:	223,448 /-
1000 Rft:	2 Laying Brick on end edging i/c supplying of 9x4½"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs all cost of materials labour and carriage to site of work.	@ Rs: 2729.96 P.% Rft:	Rs:	27,300 /-
14300 sft:	3 Providing surface 1st: coat on new or existing surface with 30 Lbs of bitumen 80/100 penetration & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work.	@ Rs: 1644.56 P.% sft:	Rs:	235,172 /-
14300 Sft:	4 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and gauge and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work.	@ Rs: 4571.21 P.% Sft:	Rs:	653,683 /-

(Cont: P/2)

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

86300	5 Earth work for road embankment by bulldozer i/c ploughing mixing clod breaking dressing compaction with optimum moisture content lead upto 100 cft: and lift upto 5 ft: in all types of soil except rock compacting upto 85% as per AASHO modified densitiv.	@ Rs: 3656.23	P.%0 cft:	Rs: 315,533 /-
			TOTAL	Rs: 1,455,136 /-

*Lower rate 0.10%
Edomen*

0.10% Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL (A)

Rs: 14551 =
1453681 =

6.20	6 Ded: Difference cost of Bitumen	@ Rs: 5427.00	P.Ton (-)	Rs: 33,647 /-
	G.TOTAL (A+B)			Rs: 1420634 /-

Total Amount in words (A+B) Fourteen Lacs Twenty Three Thousand Six Hundred and thirty four



CONTRACTOR

Approved



EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

[Signature]
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

NAME OF WORK:

CONSTRUCTION OF RETAINING WALL (230 RFT:) ALONG ROAD FROM RATODERO NAUDERO ROAD TO VILLAGE KHAN WAH MILE: 0/0-0/5 (1.00 K.ms).

SCHEDULE "B"

Part "III" Retaining Wall (230 Rft:)

Qty:	Item of Work	Rate	Unit	Amount
1600 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmainq lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25 P.%	Cft:	Rs: 5,082 /-
500 Cft:	2 Cement concrete with bricks or stone ballast 1 1/2" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).	@ Rs: 9416.28 P.%	Cft:	Rs: 47,081 /-
2100 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41 P.%	Cft:	Rs: 262,530 /-
28 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16.	@ Rs: 14429.25 P.%	Cft:	Rs: 4,040 /-
50 Sft:	5 Errection and removal of centeering of R.C.C or plain Cement work of partial wood verticals (S.I No.18(b)ii P-18).	@ Rs: 3127.41 P.%	Sft:	Rs: 1,564 /-
575 Sft:	6 Cement plaster (1:4) upto 20" height 1/2" thick (S.I No:11 (B) P.52).	@ Rs: 2283.93 P.%	Sft:	Rs: 13,133 /-
TOTAL				Rs: 333,430 /-

Therefore cost of (230 Rft:) R/Wall

$333,430 \times 230 / 100 =$

TOTAL RS: 766,889 /-

Lower Rate Retainment

18.50% % Above/Below on the rates of CSR. Amount to be added/deducted on the

TOTAL Rs: 141874 =
G.TOTAL Rs: 908763 =

Total Amount in words nine lac eight thousand seven hundred sixty three only

[Signature]
CONTRACTOR

Approved

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

[Signature]
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

(2)

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Rehabilitation of road from Ratodero Naudero road to village Khan Wah mile 0/0-0/5 (1.00 K.ms) (in portions).

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1040(vii).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m


Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/S. Art & Architecture Associates

D.R No: Date :- No: 17406.. Dated 23/11/2015..

Tender Fee :- Rs: 3,000/-


EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

W O A

SPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO
- (b). Brief Description of Works :- Rehabilitation of road from Ratodero Naudero road to village Khan Wah mile 0/0-0/5 (1.00 K.ms) (in portions).
- (c). Procuring Agency's Address :- NEAR CIRCUIT HOUSE, LARKANO
- (d). Estimated Cost :- Rs: 2,430,000/-
- (e). Amount of Bid Security. :- Rs: 97,200/-
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- 90 days
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- Rs: 243,000/-
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- Rs: 145,800/- (6%)
- (i). Deadline for submission of Bids along with time. :- 23-11-2015 , Time 01:00 p.m
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- 24-11-2015 , Time 02:00 p.m
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- 12 Months
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- no. 118435177: 23/11/15
DRCB, Lahori Mallah Buz B 97200/
- (n). Dr. No: & Date :- No: 17406 Date 23/11/2015
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO

SUMMARY OF BID PRICE

Name of work:- Rehabilitation of Road from Ratodero Namalero
Road To village Khanwah Mile 070-015

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	Road work	1425854/-
2	PART-B	
	Retaining wall	916432/-
3	PART-C	
4	PART-D	
5	PART-E	
	G.TOTAL (A+B+C+D+E)	2342286/-

Total Bid Price in words Rs: Twenty three lakh forty two thousand
Two hundred eighty six only


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

Name of Work:-

**REHABILITATION OF ROAD FROM RATODERO NAUDERO ROAD TO
VILLAGE KHAN WAH MILE: 0/0-0/5 (1.00 K.ms).**

SCHEDULE "B"

Qty:	Item of Work	Rate	Unit	Amount
2550 Cft:	1 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1½" in required thickness of 6" in 2 layer of each 3" in consolidated to proper camber and grade i/c hand packing filling voids with 15 Cft: screening and Non Plastic quarry fines of approved quality and gauge from approved source watering and compacting to achieve 98-100% density as per modified AASHTO specification. Rate i/cs supplying all cost of work. Material T&P and carriage upto site of work.	@ Rs: 8762.68 P.% Cft:	Rs:	223,448 /-
1000 Rft:	2 Laying Brick on end edging i/c supplying of 9x4½"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs all cost of materials labour and carriage to site of work.	@ Rs: 2729.96 P.% Rft:	Rs:	27,300 /-
14300 sft:	3 Providing surface 1st: coat on new or existing surface with 30 Lbs of bitumen 80/100 penetration & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work.	@ Rs: 1644.56 P.% sft:	Rs:	235,172 /-
14300 Sft:	4 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and gauge and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work.	@ Rs: 4571.21 P.% Sft:	Rs:	653,683 /-

(Cont: P/2)

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

5 Earth work for road embankment by bulldozer i/c ploughing mixing clod breaking dressing compaction with optimum moisture content lead upto 100 cft: and lift upto 5 ft: in all types of soil except rock compacting upto 85% as per AASHO modified density.

86300 cft:

@ Rs: 3656.23 P.%0 cft:

Rs: 315,533 /-

TOTAL Rs: 1,455,136 /-

*Higher rate
revised*

0.30%

% Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL (A)

C+)
Rs: 4365 /-
1459501 /-

6 Ded: Difference cost of Bitumen.

6.20 Ton

@ Rs: 5427.00 P.Ton (-)

Rs: 33,647 /-

G.TOTAL (A+B)

Rs: 1425854 /-

Total Amount in words (A+B) Fourteen Lac Twenty five thousand eight hundred fifty four only

[Signature]
CONTRACTOR

Rejected

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

[Signature]
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

CONSTRUCTION OF RETAINING WALL (230 RFT:) ALONG ROAD FROM RATODERO NAUDERO ROAD TO VILLAGE KHAN WAH MILE: 0/0-0/5 (1.00 K.ms).

SCHEDULE "B"

Part "III" Retaining Wall (230 Rft:)

Qty:	Item of Work	Rate	Unit	Amount
1600 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25	P.%0 Cft:	Rs: 5,082 /-
500 Cft:	2 Cement concrete with bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).	@ Rs: 9416.28	P.% Cft:	Rs: 47,081 /-
2100 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41	P.% Cft:	Rs: 262,530 /-
28 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16).	@ Rs: 14429.25	P.% Cft:	Rs: 4,040 /-
50 Sft:	5 Errection and removal of centeering of R.C.C or plain Cement work of partial wood verticals (S.I No.18(b)ii P-18).	@ Rs: 3127.41	P.% Sft:	Rs: 1,564 /-
575 Sft:	6 Cement plaster (1:4) upto 20" height 1/2" thick (S.I No:11 (B) P.52).	@ Rs: 2283.93	P.% Sft:	Rs: 13,133 /-

TOTAL Rs: 333,430 /-

TOTAL RS: 766,889 /-

Therefore cost of (230 Rft:) R/Wall

$333,430 \times 230 / 100 =$

% Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL Rs: 1495631 =
G.TOTAL Rs: 9164321 =

Total Amount in words

Thirty two only

nine lac sixteen thousand four hundred

CONTRACTOR

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SUPERINTENDING ENGINEER
Works & Services Department

LARKANA

Highest rate Rejected

19.50%

Rejected

(3)

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Rehabilitation of road from Ratodero Naudero road to village Khan Wah mile 0/0-0/5 (1.00 K.ms) (in portions).

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1040(vii).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m


Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/s: Thulani Enterprises

D.R No: Date :- No: 16593 Dated 23/11/2015

Tender Fee :- Rs: 3,000/-


EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

CPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO
- (b). Brief Description of Works :- Rehabilitation of road from Ratodero Naudero road to village Khan Wah mile 0/0-0/5 (1.00 K.ms) (in portions).
- (c). Procuring Agency's Address :- NEAR CIRCUIT HOUSE, LARKANO
- (d). Estimated Cost :- Rs: 2,430,000/-
- (e). Amount of Bid Security. :- Rs: 97,200/-
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- 90 days
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- Rs: 243,000/
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- Rs: 145,800/- (6%)
- (i). Deadline for submission of Bids along with time. :- 23-11-2015 , Time 01:00 p.m
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- 24-11-2015 , Time 02:00 p.m
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- 12 Months
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- No: 5313968 of 23/11/2015
UBL - Raza Shah Road Lechi
- (n). Dr. No: & Date :- No: 16593 Date 22/11/2015
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SUMMARY OF BID PRICE

Name of work:- Rehabilitation of Road from Kotodero Number 0
Road to village Khanwah mile 070 of 5
Y.M/S.R.

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	Road work	1432403/11
2	PART-B	
	Retaining wall	432537/11
3	PART-C	
	—	—
4	PART-D	
	—	—
5	PART-E	
	—	—
	G.TOTAL (A+B+C+D+E)	2364940/11

Total Bid Price in words Rs: Twenty Three Lacs Sixty four
Thousand Nine hundred forty only


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

ame of Work:-

**REHABILITATION OF ROAD FROM RATODERO NAUDERO ROAD TO
VILLAGE KHAN WAH MILE: 0/0-0/5 (1.00 K.ms).**

SCHEDULE "B"

Qty:	Item of Work	Rate	Unit	Amount
2550 Cft:	1 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1½" in required thickness of 6" in 2 layer of each 3" in consolidated to proper camber and grade i/c hand packing filling voids with 15 Cft: screening and Non Plastic quarry fines of approved quality and gauge from approved source watering and compacting to achieve 98-100% density as per modified AASHO specification. Rate i/cs supplying all cost of work. Material T&P and carriage upto site of work.	@ Rs: 8762.68 P.% Cft:	Rs:	223,448 /-
1000 Rft:	2 Laying Brick on end edging i/c supplying of 9x4½"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs all cost of materials labour and carriage to site of work.	@ Rs: 2729.96 P.% Rft:	Rs:	27,300 /-
14300 sft:	3 Providing surface 1st: coat on new or existing surface with 30 Lbs of bitumen 80/100 penetration & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work.	@ Rs: 1644.56 P.% sft:	Rs:	235,172 /-
14300 Sft:	4 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work.	@ Rs: 4571.21 P.% Sft:	Rs:	653,683 /-

(Cont: P/2)

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

5 Earth work for road embankment by bulldozer i/c ploughing mixing clod breaking dressing compaction with optimum moisture content lead upto 100 cft: and lift upto 5 ft: in all types of soil except rock compacting upto 85% as per AASHO modified density.

86300 cft: @ Rs: 3656.23 P.%0 cft: Rs: 315,533 /-
TOTAL Rs: 1,455,136 /-

Highway Rate Rejected

0.75% Above/Below on the rates of CSR.
 Amount to be added/deducted on the
TOTAL (A)

(+) Rs: 10914/-
Rs: 14,66,050/-

6 Ded: Difference cost of Bitumen.
 6.20 Ton @ Rs: 5427.00 P.Ton (-) Rs: 33,647 /-

G.TOTAL (A+B) Rs: 14,32,403/-

Total Amount in words (A+B) Fourteen Lacs Thirty Two Thousand Four hundred & Three only

[Signature]
 CONTRACTOR

Rejected

[Signature]
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

[Signature]
 SUPERINTENDING ENGINEER
 Works & Services Department
 LARKANA

CONSTRUCTION OF RETAINING WALL (230 RFT:) ALONG ROAD FROM RATODERO NAUDERO ROAD TO VILLAGE KHAN WAH MILE: 0/0-0/5 (1.00 K.ms).

SCHEDULE "B"

Part "III" Retaining Wall (230 Rft:)

Qty:	Item of Work	Rate	Unit	Amount
1600 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs. 3176.25 P.50 Cft.	Rs.	5,082 /-
500 Cft:	2 Cement concrete with bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).	@ Rs. 9416.28 P.% Cft:	Rs:	47,081 /-
2100 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs. 12501.41 P.% Cft:	Rs:	262,530 /-
28 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16.	@ Rs. 14429.25 P.% Cft:	Rs:	4,040 /-
50 Sft:	5 Errection and removal of centering of R.C.C or plain Cement work of partial wood verticals (S.I No.18(b)ii P-18).	@ Rs. 3127.41 P.% Sft:	Rs:	1,564 /-
575 Sft:	6 Cement plaster (1:4) upto 20" height 1/2" thick (S.I No:11 (B) P.52).	@ Rs. 2283.93 P.% Sft:	Rs:	13,133 /-
TOTAL				Rs: 333,430 /-

Therefore cost of (230 Rft:) R/Wall

$333,430 \times 230 / 100 =$

TOTAL RS: 766,889 /-

% Above/Below on the rate of C.P.F.
Amount to be added/deducted on the

*Higher rate
accepted*

21.60%

165648/-
TOTAL Rs:
G.TOTAL Rs: *932537/-*

Total Amount in words *Nine Lal thirty two thousand five hundred thirty seven only*

[Signature]
CONTRACTOR

Rejected

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO




[Signature]
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

TENDER OPENING COMMITTEE OF HIGHWAY
DIVISION LARKANO

Name of work:-

**Rehabilitation of road from Ratodero Naudero
road to village Khan Wah mile 0/0-0/5
(1.00 K.ms) (in portions).**

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 24-11-2015.


S.No:	Name of Officers	Committee Members	Signature
1.	(NAIMATULLAH SHAIKH) EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO	Chairman	
2.	(KHALID AHMED SHAIKH) ASSISTANT ENGINEER BUILDINGS SUB-DIVISION DOKRI	Member	
3.	(NIAZ MUHAMMAD JALBANI) DIVISIONAL ACCOUNTS OFFICER HIGHWAY DIVISION LARKANO	Member	


COMPARATIVE STATEMENT & FINANCIAL REVIEW

NAME OF WORK:-		Rehabilitation of road from Ratodero Naudero road to village Khan Wah mile 0/0-0/5 (1.00 K.ms) (in portions).													
N.A.T. No: TC/G-55/1620 / Dated 29- 10 -2015 Receipt on 23- 11 - 2015 and opened on 24- 11 - 2015		1. M/S Ghulam Nabi & Co:				2. M/S Art & Architecture Associate				3. M/S Thandani Enterprises					
Part	Item of Work	Estimate Cost	Schedule 'B' Amount (BOQ)	Rate Quoted By Contractor		Total Tender Cost	Rate Quoted By Contractor		Total Tender Cost	Rate Quoted By Contractor		Total Tender Cost	Amount of Premium	Amount of Premium	Total Tender Cost
				By Contractor	Amount of Premium		By Contractor	Amount of Premium		By Contractor	Amount of Premium				
1	2	3	4	5	6	7	8	9	10	11	12	13			
A	Road Work	1,455,136/-	1,455,136/-	0.10% below	1,455/-	1,453,681/-	0.30% Above	4,365/-	1,459,501/-	0.75% Above	10,914/-	1,466,050/-			
	Ded: Difference Cost of Bitumen (-)	33,647/-	33,647/-		(-)	33,647/-		(-)	33,647/-		(-)	33,647/-			
	TOTAL PART (A)	1,421,489/-	1,421,489/-			1,420,034/-			1,425,854/-			1,432,403/-			
B	Retaining Wall (230 Rft)	333,430/-	333,430/-	18.50% Above	61,684/-	395,114/-	19.50% Above	65,019/-	398,449/-	21.60% Above	72,021/-	405,451/-			
	Add cartage of Material	64,558/-	64,558/-												
	Total	397,988/-	397,988/-												
	Total Part (B) 397988x230/100	915,372/-	915,372/-			908,763/-			916,432/-			932,537/-			
	G.TOTAL PART A+B	2,336,861/-	2,336,861/-			2,328,797/-			2,342,286/-			2,364,940/-			

Certified that the entries have been correctly incorporated in the comparative statement as per rate and amount Quoted in the individual Schedule-B (BOQ).

Lowest rate quoted by M/S Ghulam Nabi & Co: Government Contractor are lowest.


(NIAZ MUHAMMAD JALBANJI)
 DIVISIONAL ACCOUNTS OFFICER
 HIGHWAYS DIVISION
 LARKANAO


(KHALID AHMED SHAIKH)
 ASSISTANT ENGINEER
 BUILDINGS SUB-DIVISION
 LARKANAO


(NAIMATULLAH SHAIKH)
 EXECUTIVE ENGINEER
 HIGHWAYS DIVISION
 LARKANAO

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT

SOLD ON 23-11-2015

OPENED ON 24-11-2015

Name of work:- **Rehabilitation of road from Ratodero Naudero road to village Khan Wah mile 0/0-0/5 (1.00 K.ms) (in portions).**

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Ghulam Nabi & Co: Govt: Contractor	Rs: 2,328,797/-	Lowest
ii)	M/S Art & Architecture Ass: Govt: Contractor	Rs: 2,342,286/-	Higher
iii)	M/S Thandani Enterprises Govt: Contractor	Rs: 2,364,940/-	Highest

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 24-11-2015.

(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION LARKANO


(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION DOKRI


(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO



EXECUTIVE ENGINEER,
HIGHWAY DIVISION LARKANO

PHONE NO 9410775

NO: TC/G-55/ 1805 / OF 2015.
LARKANO DATED: 24-11 - 2015.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 24-11-2015, for the bids called upon vide NIT NO:TC/G-55/1620 dated 29-10-2015. The meeting was chaired by the Executive Engineer Highway Division Larkano and held in his office while attended by the following official members of Procurement Committee.

- | | | |
|----|--|--------|
| 1. | Assistant Engineer
Buildings Sub-Division
Dokri | Member |
| 2. | Divisional Accounts Officer
Highway Division
Larkano | Member |

There are Three (03) Nos: of Tenders issued and response from all tenders was received, the sealed Bids were opened before all the participants/Contractors. The rates quoted them were announced formally in presence of the participants/their representative and accordingly recorded in the comparative statement/Bid Evaluation Report. There was no over writing or cutting found in the furnished bids/tenders.

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PROCUREMENT COMMITTEE

Copy forwarded with compliments to the:-

- ❖ Deputy Commissioner Larkano for favour of information.
- ❖ Superintending Engineer Works & Services Larkano, for favour of information.

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PROCUREMENT COMMITTEE

OFFICE OF THE
EXECUTIVE ENGINEER, HIGHWAY DIVISION LARKANO
BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

01 Name of Procuring Agency :- Highway Division Larkano
02 Tender Description/Name of work Item :- **Rehabilitation of road from Ratodero Naudero road to village Khan Wah mile 0/0-0/5 (1.00 K.ms) (in portions).**

S.No:	Eligibility/Qualification Criteria	M/S Ghulam Nabi & Co: Govt: Contractor	M/S Art & Architecture Ass: Govt: Contractor	M/S Thandani Enterprises Govt: Contractor
1	2	3	4	5
1.	Affidavit regarding Black listing should be submitted before receiving Bidding Documents.	Yes	Yes	Yes
2.	No conditional / telegraphic tender will be entertained.	Yes	Yes	Yes
3.	No tender without call deposit or received after specified date & time will be considered.	Yes	Yes	Yes
4.	Bid should contain Least Cost Method (Single stage One Envelope).	Yes	Yes	Yes
5.	In case of out of Head Quarter/Public Holiday, the bids shall be submitted and opened as per given schedule on the next working day	Yes	Yes	Yes
6.	Under taking on stamp paper that firm is not involved in any kind of litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.	Yes	Yes	Yes
7.	The procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPPRA Rules 2010.	Yes	Yes	Yes

Recommendation:-

- Out of 03 participants all are declared as substantially qualified bidder by the procurement committee as meet with minimum qualification/eligibility criteria.
- The lowest evaluated an qualified bidder is **M/S Ghulam Nabi & Co: Government Contractor** with his bid/offered.

(Niaz Muhammad Jalbani)

Additional Accounts Officer
Highway Division Larkano
Procurement Committee

(Khalid Ahmed Shaikh)

Assistant Engineer
Bulding Supervisor/DCKRI/
Member Procurement Committee

(Naimatullah Shaikh)




Executive Engineer
Highway Division Larkano
Procurement Committee

ATTENDANCE SHEET OF PARTICIPED IN
TENDER PROCESS IN HIGHWAY DIVISION
LARKANO

NAME OF WORK:-

**Rehabilitation of road from Ratodero Naudero
road to village Khan Wah mile 0/0-0/5 (1.00
K.ms) (in portions).**

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 24-11-2015

S.NO:	NAME OF CONTRACTOR/FIRMS	SIGNATURE
1.	M/S Ghulam Nabi & Co:	
2.	M/S Art & Architecture Associate	
3.	M/S Thandani Enterprises	


EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

BID EVALUATION REPORT

01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 1620 dated 29-10-2015
03. Tender Description/ Name of work :- **Construction of road from Jumo Agham Wassayo Bhutto road at Pir Musafir road to village Kabir Khan Bozdar mile 0/0-0/6 (1.20 K.ms).**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2015 (Serial/ID No:25644).
06. Total Bid Documents Sold :- 03 Nos:
07. Total Bids Received :- 03 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 24-11-2015
12. Bid Evaluation report :-


S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Sikander Ali Junejo Govt: Contractor	Rs: 13,336,993/-	1 st : lowest	A= 0.05% Below B= 19.50% Above C= 16.65% Above D= 23.40% Above	Responsive & Lowest Bid	Recommended for approval
2.	M/S Thandani Enterprises Govt: Contractor	Rs: 13,455,062/-	2 nd : lowest	A= 0.75% Above B= 20.50% Above C= 17.90% Above D= 30.10% Above	2 nd : Responsive & Lowest Bid	Not Recommended for approval
3.	M/S Ghulam Nabi & Co: Govt: Contractor	Rs: 13,473,074/-	3 rd : lowest	A= 1.0% Above B= 20.50% Above C= 17.80% Above D= 24.20% Above	3 rd : Responsive & Lowest Bid	Not Recommended for approval

(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION
LARKANO

(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
DOKRI

(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of road from Jumo Agham Wassayo Bhutto road at Pir Musafir road to village Kabir Khan Bozdar mile 0/0-0/6 (1.20 K.ms).

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1040(iv)).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m

Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/s Silander Ali Junejo

D.R No: Date :- No: 17402 Dated 23/11/2015

Tender Fee :- Rs: 3,000/-

EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

SAPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)


Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO
- (b). Brief Description of Works :- Construction of road from Jumo Agham Wassayo Bhutto road at Pir Musafir road to village Kabir Khan Bozdar mile 0/0-0/6 (1.20 K.ms).
- (c). Procuring Agency's Address :- NEAR CIRCUIT HOUSE, LARKANO
- (d). Estimated Cost :- Rs: 13,500,000/-
- (e). Amount of Bid Security. :- Rs: 540,000/-
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- 90 days
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- Rs: 1,350,000/-
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- Rs: 810,000/- (6%)
- (i). Deadline for submission of Bids along with time. :- 23-11-2015 , Time 01:00 p.m
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- 24-11-2015 , Time 02:00 p.m
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- 12 Months
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- F.W.R. BLC
FWDC: No: 0345667 DT 23/11/15
- (n). Dr. No: & Date :- No: 17402 Date 23/11/15 Rs. 540,000/-
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO


SUMMARY OF BID PRICE

Name of work:- Construction of link road from Larkano
Ratodero road to Jumo Agham Wasayo
Bhutto road at Pir Musafir road to village
Kabir Khan Bazar mile 0/0 - 0/6 (1.20 k.m)

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	Road Work	9320579
2	PART-B	
	Retaining Wall	2901871
3	PART-C	
	3.0'span culverts	1017900
4	PART-D	
	12" Dia pipe culverts	98643
5	PART-E	
	G.TOTAL (A+B+C+D+E)	13338993

Total Bid Price in words Rs: Thirteen million three
thirty eight thousand nine hundred
ninty three only -

Amir
CONTRACTOR


EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO

Work:-

**CONSTRUCTION OF ROAD FROM JOMO AGHAM WASSAYO BHUTTO ROAD @
PEER MUSAFIR TO VILLAGE KABEER KHAN BOZDAR MILE: 0/0-0/6 (1.20
K.ms).**

SCHEDULE "B"

PART-A ROAD WORK

Qty:	Item of Work	Rate	Unit	Amount
296700 Cft:	1 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 95% modified AASHO density (S.I No:6 (ii-a) P 2).	@ Rs: 3656.23 P.%0 Cft:		Rs: 1,084,803 /-
57100 Cft:	2 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 95-100% modified AASHO density (S.I No:6-(ii-a) P 2).	@ Rs: 6190.17 P.%0 Cft:		Rs: 353,459 /-
24500 Cft:	3 Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available carriage upto site of work.	@ Rs: 1479.41 P.% Cft:		Rs: 362,455 /-
24500 Cft:	4 Preparing sub-base course by supplying and spreading stone metal approved quarry in required inches to proper camber & grade including hand packing filling voids with 20 Cft: of pit/canal and having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work (S.I No:6-11(C) P-4).	@ Rs: 8257.96 P.% Cft:		Rs: 2,023,200 /-
8200 Rft:	5 Laying Brick on end edging i/c supplying of 9x4½"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work (S.I No:12 P-4).	@ Rs: 2761.22 P.% Rft:		Rs: 226,420 /-

(Cont: P/2)

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

6 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1-1/2" in required thickness of 6" in 2 layers in consolidated to proper camber and grade i/c hand packing filling void plesd with 15 Cft: screening & non plasticity quarry fines of approved quality and guage from approved source watering & compacting to achieve 98-100% density as per modified AASHO specifications. Rate i/cs all cost of material T&P labour and carriage upto site of work (S.I NO:13(a) P-5).

24500 Cft: @ Rs: 9436.83 P.% Cft: Rs: 2,312,023 /-

7 Providing surface 1st: coat on or new existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work (S.I No:16(b) P-6).

48900 Sft: @ Rs: 1664.10 P.% Sft: Rs: 813,745 /-

8 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work (S.I No:11(B) P-8/9).

48900 Sft: @ Rs: 4630.14 P.% Sft: Rs: 2,264,138 /
TOTAL Rs: 9,440,243 /-

*bonus rate
delivered*

M
0.05 % Above/Below on the rates of CSR.
 Amount to be added/deducted on the
TOTAL (A)

(-) 4720
 Rs: 9435523
 Rs: 114,944 /-
 Rs: 9320579/2

9 Ded: Difference cost of Bitumen. *WSP*
 21.18 Ton @ Rs: 5427.00 P.Ton (-) Rs: 114,944 /-

G.TOTAL (A+B)
 Total Amount in words (A+B) *Ninty Three Lac Twenty thousand five hundred seventy nine only.*

Kaji
 CONTRACTOR

Approved.
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

[Signature]
 SUPERINTENDING ENGINEER
 Works & Services Department
 LARKANA

CONSTRUCTION OF RETAINING WALL (600 RFT:) ALONG ROAD FROM JOMO AGHAM WASSAYO BHUTTO ROAD @ PEER MUSAFIR TO VILLAGE KABEER KHAN BOZDAR MILE: 0/0-0/6 (1.20 K.ms).

SCHEDULE "B"

Part "II"	Retaining Wall (600 Rft:)		Rate	Unit	Amount
Qty:	Item of Work				
1500 Cft:	1	Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25 P.%	Cft:	Rs: 4,764 /-
500 Cft:	2	Cement concrete with bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).	@ Rs: 9416.28 P.%	Cft:	Rs: 47,081 /-
2650 Cft:	3	Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41 P.%	Sft:	Rs: 331,287 /-
28 Cft:	4	Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16).	@ Rs: 14429.25 P.%	Cft:	Rs: 4,040 /-
50 Sft:	5	Errection and removal of centering of R.C.C or plain Cement work of partial wood verticals (S.I No.18(b)ii P-18).	@ Rs: 3127.41 P.%	Sft:	Rs: 1,564 /-
700 Sft:	6	Cement plaster (1:4) upto 20" height 1/2" thick (S.I No:11 (B) P.52).	@ Rs: 2283.93 P.%	Sft:	Rs: 15,988 /-
TOTAL					Rs: 404,724 /-

Therefore cost of (600 Rft:) R/Wall

$404,724 \times 600 / 100 =$

19.50 % Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL RS: 2,428,344 /-

(+) 473527

TOTAL Rs:

G.TOTAL Rs: 2,901,871 /-

Total Amount in words Twenty Nine Lac one thousand eight hundred and seventy one only

Lowest bid to be recommended

Ayaz
CONTRACTOR

[Signature]
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

Approved

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

Name of Work:-

CONSTRUCTION OF 3.0' SPAN R.C.C SLAB CULVERTS (05 NOS:) ALONG ROAD FROM JOMO AGHAM WASSAYO BHUTTO ROAD @ PEER MUSAFIR TO VILLAGE KABEER KHAN BOZDAR MILE: 0/0-0/6 (1.20 K.ms).

SCHEDULE "B"

PART "III" 3.0' SPAN CULVERTS (05 NOS:)

Qty:	Item of Work	Rate	Unit	Amount
1530 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft: Rs:	4,860 /-
233 Cft:	2 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	21,940 /-
517 Cft:	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	64,632 /-
55 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:3:6:	@ Rs: 14429.25 P.%	Cft: Rs:	7,936 /-
20 Sft:	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	625 /-
5.73 Cwt	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.%	Cwt: Rs:	28,660 /-

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

7 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.
 (a) R.C.C Work in roof slab, beams columns rafts, lintels and other sturctural member kaid in situ or pre cast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs.
 Cement sand 2 Cft:
 Shingle 1/8" to 1/4" dia.

113 Cft: @ Rs: 337.00 P. Cft: Rs: 38,081 /-

8 Cement plaster (1:4) upto 20' height 1/2" thick.

341 Sft: @ Rs: 2283.93 P.% Sft: Rs: 7,788 /-

TOTAL Rs: 174,522 /-

Therefore cost of 30' Span Culverts 05 Nos:
 $174522 \times 5 =$

TOTAL RS: 872,610 /-

Contractor's Recommendation

16.65

% Above/Below on the rates of CSR.
 Amount to be added/deducted on the

(+) 145290
 TOTAL RS: 1017900/-
 G.TOTAL RS: 1017900/-

Total Amount in words: Ten One Lakh Seventeen Thousand Nine hundred only.

Approved

Ay'in
 CONTRACTOR

[Signature]
 SUPERINTENDING ENGINEER
 Works & Services Department
 LARKANA

[Signature]
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

SCHEDULE "B"

PART "IV" 12" DIA PIPE CULVERTS

QTY:	Item of Work	Rate	Unit	Amount
502 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil.	@ Rs: 3176.25 P.%	Cft:	Rs: 1,594 /-
126 Cft:	2 Cement concrete with bricks or stone ballast 1½" quaque ration 1:4:8.	@ Rs: 9416.28 P.%	Cft:	Rs: 11,865 /-
95 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.	@ Rs: 12501.4 P.%	Cft:	Rs: 11,876 /-
35 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4:	@ Rs: 14429.3 P.%	Cft:	Rs: 5,050 /-
28 Rft:	5 Providing 12" Dia R.C.C. pipe with collers class and the trenches to required depth & fixing in i/c watering filling and jointing with composition and cement mortar 1.1 & testing water pressure to head of 4 feet above the top the highest pipe of felling excavated stuff.	@ Rs: 286.00 P.	Rft:	Rs: 8,008 /-
69 Sft:	6 Cement plaster (1:4) upto 20' height 1/2" thick.	@ Rs: 2283.93 P.%	Sft:	Rs: 1,576 /-
				TOTAL Rs: 39,969 /-

Therefore cost of 12" Dia Pipe culvert 02 Nos:

$39,969 \times 2 =$

TOTAL RS: 79,938 /-

% Above/Below on the rates of CSR.
Amount to be added/deducted on the

23.40

(+) 18705

TOTAL Rs:

G.TOTAL Rs: 98643/-

Total Amount in words: Ninety eight thousand eight hundred and forty three only.

Contractor's Recommendation

MSP

Approved

Aji
CONTRACTOR

SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of road from Jumo Agham
Wassayo Bhutto road at Pir Musafir road to
village Kabir Khan Bozdar mile 0/0-0/6 (1.20
K.ms).

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1040(iv).

Date of Issue :- 23-11-2015, Time 01:00 p.m
Next Date issue :- 10-12-2015, Time 01:00 p.m

Date of Opening :- 24-11-2015 , Time 02:00 p.m
Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/S: Thadani Enterprises

D.R No: Date :- No: 6583 Dated 23/11/15

Tender Fee :- Rs: 3,000/-

EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

PRRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO
- (b). Brief Description of Works :- Construction of road from Jumo Agham Wassayo Bhutto road at Pir Musafir road to village Kabir Khan Bozdar mile 0/0-0/6 (1.20 K.ms).
- (c). Procuring Agency's Address :- NEAR CIRCUIT HOUSE, LARKANO
- (d). Estimated Cost :- Rs: 13,500,000/-
- (e). Amount of Bid Security. :- Rs: 540,000/-
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- 90 days
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- Rs: 1,350,000/-
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- Rs: 810,000/- (6%)
- (i). Deadline for submission of Bids along with time. :- 23-11-2015 , Time 01:00 p.m
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- 24-11-2015 , Time 02:00 p.m
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- 12 Months
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: ① No. SD: 5313965 Dt: 23/11/15 Li: 400000 |
② No. SD: 5313955 Dt: 23/11/15 Li: 200000 |
- (n). Dr. No: & Date :- No: 16593 Date 23/11/15 600000/-
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO


SUMMARY OF BID PRICE

Name of work:- Const. of Road from Jumo Agham wasayo Blutto Road at Pir Musafir Road to village Kankhan Bogdar mile 0/0-0/6 of km/hr

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	Road work	9396101/=
2	PART-B	
	Retaining wall (600 Rft)	2926155/=
3	PART-C	
	3.6' span Culvert 5 nos:	1028807/=
4	PART-D	
	pipe culvert 2 no:	103999/=
5	PART-E	
	G.TOTAL (A+B+C+D+E)	Rs 13455062/=

Total Bid Price in words Rs: one Crore thirty four Lacs Fifty five thousand & sixty two only.


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

o. Work:-

CONSTRUCTION OF ROAD FROM JOMO AGHAM WASSAYO BHUTTO ROAD @ PEER MUSAFIR TO VILLAGE KABEER KHAN BOZDAR MILE: 0/0-0/6 (1.20 K.ms).

SCHEDULE "B"

PART-A ROAD WORK

Qty:	Item of Work	Rate	Unit	Amount
296700 Cft:	1 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 85% modified AASHO density (S.I No:6-(ii-c) P 2).	@ Rs: 3656.23 P.%0 Cft:	Rs:	1,084,803 /-
57100 Cft:	2 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 95-100% modified AASHO density (S.I No:6-(ii-a) P 2).	@ Rs: 6190.17 P.%0 Cft:	Rs:	353,459 /-
24500 Cft:	3 Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available carriage upto site of work.	@ Rs: 1479.41 P.% Cft:	Rs:	362,456 /-
24500 Cft:	4 Preparing sub base course by supplying and spreading stone metal approved quarry in required inches to proper camber & grade including hand packing filling voids with 20 Cft: of pit/canal and having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work (S.I No:6-11(C) P-4).	@ Rs: 8257.96 P.% Cft:	Rs:	2,023,200 /-
8200 Rft:	5 Laying Brick on end edging i/c supplying of 9x4½"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work (S.I No:12 P-4).	@ Rs: 2761.22 P.% Rft:	Rs:	226,420 /-

(Cont: P/2)

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

6 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1-1/2" in required thickness of 6" in 2 layers in consolidated to proper camber and grade i/c hand packing filling void plesd with 15 Cft: screening & non plasticity quarry fines of approved quality and guage from approved source watering & compacting to achieve 98-100% density as per modified AASHO specifications. Rate i/cs all cost of material T&P labour and carriage upto site of work (S.I NO:13(a) P-5).

24500 Cft: @ Rs: 9436.83 P.% Cft: Rs: 2,312,023 /-

7 Providing surface 1st: coat on or new existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work (S.I No:16(b) P-6).

48900 Sft: @ Rs: 1664.10 P.% Sft: Rs: 813,745 /-

8 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work (S.I No:21(B) P-8/9).

48900 Sft: @ Rs: 4630.14 P.% Sft: Rs: 2,264,138 /-
TOTAL Rs: 9,440,243 /-

Highway etc Rejected
 0.75% Above/Below on the rates of CSR.
 Amount to be added/deducted on the
TOTAL (A)

9 Ded: Difference cost of Bitumen.

21.18 Ton @ Rs: 5427.00 P.Ton (-) Rs: 114944 /-

G.TOTAL (A+B) Rs: 9396107

Total Amount in words (A+B) *Forty Ninty Three Lacs Ninety Six thousand one hundred and one only.*

Rejected
 CONTRACTOR

Rejected
 SUPERINTENDING ENGINEER
 Works & Services Department
 LARKANA

Rejected
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANA

70802/-
9511045/-
114944/-
9396107

CONSTRUCTION OF RETAINING WALL (600 RFT:) ALONG ROAD FROM JUNG
 AGHAM WASSAYO BHUTTO ROAD @ PEER MUSAFIR TO VILLAGE KABEER KHAN
 BOZDAR MILE: 0/0-0/6 (1.20 K.ms).

SCHEDULE "B"

Part "II" Retaining Wall (600 Rft:)

Qty:	Item of Work	Rate	Unit	Amount
1500 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25 P.%0	Cft:	Rs: 4,764 /-
500 Cft:	2 Cement concrete with bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).	@ Rs: 9416.28 P.%	Cft:	Rs: 47,081 /-
2650 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41 P.%	Sft:	Rs: 331,287 /-
28 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16).	@ Rs: 14429.25 P.%	Cft:	Rs: 4,040 /-
50 Sft:	5 Errection and removal of centeering of R.C.C or plain Cement work of partial wood verticals (S.I No.18(b)ii P-18).	@ Rs: 3127.41 P.%	Sft:	Rs: 1,564 /-
700 Sft:	6 Cement plaster (1:4) upto 20" height 1/2" thick (S.I.No:11 (B) P.52).	@ Rs: 2283.93 P.%	Sft:	Rs: 15,988 /-
TOTAL				Rs: 404,724 /-

Therefore cost of (600 Rft:) R/Wall

$404,724 \times 600 / 100 =$

TOTAL RS: 2,428,344 /-

20.50 % Above/Below on the rates of CSR.
 Amount to be added/deducted on the

(+) 497811/-

TOTAL Rs:

G.TOTAL Rs: *2926155/-*

Total Amount in words *Twenty Nine Lacs Twenty Six thousand one hundred fifty five only.*

*Highway Extd
 Rejected*

*Refused
 Contractor*

Rejected

Mp
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

[Signature]
 SUPERINTENDING ENGINEER
 Works & Services Department
 LARKANA

Name of Work:-

CONSTRUCTION OF 3.0' SPAN R.C.C SLAB CULVERTS (05 NOS:) ALONG ROAD FROM JOMO AGHAM WASSAYO BHUTTO ROAD @ PEER MUSAFIR TO VILLAGE KABEER KHAN BOZDAR MILE: 0/0-0/6 (1.20 K.ms).

SCHEDULE "B"

PART "III" 3.0' SPAN CULVERTS (05 NOS:)

Qty:	Item of Work	Rate	Unit	Amount
1530 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft: Rs:	4,860 /-
233 Cft:	2 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	21,940 /-
517 Cft:	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	64,622 /-
55 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:3:6:	@ Rs: 14429.25 P.%	Cft: Rs:	7,936 /-
20 Sft:	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	625 /-
5.73 Cwt	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.Cwt:	Rs:	28,660 /-

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

7 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.
 (a) R.C.C Work in roof slab, beams columns rafts, lintels and other structural member kaid in situ or pre cast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs.
 Cement sand 2 Cft:
 Shingle 1/8" to 1/4" gauge.

113 Cft: @ Rs: 337.00 P. Cft: Rs: 38,081 /-

8 Cement plaster (1:4) upto 20' height 1/2" thick.

341 Sft: @ Rs: 2283.93 P.% Sft: Rs: 7,788 /-

TOTAL Rs: 174,522 /-

Therefore cost of 5.0 Span Culverts 05 Nos:

$174522 \times 5 =$

TOTAL RS: 872,610 /-

% Above/Below on the rates of CSR.
 Amount to be added/deducted on the

(+) 156197 /-
 TOTAL Rs:
 G.TOTAL Rs: 1028807 /-

Total Amount in words: Ten Lac Twenty Eight thousand Eight hundred
Sevan only.

High cost is Rejected

17.9%
Rejected

Rejected.

RAJ
 CONTRACTOR

[Signature]
 SUPERINTENDING ENGINEER
 Works & Services Department
 LARKANA

[Signature]
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

SCHEDULE "B"

PART- "IV" 12" DIA PIPE CULVERTS

Qty:	Item of Work	Rate	Unit	Amount
502 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil.	@ Rs: 3176.25 P.%	Cft: 502	1,591,725 /-
126 Cft:	2 Cement concrete with bricks or stone ballast 1 1/2" quage ration 1:4:8.	@ Rs: 9416.28 P.%	Cft: 126	11,865,708 /-
95 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.	@ Rs: 12501.4 P.%	Cft: 95	11,876,330 /-
35 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4:	@ Rs: 14429.3 P.%	Cft: 35	5,050,255 /-
28 Rft:	5 Providing 12" Dia R.C.C. pipe with collers class and the trenches to required depth & fixing in i/c watering filling and jointing with composition and cement mortor 1.1 & testing water pressure to head of 4 feet above the top the highest pipe of felling excavated stuff.	@ Rs: 286.00 P.	Rft: 28	8,008 /-
69 Sft:	6 Cement plaster (1:4) upto 20' height 1/2" thick.	@ Rs: 2283.93 P.%	Sft: 69	1,576,107 /-
				TOTAL Rs: 39,969 /-

Therefore cost of 12" Dia Pipe culvert 02 Nos:

$39,969 \times 2 =$

TOTAL RS: 79,938 /-

30.10% Above/Below on the rates of CSR.
Amount to be added/deducted on the

Handwritten: 24061/-
TOTAL Rs: 24061/-
G.TOTAL Rs: 103999/-

Total Amount in words: one Lakh three thousand nine hundred ninety nine only.

CONTRACTOR

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

Handwritten: Higher rate Rejected

Handwritten: 30.10%

Handwritten: Rejected

3

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of road from Jumo Agham
Wassayo Bhutto road at Pir Musafir road to
village Kabir Khan Bozdar mile 0/0-0/6 (1.20
K.ms).

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1040(iv)).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m

Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- Ghulam Nabi & Co.

D.R No: Date :- No: 16595 Dated 23/11/15

Tender Fee :- Rs: 3,000/-

EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

7

W007

SPPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO
- (b). Brief Description of Works :- Construction of road from Jumo Agham Wassayo Bhutto road at Pir Musafir road to village Kabir Khan Bozdar mile 0/0-0/6 (1.20 K.ms).
- (c). Procuring Agency's Address :- NEAR CIRCUIT HOUSE, LARKANO
- (d). Estimated Cost :- Rs: 13,500,000/-
- (e). Amount of Bid Security. :- Rs: 540,000/-
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- 90 days
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- Rs: 1,350,000/-
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- Rs: 810,000/- (6%)
- (i). Deadline for submission of Bids along with time. :- 23-11-2015 , Time 01:00 p.m
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- 24-11-2015 , Time 02:00 p.m
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- 12 Months
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- No: CDR = 100675509 Dt 10/11/15
- (n). Dr. No: & Date :- No: 16595 Date 23/11/15
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SUMMARY OF BID PRICE

Name of work:- Cust: of Road from Tumo Agham WASSAYO Bhatta
Road at Pir Muzafir Road to Village Kabisir Khan
Bozdar mile 0/0-0/6 c/c M/S^m

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	Road work	9419701 =
2	PART-B	
	Retaining wall C600 RFD	2926155 =
3	PART-C	
	3.6 Spm Culvert 5 NO	1027935 =
4	PART-D	
	Pipe Culvert 2 NO	99283 =
5	PART-E	
	G.TOTAL (A+B+C+D+E)	13473074 =

Total Bid Price in words Rs: ONE Crore Thirty four Lac seventy three
thousand & seventy four only.



CONTRACTOR



EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

CONSTRUCTION OF ROAD FROM JOMO AGHAM WASSAYO BHUTTO ROAD @ PEER MUSAFIR TO VILLAGE KABEER KHAN BOZDAR MILE: 0/0-0/6 (1.20 K.ms).

SCHEDULE "B"

PART-A ROAD WORK

Qty:	Item of Work	Rate	Unit	Amount
296700 Cft:	1 Earth work for road embankment by Buildozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 85% modified AASHO density (S.I No:6-(ii-c) P 2).	@ Rs: 3656.23 P.‰0	Cft:	Rs: 1,084,803 /-
57100 Cft:	2 Earth work for road embankment by Buildozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 95-100% modified AASHO density (S.I No:6-(ii-a) P 2).	@ Rs: 6190.17 P.‰0	Cft:	Rs: 353,459 /-
24500 Cft:	3 Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available carriage upto site of work.	@ Rs: 1479.41 P.‰	Cft:	Rs: 362,455 /-
24500 Cft:	4 Preparing sub-base course by supplying and spreading stone metal approved quarry in required inches to proper camber & grade including hand packing filling voids with 20 Cft: of pit/canal and having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work (S.I No:6-11(C) P-4).	@ Rs: 8257.96 P.‰	Cft:	Rs: 2,023,200 /-
8200 Rft:	5 Laying Brick on end edging i/c supplying of 9x4½"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work (S.I No:12 P-4).	@ Rs: 2761.22 P.‰	Rft:	Rs: 226,420 /-

(Cont: P/2)

Qty:	Item of Work	Rate	Unit	Amount
6	Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1-1/2" in required thickness of 6" in 2 layers in consolidated to proper camber and grade i/c hand packing filling void plesd with 15 Cft: screening & non plasticity quarry fines of approved quality and guage from approved source watering & compacting to achieve 98-100% density as per modified AASHO specifications. Rate i/cs all cost of material T&P labour and carriage upto site of work (S.I NO:13(a) P-5).			

24500 Cft: @ Rs: 9436.83 P.% Cft: Rs: 2,312,023 /-

7 Providing surface 1st: coat on or new existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work (S.I No:16(b) P-6).

48900 Sft: @ Rs: 1664.10 P.% Sft: Rs: 813,745 /-

8 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work (S.I No:21(B) P-8/9).

48900 Sft: @ Rs: 4630.14 P.% Sft: Rs: 2,264,138 /-

TOTAL Rs: 9,440,243 /-

1.00% % Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL (A)

Rs: 94402/-
9534645/-

9 Ded: Difference cost of Bitumen

@ Rs: 5427.00 P.Ton (-) Rs: 114,944 /-

G.TOTAL (A+B)

Rs: 9419701/-

Total Amount in words (A+B) Ninety four Lax Nineteen thousand Seven hundred & 701 only.

Highest Rate Regard

NO 7

[Signature]

CONTRACTOR

Rejected.

SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

CONSTRUCTION OF RETAINING WALL (600 RFT:) ALONG ROAD FROM JOMO AGHAM WASSAYO BHUTTO ROAD @ PEER MUSAFIR TO VILLAGE KABEER KHAN BOZDAR MILE: 0/0-0/6 (1.20 K.ms).

SCHEDULE "B"

Part "II" Retaining Wall (600 Rft):

Qty:	Item of Work	Rate	Unit	Amount
1500 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25 P.%	Cft:	Rs: 4,764 /-
500 Cft:	2 Cement concrete with bricks or stone ballast 1½" to 2" guage ratio 1:1:3 (S.I No:4(b) P.16).	@ Rs: 9416.28 P.%	Cft:	Rs: 47,081 /-
2650 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41 P.%	Sft:	Rs: 331,287 /-
28 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16).	@ Rs: 14429.25 P.%	Cft:	Rs: 4,040 /-
50 Sft:	5 Errection and removal of centeering of R.C.C or plain Cement work of partial wood verticals (S.I No.18(b)ii P-18).	@ Rs: 3127.41 P.%	Sft:	Rs: 1,564 /-
700 Sft:	6 Cement plaster (1:4) upto 20" height 1/2" thick (S.I No:11 (B) P.52).	@ Rs: 2283.93 P.%	Sft:	Rs: 15,988 /-
				TOTAL Rs: 404,724 /-

Therefore cost of (600 Rft:) R/Wall

$404,724 \times 600 / 100 =$

TOTAL RS: 2,428,344 /-

20.5% Above/Below on the rates of CSR.
Amount to be added/deducted on the

4) TOTAL Rs: 497811 =

G.TOTAL Rs: 2926155 =

Total Amount in words Nineteen Lac Twenty Six thousand one hundred Fifty five only.

Highway A.K.A. Rejected

Rejected.

CONTRACTOR

SUPERVISING ENGINEER
Works & Services Department
LARKANA

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

Name of Work:-

CONSTRUCTION OF 3.0' SPAN R.C.C SLAB CULVERTS (05 NOS:) ALONG ROAD FROM JOMO AGHAM WASSAYO BHUTTO ROAD @ PEER MUSAFIR TO VILLAGE KABEER KHAN BOZDAR MILE: 0/0-0/6 (1.20 K.mis).

SCHEDULE "B"

PART III		3.0' SPAN CULVERTS (05 NOS:)		
Qty:	Item of Work	Rate	Unit	Amount
1530	Cft:	@ Rs: 3176.25 P.%	Cft: Rs:	4,860 /-
	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).			
233	Cft:	@ Rs: 9416.28 P.%	Cft: Rs:	21,940 /-
	2 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).			
517	Cft:	@ Rs: 12501.41 P.%	Cft: Rs:	64,632 /-
	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).			
55	Cft:	@ Rs: 14429.25 P.%	Cft: Rs:	7,936 /-
	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:3:6:			
20	Sft:	@ Rs: 3127.41 P.%	Sft: Rs:	625 /-
	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).			
5.73	Cwt	@ Rs: 5001.70 P.Cwt:	Rs:	28,650 /-
	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).			

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

7 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.
 (a) R.C.C Work in roof slab, beams columns rafts, lintels and other sturctural member kaid in situ or pre cast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs.
 Cement sand 2 Cft:
 Shindale 1/8" to 1/4" at aae.

113 Cft: @ Rs: 337.00 P. Cft: Rs: 38,081 /-

8 Cement plaster (1:4) upto 20' height 1/2" thick.

3-11 Sft: @ Rs: 2283.93 P. % Sft: Rs: 7,788 /-

TOTAL Rs: 174,522 /-

Therefore cost of 3.0' Span Culverts 05 Nos:
 $174522 \times 5 =$

TOTAL RS: 872,610 /-

*Highest rate
Rejected*

17.8% Above/Below on the rates of CSR.
 Amount to be added/deducted on the

LD
 TOTAL Rs: 155325/-
 G.TOTAL Rs: 1027935/-

Total Ampunt in words: Ten Lax Twenty seven thousand nine hundred
Thirty five only?

Rejected

[Signature]

CONTRACTOR

[Signature]
 SUPERINTENDING ENGINEER
 Works & Services Department
 LARKANA

[Signature]
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

Name of Work:-

CONSTRUCTION OF 12" DIA PIPE CULVERTS (02 Nos:) ALONG ROAD FROM JOMO AGHAM WASSAYO BHUTTO ROAD @ PEER MUSAFIR TO VILLAGE KABEER KHAN BOZDAR MILE: 0/0-0/6 (1.20 K.ms).

SCHEDULE "B"

PART- "IV" 12" DIA PIPE CULVERTS

Qty:	Item of Work	Rate	Unit	Amount
1	Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil.			
502 Cft:		@ Rs: 3176.25 P.%	Cft:	Rs: 1,594 /-
2	Cement concrete with bricks or stone ballast 1½" quage ration 1:4:8.			
126 Cft:		@ Rs: 9416.28 P.%	Cft:	Rs: 11,865 /-
3	Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.			
95 Cft:		@ Rs: 12501.4 P.%	Cft:	Rs: 11,876 /-
4	Cement concrete plain i/c placing compacting finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4:			
35 Cft:		@ Rs: 14429.3 P.%	Cft:	Rs: 5,050 /-
5	Providing 12" Dia R.C.C. pipe with collers class and the trenches to required depth & fixing in i/c watering filling and jointing with composition and cement mortor 1.1 & testing water pressure to head of 4 feet above the top the highest pipe of felling excavated stuff.			
28 Rft:		@ Rs: 286.00 P. Rft:	Rft:	Rs: 8,008 /-
6	Cement plaster (1:4) upto 20' height 1/2" thick.			
69 Sft:		@ Rs: 2283.93 P.%	Sft:	Rs: 1,576 /-
				TOTAL Rs: 39,969 /-

Therefore cost of 12" Dia Pipe culvert 02 Nos:

39,969 x 2 =

TOTAL RS: 79,938 /-

% Above/Below on the rates of CSR.
Amount to be added/deducted on the

19345/-

TOTAL RS:

G.TOTAL RS: 99283/-

Total Amount in words: Ninety Nine Thousand Two Hundred Eighty Three

Handwritten notes:
Highest Rate 24.20%
Rejected
WAB

Handwritten: Rejected.

Signature
CONTRACTOR

Signature
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

Signature
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

COMPARATIVE STATEMENT OF FINANCIAL REVIEW

Part	Item of Work	Estimate Cost	Schedule (B/Amount (BOO))	1. M/S Sikander Ali Juncio			2. M/S Thandani Enterprises			3. M/S Ghulam Nabi & Co:		
				Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost
1	Road Work	9,440,243/-	9,440,243/-	0.05% below	4,720/-	9,435,523/-	0.75% above	70,802/-	9,511,045/-	1.0% above	94,402/-	9,534,645/-
	Difference cost of Bitumen (-)	114,944/-	114,944/-		(-)	114,944/-		(-)	114,944/-		(-)	114,944/-
	TOTAL PART (A)	9,325,299/-	9,325,299/-			9,320,579/-			9,396,101/-			9,419,701/-
	TOTAL PART (A) R/W all 600 Rft:	404,724/-	404,724/-	19.50% Above	78,921/-	483,645/-	20.50% above	82,968/-	487,692/-	20.50% above	82,968/-	487,692/-
	Add Cartage of Material	82,479/-	82,479/-									
	TOTAL	487,203/-	487,203/-			483,645/-			487,692/-			487,692/-
	Total Part(B) 487203x600/100	2,923,218/-	2,923,218/-			2,901,871/-			2,926,155/-			2,926,155/-
	C M/Structure 3' Span Cul: 05 Nos:	174,522/-	174,522/-	16.65% above	29,058/-	203,580/-	17.90% above	31,239/-	205,761/-	17.80% above	31,065/-	205,587/-
	Add Cartage of Material	30,543/-	30,543/-									
	TOTAL	205,065/-	205,065/-			203,580/-			205,761/-			205,587/-
	Total Part(C) 205065x5=	1,025,325/-	1,025,325/-			1,017,900/-			1,028,807/-			1,027,935/-
	D 12" dia pipe culverts 02 Nos:	39,969/-	39,969/-	23.40% above	9,353/-	49,322/-	30.10% above	12,031/-	52,000/-	24.20% above	9,672/-	49,641/-
	Add Cartage of Material	9,930/-	9,930/-									
	TOTAL PART (A)	49,899/-	49,899/-			49,322/-			52,000/-			49,641/-
	Total Part(D) 49899x2=	99,798/-	99,798/-			96,643/-			103,999/-			99,283/-
	TOTAL PART (A+B+C+D)	13,373,640/-	13,373,640/-			13,336,993/-			13,455,062/-			13,473,074/-

Certified that the Entries have been correctly incorporated in the comparative statement as per rate and amount Quoted in the individual Schedule-B (BOQ).

Lowest rate quoted by M/S Sikander Ali Juncio Government Contractor are lowest.

(**NIJAZ MUHAMMAD JALBANI**)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAYS DIVISION
LARKANO

(**KHALID AHMED SHAIKH**)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
DOKRI

(**NAIMATULLAH SHAIKH**)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
LARKANO

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT

SOLD ON 23-11-2015

OPENED ON 24-11-2015

Name of work:-

**Construction of road from Jumo Agham Wassayo
Bhutto road at Pir Musafir road to village Kabir Khan
Bozdar mile 0/0-0/6 (1.20 K.m).**

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Sikander Ali Junejo Govt: Contractor	Rs: 13,336,993/-	Lowest
ii)	M/S Thandani Enterprises Govt: Contractor	Rs: 13,455,062/-	Higher
iii)	M/S Ghulam Nabi & Co: Govt: Contractor	Rs: 13,473,074/-	Highest

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 24-11-2015.

(**NIAZ MUHAMMAD JALBANI**)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION LARKANO

(**KHALID AHMED SHAIKH**)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION DOKRI




(**NAIMATULLAH SHAIKH**)
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

TENDER OPENING COMMITTEE OF HIGHWAY
DIVISION LARKANO

Name of work:-

**Construction of road from Jumo Agham
Wassayo Bhutto road at Pir Musafir road to
village Kabir Khan Bozdar mile 0/0-0/6 (1.20
K.ms).**

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 24-11-2015.

S.No:	Name of Officers	Committee Members	Signature
1.	(NAIMATULLAH SHAIKH) EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO	Chairman	
2.	(KHALID AHMED SHAIKH) ASSISTANT ENGINEER BUILDINGS SUB-DIVISION DOKRI	Member	
3.	(NIAZ MUHAMMAD JALBANI) DIVISIONAL ACCOUNTS OFFICER HIGHWAY DIVISION LARKANO	Member	



EXECUTIVE ENGINEER,
HIGHWAY DIVISION LARKANO

PHONE NO 9410775

NO: TC/G-55/1805 / OF 2015.
LARKANO DATED: 24-11 - 2015.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 24-11-2015, for the bids called upon vide NIT NO:TC/G-55/1620 dated 29-10-2015. The meeting was chaired by the Executive Engineer Highway Division Larkano and held in his office while attended by the following official members of Procurement Committee.

- | | | |
|----|--|--------|
| 1. | Assistant Engineer
Buildings Sub-Division
Dokri | Member |
| 2. | Divisional Accounts Officer
Highway Division
Larkano | Member |

There are Three (03) Nos: of Tenders issued and response from all tenders was received, the sealed Bids were opened before all the participants/Contractors. The rates quoted them were announced formally in presence of the participants/their representative and accordingly recorded in the comparative statement/Bid Evaluation Report. There was no over writing or cutting found in the furnished bids/tenders.


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PROCUREMENT COMMITTEE

Copy forwarded with compliments to the:-

- ❖ Deputy Commissioner Larkano for favour of information.
- ❖ Superintending Engineer Works & Services Larkano, for favour of information.

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PROCUREMENT COMMITTEE

OFFICE OF THE
EXECUTIVE ENGINEER, HIGHWAY DIVISION LARKANO
BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

01 Name of Procuring Agency :- Highway Division Larkano
02 Tender Description/Name of work Item :- Construction of road from Jumo Agham Wassayo Bhutto road at Pir Musafir road to village Kabir Khan Bozdar mile 0/0-0/6 (1.20 K.ms).

S.No:	Eligibility/Qualification Criteria	M/S Sikander Ali Junejo Govt: Contractor	M/S Thandani Enterprises Govt: Contractor	M/S Ghulam Nabi & Co: Govt: Contractor
1	Affidavit regarding Black listing should be submitted before receiving Bidding Documents.	3 Yes	4 Yes	5 Yes
2	No conditional / telegraphic tender will be entertained.	Yes	Yes	Yes
3	No tender without call deposit or received after specified date & time will be considered.	Yes	Yes	Yes
4	Bid should contain Least Cost Method (Single stage One Envelope).	Yes	Yes	Yes
5	In case of out of Head Quarter/Public Holiday, the bids shall be submitted and opened as per given schedule on the next working day	Yes	Yes	Yes
6	Under taking on stamp paper that firm is not involved in any kind of litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.	Yes	Yes	Yes
7	The procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPPRA Rules 2010.	Yes	Yes	Yes

Recommendation:-

- Out of 03 participants all are declared as substantially qualified bidder by the procurement committee as meet with minimum qualification/eligibility criteria.
- The lowest evaluated a qualified bidder is **M/S Sikander Ali Junejo Government Contractor** with his bid/offered.

(Niaz Muhammad Jalbani)

Divisional Accounts Officer
Highway Division Larkano/
Member Procurement Committee

(Khalid Ahmed Shaikh)

Assistant Engineer
Building Sub-Division Dokri/
Member Procurement Committee

(Naimatullah Shaikh)




Executive Engineer
Highway Division Larkano/Chairman
Member Procurement Committee


**ATTENDANCE SHEET OF PARTICIPED IN
TENDER PROCESS IN HIGHWAY DIVISION
LARKANO**

NAME OF WORK:-

**Construction of road from Jumo Agham
Wassayo Bhutto read at Pir Musafir road to
village Kabir Khan Bozdar mile 0/0-0/6
(1.20 K.ms).**

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 24-11-2015

S.NO:	NAME OF CONTRACTOR/FIRMS	SIGNATURE
1.	M/S Sikander Ali Junejo	
2.	M/S Thandani Enterprises	
3.	M/S Ghulam Nabi & Co:	


EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

BID EVALUATION REPORT

01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 1620 dated 29-10-2015
03. Tender Description/ Name of work :- **Construction of road from village Imam Bux Meerani Village Khanwand Bux Bozdar along Koor Beero Minor mile 0/0-0/5 (1.00 K.m)**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2015 (Serial/ID No:25644).
06. Total Bid Documents Sold :- 03 Nos:
07. Total Bids Received :- 03 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 24-11-2015

12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Khan Muhammad Khan Govt: Contractor	Rs: 8,650,123/-	1 st : lowest	A= 0.15% Below B= 20.10% Above C= 17.20% Above	Responsive & Lowest Bid	Recommended for approval
2.	M/S Ghulam Nabi & Co: Govt: Contractor	Rs: 8,709,171/-	2 nd : lowest	A= 0.50% Above B= 21.20% Above C= 18.20% Above	2 nd : Responsive & Lowest Bid	Not Recommended for approval
3.	M/S Art & Architecture Ass: Govt: Contractor	Rs: 8,753,902/-	3 rd : lowest	A= 0.90% Above B= 22.50% Above C= 20.50% Above	3 rd : Responsive & Lowest Bid	Not Recommended for approval

(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION
LARKANO

(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
DOKRI

(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

①

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of road from village Imam Bux
Meerani Village Khanwand Bux Bozdar along
Koor Beero Minor mile 0/0-0/5 (1.00 K.m)

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1040(viii)).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m


Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/s: Khan Muhammad Khan

D.R No: Date :- No: 17411... Dated 23/11/2015

Tender Fee :- Rs: 3,000/-


EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

PPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO
- (b). Brief Description of Works :- Construction of road from village Imam Bux Meerani Village Khanwand Bux Bozdar along Koor Beero Minor mile 0/0-0/5 (1.00 K.m)
- (c). Procuring Agency's Address :- NEAR CIRCUIT HOUSE, LARKANO
- (d). Estimated Cost :- Rs: 8,750,000/-
- (e). Amount of Bid Security. :- Rs: 350,000/-
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- 90 days
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- Rs: 875,000/-
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- Rs: 525,000/- (6%)
- (i). Deadline for submission of Bids along with time. :- 23-11-2015 , Time 01:00 p.m
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- 24-11-2015 , Time 02:00 p.m
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- 12 Months
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- J.S. Bank Dr. No: Rs 740000/-
C.D. No: 0130071 Df 23/11/2015
- (n). Dr. No: & Date :- No: 17411 Date 23/11/2015
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO

SUMMARY OF BID PRICE

Name of work:- Construction of Road from village Imam Bux
Meerain village Khawand Bux Bogdal along
Road Beand Minor mile 0/0-0/5

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	R/work	7755539/,-
2	PART-B	
	R/wall	486074/,-
3	PART-C	
	3' span Culvert	408510/,-
4	PART-D	
	—	—
5	PART-E	
	—	—
	G.TOTAL (A+B+C+D+E)	86,50,123/,-

Total Bid Price in words Rs: Eighty six Lac Fifty Thousand
one hundred Twenty three only.

Aamir Ali
CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

**CONSTRUCTION OF ROAD FROM VILLAGE IMAM BUX MEERANI TO VILLAGE
KHAWAND BUX BOZDAR ALONG KOOR BERO MINOR MILE: 0/0-0/5 (1.00
K.ms).**

SCHEDULE "B"

PART-A ROAD WORK

Qty:	Item of Work	Rate	Unit	Amount
235000 Cft:	1 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 85% modified AASHO density (S.I No:6-(ii-c) P 2).	@ Rs. 3656.23 P.100 Cft:	Rs:	859,214 /-
47600 Cft:	2 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 95-100% modified AASHO density (S.I No:6-(ii-a) P 2).	@ Rs. 6190.17 P.100 Cft:	Rs:	294,652 /-
20400 Cft:	3 Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available carriage upto site of work.	@ Rs. 1479.41 P.100 Cft:	Rs:	301,800 /-
20400 Cft:	4 Preparing sub-base course by supplying and spreading stone metal approved quarry in required inches to proper camber & grade including hand packing filling voids with 20 Cft: of pit/canal and having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work (S.I No:6-11(C) P-4).	@ Rs. 8344.57 P.100 Cft:	Rs:	1,702,292 /-
6800 Rft:	5 Laying Brick on end edging i/c supplying of 9x4 1/2"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work (S.I No:12 P-4).	@ Rs. 2782.06 P.100 Rft:	Rs:	189,180 /-

(Cont: P/2)

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

6 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1-1/2" in required thickness of 6" In 2 layers in consolidated to proper camber and grade i/c hand packing filling void plesd with 15 Cft: screening & non plasticity quarry fines of approved quality and guage from approved source watering & compacting to achieve 98-100% density as per modified AASHO specifications. Rate i/cs all cost of material T&P labour and carriage upto site of work (S.I NO:13(a) P-5).

20400 Cft: @ Rs: 9533.20 P.% Cft: Rs: 1,944,773 /-

7 Providing surface 1st: coat on or new existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work (S.I No:16(b) P-6).

40800 Sft: @ Rs: 1665.66 P.% Sft: Rs: 679,589 /-

8 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work (S.I No:21(B) P-8/9).

40800 Sft: @ Rs: 4636.59 P.% Sft: Rs: 1,891,729 /-
TOTAL Rs: 7,863,229 /-

Lower rates recommended

0.15% % Above/Below on the rates of CSR.
 Amount to be added/subtracted on the
TOTAL (A)

Rs: 117951 =
 Rs: 78514341 =

9 Ded: Difference cost of Bitumen.
 17.67 Ton @ Rs: 5427.00 P.Ton (-) Rs: 95,893 /-

G.TOTAL (A+B) Rs: 7755539 /-

Total Amount in words (A+B) Seventy Seven Lakh fifty five thousand Five hundred thirty nine only

Aamir Ali
 CONTRACTOR

Approved

M
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

M
 SUPERINTENDING ENGINEER
 Works & Services Department
 LARKANA

NAME OF WORK:

CONSTRUCTION OF RETAINING WALL (100 RFT:) ALONG ROAD FROM VILLAGE IMAM BUX MEERANI TO VILLAGE KHAWAND BUX BOZDAR ALONG KOOR BERO MINOR MILE: 0/0-0/5 (1.00 K.ms).

SCHEDULE "B"

Part "II"		Retaining Wall (100 Rft:)			
Qty:		Item of Work	Rate	Unit	Amount
1500	Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25 P.%	Cft:	Rs: 4,764 /-
500	Cft:	2 Cement concrete with bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).	@ Rs: 9416.28 P.%	Cft:	Rs: 47,081 /-
2650	Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41 P.%	Sft:	Rs: 331,287 /-
28	Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16).	@ Rs: 14429.25 P.%	Cft:	Rs: 4,040 /-
50	Sft:	5 Errection and removal of centering of R.C.C or plain Cement work of partal wood verticals (S.I No.18(b)ii P-18).	@ Rs: 3127.41 P.%	Sft:	Rs: 1,564 /-
700	Sft:	6 Cement plaster (1:4) upto 20" height 1/2" thick (S. No:11 (B) P.52).	@ Rs: 2283.93 P.%	Sft:	Rs: 15,988 /-
					TOTAL Rs: 404,724 /-

lowest rate recommended 10.10

% Above/Below on the rates of CSR.
Amount to be added/deducted on the

4) 81350/-
TOTAL Rs: 81350/-
G.TOTAL Rs: 486074/-

Total Amount in words Four Lacs Eighty Six Thousand Seventy four only

Aamir Ali
CONTRACTOR

Approved -

M
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

M
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

Name of Work:-

CONSTRUCTION OF 3.0' SPAN CULVERTS (02 NOS:) ALONG ROAD FROM VILLAGE IMAM BUX MEERANI TO VILLAGE KHAWAND BUX BOZDAR ALONG KOOR BERO MINOR MILE: 0/0-0/5 (1.00 K.ms).

SCHEDULE "B"

PART "II" 3.0' SPAN CULVERTS (02 NOS:)

Qty :	Item of Work	Rate	Unit	Amount
1530 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft: Rs:	4,860 /-
232 Cft:	2 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	21,845 /-
517 Cft:	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	64,632 /-
55 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:3:6:	@ Rs: 14429.25 P.%	Cft: Rs:	7,936 /-
20 Sft:	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	62,548 /-
5.73 Cwt	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.%	Cwt: Rs:	28,660 /-

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

7 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.

(a) R.C.C Work in roof slab, beams columns rafts, lintels and other sturctural member kaid in situ or pre cast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs.

Cement sand 2 Cft:

Shingle 1/8" to 1/4" gauge.

113 Cft: @ Rs: 337.00 P. Cft: Rs: 38,081 /-

B Cement plaster (1:1) upto 20' height 1/2" thick.

341 Sft: @ Rs: 2283.93 P.% Sft: Rs: 7,765 /-

TOTAL Rs: 174,279 /-

Therefore cost of 3.0' Span Culverts 02 Nos:

$174279 \times 2 =$

TOTAL RS: 348,558 /-

lowest rate recommended

17.20 % Above/Below on the rates of CSR.
Amount to be added/deducted on the

(+) TOTAL RS: 599521
G.TOTAL RS: 4085101

Total Amount in words: Four Lac eight thousand five hundred Ten only.

Approved.

Arnie Ali
CONTRACTOR

[Signature]
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of road from village Imam Bux
Meerani Village Khanwand Bux Bozdar along
Koor Beero Minor mile 0/0-0/5 (1.00 K.m)

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1040(viii)).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m


Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/S: Gulam Nabi & Co.

D.R No: Date :- No: ¹⁶⁵⁹⁵~~17405~~ Dated 23/11/2015

Tender Fee :- Rs: 3,000/-


EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

SPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO
- (b). Brief Description of Works :- Construction of road from village Imam Bux Meerani Village Khanwand Bux Bozdar along Koor Beero Minor mile 0/0-0/5 (1.00 K.m)
- (c). Procuring Agency's Address :- NEAR CIRCUIT HOUSE, LARKANO
- (d). Estimated Cost :- Rs: 8,750,000/-
- (e). Amount of Bid Security. :- Rs: 350,000/-
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- 90 days
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- Rs: 875,000/-
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- Rs: 525,000/- (6%)
- (i). Deadline for submission of Bids along with time. :- 23-11-2015 , Time 01:00 p.m
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- 24-11-2015 , Time 02:00 p.m
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- 12 Months
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- UBL - Bunder Road Date Rs 340000
- (n). Dr. No: & Date :- CD No 5353672 Df 13/11/15
No: 16595 Date 23/11/2015
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SUMMARY OF BID PRICE

Name of work:- Const. of Road from village Imam Bud Meerani
village Khanwani Bud Bogdal along Koor Bcho
Ninez mile 0/0-0/5

S NO:	DESCRIPTION	AMOUNT
1	PART-A	
	Road work	7806650/-
2	PART-B	
	Retaining wall	490525/-
3	PART-C	
	3' span culvert 2 nos.	411996/-
4	PART-D	
	—	—
5	PART-E	
	—	—
	G.TOTAL (A+B+C+D+E)	8709171/-

Total Bid Price in words Rs: Eighty seven Lakh Nine hundred
one hundred seventy one only.


 CONTRACTOR


 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

**CONSTRUCTION OF ROAD FROM VILLAGE IMAM BUX MEERANI TO VILLAGE
KHAWAND BUX BOZDAR ALONG KOOR BERO MINOR MILE: 0/0-0/5 (1.00
K.ms).**

SCHEDULE "B"

PART A ROAD WORK

Q y:	Item of Work	Rate	Unit	Amount
235000 Cft:	1 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 85% modified AASHO density (S.I No:6-(ii-c) P 7).	@ Rs: 3656.23 P.%0 Cft:	Rs:	859,214 /-
47600 Cft:	2 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 95-100% modified AASHO density (S.I No:6-(ii-a) P 7).	@ Rs: 6190.17 P.%0 Cft:	Rs:	294,652 /-
20400 Cft:	3 Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available carriage upto site of work.	@ Rs: 1479.41 P.% Cft:	Rs:	301,800 /-
20400 Cft:	4 Preparing sub-base course by supplying and spreading stone metal approved quarry in required inches to proper camber & grade including hand packing filling voids with 20 Cft: of pit/canal and having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work (S.I No:6-11(C) P-4).	@ Rs: 8344.57 P.% Cft:	Rs:	1,702,292 /-
6800 Rft:	5 Laying Brick on end edging i/c supplying of 9x4½"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work (S.I No:12 P-4).	@ Rs: 2782.06 P.% Rft:	Rs:	189,180 /-

(Cont: P/2)

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

6 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1-1/2" in required thickness of 6" in 2 layers in consolidated to proper camber and grade i/c hand packing filling void plesd with 15 Cft: screening & non plasticity quarry fines of approved quality and guage from approved source watering & compacting to achieve 98-100% density as per modified AASHO specifications. Rate i/cs all cost of material T&P labour and carriage upto site of work (S.I NO:13(a) P-5).

20400 Cft: @ Rs: 9533.20 P.% Cft: Rs: 1,944,773 /-

7 Providing surface 1st: coat on or new existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work (S.I No:16(b) P-6).

40800 Sft: @ Rs: 1665.66 P.% Sft: Rs: 679,589 /-

8 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work (S.I No:21(B) P-8/9).

40800 Sft: @ Rs: 4636.59 P.% Sft: Rs: 1,891,729 /-

TOTAL Rs: 7,863,229 /-

Handwritten notes:
 H. Shor...
 Rejected

0.5% % Above/Below on the rates of CSR.
 Amount to be added/deducted on the
TOTAL (A)

Handwritten calculations:
 Rs: 39316 /-
 Rs: 7902545 /-
 Rs: 7806650 /-

9 Ded: Difference cost of Bitumen.
 17.67 Ton @ Rs: 5427.00 P.Ton (-) Rs: 95,800 /-

G.TOTAL (A+B)

Total Amount in words (A+B) Seventy eight Lakh six thousand
Sid hundred fifty only

Handwritten: Rejected

Signature:
 CONTRACTOR

Signature:
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION I ARKANO

Signature:
 SUPERINTENDING ENGINEER
 Works & Services Department
 LARKANA

CONSTRUCTION OF RETAINING WALL (100 RFT:) ALONG ROAD FROM VILLAGE IMAM BUX MEERANI TO VILLAGE KHAWAND BUX BOZDAR ALONG KOOR BERO MINOR MILE: 0/0-0/5 (1.00 K.ms).

SCHEDULE "B"

Part "II" Retaining Wall (100 Rft:)

Qty:	Item of Work	Rate	Unit	Amount
1500 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25 P.%	0 Cft:	Rs: 4,764 /-
500 Cft:	2 Cement concrete with bricks or stone ballast 1 1/2" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).	@ Rs: 9416.28 P.%	Cft:	Rs: 47,081 /-
2650 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41 P.%	Sft:	Rs: 331,287 /-
28 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16).	@ Rs: 14429.25 P.%	Cft:	Rs: 4,040 /-
50 Sft:	5 Errection and removal of centering of R.C.C or plain Cement work of partal wood verticals (S.I No.18(b)ii P-18).	@ Rs: 3127.41 P.%	Sft:	Rs: 1,564 /-
700 Sft:	6 Cement plaster (1:4) upto 20" height 1/2" thick (S.I No:11 (B) P.52).	@ Rs: 2283.93 P.%	Sft:	Rs: 15,988 /-
TOTAL				Rs: 404,724 /-

*178100 Rate
202 area*

21.29%

MSB

% Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL Rs: 85801 /-
G.TOTAL Rs: 490525 /-

Total Amount in words *Four Lacs ninty thousand five hundred and twenty five only*

[Signature]
CONTRACTOR

Rejected.

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

[Signature]
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

Name of Work:-

CONSTRUCTION OF 3.0' SPAN CULVERTS (02 NOS:) ALONG ROAD FROM VILLAGE IMAM BUX MEERANI TO VILLAGE KHAWAND BUX BOZDAR ALONG KOOR BERO MINOR MILE: 0/0-0/5 (1.00 K.ms).

SCHEDULE "B"

PART "III" 3.0' SPAN CULVERTS (02 NOS:)				
Qty:	Item of Work	Rate	Unit	Amount
1530 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%0	Cft: Rs:	4,860 /-
232 Cft:	2 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	21,845 /-
517 Cft:	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	64,632 /-
55 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:3:6:	@ Rs: 14429.25 P.%	Cft: Rs:	7,936 /-
20 Sft:	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	625 /-
5.73 Cwt	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.Cwt:	Rs:	28,660 /-

Cont: P/2

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

7 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.

(a) R.C.C Work in roof slab, beams columns rafts, lintels and other structural member kaid in situ or pre cast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs.

Cement sand 2 Cft:

Shingle 1/8" to 1/4" gauge.

113 Cft: @ Rs: 337.00 P. Cft: Rs: 38,081 /-

8 Cement plaster (1:4) upto 20' height 1/2" thick.

341 Sft: @ Rs: 2283.93 P.% Sft: Rs: 7,765 /-

TOTAL Rs: 174,279 /-

Therefore cost of 3.0' Span Culverts 02 Nos:

$174,279 \times 2 =$

TOTAL RS: 348,558 /-

18.20% Above/Below on the rates of CSR.
Amount to be added/deducted on the

63438 /-
TOTAL Rs: 63438 /-
G.TOTAL Rs: 411996 /-

*Highway Rate
Larkana*

Total Amount in words: Four Lacs eleven thousand nine hundred and ninety six
and ninety six only



CONTRACTOR

Rejected.

[Signature]
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

(3)

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of road from village Imam Bux
Meerani Village Khanwand Bux Bozdar along
Koor Beero Minor mile 0/0-0/5 (1.00 K.m)

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1040(viii)).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m


Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- A. A. Architecture Associates

D.R No: Date :- No: 17406... Dated 23/11/2015.

Tender Fee :- Rs: 3,000/-


EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

SPPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

e

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- **EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO**
- (b). Brief Description of Works :- **Construction of road from village Imam Bux Meeran Village Khanwand Bux Bozdar along Koor Beero Minor mile 0/0-0/5 (1.00 K.m)**
- (c). Procuring Agency's Address :- **NEAR CIRCUIT HOUSE, LARKANO**
- (d). Estimated Cost :- **Rs: 8,750,000/-**
- (e). Amount of Bid Security. :- **Rs: 350,000/-**
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- **90 days**
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- **Rs: 875,000/-**
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- **Rs: 525,000/- (6%)**
- (i). Deadline for submission of Bids along with time. :- **23-11-2015 , Time 01:00 p.m**
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- **24-11-2015 , Time 02:00 p.m**
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- **12 Months**
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- **MCB ~~11843407~~ 11843407/23/11/2015**
- (n). Dr. No: & Date :- **No: 17406 Date 23/11/2015**
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO


SUMMARY OF BID PRICE

Name of work:- Cmbt. of Road from village Pnau Bua Meorin
village Kharwand Bua Bogdar along Koor
Beero Minor Mile 0/0-0/5 of m/Str

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	<i>Road work</i>	<i>7838103/-</i>
2	PART-B	
	<i>Retaining wall</i>	<i>495787/-</i>
3	PART-C	
	<i>3' span culvert</i>	<i>42002/-</i>
4	PART-D	
5	PART-E	
	G.TOTAL (A+B+C+D+E)	<i>8753902/-</i>

Total Bid Price in words Rs: Eighty Seven Lakh Fifty Three Thousand
Nine hundred & Twenty


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

a of Work:-

**CONSTRUCTION OF ROAD FROM VILLAGE IMAM BUX MEERANI TO VILLAGE
KHAWAND BUX BOZDAR ALONG KOOR BERO MINOR MILE: 0/0-0/5 (1.00
K.ms).**

SCHEDULE "B"

PART-A ROAD WORK

Qty:	Item of Work	Rate	Unit	Amount
235000 Cft:	1 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 85% modified AASHO density (S.I No:6-(ii-c) P 2).	@ Rs: 3656.23 P.%0 Cft:	Rs:	859,214 /-
47600 Cft:	2 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 95-100% modified AASHO density (S.I No:6-(ii-a) P 2).	@ Rs: 6190.17 P.%0 Cft:	Rs:	294,652 /-
20400 Cft:	3 Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available carriage upto site of work.	@ Rs: 1479.41 P.% Cft:	Rs:	301,800 /-
20400 Cft:	4 Preparing sub-base course by supplying and spreading stone metal approved quarry in required inches to proper camber & grade including hand packing filling voids with 20 Cft: of pit/canal and having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work (S.I No:6-11(C) P-4).	@ Rs: 8344.57 P.% Cft:	Rs:	1,702,292 /-
6800 Rft:	5 Laying Brick on end edging i/c supplying of 9x4½"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work (S.I No:12 P-4).	@ Rs: 2782.06 P.% Rft:	Rs:	189,180 /-

(Cont: P/2)

Qty	Item of Work	Rate	Unit	Amount
20400 Cft:	6 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1-1/2" in required thickness of 6" in 2 layers in consolidated to proper camber and grade i/c hand packing filling void plesd with 15 Cft: screening & non plasticity quarry fines of approved quality and guage from approved source watering & compacting to achieve 98-100% density as per modified AASHO specifications. Rate i/cs all cost of material T&P labour and carriage upto site of work (S.I NO:13(a) P-5).	@ Rs: 9533.20 P.%	Cft:	Rs: 1,944,773 /-
40800 Sft:	7 Providing surface 1 st : coat on or new existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work (S.I No:16(b) P-6).	@ Rs: 1665.66 P.%	Sft:	Rs: 679,589 /-
40800 Sft:	8 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work (S.I No:21(B) P-8/9).	@ Rs: 4636.59 P.%	Sft:	Rs: 1,891,729 /-
TOTAL				Rs: 7,863,229 /-

*At Highest Rate
See Details*

0.90%

% Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL (A)

C+ 70769/-
Rs: 7933998/-
Rs: 7838103/-

9 Ded: Difference cost of Bitumen.
17.67 Ton

@ Rs: 5427.00 P.Ton (-) Rs: 95,895 /-

G.TOTAL (A+B)

Total Amount in words (A+B)

*Seventy eight lak thirty eight thousand
one hundred & thirty eight*

Rejected

[Signature]
CONTRACTOR

[Signature]
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

DE OF WORK:

CONSTRUCTION OF RETAINING WALL (100 RFT:) ALONG ROAD FROM VILLAGE IMAM BUX MEERANI TO VILLAGE KHAWAND BUX BOZDAR ALONG KOOR BERO MINOR MILE: 0/0-0/5 (1.00 K.ms).

SCHEDULE "B"

Part "II" Retaining Wall (100 Rft:)

Qty:	Item of Work	Rate	Unit	Amount
1500 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25 P.%	Cft:	Rs: 4,764 /-
500 Cft:	2 Cement concrete with bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).	@ Rs: 9416.28 P.%	Cft:	Rs: 47,081 /-
2650 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41 P.%	Sft:	Rs: 331,287 /-
28 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16).	@ Rs: 14429.25 P.%	Cft:	Rs: 4,040 /-
50 Sft:	5 Errection and removal of centeering of R.C.C or plain Cement work of partal wood verticals (S.I No.18(b)ii P-18).	@ Rs: 3127.41 P.%	Sft:	Rs: 1,564 /-
700 Sft:	6 Cement plaster (1:4) upto 20" height 1/2" thick (S.I No:11 (B) P.52).	@ Rs: 2283.93 P.%	Sft:	Rs: 15,988 /-
TOTAL				Rs: 404,724 /-

*Highest rate 22.50%
get added*

% Above/Below on the rates of CSR.
Amount to be added/deducted on the

C+ 91063/-
TOTAL RS:
G.TOTAL RS: *495787/-*

Total Amount in words *Four lac sixty five thousand seven hundred and eighty seven only*

Rejected.

S. equi
CONTRACTOR

[Signature]
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

CONSTRUCTION OF 3.0' SPAN CULVERTS (02 NOS:) ALONG ROAD FROM VILLAGE IMAM BUX MEERANI TO VILLAGE KHAWAND BUX BOZDAR ALONG KOOR BERO MINOR MILE: 0/0-0/5 (1.00 K.ms).

SCHEDULE "B"

PART "III" 3.0' SPAN CULVERTS (02 NOS:)

Qty:	Item of Work	Rate	Unit	Amount
1530 Cft:	1 Excavation in foundation of Building bridges and other structure i/c dage belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft: Rs:	4,860 /-
232 Cft:	2 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	21,845 /-
517 Cft:	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	64,632 /-
55 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:3:6:	@ Rs: 14429.25 P.%	Cft: Rs:	7,936 /-
20 Sft:	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	625 /-
5.73 Cwt	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.Cwt:	Cwt: Rs:	28,660 /-

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

7 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.

(a) R.C.C Work in roof slab, beams columns rafts, lintels and other sturctural member kaid in situ or pre cast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs.

Cement sand 2 Cft:

Shingle 1/8" to 1/4" gauge.

113 Cft: @ Rs: 337.00 P. Cft: Rs: 38,081 /-

8 Cement plaster (1:4) upto 20' height 1/2" thick.

341 Sft: @ Rs: 2283.93 P.% Sft: Rs: 7,765 /-

TOTAL Rs: 174,279 /-

Therefore cost of 3.0' Span Culverts 02 Nos:

$174279 \times 2 =$

TOTAL RS: 348,558 /-

*highest rate
referred*

20.5%

% Above/Below on the rates of QSR.
Amount to be added/deducted on the

C+ 71454/=

TOTAL Rs:

G.TOTAL Rs: 420012/-

Total Amount in words: Four Lac Twenty Thousand & Twelve only

Rejected.

[Signature]
CONTRACTOR

[Signature]
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT & FINANCIAL REVIEW

NAME OF WORK:-		Construction of road from village Imam Bux Meerani Village Khanward Bux Bozdar along Koor Beero Minor mile 0/0-0/5 (1.00 K.m)						N.I.T No: TC/G-55/1620 / Dated 29- 10 -2015 Receipt on 23- 11 - 2015 and opened on 24- 11 - 2015					
Part	Item of Work	Estimate Cost	Schedule (BOQ)	1. M/S Khan Muhammad Khan			2. M/S Ghulam Nabi & Co:			3. M/S Art & Architecture Ass:			
				Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	
A	Road Work	7,863,229/-	7,863,229/-	0.15% below	11,795/-	7,851,434/-	0.50% above	39,316/-	7,902,545/-	0.90% above	70,769/-	7,933,998/-	
	Difference cost of Bitumen (-)	95,895/-	95,895/-		(-)	95,895/-		(-)	95,895/-		(-)	95,895/-	
	TOTAL PART (A)	7,767,334/-	7,767,334/-			7,755,539/-			7,806,650/-			7,838,103/-	
B	M/Structure RW all 100 Rft:	404,724/-	404,724/-	20.10% Above	81,350/-	486,074/-	21.20% above	85,801/-	490,525/-	22.50% above	91,063/-	495,787/-	
	Add Cartage of Material	86,462/-	86,462/-			486,074/-			490,525/-			495,787/-	
	TOTAL PART (B)	491,186/-	491,186/-			486,074/-			490,525/-			495,787/-	
C	M/Structure 3' Span Cul: 02 Nos:	174,279/-	174,279/-	17.20% above	29,976/-	204,255/-	18.20% above	31,719/-	205,998/-	20.50% above	35,727/-	210,006/-	
	Add Cartage of Material	31,835/-	31,835/-			204,255/-			205,998/-			210,006/-	
	TOTAL	206,114/-	206,114/-			204,255/-			205,998/-			210,006/-	
	Total Part (C) 206114x2=	412,228/-	412,228/-			408,510/-			411,996/-			420,012/-	
	TOTAL PART (A+B+C+D)	8,670,748/-	8,670,748/-			8,650,123/-			8,709,171/-			8,753,902/-	

Certified that the Entries have been correctly incorporated in the comparative statement as per rate and amount Quoted in the individual Schedule-B (BOQ).

Lowest rate quoted by M/S Khan Muhammad Khan Government Contractor are lowest.


(NIAZ MUHAMMAD JALBANI)
 DIVISIONAL ACCOUNTS OFFICER
 HIGHWAYS DIVISION
 LARKANO


(KHALID AHMED SHAIKH)
 ASSISTANT ENGINEER
 BUILDINGS SUB-DIVISION
 LARKANO


(NAIMATULLAH SHAIKH)
 EXECUTIVE ENGINEER
 HIGHWAYS DIVISION
 LARKANO

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT

SOLD ON 23-11-2015

OPENED ON 24-11-2015


Name of work:-


**Construction of road from village Imam Bux
Meerani Village Khanwand Bux Bozdar along
Koor Beero Minor mile 0/0-0/5 (1.00 K.m)**

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Khan Muhammad Khan Govt: Contractor	Rs: 8,650,123/-	Lowest
ii)	M/S Ghulam Nabi & Co: Govt: Contractor	Rs: 8,709,171/-	Higher
iii)	M/S Art & Architecture Ass: Govt: Contractor	Rs: 8,753,902/-	Highest

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 24-11-2015.


(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION LARKANO


(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION DOKRI





(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

TENDER OPENING COMMITTEE OF HIGHWAY
DIVISION LARKANO

Name of work:-

**Construction of road from village Imam Bux
Meerani Village Khanwand Bux Bozdar along
Koor Beero Minor mile 0/0-0/5 (1.00 K.m)**

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 24-11-2015.

S.No:	Name of Officers	Committee Members	Signature
1.	(NAIMATULLAH SHAIKH) EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO	Chairman	
2.	(KHALID AHMED SHAIKH) ASSISTANT ENGINEER BUILDINGS SUB-DIVISION DOKRI	Member	
3.	(NIAZ MUHAMMAD JALBANI) DIVISIONAL ACCOUNTS OFFICER HIGHWAY DIVISION LARKANO	Member	



EXECUTIVE ENGINEER, HIGHWAY DIVISION LARKANO

PHONE NO 9410775

NO: TC/G-55/ 1805 / OF 2015.
LARKANO DATED: 24-11 - 2015.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 24-11-2015, for the bids called upon vide NIT NO:TC/G-55/1620 dated 29-10-2015. The meeting was chaired by the Executive Engineer Highway Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Assistant Engineer Member
Buildings Sub-Division
Dokri
2. Divisional Accounts Officer Member
Highway Division
Larkano

There are Three (03) Nos: of Tenders issued and response from all tenders was received, the sealed Bids were opened before all the participants/Contractors. The rates quoted them were announced formally in presence of the participants/their representative and accordingly recorded in the comparative statement/Bid Evaluation Report. There was no over writing or cutting found in the furnished bids/tenders.

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PROCUREMENT COMMITTEE

Copy forwarded with compliments to the:-

- ❖ Deputy Commissioner Larkano for favour of information.
- ❖ Superintending Engineer Works & Services Larkano, for favour of information.

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PROCUREMENT COMMITTEE

**OFFICE OF THE
EXECUTIVE ENGINEER, HIGHWAY DIVISION LARKANO
BIDDER'S ELIGIBILITY/QUALIFICATION REPORT**

01 Name of Procuring Agency :- Highway Division Larkano
02 Tender Description/Name of work Item :-

**Construction of road from village Imam Bux Meerani
Village Khanwand Bux Bozdar along Koor Beero Minor
mile 0/0-0/5 (1.00 K.m)**

S.No:	Eligibility/Qualification Criteria	M/S Khan Muhammad Khan Govt: Contractor	M/S Ghulam Nabi & Co: Govt: Contractor	M/S Art & Architecture Ass: Govt: Contractor
1	2	3	4	5
1.	Affidavit regarding Black listing should be submitted before receiving Bidding Documents.	Yes	Yes	Yes
2.	No conditional / telegraphic tender will be entertained.	Yes	Yes	Yes
3.	No tender without call deposit or received after specified date & time will be considered.	Yes	Yes	Yes
4.	Bid should contain Least Cost Method (Single stage One Envelope).	Yes	Yes	Yes
5.	In case of out of Head Quarter/Public Holiday, the bids shall be submitted and opened as per given schedule on the next working day	Yes	Yes	Yes
6.	Under taking on stamp paper that firm is not involved in any kind of litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.	Yes	Yes	Yes
7.	The procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPPRA Rules 2010.	Yes	Yes	Yes

Recommendation:-

- Out of 03 participants all are declared as substantially qualified bidder by the procurement committee as meet with minimum qualification/eligibility criteria.
- The lowest evaluated an qualified bidder is **M/S Khan Muhammad Khan Government Contractor** with his bid/offered.

(Niaz Muhammad Jalbani)

Divisional Accounts Officer
Highway Division Larkano/
Member Procurement Committee

(Khalid Ahmed Shaikh)

Assistant Engineer
Building Sub-Division Larkano
Member Procurement Committee

(Naimatullah Shaikh)




Executive Engineer
Highway Division Larkano/
Member Procurement Committee


ATTENDANCE SHEET OF PARTICIPED IN
TENDER PROCESS IN HIGHWAY DIVISION
LARKANO

NAME OF WORK:-

**Construction of road from village Imam Bux
Meerani Village Khanwand Bux Bozdar along
Koor Beero Minor mile 0/0-0/5 (1.00 K.m)**

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 24-11-2015


S.NO:	NAME OF CONTRACTOR/FIRMS	SIGNATURE
1.	M/S Khan Muhammad Khan	
2.	M/S Ghulam Nabi & Co:	
3.	M/S Art & Architecture Associate	



EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO


BID EVALUATION REPORT

01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 1620 dated 29-10-2015
03. Tender Description/ Name of work :- **CONSTRUCTION OF 15' SPAN BRIDGE OVER MUMTAZ MINOR NEAR VILLAGE WALI MUHAMMAD JALBANI.**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2015 (Serial/ID No:25644).
06. Total Bid Documents Sold :- 03 Nos:
07. Total Bids Received :- 03 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 24-11-2015
12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Ghulam Nabi & Co: Govt: Contractor	Rs: 1,780,522/- 1,780,522	1 st : lowest	A= 14.20% Above	Responsive & Lowest Bid	Recommended for approval
2.	M/S Thandani Enterprises Govt: Contractor	Rs: 1,785,242/-	2 nd : lowest	A= 14.50% Above	2 nd : Responsive & Lowest Bid	Not Recommended for approval
3.	M/S Art & Architecture Ass: Govt: Contractor	Rs: 1,789,919/-	3 rd : lowest	A= 14.80% Above	3 rd : Responsive & Lowest Bid	Not Recommended for approval


(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION
LARKANO


(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
DOKRI


(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

(2)

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of 15' span Bridge over Mumtaz
Minor near village Wali Muhammad Jalbani.

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1040(xi).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m


Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/S: Thadani Enterprises

D.R No: Date :- No: 16593 Dated 23/11/2015

Tender Fee :- Rs: 3,000/-


EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

SPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

- (a). Name of Procuring Agency :- EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO
- (b). Brief Description of Works :- Construction of 15' span Bridge over Mumtaz Minor near village Wali Muhammad Jalbani
- (c). Procuring Agency's Address :- NEAR CIRCUIT HOUSE, LARKANO
- (d). Estimated Cost :- Rs: 1,800,000/-
- (e). Amount of Bid Security. :- Rs: 72,000/-
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- 90 days
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- Rs: 180,000/-
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- Rs: 108,000/- (6%)
- (i). Deadline for submission of Bids along with time. :- 23-11-2015 , Time 01:00 p.m
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- 24-11-2015 , Time 02:00 p.m
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- 12 Months
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- U3L-R42n Shah Kabir Raza Pkdc
NOGD-5313967 Dt: 23/11/2015
- (n). Dr. No: & Date :- No: 16593 Date 23/11/2015 Rs: 100000/-
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO

SUMMARY OF BID PRICE

Name of work:- Const. of 15' span Bridge over Muntaz Minor Near Village wali Mahmood of Talbani

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	15' span Bridge	1785242 =
2	PART-B	
3	PART-C	
4	PART-D	
5	PART-E	
	G.TOTAL (A+B+C+D+E)	1785242 =

Total Bid Price in words Rs: Seventeen Lac eighty five thousand
two hundred and forty two only.


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

Item of Work:-

**CONSTRUCTION OF 15.0' SPAN R.C.C SLAB BRIDGE OVER MUMTAZ
MINOR @ VILLAGE WALI MUHAMMAD JALBANI.**

SCHEDULE "B"

15.0' SPAN R.C.C SLAB BRIDGE

Qty:	Item of Work	Rate	Unit	Amount
11200 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.0%	Cft: Rs:	35,574 /-
2100 Cft:	2 Extra for Wet earth (Below Bed Level).	@ Rs: 1058.75 P.0%	Cft: Rs:	2,223 /-
1600 Cft:	3 Extra for daldal i/c de-watering below Bed Level.	@ Rs: 2420.00 P.0%	Cft: Rs:	3,872 /-
2200 Cft:	4 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.23 P.0%	Cft: Rs:	207,158 /-
4500 Cft:	5 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.0%	Cft: Rs:	562,563 /-
200 Cft:	6 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:2:4.	@ Rs: 14429.25 P.0%	Cft: Rs:	28,859 /-
150 Sft:	7 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.0%	Sft: Rs:	4,691 /-
62.51 Cwt	8 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.0%	Cwt: Rs:	312,656 /-

Cont: P/2

Qty:	Item of Work	Rate	Unit	Amount
1124 Cft:	9 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle. (a) R.C.C Work in roof slab, beams columns rafts, lintels and other structural member kaid in situ or pre cast laid in position complete in all respects. Ratio (1:2:4) 90 lbs. Cement sand 2 Cft: Shingle 1/8" to 1/4"ouage.	@ Rs: 337.00	P. Cft:	Rs: 378,708 /-
950 Sft:	10 Cement plaster (1:4) upto 12' height 1/2" thick.	@ Rs: 2283.93	P.% Sft:	Rs: 21,697 /-
473 Cft:	11 Barrow pits excavation undressed lead upto 100' ft in ordinary soil (Si. No: 3 P-(1)	@ Rs: 2283.93	P%0 Cft:	Rs: 1,080 /-
TOTAL				Rs: 1,559,163 /-

Handwritten: Highest Rate Defected

Handwritten: 14.5%
% Above/Below on the rates of CSR.
Amount to be added/deducted of

Handwritten: (H)
TOTAL Rs: 226079/-
G.TOTAL Rs: 1785242/-

Total Amount in words: Seventeen Lak Eighty five thousand Two hundred forty two only.


Handwritten Signature
CONTRACTOR

Handwritten: Rejected

Handwritten Signature
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

Handwritten Signature
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH
HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of 15' span Bridge over Mumtaz
Minor near village Wali Muhammad Jalbani.

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1040(xi).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m

Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/S: Chulani Nahi & Co

D.R No: Date :- No: 16595 Dated 23/11/2015

Tender Fee :- Rs: 3,000/-

EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

SPPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.


BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- **EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO**
- (b). Brief Description of Works :- **Construction of 15' span Bridge over Mumtaz Minor near village Wali Muhammad Jalbani**
- (c). Procuring Agency's Address :- **NEAR CIRCUIT HOUSE, LARKANO**
- (d). Estimated Cost :- **Rs: 1,800,000/-**
- (e). Amount of Bid Security. :- **Rs: 72,000/-**
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- **90 days**
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- **Rs: 180,000/-**
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- **Rs: 108,000/- (6%)**
- (i). Deadline for submission of Bids along with time. :- **23-11-2015 , Time 01:00 p.m**
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- **24-11-2015 , Time 02:00 p.m**
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- **12 Months**
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- **COR: No: 118441 Dt: 23/11/2015**
MCS, Bahawalpur
- (n). Dr. No: & Date :- **No: 16595 Date 23/11/15**
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____



CONTRACTOR



EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO

SUMMARY OF BID PRICE

Name of work:- Cast: of 15' span Bridge over Muntazminor
Near wali Muhammad at Talban

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	15' span Bridge	1720564/-
2	PART-B	
3	PART-C	
4	PART-D	
5	PART-E	
	G.TOTAL (A+B+C+D+E)	1780564/-

Total Bid Price in words Rs: Seventeen Lakhs eighty thousand
five hundred & sixty four only.


 CONTRACTOR


 EXECUTIVE ENIGNEER
 HIGHWAY DIVISION LARKANO

Name of Work:-

**CONSTRUCTION OF 15.0' SPAN R.C.C SLAB BRIDGE OVER MUMTAZ
MINOR @ VILLAGE WALI MUHAMMAD JALBANI.**

SCHEDULE "B"

15.0' SPAN R.C.C SLAB BRIDGE

Qty:	Item of Work	Rate	Unit	Amount
11200 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%0	Cft: Rs:	35,574 /-
2100 Cft:	2 Extra for Wet earth (Below Bed Level).	@ Rs: 1058.75 P.%0	Cft: Rs:	2,223 /-
1600 Cft:	3 Extra for daldal i/c de-watering below Bed Level.	@ Rs: 2420.00 P.%0	Cft: Rs:	3,872 /-
2200 Cft:	4 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	207,158 /-
4500 Cft:	5 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	562,563 /-
200 Cft:	6 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:2:4.	@ Rs: 14429.25 P.%	Cft: Rs:	28,859 /-
150 Sft:	7 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	4,691 /-
62.51 Cwt	8 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.Cwt:	Cwt: Rs:	312,656 /-

Cont: P/2

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

9 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.

(a) R.C.C Work in roof slab, beams columns rafts, lintels and other structural member kaid in situ or pre cast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs.

Cement sand 2 Cft:

Shingle 1/8" to 1/4" gauge.

1124 Cft: @ Rs: 337.00 P. Cft: Rs: 378,788 /-

10 Cement plaster (1:4) upto 12' height 1/2" thick.

950 Sft: @ Rs: 2283.93 P.% Sft: Rs: 21,697 /-

11 Barrow pits excavation undressed lead upto 100' ft in ordinary soil (Si. No: 3 P-(1)

473 Cft: @ Rs: 2283.93 P%0 Cft: Rs: 1,080 /-

TOTAL Rs: 1,559,163 /-

Contract rate recommended 120%

% Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL Rs: 22140/-
G.TOTAL Rs: 1780564/-

Total Amount in words: Seventy two thousand eight hundred and eighty four only

[Signature]
CONTRACTOR

[Signature]
Approved.

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

[Signature]
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of 15' span Bridge over Mumtaz
Minor near village Wali Muhammad Jalbani.

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1040(xi).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m

Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/s: Art & Architectur ASSOCIATE

D.R No: Date :- No:16594. Dated 23/11/2015

Tender Fee :- Rs: 3,000/-

EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

SRPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- **EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO**
- (b). Brief Description of Works :- **Construction of 15' span Bridge over Mumtaz Minor near village Wali Muhammad Jalbani**
- (c). Procuring Agency's Address :- **NEAR CIRCUIT HOUSE, LARKANO**
- (d). Estimated Cost :- **Rs: 1,800,000/-**
- (e). Amount of Bid Security. :- **Rs: 72,000/-**
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- **90 days**
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- **Rs: 180,000/-**
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- **Rs: 108,000/- (6%)**
- (i). Deadline for submission of Bids along with time. :- **23-11-2015 , Time 01:00 p.m**
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- **24-11-2015 , Time 02:00 p.m**
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- **12 Months**
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- MCB Appr. Larkano Rs 260000/-
No: 100675506 Dt 10/11/15
- (n). Dr. No: & Date :- No: 16594 Date 23/11/2015
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SUMMARY OF BID PRICE

Name of work:-

*CAUSH: 15' span Bridge (M.M. 117)
Muror Near Village wali Muhammad Galbar*

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	<i>15' span Bridge</i>	<i>1789919/-</i>
2	PART-B	—
		—
3	PART-C	—
		—
4	PART-D	—
		—
5	PART-E	—
		—
	G.TOTAL (A+B+C+D+E)	<i>1789919/-</i>

Total Bid Price in words Rs: *Seventeen Lacs Eight Nineteen thousand
Nine hundred Nineteen only.*

Syrie
CONTRACTOR

M.P.
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

Name of Work:-

**CONSTRUCTION OF 15.0' SPAN R.C.C SLAB BRIDGE OVER MUMTAZ
MINOR @ VILLAGE WALI MUHAMMAD JALBANI.**

SCHEDULE "B"

15.0' SPAN R.C.C SLAB BRIDGE

Qty:	Item of Work	Rate	Unit	Amount
11200 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft: Rs:	35,574 /-
2100 Cft:	2 Extra for Wet earth (Below Bed Level).	@ Rs: 1058.75 P.%	Cft: Rs:	2,223 /-
1600 Cft:	3 Extra for daldal i/c de-watering below Bed Level.	@ Rs: 2420.00 P.%	Cft: Rs:	3,872 /-
2200 Cft:	4 Cement concrete with bricks or stone ballast 1½" quage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.25 P.%	Cft: Rs:	207,156 /-
4500 Cft:	5 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	562,563 /-
200 Cft:	6 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:2:4.	@ Rs: 14429.25 P.%	Cft: Rs:	28,859 /-
150 Sft:	7 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	4,691 /-
62.51 Cwt	8 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.%	Cwt: Rs:	312,656 /-

Cont: P/2

Cty:	Item of Work	Rate	Unit	Amount
1124	9 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle. (a) R.C.C Work in roof slab, beams columns rafts, lintels and other structural member kaid in situ or pre cast laid in position complete in all respects. Ratio (1:2:4) 90 lbs. Cement sand 2 Cft: Shingle 1/8" to 1/4" square.	@ Rs: 337.00	P. Cft:	Rs: 378,788 /-
950	10 Cement plaster (1:4) upto 12' height 1/2" thick.	@ Rs: 2283.93	P.% Sft:	Rs: 21,697 /-
473	11 Barrow pits excavation undressed lead upto 100' ft in ordinary soil (Si. No: 3 P-(1)	@ Rs: 2283.93	P%0 Cft:	Rs: 1,080 /-
TOTAL				Rs: 1,559,163

*Highway Rate
Rejected*

M.
14.88%
% Above/Below on the rates of CSR
Amount to be added/deducted on the

(+) TOTAL Rs: 230756/-
G.TOTAL Rs: 1789919/-

Total Amount in words: *Seventeen Lak Eighty Nine thousand
Nine hundred and Ninety one only*

Rejected

5
CONTRACTOR

M.
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

M.
SUPERINTENDING ENGINEER
Works & Services Department
LARKANO

COMPARATIVE STATEMENT & FINANCIAL REVIEW

NAME OF WORK:-		CONSTRUCTION OF 15' SPAN BRIDGE OVER MUMTAZ MINOR N.I.1 No: TC/G-55/1620 / Dated 29-10-2015												
NEAR VILLAGE WALI MUHAMMAD JALBANI		Receipt on 23-11-2015 and opened on 24-11-2015												
Part	Item of Work	Estimate Cost	Schedule B' Amount (BOQ)	1. M/S Ghulam Nabi & Co:			2. M/S Thandani Enterprises			3. M/S Art & Architecture Ass:				
				Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost		
1	2	3	4	5	6	7	8	9	10	11	12	13		
A	Masonry Structure 15' Span Brid:	1,559,126/-	1,559,126/-	14.20% above	221,401/-	1,780,527/-	14.50% above	226,079/-	1,785,242/-	14.80% above	230,756/-	1,789,919/-		
	Add Cartage of Material	233,366/-	233,366/-											
	TOTAL PART (A)	1,792,529/-	1,792,529/-			1,780,527/-			1,785,242/-			1,789,919/-		

Certified that the Entries have been correctly incorporated in the comparative statement as per rate and amount Quoted in the individual Schedule-B (BOQ).

Lowest rate quoted by M/S Ghulam Nabi & Co: Government Contractor are lowest.

(**NIJAZ MUHAMMAD JALBANI**)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAYS DIVISION
LARKANO

(**KHALID AHMED SHAIKH**)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
DOKRI

(**NAIMATULLAH SHAIKH**)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
LARKANO

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT

SOLD ON 23-11-2015

OPENED ON 24-11-2015

Name of work:-

**CONSTRUCTION OF 15' SPAN BRIDGE OVER
MUMTAZ MINOR NEAR VILLAGE WALI
MUHAMMAD JALBANI.**

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Ghulam Nabi & Co: Govt: Contractor	Rs: 1,780,522/-	Lowest
ii)	M/S Thandani Enterprises Govt: Contractor	Rs: 1,785,242/-	Higher
iii)	M/S Art & Architecture Ass: Govt: Contractor	Rs: 1,789,919/-	Highest

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 24-11-2015.

(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION LARKANO

(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION DOKRI




(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

TENDER OPENING COMMITTEE OF HIGHWAY
DIVISION LARKANO

Name of work:-

CONSTRUCTION OF 15' SPAN BRIDGE OVER
MUMTAZ MINOR NEAR VILLAGE WALI
MUHAMMAD JALBANI.

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 24-11-2015.

S.No:	Name of Officers	Committee Members	Signature
1.	(NAIMATULLAH SHAIKH) EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO	Chairman	
2.	(KHALID AHMED SHAIKH) ASSISTANT ENGINEER BUILDINGS SUB-DIVISION DOKRI	Member	
3.	(NIAZ MUHAMMAD JALBANI) DIVISIONAL ACCOUNTS OFFICER HIGHWAY DIVISION LARKANO	Member	



**EXECUTIVE ENGINEER,
HIGHWAY DIVISION LARKANO**

PHONE NO 9410775

NO: TC/G-55/1805 / OF 2015.
LARKANO DATED: 24-11-2015.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 24-11-2015, for the bids called upon vide NIT NO:TC/G-55/1620 dated 29-10-2015. The meeting was chaired by the Executive Engineer Highway Division Larkano and held in his office while attended by the following official members of Procurement Committee.


- | | | |
|----|--|--------|
| 1. | Assistant Engineer
Buildings Sub-Division
Dokri | Member |
| 2. | Divisional Accounts Officer
Highway Division
Larkano | Member |

There are Three (03) Nos: of Tenders issued and response from all tenders was received, the sealed Bids were opened before all the participants/Contractors. The rates quoted them were announced formally in presence of the participants/their representative and accordingly recorded in the comparative statement/Bid Evaluation Report. There was no over writing or cutting found in the furnished bids/tenders.

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PROCUREMENT COMMITTEE

Copy forwarded with compliments to the:-

- ❖ Deputy Commissioner Larkano for favour of information.
- ❖ Superintending Engineer Works & Services Larkano, for favour of information.


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PROCUREMENT COMMITTEE

OFFICE OF THE
EXECUTIVE ENGINEER, HIGHWAY DIVISION LARKANO
BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

01 Name of Procuring Agency :- Highway Division Larkano
02 Tender Description/Name of Work Item :- **CONSTRUCTION OF 15' SPAN BRIDGE OVER MUMTAZ MINOR NEAR VILLAGE WALI MUHAMMAD JALBANI.**

S.No:	Eligibility/Qualification Criteria	M/S Ghulam Nabi & Co: Govt: Contractor	M/S Thandani Enterprises Govt: Contractor	M/S Art & Architecture Ass: Govt: Contractor
1	2	3	4	5
1.	Affidavit regarding Black listing should be submitted before receiving Bidding Documents.	Yes	Yes	Yes
2.	No conditional / telegraphic tender will be entertained.	Yes	Yes	Yes
3.	No tender without call deposit or received after specified date & time will be considered.	Yes	Yes	Yes
4.	Bid should contain Least Cost Method (Single stage One Envelope).	Yes	Yes	Yes
5.	In case of out of Head Quarter/Public Holiday, the bids shall be submitted and opened as per given schedule on the next working day	Yes	Yes	Yes
6.	Under taking on stamp paper that firm is not involved in any kind of litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.	Yes	Yes	Yes
7.	The procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPPRA Rules 2010.	Yes	Yes	Yes

Recommendation:-

- Out of 03 participants all are declared as substantially qualified bidder by the procurement committee as meet with minimum qualification/eligibility criteria.
- The lowest evaluated an qualified bidder is **M/S Ghulam Nabi & Co: Government Contractor** with his bid/offered.

(Niaz Muhammad Jalbani)

Divisional Accounts Officer
Highway Division Larkano/
Member Procurement Committee

(Khalid Ahmed Shaikh)

Assistant Engineer
Building Sub-Division Dokri/
Member Procurement Committee

(Naimatulah Shaikh)



Executive Engineer
Highway Division Larkano/Chairman
Member Procurement Committee


**ATTENDANCE SHEET OF PARTICIPED IN
TENDER PROCESS IN HIGHWAY DIVISION
LARKANO**

NAME OF WORK:-

**CONSTRUCTION OF 15' SPAN BRIDGE
OVER MUMTAZ MINOR NEAR VILLAGE
WALI MUHAMMAD JALBANI**

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 24-11-2015

S.NO:	NAME OF CONTRACTOR/FIRMS	SIGNATURE
1.	M/S Ghulam Nabi & Co:	
2.	M/S Thandani Enterprises	
3.	M/S Art & Architecture Associate	



EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO


BID EVALUATION REPORT


01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 1620 dated 29-10-2015
03. Tender Description/ Name of work :- **Construction of road from village Imam Bux Meerani Village Khanwand Bux Bozdar along Koor Beero Minor mile 0/0-0/5 (1.00 K.m)**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2015 (Serial/ID No:25644).
06. Total Bid Documents Sold :- 03 Nos:
07. Total Bids Received :- 03 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 24-11-2015

12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection:	Remarks
1	2	3	4	5	6	7
1.	M/S Khan Muhammad Khan Govt: Contractor	Rs: 8,650,123/-	1 st : lowest	A= 0.15% Below B= 20.10% Above C= 17.20% Above	Responsive & Lowest Bid	Recommended for approval
2.	M/S Ghulam Nabi & Co: Govt: Contractor	Rs: 8,709,171/-	2 nd : lowest	A= 0.50% Above B= 21.20% Above C= 18.20% Above	2 nd : Responsive & Lowest Bid	Not Recommended for approval
3.	M/S Art & Architecture Ass: Govt: Contractor	Rs: 8,753,902/-	3 rd : lowest	A= 0.90% Above B= 22.50% Above C= 20.50% Above	3 rd : Responsive & Lowest Bid	Not Recommended for approval


(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION
LARKANO


(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
DOKRI


(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

①

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of road from village Imam Bux
Meerani Village Khanwand Bux Bozdar along
Koor Beero Minor mile 0/0-0/5 (1.00 K.m)

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1040(viii).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m


Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/s: Khan Muhammad Khan

D.R No: Date :- No: 17411... Dated 23/11/2015

Tender Fee :- Rs: 3,000/-


EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

SPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- **EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO**
- (b). Brief Description of Works :- **Construction of road from village Imam Bux Meerani Village Khanwand Bux Bozdar along Koor Beero Minor mile 0/0-0/5 (1.00 K.m)**
- (c). Procuring Agency's Address :- **NEAR CIRCUIT HOUSE, LARKANO**
- (d). Estimated Cost :- **Rs: 8,750,000/-**
- (e). Amount of Bid Security. :- **Rs: 350,000/-**
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- **90 days**
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- **Rs: 875,000/-**
(in %age of bid amount/estimated cost equal to 10 %).
- (h). Percentage, if any, to be deducted from bills :- **Rs: 525,000/- (6%)**
- (i). Deadline for submission of Bids along with time. :- **23-11-2015 , Time 01:00 p.m**
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- **24-11-2015 , Time 02:00 p.m**
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- **12 Months**
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- **J.S. Bawe Drc Br: Rs 740000/-**
C.D. No: 0130071 Dt 23/11/2015
- (n). Dr. No: & Date :- **No: 17411 Date 23/11/2015**
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO


SUMMARY OF BID PRICE

Name of work:- Construction of Road from village Imam Bhd
Meerani village Khawand Bhd Bogdal along
Roor Beero Minor mile 0/0-0/5

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	R/worke	7755539/="
2	PART-B	
	R/wall	486074/="
3	PART-C	
	3' span Culvert	408510/="
4	PART-D	
	—	—
5	PART-E	
	—	—
	G.TOTAL (A+B+C+D+E)	86,50,123/="

Total Bid Price in words Rs: Eighty six Lac Fifty thousand
one hundred twenty three only.

Aamir Ali
CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

**CONSTRUCTION OF ROAD FROM VILLAGE IMAM BUX MEERANI TO VILLAGE
KHAHAND BUX BOZDAR ALONG KOOR BERO MINOR MILE: 0/0-0/5 (1.00
K.ms).**

SCHEDULE "B"

PART-A ROAD WORK

Qty:	Item of Work	Rate	Unit	Amount
23500 Cft:	1 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 85% modified AASHO density (S.I No:6-(ii-c) P 7).	@ Rs. 3656.23	P.00 Cft:	Rs: 859,214 /-
4760 Cft:	2 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 95-100% modified AASHO density (S.I No:6-(ii-a) P 7).	@ Rs. 6190.17	P.00 Cft:	Rs: 294,652 /-
2040 Cft:	3 Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available carriage upto site of work.	@ Rs. 1479.41	P.00 Cft:	Rs: 301,800 /-
20400 Cft:	4 Preparing sub-base course by supplying and spreading stone metal approved quarry in required inches to proper camber & grade including hand packing filling voids with 20 Cft: of pit/canal and having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work (S.I No:6-11(C) P-4).	@ Rs. 8344.57	P.00 Cft:	Rs: 1,702,292 /-
6800 Rft:	5 Laying Brick on end edging i/c supplying of 9x4½"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work (S.I No:12 P-4).	@ Rs. 2782.06	P.00 Rft:	Rs: 189,180 /-

(Cont: P/2)

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

6 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1-1/2" in required thickness of 6" in 2 layers in consolidated to proper camber and grade i/c hand packing filling void plesd with 15 Cft: screening & non plasticity quarry fines of approved quality and guage from approved source watering & compacting to achieve 98-100% density as per modified AASHTO specifications. Rate i/c all cost of material T&P labour and carriage upto site of work (S.I NO:13(a) P-5).

20400 Cft: @ Rs: 9533.20 P.% Cft: Rs: 1,944,773 /-

7 Providing surface 1st: coat on or new existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work (S.I No:16(b) P-6).

40800 Sft: @ Rs: 1665.66 P.% Sft: Rs: 679,589 /-

8 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work (S.I No:21(B) P-8/9).

40800 Sft: @ Rs: 4636.59 P.% Sft: Rs: 1,891,729 /-

TOTAL Rs: 7,863,229 /-

Lower rate recommended

0.15%

% Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL (A)

Rs: 117951 =
Rs: 78514341 =

9 Ded: Difference cost of Bitumen.

17.67 Ton @ Rs: 5427.00 P.Ton (-) Rs: 95,895 /-

G.TOTAL (A+B)

Rs: 77555391 =

Total Amount in words (A+B) *Seventy seven Lakh fifty five thousand Five hundred thirty nine only*

Aamir Ali
CONTRACTOR

Approved

M
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

M
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

NAME OF WORK:

CONSTRUCTION OF RETAINING WALL (100 RFT:) ALONG ROAD FROM VILLAGE IMAM BUX MEERANI TO VILLAGE KHAWAND BUX BOZDAR ALONG KOOR BERO MINOR MILE: 0/0-0/5 (1.00 K.ms).

SCHEDULE "B"

Part "II" Retaining Wall (100 Rft:)

Qty:	Item of Work	Rate	Unit	Amount
1500 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25 P.%0 Cft:	Rs:	4,764 /-
500 Cft:	2 Cement concrete with bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).	@ Rs: 9416.28 P.% Cft:	Rs:	47,081 /-
2650 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41 P.% Sft:	Rs:	331,287 /-
28 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16).	@ Rs: 14429.25 P.% Cft:	Rs:	4,040 /-
50 Sft:	5 Errection and removal of centeering of R.C.C or plain Cement work of partal wood verticals (S.I No.18(b)ii P-18).	@ Rs: 3127.41 P.% Sft:	Rs:	1,564 /-
700 Sft:	6 Cement plaster (1:4) upto 20" height 1/2" thick (S.I No:11 (B) P.52).	@ Rs: 2283.93 P.% Sft:	Rs:	15,988 /-
TOTAL				Rs: 404,724 /-

TOTAL Rs: 404,724 /-

lowest rate recommended 20.10

% Above/Below on the rates of CSR.
Amount to be added/deducted on the

(+) 81350/-
TOTAL Rs: 81350/-
G.TOTAL Rs: 486074/-

Total Amount in words Four Lacs Eighty Six Thousand Seventy four only

Aamir Ali
CONTRACTOR

Approved

M
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

M
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

Name of Work:-

CONSTRUCTION OF 3.0' SPAN CULVERTS (02 NOS:) ALONG ROAD FROM VILLAGE IMAM BUX MEERANI TO VILLAGE KHAWAND BUX BOZDAR ALONG KOOR BERO MINOR MILE: 0/0-0/5 (1.00 K.ms).

SCHEDULE "B"

PART " II" 3.0' SPAN CULVERTS (02 NOS:)

Qty :	Item of Work	Rate	Unit	Amount
1530 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft: Rs:	4,860 /-
232 Cft:	2 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	21,845 /-
517 Cft:	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	64,632 /-
55 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:3:6:	@ Rs: 14429.25 P.%	Cft: Rs:	7,936 /-
20 Sft:	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	62,548 /-
5.73 Cwt	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.%	Cwt: Rs:	28,660 /-

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

7 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.

(a) R.C.C Work in roof slab, beams columns rafts, lintels and other structural member kaid in situ or pre cast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs.

Cement sand 2 Cft:

Shinole 1/8" to 1/4" gauge.

113 Cft: @ Rs: 337.00 P. Cft: Rs: 38,081 /-

8 Cement plaster (1:1) upto 20' height 1/2" thick.

341 Sft: @ Rs: 2283.93 P.% Sft: Rs: 7,765 /-

TOTAL Rs: 174,279 /-

Therefore cost of 3.0' Span Culverts 02 Nos:

$174279 \times 2 =$

TOTAL RS: 348,558 /-

*Cost Rate
Reformend*

17.20

% Above/Below on the rates of CSR.
Amount to be added/deducted on the

(+) TOTAL Rs: 599521
G.TOTAL Rs: 4085101

Total Amount in words:

Ten only.

Four Lac eight thousand five hundred


Approved.

Aamir Ali
CONTRACTOR

[Signature]
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of road from village Imam Bux Meerani Village Khanwand Bux Bozdar along Koor Beero Minor mile 0/0-0/5 (1.00 K.m)

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1040(viii)).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m


Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/S: Arslan Nahi & Co.

D.R No: Date :- No: ¹⁶⁵⁹⁵~~17405~~ Dated 23/11/2015

Tender Fee :- Rs: 3,000/-


EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

SPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO
- (b). Brief Description of Works :- Construction of road from village Imam Bux Meerani Village Khanwand Bux Bozdar along Koor Beero Minor mile 0/0-0/5 (1.00 K.m)
- (c). Procuring Agency's Address :- NEAR CIRCUIT HOUSE, LARKANO
- (d). Estimated Cost :- Rs: 8,750,000/-
- (e). Amount of Bid Security. :- Rs: 350,000/-
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- 90 days
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- Rs: 875,000/-
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- Rs: 525,000/- (6%)
- (i). Deadline for submission of Bids along with time. :- 23-11-2015 , Time 01:00 p.m
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division
Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- 24-11-2015 , Time 02:00 p.m
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- 12 Months
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- UBL-13 under road Date Rs 340000/4
CD No 5353672 Df 13/11/15
- (n). Dr. No: & Date :- No: 16595 Date 23/11/2015
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SUMMARY OF BID PRICE

Name of work:- Const. of Road from village Imam Bud Meerani
village Khanwani Bud Bogdal along Koor Bcho
Ninez mile 0/0-0/5

S. NO:	DESCRIPTION	AMOUNT
1	PART-A	
	Roop worle	7806650/-
2	PART-B	
	Retaining wall	490525/-
3	PART-C	
	3' span culvert Lros.	411996/-
4	PART-D	
	—	—
5	PART-E	
	—	—
	G.TOTAL (A+B+C+D+E)	8709171/=

Total Bid Price in words Rs: Eighty seven Lakh Ninchundred
ne hundred seventy one only.



CONTRACTOR



EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

CONSTRUCTION OF ROAD FROM VILLAGE IMAM BUX MEERANI TO VILLAGE KHAWAND BUX BOZDAR ALONG KOOR BERO MINOR MILE: 0/0-0/5 (1.00 K.ms).

SCHEDULE "B"

PART A ROAD WORK

Q y:	Item of Work	Rate	Unit	Amount
235000 Cft:	1 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 85% modified AASHO density (S.I No:6-(ii-c) P 2).	@ Rs: 3656.23 P.%0 Cft:	Rs:	859,214 /-
47600 Cft:	2 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 95-100% modified AASHO density (S.I No:6-(ii-a) P 2).	@ Rs: 6190.17 P.%0 Cft:	Rs:	294,652 /-
20400 Cft:	3 Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available carriage upto site of work.	@ Rs: 1479.41 P.% Cft:	Rs:	301,800 /-
20400 Cft:	4 Preparing sub-base course by supplying and spreading stone metal approved quarry in required inches to proper camber & grade including hand packing filling voids with 20 Cft: of pit/canal and having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work (S.I No:6-11(C) P-4).	@ Rs: 8344.57 P.% Cft:	Rs:	1,702,292 /-
6800 Rft:	5 Laying Brick on end edging i/c supplying of 9x4½"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work (S.I No:12 P-4).	@ Rs: 2782.06 P.% Rft:	Rs:	189,180 /-

(Cont: P/2)

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

6 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1-1/2" in required thickness of 6" in 2 layers in consolidated to proper camber and grade i/c hand packing filling void plesd with 15 Cft: screening & non plasticity quarry fines of approved quality and guage from approved source watering & compacting to achieve 98-100% density as per modified AASHO specifications. Rate i/cs all cost of material T&P labour and carriage upto site of work (S.I NO:13(a) P-5).

20100 Cft: @ Rs: 9533.20 P.% Cft: Rs: 1,944,773 /-

7 Providing surface 1st: coat on or new existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work (S.I No:16(b) P-6).


40800 Sft: @ Rs: 1665.66 P.% Sft: Rs: 679,589 /-

8 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work (S.I No:21(B) P-8/9).

40800 Sft: @ Rs: 4636.59 P.% Sft: Rs: 1,891,729 /-

TOTAL Rs: 7,863,229 /-

*H. Shrestha
9/2/2019*



0.5% % Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL (A)

9 Ded: Difference cost of Bitumen.

17.67 Ton @ Rs: 5427.00 P.Ton (-) Rs: 95,835 /-

G.TOTAL (A+B)


Total Amount in words (A+B) Seventy eight Lacs six thousand

Sid hundred fifty only

*Rs: 39316 /-
Rs: 7902545 /-
Rs: 95835 /-
Rs: 7806650 /-*


CONTRACTOR

Rejected


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANA


SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

CONSTRUCTION OF RETAINING WALL (100 RFT:) ALONG ROAD FROM VILLAGE IMAM BUX MEERANI TO VILLAGE KHAWAND BUX BOZDAR ALONG KOOR BERO MINOR MILE: 0/0-0/5 (1.00 K.ms).

SCHEDULE "B"

Part "II" Retaining Wall (100 Rft:)

Qty:	Item of Work	Rate	Unit	Amount
1500 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25 P.%	Cft:	Rs: 4,764 /-
500 Cft:	2 Cement concrete with bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).	@ Rs: 9416.28 P.%	Cft:	Rs: 47,081 /-
2650 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41 P.%	Sft:	Rs: 331,287 /-
28 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16).	@ Rs: 14429.25 P.%	Cft:	Rs: 4,040 /-
50 Sft:	5 Errection and removal of centeering of R.C.C or plain Cement work of partial wood verticals (S.I No.18(b)ii P-18).	@ Rs: 3127.41 P.%	Sft:	Rs: 1,564 /-
700 Sft:	6 Cement plaster (1:4) upto 20" height 1/2" thick (S.I No:11 (B) P.52).	@ Rs: 2283.93 P.%	Sft:	Rs: 15,988 /-
TOTAL				Rs: 404,724 /-

TOTAL Rs: 85801 /-
 G.TOTAL Rs: 490525 /-


Highest Rate
 21.20%
 90%

% Above/Below on the rates of CSR.
 Amount to be added/deducted on the

Total Amount in words Four Lacs Ninety Two thousand five hundred and twenty five only


 CONTRACTOR

Rejected.


 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO


 SUPERINTENDING ENGINEER
 Works & Services Department
 LARKANA

Name of Work:-

CONSTRUCTION OF 3.0' SPAN CULVERTS (02 NOS:) ALONG ROAD FROM VILLAGE IMAM BUX MEERANI TO VILLAGE KHAWAND BUX BOZDAR ALONG KOOR BERO MINOR MILE: 0/0-0/5 (1.00 K.ms).

SCHEDULE "B"

PART "III" 3.0' SPAN CULVERTS (02 NOS:)				
Qty:	Item of Work	Rate	Unit	Amount
1530	1 Excavation in foundation of Building bridges and other structure i/c dage belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft: Rs:	4,860 /-
232	2 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	21,845 /-
517	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	64,632 /-
55	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:3:6:	@ Rs: 14429.25 P.%	Cft: Rs:	7,936 /-
20	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	625 /-
5.73	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.Cwt:	Rs:	28,660 /-

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

7 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.

(a) R.C.C Work in roof slab, beams columns rafts, lintels and other sturctural member kaid in situ or pre cast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs.

Cement sand 2 Cft:

Shingle 1/8" to 1/4" gauge.

113 Cft: @ Rs: 337.00 P. Cft: Rs: 38,081 /-

8 Cement plaster (1:4) upto 20' height 1/2" thick.

341 Sft: @ Rs: 2283.93 P.% Sft: Rs: 7,765 /-

TOTAL Rs: 174,279 /-

Therefore cost of 3.0' Span Culverts 02 Nos:

$174,279 \times 2 =$

TOTAL RS: 348,558 /-

Handwritten note: High rate
70% below


18.20% Above/Below on the rates of CSR.
Amount to be added/deducted on the


↔
TOTAL Rs: 634381 =
G.TOTAL Rs: 4119961 =

Total Amount in words: Four Lakh eleven thousand nine hundred and Ninety eight only


CONTRACTOR

Rejected.


SUPERINTENDING ENGINEER
Works & Services Department
LARKANA


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

(3)

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of road from village Imam Bux
Meerani Village Khanwand Bux Bozdar along
Koor Beero Minor mile 0/0-0/5 (1.00 K.m)

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1040(viii).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m


Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- AJ & Architecture Associates

D.R No: Date :- No: 17406... Dated 23/11/2015.

Tender Fee :- Rs: 3,000/-


EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

SPPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

e

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- **EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO**
- (b). Brief Description of Works :- **Construction of road from village Imam Bux Meerani Village Khanwand Bux Bozdar along Koor Beero Minor mile 0/0-0/5 (1.00 K.m)**
- (c). Procuring Agency's Address :- **NEAR CIRCUIT HOUSE, LARKANO**
- (d). Estimated Cost :- **Rs: 8,750,000/-**
- (e). Amount of Bid Security. :- **Rs: 350,000/-**
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- **90 days**
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- **Rs: 875,000/-**
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- **Rs: 525,000/- (6%)**
- (i). Deadline for submission of Bids along with time. :- **23-11-2015 , Time 01:00 p.m**
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- **24-11-2015 , Time 02:00 p.m**
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- **12 Months**
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- **MCB ~~1843407~~ 23/11/2015 350000/-**
- (n). Dr. No: & Date :- **No: 17406 Date 23/11/2015**
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO


SUMMARY OF BID PRICE

Name of work:- Constn of Road from village Pman Bux Meeran
village Kharwand Bux Bogdar along Koor
Board Minor Mile 0/0-0/5 of cm/Sr

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	Road work	7838103/-
2	PART-B	
	Retaining wall	495787/-
3	PART-C	
	3' span culvert	420012/-
4	PART-D	
5	PART-E	
	G.TOTAL (A+B+C+D+E)	8753902/-

Total Bid Price in words Rs: Eighty Seven Lacs Fifty Three Thousand
Nine hundred & Twenty


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

a of Work:-

**CONSTRUCTION OF ROAD FROM VILLAGE IMAM BUX MEERANI TO VILLAGE
KHAWAND BUX BOZDAR ALONG KOOR BERO MINOR MILE: 0/0-0/5 (1.00
K.ms).**

SCHEDULE "B"

PART-A ROAD WORK

Qty:	Item of Work	Rate	Unit	Amount
235000 Cft:	1 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 85% modified AASHO density (S.I No:6-(ii-c) P 7).	@ Rs: 3656.23 P.%0	Cft:	Rs: 859,214 /-
47600 Cft:	2 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 95-100% modified AASHO density (S.I No:6-(ii-a) P 7).	@ Rs: 6190.17 P.%0	Cft:	Rs: 294,652 /-
20400 Cft:	3 Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available carriage upto site of work.	@ Rs: 1479.41 P.%	Cft:	Rs: 301,800 /-
20400 Cft:	4 Preparing sub-base course by supplying and spreading stone metal approved quarry in required inches to proper camber & grade including hand packing filling voids with 20 Cft: of pit/canal and having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work (S.I No:6-11(C) P-4).	@ Rs: 8344.57 P.%	Cft:	Rs: 1,702,292 /-
6800 Rft:	5 Laying Brick on end edging i/c supplying of 9x4 1/2"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work (S.I No:12 P-4).	@ Rs: 2782.06 P.%	Rft:	Rs: 189,180 /-

(Cont: P/2)

Qty	Item of Work	Rate	Unit	Amount
6	Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1-1/2" in required thickness of 6" in 2 layers in consolidated to proper camber and grade i/c hand packing filling void plesd with 15 Cft: screening & non plasticity quarry fines of approved quality and guage from approved source watering & compacting to achieve 98-100% density as per modified AASHO specifications. Rate i/cs all cost of material T&P labour and carriage upto site of work (S.I NO:13(a) P-5).			

20400 Cft: @ Rs: 9533.20 P.% Cft: Rs: 1,944,773 /-

7	Providing surface 1 st : coat on or new existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work (S.I No:16(b) P-6).			
---	--	--	--	--

40800 Sft: @ Rs: 1665.66 P.% Sft: Rs: 679,589 /-

8	Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work (S.I No:21(B) P-8/9).			
---	---	--	--	--

40800 Sft: @ Rs: 4636.59 P.% Sft: Rs: 1,891,729 /-
TOTAL Rs: 7,863,229 /-

Handwritten: Highest Rate
 Rejected

Handwritten: 0.90%
 % Above/Below on the rates of CSR.
 Amount to be added/deducted on the

Handwritten: C+ 70769 /-
 Rs: 7933998 /-

9 Ded: Difference cost of Bitumen.
 17.67 Ton @ Rs: 5427.00 P.Ton (-) Rs: 95,895 /-

G.TOTAL (A+B) Rs: 7838103 /-

Total Amount in words (A+B) *Seventy eight lak thirty eight thousand one hundred & thirty eight*

Handwritten: Rejected

Signature
 CONTRACTOR

Signature
 SUPERINTENDING ENGINEER
 Works & Services Department
 LARKANA

Signature
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

DE OF WORK:

CONSTRUCTION OF RETAINING WALL (100 RFT:) ALONG ROAD FROM VILLAGE IMAM BUX MEERANI TO VILLAGE KHAWAND BUX BOZDAR ALONG KOOR BERO MINOR MILE: 0/0-0/5 (1.00 K.ms).

SCHEDULE "B"

Part "II" Retaining Wall (100 Rft:)

Qty:	Item of Work	Rate	Unit	Amount
1500 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25 P.%	Cft:	Rs: 4,764 /-
500 Cft:	2 Cement concrete with bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).	@ Rs: 9416.28 P.%	Cft:	Rs: 47,081 /-
2650 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41 P.%	Sft:	Rs: 331,287 /-
28 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16).	@ Rs: 14429.25 P.%	Cft:	Rs: 4,040 /-
50 Sft:	5 Errection and removal of centering of R.C.C or plain Cement work of partal wood verticals (S.I No.18(b)ii P-18).	@ Rs: 3127.41 P.%	Sft:	Rs: 1,564 /-
700 Sft:	6 Cement plaster (1:4) upto 20" height 1/2" thick (S.I No:11 (B) P.52).	@ Rs: 2283.93 P.%	Sft:	Rs: 15,988 /-
TOTAL				Rs: 404,724 /-

TOTAL Rs: 91063/-
G.TOTAL Rs: 445787/-

Handwritten: Highest rate 22.50%
 22.50% Above/Below on the rates of CSR.
 Amount to be added/deducted on the

Total Amount in words Four lac sixty five thousand seven hundred eighty seven only

Handwritten: Rejected.

Signature:
 CONTRACTOR

Signature:
 SUPERINTENDING ENGINEER
 Works & Services Department
 LARKANA

Signature:
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

CONSTRUCTION OF 3.0' SPAN CULVERTS (02 NOS:) ALONG ROAD FROM VILLAGE IMAM BUX MEERANI TO VILLAGE KHAWAND BUX BOZDAR ALONG KOOR BERO MINOR MILE: 0/0-0/5 (1.00 K.ms).

SCHEDULE "B"

PART "III" 3.0' SPAN CULVERTS (02 NOS:)

Qty:	Item of Work	Rate	Unit	Amount
1530	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft: Rs:	4,860 /-
232	2 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	21,845 /-
517	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	64,632 /-
55	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:3:6:	@ Rs: 14429.25 P.%	Cft: Rs:	7,936 /-
20	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	625 /-
5.73	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.%	Cwt: Rs:	28,660 /-

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

7 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.

(a) R.C.C Work in roof slab, beams columns rafts, lintels and other sturctural member kaid in situ or pre cast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs.

Cement sand 2 Cft:

Shingle 1/8" to 1/4" quare.

113 Cft: @ Rs: 337.00 P. Cft: Rs: 38,081 /-

8 Cement plaster (1:4) upto 20' height 1/2" thick.

341 Sft: @ Rs: 2283.93 P.% Sft: Rs: 7,765 /-

TOTAL Rs: 174,279 /-

Therefore cost of 3.0' Span Culverts 02 Nos:

$174279 \times 2 =$

TOTAL RS: 348,558 /-

highest rate rejected

20.5%
% Above/Below on the rates of BSR.
Amount to be added/deducted on the

C+ 71454/=

TOTAL Rs: 420012/

Total Amount in words: Four Lac Twenty Thousand & Twelve only

Rejected.

[Signature]
CONTRACTOR

[Signature]
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT & FINANCIAL REVIEW

NAME OF WORK:-		Construction of road from village Imam Bux Meemari Village Khanward		N.I.T No: TC/G-55/1620 / Dated 29-10-2015								
Buy Bozdar along Koor Beero Minor mile 0/0-0/5 (1.00 Km)		Receipt on 23-11-2015 and opened on 24-11-2015		N.I.T No: TC/G-55/1620 / Dated 29-10-2015								
Part	Item of Work	Estimate Cost	Schedule (BOQ)	1. M/S Khan Muhammad Khan			2. M/S Ghulam Nabi & Co:			3. M/S Art & Architecture Ass:		
				Rate Quoted	Amount of Premium	Total Tender Cost	Rate Quoted	Amount of Premium	Total Tender Cost	Rate Quoted	Amount of Premium	Total Tender Cost
1		3	4	5	6	7	8	9	10	11	12	13
A	Road Work	7,863,229/-	7,863,229/-	0.15% below	11,795/-	7,851,434/-	0.50% above	39,316/-	7,902,545/-	0.90% above	70,769/-	7,933,998/-
	Difference cost of Bitumen (-)	95,895/-	95,895/-		(-)	95,895/-		(-)	95,895/-		(-)	95,895/-
	TOTAL PART (A)	7,767,334/-	7,767,334/-			7,755,539/-			7,806,650/-			7,838,103/-
B	M/Structure R/W all 100 Rft:	404,724/-	404,724/-	20.10% Above	81,350/-	486,074/-	21.20% above	85,801/-	490,525/-	22.50% above	91,063/-	495,787/-
	Add Carriage of Material	86,462/-	86,462/-									
	TOTAL PART (B)	491,186/-	491,186/-			486,074/-			490,525/-			495,787/-
C	M/Structure 3' Span Cul: 02 Nos:	174,279/-	174,279/-	17.20% above	29,976/-	204,255/-	18.20% above	31,719/-	205,998/-	20.50% above	35,727/-	210,006/-
	Add Carriage of Material	31,835/-	31,835/-									
	TOTAL	206,114/-	206,114/-			204,255/-			205,998/-			210,006/-
	Total Part (C) 206114x2=	412,228/-	412,228/-			408,510/-			411,996/-			420,012/-
	TOTAL PART (A+B+C+D)	8,670,748/-	8,670,748/-			8,650,123/-			8,709,171/-			8,753,902/-

Certified that the entries have been correctly incorporated in the comparative statement as per rate and amount Quoted in the individual Schedule-B (BOQ).

Lowest rate quoted by M/S Khan Muhammad Khan Government Contractor are lowest.

(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAYS DIVISION

✓ LARKKANO

(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION

✓ DOKRI

(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION

✓ LARKKANO

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT

SOLD ON 23-11-2015

OPENED ON 24-11-2015

Name of work:-

**Construction of road from village Imam Bux
Meerani Village Khanwand Bux Bozdar along
Koor Beero Minor mile 0/0-0/5 (1.00 K.m)**

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Khan Muhammad Khan Govt: Contractor	Rs: 8,650,123/-	Lowest
ii)	M/S Ghulam Nabi & Co: Govt: Contractor	Rs: 8,709,171/-	Higher
iii)	M/S Art & Architecture Ass: Govt: Contractor	Rs: 8,753,902/-	Highest

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 24-11-2015.


(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION LARKANO


(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION DOKRI





(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

TENDER OPENING COMMITTEE OF HIGHWAY
DIVISION LARKANO

Name of work:-

**Construction of road from village Imam Bux
Meerani Village Khanwand Bux Bozdar along
Koor Beero Minor mile 0/0-0/5 (1.00 K.m)**

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 24-11-2015.

S.No:	Name of Officers	Committee Members	Signature
1.	(NAIMATULLAH SHAIKH) EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO	Chairman	
2.	(KHALID AHMED SHAIKH) ASSISTANT ENGINEER BUILDINGS SUB-DIVISION DOKRI	Member	
3.	(NIAZ MUHAMMAD JALBANI) DIVISIONAL ACCOUNTS OFFICER HIGHWAY DIVISION LARKANO	Member	



EXECUTIVE ENGINEER, HIGHWAY DIVISION LARKANO

PHONE NO 9410775

NO: TC/G-55/ 1805 / OF 2015.
LARKANO DATED: 24-11 - 2015.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 24-11-2015, for the bids called upon vide NIT NO:TC/G-55/1620 dated 29-10-2015. The meeting was chaired by the Executive Engineer Highway Division Larkano and held in his office while attended by the following official members of Procurement Committee.

- | | | |
|----|--|--------|
| 1. | Assistant Engineer
Buildings Sub-Division
Dokri | Member |
| 2. | Divisional Accounts Officer
Highway Division
Larkano | Member |

There are Three (03) Nos: of Tenders issued and response from all tenders was received, the sealed Bids were opened before all the participants/Contractors. The rates quoted them were announced formally in presence of the participants/their representative and accordingly recorded in the comparative statement/Bid Evaluation Report. There was no over writing or cutting found in the furnished bids/tenders.

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PROCUREMENT COMMITTEE

Copy forwarded with compliments to the:-

- ❖ Deputy Commissioner Larkano for favour of information.
- ❖ Superintending Engineer Works & Services Larkano, for favour of information.

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PROCUREMENT COMMITTEE

OFFICE OF THE
EXECUTIVE ENGINEER, HIGHWAY DIVISION LARKANO
BIDDERS ELIGIBILITY/QUALIFICATION REPORT

01 Name of Procuring Agency :- Highway Division Larkano
02 Tender Description/Name of work Item :- **Construction of road from village Imam Bux Meerani Village Khanwand Bux Bozdar along Koor Beero Minor mile 0/0-0/5 (1.00 K.m)**

S.No:	Eligibility/Qualification Criteria	M/S Khan Muhammad Khan Govt: Contractor	M/S Ghulam Nabi & Co: Govt: Contractor	M/S Art & Architecture Ass: Govt: Contractor
	2	3	4	5
1.	Affidavit regarding Black listing should be submitted before receiving Bidding Documents.	Yes	Yes	Yes
2.	No conditional / telegraphic tender will be entertained.	Yes	Yes	Yes
3.	No tender without call deposit or received after specified date & time will be considered.	Yes	Yes	Yes
4.	Bid should contain Least Cost Method (Single stage One Envelope).	Yes	Yes	Yes
5.	In case of out of Head Quarter/Public Holiday, the bids shall be submitted and opened as per given schedule on the next working day	Yes	Yes	Yes
6.	Under taking on stamp paper that firm is not involved in any kind of litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.	Yes	Yes	Yes
7.	The procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPPRA Rules 2010.	Yes	Yes	Yes

Recommendation:-

- Out of 03 participants all are declared as substantially qualified bidder by the procurement committee as meet with minimum qualification/eligibility criteria.
- The lowest evaluated an qualified bidder is **M/S Khan Muhammad Khan Government Contractor** with his bid/offered.

(Niaz Muhammad Jalbani)

Divisional Accounts Officer
Highway Division Larkano/
Member Procurement Committee

(Khalid Ahmed Shaikh)

Assistant Engineer
Building Sub-Division Larkano
Member Procurement Committee

(Naimatulah Shaikh)




Executive Engineer
Highway Division Larkano/ Chairman
Member Procurement Committee


**ATTENDANCE SHEET OF PARTICIPED IN
TENDER PROCESS IN HIGHWAY DIVISION
LARKANO**

NAME OF WORK:-

**Construction of road from village Imam Bux
Meerani Village Khanwand Bux Bozdar along
Koor Beero Minor mile 0/0-0/5 (1.00 K.m)**

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 24-11-2015

S.NO:	NAME OF CONTRACTOR/FIRMS	SIGNATURE
1.	M/S Khan Muhammad Khan	
2.	M/S Ghulam Nabi & Co:	
3.	M/S Art & Architecture Associate	


EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

BID EVALUATION REPORT

01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 1620 dated 29-10-2015
03. Tender Description/ Name of work :- **CONSTRUCTION OF 15' SPAN BRIDGE OVER SAIDU MINOR AT VILLAGE ALI GUL SHAR.**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2015 (Serial/ID No:25644).
06. Total Bid Documents Sold :- 03 Nos:
07. Total Bids Received :- 03 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 24-11-2015
12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Ghulam Nabi & Co: Govt: Contractor	Rs: 1,791,436/-	1 st : lowest	A= 14.90% Above	Responsive & Lowest Bid	Recommended for approval
2.	M/S Thandani Enterprises Govt: Contractor	Rs: 1,792,258/-	2 nd : lowest	A= 14.95% Above	2 nd : Responsive & Lowest Bid	Not Recommended for approval
3.	M/S Art & Architecture Ass: Govt: Contractor	Rs: 1,796,156/-	3 rd : lowest	A= 15.20% Above	3 rd : Responsive & Lowest Bid	Not Recommended for approval

(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION
LARKANO

(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
DOKRI

(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

①

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of 15' span Bridge over Saidu
Minor at village Ali Gul Shar.

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1040(ix).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m


Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/S: Chulaw Nuri & Co.

D.R No: Date :- No: 16595 Dated 23/11/2015

Tender Fee :- Rs: 3,000/-


EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

SPPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS
(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- **EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO**
- (b). Brief Description of Works :- **Construction of 15' span Bridge over Saidu Minor at village Ali Gul Shar.**
- (c). Procuring Agency's Address :- **NEAR CIRCUIT HOUSE, LARKANO**
- (d). Estimated Cost :- **Rs: 1,820,000/-**
- (e). Amount of Bid Security. :- **Rs: 72,800/-**
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- **90 days**
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- **Rs: 182,000/-**
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- **Rs: 109,200/- (6%)**
- (i). Deadline for submission of Bids along with time. :- **23-11-2015 , Time 01:00 p.m**
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- **24-11-2015 , Time 02:00 p.m**
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- **12 Months**
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- MCB, Lahore, Mehalla Derao Rs 72800/-
No 118450 Dt 23/11/15
- (n). Dr. No: & Date :- No: 16595 Date 23/11/2015
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO


SUMMARY OF BID PRICE

Name of work:- Const. of 15' span Bridge over Saidulhonor
at village Ali Z ul Shar

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	15' span Bridge	1791478/-
2	PART-B	
3	PART-C	
4	PART-D	
5	PART-E	
	G.TOTAL (A+B+C+D+E)	1791478/-

Total Bid Price in words Rs: Seventeen Lakh Ninety one thousand
Four hundred and twenty eight only


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

Name of Work:-

**CONSTRUCTION OF 15.0' SPAN R.C.C SLAB BRIDGE OVER SAIDU MINOR
@ VILLAGE GUL SHAR.**

SCHEDULE "B"

15.0' SPAN R.C.C SLAB BRIDGE

Qty:	Item of Work	Rate	Unit	Amount
11200 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%0	Cft: Rs:	35,574 /-
2100 Cft:	2 Extra for Wet earth (Below Bed Level).	@ Rs: 1058.75 P.%0	Cft: Rs:	2,223 /-
1600 Cft:	3 Extra for daldal i/c de-watering below Bed Level.	@ Rs: 2420.00 P.%0	Cft: Rs:	3,872 /-
2200 Cft:	4 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	207,158 /-
4500 Cft:	5 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	562,563 /-
200 Cft:	6 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:2:4.	@ Rs: 14429.25 P.%	Cft: Rs:	28,859 /-
150 Sft:	7 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	4,691 /-
62.51 Cwt	8 Labrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.%	Cwt: Rs:	312,656 /-

Cont: P/2

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

9 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.

(a) R.C.C Work in roof slab, beams columns rafts, lintels and other structural member laid in situ or pre cast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs.

Cement sand 2 Cft:

Shingle 1/8" to 1/4" square.

1124 Cft: @ Rs: 337.00 P. Cft: Rs: 378,788 /-

10 Cement plaster (1:4) upto 12' height 1/2" thick.

950 Sft: @ Rs: 2283.93 P.% Sft: Rs: 21,697 /-

11 Barrow pits excavation undressed lead upto 100' ft in ordinary soil (Si. No: 3 P-(1)

473 Cft: @ Rs: 2283.93 P%0 Cft: Rs: 1,080 /-

TOTAL Rs: 1,559,163 /-

Lower Rate Recommended 14.98%

% Above/Below on the rates of CSR.
Amount to be added/deducted on the

(+) TOTAL Rs: 2323151 =
G.TOTAL Rs: 1791478 /-

Total Amount in words: Seventeen Lacs Ninety one thousand Four hundred Seventy Eight only

[Signature]
CONTRACTOR

Approved.

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

[Signature]
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of 15' span Bridge over Saidu Minor at village Ali Gul Shar.

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1040(ix).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m

Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/S Thadani Enterprises

D.R No: Date :- No:16.593. Dated 23/11/15.....

Tender Fee :- Rs: 3,000/-


EXECUTIVE ENGINEER,
HIGHWAY DIVISION,
LARKANO

SPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.


SUMMARY OF BID PRICE

Name of work:- Cast: of 15 span Bridge over Saidulhineer at village Ali Zul Shar.

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	15 ¹ span Bridge	1792258 =
2	PART-B	
3	PART-C	
4	PART-D	
5	PART-E	
	G.TOTAL (A+B+C+D+E)	1792258 =

Total Bid Price in words Rs: Seventeen Lakh ninety two thousand
Two hundred fifty eight only -


CONTRACTOR


EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO

Name of Work:-

**CONSTRUCTION OF 15.0' SPAN R.C.C SLAB BRIDGE OVER SAIDU MINOR
@ VILLAGE GUL SHAR.**

SCHEDULE "B"

15.0' SPAN R.C.C SLAB BRIDGE

Qty:	Item of Work	Rate	Unit	Amount
11200 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%0	Cft: Rs:	35,574 /-
2100 Cft:	2 Extra for Wet earth (Below Bed Level).	@ Rs: 1058.75 P.%0	Cft: Rs:	2,223 /-
1600 Cft:	3 Extra for daldal i/c de-watering below Bed Level.	@ Rs: 2420.00 P.%0	Cft: Rs:	3,872 /-
2200 Cft:	4 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	207,158 /-
4500 Cft:	5 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	562,563 /-
200 Cft:	6 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:2:4.	@ Rs: 14429.25 P.%	Cft: Rs:	28,859 /-
150 Sft:	7 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	4,691 /-
62.51 Cwt:	8 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.%	Cwt: Rs:	312,656 /-

Cont: P/2

Qty:	Item of Work	Rate	Unit	Amount
1124 Cft:	9 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle. (a) R.C.C Work in roof slab, beams columns rafts, lintels and other structural member kaid in situ or pre cast laid in position complete in all respects. Ratio (1:2:4) 90 lbs. Cement sand 2 Cft: Shingle 1/8" to 1/4" thick	@ Rs: 337.00	P. Cft:	Rs: 378,788 /-
950 Sft:	10 Cement plaster (1:1) upto 12' height 1/2" thick.	@ Rs: 2283.93	P.% Sft:	Rs: 21,697 /-
473 Cft:	11 Barrow pits excavation undressed lead upto 100' ft in ordinary soil (Si. No: 3 P-(1)	@ Rs: 2283.93	P%0 Cft:	Rs: 1,080 /-
TOTAL				Rs: 1,559,163 /-

Highest rate 14.95%

% Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL Rs: 233099 =
G.TOTAL Rs: 1792259 =

Total Amount in words: Seventeen Lac Ninety Two thousand Two hundred Fifty Eight only.

[Signature]
CONTRACTOR

~~Accepted~~
Rejected

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

[Signature]
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

SUMMARY OF BID PRICE

Name of work:- CMSTH of 15 span Bridge over Saidu
Minor at Village A.P. Zay Khan

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	15 span Bridge	1796156/=
2	PART-B	
3	PART-C	
4	PART-D	
5	PART-E	
	G.TOTAL (A+B+C+D+E)	1796156/=

Total Bid Price in words Rs: Seventeen Lakh Ninety Six thousand
One hundred fifty six only


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

Name of Work:-

**CONSTRUCTION OF 15.0' SPAN R.C.C SLAB BRIDGE OVER SAIDU MINOR
@ VILLAGE GUL SHAR.**

SCHEDULE "B"

15.0' SPAN R.C.C SLAB BRIDGE

Qty:	Item of Work	Rate	Unit	Amount
11200 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%0	Cft: Rs:	35,574 /-
2100 Cft:	2 Extra for Wet earth (Below Bed Level).	@ Rs: 1058.75 P.%0	Cft: Rs:	2,223 /-
1600 Cft:	3 Extra for daldal i/c de-watering below Bed Level.	@ Rs: 2420.00 P.%0	Cft: Rs:	3,872 /-
2200 Cft:	4 Cement concrete with bricks or stone ballast 1½" guage ration 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	207,158 /-
4500 Cft:	5 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	562,563 /-
200 Cft:	6 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:2:4.	@ Rs: 14429.25 P.%	Cft: Rs:	28,859 /-
150 Sft:	7 Erection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	4,691 /-
62.51 Cwt	8 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.Cwt:	Rs:	312,656 /-

Cont: P/2

Qty:	Item of Work	Rate	Unit	Amount
9	Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle. (a) R.C.C Work in roof slab, beams columns rafts, lintels and other sturctural member kaid in situ or pre cast laid in position complete in all respects. Ratio (1:2:4) 90 lbs. Cement sand 2 Cft: Shingle 1/8" to 1/4" gauge.			
1124 Cft:		@ Rs: 337.00	P. Cft:	Rs: 378,788 /-
10	Cement plaster (1:4) upto 12' height 1/2" thick.			
950 Sft:		@ Rs: 2283.93	P.% Sft:	Rs: '21,697 /-
11	Barrow pits excavation undressed lead upto 100' ft in ordinary soil (Si. No: 3 P-(1)			
473 Cft:		@ Rs: 2283.93	P%0 Cft:	Rs: 1,080 /-
TOTAL				Rs: 1,559,163 /-

Highway rate rejected

15.20%

% Above/Below on the rates of CSR.
Amount to be added/deducted on the

C+ TOTAL Rs: 2369931 =
G.TOTAL Rs: 1796159 =

Total Amount in words: Seventeen Lacs with 81 thousand one hundred fifty four only

Rejected

S. prae
CONTRACTOR

SUPERINTENDING ENGINEER
Works & Services Department
LARKANA




EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

TENDER OPENING COMMITTEE OF HIGHWAY
DIVISION LARKANO

Name of work:-

**CONSTRUCTION OF 15' SPAN BRIDGE OVER
SAIDU MINOR AT VILLAGE ALI GUL SHAR.**

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 24-11-2015.

S.No:	Name of Officers	Committee Members	Signature
1.	(NAIMATULLAH SHAIKH) EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO	Chairman	
2.	(KHALID AHMED SHAIKH) ASSISTANT ENGINEER BUILDINGS SUB-DIVISION DOKRI	Member	
3.	(NIAZ MUHAMMAD JALBANI) DIVISIONAL ACCOUNTS OFFICER HIGHWAY DIVISION LARKANO	Member	

COMPARATIVE STATEMENT & FINANCIAL REVIEW

NAME OF WORK:- CONSTRUCTION OF 15' SPAN BRIDGE OVER SAIDU MINOR AT VILLAGE ALI GULL SHAR.

N.I.T No: TC/G-55/1620 / Dated 29- 10 -2015
Receipt on 23- 11 - 2015 and opened on 24- 11 - 2015

Part	Item of Work	Estimate Cost	Schedule (B/Amount (BOQ))	1. M/S Ghulam Nabi & Co:			2. M/S Thandani Enterprises			3. M/S Art & Architecture Ass:		
				Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost
1		3	4	5	6	7	8	9	10	11	12	13
A	Masonry Structure 15' Span Brid:	1,559,163/-	1,559,163/- 1,591,26	14.90% above	232,310/-	1,791,450/-	14.95% above	233,095/-	1,792,258/-	15.20% above	236,993/-	1,796,156/-
	Add Cartage of Material	238,403/-	238,403/-									
	TOTAL PART (A)	1,797,566/-	1,797,566/- 1,797,566/-			1,791,450/-			1,792,258/-			1,796,156/-


Certified that the Entries have been correctly incorporated in the comparative statement as per rate and amount Quoted in the individual Schedule-B (BOQ).

Lowest rate quoted by M/S Ghulam Nabi & Co: Government Contractor are lowest.

(**NIJAZ MUHAMMAD JALBANI**)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAYS DIVISION
LARKKANO

(**KHALID AHMED SHAIKH**)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
DOKRI

(**NATMATULLAH SHAIKH**)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
LARKKANO



EXECUTIVE ENGINEER, HIGHWAY DIVISION LARKANO

PHONE NO 9410775

NO: TC/G-55/ 1805/ OF 2015.
LARKANO DATED: 24-11 - 2015.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 24-11-2015, for the bids called upon vide NIT NO:TC/G-55/1620 dated 29-10-2015. The meeting was chaired by the Executive Engineer Highway Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Assistant Engineer Member
Buildings Sub-Division
Dokri
2. Divisional Accounts Officer Member
Highway Division
Larkano

There are Three (03) Nos: of Tenders issued and response from all tenders was received, the sealed Bids were opened before all the participants/Contractors. The rates quoted them were announced formally in presence of the participants/their representative and accordingly recorded in the comparative statement/Bid Evaluation Report. There was no over writing or cutting found in the furnished bids/tenders.

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PROCUREMENT COMMITTEE

Copy forwarded with compliments to the:-

- ❖ Deputy Commissioner Larkano for favour of information.
- ❖ Superintending Engineer Works & Services Larkano, for favour of information.

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PROCUREMENT COMMITTEE

OFFICE OF THE
EXECUTIVE ENGINEER, HIGHWAY DIVISION LARKANO
BIDDERS' ELIGIBILITY/QUALIFICATION REPORT

01 Name of Procuring Agency :- Highway Division Larkano
02 Tender Description/Name of Work Item :- **CONSTRUCTION OF 15' SPAN BRIDGE OVER SAIDU MINOR AT VILLAGE ALI GUL SHAR.**

S.No:	Eligibility/Qualification Criteria	M/S Ghulam Nabi & Co: Govt: Contractor	M/S Thandani Enterprises Govt: Contractor	M/S Art & Architecture Ass: Govt: Contractor
1	Affidavit regarding Black listing should be submitted before receiving Bidding Documents.	Yes	Yes	Yes
2	No conditional / telegraphic tender will be entertained.	Yes	Yes	Yes
3	No tender without call deposit or received after specified date & time will be considered.	Yes	Yes	Yes
4	Bid should contain Least Cost Method (Single stage One Envelope).	Yes	Yes	Yes
5	In case of out of Head Quarter/Public Holiday, the bids shall be submitted and opened as per given schedule on the next working day	Yes	Yes	Yes
6	Under taking on stamp paper that firm is not involved in any kind of litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.	Yes	Yes	Yes
7	The procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPPRA Rules 2010.	Yes	Yes	Yes

Recommendation:-

- Out of 03 participants all are declared as substantially qualified bidder by the procurement committee as meet with minimum qualification/eligibility criteria.
- The lowest evaluated an qualified bidder is **M/S Ghulam Nabi & Co: Government Contractor** with his bid/offered.

(Niaz Muhammad Jalbani)

Divisional Accounts Officer
Highway Division Larkano/
Member Procurement Committee

(Khalid Ahmed Shaikh)

Assistant Engineer
Building Sub-Division Dokri/
Member Procurement Committee

(Naimatullah Shaikh)

Executive Engineer
Highway Division Larkano/Chairman
Member Procurement Committee

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT

SOLD ON 23-11-2015

OPENED ON 24-11-2015

Name of work:-

**CONSTRUCTION OF 15' SPAN BRIDGE OVER
SAIDU MINOR AT VILLAGE ALI GUL SHAR.**

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Ghulam Nabi & Co: Govt: Contractor	Rs: 1,791,436/-	Lowest
ii)	M/S Thandani Enterprises Govt: Contractor	Rs: 1,792,258/-	Higher
iii)	M/S Art & Architecture Ass: Govt: Contractor	Rs: 1,796,156/-	Highest

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 24-11-2015.

(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION LARKANO

(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION DOKRI


(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO


ATTENDANCE SHEET OF PARTICIPED IN
TENDER PROCESS IN HIGHWAY DIVISION
LARKANO

NAME OF WORK:-

CONSTRUCTION OF 15' SPAN BRIDGE
OVER SAIDU MINOR AT VILLAGE ALI
GUL SHAR

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 24-11-2015

S.NO:	NAME OF CONTRACTOR/FIRMS	SIGNATURE
1.	M/S Ghulam Nabi & Co:	
2.	M/S Thandani Enterprises	
3.	M/S Art & Architecture Associate	


EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

BID EVALUATION REPORT

01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 1620 dated 29-10-2015
03. Tender Description/ Name of work :- **Reconditioning of road from Bakrani Railway Station road to village Arz Muhammad Brohi mile 0/0-1/7 (3.00 K.ms).**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2015 (Serial/ID No:25644).
06. Total Bid Documents Sold :- 04 Nos:
07. Total Bids Received :- 04 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 04 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 24-11-2015

12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Zahid Ali Jatoi Govt: Contractor	Rs: 17,904,976/-	1 st : lowest	A= At Par B= 17.60% Above	Responsive & Lowest Bid	Recommended for approval
2.	M/S A.L.P Contractor Govt: Contractor	Rs: 18,000,793/-	2 nd : lowest	A= 0.50% Above B= 18.74% Above	2 nd : Responsive & Lowest Bid	Not Recommended for approval
3.	M/S Sikander Ali Junejo Govt: Contractor	Rs: 18,089,081/-	3 rd : lowest	A= 1.0% Above B= 18.95% Above	3 rd : Responsive & Lowest Bid	Not Recommended for approval
4.	M/S M.M.C.L Govt: Contractor	Rs: 18,175,670/-	4 th : lowest	A= 1.50% Above B= 18.95% Above	4 th : Responsive & Lowest Bid	Not Recommended for approval

(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION
LARKANO

(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
DOKRI

(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH
HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Reconditioning of road from Bakrani Railway Station road to village Arz Muhammad Brohi mile 0/0-1/7 (3.00 K.ms).

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1116(iv)).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m

Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to M/S ZAHID ALI JAFI

D.R No: Date :- No: 17404 Dated 23/11/2015

Tender Fee :- Rs: 3,000/-

EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

SRPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO
- (b). Brief Description of Works :- Reconditioning of road from Bakrani Railway Station road to village Aziz Muhammad Brohi mile 0/0-1/7 (3.00 K.ms).
- (c). Procuring Agency's Address :- NEAR CIRCUIT HOUSE, LARKANO
- (d). Estimated Cost :- Rs: 18,088,000/-
- (e). Amount of Bid Security. :- Rs: 723,520/-
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- 90 days
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- Rs: 1,808,800/-
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- Rs: 1,085,280/- (6%)
- (i). Deadline for submission of Bids along with time. :- 23-11-2015 , Time 01:00 p.m
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- 24-11-2015 , Time 02:00 p.m
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- 12 Months
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- F.W.D.C: 0345671 Dt: 23/11/2015 Larkano
- (n). Dr. No: & Date :- No: 17404 Date 23/11/2015
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO


SUMMARY OF BID PRICE

Name of work:- Reconditioning of road from Bakloni Railway Station road to village Arz Muhammad Brothi mile o/o-17 (3.00k.MS).

S.NO:	DESCRIPTION	AMOUNT
1	PART-A Road work	169,53,065/11
2	PART-B Retaining wall (200ft)	95,19,111/2
3	PART-C	}
4	PART-D	
5	PART-E	
	G.TOTAL (A+B+C+D+E)	179,04,976/11

Total Bid Price in words Rs: One Crore, Seventy nine lacs,
Four thousand, Nine Hundred, Seventy Six only.


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

**RECONDITIONING OF ROAD FROM BAKRANI RAILWAY STATION ROAD
TO VILLAGE ARZ MUHAMMAD BROHI MILE: 0/0-1/7 (3.00 K.ms).**

SCHEDULE "B"

Qty:	Item of Work	Rate	Unit	Amount
	1 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1½" in required thickness of 6" in 2 layer of each 3" in consolidated to proper camber and grade i/c hand packing filling voids with 15 Cft: screening and Non Plastic quarry fines of approved quality and gauge from approved source watering and compacting to achieve 98-100% density as per modified AASHO specification. Rate i/cs all cost of Material T&P and carriage upto site of work.			
64200 Cft:		@ Rs: 8617.54 P.% Cft:		Rs: 5,532,461 /-
	2 Laying Brick on end edging i/c supplying of 9x4½"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs all cost of materials labour and carriage to site of work.			
20400 Rft:		@ Rs: 2668.34 P.% Rft:		Rs: 544,341 /-
	3 Providing surface 1st: coat on new or existing surface with 30 Lbs of bitumen 80/100 penetration & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work.			
122400 sft:		@ Rs: 1643.89 P.% sft:		Rs: 2,012,121 /-
	4 Providing 1-1/2" thick consolidate premixed carpet in proper camber and grade i/c supplying 15 Cft: hill sand of approved quality and guage and bitumen 93 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all Cost of material T&P and carriage upto site of work.			
122400 Sft:		@ Rs: 6476.53 P.% Sft:		Rs: 7,927,273 /-

(Cont: P/2)

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

5 Earth work for road embankment from Barrow pits i/c laying in 6" layers, clod breaking, ramming dressing complete lead upto 100 ft: lift upto 5 ft: (in ordinary soil).

356000 cft: @ Rs: 3656.23 P.‰0 cft: Rs: 1,301,618 /-
TOTAL Rs: 17,317,814 /-

AT 70%
 % Above/Below on the rates of CSR.
 Amount to be added/deducted on the

TOTAL (A)

Rs: 17317,814/-

Lowest Rate Recommended

6 Ded. Difference cost of Bitumen.

67.21 Ton @ Rs: 5427.00 P.Ton (-) Rs: 364,749 /-

G.TOTAL (A+B)

Rs: 16953065/-

Total Amount in words (A+B) One Crore Sixty Nine lacs, fifty three thousand Sixty Five only.

Approved.

[Signature]

CONTRACTOR

[Signature]

EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

[Signature]
 SUPERINTENDING ENGINEER
 Works & Services Department
 LARKANA

CONSTRUCTION OF RETAINING WALL (200 RFT.) ALONG ROAD FROM BAKRANI RAILWAY STATION ROAD TO VILLAGE ARZ MUHAMMAD BROHE MILE: 0/0-1/7 (3.00 K.ms).

SCHEDULE "B"

Retaining Wall (200 Rft:)

Qty:	Item of Work	Rate	Unit	Amount
1500 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25 P.%	Cft:	Rs: 4,764 /-
500 Cft:	2 Cement concrete with bricks or stone ballast 1 1/2" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).	@ Rs: 9416.28 P.%	Cft:	Rs: 47,081 /-
2650 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41 P.%	Cft:	Rs: 331,287 /-
28 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16.	@ Rs: 14429.25 P.%	Cft:	Rs: 4,040 /-
50 Sft:	5 Errection and removal of centering of R.C.C or plain Cement work of partial wood verticals (S.I No.18(b)ii P-18).	@ Rs: 3127.41 P.%	Sft:	Rs: 1,564 /-
700 Sft:	6 Cement plaster upto 12' height 1/2" thick in cement sand mortor ratio 1:4 (S.I No:11 (B) P.52).	@ Rs: 2283.93 P.%	Sft:	Rs: 15,988 /-
TOTAL				Rs: 404,724 /-

Therefore cost of (200 Rft:) R/Wall

$404,724 \times 200 / 100 =$

TOTAL RS: 809,448 /-

*lowest rate
recommened*
17.60

% Above/Below on the rates of CSW
Amount to be added/deducted on the

(+) 142463 / =
TOTAL Rs:
G.TOTAL Rs: 951911 / =

Total Amount in words Nine Laks-Fifty one thousand, Nine hundred eleven only.


[Signature]
CONTRACTOR

Approved.

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

[Signature]
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH
HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Reconditioning of road from Bakrani Railway Station road to village Arz Muhammad Brohi mile 0/0-1/7 (3.00 K.ms).

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1116(iv).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m

Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- MR: A-L-P-Contractors

D.R No: Date :- No: 17412 Dated 23/11/2015

Tender Fee :- Rs: 3,000/-

EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

PPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)


Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO
- (b). Brief Description of Works :- Reconditioning of road from Bakrani Railway Station road to village Arz Muhammad Brohi mile 0/0-1/7 (3.00 K.ms).
- (c). Procuring Agency's Address :- NEAR CIRCUIT HOUSE, LARKANO
- (d). Estimated Cost :- Rs: 18,088,000/-
- (e). Amount of Bid Security. :- Rs: 723,520/-
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- 90 days
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- Rs: 1,808,800/-
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- Rs: 1,085,280/- (6%)
- (i). Deadline for submission of Bids along with time. :- 23-11-2015 , Time 01:00 p.m
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- 24-11-2015 , Time 02:00 p.m
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- 12 Months
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- UBL - Banker road Jsk
NO: 90:5354038 Dt: 23/11/2015
- (n). Dr. No: & Date :- No: 174/2 Date 23/11/15
Rs 723,520/-
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR



EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SUMMARY OF BID PRICE

Name of work:- Reconditioning of Road from Bulerain Railway station
Road to village Arz Muhammad Probi mile 0/0-1/7
L/C M/SH:

S.NO:	DESCRIPTION	AMOUNT
1	PART-A Road work:-	17039654/-
2	PART-B Retaining wall	961139/-
3	PART-C	
4	PART-D	
5	PART-E	
	G.TOTAL (A+B+C+D+E)	18000793/-

Total Bid Price in words Rs: one Crore eighty Lacs Seven hundred
Ninety three only.


 CONTRACTOR


 EXECUTIVE ENIGNEER
 HIGHWAY DIVISION LARKANO

**RECONDITIONING OF ROAD FROM BAKRANI RAILWAY STATION ROAD
TO VILLAGE ARZ MUHAMMAD BROHI MILE: 0/0-1/7 (3.00 K.ms).**

SCHEDULE "B"

Qty:	Item of Work	Rate	Unit	Amount
1	Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1½" in required thickness of 6" in 2 layer of each 3" in consolidated to proper camber and grade i/c hand packing filling voids with 15 Cft: screening and Non Plastic quarry fines of approved quality and gauge from approved source watering and compacting to achieve 98-100% density as per modified AASHO specification. Rate i/cs all cost of Material T&P and carriage upto site of work.			
64200 Cft:		@ Rs: 8617.54 P.% Cft:	Rs:	5,532,461 /-
2	Laying Brick on end edging i/c supplying of 9x4½"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs all cost of materials labour and carriage to site of work.			
20400 Rft:		@ Rs: 2668.34 P.% Rft:	Rs:	544,341 /-
3	Providing surface 1st: coat on new or existing surface with 30 Lbs of bitumen 80/100 penetration & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work.			
122400 sft:		@ Rs: 1643.89 P.% sft:	Rs:	2,012,121 /-
4	Providing 1-1/2" thick consolidate premixed carpet in proper camber and grade i/c supplying 15 Cft: hill sand of approved quality and gauge and bitumen 93 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work.			
122400 Sft:		@ Rs: 6476.53 P.% Sft:	Rs:	7,927,273 /-

(Cont: P/2)

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

5 Earth work for road embankment from Barrow pits i/c laying in 6" layers, clod breaking, ramming dressing complete lead upto 100 ft: lift upto 5 ft: (in ordinary soil).

356000 cft:

@ Rs: 3656.23 P.%0 cft:

Rs: 1,301,618 /-

TOTAL

Rs: 17,317,814 /-

% Above/Below on the rates of CSR.
Amount to be added/deducted on the

*Highness (Rate 0.5%)
Rejected*

TOTAL (A)

Rs: 86589 /-
17404403 /-

6 Ded: Difference cost of Bitumen.

67.21 Ton

@ Rs: 5427.00 P.Ton (-)

Rs: 364,749 /-

G.TOTAL (A+B)

Rs: 17039654 /-

Total Amount in words (A+B)

*one Crore Seventy Lac thirty nine thousand
two hundred fifty four only*

[Signature]
CONTRACTOR

Rejected.

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

[Signature]
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

CONSTRUCTION OF RETAINING WALL (200 RFT:) ALONG ROAD FROM BAKRANI RAILWAY STATION ROAD TO VILLAGE ARZ MUHAMMAD BROHI MILE: 0/0-1/7 (3.00 K.ms).

SCHEDULE "B"

Retaining Wall (200 Rft:)

Qty:	Item of Work	Rate	Unit	Amount
1500 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25 P.%0	Cft:	Rs: 4,764 /-
500 Cft:	2 Cement concrete with bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).	@ Rs: 9416.28 P.%	Cft:	Rs: 47,081 /-
2650 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41 P.%	Cft:	Rs: 331,287 /-
28 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16).	@ Rs: 14429.25 P.%	Cft:	Rs: 4,040 /-
50 Sft:	5 Errection and removal of centeering of R.C.C or plain Cement work of partal wood verticals (S.I No.18(b)ii P-18).	@ Rs: 3127.41 P.%	Sft:	Rs: 1,564 /-
700 Sft:	6 Cement plaster upto 12' height 1/2" thick in cement sand mortor ratio 1:4 (S.I No:11 (B) P.52).	@ Rs: 2283.93 P.%	Sft:	Rs: 15,988 /-
TOTAL				Rs: 404,724 /-

Therefore cost of (200 Rft:) R/Wall

$$404,724 \times 200 / 100 =$$

TOTAL RS: 809,448 /-

18.74% Above/Below on the rates of CSR.
Amount to be added/deducted on the

(+) TOTAL RS: 151691 /-
G.TOTAL RS: 961139 /-

Total Amount in words Nine Lacs Sixty one thousand one hundred thirty nine only -

CONTRACTOR

Rejected

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANA

SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

Highest rate of rates

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Reconditioning of road from Bakrani Railway Station road to village Arz Muhammad Brohi mile 0/0-1/7 (3.00 K.ms).

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1116(iv)).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m


Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/S Silcondar Ali Jumejo

D.R No: Date :- No: 17402 Dated 23/11/15....

Tender Fee :- Rs: 3,000/-


EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

PRWA

PRWA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO
- (b). Brief Description of Works :- Reconditioning of road from Bakrani Railway Station road to village Arz Muhammad Brohi mile 0/0-1/7 (3.00 K.ms).
- (c). Procuring Agency's Address :- NEAR CIRCUIT HOUSE, LARKANO
- (d). Estimated Cost :- Rs: 18,088,000/-
- (e). Amount of Bid Security. :- Rs: 723,520/-
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- 90 days
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- Rs: 1,808,800/-
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- Rs: 1,085,280/- (6%)
- (i). Deadline for submission of Bids along with time. :- 23-11-2015 , Time 01:00 p.m
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- 24-11-2015 , Time 02:00 p.m
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- 12 Months
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- F.W.B. /sk
FWD. NO: 0345666 of 23/11/2015
F.W. Bank /sk (B 1052820)
- (n). Dr. No: & Date :- No: 17402 Date 23/11/15
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO

CONSTRUCTION OF RETAINING WALL (200 RFT:) ALONG ROAD FROM BAKRANI RAILWAY STATION ROAD TO VILLAGE ARZ MUHAMMAD BROHI MILE: 0/0-1/7 (3.00 K.ms).

SCHEDULE "B"

Retaining Wall (200 Rft:)

Qty:	Item of Work	Rate	Unit	Amount
1500 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25 P.% Cft:	Rs:	4,764 /-
500 Cft:	2 Cement concrete with bricks or stone ballast 1 1/2" to 2" guage ratio 1:1:8 (S.I No:4(b) P.16).	@ Rs: 9416.28 P.% Cft:	Rs:	47,081 /-
2650 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41 P.% Cft:	Rs:	331,287 /-
28 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16).	@ Rs: 14429.25 P.% Cft:	Rs:	4,040 /-
50 Sft:	5 Errection and removal of centering of R.C.C or plain Cement work of partal wood verticals (S.I No.18(b)ii P-18).	@ Rs: 3127.41 P.% Sft:	Rs:	1,564 /-
700 Sft:	6 Cement plaster upto 12' height 1/2" thick in cement sand mortor ratio 1:4 (S.I No:11 (B) P.52).	@ Rs: 2283.93 P.% Sft:	Rs:	15,988 /-
TOTAL				Rs: 404,724 /-

Therefore cost of (200 Rft:) R/Wall

$404,724 \times 200 / 100 =$

TOTAL RS: 809,448 /-

18.95% % Above/ Below on the rates of (S.I) Amount to be added/deducted on the

C+D 153390/-
TOTAL Rs: 962838/-
G.TOTAL Rs: 962838/-

Total Amount in words Nine Lacs Eighty Two thousand eight hundred thirty eight only.

Highest rate rejected

Rejected

Ajic
CONTRACTOR

SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

(4)

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Reconditioning of road from Bakrani Railway Station road to village Arz Muhammad Brohi mile 0/0-1/7 (3.00 K.ms).

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1116 (iv).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m


Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/S: M.M.C.L.

D.R No: Date :- No: 17416 Dated 23/11/15

Tender Fee :- Rs: 3,000/-


EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

SPPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.


BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before Issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- **EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO**
- (b). Brief Description of Works :- **Reconditioning of road from Bakrani Railway Station road to village Arz Muhammad Brohi mile 0/0-1/7 (3.0 K.m)**
- (c). Procuring Agency's Address :- **NEAR CIRCUIT HOUSE, LARKANO**
- (d). Estimated Cost :- **Rs: 18,088,000/-**
- (e). Amount of Bid Security. :- **Rs: 723,520/-**
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- **90 days**
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- **Rs: 1,808,800/-**
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- **Rs: 1,085,280/- (6%)**
- (i). Deadline for submission of Bids along with time. :- **23-11-2015 , Time 01:00 p.m**
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- **24-11-2015 , Time 02:00 p.m**
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- **12 Months**
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- FW.B.78K
CDR: no. 0345665 Dt 23/11/15 Rs. 724000/-
- (n). Dr. No: & Date :- No: 17416 Date 23/11/2015
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____



CONTRACTOR



EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO

SUMMARY OF BID PRICE

Name of work:- Re-construction of Road from Baleran Railway Station Road to village Arz Muhammad Borlin No. 20/0-1/7

S.NO:	DESCRIPTION	AMOUNT
1	PART-A R/Work	17212832/-
2	PART-B R/Wall (200 R/A)	962838/-
3	PART-C	}
4	PART-D	
5	PART-E	
	G.TOTAL (A+B+C+D+E)	18175670/-

Total Bid Price in words Rs: one Crore Eighty one Lakh seventy five thousand eight hundred seventy only -



CONTRACTOR



EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

Name of Work:-

**RECONDITIONING OF ROAD FROM BAKRANI RAILWAY STATION ROAD
TO VILLAGE ARZ MUHAMMAD BROHI MILE: 0/0-1/7 (3.00 K.ms).**

SCHEDULE "B"

Qty:	Item of Work	Rate	Unit	Amount
64200 Cft:	1 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1½" in required thickness of 6" in 2 layer of each 3" in consolidated to proper camber and grade i/c hand packing filling voids with 15 Cft: screening and Non Plastic quarry fines of approved quality and gauge from approved source watering and compacting to achieve 98-100% density as per modified AASHO specification. Rate i/cs all cost of Material T&P and carriage upto site of work.	@ Rs: 8617.54 P.%	Cft:	Rs: 5,532,461 /-
20400 Rft:	2 Laying Brick on end edging i/c supplying of 9x4½"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs all cost of materials labour and carriage to site of work.	@ Rs: 2668.34 P.%	Rft:	Rs: 544,341 /-
122400 sft:	3 Providing surface 1st: coat on new or existing surface with 30 Lbs of bitumen 80/100 penetration & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work.	@ Rs: 1643.89 P.%	sft:	Rs: 2,012,121 /-
122400 Sft:	4 Providing 1-1/2" thick consolidate premixed carpet in proper camber and grade i/c supplying 15 Cft: hill sand of approved quality and guage and bitumen 93 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work.	@ Rs: 6476.53 P.%	Sft:	Rs: 7,927,273 /-

(Cont: P/2)

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

5 Earth work for road embankment from Barrow pits i/c laying in 6" layers, clod breaking, ramming dressing complete lead upto 100 ft; lift upto 5 ft: (in ordinary soil)

356000 cft: @ Rs: 3656.23 P.%0 cft: Rs: 1,301,618 /-
TOTAL Rs: 17,317,814 /-

*Higher Rate
 Rejected*

M.

1.5% % Above/Below on the rates of CSR.
 Amount to be added/deducted on the

TOTAL (A)

*(+) Rs: 259767/-
 17577581/-
 Rs: 17212832/-*

6 Ded: Difference cost of Bitumen.
 67.21 Ton @ Rs: 5427.00 P.Ton (-) Rs: 364,749 /-
G.TOTAL (A+B)

Total Amount in words (A+B) one Crore seventy two Lakh twelve thousand eight hundred thirty two only

[Signature]
 CONTRACTOR

Rejected.

[Signature]
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

[Signature]
 SUPERINTENDING ENGINEER
 Works & Services Department
 LARKANA

NAME OF WORK:

CONSTRUCTION OF RETAINING WALL (200 RFT:) ALONG ROAD FROM BAKRANI RAILWAY STATION ROAD TO VILLAGE ARZ MUHAMMAD BROHI MILE: 0/0-1/7 (3.00 K.ms).

SCHEDULE "B"

Retaining Wall (200 Rft:)

Qty:	Item of Work	Rate	Unit	Amount
1500 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25 P.%0	Cft:	Rs: 4,764 /-
500 Cft:	2 Cement concrete with bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).	@ Rs: 9416.28 P.%	Cft:	Rs: 47,081 /-
2650 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41 P.%	Cft:	Rs: 331,287 /-
28 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16).	@ Rs: 14429.25 P.%	Cft:	Rs: 4,040 /-
50 Sft:	5 Errection and removal of centering of R.C.C or plain Cement work of partial wood verticals (S.I No.18(b)ii P-18).	@ Rs: 3127.41 P.%	Sft:	Rs: 1,564 /-
700 Sft:	6 Cement plaster upto 12' height 1/2" thick in cement sand mortor ratio 1:4 (S.I No:11 (B) P.52).	@ Rs: 2283.93 P.%	Sft:	Rs: 15,988 /-
TOTAL				Rs: 404,724 /-

Therefore cost of (200 Rft:) R/Wall

$404,724 \times 200 / 100 =$

TOTAL RS: 809,448 /-

% Above/Below on the rates of GSR.
Amount to be added/deducted on the

TOTAL Rs: 153390/-

G.TOTAL Rs: 962838/-

Total Amount in words

Nine lac sixty two thousand eight hundred thirty eight only.

CONTRACTOR

SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

*Higher rate 18.95%
get added*

Rejected




153390/-
962838/-

TENDER OPENING COMMITTEE OF HIGHWAY
DIVISION LARKANO

Name of work:-

**Reconditioning of road from Bakrani Railway Station
road to village Arz Muhammad Brohi mile 0/0-1/7
(3.00 K.ms).**

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 24-11-2015.

S.No:	Name of Officers	Committee Members	Signature
1.	(NAIMATULLAH SHAIKH) EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO	Chairman	
2.	(KHALID AHMED SHAIKH) ASSISTANT ENGINEER BUILDINGS SUB-DIVISION DOKRI	Member	
3.	(NIAZ MUHAMMAD JALBANI) DIVISIONAL ACCOUNTS OFFICER HIGHWAY DIVISION LARKANO	Member	

COMPARATIVE STATEMENT & FINANCIAL REVIEW

Part	Item of Work	Estimate Cost	Schedule (BOQ)	1. M/S Zahid Ali Jaroi			2. M/S A.L.P Contractor			3. M/S Sikander Ali Junejo		
				Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost
				5	6	7	8	9	10	11	12	13
A	Road Work	17,317,814/-	17,317,814/-	At Par		17,317,814/-	0.50% Above	86,589/-	17,404,403/-	1.0% Above	173,178/-	17,490,992/-
	Ded: Difference Cost of Bitumen (-)	364,749/-	364,749/-		(-)	364,749/-			364,749/-			364,749/-
	TOTAL PART (A)	16,953,065/-	16,953,065/-			16,953,065/-			17,039,654/-			17,126,243/-
B	Retaining Wall (200 Rft:)	404,724/-	404,724/-	17.60% Above	71,231/-	951,911/-	18.74% Above	75,845/-	961,139/-	18.95% Above	76,695/-	962,838/-
	Add cartage of Material	75,855/-	75,855/-									
	Total	480,579/-	480,579/-									
	Total Part (B) 480579x200/100	961,158/-	961,158/-			951,911/-			961,139/-			962,838/-
	G.TOTAL PART A+B	17,914,223/-	17,914,223/-			17,904,976/-			18,000,793/-			18,089,081/-

Reconditioning of road from Bakrani Railway Station road to Village Arz Muhammad Brohi mile 0/0-1/7 (3.00 K.ms).
 N.I.T No: TC/G-55/1620 / Dated 29- 10 -2015
 Receipt on 23- 11 - 2015 and opened on 24- 11 - 2015

(NIAS MUHAMMAD JALBAN)
 DIVISIONAL ACCOUNTS OFFICER
 HIGHWAYS DIVISION
 LARKANO

(KHALID AHMED SHAIKH)
 ASSISTANT ENGINEER
 BUILDINGS SUB-DIVISION
 DOKRI

(NAIMATULLAH SHAIKH)
 EXECUTIVE ENGINEER
 HIGHWAYS DIVISION
 LARKANO

Part	Item of Work	Estimate Cost	Schedule 'B' Amount (BOQ)	4. M/S M.M.C.L												
				Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost				
1		3	4	5	6	7	8	9	10	11	12	13				
A	Road Work	17,317,814/-	17,317,814/-	1.50% Above	259,767/-	17,577,581/-										
	Ded: Difference Cost of Bitumen (-)	364,749/-	364,749/-		(-)	364,749/-										
	TOTAL PART (A)	16,953,065/-	16,953,065/-			17,212,832/-										
B	Retaining Wall (200 Rft:)	404,724/-	404,724/-	18.95% Above	76,695/-	962,838/-										
	Add cartage of Material	75,855/-	75,855/-													
	Total	480,579/-	480,579/-													
	Total Part (B) 480579x200/100	961,158/-	961,158/-			962,838/-										
	G:TOTAL PART A+B	17,914,223/-	17,914,223/-			18,175,670/-										

Certified that the Entries have been correctly incorporated in the comparative statement as per rate and amount Quoted in the individual Schedule-B (BOQ).

Lowest rate quoted by M/S Zahid Ali Jatoi Government Contractor are lowest.

(**NIJAZ MUHAMMAD JALBANI**)
 DIVISIONAL ACCOUNTS OFFICER
 HIGHWAYS DIVISION
 LARKANO

(**KHALID AHMED SHAIKH**)
 ASSISTANT ENGINEER
 BUILDINGS SUB-DIVISION
 DOKRI

(**NAIMATULLAH SHAIKH**)
 EXECUTIVE ENGINEER
 HIGHWAYS DIVISION
 LARKANO

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT

SOLD ON 23-11-2015

OPENED ON 24-11-2015

Name of work:-

**Reconditioning of road from Bakrani Railway Station
road to village Arz Muhammad Brohi mile 0/0-1/7
(3.00 K.ms).**

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Zahid Ali Jatoi Govt: Contractor	Rs: 17,904,976/-	Lowest
ii)	M/S A.L.P Contractor Govt: Contractor	Rs: 18,000,793/-	Higher
iii)	M/S Sikander Ali Junejo Govt: Contractor	Rs: 18,089,081/-	Higher
	M/S M.M.C.L Govt: Contractor	Rs: 18,175,670/-	Highest

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 24-11-2015.

(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION LARKANO

(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION DOKRI

(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO



EXECUTIVE ENGINEER,
HIGHWAY DIVISION LARKANO

PHONE NO 9410775


NO: TC/G-55/ 1805 / OF 2015.
LARKANO DATED: 24-11 - 2015.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 24-11-2015, for the bids called upon vide NIT NO:TC/G-55/1620 dated 29-10-2015. The meeting was chaired by the Executive Engineer Highway Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Assistant Engineer Member
Buildings Sub-Division
Dokri
2. Divisional Accounts Officer Member
Highway Division
Larkano

There are Four (04) Nos: of Tenders issued and response from all tenders was received, the sealed Bids were opened before all the participants/Contractors. The rates quoted them were announced formally in presence of the participants/their representative and accordingly recorded in the comparative statement/Bid Evaluation Report. There was no over writing or cutting found in the furnished bids/tenders.


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PROCUREMENT COMMITTEE

Copy forwarded with compliments to the:-

- ❖ Deputy Commissioner Larkano for favour of information.
- ❖ Superintending Engineer Works & Services Larkano, for favour of information.

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PROCUREMENT COMMITTEE

OFFICE OF THE
EXECUTIVE ENGINEER, HIGHWAY DIVISION LARKANO
BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

01 Name of Procuring Agency : Highway Division Larkano
02 Tender Description/Name of Work Item : **Reconditioning of road from Bakrani Railway Station road to village Arz Muhammad Brohi mile 0/0-1/7 (3.00 K.ms).**

S.No:	Eligibility/Qualification Criteria	M/S Zahid Ali Jatoi Govt: Contractor	M/S A.L.P Contractor Govt: Contractor	M/S Sikander Ali Govt: Contractor	M/S M.M.C.L Govt: Contractor
1	Affidavit regarding Black listing should be submitted before receiving Bidding Documents.	3 Yes	4 Yes	5 Yes	Yes
2	No conditional / telegraphic tender will be entertained.	Yes	Yes	Yes	Yes
3	No tender without call deposit or received after specified date & time will be considered.	Yes	Yes	Yes	Yes
4	Bid should contain Least Cost Method (Single stage One Envelope).	Yes	Yes	Yes	Yes
5	In case of out of Head Quarter/Public Holiday, the bids shall be submitted and opened as per given schedule on the next working day	Yes	Yes	Yes	Yes
6	Under taking on stamp paper that firm is not involved in any kind of litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.	Yes	Yes	Yes	Yes
7	The procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPPRA Rules 2010.	Yes	Yes	Yes	Yes

Recommendation:-

- Out of 04 participants all are declared as substantially qualified bidder by the procurement committee as meet with minimum qualification/eligibility criteria.
- The lowest evaluated an qualified bidder is **M/S Zahid Ali Jatoi Government Contractor** with his bid offered.

(Niaz Muhammad Jalbani)

Divisional Accounts Officer
Highway Division Larkano/
Member Procurement Committee

(Khatid Ahmed Shaikh)

Assistant Engineer
Building Sub-Division Dokri/
Member Procurement Committee

(Naimatullah Shaikh)





Executive Engineer
Highway Division Larkano/Chairman
Member Procurement Committee


ATTENDANCE SHEET OF PARTICIPED IN
TENDER PROCESS IN HIGHWAY DIVISION
LARKANO

NAME OF WORK:-

**Reconditioning of road from Bakrani
Railway Station road to village Arz
Muhammad Brohi mile 0/0-1/7 (3.00 K.ms).**

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 24-11-2015

S.NO:	NAME OF CONTRACTOR/FIRMS	SIGNATURE
1.	M/S Zahid Ali Jatoi	
2.	M/S A.L.P Contractor	
3.	M/S Sikander Ali Junejo	
4.	M/S M.M.C.L	


EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

BID EVALUATION REPORT

01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 1620 dated 29-10-2015
03. Tender Description/ Name of work :- **Construction of road from Naudero Shahani road to village Mir Muhammad Bhutto mile 0/0-0/6 (1.20 K.ms).**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2015 (Serial/ID No:25644).
06. Total Bid Documents Sold :- 03 Nos:
07. Total Bids Received :- 03 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 24-11-2015

12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Sikander Ali Khokhar Govt: Contractor	Rs: 14,368,184/-	1 st : lowest	A= At Par B= 15.23% Above C= 16.57% Above D= 19.40% Above	Responsive & Lowest Bid	Recommended for approval
2.	M/S Ghulam Nabi & Co: Govt: Contractor	Rs: 14,566,364/-	2 nd : lowest	A= 2.0% Above B= 15.60% Above C= 16.95% Above D= 19.70% Above	2 nd : Responsive & Lowest Bid	Not Recommended for approval
3.	M/S Art & Architecture Ass: Govt: Contractor	Rs: 14,590,552/-	3 rd : lowest	A= 2.10% Above B= 16.50% Above C= 17.20% Above D= 19.85% Above	3 rd : Responsive & Lowest Bid	Not Recommended for approval

(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION
LARKANO

(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
DOKRI

(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH
HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of road from Naudero Shahani road to village Mir Muhammad Bhutto mile 0/0-0/6 (1.20 K.ms).

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1116(v)).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m

Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/S Sikander Ali Khokha

D.R No: Date :- No: 17414... Dated 23/11/2015

Tender Fee :- Rs: 3,000/-

سید علی

EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

SPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO
- (b). Brief Description of Works :- Construction of road from Naudero Shahani road to village Mir Muhammad Bhutto mile 0/0-0/5 (1.20 K.ms).
- (c). Procuring Agency's Address :- NEAR CIRCUIT HOUSE, LARKANO
- (d). Estimated Cost :- Rs: 14,531,000/-
- (e). Amount of Bid Security. :- Rs: 581,240/-
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- 90 days
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- Rs: 1,453,100/-
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- Rs: 871,860/- (6%)
- (i). Deadline for submission of Bids along with time. :- 23-11-2015 , Time 01:00 p.m
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- 24-11-2015 , Time 02:00 p.m
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- 12 Months
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- CP: No: 0213572 DATED 23/11/2015 Bill & Bank
R. 581240
- (n). Dr. No: & Date :- No: 17414 Date 23/11/15 Larkano P.O.
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SUMMARY OF BID PRICE

Name of work: - Const. of Road from Nudlied shahani Road to Village Mir Muhammad Bhatta Mile 0/0-0/6 YCM/Str.

NO	DESCRIPTION	AMOUNT
1	PART-A	
	Roadwork: -	9070818 — 0
2	PART-B	
	10.0' span Bridge	1218425 — 0
3	PART-C	
	3.0' span Culvert	406314 — 0
4	PART-D	
	Retaining wall (760RFD)	3672627 — 0
5	PART-E	
	G.TOTAL (A+B+C+D+E)	14368184 — 0

Total Bid Price in words Rs: one crore forty three Lacs sixty eight thousand one hundred eighty four only.

سید سعید
CONTRACTOR

M
EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO

Work:-

CONSTRUCTION OF ROAD FROM NAUDERO SHAHANI ROAD TO VILLAGE MIR MUHAMMAD BHUTTO ROAD MILE 0/0-0/6 (1.20 K.ms).

SCHEDULE "B"

PART- "A" ROAD WORK

Qty:	Item of Work	Rate	Unit	Amount
282000 Cft:	1 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 85% modified AASHO density.	@ Rs: 3656.23 P.‰0 Cft:	Rs:	1,031,057 /-
57100 Cft:	2 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 95-100% modified AASHO density.	@ Rs: 6190.17 P.‰0 Cft:	Rs:	353,459 /-
24500 Cft:	3 Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available carriage upto site of work.	@ Rs: 1479.41 P.‰0 Cft:	Rs:	362,455 /-
24500 Cft:	4 Preparing sub-base course by supplying and spreading stone metal approved quarry in required inches to proper camber & grade including hand packing filling voids with 20 Cft: of pit/canal and having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work.	@ Rs: 7911.52 P.‰0 Cft:	Rs:	1,938,322 /-
8200 Cft:	5 Laying Brick on end edging i/c supplying of 9x4½"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work.	@ Rs: 2740.88 P.‰0 Cft:	Rs:	224,711 /-

(Cont: P/2)

سید زکریا

Cts:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

6 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1-1/2" in required thickness of 6" in 2 layers in consolidated to proper camber and grade i/c hand packing filling void plesd with 15 Cft: screening & non plasticity quarry fines of approved quality and guage from approved source watering & compacting to achieve 98-100% density as per modified AASHO specifications. Rate i/cs all cost of material T&P labour and carriage unto site of work.

24500 Cft: @ Rs: 9051.31 P.% Cft: Rs: 2,217,571 /-

7 Providing surface 1st: coat on new or existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work.

48900 Sft: @ Rs: 1652.50 P.% Sft: Rs: 808,073 /-

8 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work.

48900 Sft: @ Rs: 4601.46 P.% Sft: Rs: 2,250,114 /-

TOTAL Rs: 9,185,762 /-

Lowest rate recommended

At par % Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL (A) Rs: _____

9 Ded: Difference cost of Bitumen.

21.18 Ton @ Rs: 5427.00 P.Ton (-) Rs: 114,941 /-

G.TOTAL (A+B) Rs: 9070818 =

Total Amount in words (A+B) *Winty Lap seveny thaisand Eight hundred zighteen only*

[Signature]
CONTRACTOR

[Signature]
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

Name of Work:-

CONSTRUCTION OF 10.0' SPAN R.C.C BRIDGE ALONG LINK ROAD FROM NAUDERO SHAHANI ROAD TO VILLAGE MIR MUHAMMAD BHUTTO ROAD MILE:0/0-0/6 (1.20 K.ms).

SCHEDULE "B"

PART-B (i) 10.0' SPAN CULVERT

Qty:	Item of Work	Rate	Unit	Amount
8350 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%0	Cft: Rs:	26,522 /-
1600 Cft:	2 Extra for Wet earth (Below Bed Level).	@ Rs: 1058.75 P.%0	Cft: Rs:	1,694 /-
800 Cft:	3 Extra for daladal i/c de-watering below Bed Level.	@ Rs: 2420.00 P.%0	Cft: Rs:	1,936 /-
1200 Cft:	4 Cement concrete bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	112,995 /-
3400 Cft:	5 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	425,048 /-
200 Cft:	6 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:2:4.	@ Rs: 14429.25 P.%	Cft: Rs:	28,859 /-
100 Sft:	7 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	3,127 /-
36.41 Cwt	8 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.%	Cwt: Rs:	182,112 /-

Cont: P/2

لکھنؤ ریلوے

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

620	Cft:	@ Rs	337.00 P. Cft:	Rs. 208,940 /-
1000	Sft:	@ Rs:	2283.93 P.% Sft:	Rs: 22,839 /-
7000	Cft:	@ Rs:	6187.50 P%0 Cft:	Rs: 43,313 /-
TOTAL				Rs: 1,057,385 /-

Lower Rate Recommended 15.23

% Above/Below on the rates of CSR.
Amount to be added/deducted on the

↳ TOTAL Rs: 161040-0
G.TOTAL Rs: 1218425/-

Total Amount in words: Two crore six lakh eight thousand four hundred twenty five only.

Approved.

[Signature]
CONTRACTOR

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

[Signature]
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

Name of Work:-

CONSTRUCTION OF 3.0' SPAN R.C.C CULVERTS (02 NOS:) ALONG LINK ROAD FROM NAUDERO SHAHANI ROAD TO VILLAGE MIR MUHAMMAD BHUTTO ROAD MILE:0/0-0/6 (1.20 K.ms).

SCHEDULE "B"

PART-B (iii) 3.0' SPAN CULVERT

Qty:	Item of Work	Rate	Unit	Amount
1530 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft: Rs:	4,860 /-
232 Cft:	2 Cement concrete bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	21,940 /-
518 Cft:	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	64,937 /-
55 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:2:4.	@ Rs: 14429.25 P.%	Cft: Rs:	7,936 /-
20 Sft:	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	625 /-
5.73 Cwt	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.%	Cwt: Rs:	28,600 /-

سید علی

Qty:	Item of Work	Rate	Unit	Amount
7	Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle. (a) R.C.C Work in roof slab, beams columns rafts, lintels and other sturctural member kaid in situ or pre cast laid in position complete in all respects.(a) Ratio (1:2:4) 90 lbs. Cement sand 2 Cft: Shinale 1/8" to 1/4"uaage.			
113 Cft:		@ Rs: 337.00	P. Cft:	Rs: 38,081 /-
8	Cement plaster (1:4) upto 12' height 1/2" thick in cement sand mortor.			
340 Sft:		@ Rs: 2283.93	P.% Sft:	Rs: 7,788 /-

TOTAL Rs: 174,879 /-

TOTAL RS: ~~348,799~~ /-
348,558 /-

3.0' Span R.C.C. Culverts 02 Nos:

174,879 x 2 =

% Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL Rs: 57,756 /-
G.TOTAL Rs: 406,314 /-

Total Amount in words: Four Lacs Six thousand Three hundred Fourteen only.

Approved:

Signature
CONTRACTOR

Signature
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

Signature
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

600000/-
Recommendation
15.57
MIR

IS, ISW
Hausan

Department

NAME OF WORK:

CONSTRUCTION OF RETAINING WALL (760 RFT:) ALONG LINK ROAD FROM NAUDERO SHAHANI ROAD TO VILLAGE MIR MUHAMMAD BHUTTO MILE 0/0-0/6 (1.20 K.ms).

SCHEDULE "B"

PART-B (iv) Retaining Wall (760 Rft:)

Qty:	Item of Work	Rate	Unit	Amount
1500 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25 P.%0 Cft:	Rs:	4,764 /-
500 Cft:	2 Cement concrete with bricks or stone ballast 1½" to 2" guage ratio. 1:4:8 (S.I No:4(b) P.16.	@ Rs: 9416.28 P.% Cft:	Rs:	47,081 /-
2650 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41 P.% Sft:	Rs:	331,287 /-
28 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16.	@ Rs: 14429.25 P.% Cft:	Rs:	4,040 /-
700 Sft:	5 Cement plaster (1:4) upto 20" height 1/2" thick (S.I No:11 (B) P.52).	@ Rs: 2283.93 P.% Sft:	Rs:	15,988 /-
50 Sft:	6 Errection and removal of conteering of R.C.C of palin cement work .for partal wood verticals (S.I No:18(b) P-20).	@ Rs: 3127.41 P.% Sft:	Rs:	1,564 /-
TOTAL				Rs: 404,724 /-

Therefore cost of R/Wall (760 Rft:)

$404,724 \times 760 / 100 =$

19.4%

% Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL RS: 3,075,902 /-

TOTAL RS: 596725/-
G.TOTAL RS: 3672627/-

Total Amount in words

Thirty Six Lac Seventy two thousand Six hundred Twenty Seven only

Lower Rate Recommended

Contractor Signature
CONTRACTOR

Superintending Engineer Signature
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

Executive Engineer Signature
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

2

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of road from Naudero Shahani road to village Mir Muhammad Bhutto mile 0/0-0/6 (1.20 K.ms).

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1116(v).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m

Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- Ghulam Nabi & Co.

D.R No: Date :- No: 16595 Dated 23/11/2015
17409

Tender Fee :- Rs: 3,000/-

EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

SPRRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO
- (b). Brief Description of Works :- Construction of road from Naudero Shahani road to village Mir Muhammad Bhutto mile 0/0-0/6 (1.20 K.ms).
- (c). Procuring Agency's Address :- NEAR CIRCUIT HOUSE, LARKANO
- (d). Estimated Cost :- Rs: 14,531,000/-
- (e). Amount of Bid Security. :- Rs: 581,240/-
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- 90 days
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- Rs: 1,453,100/-
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- Rs: 871,860/- (6%)
- (i). Deadline for submission of Bids along with time. :- 23-11-2015 , Time 01:00 p.m
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- 24-11-2015 , Time 02:00 p.m
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- 12 Months
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- CD:NB:5354034 Df 23/11/15B 6174
- (n). Dr. No: & Date :- No: 16585 Date 23/11/2015
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO

SUMMARY OF BID PRICE

Name of work:- Constn. of Road from Nowhera Shekani Road to village Mir Muhammad Bhatta Mile 90-46 C/M Structure

NO	DESCRIPTION	AMOUNT
1	PART-A	
	<u>Road Work :-</u>	<u>9254533 — 00</u>
2	PART-B	
	<u>10.0' span Bridge</u>	<u>1222337 — 00</u>
3	PART-C	
	<u>3.0' span Culvert</u>	<u>407639 — 00</u>
4	PART-D	
	<u>Retaining wall (760 Rft)</u>	<u>3681855 — 00</u>
5	PART-E	
		/
	G. TOTAL (A+B+C+D+E)	<u>14566364 — 00</u>

Total Bid Price in words Rs: one Crore forty five Lacs & twenty six thousand
Three hundred & eighty four only.



CONTRACTOR



EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

Work:-

CONSTRUCTION OF ROAD FROM NAUDERO SHAHANI ROAD TO VILLAGE MIR
MUHAMMAD BIJUTO ROAD NHF 0/0 0/G (1.20 Km)

SCHEDULE "B"

PART- "A" ROAD WORK

Qty:	Item of Work	Rate	Unit	Amount
282000 Cft:	1 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 85% modified AASHO density.	@ Rs: 3656.23 P.%0 Cft:	Rs:	1,031,057 /-
57100 Cft:	2 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 95-100% modified AASHO density.	@ Rs: 6190.17 P.%0 Cft:	Rs:	353,459 /-
24500 Cft:	3 Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available carriage upto site of work.	@ Rs: 1479.41 P.% Cft:	Rs:	362,455 /-
24500 Cft:	4 Preparing sub-base course by supplying and spreading stone metal approved quarry in required inches to proper camber & grade including hand packing filling voids with 20 Cft: of pit/canal and having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work.	@ Rs: 7911.52 P.% Cft:	Rs:	1,938,322 /-
8200 Rft:	5 Laying Brick on end edging i/c supplying of 9x4½"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work.	@ Rs: 2740.38 P.% Rft:	Rs:	224,711 /-

(Cont: P/2)

Cm:	Item of Work	Rate	Unit	Amount
-----	--------------	------	------	--------

6 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1-1/2" in required thickness of 6" in 2 layers in consolidated to proper camber and grade i/c hand packing filling void plesd with 15 Cft: screening & non plasticity quarry fines of approved quality and guage from approved source watering & compacting to achieve 98-100% density as per modified AASHO specifications. Rate i/cs all cost of material T&P labour and carriage into site of work.

24500 Cft: @ Rs: 9051.31 P.% Cft: Rs: 2,217,571 /-

7 Providing surface 1st: coat on new or existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work.

48900 Sft: @ Rs: 1652.50 P.% Sft: Rs: 808,073 /-

8 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work.

48900 Sft: @ Rs: 4601.46 P.% Sft: Rs: 2,250,114 /-
TOTAL Rs: 9,185,762 /-

*highest rate
referred*

2.08% % Above/Below on the rates of CSR.
 Amount to be added/deducted on the
TOTAL (A)

(4) Rs: 183715-0
 9369477-0
 114944-0
 Rs: 9254533 /-

9 Ded: Difference cost of Bitumen.
 21.18 Ton @ Rs: 5427.00 P.Ton (6) Rs: 114944-0
G.TOTAL (A+B)

Total Amount in words (A+B) *Winfy Two Lal Fiftyfour thousand Five hundred thirty three only*

Rejected

CONTRACTOR

SUPERINTENDING ENGINEER.
 Works & Services Department
 LARKANA

EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANA

Name of Work:-

CONSTRUCTION OF 10.0' SPAN R.C.C BRIDGE ALONG LINK ROAD FROM NAUDERO SHAHANI ROAD TO VILLAGE MIR MUHAMMAD BHUTTO ROAD MILE-0/0-0/6 (1.20 K.ms).

SCHEDULE "B"

PART-B (i) 10.0' SPAN CULVERT		Item of Work	Rate	Unit	Amount
8350	Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft: Rs:	26,522 /-
1600	Cft:	2 Extra for Wet earth (Below Bed Level).	@ Rs: 1058.75 P.%	Cft: Rs:	1,694 /-
800	Cft:	3 Extra for daldal i/c de-watering below Bed Level.	@ Rs: 2420.00 P.%	Cft: Rs:	1,936 /-
1200	Cft:	4 Cement concrete bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	112,995 /-
3400	Cft:	5 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	425,048 /-
200	Cft:	6 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:2:4.	@ Rs: 14429.25 P.%	Cft: Rs:	28,859 /-
100	Sft:	7 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	3,127 /-
36.41	Cwt	8 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.%	Cwt: Rs:	182,112 /-

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

9 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.

(a) R.C.C Work in roof slab, beams columns rafts, lintels and other structural member kaid in situ or pre cast laid in position complete in all respects. (a) Ratio (1:2:4) 90 lbs. Cement sand 2 Cft: Shingle 1/8" to 1/4" guage.

620 Cft: @ Rs: 337.00 P. Cft: Rs: 208,940 /-

10 Cement plaster (1:4) upto 12' height 1/2" thick in cement sand mortor.

1000 Sft: @ Rs: 2283.93 P.% Sft: Rs: 22,839 /-

11 Barrow pts excavation undressed lead upto 100' ft in ordinary soil (Si. No: 3 P-(1)

7000 Cft: @ Rs: 6187.50 P%0 Cft: Rs: 43,313 /-

TOTAL Rs: 1,057,385 /-

Handwritten: Highest rate separated 15.65% Above/Below on the rates of CSR. Amount to be added/deducted off the

Handwritten: (4) TOTAL Rs: 1649521 =
G.TOTAL Rs: 12223371 =

Total Amount in words: *Handwritten:* Two crorelal twenty two thousand three hundred & thirty seven only.

Handwritten Signature
CONTRACTOR

Handwritten: Rejected.

Handwritten Signature
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

Handwritten Signature
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

Name of Work:-

CONSTRUCTION OF 3.0' SPAN R.C.C CULVERTS (02 NOS:) ALONG LINK ROAD FROM NAUDERO SHAHANI ROAD TO VILLAGE MIR MUHAMMAD BHUTTO ROAD MILE:0/0-0/6 (1.20 K.ms).

SCHEDULE "B"

PART-B (iii) 3.0' SPAN CULVERT

Qty:	Item of Work	Rate	Unit	Amount
1530 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft: Rs:	4,860 /-
233 Cft:	2 Cement concrete bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	21,940 /-
517 Cft:	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	64,632 /-
55 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:2:4.	@ Rs: 14429.25 P.%	Cft: Rs:	7,936 /-
20 Sft:	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	625 /-
5.73 Cwt	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.%	Cwt: Rs:	28,664 /-

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

7 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.
 (a) R.C.C Work in roof slab, beams columns rafts, lintels and other structural member kaid in situ or pre cast laid in position complete in all respects. (a) Ratio (1:2:4) 90 lbs. Cement sand 2 Cft: Shingle 1/8" to 1/4" gauge.

113 Cft: @ Rs: 337.00 P. Cft: Rs: 38,081 /-

8 Cement plaster (1:4) upto 12' height 1/2" thick in cement sand mortar.

341 Sft: @ Rs: 2283.93 P.% Sft: Rs: 7,788 /-

TOTAL Rs: 174,279 /-

3.0' Span R.C.C Culverts 02 Nos:

~~174379~~ x 2 =

TOTAL RS: 348,558 /-

Highest rate rejected

16.95%


% Above/Below on the rates of BSR. Amount to be added/deducted on the

(47) TOTAL Rs: 59,081/-
 G.TOTAL Rs: 407,639/-

Total Amount in words: Four Lakh Seven thousand Six hundred and thirty nine only.

Rejected


 CONTRACTOR


SUPERINTENDING ENGINEER
 Works & Services Department
 LARKANA


 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

NAME OF WORK:

CONSTRUCTION OF RETAINING WALL (760 RFT.) ALONG LINK ROAD FROM NAUDERO SHAHANI ROAD TO VILLAGE MIR MUHAMMAD BHUTTO MILE 0/0-0/6 (1.20 K.ms).

SCHEDULE "B"

PART-B (iv) Retaining Wall (760 Rft.)

Qty:	Item of Work	Rate	Unit	Amount
1500 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25 P.%0	Cft:	Rs: 4,764 /-
500 Cft:	2 Cement concrete with bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16.	@ Rs: 9416.28 P.%	Cft:	Rs: 47,081 /-
2650 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41 P.%	Sft:	Rs: 331,287 /-
28 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16.	@ Rs: 14429.25 P.%	Cft:	Rs: 4,040 /-
700 Sft:	5 Cement plaster (1:4) upto 20" height 1/2" thick (S.I No:11 (B) P.52).	@ Rs: 2283.93 P.%	Sft:	Rs: 15,988 /-
50 Sft:	6 Errection and removal of conteering of R.C.C of palin cement work for partial wood verticals (S.I No:18(b) P.20).	@ Rs: 3127.41 P.%	Sft:	Rs: 1,564 /-
				TOTAL Rs: 404,724 /-

Therefore cost of R/Wall (760 Rft.)

$404,724 \times 760 / 100 =$

TOTAL RS: 3,075,902 /-

19.70%
% Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL Rs: 605953
G.TOTAL Rs: 3681855 =

Total Amount in words

Thirty six lak eighty one thousand eight hundred fifty five only

[Signature]
CONTRACTOR

[Signature]
SUPERVISING ENGINEER
Works & Services Department
LARKANA

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

Highest rate
rejected

(3)

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of road from Naudero Shahani road to village Mir Muhammad Bhutto mile 0/0-0/6 (1.20 K.ms).

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1116(v)).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m

Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M. Architectural Services

D.R No: Date :- No:16594... Dated 23/11/2015...

Tender Fee :- Rs: 3,000/-

EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

WOM

SPPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS
(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- **EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO**
- (b). Brief Description of Works :- **Construction of road from Naudero Shahani road to village Mir Muhammad Bhutto mile 0/0-0/6 (1.20 K.ms).**
- (c). Procuring Agency's Address :- **NEAR CIRCUIT HOUSE, LARKANO**
- (d). Estimated Cost :- **Rs: 14,531,000/-**
- (e). Amount of Bid Security. :- **Rs: 581,240/-**
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- **90 days**
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- **Rs: 1,453,100/-**
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- **Rs: 871,860/- (6%)**
- (i). Deadline for submission of Bids along with time. :- **23-11-2015 , Time 01:00 p.m**
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- **24-11-2015 , Time 02:00 p.m**
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- **12 Months**
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- **CDR MCB.A.M. b2e 0084**
No: 100675507 dt. 10/11/2015
- (n). Dr. No: & Date :- **No: 16594 Date 23/11/2015** **Rs 581240/-**
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO

SUMMARY OF BID PRICE

Name of work:- Const: of Road from Wazirko shahani Road to
village Mir Muhammad Bhatta mile 0-0/0
4 c m/ Str:

NO	DESCRIPTION	AMOUNT
1	PART-A	
	Road work: .	9263719-0
2	PART-B	
	10.0' span Bridge	1231854-0
3	PART-C	
	3.0' span Culvert	408510-0
4	PART-D	
	Retaining wall	3686469-0
5	PART-E	
	G.TOTAL (A+B+C+D+E)	1,45,90,552/-

Total Bid Price in words Rs: MC Croor fousty five lac sixty thousand
Five hundred fifty two only.


CONTRACTOR


EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO

2 of Work:-

CONSTRUCTION OF ROAD FROM NAUDERO SHAHANI ROAD TO VILLAGE MIR MUHAMMAD BHUTTO ROAD MILE 0/0-0/6 (1.20 K.ms).

SCHEDULE "B"

PART- "A" ROAD WORK

Qty:	Item of Work	Rate	Unit	Amount
282000 Cft:	1 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 85% modified AASHO densitiv.	@ Rs: 3656.23 P.%0 Cft:		Rs: 1,031,057 /-
57100 Cft:	2 Earth work for road embankment by Bulldozers i/c ploughing mixing, clod breaking dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock compacting upto 95-100% modified AASHO density.	@ Rs: 6190.17 P.%0 Cft:		Rs: 353,459 /-
24500 Cft:	3 Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available carriage upto site of work.	@ Rs: 1479.41 P.% Cft:		Rs: 362,455 /-
24500 Cft:	4 Preparing sub-base course by supplying and spreading stone metal approved quarry in required inches to proper camber & grade including hand packing filling voids with 20 Cft: of pit/canal and having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work.	@ Rs: 7911.52 P.% Cft:		Rs: 1,938,322 /-
8200 Rft:	5 Laying Brick on end edging i/c supplying of 9x4½"x3" Ist: class bricks- excavation for laying edging with small side parallel to the road. Rate i/cs lead upto site of work.	@ Rs: 2740.38 P.% Rft:		Rs: 224,711 /-

(Cont: P/2)

Qty:	Item of Work	Rate	Unit	Amount
24500 Cft:	6 Preparing Base Course supplying and spreading stone metal of approved quarry properly graded to maximum size of 1-1/2" in required thickness of 6" in 2 layers in consolidated to proper camber and grade i/c hand packing filling void plesd with 15 Cft: screening & non plasticity quarry fines of approved quality and guage from approved source watering & compacting to achieve 98-100% density as per modified AASHO specifications. Rate i/cs all cost of material T&P labour and carriage unto site of work.	@ Rs: 9051.31 P.%	Cft:	Rs: 2,217,571 /-
48900 Sft:	7 Providing surface 1 st : coat on new or existing surface with 30 Lbs of bitumen & 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/cs all cost of material T&P and carriage upto site of work.	@ Rs: 1652.50 P.%	Sft:	Rs: 808,073 /-

8 Providing 1" thick consolidate premixed carpet in proper camber and grade i/c supplying 10 Cft: bajri 4.0 cft: hill sand of approved quality and guage and bitumen 67 Lbs of bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface. Rate includes all cost of material T&P and carriage upto site of work.

48900 Sft: @ Rs: 4601.46 P.% Sft: Rs: 2,250,114 /-
TOTAL Rs: 9,185,762 /-

Handwritten notes:
 Highest rate
 2.00%
 2.00%
 2.00%

% Above/Below on the rates of CSR.
 Amount to be added/deducted on the

TOTAL (A)

Handwritten calculations:
 Rs: 192,901/-
 9378,663/-

9 Ded: Difference cost of Bitumen.

21.18 Ton @ Rs: 5427.00 P.Ton (-) Rs: 114,914 /-

G.TOTAL (A+B)

Rs: 9,263,719 /-

Total Amount in words (A+B) Ninety two Lacs Sixty three thousand seven hundred Ninety one only

Handwritten: Rejected:

CONTRACTOR

SUPERINTENDING ENGINEER
 Works & Services Department
 LARKANA

EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO

Name of Work:-

CONSTRUCTION OF 10.0' SPAN R.C.C BRIDGE ALONG LINK ROAD FROM NAUDERO SHAHANI ROAD TO VILLAGE MIR MUHAMMAD BHUTTO ROAD MILE:0/0-0/6 (1.20 K.ms).

SCHEDULE "B"**PART-B (i) 10.0' SPAN CULVERT**

Qty:	Item of Work	Rate	Unit	Amount
8350 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%0	Cft: Rs:	26,522 /-
1600 Cft:	2 Extra for Wet earth (Below Bed Level).	@ Rs: 1058.75 P.%0	Cft: Rs:	1,694 /-
800 Cft:	3 Extra for daldal i/c de-watering below Bed Level.	@ Rs: 2420.00 P.%0	Cft: Rs:	1,936 /-
1200 Cft:	4 Cement concrete bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	112,995 /-
3400 Cft:	5 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	425,048 /-
200 Cft:	6 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:2:4.	@ Rs: 14429.25 P.%	Cft: Rs:	28,859 /-
100 Sft:	7 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	3,127 /-
36.41 Cwt	8 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.%	Cwt: Rs:	182,112 /-

Qty:	Item of Work	Rate	Unit	Amount
620 Cft:	9 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle. (a) R.C.C Work in roof slab, beams columns rafts, lintels and other sturctural member kaid in situ or pre cast laid in position complete in all respects. (a) Ratio (1:2:4) 90 lbs. Cement sand 2 Cft: Shingle 1/8" to 1/4" guage.	@ Rs: 337.00	P. Cft:	Rs: 208,940 /
1000 Sft:	10 Cement plaster (1:4) upto 12' height 1/2" thick in cement sand mortar.	@ Rs: 2283.93	P. % Sft:	Rs: 22,83,940 /
7000 Cft:	11 Barrow pits excavation undressed lead upto 100' ft in ordinary soil (Si. No: 3 P-(1)	@ Rs: 6187.50	P%0 Cft:	Rs: 43,313 /
TOTAL				Rs: 1,057,385 /-

Highest rate
16.58%
Rejected

% Above/Below on the rates of CSR.
Amount to be added/deducted on the

Rejected

(+)
TOTAL Rs: 1744691 =
G.TOTAL Rs: 1231854 -

Total Amount in words: *Twelve Lakh Eighty one thousand eight hundred and fifty four only*

[Signature]
CONTRACTOR

Rejected.

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

[Signature]
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

Name of Work:-

CONSTRUCTION OF 3.0' SPAN R.C.C CULVERTS (02 NOS:) ALONG LINK ROAD FROM NAUDERO SHAHANI ROAD TO VILLAGE MIR MUHAMMAD BHUTTO ROAD MILE:0/0-0/6 (1.20 K.ms).

SCHEDULE "B"

PART-B (iii) 3.0' SPAN CULVERT

Qty:	Item of Work	Rate	Unit	Amount
1530 Cft:	1 Excavation in foundation of Building bridges and other structure i/c dage belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil (S.I No:18(b) P-4).	@ Rs: 3176.25 P.%	Cft: Rs:	4,860 /-
233 Cft:	2 Cement concrete bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No.4(b) P-16).	@ Rs: 9416.28 P.%	Cft: Rs:	21,940 /-
517 Cft:	3 Pucca brick work in foundation and plinth in cement and mortar ratio 1:4 (S.I No.4 P-22).	@ Rs: 12501.41 P.%	Cft: Rs:	64,632 /-
55 Cft:	4 Cement concrete plain i/c placing compacting finishing curing complete i/c washing of stone aggregate with shuttering ratio 1:2:4.	@ Rs: 14429.25 P.%	Cft: Rs:	7,936 /-
20 Sft:	5 Errection and removal of shuttering for R.C.C or plain C.C work of partal wood verticals (S.I No.18(b) P-20).	@ Rs: 3127.41 P.%	Sft: Rs:	625 /-
5.73 Cwt	6 Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars (S.I No.7(a) P-20).	@ Rs: 5001.70 P.Cwt:	Cwt: Rs:	28,660 /-

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

7 Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.

(a) R.C.C Work in roof slab, beams columns rafts, lintels and other sturctural member kaid in situ or pre cast laid in position complete in all respects.(a) Ratio (1:2:4) 90 lbs. Cement sand 2 Cft: Shingle 1/8" to 1/4" quage.

113 Cft: @ Rs: 337.00 P. Cft: Rs: 38,081 /-

8 Cement plaster (1:4) upto 12' height 1/2" thick in cement sand mortor.

341 Sft: @ Rs: 2283.93 P.% Sft: Rs: 7,788 /-

TOTAL Rs: 174,297 /-

3.0' Span R.C.C Culverts 02 Nos:

~~174297~~ x 2 =

TOTAL RS: 348,558 /-

Highest rate rejected (17.20%)

% Above/Below on the Rates of CSR.
Amount to be added/deducted on the

G.T. TOTAL Rs: 59952 /-
G.TOTAL Rs: 408510 /-

Total Amount in words: Four Lac Eight thousand five hundred Ten only

[Signature]
CONTRACTOR

[Signature]

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

[Signature]
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

NAME OF WORK:

CONSTRUCTION OF RETAINING WALL (760 RFT:) ALONG LINK ROAD FROM NAUDERO SHAHANI ROAD TO VILLAGE MIR MUHAMMAD BHUTTO MILE 0/0-0/6 (1.20 K.ms).

SCHEDULE "B"

PART-B (iv) Retaining Wall (760 Rft:)

Qty:	Item of Work	Rate	Unit	Amount
1500 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25 P.%0	Cft:	Rs: 4,764 /-
500 Cft:	2 Cement concrete with bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16.	@ Rs: 9416.28 P.%	Cft:	Rs: 47,081 /-
2650 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41 P.%	Sft:	Rs: 331,287 /-
28 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16.	@ Rs: 14429.25 P.%	Cft:	Rs: 4,040 /-
700 Sft:	5 Cement plaster (1:4) upto 20" height 1/2" thick (S.I No:11 (B) P.52).	@ Rs: 2283.93 P.%	Sft:	Rs: 15,988 /-
50 Sft:	6 Errection and removal of conteering of R.C.C of palin cement work for partial wood verticals (S.I No:18(b) P-20).	@ Rs: 3127.41 P.%	Sft:	Rs: 1,564 /-
TOTAL				Rs: 404,724 /-

Therefore cost of R/Wall (760 Rft:)

$404,724 \times 760 / 100 =$

19.85% Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL RS: 3,075,902 /-

(*) **TOTAL Rs: 610567/-**
G.TOTAL Rs: 3686469/-

Total Amount in words Three lakhs eighty two thousand four hundred & eighty nine only.

CONTRACTOR

SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

Handwritten notes:
Highest rate
Rejected
19.85%
M.K.

COMPARATIVE STATEMENT & FINANCIAL REVIEW

NAME OF WORK:- Construction of road from Naudero Shahani road to village Mir N.I.T No: TC/G-55/1620 / Dated 29-10-2015
 Muhammad Bhutto mile 0/0-0/6 (1.20 K.ms).
 Receipt on 23-11-2015 and opened on 24-11-2015

Part	Item of Work	Estimate Cost	Schedule B/Amount (BOQ)	1. M/S Sikander Ali Khokhar			3. M/S Ghulam Nabi & Co:			3. M/S Art & Architecture		
				Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost
1	Road Work	9,185,762/-	9,185,762/-	At Par		9,185,762/-	2.0% above	183,715/-	9,369,477/-	2.10% above	192,901/-	9,378,663/-
	Difference cost of Bitumen (-)	114,944/-	114,944/-		(-)	114,944/-		(-)	114,944/-		(-)	114,944/-
	TOTAL PART (A)	9,070,818/-	9,070,818/-			9,070,818/-			9,254,533/-			9,263,719/-
	M/Structure 10' Span Cul:	1,057,385/-	1,057,385/-	15.23% Above	161,040/-	1,218,425/-	15.60% above	164,952/-	1,222,337/-	16.50% above	174,469/-	1,231,854/-
	Add Cartage of Material (+)	161,120/-	161,120/-									
	TOTAL (B)	1,218,505/-	1,218,505/-			1,218,425/-			1,222,337/-			1,231,854/-
	M/Structure 3' Span Cul: 02 Nos:	174,279/-	174,279/-	16.57% above	28,878/-	406,314/-	16.95% above	29,540/-	407,639/-	17.20% above	29,976/-	408,510/-
	Add Cartage of Material	28,895/-	28,895/-									
	TOTAL	203,174/-	203,174/-			406,314/-			407,639/-			408,510/-
	Total Part (C) 203174x2=	406,348/-	406,348/-			406,314/-			407,639/-			408,510/-
	M/Structure R/Wall 760 Rft:	404,724/-	404,724/-	19.40% Above	78,516/-	3,672,627/-	19.70% above	79,731/-	3,681,855/-	19.85% above	80,338/-	3,686,469/-
	Add Cartage of Material	78,745/-	78,745/-									
	TOTAL	483,469/-	483,469/-			406,314/-			407,639/-			408,510/-
	Total Part (D) 483469x760/100	3,674,364/-	3,674,364/-			3,672,627/-			3,681,855/-			3,686,469/-
	TOTAL PART (A+B+C+D)	14,370,035/-	14,370,035/-			14,368,184/-			14,566,364/-			14,590,552/-

Certified that the Entries have been correctly incorporated in the comparative statement as per rate and amount Quoted in the individual Schedule-B (BOQ).

Lowest rate quoted by M/S Sikander Ali Khokhar Government Contractor are lowest.

(**NIAZ MUHAMMAD JALBANI**)
 DIVISIONAL ACCOUNTS OFFICER
 HIGHWAYS DIVISION
 LARKANO

(**KHALID AHMED SHAIKH**)
 ASSISTANT ENGINEER
 BUILDINGS SUB-DIVISION
 DOKRI

(**NAIMATULLAH SHAIKH**)
 EXECUTIVE ENGINEER
 HIGHWAYS DIVISION
 LARKANO

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT

SOLD ON 23-11-2015

OPENED ON 24-11-2015

Name of work:-

**Construction of road from Naudero Shahani road to
village Mir Muhammad Bhutto mile 0/0-0/6
(1.20 K.ms).**

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Sikander Ali Khokhar Govt: Contractor	Rs: 14,368,184/-	Lowest
ii)	M/S Ghulam Nabi & Co: Govt: Contractor	Rs: 14,566,364/-	Higher
iii)	M/S Art & Architecture Ass: Govt: Contractor	Rs: 14,590,552/-	Highest

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 24-11-2015.

(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION LARKANO

(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION DOKRI




(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

TENDER OPENING COMMITTEE OF HIGHWAY
DIVISION LARKANO

Name of work:-

**Construction of road from Naudero Shahani road to
village Mir Muhammad Bhutto mile 0/0-0/6
(1.20 K.ms).**

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 24-11-2015.

S.No:	Name of Officers	Committee Members	Signature
1.	(NAIMATULLAH SHAIKH) EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO	Chairman	
2.	(KHALID AHMED SHAIKH) ASSISTANT ENGINEER BUILDINGS SUB-DIVISION DOKRI	Member	
3.	(NIAZ MUHAMMAD JALBANI) DIVISIONAL ACCOUNTS OFFICER HIGHWAY DIVISION LARKANO	Member	


EXECUTIVE ENGINEER,
HIGHWAY DIVISION LARKANO

PHONE NO 9410775


NO: TC/G-55/ 1805 / OF 2015.
LARKANO DATED: 24-11-2015.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 24-11-2015, for the bids called upon vide NIT NO:TC/G-55/1620 dated 29-10-2015. The meeting was chaired by the Executive Engineer Highway Division Larkano and held in his office while attended by the following official members of Procurement Committee.


- | | | |
|----|--|--------|
| 1. | Assistant Engineer
Buildings Sub-Division
Dokri | Member |
| 2. | Divisional Accounts Officer
Highway Division
Larkano | Member |

There are Three (03) Nos: of Tenders issued and response from all tenders was received, the sealed Bids were opened before all the participants/Contractors. The rates quoted them were announced formally in presence of the participants/their representative and accordingly recorded in the comparative statement/Bid Evaluation Report. There was no over writing or cutting found in the furnished bids/tenders.


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PROCUREMENT COMMITTEE

Copy forwarded with compliments to the:-

- ❖ Deputy Commissioner Larkano for favour of information.
- ❖ Superintending Engineer Works & Services Larkano, for favour of information.

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
 CHAIRMAN PROCUREMENT COMMITTEE

OFFICE OF THE
EXECUTIVE ENGINEER, HIGHWAY DIVISION LARKANO
BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

01 Name of Procuring Agency :- Highway Division Larkano
02 Tender Description/Name of Work Item :- **Construction of road from Naudero Shahani road to village Mir Muhammad Bhutto mile 0/0-0/6 (1.20 K.ms).**

S.No:	Eligibility/Qualification Criteria	M/S Sikander Ali Khokhar Govt: Contractor	M/S Ghulam Nabi & Co: Govt: Contractor	M/S Art & Architecture Ass: Govt: Contractor
1	2	3	4	5
1.	Affidavit regarding Black listing should be submitted before receiving Bidding Documents.	Yes	Yes	Yes
2.	No conditional / telegraphic tender will be entertained.	Yes	Yes	Yes
3.	No tender without call deposit or received after specified date & time will be considered.	Yes	Yes	Yes
4.	Bid should contain Least Cost Method (Single stage One Envelope).	Yes	Yes	Yes
5.	In case of out of Head Quarter/Public Holiday, the bids shall be submitted and opened as per given schedule on the next working day	Yes	Yes	Yes
6.	Under taking on stamp paper that firm is not involved in any kind of litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.	Yes	Yes	Yes
7.	The procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPRA Rules 2010.	Yes	Yes	Yes

Recommendation:-

- Out of 03 participants all are declared as substantially qualified bidder by the procurement committee as meet with minimum qualification/eligibility criteria.
- The lowest evaluated an qualified bidder is **M/S Sikander Ali Khokhar Government Contractor** with his bid/offered.

(Niaz Muhammad Jalbani)
Divisional Accounts Officer
Highway Division Larkano/
Member Procurement Committee

(Khalid Ahmed Shaikh)
Assistant Engineer
Building Sub-Division Dokri/
Member Procurement Committee




(Naimatullah Shaikh)
Executive Engineer
Highway Division Larkano/Chairman
Member Procurement Committee


**ATTENDANCE SHEET OF PARTICIPATED IN
TENDER PROCESS IN HIGHWAY DIVISION
LARKANO**

NAME OF WORK:-

**Construction of road from Naudero Shahani
road to village Mir Muhammad Bhutto mile 0/0-
0/6 (1.20 K.ms).**

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 24-11-2015

S.NO:	NAME OF CONTRACTOR/FIRMS	SIGNATURE
1.	M/S Sikander Ali Khokhar	
2.	M/S Ghulam Nabi & Co:	
3.	M/S Art & Architecture Associate	


EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

BID EVALUATION REPORT

01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 1620 dated 29-10-2015
03. Tender Description/ Name of work :- **Construction of retaining wall (1000 Rft:) adjacent to Rice Canal at village Hameer Shar, Wandh Imdad Ali Bhutto.**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2015 (Serial/ID No:25644).
06. Total Bid Documents Sold :- 03 Nos:
07. Total Bids Received :- 03 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 24-11-2015
12. Bid Evaluation report :-

Sl. No.	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Sikander Junejo Govt: Contractor	Rs: 4,196,963/-	1 st : lowest	A= 17.99% Above	Responsive & Lowest Bid	Recommended for approval
2.	M/S Thandani Enterprises Govt: Contractor	Rs: 4,215,104/-	2 nd : lowest	A= 18.50% Above	2 nd : Responsive & Lowest Bid	Not Recommended for approval
	M/S Wazir Hussain Shaikh Govt: Contractor	Rs: 4,217,950/-	3 rd : lowest	A= 18.58% Above	3 rd : Responsive & Lowest Bid	Not Recommended for approval

(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION
LARKANO

(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
DOKRI

(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of retaining wall (1000 Rft.) adjacent to Rice Canal at village Hameer Shar, Wandh Imdad Ali Bhutto.

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1116(vi).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m


Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- Mr. Sikandar Ali Jumejo

D.R No: Date :- No: 17402 Dated 23/11/2015...

Tender Fee :- Rs: 3,000/-


EXECUTIVE ENGINEER,
HIGHWAY DIVISION
LARKANO

SPPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- **EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO**
- (b). Brief Description of Works :- **Construction of retaining wall (1000 Rft:) adjacent to Rice Canal at village Hameer Shar, Wandh Imdad Ali Bhutto.**
- (c). Procuring Agency's Address :- **NEAR CIRCUIT HOUSE, LARKANO**
- (d). Estimated Cost :- **Rs: 4,447,000/-**
- (e). Amount of Bid Security. :- **Rs: 177,880/-**
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- **90 days**
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- **Rs: 444,700/-**
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- **Rs: 266,820/- (6%)**
- (i). Deadline for submission of Bids along with time. :- **23-11-2015 , Time 01:00 p.m**
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- **24-11-2015 , Time 02:00 p.m**
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- **12 Months**
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- **Silk Bawla Dist By:**
COR: NO: 0213601 Dt 23/11/2015 B: 177880/-
- (n). Dr. No: & Date :- **No: 17402 Date 23/11/2015**
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

SUMMARY OF BID PRICE

Name of work:- Const. of Retaining wall (1000 Rft) Adja cent to Rice Canal at village Hamra Shar, Wanda, Indrapur & Li Bhutto.

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	<i>Retaining wall (1000 Rft)</i>	<i>4196963/-</i>
2	PART-B	—
		—
3	PART-C	—
		—
4	PART-D	—
		—
5	PART-E	—
		—
	G.TOTAL (A+B+C+D+E)	<i>Rs: 4196963/-</i>

Total Bid Price in words Rs: Forty one Lac ninety six thousand
Nine hundred sixty three only -

[Signature]
 CONTRACTOR

[Signature]
 EXECUTIVE ENIGNEER
 HIGHWAY DIVISION LARKANO

NAME OF WORK:

CONSTRUCTION OF RETAINING WALL (1000 RFT:) ADJACENT TO RICE CANAL @ VILLAGE HAMEER SHAR, WANDH IMDAD ALI BHUTTO.

SCHEDULE "B"

Retaining Wall (1000 Rft:)

Qty:	Item of Work	Rate	Unit	Amount
1600 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25	P.%0 Cft:	Rs: 5,082 /-
500 Cft:	2 Cement concrete with bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).	@ Rs: 9416.28	P.% Cft:	Rs: 47,081 /-
2100 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41	P.% Cft:	Rs: 262,530 /-
28 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16).	@ Rs: 14429.25	P.% Cft:	Rs: 4,040 /-
50 Sft:	5 Errection and removal of centeering of R.C.C or plain Cement work of partal wood verticals (S.I No.18(b)ii P-18).	@ Rs: 3127.41	P.% Sft:	Rs: 1,564 /-
575 Sft:	6 Cement plaster upto 12' height 1/2" thick in cement sand mortor ratio 1:4 (S.I No:11 (B) P.52).	@ Rs: 2283.93	P.% Sft:	Rs: 13,133 /-
3600 Cft:	7 Barrow pits excavation undressed lead upto 100 ft: in ordinary soil (S.I NO:3(a) P-1).	@ Rs: 6187.50	P.%0 Cft:	Rs: 22,275 /-
TOTAL				Rs: 355,705 /-

Therefore cost of (1000 Rft:) R/Wall

$355,705 \times 1000 / 100 =$

TOTAL RS: 3,557,050 /-

17.99% % Above/Below on the rates of CSR.
Amount to be added/deducted on the

(+) TOTAL Rs: 639913 /- =
G.TOTAL Rs: 4196963 /-

Total Amount in words Forty one Lakh Ninety six thousand Nine hundred and thirty three only.

Lower Rate Recommended

[Signature]
CONTRACTOR

[Signature]
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of retaining wall (1000 Rft:) adgacent to Rice Canal at village Hameer Shar, Wandh Imdad Ali Bhutto.

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1116(vi).

Date of Issue :- 23-11-2015, Time 01:00 p.m

Next Date issue :- 10-12-2015, Time 01:00 p.m

Date of Opening :- 24-11-2015 , Time 02:00 p.m

Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- M/s:Thadani Enterprises

D.R No: Date :- No: 16593.. Dated 23/11/2015..

Tender Fee :- Rs: 3,000/-

EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

SRPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency :- EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO
- (b). Brief Description of Works :- Construction of retaining wall (1000 Rft:) adjacent to Rice Canal at village Hameer Shar, Wandh Imdad Ali Bhutto.
- (c). Procuring Agency's Address :- NEAR CIRCUIT HOUSE, LARKANO
- (d). Estimated Cost :- Rs: 4,447,000/-
- (e). Amount of Bid Security. :- Rs: 177,880/-
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f). Period of Bid validity (days) :- 90 days
(Not more than ninety days).
- (g). Security Deposit (including bid security) :- Rs: 444,700/-
(in %age of bid amount/estimated cost equal to 10%).
- (h). Percentage, if any, to be deducted from bills :- Rs: 266,820/- (6%)
- (i). Deadline for submission of Bids along with time. :- 23-11-2015 , Time 01:00 p.m
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j). Venue, time and Date of Bid Opening :- 24-11-2015 , Time 02:00 p.m
Next date 11-12-2015, Time 12:00 noon
- (k). Time for completion from written order of commence. :- 12 Months
- (l). Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: :- CDR NO: 5313956 DT: 23/11/15
- (n). Dr. No: & Date :- No: 16593 Date 23/11/2015 ^{Rs 200000/-}
- (o). Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR



EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO


SUMMARY OF BID PRICE

Name of work:- Constn. of Retaining wall (100 R/F) adjacent to Rice Canal at village Humereshor, ward 14, Tundak, Dist. Bhulda

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	Retaining wall (100 R/F)	4215104 / =
2	PART-B	
3	PART-C	
4	PART-D	
5	PART-E	
	G.TOTAL (A+B+C+D+E)	4215104 / =

Total Bid Price in words Rs: Forty two Lacs Fifteen thousand one hundred and four only.


CONTRACTOR


EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO

**CONSTRUCTION OF RETAINING WALL (1000 RFT:) ADJACENT TO RICE CANAL
@ VILLAGE HAMEER SHAR, WANDH IMDAD ALI BHUTTO.**

SCHEDULE "B"

Retaining Wall (1000 Rft:)				
Qty:	Item of Work	Rate	Unit	Amount
1600 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and removing lead upto 100 ft in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25 P.50 Cft:	Rs:	5,082 /-
500 Cft:	2 Cement concrete with bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).	@ Rs: 9416.28 P.% Cft:	Rs:	47,081 /-
2100 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41 P.% Cft:	Rs:	262,530 /-
28 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16).	@ Rs: 14429.25 P.% Cft:	Rs:	4,040 /-
50 Sft:	5 Errection and removal of centering of R.C.C or plain Cement work of partal wood verticals (S.I No.18(b)ii P-18).	@ Rs: 3127.41 P.% Sft:	Rs:	1,564 /-
575 Sft:	6 Cement plaster upto 12' height 1/2" thick in cement sand mortor ratio 1:4 (S.I No:11 (B) P.52).	@ Rs: 2283.93 P.% Sft:	Rs:	13,133 /-
3600 Cft:	7 Barrow pits excavation undressed lead upto 100 ft: in ordinary soil (S.I NO:3(a) P-1).	@ Rs: 6187.50 P.% Cft:	Rs:	22,275 /-
			TOTAL	Rs: 355,705 /-

TOTAL RS: 3,557,050 /-

Therefore cost of (1000 Rft:) R/Wall
355,705 x 1000 / 100 =

18.5% Above/Below on the rates of CSR,
Amount to be added/deducted on the

TOTAL Rs: 658054 /-

G.TOTAL Rs: 421504 /-

Total Amount in words

Four only

Forty Two Lal Fiftcenthousand rupees only

*Highest rate
referred*

Referred
CONTRACTOR

Referred
SUPERINTENDING ENGINEER
Works & Services Department
LARKANA

Referred
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANA

(3)

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of retaining wall (1000 Rft:) adgacent to Rice Canal at village Hameer Shar, Wandh Imdad Ali Bhutto.

N.I.T No: & Date :- No:TC/G-55/ 1620 Dated 29 - 10 -2015 (1116(vi).

Date of Issue :- 23-11-2015, Time 01:00 p.m
Next Date issue :- 10-12-2015, Time 01:00 p.m

Date of Opening :- 24-11-2015 , Time 02:00 p.m
Next date opening :- 11-12-2015 , Time 12:00 Noon

Tender Issued to :- _____ M/s: Wasim Hussain Shilch

D.R No: Date :- No: 17403... Dated 23/11/2015

Tender Fee :- Rs: 3,000/-

EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

SPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)


Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a) Name of Procuring Agency :- EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO
- (b) Brief Description of Works :- Construction of retaining wall (1000 Rft:) adjacent to Rice Canal at village Hameer Shar, Wandh Imdad Ali Bhutto.
- (c) Procuring Agency's Address :- NEAR CIRCUIT HOUSE, LARKANO
- (d) Estimated Cost :- Rs: 4,447,000/-
- (e) Amount of Bid Security. :- Rs: 177,880/-
(Fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%).
- (f) Period of Bid validity (days) :- 90 days
(Not more than ninety days).
- (g) Security Deposit (including bid security) :- Rs: 444,700/-
(in %age of bid amount/estimated cost equal to 10%).
- (h) Percentage, if any, to be deducted from bills :- Rs: 266,820/- (6%)
- (i) Deadline for submission of Bids along with time. :- 23-11-2015 , Time 01:00 p.m
Next date 10-12-2015, Time 01:00 p.m
Office of the XEN Highway Division Larkano near Circuit House Larkano
- (j) Venue, time and Date of Bid Opening :- 24-11-2015 , Time 02:00 p.m
Next date 11-12-2015, Time 12:00 noon
- (k) Time for completion from written order of commence. :- 12 Months
- (l) Liquidity damages. :- _____
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m) Deposit Receipt No: :- _____
MLB = CM = Br: Dali
CDR: No: 100696054 Dt: 25/11/15
Rs: 308000/-
- (n) Dr. No: & Date :- No: 17403 Date 23/11/2015
- (o) Rate quoted by contractor above/below schedule items & Non Schedule items/ Total Tender Cost. :- _____


CONTRACTOR


EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO


SUMMARY OF BID PRICE

Name of work:- Cost of Repairing wall (1000 Rft) Adjacent To Gate
Work will be done on site, under contract
Bullo

S.NO:	DESCRIPTION	AMOUNT
1	PART-A	
	<u>Repairing wall (1000 Rft)</u>	<u>4217950/-</u>
2	PART-B	
3	PART-C	
4	PART-D	
5	PART-E	
	G.TOTAL (A+B+C+D+E)	<u>42,17,950/-</u>

Total Bid Price in words Rs: Forty Two Lacs Seventeen thousand
Nine hundred fifty only.


 CONTRACTOR


 EXECUTIVE ENIGNEER
 HIGHWAY DIVISION LARKANO

**CONSTRUCTION OF RETAINING WALL (1000 RFT:) ADJACENT TO RICE CANAL
@ VILLAGE HAMEER SHAR, WANDH IMDAD ALI BHUTTO.**

SCHEDULE "B"

Retaining Wall (1000 Rft:)

Qty:	Item of Work	Rate	Unit	Amount
1600 Cft:	1 Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto 5.0' in ordinary soil (S.I No:18 P.4).	@ Rs: 3176.25 P.%	Cft:	Rs: 5,082 /-
500 Cft:	2 Cement concrete with bricks or stone ballast 1½" to 2" guage ratio 1:4:8 (S.I No:4(b) P.16).	@ Rs: 9416.28 P.%	Cft:	Rs: 47,081 /-
2100 Cft:	3 Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I No:4(c) P.20).	@ Rs: 12501.41 P.%	Cft:	Rs: 262,530 /-
28 Cft:	4 Cement concrete plain i/c placing compacting, finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4: (S.I No:5(a) P.16).	@ Rs: 14429.25 P.%	Cft:	Rs: 4,040 /-
50 Sft:	5 Errection and removal of centeering of R.C.C or plain Cement work of partial wood verticals (S.I No.18(b)ii P-18).	@ Rs: 3127.41 P.%	Sft:	Rs: 1,564 /-
575 Sft:	6 Cement plaster upto 12' height 1/2" thick in cement sand mortar ratio 1:4 (S.I No:11 (B) P.52).	@ Rs: 2283.93 P.%	Sft:	Rs: 13,133 /-
3600 Cft:	7 Barrow pits excavation undressed lead upto 100 ft: in ordinary soil (S.I NO:3(a) P-1).	@ Rs: 6187.50 P.%	Cft:	Rs: 22,275 /-
TOTAL				Rs: 355,705 /-

Therefore cost of (1000 Rft:) R/Wall

$355,705 \times 1000 / 100 =$

TOTAL RS: 3,557,050 /-

% Above/Below on the rates of CSR
Amount to be added/deducted on the

➔ **TOTAL Rs: 660900 - 0**

G.TOTAL Rs: 4217950 - 0

Total Amount in words **Forty two lac Seventeen thousand nine**

hundred fifty only

CONTRACTOR

**SUPERINTENDING ENGINEER
Works & Services Department
LARKANA**

EXECUTIVE ENGINEER,
HIGHWAY DIVISION LARKANO

*Highest rate
rejected*

18.58

18.58

Rejected

COMPARATIVE STATEMENT OF FINANCIAL REVIEWS

Part	Item of Work	Estimate Cost	Schedule 'B' Amount (BOQ)	1. M/S Sikander Ali Junejo			2. M/S Thandani Enterprises			3. M/S Wazir Hussain Shaikh		
				Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost	Rate Quoted By Contractor	Amount of Premium	Total Tender Cost
1	2	3	4	5	6	7	8	9	10	11	12	13
A	M/Structure R/Wall (1000 Rft.)	355,705/-	355,705/-	17.99% above	63,991/-	419,696/-	18.50% above	65,805/-	421,510/-	18.58% above	66,090/-	421,795/-
	Add Cartage of Material	63,992/-	63,992/-									
	TOTAL PART (A)	419,697/-	419,697/-			419,696/-			421,510/-			421,795/-
	TOTAL PART (A) 419697x1000/100	4,196,970/-	4,196,970/-			4,196,963/-			4,215,104/-			4,217,950/-

NAME OF WORK:- Construction of retaining wall (1000 Rft.) adgacent to Rice Canal at village Hamer Shar, Wandh Indad Ali Bhutto. N.I.T No: TC/G-55/1620 / Dated 29-10-2015 Receipt on 23-11-2015 and opened on 24-11-2015

Certified that the Entries have been correctly incorporated in the comparative statement as per rate and amount Quoted in the individual Schedule-B (BOQ).

Lowest rate quoted by M/S Sikander Ali Junejo Government Contractor are lowest.

(**NIAZ MUHAMMAD JALBANI**)
 DIVISIONAL ACCOUNTS OFFICER
 HIGHWAYS DIVISION
 LARKANO

(**KHALID AHMED SHAIKH**)
 ASSISTANT ENGINEER
 BUILDINGS SUB-DIVISION
 DOKRI

(**NAIMATULLAH SHAIKH**)
 EXECUTIVE ENGINEER
 HIGHWAYS DIVISION
 LARKANO

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT

SOLD ON 23-11-2015

OPENED ON 24-11-2015

Name of work:-

**Construction of retaining wall (1000 Rft.)
adjacent to Rice Canal at village Hameer Shar,
Wandh Imdad Ali Bhutto.**

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Sikander Ali Junejo Govt: Contractor	Rs: 4,196,963/-	Lowest
ii)	M/S Thandani Enterprises Govt: Contractor	Rs: 4,215,104/-	Higher
iii)	M/S Wazir Hussain Shaikh Govt: Contractor	Rs: 4,217,950/-	Highest

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 24-11-2015.

(NIAZ MUHAMMAD JALBANI)
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION LARKANO

(KHALID AHMED SHAIKH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION DOKRI





(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

TENDER OPENING COMMITTEE OF HIGHWAY
DIVISION LARKANO

Name of work:-

**Construction of retaining wall (1000 Rft.)
adjacent to Rice Canal at village Hameer Shar,
Wandh Imdad Ali Bhutto.**

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 24-11-2015.

S.No:	Name of Officers	Committee Members	Signature
1.	(NAIMATULLAH SHAIKH) EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO	Chairman	
2.	(KHALID AHMED SHAIKH) ASSISTANT ENGINEER BUILDINGS SUB-DIVISION DOKRI	Member	
3.	(NIAZ MUHAMMAD JALBANI) DIVISIONAL ACCOUNTS OFFICER HIGHWAY DIVISION LARKANO	Member	



EXECUTIVE ENGINEER,
HIGHWAY DIVISION LARKANO

PHONE NO 9410775

NO: TC/G-55/ 1805 / OF 2015.
LARKANO DATED: 24-11 - 2015.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 24-11-2015, for the bids called upon vide NIT NO:TC/G-55/1620 dated 29-10-2015. The meeting was chaired by the Executive Engineer Highway Division Larkano and held in his office while attended by the following official members of Procurement Committee.

- | | | |
|----|--|--------|
| 1. | Assistant Engineer
Buildings Sub-Division
Dokri | Member |
| 2. | Divisional Accounts Officer
Highway Division
Larkano | Member |

There are Three (03) Nos: of Tenders issued and response from all tenders was received, the sealed Bids were opened before all the participants/Contractors. The rates quoted them were announced formally in presence of the participants/their representative and accordingly recorded in the comparative statement/Bid Evaluation Report. There was no over writing or cutting found in the furnished bids/tenders.

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PROCUREMENT COMMITTEE

Copy forwarded with compliments to the:-

- ❖ Deputy Commissioner Larkano for favour of information.
- ❖ Superintending Engineer Works & Services Larkano, for favour of information.

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PROCUREMENT COMMITTEE

OFFICE OF THE
EXECUTIVE ENGINEER, HIGHWAY DIVISION LARKANO
BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

01 Name of Procuring Agency :- Highway Division Larkano
02 Tender Description/Name of Work Item :- **Construction of retaining wall (1000 Rft.) adjacent to Rice Canal at village Hameer Shar, Wandh Imdad Ali Bhutto.**

S.No:	Eligibility/Qualification Criteria	M/S SIKANDER ALI JUNEJO Govt: Contractor	M/S THANDANI ENTERPRISES Govt: Contractor	M/S WAZIR HUSSAIN SHAIKH Govt: Contractor
1	Affidavit regarding Black listing should be submitted before receiving Bidding Documents.	3 Yes	4 Yes	5 Yes
2	No conditional / telegraphic tender will be entertained.	Yes	Yes	Yes
3	No tender without call deposit or received after specified date & time will be considered.	Yes	Yes	Yes
4	Bid should contain Least Cost Method (Single stage One Envelope).	Yes	Yes	Yes
5	In case of out of Head Quarter/Public Holiday, the bids shall be submitted and opened as per given schedule on the next working day	Yes	Yes	Yes
6	Under taking on stamp paper that firm is not involved in any kind of litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.	Yes	Yes	Yes
7	The procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPPRA Rules 2010.	Yes	Yes	Yes

Recommendation:-

- Out of 03 participants all are declared as substantially qualified bidder by the procurement committee as meet with minimum qualification/eligibility criteria.
- The lowest evaluated an qualified bidder is **M/S SIKANDER ALI JUNEJO Government Contractor** with his bid/offered.

(Niaz Muhammad Jalbani)
Divisional Accounts Officer
Highway Division Larkano/
Member Procurement Committee

(Khalid Ahmed Shaikh)
Assistant Engineer
Building Sub-Division Dokri/
Member Procurement Committee




(Naimatullah Shaikh)
Executive Engineer
Highway Division Larkano/Chairman
Member Procurement Committee


**ATTENDANCE SHEET OF PARTICIPED IN
TENDER PROCESS IN HIGHWAY DIVISION
LARKANO**

NAME OF WORK:-

**Construction of retaining wall (1000 Rft:)
adgacent to Rice Canal at village Hameer
Shar, Wandh Imdad Ali Bhutto.**

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO HELD ON 24-11-2015

S.NO:	NAME OF CONTRACTOR/FIRMS	SIGNATURE
1.	M/S Sikander Ali Junejo	
2.	M/S Thandani Enterprises	
3.	M/S Wazir Hussain Shaikh	


EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO



No. MGR (A-II)/HY-045/Larkano/15-16/
GOVERNMENT OF SINDH
SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
Karachi, dated the January, 2015

The Executive Engineer,
Highway Division,
Larkano.

Subject: NIT NO. TC/G-55/1620, Dated 29.10.2015 (SR.NO. 25644).

The undersigned is directed to refer to Bid Evaluation Report (BERs) received vide letter No. TC/G-55/104 dated 15.01.2016 and to inform that the same cannot be hosted on Authority's website as in terms of policy instruction dated 14th February, 2013, the Authority, while examining Bid Evaluation Reports (BERs), shall not host the same on Authority's website, in case all the members of Procurement Committee already notified are not sign^{ed} BERs. However, in the instant case the BERs are not signed by ~~the~~ ^{all the members of} Procurement Committee notified by procuring agency vide No. DC/AD/DEV-I/147/2014 dated 28.01.2014 and furnished along with the instant NIT. According to the said procurement committee there are 07 members but BERs ^{are} sign by only 03 members, which is gross violation of policy instructions, dated 14.02.2013. The Procuring Agency is required to furnish justification / clarification regarding change in the procurement committee.

2. In view of above it is advised to furnish Bid Evaluation Reports duly sign by all members of procurement committee already notified vide letter dated 28.01.2014 along with Clarification / justification at the earliest. It may be noted that it is the sole responsibility of Procuring Agency to ensure compliance of SSP Rules, 2010 (amended 2013) in letter and spirit.

Manager (Assessment-II)

Copy forwarded for information to:-

- ✓ The Secretary, Works & Services Department, Government of Sindh, Karachi.
- ✓ The Staff Officer to MD, SPPRA.



No. MGR (A-II)/HY-045/Larkano/15-16/
GOVERNMENT OF SINDH
SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
Karachi, dated the 29th January, 2015

The Executive Engineer,
Highway Division,
Larkano.

Subject: NIT NO. TC/G-55/1620, Dated 29.10.2015 (SR.NO. 25644).

The undersigned is directed to refer to Bid Evaluation Report (BERs) received vide letter No. TC/G-55/104 dated 15.01.2016 and to inform that the same cannot be hosted on Authority's website as in terms of policy instruction dated 14th February, 2013, the Authority, while examining Bid Evaluation Reports (BERs), shall not host the same on Authority's website, in case all the members of Procurement Committee already notified are not sign in the BERs. However, in the instant case the BERs are not signed by all members of Procurement Committee notified by procuring agency vide No. DC/AD/DEV-I/147/2014 dated 28.01.2014 and furnished along with the instant NIT. According to the said procurement committee there are 07 members but BERs are signed by only 03 members, which is gross violation of policy instructions, dated 14.02.2013. The Procuring Agency is required to furnish justification / clarification regarding change in the procurement committee.

2. In view of above it is advised to furnish Bid Evaluation Reports duly sign by all members of procurement committee already notified vide letter dated 28.01.2014 along with Clarification / justification at the earliest. It may be noted that it is the sole responsibility of Procuring Agency to ensure compliance of SSP Rules, 2010 (amended 2013) in letter and spirit.

Manager (Assessment-II)

Copy forwarded for information to:-

- ✓ The Secretary, Works & Services Department, Government of Sindh, Karachi.
- ✓ The Staff Officer to MD, SPPRA.



OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAYS DIVISION LARKANO

PHONE NO 9410775

NO: TC/G-55/1724 OF 2015,
LARKANO DATED 10/11/2015

To,

The Director (A&F),
Government of Sindh,
Sindh Public Procurement,
Regulatory Authority,
Block No.08 Sindh Secretariat No: 4-A,
Court Road Karachi,
@ Karachi.

Subject: N.LT NO: TC/G-55/1620, DATED 29.10.2015.

It is submitted that the copy of Procurement Committee Notified by Works & Services Department Government of Sindh vide No. E&A (W&S) 3-9/91/2013 dated 28.11.2013 Complaint Redressal Committee notified vide No.E&A (C&W) 3-9/2014(LRK): dated 19.10.2015 are sent herewith for further necessary action.

D.A. AS/ABOVE.

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

... with the approval of the President of the Board of Executive Engineers and Architects of the Government of India, the Government of Madhya Pradesh shall be deemed to have agreed with the Government of India...

- (a) ...
- (b) ...
- (c) ...
- (d) ...

The Government of Madhya Pradesh shall be deemed to have agreed with the Government of India...

- (a) ...
- (b) ...
- (c) ...
- (d) ...

AGREEMENT

- 1. Government of Madhya Pradesh
- 2. Government of India
- 3. Government of Madhya Pradesh
- 4. Government of India
- 5. Government of Madhya Pradesh
- 6. Government of India
- 7. Government of Madhya Pradesh
- 8. Government of India

... (faint text at the bottom of the page)



GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT

Karachi, dated the 19th October, 2015.

NOTIFICATION

No.E&A(C&W)S-9/2014(LAQ): With the approval of Competent Authority, a Redressal of Grievances Committee with the following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010, is hereby constituted in the Office of Superintending Engineer, Works & Services, Larkana for redressal of grievances and settlement of disputes, if any, arises between procuring agency and bidders:-

- | | |
|--|----------|
| i) Superintending Engineer,
Works & Services,
Larkana | Chairman |
| ii) District Accounts Officer,
Larkana or his representative | Member |
| iii) Executive Engineer,
Public Health Engineering Division,
Larkana | Member |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-31(4) and (5) of Sindh Public Procurement Rules-2010.

AMAZ AHMED WELSH
SECRETARY TO GOVT. OF SINDH

No.E&A(C&W)S-9/2014(LAQ):

Karachi, dated the 19th October, 2015.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Secretary to Govt. of Sindh, Public Health Engineering Department, Karachi.
3. The Managing Director, SPPRA, Karachi.
4. The Chief Engineer (Highways-Buildings), Sukkur.
5. The Superintending Engineer, Works & Services, Larkana
6. The Deputy Director (Monitoring), PMOE Cell, W&S Department, Govt. of Sindh, Karachi.
7. P.O to Secretary, W&S Department, Govt. of Sindh, Karachi.
8. The District Accounts Officer, Larkana.
9. Notification file.

Amaz
19/10/15
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH