

KARACHI WATER & SEWERAGE BOARD

ATTENDANCE SHEET

FIRMS / CONTRACTORS

Name of Work:- Improvement of sewerage system by P/L 8" dia, 12" dia sewer at Jalalabad near Bilal Masjid in Liaquatabad Zone (Sew)

Date of opening 27-02-2015
SPPRA Sr, # 22679
Time of opening 2.30 p.m
Time of receiving 2.00 p.m

Sr: #	Name of Contractors	Name of Firms	Signature
1.	M. Masoom Khan	M/s M.A Khan Group of COOP P/11/07	M. Masoom Khan
2.	Gul Sawab	M/s Gul Sawab Khan CO	Gul Sawab Khan
3.			
4.			
5.			
6.			
7.			

NIT NO. 22679

Method and procedure of procurement: Open Competitive Bidding(National/ International Competitive Bidding) (Single Stage – One Envelope)


Description of work: IMPROVEMENT OF SEWERAGE SYSTEM BY P/L 8" DIA, 12" DIA SEWER AT JALALABAD NEAR BILAL MASJID IN LIAQUATABAD ZONE (SEW).

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT


Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	Bidders' name M/s. M.A Khan Group of Construction.	Bidders' name M/s Gul Sawab & Company.
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	N/A
3.	Sales Tax Registration	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	N/A
	Qualification Criteria:		
5.	Minimum three years' experience of relevant field.	Yes	N/A
6.	Turnover of at least last three years	Yes	N/A
7.	Required Bid Security is attached.	Yes	N/A
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	N/A
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Disqualified

Note: The procuring agency may modify the criteria as per their requirements.


(Abdul Jabbar Shaikh)
Accounts Officer (Central)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Abdul Raheem Khattak)
Chief Engineer (Central)
Member


(Abdul Raheem Khattak)
Chief Engineer (IPD)
Convener

NIT Sr. No.22679

Method of Procurement: Single Stage Single Envelope.

Name of Work: IMPROVEMENT OF SEWERAGE SYSTEM BY P/L 8" DIA, 12" DIA SEWER AT JALALABAD NEAR BILAL MASJID IN LIAQUATABAD ZONE (SEW).

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 27-02-2015 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.

- i. M/s. M.A Khan Group of Construction.
- ii. M/s Gul Sawab & Company

3. The bids were opened at 02:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s. M.A Khan Group of Construction	Rs. 988,196/-	Rs 20,000/-	P.O # 7036466 Dt:27-02-2015 Bank Al Habib Ltd Saeedabad Br
02	M/s Gul Sawab & Company	Rs. 993,673/-	-	P.O Not Attached

4. The bids do not contain any over-writing or cutting.

5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.



(Abdul Jabbar Shaikh)
Accounts Officer (Central)
Member / Secretary



(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member



(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member



(Abdul Raheem Khattak)
Chief Engineer (Central)
Member



(Abdul Raheem Khattak)
Chief Engineer (IPD)
Convener



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.22679 I.D No. /2015
3	Tender Description/Name of Work/Item	IMPROVEMENT OF SEWERAGE SYSTEM BY P/L 8" DIA, 12" DIA SEWER AT JALALABAD NEAR BILAL MASJID IN LIAQUATABAD ZONE (SEW)
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A.
9	No. of Bid Technically Qualified (if applicable)	N/A.
10	Bid (s) rejected	One
11	Financial Bid Opening Date	27-02-2015

12 Bid Evaluation Report

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. M.A Khan Group of Construction	Rs. 988,196/-	1st Lowest	@ 0.0209% Below	Substantially Responsive	P.O # 7036466 Dt:27-02-2015 Rs.20,000/- Bank Al Habib Ltd Saeedabad Br
2	M/s Gul Sawab & Company	Rs. 993,673/-	2nd Lowest	@ 0.5332% Above	Un Responsive bid due to Disqualified	P.O Not Attached

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. M.A Khan Group of Construction, declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

(Abdul Jabbar Shaikh)
Accounts Officer (Central)
Member/Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member




(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

(Abdul Rauf Khattai)
Chief Engineer (Central)
Member

(Abdul Rauf Khattai)
Chief Engineer (IPD),
(Convener)

COMPARATIVE STATEMENT
NAME OF WORK: IMPROVEMENT OF SEWERAGE SYSTEM BY P/L 8" DIA, 12" DIA SEWER AT JALALABAD NEAR BILAL MASJID IN
LAQUATABAD ZONE (SEW)

S.No	Description of Work	Engineer's Estimate			M/s. M.A Khan Group of Construction			M/s Gul Sawab & Company		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	
1	Dismantling & removing road mantling	375	CH	805.00	% CH	2,268.75	600.00	2,250.00	850.00	2,437.50
2	Excavation for pipe line in trenches and pits in all kind of soils of munum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by engineer in charge. Providing fence guards, lights, flags and temporary crossing for non vehicular traffic where ever required lift up to 5 ft. (1.52m) and lead up to one chain (30.5m)	1375	CH	3,327.50	% CH	45,753.13	3,327.00	45,746.25	3,327.00	45,746.25
	5 to 8 ft	17500	CH	4,650.00	% 0 CH	81,375.00	4,650.00	81,375.00	4,650.00	81,375.00
	Full hire charges of the pumping per day inclusive of wage of driver & Assistant, fuel or Electric, Energy plate from required for placing pumps etc at lower depth with suction and delivery pipes for pumping out water found at various depths from trenches i/c the cost of erection and dismantling after completion of the job	2250	CH	5,200.00	% 0 CH	11,700.00	5,200.00	11,700.00	5,200.00	11,700.00
4	Hire charges pumping set of up to 10 HP pumping out water from 10 ft deep trench	10	Day	1,500.00	PR/Day	15,000.00	1,500.00	15,000.00	1,500.00	15,000.00
5	Providing, Laying RCC pipes with Rubber Ring joint and fitting in trench i/c cutting rubber ring i/c testing with water to specified pressure	1100	Rft	206.00	PR/Rft	226,600.00	206.00	226,600.00	210.00	231,000.00
	8" dia	250	Rft	367.00	PR/Rft	91,750.00	367.00	91,750.00	370.00	92,500.00
	12" dia									

NAME OF WORK: IMPROVEMENT OF SEWERAGE SYSTEM BY P/L 8" DIA, 12" DIA SEWER AT JALALABAD NEAR BILAL MASJID IN
LIAQUATABAD ZONE (SEW)

S.No	Description of Work	Engineer's Estimate			M/s. M.A Khan Group of Construction		M/s Gul Sawab & Company			
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	
6	Providing Manhole 4 feet internal diameter without RCC manhole cover with C.I frame (15 kg) and 5 feet clear depth cast in situ 1:2.4 slope thick wall 1:4.8 cement concrete in 6ft dia and 6 inch thick in foundation 1:2.4 1:2.4 CC in bending 1/2" cement plaster 1:3 cement mortar on inside wall and surface of channel and benching to top including making required number of main and branches channels, 6" dia abs M.S rest at 12" C/C kind of soil back filling and disposal of excavated stuff etc complete, as per design and instruction of the engineer in charge	20	Nos	14,529.29	Each	290,585.80	14,525.00	290,500.00	14,530.00	290,600.00
7	Extra for depth beyond 5' depth, if less than 5' deduction will be made at the same rate	20	Rft	2,538.62	P/Rft	50,772.40	2,538.00	50,760.00	2,540.00	50,800.00
8	Making connections with the existing manholes i/c cost of cutting holes in walls, making them good in cement concrete 1:2.4 and making the required channel etc complete	10	Nos	180.00	Each	1,800.00	180.00	1,800.00	180.00	1,800.00
9	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete	18849.77	Ch	2,760.00	% 0 Ch	52,026.37	2,760.00	52,026.37	2,760.00	52,026.37
10	Manufacturing and supplying of 21" dia RCC Manhole cover in cast 1:2.4 concrete ratio 3' deep at centre reinforced with 1/2" dia to steel bars 4" c/c welded to 3/16" thick 2" wide M.S plate and two hook of 3/8" dia for bars i/c compacting, curing & transportation within 10 miles 21" Dia	130	Nos	913.63	Each	118,771.90	913.00	118,690.00	913.00	118,690.00
	Total Quoted / Corrected Cost					988,402.34		988,196		993,673.12
	Say					988,402		988,196		993,673

(Abdul Jabbar Shaikh)
Accounts Officer (Central)
Member/Secretary

(Saif-ur-Haque)
Additional Director Internal
Audit - KMC Member

(Abdul Rashid Khattak)
Chief Engineer (IPD), (Convener)

(Masood Ahmed Shaikh)
Superintending Engineer (KMC)
Member