



OFFICE OF THE EXECUTIVE ENGINEER SHAHBAZ IRRIGATION DIVISION SEHWAN

E-Mail:- sid_sehwan@yahoo.com

Phone # 025-4620046

BID OPENING ATTENDANCE SHEET

List of Participants / Representative of Contractor / Firm which are present on opening of tender on 28/02/2018 @ 01.30 P.M for the work **“Construction of Protective Ring Bund @ Taluka Manjhand Village Hyder Rind, Wada Chachar ADP No. 1315 / 2017-18”** NIT No. TC/G-55/183 Dated: 07.02.2018.

S. No	Name of Firm	Designation	Signature
01.	M/s. Saeed Khan Construction Co.	Contractor	
02.	M/s. R.P.S Construction Co.	Manager	
03.	M/s. A.H Builders & Construction Co.	owner	

(VIJAI KUMAR NANKANI)
ASSISTANT EXECUTIVE ENGINEER
BHAN SUB-DIVISION
BHAN
(MEMBER)

(ABDUL REHMAN LASHARI)
ASSISTANT ENGINEER
PROVINCIAL HIGHWAYS SUB-DIVISION
SEHWAN
(MEMBER)


(MAHESH KUMAR)
EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN
(CHAIRMAN)

BID EVALUATION REPORT

01.	Name of Procuring Agency	Executive Engineer, Shahbaz Irrigation Division Sehwan.
02.	Tender Reference No.	N.I.T No. TC/G-55/183 Dated: 07.02.2018.
03.	Tender Description / Name of Work	Construction of Protective Ring Bund @ Taluka Manjhand Village Hyder Rind, Wada Chachar ADP No. 1315 / 2017-18.
04.	Method of Procurement	Single Stage One Envelope Procedure
05.	Tender Published	SPPRA Website vide S. No. 36693 Dated: 08.02.2018 and three Leading Newspaper viz: Daily Kawish Dated: 12.02.2018, Daily Sada-e-Sindh Karachi Dated: 10.02.2018 (Sindhi), Daily Express Karachi Dated: 09.02.2018, Daily Eagle Karachi Dated: 10.02.2018 (Urdu) The News (English) Dated: 10.02.2018 INF/KRY/NO. 766/18 (Photocopies attached)
06.	Total Bid Documents Sold	04 Nos:
07.	Total Bid Received	03 Nos:
08.	Technical Bid Opening Date (If Applicable)	Not Applicable
09.	No. of Bid Technically Qualified (If Applicable)	Not Applicable
10.	Bid (s) Rejected	Nil
11.	Financial Bid Opening Date	28.02.2018.

BID EVALUATION REPORT

S. No	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
01.	M/s. Saeed Khan Construction Co.	35,249,003	1st	4.30% Above	1 st Lowest	Recommended for Award of Work
02.	R.P.S Construction Co.	35,334,802	2nd	4.56% Above	Being 2 nd Lowest	Not Recommended
03.	M/s. A.H Builders & Construction Co.	35,626,517	3rd	5.42% Above	3 rd Lowest	Not Recommended


(VIJAI KUMAR NANKANI)
 ASSISTANT EXECUTIVE ENGINEER
 BHAN SUB-DIVISION
 BHAN
(MEMBER)


(ABDUL REHMAN LASHARI)
 ASSISTANT ENGINEER
 PROVINCIAL HIGHWAY SUB-DIVISION
 SEHWAN
(MEMBER)


(MAHESH KUMAR)
 EXECUTIVE ENGINEER
 SHAHBAZ IRRIGATION DIVISION
 SEHWAN
(CHAIRMAN)





COMPARATIVE STATEMENT
GOVERNMENT OF SINDH
IRRIGATION DEPARTMENT

Tender invited vide this office letter No. TC/G-55/183 Dated. 07.02.2018

NAME OF WORK: - **CONSTRUCTION OF PROTECTIVE RING BUND @ TALUKA MANJHAND VILLAGE HYDER RIND, WADA CHACHAR ADP No. 1315/2017-18.**

S.No.	NAME OF CONTRACTOR	DATE OF RECEIPT OF TENDERS	RATE OFFERED	REMARKS
01.	M/s. Saeed Khan Construction Co.	28.02.2018	64.30% Above on Schedule Items	
02.	M/s. R.P.S Construction Co.	28.02.2018	64.80% Above on Schedule Items	
03.	M/s. A.H Builders & Construction Co.	28.02.2018	66.50% Above on Schedule Items	


(VIJAI KUMAR NANKANI)
ASSISTANT EXECUTIVE ENGINEER
BHAN SUB-DIVISION
BHAN
(MEMBER)


(ABDUL REHMAN LASHARI)
ASSISTANT ENGINEER
PROVINCIAL HIGHWAY SUB-DIVISION
SEHWAN
(MEMBER)


(MAHESH KUMAR)
EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN
(CHAIRMAN)

FINANCIAL-REVIEW/COMPARATIVE STATEMENT

NAME OF WORK: Construction of Protective Ring Bund @ Taluka Manjhand Village Hyder Rind & Wada Chachar ADP No. 1315 / 2017-18


AS PER TECHNICAL SANCTION

1 Amount of Schedule (B)	24,215,309 /-
2 Add Cartage	9,580,015 /-
G. TOTAL	33,795,324 /-

AS PER RATE OFFERED BY THE LOWEST CONTRACTOR

1 Amount of Schedule (B)	24,215,309 /-
(-) Amount of Item No. 03	7,055,598 /-
	17,159,711 /-
2 Add 64.30% Premium quoted by Lowest Contractor on Schedule Items except Item No. 03 as above	11,033,694 /-
G. TOTAL	35,249,003 /-

$$35,249,003 - 33,795,324 = \frac{1,453,679}{33,795,324} \times 100 = \underline{\underline{4.30\% \text{ Above on Estimate Cost}}}$$


(Vijai Kumar Nankani)
Assistant Ex: Engineer
Bhan Sub-Division
Bhan
Member


(Mahesh Kumar)
Executive Engineer
Shahbaz Irrigation Division
Sehwan
Chairman


(Abdul Rehman Lashari)
Assistant Engineer
Provincial Highway Sub-Division
Sehwan
Member

NIT No. TC/G-55/183 Dated: 07.02.2018.

Method and Procedure of Procurement:	Open Competitive Bidding (National Competitive Bidding) (Single Stage One Envelope).
Name of Work:	Construction of Protective Ring Bund @ Taluka Manjhand Village Hyder Rind, Wada Chachar ADP No. 1315 / 2017-18.

MINUTES OF BID OPENING MEETING

A meeting of the Procurement Committee of this Department was held on 28.02.2018 for opening the bids received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of the Procurement Committee and the representative of bidders (Attendance Sheet enclosed).

03 Nos: Bidders mentioned in Comparative Statement (copy attached) submitted their Bids till the deadline of submission of Bid which were issued.


The Bids were opened at 01.30 P.M on 28.02.2018 in the presence of Bidders participants and the rates quoted by bidders were read aloud and encircled by chairmen of the Procurement Committee.

S. No	Name of Bidder	Offered Price in Rs.	Amount of Bid Security in Rs.	Pay Order No. & Date
01.	M/s. Saeed Khan Construction Co.	35,249,003	2,000,000/-	No. LD 1805900010 Dated: 28.02.2018
02.	M/s. R.P.S Construction Co.	35,334,802	1,211,000/-	No. 00236417 Dated: 27.02.2018
03.	M/s. A.H Builders & Construction Co.	35,626,517	1,211,000/-	No. 19925601 Dated: 27.02.2018

The Committee shall examine all the bids as per the Qualification / Eligibility criteria provided in the Bidding Documents, Arithmetical Checks and verify the documents and Bid Security submitted by the bidders.

In the light of above the Bid Evaluation Report duly signed by the bidding committee attached and submitted for further approval.

The meeting ended with the note of thanks to and from the chair.


(VIJAI KUMAR NANKANI)
ASSISTANT EXECUTIVE ENGINEER
BHAN SUB-DIVISION
BHAN
(MEMBER)


(ABDUL REHMAN LASHARI)
ASSISTANT ENGINEER
PROVINCIAL HIGHWAY SUB-DIVISION
SEHWAN
(MEMBER)



(MAHESH KUMAR)
EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN
(CHAIRMAN)

NIT No. TC/G-55/183 Dated: 07.02.2018.

Method and Procedure of Procurement:	Open Competitive Bidding (National Competitive Bidding) (Single Stage One Envelope)
Name of Work:	Construction of Protective Ring Bund @ Taluka Manjhand Village Hyder Rind, Wada Chachar ADP No. 1315 / 2017-18.
Name of Procuring Agency:	Executive Engineer Shahbaz Irrigation Division Sehwan

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

S. No	Eligibility / Qualification Criteria	M/s. Saeed Khan Construction Co.	M/s. R.P.S Construction Co.	M/s. A.H Builders & Construction Co.
01.	NTN	Available	Available	Available
02.	Registration with Sindh Revenue Board (SRB)	Available	Available	Available
03.	Pakistan Engineering Council (Relevant Category)	Available	Available	Available
	Qualification Criteria			
04.	Company Profile	Available	Available	Available
05.	List of 03 Years similar type of works by the Contractors / Firms.	Available	Available	Available
06.	Financial Statement showing the Annual turnover of last 3 years an Income Tax for last 3 years.	Available	Available	Available
07.	Affidavit of no litigation with Irrigation Department	Available	Available	Available
08.	Detail of Equipments, Machinery and Transport owned by the Contractors / Firms.	Available	Available	Available
09.	Responsiveness	Qualified	Qualified	Qualified


(VIJAI KUMAR NANKANI)
ASSISTANT EXECUTIVE ENGINEER
BHAN SUB-DIVISION
BHAN
(MEMBER)


(ABDUL REHMAN LASHARI)
ASSISTANT ENGINEER
PROVINCIAL HIGHWAY SUB-DIVISION
SEHWAN
(MEMBER)


(MAHESH KUMAR)
EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN
(CHAIRMAN)

Postal M
The Seal
appreciate
persons I
from Ship
be held
As per

OFFICE OF THE EXECUTIVE ENGINEER SHAHBAZ IRRIGATION DIVISION SEHWAN
NOTICE INVITING TENDERS

The Executive Engineer, Shahbaz Irrigation Division Sehwan invites Sealed Bids / Tenders or Composite Schedule of Rates (CSR) and Market Item Rates from interested Contractors / Firms on method of Single Stage One Envelope as per SPP Rules 2010 (Amended Up to date) as under:

SR. #	DESCRIPTION	ESTIMATED COST (IN MILLIONS)	BID SECURITY 5% (IN MILLION)	TIME OF COMPLETION
01	Construction of Protective Ring Bund at Taluka Manjhand Village Hyder Rind, Wada Chachar ADP No. 1315 / 2017-18.	24.215 (M)	5% of Bid Amount	06 Months
02	Construction of new Pumping Scheme near Amri Village Taluka Manjhand (Construction of Channel and Madules, Construction of Platform for Installation of Motors, Switch Room, Discharge Box and Providing & Installation of Electric Motors i/c Pumps etc ADP No. 1082 /2017-18.	30.391 (M)	5% of Bid Amount	06 Months

TERMS AND CONDITIONS FOR ISSUANCE OF TENDER

- 1/- The Tender / Bidding Documents can be purchased from the office of the Executive Engineer Shahbaz Irrigation Division Sehwan on Payment of Rs: 2,000/- each as tender fee (Non-refundable) or the Contractor can download same from SPPRA website (www.ppraindh.gov.pk) and can make official payment through Bank draft.
- 2/- The Tender / Bid will be issued to firms/ contractors or their authorized representatives on submission of written application after publication of N.I.T in newspaper up to 27-02-2018 by the undersigned. The Tenders / bids received back on 28-02-2018 by the undersigned at office of the Executive Engineer Shahbaz Irrigation Division Bodlo Bahar Takar Sehwan up to 12:30 PM and will be opened on same day up to 1:30 PM in presence of intending firms / contractors or their authorized representative. In case, the Chairman or the undersigned as well as any member of the Tendering / procurement committee is out of Head Quarters, the tenders will be opened on the next working day. In case of un-responded Bids / Tender will be again issue / received / open on following dates.
Attempt (a) Issue date up to (b) received and Opening date up to
2nd 08-03-2018 on 5:00 PM 09-03-2018 on 12:30 Pm to 01:30 PM
- 3/- In case, the date of opening declared as a public holiday by the Government, or non working day or absence of any member of committee, due to any reason the next official working day shall be deemed to be the date for submission and opening of tenders at the same time which is mandatory.
- 4/- The tender will be issued on production of 5% bid security of Estimated Cost in shape of Call Deposit from any Schedule Bank in favor of Executive Engineer, Shahbaz Irrigation Division, Sehwan.
- 5/- The Contractors must mention their complete and correct present / postal address in tender documents and quoted the rates both in words and in figures.
- 6/- Incomplete / conditional tenders will be not accepted.
- 7/- If any fake documents are found then the tender is liable to be rejected / cancelled without any compensation with penalty as per rules.
- 8/- No conditional tender will be entertained and also not be accepted without producing National Tax Number.
- 9/- No Premium will be allowed on non-schedule items.
- 10/- Original Registration Certificate of Pakistan engineering Council is required.
- 11/- Any error or omission in rates will be governed with current schedule of rates.
- 12/- The estimate / plan and specification can be seen in the office of undersigned on any working day during office hours.
- 13/- The Construction material will be used according to provision in the Estimate as per PWD specification.
- 14/- The procuring agency shall upon request by any of the bidders. Communicate to such bidder grounds for the cancellation of bidding process, but is not required to justify such grounds.
- 15/- The work orders will be issued after fulfilling all the legal & SPPRA formalities.
- 16/- The Competent authority reserves the right to reject any or all the tenders as per the SPPRA rules, 2010.
- 17/- Eligibility Criteria:-
a. Registration of Pakistan Engineering Council (PEC) in relevant category and renewed up to June, 2018.
b. Company Profile
c. Registration of Relevant tax authorities for income tax and sales tax.
d. The bidder must have performed similar assignment (Irrigation) minimum Five (05) Works and bidder submits such performance certificate from concern authority.
e. The Bidders have Financial Statement showing the annual Turnover of Rs. 50 Million for last 3 years and Income Tax paid for last 3 years.
f. Affidavit of no litigation with Irrigation Department.

SAY NO TO CORRUPTION

ہم دہشت گردی کے خلاف متحد ہیں
میں نے اس کی اطلاع دی ہے اور اس کی اطلاع کریں۔
8398 پر ایس ایم ایس کریں۔

Sd/-
**EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION
DIVISION SEHWAN**

INF/KRY-766/18

and foster har-
pined the path-
day the United
not the largest
that China had
1.4 million titles
to speeches by
sed in Karachi
burn, the in-
in Deputy High
in town,
hatched, the
ful of Germany
s the US Consul
roos D'Altono,
consul General,
the Indian High
er, and Anna
tation Consul

**PROVINCIAL
IRRIGATION DEPARTMENT**

(Rs. in Million)

Gen. Sr. No.	Sector / Sub-sector / Name of Scheme	Location of Scheme/ District	Status Date of Approval	Target Date for Completion	Estimated Cost	Actual Expenditure upto June, 16	Revised Allocation 2016-17		Estimated Expenditure upto June' 17	Throwforward as on 01-07-17	Allocation for 2017-18			FPA	Financial Progress in %age upto		Financial Projection	
							Total	F.P.A.			Capital	Revenue	Total		Jun'17	Jun'18	2018-19	2019-20
							8	9			10	11	12		13	14	15	16
1312	Providing Embankment and Common Bank at Thull Mohabbad Chori from Hakim Shah Regulator of Warach Branch (SDG # 6)	Kamber	Un-Approved	June-19	100.000	0.000	0.000	0.000	0.000	100.000	25.000	0.000	25.000	0.000	0	25	75.000	0.000
1313	C.C. Lining of Belaro Distry & Theaba Minor in NCAWB (SDG # 6)	Mirpurkhas	Un-Approved	June-20	250.000	0.000	0.000	0.000	0.000	250.000	62.500	0.000	62.500	0.000	0	25	50.000	137.500
1314	Construction of Stone Pitching / Retaining Wall of Rohri Canal near Ranipur (4000 ft.) B/S (SDG # 6)	Khairpur	Un-Approved	June-20	150.000	0.000	0.000	0.000	0.000	150.000	37.500	0.000	37.500	0.000	0	25	50.000	62.500
1315	Construction of Protective Ring Bund at Taluka Manjhand (SDG # 6)	Jamshoro	Un-Approved	June-19	40.000	0.000	0.000	0.000	0.000	40.000	10.000	0.000	10.000	0.000	0	25	30.000	0.000
1316	C.C. Lining of Khandwah (SDG # 6)	Jacobabad	Un-Approved	June-19	100.000	0.000	0.000	0.000	0.000	100.000	25.000	0.000	25.000	0.000	0	25	75.000	0.000
1317	Rehabilitation / Re-construction of streets road of Barrage Colony Sukkur (SDG # 6)	Sukkur	Un-Approved	June-19	100.000	0.000	0.000	0.000	0.000	100.000	25.000	0.000	25.000	0.000	0	25	75.000	0.000
1318	Lining of Lakhaki Distry (SDG # 6)	Sukkur	Un-Approved	June-20	200.000	0.000	0.000	0.000	0.000	200.000	50.000	0.000	50.000	0.000	0	25	50.000	100.000
1319	Lining of Surhari, Brandi, Maldasi, Shahdadpur Minors and Ujjano, Lundo Distry (SDG # 6)	Sanghar	Un-Approved	June-20	500.000	0.000	0.000	0.000	0.000	500.000	125.000	0.000	125.000	0.000	0	25	100.000	275.000
1320	Lining of Chatto Distry and Kinjhar Minor (SDG # 6)	Thatta	Un-Approved	June-20	200.000	0.000	0.000	0.000	0.000	200.000	50.000	0.000	50.000	0.000	0	25	50.000	100.000
1321	Constructing Stone Pitching along Rohri Main Canal from RD-30 to 118 both sides (eroded / damaged portion) (SDG # 6)	Khairpur	Un-Approved	June-20	250.000	0.000	0.000	0.000	0.000	250.000	62.500	0.000	62.500	0.000	0	25	50.000	137.500
1322	Construction of Water Testing Laboratory at Guddu Barrage Head Works (SDG # 6)	Kashmore	Un-Approved	June-19	67.000	0.000	0.000	0.000	0.000	67.000	16.750	0.000	16.750	0.000	0	25	50.250	0.000
1323	C.C. Lining of Daulatpur Distry Taluka Kazi Ahmed (SDG # 6)	N.Feroze	Un-Approved	June-20	200.000	0.000	0.000	0.000	0.000	200.000	50.000	0.000	50.000	0.000	0	25	50.000	100.000
1324	Construction of Retaining wall along Gopang Distry Downstream Head Regulator Ex: Chhori Branch at RD-40 (SDG # 6)	Kamber	Un-Approved	June-20	16.000	0.000	0.000	0.000	0.000	16.000	4.000	0.000	4.000	0.000	0	25	12.000	0.000
1325	Construction / Replacement of Regulator at 19th Mile of Begari Canal (B.C) (SDG # 6)	Jacobabad	Un-Approved	June-20	600.000	0.000	0.000	0.000	0.000	600.000	150.000	0.000	150.000	0.000	0	25	50.000	400.000
1326	C.C Lining of Lundi Minor RD - 0 to 19.5 Taluka Mirwah (SDG # 6)	Khairpur	Un-Approved	June-20	98.000	0.000	0.000	0.000	0.000	98.000	24.500	0.000	24.500	0.000	0	25	50.000	23.500
1327	C.C Lining of Indo Distry RD-0 to Tail (SDG # 6)	Thatta	Un-Approved	June-20	300.000	0.000	0.000	0.000	0.000	300.000	75.000	0.000	75.000	0.000	0	25	50.000	175.000



**OFFICE OF THE EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION SEHWAN**

E-Mail:- sid_sehwan@yahoo.com

Phone # 025-4620046

BID OPENING ATTENDANCE SHEET

List of Participants / Representative of Contractor / Firm which are present on opening of tender on 28/02/2018 @ 01.30 P.M for the work "Construction of new Pumping Scheme near Amri Village Taluka Manjhand (Construction of Channel and Madules, Construction of Platform for Installation of Motors, Switch Room, Discharge Box and Providing & Installation of Electric Motors i/c Pumps etc ADP No. 1082 / 2017-18" NIT No. TC/G-55/183 Dated: 07.02.2018.

S. No	Name of Firm	Designation	Signature
01.	M/s. A.H Builders & Construction Co.	owner	
02.	M/s. Saeed Khan Construction Co.	Contractor	
03.	M/s. Orient Engineering Works.	M-7	

(VIJAI KUMAR NANKANI)
ASSISTANT EXECUTIVE ENGINEER
BHAN SUB-DIVISION
BHAN
(MEMBER)

(ABDUL REHMAN LASHARI)
ASSISTANT ENGINEER
PROVINCIAL HIGHWAYS SUB-DIVISION
SEHWAN
(MEMBER)


(MAHESH KUMAR)
EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN
(CHAIRMAN)

BID EVALUATION REPORT

01.	Name of Procuring Agency	Executive Engineer, Shahbaz Irrigation Division Sehwan.
02.	Tender Reference No.	N.I.T No. TC/G-55/183 Dated: 07.02.2018.
03.	Tender Description / Name of Work	Construction of new Pumping Scheme near Amri Village Taluka Manjhand (Construction of Channel and Madules, Construction of Platform for Installation of Motors, Switch Room, Discharge Box and Providing & Installation of Electric Motors i/c Pumps etc ADP No. 1082 / 2017-18.
04.	Method of Procurement	Single Stage One Envelope Procedure
05.	Tender Published	SPPRA Website vide S. No. 36693 Dated: 08.02.2018 and three Leading Newspaper viz: Daily Kawish Dated: 12.02.2018, Daily Sada-e-Sindh Karachi Dated: 10.02.2018 (Sindhi), Daily Express Karachi Dated: 09.02.2018, Daily Eagle Karachi Dated: 10.02.2018 (Urdu) The News (English) Dated: 10.02.2018 INF/KRY/NO. 766/18 (Photocopies attached)
06.	Total Bid Documents Sold	03 Nos:
07.	Total Bid Received	03 Nos:
08.	Technical Bid Opening Date (If Applicable)	Not Applicable
09.	No. of Bid Technically Qualified (If Applicable)	Not Applicable
10.	Bid (s) Rejected	Nil
11.	Financial Bid Opening Date	28.02.2018.

BID EVALUATION REPORT

S. No	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
01.	M/s. A.H Builders & Construction Co.	32,378,332	1st	4.09% Above	1 st Lowest	Recommended for Award of Work
02.	M/s. Saeed Khan Construction Co.	32,660,121	2nd	5.00% Above	Being 2 nd Lowest	Not Recommended
03.	M/s. Orient Engineering Works	33,208,443	3rd	6.76% Above	3 rd Lowest	Not Recommended


(VIJAI KUMAR NANKANI)
 ASSISTANT EXECUTIVE ENGINEER
 BHAN SUB-DIVISION
 BHAN
(MEMBER)


(ABDUL REHMAN LASHARI)
 ASSISTANT ENGINEER
 PROVINCIAL HIGHWAY SUB-DIVISION
 SEHWAN
(MEMBER)


(MAHESH KUMAR)
 EXECUTIVE ENGINEER
 SHAHBAZ IRRIGATION DIVISION
 SEHWAN
(CHAIRMAN)



COMPARATIVE STATEMENT
GOVERNMENT OF SINDH
IRRIGATION DEPARTMENT

Tender invited vide this office letter No. TC/G-55/183 Dated. 07.02.2018

NAME OF WORK: -

**CONSTRUCTION OF NEW PUMPING SCHEME NEAR AMRI VILLAGE
TALUKA MANJHAND (CONSTRUCTION OF CHANNEL AND MADULES,
CONSTRUCTION OF PLATFORM FOR INSTALLATION OF MOTORS,
SWITCH ROOM, DISCHARGE BOX AND PROVIDING & INSTALLATION
OF ELECTRIC MOTORS I/C PUMPS ETC ADP No. 1082/2017-18.**

S.No.	NAME OF CONTRACTOR	DATE OF RECEIPT OF TENDERS	RATE OFFERED	REMARKS
01.	M/s. A.H Builders & Construction Co.	28.02.2018	Part-A 31.00% Above Part-B 26.00% Above Part-C 21.00% Above Part-D 21.00% Above Part-E 36.00% Above (All on Schedule Items)	
02.	M/s. Saeed Khan Construction Co.	28.02.2018	Part-A 35.00% Above Part-B 28.00% Above Part-C 25.00% Above Part-D 40.00% Above Part-E 40.00% Above (All on Schedule Items)	
03.	M/s. Orient Engineering Works	28.02.2018	Part-A 36.00% Above Part-B 26.00% Above Part-C 30.00% Above Part-D 30.00% Above Part-E 43.80% Above (All on Schedule Items)	

(VIJAI KUMAR NANKANI)
ASSISTANT EXECUTIVE ENGINEER
BHAN SUB-DIVISION
BHAN
(MEMBER)

(ABDUL REHMAN LASHARI)
ASSISTANT ENGINEER
PROVINCIAL HIGHWAY SUB-DIVISION
SEHWAN
(MEMBER)

(MAHESH KUMAR)
EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN
(CHAIRMAN)

FINANCIAL-REVIEW/COMPARATIVE STATEMENT

NAME OF WORK: CONSTRUCTION OF NEW PUMPING SCHEME NEAR AMRI VILLAGE IN TALUKA MANJHAND

AS PER TECHNICAL SANCTION

1 Amount of Schedule (B)


A Earthwork for Construction of Channel	6,002,202 /-
B Construction of Modules	783,240 /-
C Construction of Platform for Installation of Motors	1,267,727 /-
D Construction of Switch Room	584,802 /-
E Construction of Discharge Box	751,608 /-
Total	9,389,579 /-
2 Add Cartage Part A+B+C+D+E	682,675 /-
3 Amount of Non-Schedule Items	21,034,000 /-
G. Total	31,106,253 /-


AS PER RATE OFFERED BY THE LOWEST CONTRACTOR


1 Amount of Schedule (B) (Schedule Items)

A Earthwork for Construction of Channel	6,002,202 /-
(-) Premium Not allowed on Item No. 04 Rs. 2,307,039/-	(-) 2,307,039 /-
	3,695,163 /-
Add Above 31% on Schedule Items except Item No. 04	1,145,501 /-
Total	7,147,703 /-
B Construction of Modules	783,240 /-
Add Above 26% on Schedule Items	203,642 /-
Total	986,882 /-
C Construction of Platform for Installation of Motors	1,267,727 /-
Add Above 21% on Schedule Items	266,223 /-
Total	1,533,950 /-
D Construction of Switch Room	584,802 /-
Add Above 21% on Schedule Items	122,808 /-
Total	707,610 /-
E Construction of Discharge Box	751,608 /-
Add Above 36% on Schedule Items	270,579 /-
Total	1,022,187 /-
G. Total Schedule Items i/c Premium quoted by lowest Contractor Rs.	11,398,332 /-
Amount of Non-Schedule Items	20,980,000 /-
G. TOTAL	32,378,332 /-

$$32,378,332 - 31,106,253 = \frac{1,272,079}{31,106,253} \times 100 = \underline{\underline{4.09\% \text{ Above on Estimate Cost}}}$$


(Vijai Kumar Nankani)
Assistant Ex: Engineer
Bhan Sub-Division
Bhan
Member


(Abdul Rehman Lashari)
Assistant Engineer
Provincial Highway Sub-Division
Sehwan
Member


(Mahesh Kumar)
Executive Engineer
Shahbaz Irrigation Division
Sehwan
Chairman

Method and Procedure of Procurement:	Open Competitive Bidding (National Competitive Bidding) (Single Stage One Envelope).
Name of Work:	Construction of new Pumping Scheme near Amri Village Taluka Manjhand (Construction of Channel and Madules, Construction of Platform for Installation of Motors, Switch Room, Discharge Box and Providing & Installation of Electric Motors i/c Pumps etc ADP No. 1082 / 2017-18.

MINUTES OF BID OPENING MEETING

A meeting of the Procurement Committee of this Department was held on 28.02.2018 for opening the bids received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of the Procurement Committee and the representative of bidders (Attendance Sheet enclosed).

03 Nos: Bidders mentioned in Comparative Statement (copy attached) submitted their Bids till the deadline of submission of Bid which were issued.

The Bids were opened at 01.30 P.M on 28.02.2018 in the presence of Bidders participants and the rates quoted by bidders were read aloud and encircled by chairmen of the Procurement Committee.

S. No	Name of Bidder	offered Price in Rs.	Amount of Bid Security in Rs.	Pay Order No. & Date
01.	M/s. A.H Builders & Construction Co.	32,378,332/-	1,546,000/-	No. 00635065 Dated: 21.02.2018
02.	M/s. Saeed Khan Construction Co	32,660,121/-	1,800,000/-	No. LD 1805900010 Dated: 28.02.2018
03.	M/s. Orient Engineering Works.	33,208,443/-	1,950,000/-	No. 00203647 Dated: 28.02.2018

The Committee shall examine all the bids as per the Qualification / Eligibility criteria provided in the Bidding Documents, Arithmetical Checks and verify the documents and Bid Security submitted by the bidders.

In the light of above the Bid Evaluation Report duly signed by the bidding committee attached and submitted for further approval.

The meeting ended with the note of thanks to and from the chair.


(VIJAI KUMAR NANKANI)
ASSISTANT EXECUTIVE ENGINEER
BHAN SUB-DIVISION
BHAN
(MEMBER)



(ABDUL REHMAN LASHARI)
ASSISTANT ENGINEER
PROVINCIAL HIGHWAY SUB-DIVISION
SEHWAN
(MEMBER)



(MAHESIL KUMAR)
EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN
(CHAIRMAN)

Method and Procedure of Procurement:	Open Competitive Bidding (National Competitive Bidding) (Single Stage One Envelope)
Name of Work:	Construction of new Pumping Scheme near Amri Village Taluka Manjhand (Construction of Channel and Madules, Construction of Platform for Installation of Motors, Switch Room, Discharge Box and Providing & Installation of Electric Motors i/c Pumps etc ADP No. 1082 / 2017-18.
Name of Procuring Agency:	Executive Engineer Shahbaz Irrigation Division Sehwan

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

S. No	Eligibility / Qualification Criteria	M/s. A.H Builders & Construction Co	M/s. Saeed Khan Construction Co.	M/s. Orient Engineering Works.
01.	NTN	Available	Available	Available
02.	Registration with Sindh Revenue Board (SRB)	Available	Available	Available
03.	Pakistan Engineering Council (Relevant Category)	Available	Available	Available
	Qualification Criteria			
04.	Company Profile	Available	Available	Available
05.	List of 03 Years similar type of works by the Contractors / Firms.	Available	Available	Available
06.	Financial Statement showing the Annual turnover of last 3 years an Income Tax for last 3 years.	Available	Available	Available
07.	Affidavit of no litigation with Irrigation Department	Available	Available	Available
08.	Detail of Equipments, Machinery and Transport owned by the Contractors / Firms.	Available	Available	Available
09.	Responsiveness	Qualified	Qualified	Qualified


(VIJAI KUMAR NANKANI)
ASSISTANT EXECUTIVE ENGINEER
BHAN SUB-DIVISION
BHAN
(MEMBER)


(ABDUL REHMAN LASHARI)
ASSISTANT ENGINEER
PROVINCIAL HIGHWAY SUB-DIVISION
SEHWAN
(MEMBER)


(MAHESH KUMAR)
EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN
(CHAIRMAN)

Fixed Price
The State
appreciate
personnel
Shahbaz
be held in
As per

OFFICE OF THE EXECUTIVE ENGINEER SHAHBAZ IRRIGATION DIVISION SEHWAN
NOTICE INVITING TENDERS

The Executive Engineer, Shahbaz Irrigation Division Sehwan invites Sealed Bids / Tenders or Composite Schedule of Rates (CSR) and Market Item Rates from Interested Contractors / Firms on method of Single Stage One Envelope as per SPP Rules 2010 (Amended Up to date) as under:

SR. #	DESCRIPTION	ESTIMATED COST (IN MILLIONS)	BID SECURITY 5% (IN MILLION)	TIME OF COMPLETION
01	Construction of Protective Ring Bund at Taluka Manjhand Village Hyder Rind, Wada Chachar ADP No. 1315 / 2017-18.	24.215 (M)	5% of Bid Amount	06 Months
02	Construction of new Pumping Scheme near Amri Village Taluka Manjhand (Construction of Channel and Madules, Construction of Platform for Installation of Motors, Switch Room, Discharge Box and Providing & Installation of Electric Motors i/c Pumps etc ADP No. 1082 /2017-18.	30.391 (M)	5% of Bid Amount	06 Months

TERMS AND CONDITIONS FOR ISSUANCE OF TENDER

- 1/- The Tender / Bidding Documents can be purchased from the office of the Executive Engineer Shahbaz Irrigation Division Sehwan on Payment of Rs. 2,000/- each as tender fee (Non-refundable) or the Contractor can download same from SPPRA website (www.pprasinhd.gov.pk) and can make official payment through Bank draft.
- 2/- The Tender / Bid will be issued to firms/ contractors or their authorized representatives on submission of written application after publication of N.I.T in newspaper up to 27-02-2018 by the undersigned. The Tenders / bids received back on 28-02-2018 by the undersigned at office of the Executive Engineer Shahbaz Irrigation Division Bodlo Bahar Takar Sehwan up to 12:30 PM and will be opened on same day up to 1:30 PM in presence of intending firms / contractors or their authorized representative. In case, the Chairman or the undersigned as well as any member of the Tendering / procurement committee is out of Head Quarters, the tenders will be opened on the next working day. In case of un-responded Bids / Tender will be again issue / received / open on following dates.
Attempt (a) Issue date up to (b) received and Opening date up to
2nd 08-03-2018 on 5:00 PM 09-03-2018 on 12:30 Pm to 01:30 PM
- 3/- In case, the date of opening declared as a public holiday by the Government, or non working day or absence of any member of committee, due to any reason the next official working day shall be deemed to be the date for submission and opening of tenders at the same time which is mandatory.
- 4/- The tender will be issued on production of 5% bid security of Estimated Cost in shape of Call Deposit from any Schedule Bank in favor of Executive Engineer, Shahbaz Irrigation Division, Sehwan.
- 5/- The Contractors must mention their complete and correct present / postal address in tender documents and quoted the rates both in words and in figures.
- 6/- Incomplete / conditional tenders will be not accepted.
- 7/- If any fake documents are found then the tender is liable to be rejected / cancelled without any compensation with penalty as per rules.
- 8/- No conditional tender will be entertained and also not be accepted without producing National Tax Number.
- 9/- No Premium will be allowed on non-schedule items.
- 10/- Original Registration Certificate of Pakistan engineering Council is required.
- 11/- Any error or omission in rates will be governed with current schedule of rates.
- 12/- The estimate / plan and specification can be seen in the office of undersigned on any working day during office hours.
- 13/- The Construction material will be used according to provision in the Estimate as per PWD specification.
- 14/- The procuring agency shall upon request by any of the bidders. Communicate to such bidder grounds for the cancellation of bidding process, but is not required to justify such grounds.
- 15/- The work orders will be issued after fulfilling all the legal & SPPRA formalities.
- 16/- The Competent authority reserves the right to reject any or all the tenders as per the SPPRA rules, 2010.
- 17/- Eligibility Criteria:-
 - a. Registration of Pakistan Engineering Council (PEC) in relevant category and renewed up to June, 2018.
 - b. Company Profile
 - c. Registration of Relevant tax authorities for income tax and sales tax.
 - d. The bidder must have performed similar assignment (Irrigation) minimum Five (05) Works and bidder submits such performance certificate from concern authority.
 - e. The Bidders have Financial Statement showing the annual Turnover of Rs. 50 Million for last 3 years and Income Tax paid for last 3 years.
 - f. Affidavit of no litigation with Irrigation Department.

SAY NO TO CORRUPTION

ہم دہشت گردی کے خلاف متحد ہیں
سندھ میں تعلیم کی بہتر بنیے لیاں + ایٹاچی رکھ کر 8398 پر ایس ایم ایس کریں۔

Sd/-
**EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION
DIVISION SEHWAN**

INF/KRY-766/18

and foster har-
med the pub-
day the United
of the largest
that China has
a million times
e speeches by
ed in Karachi,
Burns, the in-
in Deputy High
it in town,
itedden), the
al of Germany,
n, the US Consul
ncos D'Alonso,
onsul General,
the Indian High
er, and Anna
Hansen Consul

ایگل روزنامہ

کراچی

تبت 5 روپے

شماره نمبر 286

بتنہ 10 فروری 2018ء 2.3 عزادی الاول 1439ھ

جلد نمبر 15

دفتر ایگزیکٹو ٹیچسٹر شہباز ارکیشن ڈورین بیرون

NO. TCC/53/183 of 2018 Schwab Domb: 07-02-2018

ٹینڈرز طلبی نوٹس

ایگزیکٹو ٹیچسٹر شہباز ارکیشن ڈورین بیرون کی طرف سے 2018ء (پہلا سہ ماہی) کے لئے 01-02-2018ء کو منظور شدہ منصوبوں کی تعمیراتی کاموں اور فراہمی کے لئے ٹینڈرز طلبی نوٹس جاری کیا گیا ہے۔

نمبر	تفصیل	قیمت (پروسیجر)	دستخط (پروسیجر)	تاریخ
01	تعمیراتی کاموں کے لئے فراہمی کے لئے ڈورین بیرون کی طرف سے منظور شدہ منصوبوں کی تعمیراتی کاموں اور فراہمی کے لئے ٹینڈرز طلبی نوٹس	24,215 (پروسیجر)	3700 (پروسیجر)	2018-02-01
02	ایگزیکٹو ٹیچسٹر شہباز ارکیشن ڈورین بیرون کی طرف سے منظور شدہ منصوبوں کی تعمیراتی کاموں اور فراہمی کے لئے ٹینڈرز طلبی نوٹس	30,291 (پروسیجر)	3700 (پروسیجر)	2018-02-01

ٹینڈرز طلبی نوٹس اور فراہمی کے لئے منظور شدہ منصوبوں کی تفصیل

1. ایگزیکٹو ٹیچسٹر شہباز ارکیشن ڈورین بیرون کی طرف سے منظور شدہ منصوبوں کی تعمیراتی کاموں اور فراہمی کے لئے ٹینڈرز طلبی نوٹس

2. ایگزیکٹو ٹیچسٹر شہباز ارکیشن ڈورین بیرون کی طرف سے منظور شدہ منصوبوں کی تعمیراتی کاموں اور فراہمی کے لئے ٹینڈرز طلبی نوٹس

3. ایگزیکٹو ٹیچسٹر شہباز ارکیشن ڈورین بیرون کی طرف سے منظور شدہ منصوبوں کی تعمیراتی کاموں اور فراہمی کے لئے ٹینڈرز طلبی نوٹس

4. ایگزیکٹو ٹیچسٹر شہباز ارکیشن ڈورین بیرون کی طرف سے منظور شدہ منصوبوں کی تعمیراتی کاموں اور فراہمی کے لئے ٹینڈرز طلبی نوٹس

5. ایگزیکٹو ٹیچسٹر شہباز ارکیشن ڈورین بیرون کی طرف سے منظور شدہ منصوبوں کی تعمیراتی کاموں اور فراہمی کے لئے ٹینڈرز طلبی نوٹس

6. ایگزیکٹو ٹیچسٹر شہباز ارکیشن ڈورین بیرون کی طرف سے منظور شدہ منصوبوں کی تعمیراتی کاموں اور فراہمی کے لئے ٹینڈرز طلبی نوٹس

7. ایگزیکٹو ٹیچسٹر شہباز ارکیشن ڈورین بیرون کی طرف سے منظور شدہ منصوبوں کی تعمیراتی کاموں اور فراہمی کے لئے ٹینڈرز طلبی نوٹس

8. ایگزیکٹو ٹیچسٹر شہباز ارکیشن ڈورین بیرون کی طرف سے منظور شدہ منصوبوں کی تعمیراتی کاموں اور فراہمی کے لئے ٹینڈرز طلبی نوٹس

9. ایگزیکٹو ٹیچسٹر شہباز ارکیشن ڈورین بیرون کی طرف سے منظور شدہ منصوبوں کی تعمیراتی کاموں اور فراہمی کے لئے ٹینڈرز طلبی نوٹس

10. ایگزیکٹو ٹیچسٹر شہباز ارکیشن ڈورین بیرون کی طرف سے منظور شدہ منصوبوں کی تعمیراتی کاموں اور فراہمی کے لئے ٹینڈرز طلبی نوٹس

11. ایگزیکٹو ٹیچسٹر شہباز ارکیشن ڈورین بیرون کی طرف سے منظور شدہ منصوبوں کی تعمیراتی کاموں اور فراہمی کے لئے ٹینڈرز طلبی نوٹس

12. ایگزیکٹو ٹیچسٹر شہباز ارکیشن ڈورین بیرون کی طرف سے منظور شدہ منصوبوں کی تعمیراتی کاموں اور فراہمی کے لئے ٹینڈرز طلبی نوٹس

13. ایگزیکٹو ٹیچسٹر شہباز ارکیشن ڈورین بیرون کی طرف سے منظور شدہ منصوبوں کی تعمیراتی کاموں اور فراہمی کے لئے ٹینڈرز طلبی نوٹس

14. ایگزیکٹو ٹیچسٹر شہباز ارکیشن ڈورین بیرون کی طرف سے منظور شدہ منصوبوں کی تعمیراتی کاموں اور فراہمی کے لئے ٹینڈرز طلبی نوٹس

15. ایگزیکٹو ٹیچسٹر شہباز ارکیشن ڈورین بیرون کی طرف سے منظور شدہ منصوبوں کی تعمیراتی کاموں اور فراہمی کے لئے ٹینڈرز طلبی نوٹس

16. ایگزیکٹو ٹیچسٹر شہباز ارکیشن ڈورین بیرون کی طرف سے منظور شدہ منصوبوں کی تعمیراتی کاموں اور فراہمی کے لئے ٹینڈرز طلبی نوٹس

17. ایگزیکٹو ٹیچسٹر شہباز ارکیشن ڈورین بیرون کی طرف سے منظور شدہ منصوبوں کی تعمیراتی کاموں اور فراہمی کے لئے ٹینڈرز طلبی نوٹس

18. ایگزیکٹو ٹیچسٹر شہباز ارکیشن ڈورین بیرون کی طرف سے منظور شدہ منصوبوں کی تعمیراتی کاموں اور فراہمی کے لئے ٹینڈرز طلبی نوٹس

**PROVINCIAL
IRRIGATION DEPARTMENT**

(Rs. in Million)

Gen. Sr. No.	Sector / Sub-sector / Name of Scheme	Location of Scheme/ District	Status Date of Approval	Target Date for Completion	Estimated Cost	Actual Expenditure upto June, 16	Revised Allocation 2016-17		Estimated Expenditure upto June' 17	Throwforward as on 01-07-17	Allocation for 2017-18			FPA	Financial Progress in %age upto		Financial Projection	
							Total	F.P.A.			Capital	Revenue	Total		Jun'17	Jun'18	2018-19	2019-20
							8	9			10	11	12		13	14	15	16
1079	Excavation of Umerkot Branch Drain (SDG # 6)	Tharparkar	Un-Approved	June-20	200.000	0.000	0.000	0.000	0.000	200.000	50.000	0.000	50.000	0.000	0	25	70.000	80.000
1080	Construction of Somradee Link Drain RD 0-15 Out falling in 1R of Matli Branch Drain at RD-50.0 (J M) (SDG # 6)	T.M.Khan	Un-Approved	June-20	100.000	0.000	0.000	0.000	0.000	100.000	25.000	0.000	25.000	0.000	0	25	35.000	40.000
1081	Rehabilitation of Branch Drain, Sub Drain, Reconstruction of Water Course Crossing, Village Road Bridges and Construction of Retaining Wall along 3RA Sub-Drain in Shikarpur Drainage Division (SDG # 6)	Shikarpur	Un-Approved	June-19	142.000	0.000	0.000	0.000	0.000	142.000	35.500	0.000	35.500	0.000	0	25	106.500	0.000
1082	Construction of New Pumping Schemes near Amri Village Taluka Manjhand (SDG # 6)	Jamshoro	Un-Approved	June-19	35.000	0.000	0.000	0.000	0.000	35.000	8.750	0.000	8.750	0.000	0	25	26.250	0.000
1083	Rehabilitation of Drainage Scheme R.B.B. Colony (SDG # 6)	Jamshoro	Un-Approved	June-19	10.000	0.000	0.000	0.000	0.000	10.000	2.500	0.000	2.500	0.000	0	25	7.500	0.000
1084	Re-construction of 06 No. Village Road Bridges along DPOD at RD-89, 110, KPOD at RD-84, LBOD Spinal Drain at RD-159, 161 & 261 and 10 Nos. RCC Pipe Inlets along Dhoro Purean (SDG # 6)	Tharparkar & Mirpurkhas	Un-Approved	June-20	400.000	0.000	0.000	0.000	0.000	400.000	100.000	0.000	100.000	0.000	0	25	150.000	150.000
1085	Construction of Darelo Drain (SDG # 6)	Umerkot / Mirpurkhas	Un-Approved	June-19	93.000	0.000	0.000	0.000	0.000	93.000	23.250	0.000	23.250	0.000	0	25	69.750	0.000
1086	Rehabilitation and Extension / Widening of Pocket Drain and Hiral Escape (SDG # 6)	Umerkot	Un-Approved	June-19	220.000	0.000	0.000	0.000	0.000	220.000	55.000	0.000	55.000	0.000	0	25	165.000	0.000
1087	Construction of Pumping Station for Disposal of Sim Water in Deh Durma, Taluka Tando Adam (SDG # 6)	Sanghar	Un-Approved	June-19	60.000	0.000	0.000	0.000	0.000	60.000	15.000	0.000	15.000	0.000	0	25	45.000	0.000
1088	Construction of Regulator at Dhoro Puran Intersection RD-261 of LBOD (SDG # 6)	Mirpurkhas	Un-Approved	June-19	100.000	0.000	0.000	0.000	0.000	100.000	25.000	0.000	25.000	0.000	0	25	75.000	0.000
1089	Installation of Solar Tubewells (SDG # 6)	Umerkot	Un-Approved	June-19	500.000	0.000	0.000	0.000	0.000	500.000	125.000	0.000	125.000	0.000	0	25	375.000	0.000
1090	Re-alignment / Re-construction of Damaged Portion of KPOD from RD. (+) 20 to (-) 25 (Total 45 RDs) (SDG # 6)	Badin	Un-Approved	June-19	200.000	0.000	0.000	0.000	0.000	200.000	50.000	0.000	50.000	0.000	0	25	150.000	0.000