

Bid Evaluation Report

1. Name of Procuring Agency: Directorate of Archaeology & Museums Sindh, Culture, Tourism & Antiquities Department, Government of Sindh.
2. Tender Reference No: Restoration of Historical Monuments (A-13370)
3. Tender Description/Name of work/item: Conservation, Preservation and Restoration of Mir Haram Pucca Qila, Hyderabad
4. Method of Procurement: Single Stage Two Envelope process
5. Tender Published: SPPRA Website 14-04-2014
6. Total Bid documents Sold: 3
7. Total Bids Received: 3
8. Technical Bid Opening date: 07-05-2014
9. No. of Bid technically qualified: 3
10. Bid(s) Rejected: 00
11. Financial Bid Opening date: 8-05-2014

12. Bid Evaluation Report:


(Estimated Cost Rs.0.991 M.)


(Copy Enclosed)


(In Rs.) M


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
	1	2	3	4	5	6
1-	M/s.Shabbir Ahmed Khoso	0.970M	1 st lowest	0.991	Within estimated cost & being the 1 st lowest.	Recommended for award of work
2-	M/s.Awais Ahmed Entp.	0.981M	2 nd Lowest	-Do-	Rejected due to higher rates	
3-	M/s.Mohammad Hamdan Entp.	0.991M	3 rd lowest	-Do-	Rejected due to higher rates	


Signatures of the Procurement Committee


Aftab Abro (Dy.Dir)
Information & Arch. Deptt:
Govt. of Sindh


Muhammad Ibrahim (SOG)
Excise & Taxation Deptt:
Govt. of Sindh


Muhammad Omar Qureshi
Curator/ PE NMP
C.T & A. Department


Muhammad Aslam
Deputy Director (P)
PDMI & E Cell



Qasim Ali Qasim
Director (Archeology & Museums)
C.T & A. Department


**Restoration of Historical Monuments (A-13370)
CULTURE, TOURISM & ANTIQUITIES DEPARTMENT, DATED: 07-05-2014.**


Comparative Statement of "Technical Proposals"


S.No.	Criteria	Points In Each Area	Names of Bidders with Points Obtained in Each Area		
			M/s. Muhammad Hamdan Entp.	M/s. Awais Ahmed Entp.	M/s. Shabbir Ahmed Khoso
1	Proven experience of supplying/manufacturing of such high quality items/work/conservation works, as the case may be. The details of at least three (03) such works/orders received and successfully completed must be submitted.	25	15	15	10
2.	The availability of necessary machinery and equipment relevant to the execution of the said work.	20	20	10	15
3.	Premises/office at Karachi and other place in Sindh/Pakistan.	10	10	10	10
4.	Registration with Income Tax Department (NTN) Certificate.	10	10	10	10
5	Registration with Sales Tax Department (GST) Certificate.	05	00	00	00
6	Registration with Pakistan Engineering Council (PEC) in specialize category as required.	15	15	15	15
7	Undertaking on affidavit that the firm is not involved in any litigation or has not abandoned any work in any department.	10	10	10	10
	Total Points:	100	80	70	70


Note: Minimum Qualifying Points are Seventy (70)


(Muhammad Omar Qureshi)
Curator / Project Engineer
National Museum of Pakistan, Karachi
Member


(Aftab Abro)
Deputy Director
Information & Archives Department
Member


(Muhammad Ibrahim)
Section Officer (G)
Excise and Taxation Department
Member


(Muhammad Aslam)
Deputy Director (PDMI&ECELL)
Member / Secretary


(Qasim Ali Qasim)
Director (Archaeology & Museums)
C.T & A. Department
Chairman



RESTORATION OF HISTORICAL MONUMENTS (A-13370)
CONSERVATION, PRESERVATION AND RESTORATION OF MIR HARAM INSIDE PUCCA QILA HYDERABAD

COMPARATIVE STATEMENT
 Tender Opened on 8th May, 2014 (Financial Proposal)

SCHEDULE ITEMS


Item	Description	Unit	Quantity	M/s. Shabir Ahmed Khoso Prince Autoz, Jumani Hall Shikarpur		M/s. Mohammad Hamdan Enterprises, Khan Chandabad Mohallah Near Agha Khan Laboratory Shikarpur		M/s. Awais Ahmed Enterprises, C/o. M. Ayaz Dahar Near Agha Khan Laboratory, Mohallah Khanchanabad, Shikarpur	
				Rate	Amount	Rate	Amount	Rate	Amount
1	Excavation in foundation of building bridges and other structures including dag-belling dressing refilling around structure with excavated earth watering and ramming lead up-to 5 feet. For constructin of retaining wall.	%Cft	600	3,176.25	19,058	3,176.25	19,058	3,176.25	19,058
2	Pucca brick work in foundation and plinth in 1:4 Cement concrete.	%Cft	600	12,501.41	75,008	12,501.41	75,008	12,501.41	75,008
3	Pucca brick work in ground floor in 1:6 for retaining	%Cft	2250	12,674.36	285,173	12,674.36	285,173	12,674.36	285,173
4	Dismantling cement reinforced separating reinforcement from concrete cleaning and straightening the same.	%Cft	389	5,445.00	21,181	5,445.00	21,181	5,445.00	21,181
	Total:-				400,420.11		400,420.11		400,420.11
	Add% Above/Below			2% Above	408,428.51	3% Above	412,432.71	3% Above	412,432.71


NON- SCHEDULE ITEMS									
5	Removing of loose filling from the core of verandah floor of Mir Haram up-to hard surface.	%Cft	2250	3,500	78,750	3,600	81,000	3,550	79,875
6	Removing and taking down very carefully of wooden shade, beams and wooden pillars very carefully to avoid any damage including stacking and salvage	%Sft	323	3,330	10,756	3,370	10,885	3,390	10,950


AS →  Wx 


Item	Description	Unit	Quantity	M/s. Shabir Ahmed Khoso Prince Autoz, Jumani Hall Shikarpur		M/s. Mohammad Hamdan Enterprises, Khan Chandabad Mohallah Near Aagha Khan Laborty Shikarpur		M/s. Awais Ahmed Enterprises, C/o. M. Ayaz Dahar Near Agla Khan Laboratory, Mohallah Khanchanabad, Shikarpur	
				Rate	Amount	Rate	Amount	Rate	Amount
7	Providing and laying solid sun dried brick masonry in mud mortar as per required specification. The work must be done very carefully. All open gaps and voids should be filled-up with same mortar.	%Cft	1875	10,000	187,500	10,600	198,750	10,100	189,375
8	Underpinning with burnt special size tiles 10 1/2" x 7" x 1 1/2" with mud mortar very carefully Verandah floor.	%Cft	375	22,390	83,963	22,400	84,000	22,500	84,375
9	Providing flooring with flat tiles in lime mortar in special size if tile.	%Cft	375	8,815	33,056	8,850	33,188	8,835	33,131
10	Providing and laying lime terracing 3" thick on average consisting of one white lime two surkhi and four crush 3/4" thick mixing with chopped jute including removing of rubbish from the site etc, complete.	%Sft	375	10,860	40,725	11,000	41,250	10,890	40,838
11	Country brick masonry laid in Lime Chiroli and Surkhi mortar (1:1:6) using 1 st Class burnt brick tiles of special size 10" x 7" x 1 1/2" with attention to restore the original features of the wall.	%Cft	300	30,500.0	91,500	30,900	92,700	31,000	93,000
12	Grouting of cracks with lime mortar including making groves wide, cleaning and washing etc, complete.	%Sft	500	7,250.00	36,250	7,390	36,950	7,550	37,750
Total Rs.					562,500		578,723		569,293
				LOWEST RATES					


* We obtained 3 Tenders from different bidders, In this connection the rates quoted by M/s. Shabir Ahmed Khoso, Prince Autoz, Jumani Hall, Shikarpur are found lowest which may please be approved.


Aftab Abro (Dy. DIR)
Information & Arch. Deptt
Govt. of Sindh


Muhammad Ibrahim (SOG)
Excise & Taxation
Govt. of Sindh


Muhammad Omar Qureshi
Curator/PE NMP
C.T & A. Department


Muhammad Aslam
Deputy Director (P)
PDMI & E Cell


Qasim Ali Qasim
Director (Arch & Heritag)
C.T & A. Department

Bid Evaluation Report

1. **Name of Procuring Agency:** Directorate of Archaeology & Museums Sindh, Culture, Tourism & Antiquities Department, Government of Sindh.
2. **Tender Reference No:** Restoration of Historical Monuments (A-13370)
3. **Tender Description/Name of work/item:** Consolidation, Preservation and Restoration of Tando Fazal Tomb, Hyderabad
4. **Method of Procurement:** Single Stage Two Envelope process
5. **Tender Published:** SPPRA Website 14-04-2014
6. **Total Bid documents Sold:** 3
7. **Total Bids Received:** 3
8. **Technical Bid Opening date:** 07-05-2014
9. **No. of Bid technically qualified:** 3
10. **Bid(s) Rejected:** 00
11. **Financial Bid Opening date:** 8-05-2014

12. Bid Evaluation Report:


(Estimated Cost Rs.0.975 M.)


(Copy Enclosed)


(In Rs.) M


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
	1	2	3	4	5	6
1-	M/s.Awais Ahmed Entp.	0.950	1 st lowest	0.975	Within estimated cost & being the 1 st lowest.	Recommended for award of work
2-	M/s.Shabbir Ahmed Khoso	0.965	2 nd lowest	-Do-	Rejected due to higher rates	
3-	M/s.Mohammad Hamdan Entp.	0.972	3 rd Lowest	-Do-	Rejected due to higher rates	


Signatures of the Procurement Committee


Aftab Abro (Dy.Dir)
Information & Arch. Deptt:
Govt. of Sindh


Muhammad Ibrahim (SOG)
Excise & Taxation Deptt:
Govt. of Sindh


Muhammad Omar Qureshi
Curator/ PE NMP
C.T & A. Department


Muhammad Aslam
Deputy Director (P)
PDMI & E Cell


Qasim Ali Qasim
Director (Archeology & Museums)
C.T & A. Department


RESTORATION OF HISTORICAL MONUMENTS (A-13370)
CONSOLIDATION, PRESERVATION AND RESTORATION OF TANDO FAZAL TOMB


COMPARATIVE STATEMENT


Tender Opened on 8th May, 2014 (Financial Proposal)


Item	Description	Unit	Quantity	M/s. Shabir Ahmed Khoso Prince Autoz, Jumani Hall Shikarpur		M/s. Mohammad Hamdan Enterprises, Khan Chandabad Mohallah Near Agha Khan Laboratory Shikarpur		M/s. Awais Ahmed Enterprises, C/o. M. Ayaz Dahar Near Agha Khan Laboratory, Mohallah Khanchanabad, Shikarpur	
				Rate	Amount	Rate	Amount	Rate	Amount
1	Provision for Preventive Conservation, Preservation of rain effected portion of walls, with lime mortar including cleaning the old surface. The cracks should be grouted with lime mortar. Loose brick tiles should be edging. The joints also treated with same mortar to save further deterioration.	Cft	7481	12,900	965,049	13,000	972,530	12,700	950,087
Total Rs.					965,049		972,530		950,087
									LOWEST RATES

* We obtained 3 Tenders from different bidders, In this connection the rates quoted by M/s. Awais Ahmed Enterprises C/o. M. Ayaz Dahar, Near Agha Khan Laboratory, Mohallah Khanchanabad, Shikarpur are found lowest which may please be approved.


Aftab Abro (Dy. DIR)
 Information & Arch. Deptt
 Govt. of Sindh


Muhammad Ibrahim (SOG)
 Excise & Taxation
 Govt. of Sindh


Muhammad Omar Qureshi
 Curator/PE NMP
 C.T & AD Department


Muhammad Aslam
 Deputy Director (P)
 PDMI & E Cell
 Director (Arch & Heritag)
 C.T & A. Department

Bid Evaluation Report

1. Name of Procuring Agency: Directorate of Archaeology & Museums Sindh, Culture, Tourism & Antiquities Department, Government of Sindh.
2. Tender Reference No: Restoration of Historical Monuments (A-13370)
3. Tender Description/Name of work/item: Restoration, Conservation and Preservation of Umerkot Fort
4. Method of Procurement: Single Stage Two Envelope process
5. Tender Published: SPPRA Website 14-04-2014
6. Total Bid documents Sold: 3
7. Total Bids Received: 3
8. Technical Bid Opening date: 07-05-2014
9. No. of Bid technically qualified: 3
10. Bid(s) Rejected: 00
11. Financial Bid Opening date: 8-05-2014

12. Bid Evaluation Report:


(Estimated Cost Rs.0.940 M.)


(Copy Enclosed)


(In Rs.) M


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
	1	2	3	4	5	6
1-	M/s.Awais Ahmed Entp.	0.909	1 st lowest	0.940	Within estimated cost & being the 1 st lowest.	Recommended for award of work
2-	M/s.Mohammad Hamdan Entp.	0.926	2 nd lowest	-Do-	Rejected due to higher rates	
3-	M/s.Shabbir Ahmed Khoso	0.936	3 rd Lowest	-Do-	Rejected due to higher rates	


Signatures of the Procurement Committee


Aftab Abro (Dy.Dir)
Information & Arch. Deptt:
Govt. of Sindh


Muhammad Ibrahim (SOG)
Excise & Taxation Deptt:
Govt. of Sindh


Muhammad Omar Qureshi
Curator/ PE NMP
C.T & A. Department


Muhammad Aslam
Deputy Director (P)
PDMI & E Cell


Qasim Ali Qasim
Director (Archeology & Museums)
C.T & A. Department

RESTORATION OF HISTORICAL MONUMENTS (A-13370)
RESTORATION, CONSERVATION AND PRESERVATION OF UMARKOT FORT


COMPARATIVE STATEMENT


Tender Opened on 8th May, 2014 (Financial Proposal)


NON SCHEDULE ITEM


Item	Description	Unit	Quantity	M/s. Shabir Ahmed Khoso Prince Autoz, Jumani Hall Shikarpur		M/s. Mohammad Hamdan Enterprises, Khan Chandabad Mohallah Near Agha Khan Laboratory Shikarpur		M/s. Awais Ahmed Enterprises, C/o. M. Ayaz Dahar Near Agha Khan Laboratory, Mohallah Khanchanabad, Shikarpur	
				Rate	Amount	Rate	Amount	Rate	Amount
1	Supplying and filling sweet earth from approved outside sources within a radius of 5 miles including digging, loading and unloading and filling in foundation trenches, plinth or under floor etc. Including breaking clods, dressing, watering and consolidation by ramming in layer not exceeding 9" inches depth to full compaction complete within lead one chain and lift up to 5 feet. Outer face of Fortification wall North side of the main gate.	%Cft	19560	4,000	782,400	3,950	772,620	3,875	757,950
Total Rs.					782,400		772,620		757,950
SCHEDULE ITEM									
2	Supplying Manure	10 Cft	5000	298.12	149,060	298.12	149,060	298.12	149,060
					149,060		149,060		149,060
	Add	% Above/Below		3.5% Above	154,277	3% Above	153,532	2% Above	152,041
LOWEST RATES									


* We obtained 3 Tenders from different bidders, in this connection the rates quoted by M/s. Awais Ahmed Enterprises C/o. M. Ayaz Dahar, Near Agha Khan Laboratory, Mohallah Khanchanabad, Shikarpur are found lowest which may please be approved.


Aftab Abro (Dy. DIR)
 Information & Arch. Deptt
 Govt. of Sindh


Muhammad Ibrahim (SOG)
 Excise & Taxation
 Govt. of Sindh


Muhammad Omar Qureshi
 Curator/PE NMP
 C.T & AD Department


Muhammad Aslam
 Deputy Director (P)
 PDM I & E Cell


Qasim Ali Qasim
 Director (Arch & Heritag)
 C.T & A. Department

Bid Evaluation Report

1. Name of Procuring Agency: Directorate of Archaeology & Museums Sindh, Culture, Tourism & Antiquities Department, Government of Sindh.
2. Tender Reference No: Restoration of Historical Monuments (A-13370)
3. Tender Description/Name of work/item: Consolidation, Preservation and Restoration of Ghulam Shah Kalhora Tomb, Hyderabad
4. Method of Procurement: Single Stage Two Envelope process
5. Tender Published: SPPRA Website 14-04-2014
6. Total Bid documents Sold: 3
7. Total Bids Received: 3
8. Technical Bid Opening date: 07-05-2014
9. No. of Bid technically qualified: 3
10. Bid(s) Rejected: 00
11. Financial Bid Opening date: 8-05-2014

12. Bid Evaluation Report:


(Estimated Cost Rs.0.990 M.)


(Copy Enclosed)


(In Rs.) M


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
	1	2	3	4	5	6
1-	M/s.Shabbir Ahmed Khoso	0.959	1 st lowest	0.990	Within estimated cost & being the 1 st lowest.	Recommended for award of work
2-	M/s.Awais Ahmed Entp.	0.969	2 nd lowest	-Do-	Rejected due to higher rates	
3-	M/s.Mohammad Hamdan Entp.	0.978	3 rd Lowest	-Do-	Rejected due to higher rates	


Signatures of the Procurement Committee


Aftab Abro (Dy.Dir)
Information & Arch. Deptt:
Govt. of Sindh


Muhammad Ibrahim (SOG)
Excise & Taxation Deptt:
Govt. of Sindh


Muhammad Omar Qureshi
Curator/ PE NMP
C.T & A. Department


Muhammad Aslam
Deputy Director (Ist)
PDM1 & E Cell


Qasim Ali Qasim
Director (Archeology & Museums)
C.T & A. Department

RESTORATION OF HISTORICAL MONUMENTS (A-13370)

CONSOLIDATION, PRESERVATION, DRAINAGE AND RESTORATION OF GHULAM SHAH KALHORA TOMB

COMPARATIVE STATEMENT


Tender Opened on 8th May, 2014 (Financial Proposal)


Item	Description	Unit	Quantity	M/s. Shabir Ahmed Khoso Prince Autoz, Jumani Hall Shikarpur		M/s. Mohammad Hamdan Enterprises, Khan Chandabad Mohallah Near Aagha Khan Laboratory Shikarpur		M/s. Awais Ahmed Enterprises, C/o. M. Ayaz Dahar Near Agha Khan Laboratory, Mohallah Khanchanabad, Shikarpur	
				Rate	Amount	Rate	Amount	Rate	Amount
1	Taking out very care fully loose and weather affected bricks tiles which are in disintegration and changed texture from the fortification wall inner side. Eastern Side.	%Cft	750	2,780	20,850	2,900	21,750	2,850	21,375
2	Under pinning exactly similar to the original of decayed and undermined burnt brick tiles with new one size 9" x 6" x 1 1/4". Before commencement of work the area should be cleaned and removal of rubbish up to one chain from the site. Use able material stack at suitable place for re-use.	%Cft	750	45,750	343,125	46,000	345,000	45,800	343,500
3	Repair to the eroded mud core of fortification with slop moulded sundried brick tiles of size 9 1/2" x 6 1/2" x 1 1/2" in mud mortar. This also included cutting of eroded portion in square shape before carrying out its repair with slop moulded sundried brick tiles.	%Cft	350	15,300	53,550	17,000	59,500	15,500	54,250
4	Country brick masonry with burnt brick tiles in mud mortar for restoration of the collapsed portion of inner skin of fortification. The repair work shall match with the adjoining original work in thickness of the joints and bond of the brick tiles. Further, the repair work shall be well bonded with the adjoining surviving work.	%Cft	225	33,250	74,813	34,000	76,500	33,750	75,938


w


Item	Description	Unit	Quantity	M/s. Shabir Ahmed Khoso Prince Autoz, Jumani Hall Shikarpur		M/s. Mohammad Hamdan Enterprises, Khan Chandabad Mohallah Near Aagha Khan Labority Shikarpur		M/s. Awais Ahmed Enterprises, C/o. M. Ayaz Dahar Near Agha Khan Laboratory, Mohallah Khanchanabad, Shikarpur	
				Rate	Amount	Rate	Amount	Rate	Amount
5	Provision for Proper Drainage System. Cutting extra earth to maintain smooth surface including filling all depressions by filling with sweet earth. Compacting, curing and dressing also included maintaining a required proper slope to provide easy flow-out the rain water with out damaging any structure.	%Sft	16700	2,800	467,600	2,850	475,950	2,840	474,280
Total Rs.					959,938		978,700		969,343
LOWEST RATES									

* We obtained 3 Tenders from different bidders, In this connection the rates quoted by M/s. Shabir Ahmed Khoso, Prince Autoz, Jumani Hall, Shikarpur are found lowest which may please be approved.


Aftab Abro (Dy. DIR)
 Information & Arch. Deptt
 Govt. of Sindh


Muhammad Ibrahim (SOG)
 Excise & Taxation
 Govt. of Sindh


Muhammad Omar Qureshi
 Curator/PE NMR
 C.T & AD Department


Muhammad Aslam
 Deputy Director (P)
 PDMI & E Cell
 (Qasim Ali Qasim)
 Director (Arch & Heritag)
 C.T & A. Department

Bid Evaluation Report

1. **Name of Procuring Agency:** Directorate of Archaeology & Museums Sindh, Culture, Tourism & Antiquities Department, Government of Sindh.
2. **Tender Reference No:** Restoration of Historical Monuments (A-13370)
3. **Tender Description/Name of work/item:** Repair of Quaid-i-Azam Birth Place, Karachi
4. **Method of Procurement:** Single Stage Two Envelope process
5. **Tender Published:** SPPRA Website 14-04-2014
6. **Total Bid documents Sold:** 3
7. **Total Bids Received:** 3
8. **Technical Bid Opening date:** 07-05-2014
9. **No. of Bid technically qualified:** 3
10. **Bid(s) Rejected:** 00
11. **Financial Bid Opening date:** 8-05-2014

12. Bid Evaluation Report:


(Estimated Cost Rs.0.991 M.)


(Copy Enclosed)


(In Rs.)


<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimated cost</i>	<i>Reasons for acceptance/rejection</i>	<i>Remarks</i>
1	2	3	4	5	6	
1-	M/s.Mohammad Hamdan Entp.	1.084	1 st lowest	0.991	8.5% above estimated cost & being the 1 st lowest.	Recommended for award of work
2-	M/s.Awais Ahmed Entp.	1.150	2 nd lowest	-Do-	Rejected due to higher rates	
3-	M/s.Shabbir Ahmed Khoso	1.174	3 rd Lowest	-Do-	Rejected due to higher rates	


Signatures of the Procurement Committee


Aftab Abro (Dy.Dir)
Information & Arch. Deptt:
Govt. of Sindh


Muhammad Ibrahim (SOG)
Excise & Taxation Deptt:
Govt. of Sindh


Muhammad Omar Qureshi
Curator/ PE NMP
C.T & A. Department


Muhammad Aslam
Deputy Director (P)
PDMI & E Cell


Qasim Ali Qasim
Director (Archeology & Museums)
C.T & A. Department

RESTORATION OF HISTORICAL MONUMENTS (A-13370)
QUAID-I-AZAM BIRTH PLACE, KHARADAR KARACHI

COMPARATIVE STATEMENT
 Tender Opened on 8th May, 2014 (Financial Proposal)

SCHEDULE ITEMS

Item	Description	Unit	Quantity	M/s.Shabir Ahmed Khoso Prince Autoz, Jumani Hall Shikarur		M/s.Mohammad Hamdan Enterprises, Khan Chandabad Mohallah Near Aagha Khan Laboratory Shikarpur		M/s.Awais Ahmed Enterprises, C/o.M.Ayaz Dahar Near Agha Khan Laboratory, Mohallah Khanchanabad, Shikarpur	
				Rate	Amount	Rate	Amount	Rate	Amount
1	Scraping, brushing and removing old paint from iron surface complete in all respect. G.f windows, Exterior Iron Fencing, Flag Iron Rod & pipe Railing (stair) Exterior.	% Sft	1003.24	605.00	6,070	605.00	6,070	605.00	6,070
2	Painting two coats Guard bards, gates iron bars gratings, railings including standard braces (etc.) complete in all respect as per direction of the Engineer Incharge. G.f windows, Flag Iron rod & pipe Railing (stair) Exterior.	% Sft	183.33	674.60	1,237	674.60	1,237	674.60	1,237
3	Dismantling glazed or encaustic tiles etc complete in all respect as per direction of the Engineer Incharge. 3rd floor flooring - Verandah & Washroom-1	% Sft	778.84	786.50	6,126	786.50	6,126	786.50	6,126
4	Chiseling/dismantling old C.C flooring plain 1:2:4 from roof upto a maximum thickness of 3" including cleaning the surface with wire brush and disposing of the garbage away from the site limits as per instructions of the Engineer Incharge. 3rd floor flooring - Verandah & Washroom-1	% Cft	778.84	3,327.50	25,916	3,327.50	25,916	3,327.50	25,916
5	Removing cement or lime plaster Ground floor	% Sft	148	121.00	179	121.00	179	121.00	179

(Handwritten signature)

(Handwritten signature)

Item	Description	Unit	Quantity	M/s. Shabir Ahmed Khoso Prince Autoz, Jumani Hall Shikarpur		M/s. Mohammad Hamdan Enterprises, Khan Chandabad Mohallah Near Aagha Khan Labarity Shikarpur		M/s. Awais Ahmed Enterprises, C/o. M. Ayaz Datar Near Agha Khan Laboratory, Mohallah Khanchanabad, Shikarpur	
				Rate	Amount	Rate	Amount	Rate	Amount
6	3/4" thick cement plaster 1:4 as walls in 3rd floor roof including making edges corners and curing etc, complete as per instructions of the Engineer Incharge.	% Sft	194.74	3,015.76	5,873	3,015.76	5,873	3,015.76	5,873
7	Scraping ordinary distemper oil bound distemper on walls complete in all respect.	% Sft	1663.75	226.88	3,775	226.88	3,775	226.88	3,775
8	Distempereing 3 coats complete in all respect.	% Sft	273.64	1,079.65	2,954	1,079.65	2,954	1,079.65	2,954
9	Preparing the surface & painting with plastic emulsion 2 coats of approved make (Old surface) complete in all respect.	% Sft	924.29	1,402.23	12,961	1,402.23	12,961	1,402.23	12,961
10	Preparing the surface and painting 02 coats with weather coat of approved make to old weather coat surface (old surface) complete in all respect.	% Sft	465.83	1,498.48	6,980	1,498.48	6,980	1,498.48	6,980
11	Cleaning & decontamination of underground R.C.C & over head water tank (Plastic) with chemical including dewatering and cleaning the walls with hand brush, applying potassium per magnate coat to eliminate all bacteria's germs and removing the algae and vegetal growth and white washing two coats complete in all respect.	Sft	468.99	7.27	3,410	7.27	3,410	7.27	3,410
12	Cleaning / desalting of manhole/inspection chamber including cleaning and ridding of connected sewer 50'-0" per manhole removing sewerage and solid waster and throwing outside KMC limits.	P.M.Hole	1	474.83	475	474.83	475	474.83	475
13	Providing Anti-termite treatment by spray/sprinkling/spreading Neptachler 0.5% Emulsion as an overall pre construction treatment in slab type construction along external foundation trenches of the building over complete perimeter of the foundation tranche etc. as per directions of Engineer Incharge.	Rft	5471.83	40.10	219,420	40.10	219,420	40.10	219,420

Item	Description	Unit	Quantity	M/s. Shabir Ahmed Khoso Prince Autoz, Jumani Hall Shikarpur		M/s. Mohammad Hamdan Enterprises, Khan Chandabad Mohallah Near Aagha Khan Laboratory Shikarpur		M/s. Awais Ahmed Enterprises, C/o. M. Ayaz Dahar Near Agha Khan Laboratory, Mohallah Khanchanabad, Shikarpur	
				Rate	Amount	Rate	Amount	Rate	Amount
14	Providing and laying 1:3:6 Cement concrete solid Block masonry wall above 6" in thickness set in 1 : 6 cement mortar in G.F. ground floor superstructure including raking out joints & curing etc, complete.	% Cft	8.42	16,561.22	1,394	16,561.22	1,394	16,561.22	1,394
			Total Rs.		296,769		296,769		296,769
Add				% Above/Below	3.5% Above		2% Above		3% Above
					307,156		302,705		305,672

NON SCHEDULE ITEMS

1	Providing and laying of Porcelain Tiles (18" x 18") on Floor of approved color over 2-1/2" thick base of c.c. 1:2:4 including setting the tiles with bound, white cement slurry, matching color/white cement in joint, curing, cutting and including the cost of mortar, etc. complete in all respects as per specifications and instructions of the Engineer Incharge.	Sft	643.18	245	157,579	238	153,077	250	160,795
2	Providing & laying Porcelain Tile skirting (18" x 5") over 1/2" thick base of c.c. 1:2:4 including setting the tiles with bond, cement slurry, matching color/white cement in joint, curing, cutting and including the cost of mortar, etc. complete in all respects as per specifications and instructions of the Engineer Incharge.	Sft	52.12	290	15,115	268	13,968	295	15,375
3	Dismantling and removing Commode with fittings and G.I. pipe fittings along with all accessories to convert into store. The fittings should be removed very carefully in all respect as per direction of the Engineer In charge.	Job	1	12,500	12,500	10,000	10,000	12,000	12,000

Handwritten signature

Handwritten mark

Handwritten mark

Handwritten signature

Item	Description	Unit	Quantity	M/s. Shabir Ahmed Khoso Prince Autoz, Jumani Hall Shikarpur		M/s. Mohammad Hamdan Enterprises, Khan Chandabad Mohallah Near Aagha Khan Laboratory Shikarpur		M/s. Awais Ahmed Enterprises, C/o M. Ayaz Dahar Near Agha Khan Laboratory, Mohallah Khanchanabad, Shikarpur	
				Rate	Amount	Rate	Amount	Rate	Amount
4	Providing and laying of Ceramic tiles (8" x 8") on bathroom floors of approved shade and make over 2-1/2" thick base of c.c. 1:2:4 including setting the tiles with cement slurry, matching color/white cement in joint, curing, cutting and including the cost of mortar, etc. complete in all respects as per specifications, drawings and instructions of the Engineer	Sft	61.215	270	16,528	246	15,059	255	15,610
5	Providing and laying of Ceramic tiles (8" x 8") on bathroom walls at any height and floor including average 3/4" thick cement sand base plaster (1:4) including setting the tiles with cement slurry, matching color/white cement in joint, curing, cutting and including the cost of mortar, etc. complete in all respects as per specifications, drawings and instructions of the Engineer.	Sft	22.32	270	6,026	246	5,491	255	5,692
6	Providing and fixing Royal bath room accessories of set 7 pieces consist of one cosmetic shelf, one towel rod with bracket, one sap dish, one tooth brush holder with glass and cover, one tissue paper holder, one double hook one towel ring etc complete of approved quality as per direction of the Engineer Incharge.	Sft	1	22,000	22,000	19,700	19,700	23,000	23,000
7	Re-fixing of Per-Nallas UPVC 2" dia pipe and specials etc., including cutting, fitting, clipping complete in all respect as per instructions of Engineer Incharge.	Rft	100	312	31,200	300	30,000	310	31,000
8	Carry out Repair work Aluminum showcases (03 Nos = 4'-0" x 2'-6" x 3'-6") with 1 1/2" x 1 1/2" Sq. pipe 1.66 mm thick rebating about four side leges & fixing screws/nuts in tops, replacement of lasani ply in top (05 Nos = 5'-0" x 1'-6" x 7'-0") (02 Nos = 2'-2 1/2" x 1'-6" x 7'-0") complete in all respect as per direction of the Engineer Incharge.	Sft	100	510	51,000	480	48,000	550	55,000

Item	Description	Unit	Quantity	M/s. Shabir Ahmed Khoso Prince Autoz, Jumani Hall Shikarpur		M/s. Mohammad Hamdan Enterprises, Khan Chandabad Mohallah Near Aagna Khan Labarity Shikarpur		M/s. Awais Ahmed Enterprises, C/o. M. Ayaz Dahar Near Agha Khan Laboratory, Mohallah Khanchanabad, Shikarpur	
				Rate	Amount	Rate	Amount	Rate	Amount
9	Replacement of Hydro safe 3 in 4 stage Purification system and also service of electric water cooler (Meco cool stream) to feeling gas including all necessary connection / fittings as required complete in all respect as per instruction of the Engineer Incharge.	No.	1	21,000	21,000	19,600	19,600	23,000	23,000
10	Supplying and fixing fiber glass over head water horizontal tank of approved quality and design including cost of nut bolts and fixing in plate form of cement concrete 1:3:6 and making connections for in let outlet and over flow inlet outlet flow pipes etc complete 600 gallons capacity, complete in all respect.	No.	1	75,500	75,500	73,000	73,000	75,000	75,000
11	Providing and fixing Stone Slab cover for sewerage man hole in patterns stone of colour texture quality matching with exterior ground floor stone including inlet outlet connection, including removing and back filling complete in all respect.	Sft	4.66	5,250	24,465	4,850	22,601	5,200	24,232
12	Replacing outside the door 12mm thick (01 No = 4'7 1/2" x 3'-0") tempered glass with half round edges with silicon pasting as required complete in all respect as per instructions of the Engineer Incharge.	Sft	41.58	410	17,048	400	16,632	425	17,672
13	Replacing 4mm thick glass plan complete in all respect as per instructions of the Engineer Incharge.	Sft	5.25	168	882	160	840	190	998
14	Providing and fixing iron grill of windows exterior (old shape) and fixing the grills with cut screws with all necessary fittings as required also includes one coat of red oxide & two coats of enamel paints complete in all respect as per direction of the Engineer Incharge.	Sft	171	242	41,382	230	39,330	240	41,040
15A	L-drop 12" x 5/8" for door 1st & 2nd Floor balcony doors.	No.	7	2,850	19,950	2,450	17,150	2,800	19,600











Item	Description	Unit	Quantity	M/s. Shabir Ahmed Khoso Prince Autoz, Jumani Hall Shikarpur		M/s. Mohammad Hamdan Enterprises, Khan Chandabad Mohallah Near Aagha Khan Laboratory Shikarpur		M/s. Awais Ahmed Enterprises, C/o. M. Ayaz Dahar Near Agha Khan Laboratory, Mohallah Khanchanabad, Shikarpur	
				Rate	Amount	Rate	Amount	Rate	Amount
15B	Door handle big size 3rd floor washroom door handles.	No.	3	260	780	232	696	252	756
15C	Custodian Office movable door lock.	No.	1	5,950	5,950	5,650	5,650	5,900	5,900
16	Provision for Repairing, maintenance A.c.s split unit 2 Ton with outer (L.G Plasma) to gas re-charging, compressors servicing, checking, faults removing & testing etc & all other necessary Services/fittings as required complete in all respect as per direction of the Engineer Incharge.	No.	2	10,000	20,000	9,750	19,500	9,800	19,600
17	Providing and fixing un-plasticized polyvinyl chloride pipe (UPVC) 1" inches dia pipe and specials (i.e. socket, binding, elbow, nipple, union) etc., including cutting and fitting complete in all respect as per directed of the Engineer In-charge.	Rft	162.5	118	19,175	100	16,250	122	19,825
18	Providing and fixing of best quality steel sheet/board & sign board in different sizes, colour and shapes complete in all respect as per direction of Engineer Incharge.	Job	6	38,000	228,000	30,500	183,000	33,000	198,000
19	Providing and fixing best quality of Fire Extinguishers (6 KG).	No.	2	13,000	26,000	12,000	24,000	13,800	27,600
20	Provision for Fumigation of the entire Buildings to protect from the anti-termite and attack.	Job	1	55,000	55,000	48,500	48,500	53,000	53,000
			Total Rs.		867,080		782,044		844,694
				LOWEST RATES					


* We obtained 3 Tenders from different bidders, In this connection the rates quoted by M/s. Mohammad Hamdan Enterprises, Khan Chandabad Mohallah Near Aagha Khan Laboratory, Shikarpur are found lowest which may please be approved.


Aftab Abro (Dy. DIR)
Information & Arch. Deptt
Govt. of Sindh


Muhammad Ibrahim (SOG)
Excise & Taxation
Govt. of Sindh


Muhammad Umar Qureshi
Curator/PE NMP
C.T & A Department


Muhammad Aslam
Deputy Director (P)
PDMI & E Cell


Qasim Qasim
Director (Arch & Heritag)
C.T & A. Department

Bid Evaluation Report

1. **Name of Procuring Agency:** Directorate of Archaeology & Museums Sindh, Culture, Tourism & Antiquities Department, Government of Sindh.
2. **Tender Reference No:** Restoration of Historical Monuments (A-13370)
3. **Tender Description/Name of work/item:** Security Arrangement at Quaid-i-Azam House Museum, Karachi
4. **Method of Procurement:** Single Stage Two Envelope process
5. **Tender Published:** SPPRA Website 14-04-2014
6. **Total Bid documents Sold:** 3
7. **Total Bids Received:** 3
8. **Technical Bid Opening date:** 07-05-2014
9. **No. of Bid technically qualified:** 3
10. **Bid(s) Rejected:** 00
11. **Financial Bid Opening date:** 8-05-2014

12. Bid Evaluation Report:


(Estimated Cost Rs.0.950 M.)


(Copy Enclosed)


(In Rs.) M


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
	1	2	3	4	5	6
1-	M/s.Mohammad Hamdan Entp.	0.884	1 st lowest	0.950	Within estimated cost & being the 1 st lowest.	Recommended for award of work
2-	M/s.Awais Ahmed Entp.	0.975	2 nd lowest	-Do-	Rejected due to higher rates	
3-	M/s.Shabbir Ahmed Khoso	1.008	3 rd Lowest	-Do-	Rejected due to higher rates	


Signatures of the Procurement Committee


Aftab Abro (Dy.Dir)
Information & Arch. Deptt:
Govt. of Sindh


Muhammad Ibrahim (SOG)
Excise & Taxation Deptt:
Govt. of Sindh


Muhammad Omar Qureshi
Curator/ PE NMP
C.T &A. Department


Muhammad Aslam
Deputy Director (P)
PDMI & E Cell


Qasim Ali Qasim
Director (Archeology & Museums)
C.T & A. Department

RESTORATION OF HISTORICAL MONUMENTS (A-13370)

SECURITY ARRANGMENT AT QUAID-I-AZAM HOUSE MUSEUM KARACHI

COMPARATIVE STATEMENT


Tender Opened on 8th May, 2014 (Financial Proposal)


Item	Description	Unit	Quantity	M/s. Shabir Ahmed Khoso Prince Autoz, Jumani Hall Shikarpur		M/s. Mohammad Hamdan Enterprises, Khan Chandabad Mohallah Near Aagha Khan Laborty Shikarpur		M/s. Awais Ahmed Enterprises, C/o. M. Ayaz Dahar Near Agha Khan Laboratory, Mohallah Khanchanabad, Shikarpur	
				Rate	Amount	Rate	Amount	Rate	Amount
1	Providing and Fixing in wall fire extinguisher of approved quality 2 gallons (9.09 Liters) capacity complete with brackets including cutting holes in walls, etc. complete.	Nos.	2	9,900	19,800	9,500	19,000	10,000	20,000
2	Co-Axial cable RG-6/RG-59 CCTV System in 25mm dia PVC conduit from each camera to Digital video recorder (DVR) including terminations.	Rft	5000	35	175,000	32	160,000	40	200,000
3	Wiring for CCTV power from DB from DB to first outlet and outlet to outlet with 2 core 23/076 sq mm wires in appropriate size of PVC conduit. Complete in all respect.	Job	1	50,000	50,000	48,500	48,500	52,000	52,000
4	1/3 CCD colour wall camera with 3.5 to 8 mm auto IRIS lens, low power and spot filter source luminance of 0.1 lux having resolution of 480 TVL (MIN) operated on 220 V.50 HZ AC supply, complete with mounting bracket and all accessories.	Nos.	8	31,000	248,000	29,600	236,800	30,000	240,000
5	DVR with 16 channel video input. The DVR shall be used for on line operation with LAN/WAJN facility. DVR should have 300 GB BDD complete with all connection cords and accessories.	Nos.	1	250,000	250,000	180,000	180,000	210,000	210,000
6	Provision for purchasing of Metal detector (imported) Adams (UK).	Nos.	2	17,000	34,000	14,500	29,000	15,500	31,000


w


Item	Description	Unit	Quantity	M/s. Shabir Ahmed Khoso Prince Autoz, Jumani Hall Shikarpur		M/s. Mohammad Hamdan Enterprises, Khan Chandabad Mohallah Near Aagha Khan Labority Shikarpur		M/s. Awais Ahmed Enterprises, C/o. M. Ayaz Dahar Near Agha Khan Laboratory, Mohallah Khanchanabad, Shikarpur	
				Rate	Amount	Rate	Amount	Rate	Amount
7	Replacement of out of wiring with new once. New wire should be used for high voltage. Including out of order switches, boards etc, complete with all respect.	Job	1	52,000	52,000	48,500	48,500	50,000	50,000
8	Wiring for mains with 2-1/0 (7/0.44) PVC insulated wire in 25 mm (1") PVC conduit fitted on surface complete in all respect as per instruction of the Engineer In-charge. Philips Tango Light Wiring (Security Purpose)	Metr	400	375	150,000	340	136,000	360	144,000
9	Replacement of burnt out sewer recessed /concealed ceiling lights 2x23 W PLC lamps and 1x23w PLC lamp, energy sewer superior quality including fixing on existing holder etc, complete in all respect.	Nos.	32	900	28,800	800	25,600	850	27,200
10	Replacement of burnt out bulbs for external wall at balcony with 60w incandescent lamp, including fixing on existing holder etc, complete.	Nos.	18	55	990	48	864	65	1,170
Total Rs.					1,008,590		884,264		975,370
							LOWEST RATES		


* We obtained 3 Tenders from different bidders, In this connection the rates quoted by M/s. Mohammad Hamdan Enterprises, Khan Chandabad Mohallah Near Aagha Khan Labority, Shikarpur are found lowest which may please be approved.


Aftab Abro (Dy. DIR)
Information & Arch. Deptt
Govt. of Sindh


Muhammad Ibrahim (SOG)
Excise & Taxation
Govt. of Sindh


Muhammad Omar Qureshi
Curator/PE NMP
C.T & AD Department


Muhammad Aslam
Deputy Director (P)
PDMI & E Cell


(Qasim Ali Qasim)
Director (Arch & Heritag)
C.T & A. Department

Bid Evaluation Report

1. **Name of Procuring Agency:** Directorate of Archaeology & Museums Sindh, Culture, Tourism & Antiquities Department, Government of Sindh.
2. **Tender Reference No:** Restoration of Historical Monuments (A-13370)
3. **Tender Description/Name of work/item:** Barbed Wire Fencing and Drainage at Choukhandi Tomb, Landhi, Karachi
4. **Method of Procurement:** Single Stage Two Envelope process
5. **Tender Published:** SPPRA Website 14-04-2014
6. **Total Bid documents Sold:** 3
7. **Total Bids Received:** 3
8. **Technical Bid Opening date:** 07-05-2014
9. **No. of Bid technically qualified:** 3
10. **Bid(s) Rejected:** 00
11. **Financial Bid Opening date:** 8-05-2014

12. Bid Evaluation Report:


(Estimated Cost Rs.0.791 M.)


(Copy Enclosed)


(In Rs.) M


<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimated cost</i>	<i>Reasons for acceptance/rejection</i>	<i>Remarks</i>
1	2	3	4	5	6	6
1-	M/s.Mohammad Hamdan Entp.	0.771	1 st lowest	0.791	Within estimated cost & being the 1 st lowest.	Recommended for award of work
2-	M/s.Shabbir Ahmed Khoso	0.779	2 nd lowest	-Do-	Rejected due to higher rates	
3-	M/s.Awais Ahmed Entp.	0.793	3 rd Lowest	-Do-	Rejected due to higher rates	


Signatures of the Procurement Committee


Aftab Abro (Dy.Dir)
Information & Arch. Deptt:
Govt. of Sindh


Muhammad Ibrahim (SOG)
Excise & Taxation Deptt:
Govt. of Sindh


Muhammad Omar Qureshi
Curator/ PE NMP
C.T & A. Department


Muhammad Aslam
Deputy Director (P)
PDMI & E Cell


Qasim Ali Qasim
Director (Archeology & Museums)
C.T & A. Department

RESTORATION OF HISTORICAL MONUMENTS (A-13370)


BARBAD WIRE FENCING AT CHOUKAHANDI TOMBS LANDHI KARACHI AND DEVELOPMENT WORK


COMPARATIVE STATEMENT


Tender Opened on 8th May, 2014 (Financial Proposal)


Item	Description	Unit	Quantity	M/s. Shabir Ahmed Khoso Prince Autoz, Jumani Hall Shikarpur		M/s. Mohammad Hamdan Enterprises, Khan Chandabad Mohallah Near Agha Khan Laboratory Shikarpur		M/s. Awais Ahmed Enterprises, C/o. M. Ayaz Dahar Near Agha Khan Laboratory, Mohallah Khanchanabad, Shikarpur	
				Rate	Amount	Rate	Amount	Rate	Amount
1	Provision for Proper Drainage System. Cutting extra earth to maintain smooth surface including filling all depressions by filling with sweet earth. Compacting, curing and dressing also included maintaining a required proper slope to provide easy flow-out the rain water with out damaging any structure.	Sft	27350	2,850	779,475	2,820	771,270	2,900	793,150
Total Rs.					779,475		771,270		793,150
LOWEST RATES									


* We obtained 3 Tenders from different bidders, in this connection the rates quoted by M/s. Mohammad Hamdan Enterprises, Khan Chandabad Mohallah Near Agha Khan Laboratory, Shikarpur are found lowest which may please be approved.


Aftab Abro (Dy. DIR)
Information & Arch. Deptt
Govt. of Sindh


Muhammad Ibrahim (SOG)
Excise & Taxation
Govt. of Sindh


Muhammad Omar Qureshi
Curator/PE NMP
C.T & AD Department


Muhammad Aslam
Deputy Director (P)
PDMI & E Cell


(Qasim Ali Qasim)
Director (Arch & Heritag)
C.T & A. Department

Bid Evaluation Report

1. **Name of Procuring Agency:** Directorate of Archaeology & Museums Sindh, Culture, Tourism & Antiquities Department, Government of Sindh.
2. **Tender Reference No:** Restoration of Historical Monuments (A-13370)
3. **Tender Description/Name of work/item:** Consolidation, Preservation and Restoration of Sathyan Jo Than, Rohri
4. **Method of Procurement:** Single Stage Two Envelope process
5. **Tender Published:** SPPRA Website 14-04-2014
6. **Total Bid documents Sold:** 3
7. **Total Bids Received:** 3
8. **Technical Bid Opening date:** 07-05-2014
9. **No. of Bid technically qualified:** 3
10. **Bid(s) Rejected:** 00
11. **Financial Bid Opening date:** 8-05-2014

12. Bid Evaluation Report:


(Estimated Cost Rs.0.960 M.)


(Copy Enclosed)


(In Rs.) M


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
	1	2	3	4	5	6
1-	M/s.Awais Ahmed Entp.	0.933	1 st lowest	0.960	Within estimated cost & being the 1 st lowest.	Recommended for award of work
2-	M/s.Mohammad Hamdan Entp.	0.951	2 nd lowest	-Do-	Rejected due to higher rates	
3-	M/s.Shabbir Ahmed Khoso	0.955	3 rd Lowest	-Do-	Rejected due to higher rates	


Signatures of the Procurement Committee


Aftab Abro (Dy.Dir)
Information & Arch. Deptt:
Govt. of Sindh


Muhammad Ibrahim (SOG)
Excise & Taxation Deptt:
Govt. of Sindh


Muhammad Omar Qureshi
Curator/ PE NMP
*C.T & A. Department


Muhammad Aslam
Deputy Director (P)
PDMI & E Cell


Qasim Ali Qasim
Director (Archeology & Museums)
C.T & A. Department

RESTORATION OF HISTORICAL MONUMENTS (A-13370)


CONSOLIDATION, PRESERVATION AND RESTORATION OF SATHYAN JO THAN


COMPARATIVE STATEMENT


Tender Opened on 8th May, 2014 (Financial Proposal)


Item	Description	Unit	Quantity	M/s. Shabir Ahmed Khoso Prince Autoz, Jumani Hall Shikarpur		M/s. Mohammad Hamdan Enterprises, Khan Chandabad Mohallah Near Agha Khan Laboratory, Shikarpur		M/s. Awais Ahmed Enterprises, C/o. M. Ayaz Dahar Near Agha Khan Laboratory, Mohallah Khanchanabad, Shikarpur	
				Rate	Amount	Rate	Amount	Rate	Amount
1	Provision for Preventive Conservation, Preservation of rain effected portion of wall and Kashi Tiles with lime mortar including cleaning the old surface. The cracks should be grouted with lime mortar. Loose brick and Kashi tiles should be edging. The joints also treated with same mortar to save further	%Cft	4500	12,900	580,500	13,000	585,000	12,700	571,500
2	Provision for cleaning/ removing of dust and fungus from the fabric of the structure and glazed surface of the precious work very carefully. Soft brushes, transparent soap and distilled water will be used to avoid any damage of skin of the structure.	%Sft	17025	2,200	374,550	2,150	366,038	2,125	361,781
Total Rs.					955,050		951,038		933,281
									LOWEST RATES

* We obtained 3 Tenders from different bidders, in this connection the rates quoted by M/s. Awais Ahmed Enterprises C/o. M. Ayaz Dahar, Near Agha Khan Laboratory, Mohallah Khanchanabad, Shikarpur are found lowest which may please be approved.


Aftab Abro (Dy. DIR)
Information & Arch. Deptt
Govt. of Sindh


Muhammad Ifrahim (SOG)
Excise & Taxation
Govt. of Sindh


Muhammad Omar Qureshi
Curator/PE NMP
C.T & A Department


Muhammad Aslam
Deputy Director (P)
PDMI & E Cell
Director (Arch & Heritage)
C.T & A. Department

Bid Evaluation Report

1. **Name of Procuring Agency:** Directorate of Archaeology & Museums Sindh, Culture, Tourism & Antiquities Department, Government of Sindh.
2. **Tender Reference No:** Restoration of Historical Monuments (A-13370)
3. **Tender Description/Name of work/item:** Consolidation, Preservation and Restoration of Kot Diji Fort, Khairpur
4. **Method of Procurement:** Single Stage Two Envelope process
5. **Tender Published:** SPPRA Website 14-04-2014
6. **Total Bid documents Sold:** 3
7. **Total Bids Received:** 3
8. **Technical Bid Opening date:** 07-05-2014
9. **No. of Bid technically qualified:** 3
10. **Bid(s) Rejected:** 00
11. **Financial Bid Opening date:** 8-05-2014

12. Bid Evaluation Report:


(Estimated Cost Rs.0.996 M.)


(Copy Enclosed)


(In Rs.) M


<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimated cost</i>	<i>Reasons for acceptance/rejection</i>	<i>Remarks</i>
1		2	3	4	5	6
1-	M/s.Shabbir Ahmed Khoso	0.966	1 st lowest	0.996	Within estimated cost & being the 1 st lowest.	Recommended for award of work
2-	M/s.Awais Ahmed Entp.	0.984	2 nd lowest	-Do-	Rejected due to higher rates	
3-	M/s.Mohammad Hamdan Entp.	0.980	3 rd Lowest	-Do-	Rejected due to higher rates	


Signatures of the Procurement Committee


Aftab Abro (Dy.Dir)
Information & Arch. Deptt:
Govt. of Sindh


Muhammad Ibrahim (SOG)
Excise & Taxation Deptt:
Govt. of Sindh


Muhammad Omar Qureshi
Curator/ PE NMP
C.T & A. Department


Muhammad Aslam
Deputy Director (P)
PDMI & E Cell


Qasim Ali Qasim
Director (Archeology & Museums)
C.T & A. Department


RESTORATION OF HISTORICAL MONUMENTS (A-13370)
CONSOLIDATION, PRESERVATION AND RESTORATION OF KOTDIJI FORT


COMPARATIVE STATEMENT


Tender Opened on 8th May, 2014 (Financial Proposal)


Item	Description	Unit	Quantity	M/s. Shabir Ahmed Khoso Prince Autoz, Jumani Hall Shikarpur		M/s. Mohammad Hamdan Enterprises, Khan Chandabad Mohallah Near Agha Khan Laboratory Shikarpur		M/s. Awais Ahmed Enterprises, C/o. M. Ayaz Dahar Near Agha Khan Laboratory, Mohallah Khanchanabad, Shikarpur	
				Rate	Amount	Rate	Amount	Rate	Amount
1	Provision for Preventive Conservation, Preservation of rain effected portion of walls, with lime mortar including cleaning the old surface. The cracks should be grouted with lime mortar. Loose brick tiles should be edging. The joints also treated with same mortar to save further deterioration.	%Cft	1500	12,750	191,250	13,000	195,000	12,900	193,500
2	Provision for Proper Drainage System. Cutting extra earth to maintain smooth surface including filling all depressions by filling with sweet earth. Compacting, curing and dressing also included maintaining a required proper slope to provide easy flow-out the rain water with out damaging any structure.	%Sft	27700	2,800	775,600	2,850	789,450	2,840	786,680
Total Rs.					966,850		984,450		980,180
				LOWEST RATES					


* We obtained 3 Tenders from different bidders, in this connection the rates quoted by M/s. Shabir Ahmed Khoso, Prince Autoz, Jumani Hall, Shikarpur are found lowest which may please be approved.


Aftab Abro (Dy. DIR)
 Information & Arch. Deptt
 Govt. of Sindh


Muhammad Ibrahim (SOG)
 Excise & Taxation
 Govt. of Sindh


Muhammad Omar Qureshi
 Curator/PE, NMP
 C.T & AD department


Muhammad Aslam
 Deputy Director (P)
 PDMI & E Cell


Qasim Ali Qasim
 Director (Arch & Heritage)
 C.T & A. Department

Bid Evaluation Report

1. **Name of Procuring Agency:** Directorate of Archaeology & Museums Sindh, Culture, Tourism & Antiquities Department, Government of Sindh.
2. **Tender Reference No:** Restoration of Historical Monuments (A-13370)
3. **Tender Description/Name of work/item:** Preservation of Structural Remains at Mohenjodaro
4. **Method of Procurement:** Single Stage Two Envelope process
5. **Tender Published:** SPPRA Website 14-04-2014
6. **Total Bid documents Sold:** 3
7. **Total Bids Received:** 3
8. **Technical Bid Opening date:** 07-05-2014
9. **No. of Bid technically qualified:** 3
10. **Bid(s) Rejected:** 00
11. **Financial Bid Opening date:** 8-05-2014

12. Bid Evaluation Report:


(Estimated Cost Rs.0.973 M.)


(Copy Enclosed)


(In.Million Rs.) M


<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimated cost</i>	<i>Reasons for acceptance/rejection</i>	<i>Remarks</i>
1	2	3	4	5	6	
1-	M/s.Shabbir Ahmed Khoso	0.972	1 st lowest	0.973	Within estimated cost & being the 1 st lowest.	Recommended for award of work
2-	M/s.Mohammad Hamdan Entp.	0.997	2 nd lowest	-Do-	Rejected due to higher rates	
3-	M/s.Awais Ahmed Entp.	1.007	3 rd Lowest	-Do-	Rejected due to higher rates	


Signatures of the Procurement Committee


Aftab Abro (Dy.Dir)
Information & Arch. Deptt:
Govt. of Sindh


Muhammad Ibrahim (SOG)
Excise & Taxation Deptt:
Govt. of Sindh


Muhammad Omar Qureshi
Curator / PE NMP
C.T & A. Department


Muhammad Aslam
Deputy Director (P)
PDMI & E Cell


Qasim Ali Qasim
Director (Archeology & Museums)
C.T & A. Department


RESTORATION OF HISTORICAL MONUMENTS (A-13370)
PRESERVATION OF STRUCTURAL REMAINS AT MOHENJODARO


COMPARATIVE STATEMENT


Tender Opened on 8th May, 2014 (Financial Proposal)


Item	Description	Unit	Quantity	M/s. Shabir Ahmed Khoso Prince Autoz, Jumani Hall Shikarpur		M/s. Mohammad Hamdan Enterprises, Khan Chandabad Mohallah Near Agha Khan Laboratory Shikarpur		M/s. Awais Ahmed Enterprises, C/o. M. Ayaz Dahar Near Agha Khan Laboratory, Mohallah Khanchanabad, Shikarpur	
				Rate	Amount	Rate	Amount	Rate	Amount
1	Dry Brick on edge paving sand grouted including, removal of saline earth and filling of the same area with 6" thick average river sand.	%Sft	20150	4,825	972,238	4,950	997,425	5,000	1,007,500
Total Rs.					972,238		997,425		1,007,500
LOWEST RATES									


* We obtained 3 Tenders from different bidders, In this connection the rates quoted by M/s. Shabir Ahmed Khoso, Prince Autoz, Jumani Hall, , Shikarpur are found lowest which may please be approved.


Aftab Abro (Dy. DIR)
 Information & Arch. Deptt
 Govt. of Sindh


Muhammad Ibrahim (SOG)
 Excise & Taxation
 Govt. of Sindh


Muhammad Omar Qureshi
 Curator/PE NMP
 C.T & AD Department


Muhammad Aslam
 Deputy Director (P)
 PDMI & E Cell


Qasim M Qasim
 Director (Arch & Heritag)
 C.T & A. Department

Bid Evaluation Report

1. **Name of Procuring Agency:** Directorate of Archaeology & Museums Sindh, Culture, Tourism & Antiquities Department, Government of Sindh.
2. **Tender Reference No:** Restoration of Historical Monuments (A-13370)
3. **Tender Description/Name of work/item:** Barbed Wire Fencing and Drainage at Mansurah District Sanghar.
4. **Method of Procurement:** Single Stage Two Envelope process
5. **Tender Published:** SPPRA Website 14-04-2014
6. **Total Bid documents Sold:** 3
7. **Total Bids Received:** 3
8. **Technical Bid Opening date:** 07-05-2014
9. **No. of Bid technically qualified:** 3
10. **Bid(s) Rejected:** 00
11. **Financial Bid Opening date:** 8-05-2014

12. Bid Evaluation Report:


(Estimated Cost Rs.0.989 M.)


(Copy Enclosed)


(In Rs.) 14


<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimated cost</i>	<i>Reasons for acceptance/rejection</i>	<i>Remarks</i>
	1	2	3	4	5	6
1-	M/s.Awais Ahmed Entp.	0.972	1 st lowest	0.989	Within estimated cost & being the 1 st lowest.	Recommended for award of work
2-	M/s.Shabbir Ahmed Khoso	0.982	2 nd lowest	-Do-	Rejected due to higher rates	
3-	M/s.Mohammad Hamdan Entp.	1.000	3 rd Lowest	-Do-	Rejected due to higher rates	


Signatures of the Procurement Committee


Aftab Abro (Dy.Dir)
Information & Arch. Deptt:
Govt. of Sindh


Muhammad Ibrahim (SOG)
Excise & Taxation Deptt:
Govt. of Sindh


Muhammad Omar Qureshi
Curator/ PE NMP
C.T & A. Department


Muhammad Aslam
Deputy Director (P)
PDMI & E Cell


Qasim Ali Qasim
Director (Archeology & Museums)
C.T & A. Department

RESTORATION OF HISTORICAL MONUMENTS (A-13370)


BARBAD WIRE FENCING AND DRAINAGE WORK AN MANSURAH DISTRIC SANGHAR


COMPARATIVE STATEMENT


Tender Opened on 8th May, 2014 (Financial Proposal)


Item	Description	Unit	Quantity	M/s. Shabir Ahmed Khoso Prince Autoz, Jumani Hall Shikarpur		M/s. Mohammad Hamdan Enterprises, Khan Chandabad Mohallah Near Aagha Khan Laborty Shikarpur		M/s. Awais Ahmed Enterprises, C/o. M. Ayaz Dahar Near Agha Khan Laboratory, Mohallah Khanchanabad, Shikarpur	
				Rate	Amount	Rate	Amount	Rate	Amount
1	Provision for Proper Drainage System. Cutting extra earth to maintain smooth surface including filling all depressions by filling with sweet earth. Compacting, curing and dressing also included maintaining a required proper slope to provide easy flow-out the rain water with out damaging any structure.	%Sft	34485	2,850	982,823	2,900	1,000,065	2,820	972,477
Total Rs.					982,823		1,000,065		972,477
									LOWEST RATES


* We obtained 3 Tenders from different bidders, in this connection the rates quoted by M/s. Awais Ahmed Enterprises C/o. M. Ayaz Dahar, Near Agha Khan Laboratory, Mohallah Khanchanabad, Shikarpur are found lowest which may please be approved.


Aftab Abro (Dy. DIR)
 Information & Arch. Deptt
 Govt. of Sindh


Muhammad Ibrahim (SOG)
 Excise & Taxation
 Govt. of Sindh


Muhammad Omar Qureshi
 Curator/PE NMP
 C.T & AD department


Muhammad Aslam
 Deputy Director (P)
 PDMI & E Cell


(Qasim) Ali Qasim
 Director (Arch & Heritag)
 C.T & A. Department