

Karachi Water & Sewerage Board

EXECUTIVE ENGINEER

(Karachi Division Civil-I)

Block "B", 9th Mile Karsaz, Shahra-e-Faisal, Karachi

Tel. No. 021 - 99245119

NO: E.E/K.D(CIVIL-I)/KWSB/Acctt/2014/

To

The Manager (CB), SPPRA.. Karachi.

EE INTM-11/Acett/KWSB/2014/861 dt 11/4/2014

With reference to above, it is intimated that the following documents under Rule-50 of SPPR-2010 are enclosed herewith.:-

- Agreement
- SPPR Bidding Documents
- Contract Evaluation Form
- Letter of Acceptance.
- Work Order
- Bill of Quantities.

Executive Engineer Karachi Division Civil-I

. Copy to :-

- 1. The D.M.D (T.S), KWSB.
- 2. The C.E(B.T), KWSB.
- 3. The S.E(BWSC), KWSB.

126/6 M/h

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS WORTH 50 MILLION (PKR) OR ABOVE

1)	NAME OF THE ORGANIZATION / DEPTT:	Karachi Division Civil-I, KW&SB
2)	PROVINCIAL / LOCAL GOVT. / OTHER	Local Govt. Department, Govt. of Sindh
3)	TITLE OF CONTRACT	CDNSTRUCTION OF NEW HOUSE AT UNIVERSITY STAFF COLONY
4)	TENDER NUMBER	QR 4019816 I.D. No. /2014
5)	BRIEF DESCRIPTION OF CONTRACT	
6)	FORUM THAT APPROVED THE SCHEME	M.D., KWSB.
7)	TENDER ESTIMATED VALUE	Rs.5,99,757/-
8)	ENGINEER'S ESTIMATE (FOR CIVIL WORKS ONLY)	<u>Rs.5.99.757/-</u>
9)	ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	
10)	TENDER OPENED ON (DATE & TIME)	05-05-2014 at 02:30 PM
11)	NUMBER OF TENDER DOCUMENTS SDLD (ATTACH LIST OF BUYERS)	<u>02 Nos.</u>
12)	NUMBER OF BIDS RECEIVED	<u>02 Nos</u>
13)	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	<u>02 Noş.</u>
14)	BID EVALUATION REPORT (ENCLOSE A COPY)	Copy attached
15)	NAME AND ADDRESS OF THE SUCCESSFUL	M/s. Hamza Associates
16)	BIDDER CONTRACT AWARD PRICE	Rs.5.99,732/-
17)	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (I.E 1^{ST} , 2^{ND} , 3^{RO} EVALUATION BID)	 M/s. Hamza Associates M/s. Riaz & Co.
18)	METHOD OF PROCUREMENT USED :- (TICK ONE)	
a)	SINGLE STAGE-ONE ENVELOPE PROCEDURE	LOCAL
b)	SINGLE STAGE-TWO ENVELOPE PROCEDURE	
C)	TWO STAGE BIDDING PROCEDURE	
d)	TWO STAGE - TWO ENVELOPE BIDDING	[]


PLEASE SPECIFY IF ANY OTHER METHOD DF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGDTIATION ETC. WITH BRIEF REASONS:

PROCEDURE ___

19)	APPROVING AUTHORITY FOR AWARD OF CONTRACT	M.D., KW\$B.
20)	WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLANT?	Yes v No
21)	Advertisement	
i)	SPPRA website (If yes, give date and SPPRA Identificwation No.)	Yes <u>Sr. # 19816 I.D.</u> <u>No.</u> /2014
ii)	News Papers (If yes, give names of newspapers and dates)	Yes Through Website
		No No.
22)	NATURE OF CONTRACT	Domestic V Int.
23)	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)	Yes No X
24)	WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)	Yes v No
25	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?	Yes No V
26)	WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?	Yes v No
27)	WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)	Yes No V
28)	WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?	Yes No v
29)	Whether names of the bidders and their quoted prices were read out at the time of opening of bids?	Yes v No
30)	WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluaation report)	Yes V No

31)	ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes		
		No		
			, Y	
32)	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS	Yes		-
	(If yes, give reasons)	No	V	
		L		
33)	WAS THE EXTENSION MADE IN RESPONSE TIME? (if yes, give reasons)	Yes		
		No	v	
34)	DEVIATION FROM QUALIFICATION CRITERIA (If yes give reasons)	Yes		
		No	√	!
3>	WILL ST ACCURED BY THE DESCRIPTION			
35)	WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED	Yes	v No	
36)	WAS A VISIT MADE BY ANY OFFICER / DFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE ASCERTAINED REGARDING FINANCING OF WVISIT, IF ABROAD:			
	(if yes, enclosed a copy)	Yes	No v	
37)	Were proper safeguards provided on mobilization advance payment in the contract (Bank guarantee etc.)?	Yes	No V	
38)	Special conditions, if any			
50)	(If yes, give brieswf Description)	Yes		
		No	v v	<u> </u>
	Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY			

Muhammad Rinz Exemple Engineerd & KIRCA, KWAB



19 JUN 2014

132634

Advocate


AGREEMENT

THIS AGREEMENT made this 20 TH day of June , 2014 BETWEEN - KW&SB and Contractor M/s. Hamza Associates of the other part.

Whereas the Procuring Agency is desirous that certain works, viz "CONSTRUCTION OF NEW HOUSE AT UNIVERSITY RESERVOIR STAFF COLONY" Item Rate Tender under SPPRA Rule-2010 on the basis of corrected bid / assessed cost amounting to Rs.5,99,736/- (Rupees Five Lac Ninety Nine Thousand Seven Hundred and Thirty Six only) as assessed by Procurement Committee-I vide Para-24/N to 30/N duly recommended by C.E (W/D) vide Para-31/N to Para-33/N and Financial Concurrence accorded by Finance Department against B.G No.6083-24 for the year 2013-2014 vide Para-34 to 46/N duly approved by M.D, KW&SB as per Para-61/N. The 2% Earnest Money is hereby treated as Performance Security and balance 8% will be deducted from bill.

Now this Agreement witnessed as follows:

- 1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to Bidders, shall be deemed to form and be used and



19 JUN 2014

132622

Zohaib Ahmed Khan

- 3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the works and remedy defects therein in conformity and in all respects with the Provisions of the Contract.
 - 4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the Provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties here to have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Han 2a


M/s.Hamza Associates
CONTRACTOR

Executive Engineer (KDC-I) KW&SB

S.E-I (BWSC) KW&SB

Mrgh


CHIEF ENGINEER OF TH



1 9 JUN 2014

20 Zohaib Ahmed Khan
Advocate

Associates .



19 JUN 2014

132621

Zonaib Affmed Khan Advocate

Howar



Office of the Chief Engineer (BULK TRANSMISSION WING) Block "B" 9th Mile Shahra-e-Faisal, Karachi Tel # 99245130 Fax # 99240186

No. P.A C.E (B.T)/KW&SB/2014/106

Dated: اهد: Dated

M/s. Hamza Associates **KARACHI**

LETTER OF ACCEPTANCE / SANCTION LETTER

SUBJECT: CONSTRUCTION OF NEW HOUSE AT UNIVERSITY RESERVOIR STAFF COLONY

Your tender of 05-05-2014 having SPPRA Serial No.19816 costing of Rs.5,99,732/- is hereby approved / sanctioned by the Competent Authority on the evaluated / corrected bid cost of Rs.5,99,736/- (Rupees Five Lac Ninety Nine Thousand Seven Hundred and Thirty Six only) vide Para-61/N against B.G No.6083-24 for the financial year 2013-2014, your firm has already submitted 2% of Bid Price in shape of P.O on account of Bid Security amounting to Rs.12,000/- and the remaining amount of 8% Security Deposit will be deducted from bill as a Performance

You are therefore advised to attend the office of the E.E (KDC-I) by confirming receipt of Letter of Acceptance, alongwith non-judicial stamp paper @0.30% of the Sanctioned Cost i.e Rs.1,800/- for singing of the agreement within fourteen days

> m. Naffl Chief Engineer (B.T) KW&SB

Copy To:

Superintending Engineer (BWSC-I), KW&SB. 1. 2.

Executive Engineer (KDC-I), KW&SB. Accounts Officer (BT), KW&SB. 3.

Office Copy. 4.



OFFICE OF THE EXECUTIVE ENGINEER KARACHI DIVISION CIVIL-I

No: EE/KDC-I/KW&SB/2014/ \5\

Dated: 20/6/-2014

M/s. Hamza Associates KARACHI

"WORK ORDER"

SUBJECT: CONSTRUCTION OF NEW HOUSE AT UNIVERSITY
RESERVOIR STAFF COLONY

This is to inform you that the Item Rate Tender opened on 05-05-2014 under SPPRA-2010 has been sanctioned by the Competent Authority, KW&SB vide Para-61/N being the lowest bidder for the subjected work amounting to Rs.5,99,736/- (Rupees Five Lac Ninety Nine Thousand Seven Hundred and Thirty Six only), expenditure is chargeable from the B.G No.6083-24 of the current financial year 2013-2014.

In this connection you are hereby directed to start the work immediately and completed within the stipulated time period.

EXECUTIVE ENGINEER (KDC-I) - K.W.&.S.B

Copy to:-

- 1. The C.E (B.T), KW&SB.
- 2. The S.E (BWSC-I), KW&SB.
- 3. The IAO-II, KW&SB.
- 4. The A.D (LFA), KW&SB.





085

FINANCE DEPARTMENT RECEIPT

	Book No.:		
	- 90		Date: 24-04-2015
	Received Pay Order No.:	11465291	
	of	3/	Dated: 24-04-2019.
1	or Rs (Rupe	B.L. Bank M.A. H.S. Ses) Five Hun	OCIETY. KHCBranch
ř	The street of th	しし ロンスコロロン ドドリ セスカピ	1000
_	on account of cost of quotation / tender of	documents for the work of COMS	striction of New.
			W cny.
	· •		
			Fix and Nopertment
ł	l		きょう いいびん フトのお 都でも放射がある



TENDER DOCUMENTS

FOR THE WORK OF

CONSTRUCTION OF NEW HOUASE ATUNIVERSITY RESERVOIR STAFF COLONY. SPPRA SR# 19816

EXECUTIVE ENGINEER
WATER TRUNK MAIN DIVISION-II

St. 6, Gulshan-e-Iqbal, Karachi Office # 99243041



Karachi Water & Sewerage Board

EXECUTIVE ENGINEER

Water Trunk Main Division-II

St. 6, Gulshan-e-Iqbal, Karachi

ER FOR INVITATION OF BID

Tel. No. 021 - 99243856

1001	JED TO MIS. Trau	39 ASSOCIALES	
VIDI	E RECEIPT NO.	85 Dated 24-4-201(L .
	The Executive Engineer, Notes that the stage one envelope in SPPR Rule, 2010 in the presented bidders or their represented.	later Trunk Main Division-II, KW&SB invites sealed through Notice Board for the works mentioned below ence of other members of Procurement Committee-I & ative who may be present.	nut
1.	Name of Work	CONSTRUCTION OF NEW HOUASE ATUNIVERSITY RESERVOIR STAFF COLONY.	
2. 3. 4. 5.	Amount put to Tender Tender Cost Earnest Money Date of Opening	In Pak Rupees Rs. Soo 2% TENDER C Finance Dep	LERE
GE	MEDAL TERMOR	The state of the s	THE PERSON AND ADDRESS OF

GENERAL TERMS & CONDITIONS / ELIGIBILITY AND BID EVALUATION CRITERIA FOR THE GUIDANCE OF CONTRACTORS

Debarred and blacklisted firms are not eligible.

Conditional bid shall not be accepted.

- Bid shall be properly signed by contractor with stamp, address & contact number.
- Contractor should attached the copy of NTN and in case of supply item copy of GST Registration.
- 5) The Pay Order of Bid Security as mentioned in NIT must be attached alongwith tender.
- All overwriting & corrections if any must be initialed by the bidder.

7) Schedule of work to quote the rate is enclosed.

- The authority shall have the right of rejecting all or any of the Tender and will not be bound to accept the lowest Tender as per relevant provisions of SPPR 2010.
- The Specification, drawings and details can be seen in the office of E.E. (WTM-II), KW&SB.

10) All prevailing rules regarding contract data will be applicable

Must be having relevant experience.

Executive Engineer(WTM-II)
KW&SB

BIDDING DATA

(a).	Name of Procuring agency	Water Trunk Main Division-II, KW&SB
(b).	Brief Description of Works	CONSTRUCTION OF NEW HOUASE ATUNIVERSITY RESERVOIR STAFF COLONY
(c)	Source of Fund	KW&SB.
(d).	Procuring Agency's address	33.4
(e).	Estimated Cost:-	Rs.6,00,000/-
(f) .	Amount of Bid Security:-	2% OF BID COST.
(g).	Period of Bid Validity (90 day	<u> </u>
(h).	Security Deposit:- (including	bid Security):- 10% including 8id Security
	(In % age of bid amount / es	imated cost equal to 10 %).
(i).	Percentage, if any, to be ded	
(j).	Deadline for issuance of Bids	
(k).	Deadline for submission of Bi	
(1).	Venue, Time, and Date of Bid	31.4 2.30 1.14
(m).	Time for Completion from writ	ten order of commence: 20 DAYS
(n).	Liquidity damages 0.05 of Es exceeding 10% ob bid cost.	timated Cost of Bid cost per day of detay, but total not

THE SECTION OF THE SE

Executive Engineer, (WTM-II), KW&SB. Estimate Cost.

Offer Rate Basis

Place of Opening

Chief Engineer(tPD)

THE RESERVE OF THE PARTY OF THE

SUBJECT: CONSTRUCTION OF NEW HOUASE ATUNIVERSITY RESERVOIR STAFF

-	·						
-	ITEM NO	- 1 - 1014 DI 11 EN 2	QTY	RA	TE DE		
1	Item No.	1 Excavation in foundation o			E DE	3 VWONI	ŢΣ
Į		building bridge and other					
		structure i/c dag belting	[İ			
	1	dressing refilling around		ĺ	ļ		
ı	}	structure with excavated	i [1	}	}	٠.
١	ļ	Sairy Watering and ramming	ļ	İ		1	
		<u>!E40_Upto_5tt</u> .	}			}	
ľ		b) Inordinate soil	2487	1			ł
	Item No. 2	Cement concrete brick of	·	3/7	G %0C1	7898	
	}	Stone ballast 1 1/3" to or	1	ļ		i	—,
	Ita es Alica	<u>- 1 gauge (1:4:8)</u>	664	9416	. 0000		i
	Item No. 3	The controlled blain Mc	<u> </u>	750	<u>%Cft</u>	62522	<u>-</u>
]	placing, compacting	ĺ		}		ij
	J	finishing and curing complete	ļ	1		ļ	
		ive screening and washing at		}	1		
				j	İ	1	
1	Item No. 4	shuttering ratio 1:3:6	804	12595	%Cft	lots co	ŀ
1		DPC with cement sand and		<u> </u>		1012.63	
1		single concrete (1:2:4) i/c 2		1		İ	ĺ
1		coats of asphalt mixture 1 ½"				Ì	ļ
ľ	Item No. 5	Providing and laying 1:3:6	268	2506	%Sft	16930	- 1
l		cement concrete solid block				 3,55 _	-
		masonry wall 6" and below in		İ			
ļ		thickness set in 1:6 cement			1		
		mortar in ground floor super				1	
	:	structure i/c raking out joints		1		Í	
_		and curing etc.	955.75				
	Item No. 6	Fabrication of mild steel	<u> </u>	15771	%Cft	150131	
	;	reinforcement for cement		İ]	,	7
	1	concrete i/c cutting landing				}	1
	1	raying in position making t			ı		1
		Joints and fastening i/c cost i			· İ	<u> </u> -	1
	1	or binding wire also itel	ĺ		}		Į
-		removal of nuts from bars,	24.83	5001	-P/Cwt	12-4174	!
		· · · · · · · · · · · · · · · · · · ·			1 1 1 1 1 1	7 m ~ ~ 1 1 1 1 1 1	1

Formatted

Formatted: Font: Not Bold, Ni underline

Formatted: Font: (Default) Art.
Formatted: Normal, Left, Normal

<u>ltem No. 7</u> R.C. work in roof slab beams columns rafts lintels and other structure members laid in situ or precast laid in position complete in all respect. Ratio (1:2:4) 90 lbs cement 2 cft sand 6 cft. 433.87 P/Cft 1196214 Total 549732:00 (Rupees Five lac Ninty Nine Thousand Seve Hundred thinty two only) 1/We hereby quoted the cost of Rs 599732:00 for execution of the above work and I / We hereby undertaking to accept all clauses of SAPP 2010. Executive Engineer, (WTM-II), KWSB. Signature of CRANGE with Name of Firm & Seal Address M/S Hamza Associates 2-37 Struk Faisaf Town Contact # 03312062126 1. Tender's received in Sealed Cover (Y/N) and opened by Procorement Committee-1 No cutting and oversrding found
Pay order No. 1035/1500 da

1 3. daled 30-4-14 amount,

Add. Dir(I.A) VMC

Chief Engineer(PD),

K.W. &.S. U. And And Dir(I.A) VMC

Chief Engineer(PD),

K.W. &.S. U. And And Dir(I.A) VMC

Chief Engineer(PD),

K.W. &.S. U. And And Dir(I.A) VMC

Chief Engineer(PD),

K.W. &.S. U. And And Dir(I.A) VMC

Chief Engineer(PD),

K.W. &.S. U. And And Dir(I.A) VMC

Chief Engineer(PD),

K.W. &.S. U. And And Dir(I.A) VMC

Chief Engineer(PD),

K.W. &.S. U. And Dir(I.A) VMC

Chief Engineer(PD),

K.W. &.S. U. And Dir(I.A) VMC

Chief Engineer(PD),

K.W. &.S. U. And Dir(I.A) VMC

Chief Engineer(PD),

K.W. &.S. U. And Dir(I.A) VMC

Chief Engineer(PD),

K.W. &.S. U. And Dir(I.A) VMC

Chief Engineer(PD),

K.W. &.S. U. And Dir(I.A) VMC

Chief Engineer(PD),

K.W. &.S. U. And Dir(I.A) VMC

Chief Engineer(PD),

K.W. &.S. U. And Dir(I.A) VMC

Chief Engineer(PD),

K.W. &.S. U. And Dir(I.A) VMC

Chief Engineer(PD),

K.W. &.S. U. And Dir(I.A) VMC

Chief Engineer(PD),

K.W. &.S. U. And Dir(I.A) VMC

Chief Engineer(PD),

K.W. &.S. U. And Dir(I.A) VMC

Chief Engineer(PD),

K.W. &.S. U. And Dir(I.A) VMC

Chief Engineer(PD),

K.W. &.S. U. And Dir(I.A) VMC

Chief Engineer(PD),

K.W. &.S. U. And Dir(I.A) VMC

Chief Engineer(PD),

K.W. &.S. U. And Dir(I.A) VMC

Chief Engineer(PD),

K.W. &.S. U. And Dir(I.A) VMC

Chief Engineer(PD),

K.W. &.S. U. And Dir(I.A) VMC

Chief Engineer(PD),

K.W. &.S. U. And Dir(I.A) VMC

Chief Engineer(PD),

K.W. &.S. U. And Dir(I.A) VMC

Chief Engineer(PD),

K.W. &.S. U. And Dir(I.A) VMC

Chief Engineer(PD),

K.W. &.S. U. And Dir(I.A) VMC

Chief Engineer(PD),

K.W. &.S. U. And Dir(I.A) VMC

Chief Engineer(PD),

K.W. &.S. U. And Dir(I.A) VMC

Chief Engineer(PD),

K.W. &.S. U. And Dir(I.A) VMC

Chief Engineer(PD),

K.W. &.S. U. And Dir(I.A) VMC

Chief Engineer(PD),

Chief Engineer(PD),

K.W. &.S. U. And Dir(I.A) VMC

Chief Engineer(PD),

Chief Engineer(PD),

Chief Engineer(PD),

Chief Engineer(PD),

Chief Engineer(PD),

Chief Engineer(PD),

Chief Engineer(PD),

Chief Engineer(PD),

Chief Engineer(PD),

Chief Engineer(PD),

Chief Engineer(PD),

Chief Engineer(PD),

Chief Engineer

Method of Procurement:

Single Stage Single Envelope.

Name of Work:

CONSTRUCTION OF NEW HOUSE AT UNIVERSITY RESERVOIR STAFF COLONY

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 05-05-2014 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

- 2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s. Hamza Associates
 - ii. M/s. Riaz & Co.

3. The bids were opened at 2.30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S.No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
0	M/s. Hamza Associates	Rs. 599,732/-	Rs. 12,000/-	P.O # 10591500 Dt: 30/04/2014 HBL Sindh Secretariat Br.
02	M/s. Riaz & Co.	Rs. 600,924/-	Rs. 12,500/-	P.O # AAA11215172 Dt: 16/11/2013 ABL M.A.H Society Br

4. The bids do not contain any over-writing or cutting.

5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

(Amir Aleem)

Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)

Member

(Anwar Saeed)
Chief Engineer (WTM)

Member

(Abdul Rahleen Khatti) Chief Engineer (IPD)

Convener



OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1 4	Manager Communication of the C	
<u> </u>	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	ISPPRA Serial No. 10916 (D. N
3	Tender Description/Name of Work/Item	CONSTRUCTION OF NEW HOUSE AT UNIVERSITY RESERVOIR STAFF COLONY
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
_6	Total Bid Documents Sold	2 Nos
7	Total Bid Received	2 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
	No. of Bid Technically Qualified (if applicable)	N/A .
_10	Bid (s) rejected	N/A
11	Financial Bid Opening Date	5/5/2014
12	Bid Evaluation Report	1

S#	NAME OF FIRM OR BIDDER	COST OFFERED BY THE		COMPARISON WITH	REASON FOR	
\vdash		BIDDERS	TERMS OF COST	ESTIMATED COST	ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Hamza Associates	Rs. 599,736/-	1st Lowest	@ 0.00359% Below	Substantially Responsive	P.O # 10591500 Dt: 30/04/2014 Rs.12,000/- HBL Sindh Secretariat Br.
2 1	√s. Riaz & Co.	Rs. 600,928/-	2nd Lowest	@ 0.1952% Above	Substantially Responsive	P.O # AAA11215172 Dt: 16/11/2013 Rs.12,500/- ABL M.A.H Society Br

The all concerned bidder are being informed accordingly.

The E E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Hamza Associates, declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

(Amir Aleem) Accounts Officer (WTM) Member/Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Anwar Saeed) Chief Engineer (WTM) Member

(Abdul Rahim Khatti) Chief Engineer (IPD), (Convener)

COMPARATIVE STATEMENT

NAME OF WORK: CONSTRUCTION OF NEW HOUSE AT UNIVERSITY RESERVOIR STAFF COLONY

Excession in foundation of building and distance of building and distance and watering and research and earth without and distance and watering and research and earth without shuttering and variable and watering and variable		Description of Work		Engineer's Estimate	Estimate		M/s. Han	M/s. Hamza Associates	M/s. F	M/s. Riaz & Co.
Intern of building Felling around Felling			Quantity	Rate	Unit	Amount	Rate	Amount	9	4
efiling around south several carth several c		excavation in foundation of building, oridge and other structure in dia						MINORITO	vale	Amonu
See of the control	Ŧ	pelling dressing refilling around	•							
180 180		watering and ramming lead upto 58	٠							
and supple description of stone (12,596.00 Ch. 12,596.00 Ch. 12,596.00 Ch. 12,597.00 Ch. 12,596.00 Ch. 12,597.00 Ch. 12,597.00 Ch. 12,596.00 Ch. 12,597.00 C	Ĭ	b) inordinate soil	2487.00 Cff	3 176 25	#JU%	7 000 33	- 0	1	-	
### Chief State	2	Sement Concrete brick of stone		2010	1500	00 660'	3,1/6.00	1,898.71	3,180.00	7,908.66
and cuming and washing and single and single and single and single and washing and and and and and and and and and and		pallast 1 1/2" to 2" guage (1.4.8)	664.00 Cft	9,416.28	% Cft	62,524.10	9,416.00	62,522,24	9 420 00	62 548 B
### Secretary Se	<u>, </u>	Sompacting finishing and gradual	•	_						200
## BOL STATE 12,595.00 % Cft 10,263.80 12,595.00 10,1263.80 12,597.00		complete i/c screening and washing	7	_				,	_	_
Second S		it stone aggregate without shuttering	_							
and single oats of sight (atio 1:3:6	804.00 Cft	12.595.00		101 263 BD	12 505 00	404	-	
asis of asphalt 3.6 cement 3.6 cement 3.6 cement 3.6 cement 3.7 cement 3.8 cement 3.8 cement 3.9 cement 3.9 cement 3.9 cement 3.1 cement 3.9 cement 3.1 cement 3.1 cement 3.1 cement 3.2 cement 3.2 cement 3.3 cement 3.3 cement 3.4 cement 3.5 cm 1.5 77.1 cm 1.5 77.1 cm 1.5 77.1 cm 1.5 77.5 cm 3.5 cm 1.5 77.1 cm 1.5 77.1 cm 1.5 77.1 cm 3.8 cement 3.8 cemen		JPC with cement sand and single	1		↓.	2007	12,090.00	08.502,501	12,597.00	_
36 cement		oncrete (1:2:4) i/c 2 coats of asphalt	_							
3.6 cement asony will 6" asony will 5" cost of the set	티	uxture 1 1 /2" thick	268.00 Sft	2.586.12	% %	6 930 80	2 5B6 CM	07 060 3		
asonny wall 6" Set in 15 Total disposable The concrete sic in position of the cost of t	ц_	roviding and laying 1:3:6 cement				2000	2,300.00	0,930.48	2,590.00	6,941.20
Set in 16	<u>. </u>	oncrete solid block masonry wall 6"								
In position and 955.75 (Cft 15.771.01 % Cft 150.731.43 15.771.00 150.731.33 15.775.00 and concrete tic movel of nuts in position in positi		nd below in thickness set in 1:6	_							
Founds and 955.75 Cft 15.771.01 % Cft 150.731.43 15.771.00 150.731.33 15.775.00		ement mortar in ground floor super	7							
955.75 Crt 15.771.01 % Crt 150.731.43 15.771.00 150.731.33 15.775.00 in position ming lic cost of movel of nuls 24.83 Cwt 5.001.75 P/Cwt 124.193.45 5.001.00 124.174.83 5.010.00 learns column	s	tructure i/c raking out joints and	Ţ							
art Saeed) Additional Director Intermal Additional Director Intermal Superintending Engine (WTM) Chief Engine (WTM)	ō	uning etc.	955.75 Cft	15 77 1 01	% 5	150 731 43	16 774 00	150 704 00		-
Introncrete tic mit concrete LL</u>	abrication of mild steel				2	00.177	150,737.33	15//500	150,769.50	
In position in pos	<u> </u>	sinforcement for cement concrete i/c	_	_						
noval of nuts 24 83 CM		utting, lending, laying in position								
Total of the continue	_	laking joints and fastening i/c cost of	_		_					
124 193 45 5,001.00 124 174 83 5,010.00	۵	inding wire also i/c removal of nuts	•				`\			
eants columns Process laid in respect	Ē	om bars	24.83 Cwt	5.001.75	D/O	124 193 45	5 001 00	474.00		!
Precast laid in respect Then 2 cft 433 87 Cft 337 00 PrCft 146.214.19 337.00 146.214.19 339.00 146.214.19 339.00 146.214.19 339.00 146.214.19 339.00 146.214.19 339.00 146.214.19 339.00 146.214.19 339.00 146.214.19 339.00 146.214.19 339.00 146.214.19 339.00 146.214.19 339.00 146.214.19 339.00 146.214.19 339.00 146.214.19 339.00 146.214.19 339.00 146.214.19 339.00 146.214.19 339.00 146.214.19 339.00 146.214.19 339.00 146.214.19 337.00 146.214.19 339.00 146.214.19 337.00 146.214.19 339.00 146.214.19 337.00 146.214.19 339.00 146.214.19 337.00 146.214.19 339.00 146.214.19 337.00 146.214.19 339.00 146.214.19 339.00 146.214.19 339.00 146.214.19 339.00 146.214.19 339.00 146.214.19 339.00 146.214.19 339.00 146.214.19 339.00 146.214.19 339.00 146.214.19 339.00 146.214.19 339.00 146.214.19 339.00 146.214.19 339.00 146.214.19 339.00 146.214.19 339.00 146.214.19 339.00 146.214.19 339.00 146.214.19 339.00 146.214.19 146.214.	œ	C work in roof slab beams columns				124, 193.43	00100.0	124,1/4.83	5,010.00	124,398.30
Precast laid in respect ment 2 cft 433.87 Cft 337.00 P/Cft 146.214.19 337.00 146.214.19 339.00 146.214	20	iffs lintels and other structure								
Pre-ast lad in Property Pro		Suppose Sale of his modern			_					
Tent 2 cft	_	citizers ratio in sign of precast laid in								
San San San San San San San San San San	ă.	osition complete in all respect								
145.214.19 337.00 P/Cft 146.214.19 339.00 339	œ	atio (1:2:4) 9% lbs. cement 2 cft	~				-			
(Abdit Fahrman Saed) Chief Engineer (WTM) Chief Engineer (WTM)	SS	ind 6 cft //	433 87 C#	337.00		0,70	- ;			
Say, 75, 74 Saif-ul-Halle) (Saif-ul-Halle) Additional Director Internal Audit - KMC Member Taxaeed) Chief Engine (WTM) Chief Engine (WTM)			10.00	3	+	140,214.19	337.00	146,214.19	339.00	147,081.93
(Maqsood Alfined Signature) (Sait-ul-Halue) Additional Director Internal Audit - KMC Member (Abbil Fahrumati) Chief Engined (IPC) (Convener)	\vdash	Sav				599,757.11		599,735.58		600,928.33
Additional Director Internal Audit - KMC Member Audit - KMC Member Audit - KMC Member (Abbul Fahru) Chief Engine					1	599,757		599,736		600,928
(Saif-ul-Halue) Additional Director Internal Audit - KMC Member (Abdil Jahru) an Saeed) Chief Engine						`			-	
(Saif-ul-Halue) Additional Director Internal Audit - KMC Member **Lat** (Abbul Fahru) Chief Engine (UCM)									* c	~
(Safrul-Hallue) Additional Director Internal Audit - KMC Member (Abbd Rahlue) an Saeed) Chief Engine	•			1						
Audit - KMC Member Audit - KMC Member Tar Saeed) And Fahred Abbull Fahred Chief Engine	- 655	Amir Aleem# \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \		Saif-ul-Ha	ne)			(Magsoo	d Alfrhed S	haikh)
Mamber (MTM) Audit - KMC Member (About Fahra) Chief Engines (190)	N N	mis Officer (WTM)	Additio	nal Directo	r internal		7	Superintend	ling Engine	er (KMC)
Chief Engines (1901), (Con		insersectedly	Auc	II - KMC Me	mper		_	_	Member	
Chief Engine ((PD), (Con										
Chief Engine ((PD), (Coh		**						/: '		
Chief Engine (IPD), (Coh		;					7			
Chief Engine (#D), (Colf.		(Anwar Saeed) Chief Engineer (WTM)				₹.	Day Rank	Andreis /	(
		Member				Chief En	igine fr (for	2.4 2.4 3.4 3.4 3.4 3.4 3.4 3.4 3.4 3.4 3.4 3	\mathcal{D}	
		,				:		\	1.	

BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

Opening Date:

05-05-2014

Name of Work: CONSTRUCTION OF NEW HOUSE AT UNIVERSITY

RESERVOIR STAFF COLONY

Name of Bidder M/s. Hamza Associates

S.No	Eligibility	Yes	No
1	Relevant experience		
2	Turnover Statement		
3	Registration with Income Tax		
4	Registration with Sales Tax where applicable.		N. A

Name of Bidder M/s. Riaz & Co.

S.No	Eligibility	Yes	No
1	Relevant experience	-	
2	Turnover Statement		
3	Registration with Income Tax		
4			
	Registration with Sales Tax where applicable.		\sim . A

(Amir Aleem)

Accounts Officer (WTM)

Member / Şecretary

(Saif-ul-Haque) Additional Director Internal Audit — KMC Member (Maqsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Anwar Saeed) Chief Engineer (WTM) Member

(Abdul Pallerm Khatti) Chief Engineer (IPD) Convener