

CONTRACT EVALUATION FORM

- 1 Name of the Organization/Dept: Executive Engineer Chotiari Reservoir (I) Division Sanghar
- 2 Status: Attached Department
- 3 Title of Contract: Construction of Stone Pitching & Stone Filling along Ranto Canal @ RD-43+100 to 43+800 (IP) and 41+000 to 41+300 (IP)
- 4 Tender No: No.SKP/G-66/CRDS/632 , Dated: 12/04/2013
- 5 Brief Description of Contract: Contract comprises of Constructin of Stone Pitching and Stone Filling along Rantor Canal accordance with standard PWD specifications of Irrigation Department Government of Sindh.
- 6 Tender Value: PKR. 13962729/-
- 7 Engineer's Estimate: PKR. 13309883/-
- 8 Estimated Completion Period: 06 Months
- 9 Whether the Procurement was included in the Annual Procurement Plan:- Yes
- 10 Advertisement: PSDP Scheme
Daily News Papers: Published in Hilal E Pakistan, Nawai Waqt dated 24.04.2013 and National dated 25.04.2013
- 11 Whether Pre-Qualification was done: SPPRA ID. -
- 12 Number of Firms Pre-Qualified: -
- 13 Date of Pre-Bid Conference: 24/05/2013 (01:00PM)
- 14 Tender Opened On (Date & Time): -
- 15 Nature of Procurement: No
- 16 Extension in Due Date (if any): 04 (list of Buyers attached)
- 17 Number of Tender Documents Sold: No.
- 18 Whether Qualification Criteria was included in Bidding Documents: Yes
- 19 Whether Bid Evaluation Criteria was included in Bidding Documents: Single Stage – One Envelope
- 20 Which Method of Procurement used: Managing Director (SIDA) Hyderabad.
- 21 Who is the Approving Authority: Yes
- 22 Whether Approval from Competent Authority was obtained: Open Competitive Bidding Method adopted.
- 23 Whether Approval of Competent Authority was obtained for using a Method other than Open Competitive Bidding: 04
- 24 Number of Bids Received: 04
- 25 Number of Bidders present at the Time of Opening of Bids: Nil
- 26 Preliminary Examination:-
(Provide details on eliminating any bid during preliminary examination (provide copy of relevant page to show examples of objectionable features) Provide copies of any letter of bidders requesting clarification and also copies of responses.)
No any bid eliminated

Whether the successful Bidder was Lowest Evaluated Bidder:

Yes

Provide Detailed Reasons for Refusing to Award a Contract to a Party other than the Lowest Bidder:

Contract is awarded to lowest bidder.

Bid Evaluation Report:

Yes (Copy enclosed)

Bid Validity Period:

Original: 07 days Extension: No

Name and Address of the Successful Bidder:

M/s Govind Ram

Near Dharamshala ward No.2 Sanghar

Ranking of Successful Bidder in Evaluation Report:

1st Lowest Evaluated Bid

Whether Copy of Evaluation Report given to all Bidders:

Evaluation Report is mailed to all bidders

Incase Extension was made in Response Time,

What were the Reasons (Briefly Describe):

Not Extended

Whether Names of the Bidders and their Prices

was Read out at the Time of Opening of Bids:

Yes

Date of Contract Signing (Attach Copy of Agreement):

___/___/2013

Any Complaint Received (if yes result thereof):

No

Any Deviation from Specifications given in the

Tender Notice/Document (if yes give details):

No

Deviation from Qualification Criteria:



No

Special Conditions, if any (Give Brief Description):

No

Whether Integrity Pact was Signed:

Yes


EXECUTIVE ENGINEER
CHOTIARI RESERVOIR (I) DIVISION
SANGHAR


FORM OF CONTRACT AGREEMENT


THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the day of _____ 200____ between Equid Law Centre (hereinafter called the "Procuring Agency") of the one part and Q&NCRPS (hereinafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz _____ should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.


NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices/Bill of quantities (BoQ);
 - (e) The Specifications; and
 - (f) The Drawings
3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.


IN
exc
lav



IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.


Signature of the Contactor

(Seal)


Signature of the Procuring Agency

(Seal) **Executive Engineer**
Chotiani Reservoir (I) Division
Sanghar.


Signed, Sealed and Delivered in the presence of:

Witness:



Project Director/S.E.
Chotiani Reservoir Project Circle
@ Sanghar

(Name, Title and Address)

(Name, Title and Address)


Technical Officer
Sindh Irrigation & Drainage Authority
Hyderabad.

*The rate quoted by the contractor
M/s Govind Ram 4.90% above the estimated
rates being a lowest bidder is here
by approved.*


Managing Director
Sindh Irrigation & Drainage Authority
Hyderabad.

OFFICE OF THE EXECUTIVE ENGINEER CHOTIARI RESERVOIR (I) DIVISION SANGHAR

No. SKP/G-66/CRDS/

886

Sanghar Dated: 29/05 /2013

To,

M/s Govind Ram
Near Dharam Shala,
Sanghar.

Subject:

CONSTRUCTION OF STONE PITCHING ALONG RANTO CANAL FROM RD-43+100 TO RD-43+800 (IP) AND 41+000 TO 41+300 (IP).

Reference:

Your Bid for the subjected work on dated: 24.05.2013

The lowest rates quoted by you for the captioned work @ **Rate 154.80% Above** (One Hundred Fifty Four Point Eight Percent Above) for amounting to **Rs.13962729/-** have been approved by the Managing Director Sindh Irrigation & Drainage Authority (SIDA) Hyderabad vide No.MD/SIDA/DB-B1 Tender/3-49/2453 dated 29.05.2013 as received through Project Director / Superintending Engineer Chotiari Reservoir Project Circle Sanghar vide No. Supdt./PD/CRPC/479 dated 29.05.2013.

You are therefore requested to start the work within seven days of the receipt of this work order and complete the same within (06 Months) under the Supervision of Assistant Executive Engineer Chotiari Sub-Division No.1 Sanghar

The following conditions should be followed strictly.

- 1/- The execution of work shall be in accordance with the schedule of progress as mentioned under clause-2 of the contract agreement. **(The scheme is non-revisable therefore the execution of work should be restricted upto the approved/sanctioned quantities as mentioned in the Schedule 'B'. Any claim for excess execution of any item of work shall not be paid).**
- 2/- No Expenditure is to be incurred in beyond the original Administrative Approval and available funds.
- 3/- No premium shall be allowed on Non-schedule items, if any.
- 4/- No separate payment for carriage of material shall be made.
- 5/- All materials required for construction shall be procured and brought at site by you at your own cost from approved source / quarries.
- 6/- Income tax shall be deducted from the bills as per latest orders / instructions of competent authority.
- 7/- Work will be carried out strictly as per PWD specifications.


You should also nominate your authorized agent to whom the instructions at site of work are issued.

You should also attend this office within seven days of issue of this work order to sign tender documents.

If you are a corporate body or firm, you should submit necessary partnership deed and power of attorney in favor of some one, who is to receive cheques / materials.
It is also believed that you have gone into the details of Contract Data before tendering for the


work.

Copy of schedule 'B' is enclosed.


Executive Engineer
Chotiari Reservoir (I) Division
Sanghar

Copy forwarded with compliments to:-

- 1/- The Managing Director Sindh Irrigation & Drainage Authority (SIDA) Hyderabad for favor of his kind information.
- 2/- The Project Director / SE Chotiari Reservoir Project Circle Sanghar for favor of his kind information.
- 3/- The Assistant Executive Engineer Chotiari Sub-division No.1 Sanghar, along with the copy of Schedule 'B' for information. He is directed to report actual date of start of the work and ensure the execution of work according to specification.


Executive Engineer
Chotiari Reservoir (I) Division
Sanghar

SCHEDULE OF PRICES (BOQ)

(Description and rate of Items based on Composite Schedule of Rates)
 ion of Stone Pitching & Stone Filling along Ranto Canal @ RD-43+100 to 43+800 (IP) and
 41+000 to 41+300 (IP)

| ITEMS | DESCRIPTION | RATE | UNIT | AMOUNT |
|-------|--|---------|--------|------------|
| 97500 | Earth work excavation in irrigation channels, drains etc dressed to designed section grades and profiles excavated material disposed off and dressed with in 50'lead | 2420.00 | %o Cft | 235950.00 |
| 24250 | Stone Filling dry hand packed as filling behind retaining walls or in pitching and aprone. | 2684.00 | %Cft | 3334870.00 |
| 85500 | Stone Pitching Sub Base with hammer dressed stone on surface laid in course i/c carriage of material with in 3 chain. | 5377.63 | %Cft | 1909058.65 |

Amount of Schedule Items

Rs. 5479879

Add / Deduct $\frac{154}{100}\%$ Above / Below of rates of CSR

Rs. 8982851/-

TOTAL (A) :- Rs. 13962729/-
 (TO BE CARRIED TO SUMMARY OF BID PRICE)

Handwritten signature
 TOR

Handwritten signature
 EXECUTIVE ENGINEER
 CHOTIARI RESERVOIR (I) DIVISION
 SANGHAR

BID EVALUATION REPORT

- 1 Name of Procuring Agency:-
- 2 Tender Reference No:
- 3 Name of Work:
- 4 Method of Procurement:
- 5 Tender Published:

Executive Engineer Chotiari Reservoir (I) Division Sanghar

No.SKP/G-66/CRDS/632 , Dated: 12/04/2013

Construction of Stone Pitching & Stone Filling along Ranto Canal @ RD-43+100 to 43+800 (IP) and 41+000 to 41+300 (IP)

Single Stage - One Envelope Procedure

Daily News Papers: Published in Hilal E Pakistan, Nawai Waqt dated 24.04.2013 and National dated 25.04.2013

SPPRA ID.

04 Nos.

04 Nos.

24/05/2013

04 Nos.

No any Bid Relected

24/05/2013

| S.No | Name of Firm or Bidder | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance / rejection | Remarks |
|------|-------------------------|----------------------------|--------------------------|--------------------------------|------------------------------------|------------------------|
| 0 | 1 | 2 | 3 | 4 | 5 | 6 |
| 1 | M/s Govind Ram | 13962729 | 1 st | 4.90% Above | 1 st Lowest | Lowest, Hence Accepted |
| 2 | M/s Zulfiqar Ali Abro | 14083286 | 2 nd | 5.81% Above | 2 nd Lowest | Rejected |
| 3 | M/s Rustam Khan Chandio | 14110686 | 3 rd | 6.00% Above | Higher | Rejected |
| 4 | M/s Data Enterprises | 14247683 | 4 th | 7.04% Above | Higher | Rejected |

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

Certified that the bids were opened before us and were announced in open. The bid offered by M/s Govind Ram was found to be lowest


 Divisional Accounts Officer
 Chotiari Reservoir (I) Division
 Sanghar

Signature

Name
Off./Dept:



 (Member)
 (Irshad Ahmed Memon)
 Deputy Director Monitoring III
 In Office of Director Monitoring
 Works and Services Department
 Hyderabad


Signature

Designation
Office / Dept:

Signature

Name
Designation
Office / Dept:


 (Pritam Das)
 Chairman
 Executive Engineer
 Chotiari Reservoir (I) Division
 Sanghar


 (Member / Secretary)
 (Naeem Akhtar Memon)
 Assistant Executive Engineer
 Chotiari Reservoir Sub-Division-II
 Sanghar

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the day of _____ 200_____ between _____ (hereinafter called the "Procuring Agency") of the one part and _____ (hereinafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz _____ should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices/Bill of quantities (BoQ);
 - (e) The Specifications; and
 - (f) The Drawings
3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.



IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

James Law
Signature of the Contactor

(Seal)

Signature of the Procuring Agency

(Seal)

Chaitanya
Division

Signed, Sealed and Delivered in the presence of:

Witness:

Chaitanya
Witness
Chaitanya
Circle

(Name, Title and Address)

(Name, Title and Address)

Chaitanya
Chaitanya
Chaitanya
Technical Officer
Sindh Irrigation & Drainage Authority
Hyderabad.

The Rate quoted by the Contractor
M/S Govind Rao & Co. above the estimated
rates being a lowest bidder to be
approved.

Chaitanya
Managing Director
Sindh Irrigation & Drainage Authority
Hyderabad.

OFFICE OF THE EXECUTIVE ENGINEER CHOTIARI RESERVOIR (I) DIVISION SANGHAR

No. SKP/G-66/CRDS/ 837

Sanghar Dated: 29/05/2013

To,

M/s Zulfiqar Ali Abro
House # D.519/A - 1 Shamsabad,
Sukkur.

Subject: CONSTRUCTION OF STONE PITCHING ALONG RANTO CANAL AT RD-0+200 TO RD-1+000 (IP) AND 0+200 TO 0+450 (NiP).

Reference: Your Bid for the subjected work on dated:-24.05.2013

The lowest rates quoted by you for the captioned work @ Rate 111% Above (One Hundred Eleven Percent Above) for amounting to Rs.21840620/- have been approved by the Managing Director Sindh Irrigation & Drainage Authority (SIDA) Hyderabad vide No.MD/SIDA/DB-B1 Tender/3-49/2453 dated 29.05.2013 as received through Project Director / Superintending Engineer Chotiari Reservoir Project Circle Sanghar vide No. Supdt./PD/CRPC/479 dated 29.05.2013.

You are therefore requested to start the work within seven days of the receipt of this work order and complete the same within (06 Months) under the Supervision of Assistant Executive Engineer Chotiari Sub-Division No.1 Sanghar

The following conditions should be followed strictly.

- 1/- The execution of work shall be in accordance with the schedule of progress as mentioned under clause-2 of the contract agreement. (The scheme is non-revisable therefore the execution of work should be restricted upto the approved/sanctioned quantities as mentioned in the Schedule 'B'. Any claim for excess execution of any item of work shall not be paid).
- 2/- No Expenditure is to be incurred in beyond the original Administrative Approval and available funds.
- 3/- No premium shall be allowed on Non-schedule items, if any.
- 4/- No separate payment for carriage of material shall be made.
- 5/- All materials required for construction shall be procured and brought at site by you at your own cost from approved source / quarries.
- 6/- Income tax shall be deducted from the bills as per latest orders / instructions of competent authority.
- 7/- Work will be carried out strictly as per PWD specifications.


You should also nominate your authorized agent to whom the instructions at site of work are issued.

You should also attend this office within seven days of issue of this work order to sign tender documents.

If you are a corporate body or firm, you should submit necessary partnership deed and power of attorney in favor of some one, who is to receive cheques / materials.
It is also believed that you have gone into the details of Contract Data before tendering for the

work.

Copy of schedule 'B' is enclosed.


Executive Engineer
Chotiari Reservoir (I) Division
Sanghar

Copy forwarded with compliments to:-

- 1/- The Managing Director Sindh Irrigation & Drainage Authority (SIDA) Hyderabad for favor of his kind information.
- 2/- The Project Director / SE Chotiari Reservoir Project Circle Sanghar for favor of his kind information.
- 3/- The Assistant Executive Engineer Chotiari Sub-division No.1 Sanghar, along with the copy of Schedule 'B' for information. He is directed to report actual date of start of the work and ensure the execution of work according to specification.


Executive Engineer
Chotiari Reservoir (I) Division
Sanghar

SCHEDULE OF PRICES (BOQ)

(Description and rate of Items based on Composite Schedule of Rates)

ion of Stone Pitching & Stone Filling along Ranto Canal @ RD-0+200 to 1+000 (IP) and 0+200 to 0+450 (NIP)

| QUANTITIES | DESCRIPTION | RATE | UNIT | AMOUNT |
|------------|--|---------|--------|------------|
| 108612 | Earth work excavation in irrigation channels, drains etc dressed to designed section grades and profiles excavated material disposed off and dressed with in 50'lead | 2420.00 | %o Cft | 262841.04 |
| 81331.27 | Supplying within 5 Chains. (a) Boulders 9" and above | 1095.00 | %Cft | 890577.41 |
| 81331.27 | Dumping Shingle spawl and boulders i/c carriage of materials with in 3 chains | 529.38 | %Cft | 430551.48 |
| 155500 | Stone Filling dry hand packed as filling behind retaining walls or in pitching and aprone. | 2684.00 | %Cft | 4173620.00 |
| 533120 | Barrowpit excavation undressed lead upto 50 ft (a) ordinary soil | 2117.50 | %oCft | 1128881.60 |
| 533120 | Carraige of 100cft/ 5tons of all material like stone aggregate, spawl, coal, lime, surkhi etc, B.G Rail fastening points and crossing bridge, Girders, Pipes, Sheets Rails, M.S Bars etc, or 1000 Nos, bricks, 10" X 5" X 3" or 1000 Nos, tiles, 12" X 6" X 2" or 150Cft of timber, or 100Maunds of fuel wood by trucks or any other means owned by the contractors. (Lead 4 miles) | 649.86 | %Cft | 3464533.63 |

Amount of Schedule Items

Rs. 10351005

Add / Deduct 111 % [✓]Above / ~~Below~~ of rates of CSR

Rs. 11489615=

TOTAL (A) :- Rs. 21840620=

(TO BE CARRIED TO SUMMARY OF BID PRICE)

[Signature]

CONTRACTOR










[Signature]


EXECUTIVE ENGINEER
CHOTIARI RESERVOIR (I) DIVISION
BANGHAR

BID EVALUATION REPORT

| | |
|--|---|
| Name of Procuring Agency:- Tender Reference No: Name of Work: Method of Procurement: Tender Published: Total Bid Documents Sold: Total Bid Received: Technical Bid Opening date: No. of Bid Technically Qualified: Bid(s) Rejected: Financial Bid Opening date: Evaluation: | Executive Engineer Chotiari Reservoir (I) Division Sanghar No.SKP/G-66/CRDS/632 , Dated: 12/04/2013 Construction of Stone Pitching & Stone Filling along Ranto Canal @ RD-0+200 to 1+000 (IP) and 0+200 to 0+450 (NIP) Single Stage – One Envelope Procedure Daily News Papers: Published in Hilal E Pakistan, Nawai Waqt dated 24.04.2013 and National dated 25.04.2013 SPPRA ID. 05 Nos. 05 Nos. 24/05/2013 05 Nos. No any Bid Rejected 24/05/2013 |
|--|---|

| S.No | Name of Firm or Bidder | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance / rejection | Remarks |
|------|------------------------|----------------------------|--------------------------|--------------------------------|------------------------------------|------------------------|
| 0 | 1 | 2 | 3 | 4 | 5 | 6 |
| 1 | M/s Zulfiqar Ali Abro | 21840620 | 1 st | 4.15% Above | 1 st Lowest | Lowest, Hence Accepted |
| 2 | M/s Qurban Ali Abro | 21904797 | 2 nd | 4.45% Above | 2 nd Lowest | Rejected |
| 3 | M/s Data Enterprises | 21915147 | 3 rd | 4.50% Above | Higher | Rejected |
| 4 | M/s Govind Ram | 22039360 | 4 th | 5.09% Above | Higher | Rejected |
| 5 | M/s RPS Const. Co. | 22164607 | 5 th | 5.70% Above | Higher | Rejected |

| | | | | | |
|---|---|---|---|---|--|
| Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders. | Certified that the bids were opened before us and were announced in open. The bid offered by M/s Zulfiqar Ali Abro was found to be lowest <table border="0" style="width: 100%;"> <tr> <td style="width: 50%; vertical-align: top;"> Signature:  (Member) Deputy Director Monitoring III In Office of Director Monitoring Works and Services Department Hyderabad </td> <td style="width: 50%; vertical-align: top;"> Signature:  (Member / Secretary) Assistant Executive Engineer Chotiari Reservoir Sub-Division-II Sanghar </td> </tr> <tr> <td style="vertical-align: top;"> Signature:  (Pritam Das) Chairman Executive Engineer Chotiari Reservoir (I) Division Sanghar </td> <td></td> </tr> </table> | Signature:  (Member) Deputy Director Monitoring III In Office of Director Monitoring Works and Services Department Hyderabad | Signature:  (Member / Secretary) Assistant Executive Engineer Chotiari Reservoir Sub-Division-II Sanghar | Signature:  (Pritam Das) Chairman Executive Engineer Chotiari Reservoir (I) Division Sanghar | |
| Signature:  (Member) Deputy Director Monitoring III In Office of Director Monitoring Works and Services Department Hyderabad | Signature:  (Member / Secretary) Assistant Executive Engineer Chotiari Reservoir Sub-Division-II Sanghar | | | | |
| Signature:  (Pritam Das) Chairman Executive Engineer Chotiari Reservoir (I) Division Sanghar | | | | | |


 Accounts Officer
 Chotiari Reservoir (I) Division
 Sanghar

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the _____ day of _____ 200_____ between _____ (hereinafter called the "Procuring Agency") of the one part and _____ (hereinafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz _____ should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices/Bill of quantities (BoQ);
 - (e) The Specifications; and
 - (f) The Drawings
3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

[Handwritten Signature]
Contractor's Representative

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.



Signature of the Contractor

(Seal)
Zulfiqar Ali Abro & Brothers


Signed, Sealed and Delivered in the presence of:

Witness:

(Name, Title and Address)


Signature of the Procuring Agency


(Seal)
Recommended.

Witness:

Project Director/S.E.
Kholari Reservoir Project Circle
@ Sanghar

(Name, Title and Address)

Checked
Checked

Technical Officer
Sindh Irrigation & Drainage Authority
Hyderabad.

*The Rate quoted by the Contractor
m/s Zulfiqar Ali Abro 4.15% above
the estimated value kept a lowest
bidder is hereby approved.*

Managing Director
Sindh Irrigation & Drainage Authority
Hyderabad.


Zulfiqar Ali Abro & Brothers