

AT VARIOUS STREETS OF MEHAR CITY.

Name of work:- CONSTRUCTION Scheme (canal & sewer Zone) in Union.

Date of Receipt of Tender 19-11-2012
Date of Opening of Tender 19-11-2012

DESCRIPTION	M/S M. UMA		KHALIL ENGINEERING WORKS		M/S MEESAM CONSTRUCTION CO.		SAMEER ENGINEERING ENTERPRISES	
	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	3	4	5	6	7	8	9	10
Schedule item		1358448/=		1358448/=		1358448/=		1358448/=
ADD 20% CEILING		271690/=						
Cartage	215 % ABOVE	2920663/=	215.30 % ABOVE	2924739/=	215.50 % ABOVE	2927455/=	216 % ABOVE	2934248/=
DIFFERENCE OF CEMENT		696659/=		696659/=		696659/=		696659/=
Grand Total		4980315/=		4979846/=		4982562/=		4989355/=

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tender.

The Lowest Rate is quoted by M/S M. UMAR JAN & CO. @ 215 % above the estimate rate shown in the Schedule "B" is hereby recommended for approval.

BD
EXECUTIVE ENGINEER
RURAL DEVELOPMENT DEPARTMENT
HYDERABAD

Wafiq
DIVISIONAL ACCOUNTS OFFICER
RURAL DEVELOPMENT DEPARTMENT
HYDERABAD

S. S. Sani
DIRECTOR (TECHNICAL)
RURAL DEVELOPMENT DEPARTMENT
HYDERABAD

[Signature]
DIRECTOR GENERAL
RURAL DEVELOPMENT DEPT.
SINDH HYDERABAD

CONSTRUCTION OF C.C BLOCK AT VARIOUS STREETS OF DADU CITY, DISTRICT DADU.

Date of Receipt of Tender 19-11-2012
 Date of Opening of Tender 19-11-2012

DESCRIPTION	Estimated cost	M/S M. ASLAM KHUSHIK & CO.		M/S KHALIL ENGINEERING WORKS		M/S MEELSAM CONSTRUCTION CO.	
		Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8
Schedule item	3002031/=		3002031/=		3002031/=		3002031/=
ADD 20% CEILING	600406/=						
Cartage	4508229/=	179.40% ABOVE	5385643/=	179.50% ABOVE	5388646/=	179.60% ABOVE	5391648/=
DIFFERENCE OF CEMENT	1543559/=		1543559/=		1543559/=		1543559/=
Grand Total	9954225/=		9931233/=		9934236/=		9937238/=

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tender.

The Lowest Rate is quoted by M/S MOHAMMAD ASLAM KHUSHIK & CO. @ 179.40% above the estimate rates shown in the Schedule "B" is hereby recommended for approval.

[Signature]
 EXECUTIVE ENGINEER
 RURAL DEVELOPMENT DEPARTMENT
 HYDERABAD

[Signature]
 DIVISIONAL ACCOUNTS OFFICER
 RURAL DEVELOPMENT DEPARTMENT
 HYDERABAD

[Signature]
 DIRECTOR (TECHNICAL)
 RURAL DEVELOPMENT DEPARTMENT
 HYDERABAD

[Signature]
 DIRECTOR GENERAL
 RURAL DEVELOPMENT DEPTT.
 SINDH HYDERABAD

COMPARATIVE STATEMENT

Name of work: CONSTRUCTION OF C.C BLOCK AT VARIOUS STREETS OF K.N SHAH

Date of Receipt of Tender: 19-11-2012
 Date of Opening of Tender: 19-11-2012

DESCRIPTION	Estimated cost	M/S MEESAM CONST. CO.		M/S SAMIR ENGINEERING ENTERPRISES		M/S KHALIL ENGINEERING WORKS	
		Rate	Amount	Rate	Amount	Rate	Amount
Schedule Item	2			5	6	7	8
ADD 20% CEILING	2770433/=		2770433/=		2770433/=		2770433/=
Cartage	554087/=						
	5198862/=	✓	5734796/=	✓	5743108/=	✓	5748648/=
		207.00% ABOVE		207.30% ABOVE		207.50% ABOVE	
DIFFERENCE OF CEMENT	1424222/=		1424222/=		1424222/=		1424222/=
Grand Total	9947604/=		9929451/=		9937763/=		9943303/=

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tender.

The Lowest Rate is quoted by M/S MEESAM CONST. CO. @ 207.0% above the estimate rates shown in the Schedule "B" is hereby recommended for approval.

[Signature]
 EXECUTIVE ENGINEER
 RURAL DEVELOPMENT DEPARTMENT
 HYDERABAD

[Signature]

DIVISIONAL ACCOUNTS OFFICER
 RURAL DEVELOPMENT DEPARTMENT
 HYDERABAD

DIRECTOR (TECHNICAL)
 RURAL DEVELOPMENT DEPARTMENT
 HYDERABAD

DIRECTOR GENERAL
 RURAL DEVELOPMENT DEPTT.
 SINDH HYDERABAD

COMPARATIVE STATEMENT

Name of work:- **CONSTRUCTION OF C.C BLOCK IN DIFFERENT UC'S OF TALUKA DADU, DISTRICT DADU**

Date of Receipt of Tender: 19-11-2012
Date of Opening of Tender: 19-11-2012

DESCRIPTION	Estimated cost	M/S M. ASLAM KHUSHIK & CO.		M/S KHALIL ENGINEERING WORKS		M/S MEESAM CONSTRUCTION CO.	
		Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8
Schedule item	3002031/=		3002031/=		3002031/=		3002031/=
ADD 20% CEILING	600406/=						
Carriage	4808279/=	179.50% ABOVE	5388645/=	179.60% ABOVE	5391648/=	179.80% ABOVE	5397652/=
DIFFERENCE OF CEMENT	1543559/=		1543559/=		1543559/=		1543559/=
Grand Total	9954225/=		9934236/=		9937238/=		9943242/=

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tender.

The Lowest Rate is quoted by M/S M. ASLAM KHUSHIK & CO. @ 179.50% above the estimate rates shown in the Schedule "B" is hereby recommended for approval.

[Signature]
EXECUTIVE ENGINEER
RURAL DEVELOPMENT DEPARTMENT
HYDERABAD

DIVISIONAL ACCOUNTS OFFICER
RURAL DEVELOPMENT DEPARTMENT
HYDERABAD

[Signature]
DIRECTOR (TECHNICAL)
RURAL DEVELOPMENT DEPARTMENT
HYDERABAD

[Signature]
DIRECTOR GENERAL
RURAL DEVELOPMENT DEPTT.
SINDH HYDERABAD

COMPARATIVE STATEMENT

CONSTRUCTION OF C.C. BLOCK AT VARIOUS STREETS OF K.N. SHAH.

Name of work:-

Date of Receipt of Tender 19-11-2012
 Date of Opening of Tender 19-11-2012

DESCRIPTION	Estimated cost	M/S Umar Jan & Co.		M/S Khalid Engineering Works		M/s Meesam Construction Co.	
		Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8
Schedule item	1388798/-	1388798/-	1388798/-	✓	1388798/-		1388798/-
Add 20% ceiling	277750/-	200 % above	2777596/-	201% Above	2791484/-	207% Above	2874812/-
Cartage	2600110/-						
Difference of Cepters	712297/-		712297/-		712297/-		712297/-
G.Total:-	49,78,965/-		48,78,691/-		48,92,579/-		49,75,907/-

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tender.

The Lowest Rate is quoted by M/S Umar Jan & Co. @ 200% above the estimate rates shown in the Schedule "B" is hereby recommended for approval.

bd
 EXECUTIVE ENGINEER
 RURAL DEVELOPMENT DEPARTMENT
 HYDERABAD

24/11/13
 DIVISIONAL ACCOUNTS OFFICER
 RURAL DEVELOPMENT DEPARTMENT
 HYDERABAD

[Signature]
 DIRECTOR (TECHNICAL)
 RURAL DEVELOPMENT DEPARTMENT
 HYDERABAD

[Signature]
 DIRECTOR GENERAL
 RURAL DEVELOPMENT DEPTT.
 SINDH HYDERABAD

conditio
 Governm.

RE

COMPARATIVE STATEMENT

NAME OF WORK: CONSIST: OF LINK ROAD FROM MISSAN TO DADO AREBAR, U.C MISSAN TALUKA JHANGO NARI DISTT. TANEO
 ALLAHYAR

DATE OF RECEIPT OF TENDER: 19-11-2012
 DATE OF OPENING OF TENDER: 19-11-2012

DESCRIPTION	ESTIMATED COST	M/s. B. S. S. S.		M/s. P. S. S. S.		M/s. S. S. S. S.		M/s. P. S. S. S.		M/s. S. S. S. S.	M/s. P. S. S. S.	M/s. S. S. S. S.
		RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT			
ROADS												
Schedule Items	8371371		8371371		8371371		8371371		8371371		8371371	8371371
13% Below	1089778	83.22%	1089778	13.74%	1687759	23.50%	1687759	16.86%	1687759	12.25%	1687759	1687759
Diff: Cost of Bitumen	51684		51684		51684		51684		51684		51684	51684
Total Part - A	7283093		7283093		7283093		7283093		7283093		7283093	7283093
3rd Party 1%	83714		83714		83714		83714		83714		83714	83714
Contingency	242527		-		-		-		-		-	-
G.Total	7609334		7609334		7609334		7609334		7609334		7609334	7609334

Certified that the entries have been correctly incorporated in the comparative statement as per rate and amount quoted in the individual tender.

The lowest rate is quoted by M/s. B. S. S. S. S. @ Part-A 13.22% below & Part B. % -above the estimate rate shown in the Schedule "B" is hereby recommended for approval.


 EXECUTIVE ENGINEER
 RURAL DEVELOPMENT DEPARTMENT


 DIVISIONAL ACCOUNTS OFFICER
 RURAL DEVELOPMENT DEPARTMENT
 HYDERABAD


 DIRECTOR (TECHNICAL)
 RURAL DEVELOPMENT DEPARTMENT
 HYDERABAD


 DIRECTOR
 RURAL DEVELOPMENT DEPARTMENT
 HYDERABAD

COMPARATIVE STATEMENT

CONSTRUCTION OF C.C. BLOCK AT VARIOUS U.CS OF TALUKA DADU.

Name of work:-

Date of Receipt of Tender 19-11-2012
 Date of Opening of Tender 19-11-2012

DESCRIPTION	Estimated cost	M/S Umar Jan & Co.		M/S Meesam Construction Co.		M/S Khalil Engineering Works	
		Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8
Schedule item	4501091/-		4501091/-		4501091/-		4501091/-
Add 20% ceiling	900218/-	180 % above	8101964/-	186% Above	8372029/-	187% Above	8417040/-
Cartage	7214373/-						
Difference of Cement	2315990/-		2315990/-		2315990/-		2315990/-
G.Total:-	1,49,31,672/-		1,49,19,045/-		1,51,89,110/-		1,52,34,121/-

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tender.

BD
 EXECUTIVE ENGINEER
 RURAL DEVELOPMENT DEPARTEMENT
 HYDERABAD

The Lowest Rate is quoted by M/S Umar Jan & Co. @ 180% above the estimate rates shown in the Schedule "B" is hereby recommended for approval.

[Signature]

DIVISIONAL ACCOUNTS OFFICER
 RURAL DEVELOPMENT DEPARTMENT
 HYDERABAD

DIRECTOR (TECHNICAL)
 RURAL DEVELOPMENT DEPARTMENT
 HYDERABAD

[Signature]
 DIRECTOR GENERAL
 RURAL DEVELOPMENT DEPTT.
 SINDH HYDERABAD

**OFFICE OF THE EXECUTIVE ENGINEER
RURAL DEVELOPMENT DEPARTMENT HYDERABAD DIVISION**

Issued to Mr./Messrs Khalid Engg. Works
 Vide D.R. No 078 Dated 19-11-2012 for Rs. 3000/-
 Date of Issue 19-11-2012 Date of Opening 19-11-2012

B.D. shi
 Executive Engineer
 Rural Development Department
 Hyderabad

B-I TENDER FOR WORKS

I/We tender for the execution for the Government of Sindh (herein before and herein after referred to as "Government") of the work specified in the under written memorandum within the time specified in such memorandum 19-11-12 179.60% percent below / above the estimate rates entered in Schedule 'B' memorandum showing item of work to be carried-out and in accordance in all respect with the specifications/ designs, drawings and instructions inviting referred to in rule hereof and clause 12 of annexed conditions of contract.

MEMORANDUM

General Description:- Construction of Cement Concrete Block different UCs of Taluka Dadu.

- | | |
|--|------------------------|
| i) Estimated Cost | <u>Rs.10.0 Million</u> |
| ii) Earnest Money | <u>Rs.0.20 Million</u> |
| iii) Percentage if any to be deducted from bill @ 8% | Rs. _____ |
| iv) Security Deposit i/c earnest money @ 10% | Rs. _____ |
| v) Time allowed for the completion of work. | <u>06 Months</u> |

Should this tender be accepted I/We agree to abide by and fulfill the terms and provisions of the conditions of contract annexed hereto as for as applicable and default thereof to forfeit and pay to Government the sum of money mentioned in the said conditions.

RECEIPT NO. _____ DATE _____ From _____

In respect of the sum of Rs. 200,000/- Call Deposit No. 243580 dated 3-10-2012
 From Bank At Habib Bank Bank is herewith forwarded representing earnest money. The full value of which is to be absolutely forfeited to Government should I/We not deposit the full amount of security deposit as shown in the above memorandum in accordance with clause of the said conditions. Otherwise the sum of Rs. _____ shall be retained by Government on account of such security deposit as aforesaid or (B) the full value shall be retained by the Government on account of the Security specified in clause 1 (b) of the condition (Schedule-A is attached).

[Signature]
 CONTRACTOR 11-012

B.D. shi
 EXECUTIVE ENGINEER
 RURAL DEVELOPMENT DEPARTMENT
 HYDERABAD

SCHEDULE-B
Rural Development Department Hyderabad

Work:-	Qty:	Rate	Unit	Rs	Amount
--------	------	------	------	----	--------

1	Barrow pit excavation undressed lead upto 199ft ordinary soil (G.S.I. No. 3 p/ 1)	298476.0 Cft	@Rs	847.00	P%0Cft	Rs 252809
2	Earth work compaction (Soft ordinary or hard soil lying earth in 6" layers leveling complete.(G.S.I.No. 3 p/ 4)	298476.0 Cft	@Rs	167.00	P%0Cft	Rs 49845
3	Cement concrete bricks or stone ballest ½" to 2" gauge.(Ratio 1:4:8) (G.Sf. No. 4 p/ 17)	32832 Cft	@Rs	3584.10	P%cft	Rs 1176745
4	Cement concrete plain i/c placing compacting, finishing and curing complete i/c s/w of stone aggregate without shuttering (Ratio 1:2:4) (G.S.I No. 5 p/ 18)	24873.0 Cft	@Rs	5941.10	P%cft	Rs 1477730
5	Erection and removal of centering for R.C.C or plain C.C works of deodars wood (2nd class) (b) for partal wood (vertical). (G.S.I.No. 18 p/ 21)	2736.05 Cft	@Rs	1405.75	P%cft	Rs 38462
6	Construcation of Inauguration Ceremony Marble stone size 3.0 x 2.50 for Development work (R. A) 1 No Job		@Rs	6440.0	P/job	RS 6440 RS 3002031

Not
Rate/Quantities can be changed after technical sanction received from competet authority

Add Escalation of cement 7530 bags@ Rs:205/ Rs 1543559.0

[Handwritten Signature]
Contractor
signature
19-11-012

[Handwritten Signature]
Executive Engineer
Rural Development Department
Hyderabad

GENERAL

The program of work and arrangement of labour material and equipment etc. should be discussed with the Executive Engineer Incharge in advance and the work will have to be carried out as per program approved by the Executive Engineer.

2. The work will be carried out as per instructions / specifications contained in Director Generals No.2 former Government of West Paksitan and as per instructions of the Executive Engineer, Incharge and other officers Incharge of the work issued / given from time to time.
3. Stone Metal, Stone Bajri, Stone screening, Hill sand and shingle etc. will be brought to site of work by the contractor after the sample are got approved from the Executive Engineer, and from the Quarries of which the sample have been Government approved.
4. Compaction of Earth work, Sub-base course and Base Course will be done upto the prescribed density of modified AASHO specifications. Each layer will have to be got tested for the required density before laying of other layers. In no case bituminous work will be done / allowed to be done unless prescribed density is achieved and test result obtained.
5. The contractor has to make his own arrangement of water required for the work and drinking purpose of the labour.
6. The mixing of materials for carpeting if required to be done will by mixer machine to be arranged by the contractors themselves.
7. No claims of any kind whatsoever shall be entertained from the contractor on account of non-availability of road making Machinery including road rollers, its break down during the course of execution of work and on account of non availability of Railway Wagons for transportations of materials or any other reasons.
8. The stone Metal, Bajri will stacked out side berms. In case space outside berms is not available then it will be stacked away from the edges of the Metalled portion of the road with the written permission of the Engineer Incharge of his authorized subordinate.
9. The nomenclature, unit rates of various Schedules items are strictly as per Government of Sindh schedule. Any typographical / omission corrected according to the provision of the above mentioned schedule of rates and these will be binding on the contractor (s) without any claim.
10. The word schedule wherever appearing the tender documents shall mean Government of Sindh schedule of rates Vol-III Part-II, V & VI for finished items of work 2004.
11. The contractor will also be bound to accept the corrections and alterations in schedule "B" as per sanctioned Estimate.
12. The contractor will produce clearance certificate from Excise & Taxation Office that he has paid Professional Tax upto 2011-12. No payment will be made to the contractor unless production of such certificate.


EXECUTIVE ENGINEER
RURAL DEVELOPMENT DEPTT:


20-11-012



Bank Al Habib Limited No. 243580
GAS MAEAD BRANCH
HYDERABAD

CALL/SPECIAL NOTICE DEPOSIT RECEIPT

RECEIVED from

* NOT OTHER *Rs. 2,00,000/-* *20/12/12*
Khalid Engg. works *20/12/12*
Yen Pusal Devi DEPT. Hyderabad

Rs. 2,00,000/-

Two Lakhs
only on *30/10/12* CALL/SPECIAL NOTICE DEPOSIT

on Profit and Loss sharing basis, subject to Rules and Regulations of the Bank in force governing such Deposits

estimate rates
accordance in all

[Signature]

**OFFICE OF THE EXECUTIVE ENGINEER
DEVELOPMENT DEPARTMENT HYDERABAD DIVISION**

Issued to Mr./Messrs Khalil Engg. Works
Vide D.R. No. 080 Dated 19-11-2012 for Rs. 2000/-
Date of Issue 19-11-2012 Date of Opening 19-11-2012

B.D. Shie
Executive Engineer
Rural Development Department
Hyderabad

B-I TENDER FOR WORKS

I/We tender for the execution for the Government of Sindh (herein before and herein after referred to as "Government") of the work specified in the under written memorandum within the time specified in such memorandum at 19-11-2012 2.01% above percent below / above the estimate rates entered in Schedule 'B' memorandum showing item of work to be carried-out and in accordance in all respect with the specifications/ designs, drawings and instructions in writing referred to in rule hereof and clause 12 of annexed conditions of contract.

MEMORANDUM

General Description:- Construction of Cement Concrete Block at various streets of K.N.Shah.

- i) Estimated Cost Rs.5.00 Million
- ii) Earnest Money Rs.0.100 Million
- iii) Percentage if any to be deducted from bill @ 8% Rs. _____
- iv) Security Deposit i/c earnest money @ 10% Rs. _____
- v) Time allowed for the completion of work. 06 Months

Should this tender be accepted I/We agree to abide by and fulfill the terms and provisions of the conditions of contract annexed hereto as far as applicable and default thereof to forfeit and pay to Government the sum of money mentioned in the said conditions.

RECEIPT NO. _____ DATE _____ From _____

In respect of the sum of Rs. 100,000/- Call Deposit No. 243579 dated 30-10-12 from Bank Al Habib Hyd. Bank is herewith forwarded representing earnest money. The full value of which is to be absolutely forfeited to Government should I/We not deposit the full amount of security deposit as shown in the above memorandum in accordance with clause of the said conditions. Otherwise the sum of Rs. _____ shall be retained by Government on account of such security deposit as aforesaid or (B) the full value shall be retained by the Government on account of the Security specified in clause 1 (b) of the condition (Schedule-A is attached).

B.D. Shie
EXECUTIVE ENGINEER
RURAL DEVELOPMENT DEPARTMENT
HYDERABAD

[Signature]
CONTRACTOR 19-11-2012

SCHEDULE-B
Rural Development Department Hyderabad

Construction of C.C Block at Various Streets K.N Shah City

Qty:	Rate	Unit	Rs	Amount
------	------	------	----	--------

1 Narrow pit excavation undressed lead upto 199ft ordinary soil
(G.S.I. No. 3 p/ 1)

137700.0 Cft @Rs 847.00 P%0Cft Rs 116632

2 Earth work compaction (Soft ordinary or hard soil lying earth in 6" layers leveling complete.(G.S.I.No. 3 p/ 4)

137700.0 Cft @Rs 167.00 P%0Cft Rs 22996

3 Cement concrete bricks or stone ballest 1/2" to 2" gauge.(Ratio 1:4:8)
(G.S.I. No. 4 p/ 17)

15147 Cft @Rs 3584.10 P%cft Rs 542884

4 Cement concrete plain i/c placing compacting, finishing and curing complete i/c s/w of stone aggregate without shuttering (Ratio 1:2:4) (G.S.I No. 5 p/ 18)

11475.0 Cft @Rs 5941.10 P%cft Rs 681741

5 Erection and removal of centering for R.C.C or plain C.C works of deodars wood (2nd class) (b) for partal wood (vertical).
(G.S.I.No. 18 p/ 21)

1262.25 Cft @Rs 1405.75 P%cft Rs 17744


6 Construcion of Inauguration Ceremony Marble stone size 3.0 x 2.50 for Development work (R. A)
1 No Job

@Rs 6440.0 P/job RS 6440
RS 1388437

Not:

Rate/Quantities can be changed after technical sanction received from competet authority

Add Escalation of cement 3475 bags@ Rs:205/ Rs 712297.0


Contractor
signature


Executive Engineer
Rural Development Department
Hyderabad

AL

The program of work and arrangement of labour material and equipment etc. should be discussed with the Executive Engineer Incharge in advance and the work will have to be carried out as per program approved by the Executive Engineer.

2. The work will be carried out as per instructions / specifications contained in Director Generals No.2 former Government of West Paksitan and as per instructions of the Executive Engineer, Incharge and other officers Incharge of the work issued / given from time to time.
3. Stone Metal, Stone Bajri, Stone screening, Hill sand and shingle etc. will be brought to site of work by the contractor after the sample are got approved from the Executive Engineer, and from the Quarries of which the sample have been Government approved.
4. Compaction of Earth work, Sub-base course and Base Course will be done upto the prescribed density of modified AASHO specifications. Each layer will have to be got tested for the required density before laying of other layers. In no case bituminous work will be done / allowed to be done unless prescribed density is achieved and test result obtained.
5. The contractor has to make his own arrangement of water required for the work and drinking purpose of the labour.
6. The mixing of materials for carpeting if required to be done will by mixer machine to be arranged by the contractors themselves.
7. No claims of any kind whatsoever shall be entertained from the contractor on account of non-availability of road making Machinery including road rollers, its break down during the course of execution of work and on account of non availability of Railway Wagons for transportations of materials or any other reasons.
8. The stone Metal, Bajri will stacked out side berms. In case space outside berms is not available then it will be stacked away from the edges of the Metalled portion of the road with the written permission of the Engineer Incharge of his authorized subordinate.
9. The nomenclature, unit rates of various Schedules items are strictly as per Government of Sindh schedule. Any typographical / omission corrected according to the provision of the above mentioned schedule of rates and these will be binding on the contractor (s) without any claim.
10. The word schedule wherever appearing the tender documents shall mean Government of Sindh schedule of rates Vol-III Part-II, V & VI for finished items of work 2004.
11. The contractor will also be bound to accept the corrections and alterations in schedule "B" as per sanctioned Estimate.
12. The contractor will produce clearance certificate from Excise & Taxation Office that he has paid Professional Tax upto 2011-12. No payment will be made to the contractor unless production of such certificate.


CONTRACTOR


EXECUTIVE ENGINEER
RURAL DEVELOPMENT DEPTT:
HYDERABAD

**OF THE EXECUTIVE ENGINEER
DEVELOPMENT DEPARTMENT HYDERABAD DIVISION**

Issued to Mr./Messrs Khalid Engg. Works
Vide D.R. No. 076 Dated 19-11-2012 for Rs. 3000/-
Date of Issue 19-11-2012 Date of Opening 19-11-2012

B.D. shi
Executive Engineer
Rural Development Department
Hyderabad

B-I TENDER FOR WORKS

I/We tender for the execution of the Government of Sindh (herein before and herein after referred to as "Government") of the work specified in the under written memorandum within the time specified in such memorandum at 207.50% percent below / above the estimate rates entered in Schedule 'B' memorandum showing item of work to be carried-out and in accordance in all respect with the specifications/ designs, drawings and instructions in writing referred to in rule hereof and clause 12 of annexed conditions of contract.

MEMORANDUM

General Description:- Construction of Cement Concrete Block at various UCs of Taluka K.N. Shah District Dadu.

- | | |
|--|-------------------------|
| i) Estimated Cost | <u>Rs.10.00 Million</u> |
| ii) Earnest Money | <u>Rs.0.200 Million</u> |
| iii) Percentage if any to be deducted from bill @ 8% | Rs. _____ |
| iv) Security Deposit i/c earnest money @ 10% | Rs. _____ |
| v) Time allowed for the completion of work. | <u>06 Months</u> |

Should this tender be accepted I/We agree to abide by and fulfill the terms and provisions of the conditions of contract annexed hereto as for as applicable and default thereof to forfeit and pay to Government the sum of money mentioned in the said conditions.

RECEIPT NO. _____ DATE _____ From _____

In respect of the sum of Rs. 200,000/- Call Deposit No. 243576 dated 30-X-2012 From Bank Al Habib Hyderabad Bank is herewith forwarded representing earnest money. The full value of which is to be absolutely forfeited to Government should I/We not deposit the full amount of security deposit as shown in the above memorandum in accordance with clause of the said conditions. Otherwise the sum of Rs. _____ shall be retained by Government on account of such security deposit as aforesaid or (B) the full value shall be retained by the Government on account of the Security specified in clause 1 (b) of the condition (Schedule-A is attached).

[Signature]
19-11-12
CONTRACTOR

B.D. shi
EXECUTIVE ENGINEER
RURAL DEVELOPMENT DEPARTMENT
HYDERABAD

SCHEDULE-B
Rural Development Department Hyderabad

Name of work: - Construction of C.C Block at Various UC s Taluka K.N Shah Distt: Dadu


S.No./Item	Qty.	Rate	Unit	Rs	Amount
------------	------	------	------	----	--------


- | | | | | | |
|---|---|--------------|-----|--------------|-----------------------|
| 1 | Barrow pit excavation undressed lead upto 199ft ordinary soil
(G.S.I. No. 3 p/ 1) | 275400.0 Cft | @Rs | 847.00 | P%0Cft Rs 233264 |
| 2 | Earth work compaction (Soft ordinary or hard soil lying earth in 6" layers leveling complete.(G.S.I.No. 3 p/ 4) | 275400.0 Cft | @Rs | 167.00 | P%0Cft Rs 45992 |
| 3 | Cement concrete bricks or stone ballest ½" to 2" gauge.(Ratio 1:4:8)
(G.S.I. No. 4 p/ 17) | 30294 Cft | @Rs | 3584.10 | P%cft Rs 1085767 |
| 4 | Cement concrete plain i/c placing compacting, finishing and curing complete i/c s/w of stone aggregate without shuttering (Ratio 1:2:4) (G.S.I No. 5 p/ 18) | 22950.0 Cft | @Rs | 5941.10 | P%cft Rs 1363482 |
| 5 | Erection and removal of centering for R.C.C or plain C.C works of dcodars wood (2nd class) (b) for partal wood (vertical).
(G.S.I.No. 18 p/ 21) | 2524.50 Cft | @Rs | 1405.75 | P%cft Rs 35488 |
| 6 | Construcation of Inauguration Ceremony Marble stone size 3.0 x 2.50 for Development work (R. A)
1 No Job | | @Rs | 6440.0 P/job | RS 6440
RS 2770433 |

Not:

Rate/Quantities can be changed after technical sanction received from competet authority

Add Escalation of cement 6947 bags@ Rs:205/ Rs 1424222.0



19-11-02
Contractor
signature


Executive Engineer
Rural Development Department
Hyderabad

GENERAL

1. The program of work and arrangement of labour material and equipment etc. should be discussed with the Executive Engineer Incharge in advance and the work will have to be carried out as per program approved by the Executive Engineer.
2. The work will be carried out as per instructions / specifications contained in Director Generals No.2 former Government of West Paksitan and as per instructions of the Executive Engineer, Incharge and other officers Incharge of the work issued / given from time to time.
3. Stone Metal, Stone Bajri, Stone screening, Hill sand and shingle etc. will be brought to site of work by the contractor after the sample are got approved from the Executive Engineer, and from the Quarries of which the sample have been Government approved.
4. Compaction of Earth work, Sub-base course and Base Course will be done upto the prescribed density of modified AASHO specifications. Each layer will have to be got tested for the required density before laying of other layers. In no case bituminous work will be done / allowed to be done unless prescribed density is achieved and test result obtained.
5. The contractor has to make his own arrangement of water required for the work and drinking purpose of the labour.
6. The mixing of materials for carpeting if required to be done will by mixer machine to be arranged by the contractors themselves.
7. No claims of any kind whatsoever shall be entertained from the contractor on account of non-availability of road making Machinery including road rollers, its break down during the course of execution of work and on account of non availability of Railway Wagons for transportations of materials or any other reasons.
8. The stone Metal, Bajri will stacked out side berms. In case space outside berms is not available then it will be stacked away from the edges of the Metalled portion of the road with the written permission of the Engineer Incharge of his authorized subordinate.
9. The nomenclature, unit rates of various Schedules items are strictly as per Government of Sindh schedule. Any typographical / omission corrected according to the provision of the above mentioned schedule of rates and these will be binding on the contractor (s) without any claim.
10. The word schedule wherever appearing the tender documents shall mean Government of Sindh schedule of rates Vol-III Part-II, V & VI for finished items of work 2004.
11. The contractor will also be bound to accept the corrections and alterations in schedule "B" as per sanctioned Estimate.
12. The contractor will produce clearance certificate from Excise & Taxation Office that he has paid Professional Tax upto 2011-12. No payment will be made to the contractor unless production of such certificate.


18-11-012
CONTRACTOR


EXECUTIVE ENGINEER
RURAL DEVELOPMENT DEPTT:
HYDERABAD

**OFFICE OF THE EXECUTIVE ENGINEER
RURAL DEVELOPMENT DEPARTMENT HYDERABAD DIVISION**

Issued to Mr./Messrs Khalid Supp. Works
Vide D.R. No. 077 Dated 19-11-2012 for Rs. 3000/-
Date of Issue 19-11-2012 Date of Opening 19-11-2012

BD ohic
Executive Engineer
Rural Development Department
Hyderabad

B-I TENDER FOR WORKS

I/We tender for the execution for the Government of Sindh (herein before and herein after referred to as "Government") of the work specified in the under written memorandum within the time specified in such memorandum at 179.50 % percent below / above the estimate rates entered in Schedule 'B' memorandum showing item of work to be carried-out and in accordance in all respect with the specifications/ designs, drawings and instructions in writing referred to in rule hereof and clause 12 of annexed conditions of contract.

MEMORANDUM

General Description:- Construction of Cement Concrete Block at various streets of Dadu City.

- i) Estimated Cost Rs.10.0 Million
- ii) Earnest Money Rs.0.20 Million
- iii) Percentage if any to be deducted from bill @ 8% Rs. _____
- iv) Security Deposit i/c earnest money @ 10% Rs. _____
- v) Time allowed for the completion of work. 06 Months

Should this tender be accepted I/We agree to abide by and fulfill the terms and provisions of the conditions of contract annexed hereto as far as applicable and default thereof to forfeit and pay to Government the sum of money mentioned in the said conditions.

RECEIPT NO. _____ DATE _____ From _____

In respect of the sum of Rs. 200,000/- Call Deposit No. 243575 dated 30-10-2012 from Bank of Habib Bank is herewith forwarded representing earnest money. The full value of which is to be absolutely forfeited to Government should I/We not deposit the full amount of security deposit as shown in the above memorandum in accordance with clause of the said conditions. Otherwise the sum of Rs. _____ shall be retained by Government on account of such security deposit as aforesaid or (B) the full value shall be retained by the Government on account of the Security specified in clause 1 (b) of the condition (Schedule-A is attached).

Contract
19-11-2012

BD ohic
EXECUTIVE ENGINEER
RURAL DEVELOPMENT DEPARTMENT
HYDERABAD


SCHEDULE-B
Rural Development Department Hyderabad


Construction of C.C Block at Various Streets Dadu City

	Qty:	Rate	Unit	Rs	Amount
1 Barrow pit excavation undressed lead upto 199ft ordinary soil (G.S.I. No. 3 p/ 1)	298476.0 Cft	@Rs 847.00	P%0Cft	Rs 252809	
2 Earth work compaction (Soft ordinary or hard soil lying earth in 6" layers leveling complete.(G.S.I.No. 3 p/ 4)	298476.0 Cft	@Rs 167.00	P%0Cft	Rs 49845	
3 Cement concrete bricks or stone ballest ½" to 2" gauge.(Ratio 1:4:8) (G.S.I. No. 4 p/ 17)	32832 Cft	@Rs 3584.10	P%cft	Rs 1176745	
4 Cement concrete plain i/c placing compacting, finishing and curing complete i/c s/w of stone aggregate without shuttering (Ratio 1:2:4) (G.S.I No. 5 p/ 18)	24873.0 Cft	@Rs 5941.10	P%cft	Rs 1477730	
5 Erection and removal of centering for R.C.C or plain C.C works of deodars wood (2nd class) (b) for partal wood (vertical). (G.S.I.No. 18 p/ 21)	2736 Cft	@Rs 1405.75	P%cft	Rs 38462	
6 Construcation of Inauguration Ceremony Marble stone size 3.0 x 2.50 for Development work (R. A) 1 No Job		@Rs 6440.0	P/job	RS 6440 RS 3002031	

Not:
Rate/Quantities can be changed after technical sanction received from compelet authority

Add Escalation of cement 7530 bags@ Rs:205/ Rs 1543559.0


Contractor
signature


Executive Engineer
Rural Development Department
Hyderabad

R A L

2. The program of work and arrangement of labour material and equipment etc. should be discussed with the Executive Engineer Incharge in advance and the work will have to be carried out as per program approved by the Executive Engineer.
3. The work will be carried out as per instructions / specifications contained in Director General's No.2 former Government of West Paksitan and as per instructions of the Executive Engineer, Incharge and other officers Incharge of the work issued / given from time to time.
4. Stone Metal, Stone Bajri, Stone screening, Hill sand and shingle etc. will be brought to site of work by the contractor after the sample are got approved from the Executive Engineer, and from the Quarries of which the sample have been Government approved.
5. Compaction of Earth work, Sub-base course and Base Course will be done upto the prescribed density of modified AASHO specifications. Each layer will have to be got tested for the required density before laying of other layers. In no case bituminous work will be done / allowed to be done unless prescribed density is achieved and test result obtained.
6. The contractor has to make his own arrangement of water required for the work and drinking purpose of the labour.
7. The mixing of materials for carpeting if required to be done will by mixer machine to be arranged by the contractors themselves.
8. No claims of any kind whatsoever shall be entertained from the contractor on account of non-availability of road making Machinery including road rollers, its break down during the course of execution of work and on account of non availability of Railway Wagons for transportations of materials or any other reasons.
9. The stone Metal, Bajri will stacked out side berms. In case space outside berms is not available then it will be stacked away from the edges of the Metalled portion of the road with the written permission of the Engineer Incharge of his authorized subordinate.
10. The nomenclature, unit rates of various Schedules items are strictly as per Government of Sindh schedule. Any typographical / omission corrected according to the provision of the above mentioned schedule of rates and these will be binding on the contractor (s) without any claim.
11. The word schedule wherever appearing the tender documents shall mean Government of Sindh schedule of rates Vol-III Part-II, V & VI for finished items of work 2004.
12. The contractor will also be bound to accept the corrections and alterations in schedule "B" as per sanctioned Estimate.
13. The contractor will produce clearance certificate from Excise & Taxation Office that he has paid Professional Tax upto 2011-12. No payment will be made to the contractor unless production of such certificate.


CONTRACTOR
11-012


EXECUTIVE ENGINEER
RURAL DEVELOPMENT DEPTT:
HYDERABAD

CALL SPECIAL NOTICE DEPOSIT RECEIPT

Bank AL Habib Limited No. 24

CASIMABAD BRANCH

HYDERABAD

RECEIVED FROM

Xenon Pvt. Ltd.

Rs. 2,00,000/-

(Rupees) Two Lacs

(3)

CALL SPECIAL NOTICE DEPOSIT

... in all respect with the specifications/ designs, drawings and instructions
General Description:

**OFFICE OF THE EXECUTIVE ENGINEER
DEVELOPMENT DEPARTMENT HYDERABAD DIVISION**

Issued to Mr./Messrs Khelil Engg. Works
Vide D.R. No. 079 Dated 19-11-2012 for Rs. 3000/-
Date of Issue 19-11-2012 Date of Opening 19-11-2012

B.D. Shie
Executive Engineer
Rural Development Department
Hyderabad

B-I TENDER FOR WORKS

I/We tender for the execution for the Government of Sindh (herein before and herein after referred to as "Government") of the work specified in the under written memorandum within the time specified in such memorandum at 187% percent below / above the estimate rates entered in Schedule 'B' memorandum showing item of work to be carried-out and in accordance in all respect with the specifications/ designs, drawings and instructions in writing referred to in rule hereof and clause 12 of annexed conditions of contract.

MEMORANDUM

General Description:-

Construction of Cement Concrete Block at various U.C.s of Dadu Taluka

- | | |
|--|------------------------|
| i) Estimated Cost | <u>Rs.15.0 Million</u> |
| ii) Earnest Money | <u>Rs.0.30 Million</u> |
| iii) Percentage if any to be deducted from bill @ 8% | Rs. _____ |
| iv) Security Deposit i/c earnest money @ 10% | Rs. _____ |
| v) Time allowed for the completion of work. | <u>06 Months</u> |

Should this tender be accepted I/We agree to abide by and fulfill the terms and provisions of the conditions of contract annexed hereto as for as applicable and default thereof to forfeit and pay to Government the sum of money mentioned in the said conditions.

RECEIPT NO. _____ DATE _____ From _____

In respect of the sum of Rs. 300,000/- Call Deposit No. 243577 dated 30-10-2012
From Bank Al Habib Bank is herewith forwarded representing earnest money. The full value of which is to be absolutely forfeited to Government should I/We not deposit the full amount of security deposit as shown in the above memorandum in accordance with clause of the said conditions. Otherwise the sum of Rs. _____ shall be retained by Government on account of such security deposit as aforesaid or (B) the full value shall be retained by the Government on account of the Security specified in clause 1 (b) of the condition (Schedule-A is attached).

Sham
CONTRACTOR
19-11-012

B.D. Shie
EXECUTIVE ENGINEER
RURAL DEVELOPMENT DEPARTMENT
HYDERABAD

SCHEDULE-B
Rural Development Department Hyderabad

Construction of C.C Block at Various Ucs Taluka Dadu


	Qty	Rate	Unit	Rs	Amount
1 Barrow pit excavation undressed lead upto 199ft ordinary soil (G.S.I. No. 3 p/ 1)	447840.0 Cft	@Rs 847.00	P%0Cft	Rs 379320	
2 Earth work compaction (Soft ordinary or hard soil lying earth in 6" layers leveling complete.(G.S.I.No. 3 p/ 4)	447840.0 Cft	@Rs 167.00	P%0Cft	Rs 74789	
3 Cement concrete bricks or stone ballest ½" to 2" gauge.(Ratio 1:4:8) (G.S.I. No. 4 p/ 17)	49262 Cft	@Rs 3584.10	P%cft	Rs 1765614	
4 Cement concrete plain i/c placing compacting, finishing and curing complete i/c s/w of stone aggregate without shuttering (Ratio 1:2:4) (G.S.I No. 5 p/ 18)	37320.0 Cft	@Rs 5941.10	P%cft	Rs 2217219	
5 Erection and removal of centering for R.C.C or plain C.C works of deodars wood (2nd class) (b) for partal wood (vertical). (G.S.I.No. 18 p/ 21)	4105.20 Cft	@Rs 1405.75	P%cft	Rs 57709	
6 Construcation of Inauguration Ceremony Marble stone size 3.0 x 2.50 for Development work (R. A) 1 No Job		@Rs 6440.0	P/job	RS 6440 RS 4501091	

Note:

Rate/Quantities can be changed after technical sanction received from competet authority

Add Escalation of cement 11298 bags@ Rs:205/ Rs 2315990.0


Contractor
Signature
19-11-2012


Executive Engineer
Rural Development Department
Hyderabad

GENERAL

The program of work and arrangement of labour material and equipment etc. should be discussed with the Executive Engineer Incharge in advance and the work will have to be carried out as per program approved by the Executive Engineer.

2. The work will be carried out as per instructions / specifications contained in Director General's No.2 former Government of West Paksitan and as per instructions of the Executive Engineer, Incharge and other officers Incharge of the work issued / given from time to time.
3. Stone Metal, Stone Bajri, Stone screening, Hill sand and shingle etc. will be brought to site of work by the contractor after the sample are got approved from the Executive Engineer, and from the Quarries of which the sample have been Government approved.
4. Compaction of Earth work, Sub-base course and Base Course will be done upto the prescribed density of modified AASHO specifications. Each layer will have to be got tested for the required density before laying of other layers. In no case bituminous work will be done / allowed to be done unless prescribed density is achieved and test result obtained.
5. The contractor has to make his own arrangement of water required for the work and drinking purpose of the labour.
6. The mixing of materials for carpeting if required to be done will by mixer machine to be arranged by the contractors themselves.
7. No claims of any kind whatsoever shall be entertained from the contractor on account of non-availability of road making Machinery including road rollers, its break down during the course of execution of work and on account of non availability of Railway Wagons for transportations of materials or any other reasons.
8. The stone Metal, Bajri will stacked out side berms. In case space outside berms is not available then it will be stacked away from the edges of the Metalled portion of the road with the written permission of the Engineer Incharge of his authorized subordinate.
9. The nomenclature, unit rates of various Schedules items are strictly as per Government of Sindh schedule. Any typographical / omission corrected according to the provision of the above mentioned schedule of rates and these will be binding on the contractor (s) without any claim.
10. The word schedule wherever appearing the tender documents shall mean Government of Sindh schedule of rates Vol-III Part-II, V & VI for finished items of work 2004.
11. The contractor will also be bound to accept the corrections and alterations in schedule "B" as per sanctioned Estimate.
12. The contractor will produce clearance certificate from Excise & Taxation Office that he has paid Professional Tax upto 2011-12. No payment will be made to the contractor unless production of such certificate.

BD

CALL/SPECIAL NOTICE DEPOSIT RECEIPT

Bank AL Habib Limited No. 243577

CASIMABAD BRANCH

HYDERABAD

30-10-2012

RECEIVED

Khalid Hussain

(6)

New Royal De... Hyderabad

30/10/2012

of Profit and Loss, sharing basis, subject to Rules and Regulations of the Bank in force governing

MEMORANDUM

rule hereof and clause 12 of annexed conditions of contract. percent below / above the

Spd by

**OFFICE OF THE EXECUTIVE ENGINEER
RURAL DEVELOPMENT DEPARTMENT HYDERABAD DIVISION**

Issued to Mr./Messrs Khalid Engineering Works
Vide D.R. No. 081 Dated 19-11-12 for Rs. 2000/-
Date of Issue 19-11-2012 Date of Opening 19-11-2012

B.D. shie
Executive Engineer
Rural Development Department
Hyderabad

B-I TENDER FOR WORKS

I/We tender for the execution for the Government of Sindh (herein before and herein after referred to as "Government") of the work specified in the under written memorandum within the time specified in such memorandum 215-30% percent below / above the estimate rates entered in Schedule 'B' memorandum showing item of work to be carried-out and in accordance in all respect with the specifications/ designs, drawings and instructions in writing referred to in rule hereof and clause 12 of annexed conditions of contract.

MEMORANDUM

General Description:- Construction of Cement Concrete Block various streets of Mehar city.

- | | |
|--|-------------------------|
| i) Estimated Cost | <u>Rs.5.0 0 Million</u> |
| ii) Earnest Money | <u>Rs.0.100 Million</u> |
| iii) Percentage if any to be deducted from bill @ 8% | Rs. _____ |
| iv) Security Deposit i/c earnest money @ 10% | Rs. _____ |
| v) Time allowed for the completion of work. | <u>06 Months</u> |

Should this tender be accepted I/We agree to abide by and fulfill the terms and provisions of the conditions of contract annexed hereto as far as applicable and default thereof to forfeit and pay to Government the sum of money mentioned in the said-conditions.

RECEIPT NO. _____ DATE _____ From _____

In respect of the sum of Rs. 100,000/- Call Deposit No. 243578 dated 30-10-12

From Bank Al-Habib Hy D. Bank is herewith forwarded representing earnest money. The full value of which is to be absolutely forfeited to Government should I/We not deposit the full amount of security deposit as shown in the above memorandum in accordance with clause of the said conditions. Otherwise the sum of Rs. _____ shall be retained by Government on account of such security deposit as aforesaid or (B) the full value shall be retained by the Government on account of the Security specified in clause 1 (b) of the condition (Schedule-A is attached).

[Signature]
19-11-012
CONTRACTOR

B.D. shie
EXECUTIVE ENGINEER
RURAL DEVELOPMENT DEPARTMENT
HYDERABAD

SCHEDULE-B
Rural Development Department Hyderabad

Construction of C.C Block at Various Streets Mehar City

Qty:	Rate	Unit	Rs	Amount
------	------	------	----	--------


1 pit excavation undressed lead upto 199ft ordinary soil (G.S.I. No. 3 p/ 1)				
134712.0 Cft	@Rs	847.00	P%0Cft	Rs 114101
2 Earth work compaction (Soft ordinary or hard soil lying earth in 6" layers leveling complete.(G.S.I.No. 3 p/ 4)				
134712.0 Cft	@Rs	167.00	P%0Cft	Rs 22497
3 Cement concrete bricks or stone ballest 1/2" to 2" gauge.(Ratio 1:4:8) (G.SI. No. 4 p/ 17)				
14818 Cft	@Rs	3584.10	P%cft	Rs 531103
4 Cement concrete plain i/c placing compacting, finishing and curing complete i/c s/w of stone aggregate without shuttering (Ratio 1:2:4) (G.S.I No. 5 p/ 18)				
11226.0 Cft	@Rs	5941.10	P%cft	Rs 666948
5 Erection and removal of centering for R.C.C or plain C.C works of deodars wood (2nd class) (b) for partal wood (vertical). (G.S.I.No. 18 p/ 21)				
1234.86 Cft	@Rs	1405.75	P%cft	Rs 17359
6 Construcation of Inauguration Ceremony Marble stone size 3.0 x 2.50 for Development work (R. A) 1 No Job				
	@Rs	6440.0	P/job	RS 6440 RS 1358448

Not:

Rate/Quantities can be changed after technical sanction received from competet authority

Add Escalation of cement 3398 bags@ Rs:205/ Rs 696659.0


Contractor
signature
19-11-012


Executive Engineer
Rural Development Department
Hyderabad

of work and arrangement of labour material and equipment etc. should be with the Executive Engineer Incharge in advance and the work will have to be carried out as per program approved by the Executive Engineer.

The work will be carried out as per instructions / specifications contained in Director Generals No.2 former Government of West Paksitan and as per instructions of the Executive Engineer, Incharge and other officers Incharge of the work issued / given from time to time.

3. Stone Metal, Stone Bajri, Stone screening, Hill sand and shingle etc. will be brought to site of work by the contractor after the sample are got approved from the Executive Engineer, and from the Quarries of which the sample have been Government approved.
4. Compaction of Earth work, Sub-base course and Base Course will be done upto the prescribed density of modified AASHO specifications. Each layer will have to be got tested for the required density before laying of other layers. In no case bituminous work will be done / allowed to be done unless prescribed density is achieved and test result obtained.
5. The contractor has to make his own arrangement of water required for the work and drinking purpose of the labour.
6. The mixing of materials for carpeting if required to be done will by mixer machine to be arranged by the contractors themselves.
7. No claims of any kind whatsoever shall be entertained from the contractor on account of non-availability of road making Machinery including road rollers, its break down during the course of execution of work and on account of non availability of Railway Wagons for transportations of materials or any other reasons.
8. The stone Metal, Bajri will stacked out side berms. In case space outside berms is not available then it will be stacked away from the edges of the Metalled portion of the road with the written permission of the Engineer Incharge of his authorized subordinate.
9. The nomenclature, unit rates of various Schedules items are strictly as per Government of Sindh schedule. Any typographical / omission corrected according to the provision of the above mentioned schedule of rates and these will be binding on the contractor (s) without any claim.
10. The word schedule wherever appearing the tender documents shall mean Government of Sindh schedule of rates Vol-III Part-II, V & VI for finished items of work 2004.
11. The contractor will also be bound to accept the corrections and alterations in schedule "B" as per sanctioned Estimate.
12. The contractor will produce clearance certificate from Excise & Taxation Office that he has paid Professional Tax upto 2011-12. No payment will be made to the contractor unless production of such certificate.


CONTRACTOR


EXECUTIVE ENGINEER
RURAL DEVELOPMENT DEPTT:
HYDERABAD

CALL/SPECIAL NOTICE DEPOSIT RECEIPT

Bank AL Habib Limited No. 243578

CASIMABAD BRANCH HYDERABAD

Date 30/10/12

7

RECEIVED from

M. S. Ravi Kumar, Director, Rural Development Department, Hyderabad

Rs. 100,000/- (Rupees One Lakh only)

for the purpose of...

on profit and loss sharing basis, subject to Rules and Regulations of the Bank in force governing

deposits

showing item or work to be carried out...

drawings and instructions in writing referred to in rule hereof and clause 12 of annexed conditions...

contract.

MEMORANDUM

General Description:-

CONSTT: OF LINK ROAD FROM MISSAN TO DADO
ARE SAR U-C MISSAN TALUKA JHANDO MARI
DISTT: TANDO ALLAHYAR

- i) Estimated Cost Rs.7.610 Million
- ii) Earnest Money Rs.0.152 Million
- iii) Percentage if any to be deducted from bill @ 8% Rs.
- iv) Security Deposit i/c earnest money @ 10% Rs.
- v) Time allowed for the completion of work. 06 Months

Should this tender be accepted I/We agree to abide by and fulfill the terms and provisions of the conditions of contract annexed hereto as for as applicable and default thereof to forfeit and pay to Government the sum of money mentioned in the said conditions.

RECEIPT NO. _____ DATE _____ From _____

In respect of the sum of Rs. 70000 Call Deposit No. 243572 dated 30/X/2012

Bank AL Habib Limited From D. A. Breh: Hxcl Bank is herewith forwarded representing earnest money. The full value of which is to be absolutely forfeited to Government should I/We not deposit the full amount of security deposit as shown in the above memorandum in accordance with clause of the said conditions. Otherwise the sum of Rs. _____ shall be retained by Government on account of such security deposit as aforesaid or (B) the full value shall be retained by the Government on account of the Security specified in clause 1 (b) of the condition (Schedule-A & B are attached).

EXECUTIVE ENGINEER
RURAL DEVELOPMENT DEPARTMENT

WORK:

SCHEDULE - B

CONSTITUTION: OF LINK ROAD FROM MISSAN TO DADO ARESAR U-C MISSAN TALUKA JHANDO MARI
DISTRICT: TANDO ALLAHYAR

DESCRIPTION	No.	L	B	D/H	QUANTITY
-------------	-----	---	---	-----	----------

FORMATION

Earth work for road embankment by bulldozer i/c ploughing mixing clod breaking dressing and compacting with optimum contact lead up to 100 ft and lift up to 5ft: In all type of soil expect rock (if earth work is done by other than departmental agency). (S.O.R. Vol - III, Itm No. 3 (ii) (c), P-2)

a) 85% Density

319676 Cft: @ Rs. 8681.43

Per% Cft: Rs. 2775244

Earth work for road embankment by bulldozer i/c ploughing mixing clod breaking dressing and compacting with optimum contact lead up to 100 ft and lift up to 5ft: in all type of soil expect rock (if earth work is done by other than departmental agency). (S.O.R. Vol - III, Itm No. 3 (ii) (c), P-2)

b) 95-100% Density

44867 Cft: @ Rs. 11215.37

Per% Cft: Rs. 503198

2 SUB BASE COURSE

Preparing sub-base Course supplying and spreading stone metal 1 1/2" to 2" gauge of approved quality and required thickness to proper camber and gauge i/c hand packing filling voids with 10cft: Screening and non plastic quarry fines of approved quality and gauge from approved source watering and compacting to achieve 98-100% density as per modified AASHO specification (rate i/c all cost of material T&P and carriage upto 3 chains)

22433 Cft: @ Rs. 8147.79

Per% Cft: Rs. 1827826

3 BRICK ON END EDGING

Laying brick on end edging i/c supplying of 9"x4"x3" 1st class burnt bricks excavation for laying edging with small size parallel to the road (rate i/c all cost of material T&P and carriage upto site of work)

7478 Rft: @ Rs. 2792.47

Per% Rft: Rs. 208815

BASE COURSE

Preparing base course i/c supplying and spreading metal of approved quality properly grade to mix: 1 1/2" and required thickness to proper camber and gauge i/c supplying and spreading 15 Cft: screening and non plastic quarry fine filling depression with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (rate i/c all cost of material T&P and carriage upto site of work)

11217 Cft: @ Rs. 7998.94 Per% Cft: Rs. 897217

5 THREE COAT SURFACE TREATMENT

Providing surface dressing three coats on new or existing surface with 79lbs bitumen 80/100 penetration and 9.75 Cft of Crush of required size of 3/4" - 3/8" including cleaning the road surface rolling etc complete rate i/cs all cost of materials T&P and carriage upto 3 Chain.

44867 Cft: @ Rs. 4161.76 Per% Cft: Rs. 1867249

6 EARTH WORK ON BERMS

Earth work for road embankment from barrow pits in all type of soil i/c laying in 6" thick layers clod breaking, ramming, dressing and compacting with optimum content lead upto 2.0 miles and lift upto 5ft: in all type of soil except rock (if earthwork is done by other than departmental agency).

40343 Cft: @ Rs. 7233.57 Per% Cft: Rs. 291822
Total Rs. 8371371

NOTE

Rate/Quantities can be changed after technical sanctioned received from competent authority


Contractor Signature


EXECUTIVE ENGINEER
RURAL DEVELOPMENT DEPARTMENT
HYDERABAD

Bank of India

CALL/SPECIAL NOTICE DEPOSIT RECEIPT

Bank Al Habib Limited No. 243572



HYDERABAD

305 MAEAD FRANGI

30/11/2013

RECEIVED FROM: Xena Kurnel Dev Dept Hya Dir II ou A/c

Rs. 70000/-

Handwritten signature

Severly Transact only

on Profit and Loss sharing basis, subject to Rules and Regulations of the Bank in force governing

such Deposits

MPA

Jmda & Pithi