



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT


1	Name of Procuring Agency :	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.35618 I.D No. _____
3	Tender Description/Name of Work/Item:	PROVIDING / LAYING 12" DIA (315 MM), 10" DIA (160MM), 8" DIA (200 MM), 6" DIA (160 MM) & 4" DIA (110 MM) P.E PIPE WATER LINE AGAINST THE REPLACEMENT OF OLD / DAMAGED LINE FOR IMPROVEMENT OF WATER SUPPLY AND REMOVE CONTAMINATION & REPAIR THE LEAKAGES 24" DIA, 18" DIA, 12" DIA IN DIFFERENT BLOCKS, CLIFTON, DISTRICT SOUTH.
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	3 Nos ✓
7	Total Bid Received:	3 Nos ✓
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	01 No ✓
11	Financial Bid Opening Date:	28-12-2017 ✓

12 BID EVALUATION REPORT


S #	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1.	M/s.Hassam & Brothers ✓	Rs.9,76,770/- ✓	1 st Lowest ✓	@0.294% Below ✓	Pay order and other required documents are available. P.O # 18033323 dt:26-12-2017 Rs.20,000/- from HBL Sindh Secretariat Branch Karachi ✓	Substantially Responsive
2	M/s.Serena Enterprises ✓	Rs.9,80,562/- ✓	2 nd Lowest ✓	@0.094% Above ✓	Pay order and other required documents are available. P.O # 18033326 dt:26-12-2017 Rs.20,000/- from HBL Sindh Secretariat Branch Karachi ✓	Substantially Responsive
3	M/s.A.Dawood Shah & Co. ✓	Rs.9,83,931/- ✓	-	@0.437% Above ✓	Pay order not attached, required documents are available. ✓	Un-Responsive


The all concerned bidders are being informed accordingly.


The E.E Concerned for compliance of Rule-45 of SPPRA 2010 **M/s.Hassam & Brothers** declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.


(Muhammad Nawaz Khan)
D.A.O (Dist. South-B)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Aftab Alam Chandio)
S.E (District South-B)
Member


(Saifuddin)
Director (Design & Estimate)
Convener

COMPARATIVE STATEMENT

Name of Work: PROVIDING / LAYING 12" DIA (315 MM), 10" DIA (160MM), 8" DIA (200 MM), 6" DIA (160 MM) & 4" DIA (110 MM) P.E PIPE WATER LINE AGAINST THE REPLACEMENT OF OLD / DAMAGED LINE FOR IMPROVEMENT OF WATER SUPPLY AND REMOVE CONTAMINATION & REPAIR THE LEAKAGES 24" DIA, 18" DIA, 12" DIA IN DIFFERENT BLOCKS, CLIFTON, DISTRICT SOUTH

Item No	Description of Work	Estimated Cost				M/s.Hassam & Brothers		M/s.Serena Enterprises		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
1	Scarifying the existing road surface.	1175.00	Sft	116.16	%Sft	1,364.88	116.00	1,363.00	118.00	1,386.50
2	Dismantling and removing road metalling.	1175.00	Cft	605.00	%Cft	7,108.75	604.00	7,097.00	607.00	7,132.25
3	Excavation for pipe line in trenches and pits in Wet Soils Clay or mud i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5m). Lift upto 0' to 5'	5875.00	Cft	5400.00	%0Cft	31,725.00	5392.00	31,678.00	5401.00	31,730.88
4	Providing & Laying and Jointing of Polyethylene pipe in trench i/c fitting jointing and testing etc. complete in all respect the high density Polyethylene P.E pipes (HDPE-100) for W/S conforming ISO 4427/DIN-8074/8075 B.S 3580 & PSI 3051 (PN-10). 315 mm	100.00	Rft	1998.00	P/Rft	199,800.00	1991.00	199,100.00	1999.00	199,900.00
	250 mm	120.00	Rft	1267.00	P/Rft	152,040.00	1265.00	151,800.00	1267.00	152,040.00
	200 mm	100.00	Rft	833.00	P/Rft	83,300.00	827.00	82,700.00	835.00	83,500.00
	160 mm	80.00	Rft	530.00	P/Rft	42,400.00	524.00	41,920.00	532.00	42,560.00
	110 mm	50.00	Rft	268.00	P/Rft	13,400.00	261.00	13,050.00	270.00	13,500.00
5	Providing & Fixing C.I split collar tee for PRCC pipe of different dia sizes having with as mentioned against each item to suit. The size of connection fabricated with 3/8" thick M.S plate excluding the cost of neck, it includes the cost of 3/4" M.S square bard on both ends, 4 Nos 3/4" thick M.S flnages with a total weight as mentioned against each item it includes the cost of nuts & bolt, rubber packing, labour and sealing materials and all the tools and plants. Weight = 104.860 KG 12"X12" (2'-0")	2.00	Nos	19037.00	Each	38,074.00	19031.00	38,062.00	19041.00	38,082.00


Name of Work: PROVIDING / LAYING 12" DIA (315 MM), 10" DIA (160MM), 8" DIA (200 MM), 6" DIA (160 MM) & 4" DIA (110 MM) P.E PIPE WATER LINE AGAINST THE REPLACEMENT OF OLD / DAMAGED LINE FOR IMPROVEMENT OF WATER SUPPLY AND REMOVE CONTAMINATION & REPAIR THE LEAKAGES 24" DIA, 18" DIA, 12" DIA IN DIFFERENT BLOCKS, CLIFTON, DISTRICT SOUTH

Item No	Description of Work	Estimated Cost				M/s.Hassam & Brothers		M/s.Serena Enterprises		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
6	High Density Polyethylene fittings (P.E-100) (per each equivalent made (PN-10) Euqal Tee (Outer dia) 315mm	1.00	No	20161.00	Each	20,161.00	20153.00	20,153.00	20163.00	20,163.00
	250 mm	2.00	Nos	12704.00	Each	25,408.00	12702.00	25,404.00	12709.00	25,418.00
	200 mm	1.00	No	8146.00	Each	8,146.00	8143.00	8,143.00	8151.00	8,151.00
	160 mm	1.00	No	5219.00	Each	5,219.00	5217.00	5,217.00	5225.00	5,225.00
	Tee Un-Egyak 110 mm	1.00	No	2483.00	Each	2,483.00	2481.00	2,481.00	2492.00	2,492.00
7	Full hire charges of pumping set per day i/c of wages of driver and assistant fuel or electric energy platform for placing the pump etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 HP pumping out water from 10 ft deep trench.	10.00	Days	1500.00	P/Day	15,000.00	1490.00	14,900.00	1495.00	14,950.00
8	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	5665.10	Cft	2760.00	%0Cft	15,635.68	2748.00	15,567.69	2762.00	15,647.01
9	Sand Haro or any other source sand of the same modules of the Fineness (Hill Sand)	2565.00	Cft	2425.00	%Cft	62,201.25	2421.00	62,098.65	2,429	62,303.85
10	Carriage of 100 Cft / 5 Tons of all materials like stonne aggregate, spawl, coal, lime, surkhi etc B.G Rail fastening points and crossing bridges, Girders, pipes sheet Rail, M.S Bars etc. or 1000 Nos bricks, 10"x 5"x3" or 1000 Nos: tiles, 12"x6"x2" or 150 Cft of timber or 100 Maunds of fuel wood by trucks or any other means owned by the Contractors. <u>Carriage for 05 Miles</u>	2775.00	Cft	714.29	%Cft	19,821.55	713.00	19,785.75	717.00	19,896.75





Name of Work: PROVIDING / LAYING 12" DIA (315 MM), 10" DIA (160MM), 8" DIA (200 MM), 6" DIA (160 MM) & 4" DIA (110 MM) P.E PIPE WATER LINE AGAINST THE REPLACEMENT OF OLD / DAMAGED LINE FOR IMPROVEMENT OF WATER SUPPLY AND REMOVE CONTAMINATION & REPAIR THE LEAKAGES 24" DIA, 18" DIA, 12" DIA IN DIFFERENT BLOCKS, CLIFTON, DISTRICT SOUTH


Item No	Description of Work	Estimated Cost				M/s.Hassam & Brothers		M/s.Serena Enterprises		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
11	Repair of leaking joints (External Vatta) on PRCC Pipe line. It includes the cost of excavation, labour, sealing material, gunny bags, de-watering and refilling of the excavation stuff etc. complete. 12" Dia	12.00	Nos	9716.00	Each	116,592.00	9711.00	116,532.00	9721.00	116,652.00
	18" dia	6.00	Nos	13841.00	Each	83,046.00	13836.00	83,016.00	13849.00	83,094.00
	24" dia	2.00	Nos	18360.00	Each	36,720.00	18351.00	36,702.00	18369.00	36,738.00
TOTAL QUOTED / CORRECTED COST						979,646		976,770		980,562


(Muhammad Nawaz Khan)
D.A.O (Distt. South-B)
Member / Secretary


(Saif-ul-Haque)
Addl. Director Internal
Audit KMC - Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (K.M.C)
Member


(Aftab Alam Chandio)
S.E (District South-B)
Member


(Saifuddin)
Director (Design & Estimate)
Convener
29.12.17

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage–One Envelope)


Description of work: PROVIDING / LAYING 12" DIA (315 MM), 10" DIA (160MM), 8" DIA (200 MM), 6" DIA (160 MM) & 4" DIA (110 MM) P.E PIPE WATER LINE AGAINST THE REPLACEMENT OF OLD / DAMAGED LINE FOR IMPROVEMENT OF WATER SUPPLY AND REMOVE CONTAMINATION & REPAIR THE LEAKAGES 24" DIA, 18" DIA, 12" DIA IN DIFFERENT BLOCKS, CLIFTON, DISTRICT SOUTH

Date of Opening: 28-12-2017


BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT


Eligibility/ Qualification Criteria:


S. No.	Eligibility / Qualification Criteria	Bidders' Name		
		M/s.Hassam & Brothers	M/s.Serena Enterprises	M/s.A.Dawood Shah & Co.
1.	Registration with PEC (if applicable)	N/A	N/A	N/A
2.	NTN	Yes	Yes	Yes
3.	Sales Tax Registration	N/A	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria:			
5.	Minimum three years' experience of relevant field.	Yes	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes	Yes
7.	Required Bid Security is attached.	Yes	Yes	No
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A	N/A
10.	Qualified/ disqualified	Qualified	Qualified	Disqualified


(Muhammad Nawaz Khan)
D.A.O (Dist. South-B)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Aftab Alam Chandio)
S.E (District South-B)
Member


(Saifuddin)
Director (Design & Estimate)
Convener

NIT Sr. No. SPPRA Serial No.35618

Method of Procurement: Single Stage Single Envelope.

Name of Work: PROVIDING / LAYING 12" DIA (315 MM), 10" DIA (160MM), 8" DIA (200 MM), 6" DIA (160 MM) & 4" DIA (110 MM) P.E PIPE WATER LINE AGAINST THE REPLACEMENT OF OLD / DAMAGED LINE FOR IMPROVEMENT OF WATER SUPPLY AND REMOVE CONTAMINATION & REPAIR THE LEAKAGES 24" DIA, 18" DIA, 12" DIA IN DIFFERENT BLOCKS, CLIFTON, DISTRICT SOUTH

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 28-12-2017 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.

(Attendance sheet is enclosed).

2. Three bidders submitted their bids till the deadline of submission.

- i. M/s. Hassam & Brothers
- ii. M/s. Serena Enterprises
- iii. M/s. A. Dawood Shah & Co.


3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
1.	M/s. Hassam & Brothers	Rs.9,76,770/-	Rs.20,000/-	P.O # 18033323 dt:26-12-2017 from HBL Sindh Secretariat Branch Karachi
2.	M/s. Serena Enterprises	Rs.9,78,401/-	Rs.20,000/-	P.O # 18033326 dt:26-12-2017 from HBL Sindh Secretariat Branch Karachi
3	M/s. A. Dawood Shah & Co.	Rs.9,83,931/-	-	Pay order not attached.


4. The bids do not contain any cutting or over-writing.

5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.


(Muhammad Nawaz Khan)
D.A.O (Dist. South-B)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Aftab Alam Chandio)
S.E (District South-B)
Member


(Saifuddin) 28.12.17
Director (Design & Estimate)
Convener

