CONSTRUCTION OF 02 NO. SMALL STORAGE DAMS NAMELY KALIDAS DAM AND VEERA WAH DAM IN NAGARPARKAR.

CONSTRUCTION OF 06 NO. SMALL DAMS NAMELY JHINJASAR, CHANIDA, RINMALSAR, ADHIGAM, LAKAR KHADIO & KOOWARA DAMS IN NAGARPARKAR.

TENDER

22976

ID

15752 18587

BER

5785 / Sr #. 913 / 2015.



No. Dir (REF)/305/SPPRA/3-23(SDD/THP)/14-15/

GOVERNMENT OF SINDH

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

Karachi, dated the 3 April, 2015

The Executive Engineer, Small Dams Division, Nagarparkar @ Mithi.

SUBJECT:

NIT NO. TC/SDD/NGP/133 DATED 24.02.2015.

The undersigned is directed to refer to the Bid Evaluation Reports & Comparative Statements furnished vide your letters No. TC/SDD/NGP/216 & 246 dated 25.03.2015 & 07.04.2015, which have been hoisted on Authority's website without ID on 20.04.2015.

2. I am also directed to refer to your letter No. TC/SDD/NGP/247 dated 07.04.2015 and observe that:-

The procuring agency (PA) is required to furnish original comparative statement duly signed by all members of procurement committee in terms of Rule-45 read-with clause 11.3.3 of the Guidelines / Regulations for procurement of works of SPP Act, 2009.

Attendance sheet of Bidders and minutes of bid opening meeting of items 1 to 6 are required in terms of Rule-41(6) & (9) of SPP Rules, 2010.

iii) Bidders Qualification Reports for items 1 to 6 are also required under Rule 46(1)(a) of SPP Rules, 2010.

It is also observed that the procuring agency has violated Rules-21(4) & 24(2) of SPP

Rules, 2010, reproduced, as under:-

 Rule-21(4) stipulates that "All procuring agencies shall hoist the bidding documents on Authority's website as well as on the website of procuring agency, in case the procuring agency has its own website".

Rule-24(2) stipulates that "The Bidders may submit bids on the bidding documents issued by the procuring agency or downloaded from the Authority's website along with tender fee if any by mail or by hand".

<u>Violation:</u> The procuring agency failed to furnish the Standard Bidding Documents for hoisting on Authority's website in terms of Rule-21(4) & 24(2) of SPP Rules, 2010 as advised earlier vide this Authority's letters of even number dated 19.03.2014 and 03.04.2015.

4. In view of the above, it is to inform that due to above said infirmities of <u>Rules-21(4)</u>, <u>24(2) & 50 of SPP Rules</u>, <u>2010 (Amended 2013)</u>, the subject procurement is required to be placed before Sub-Committee of SPPRA Board constituted for reviewing the cases of non-compliance of SPP Rules and mis-procurement under Rule-32(A) of SPP Rules, 2010 (Amended 2013), therefore, clarifications if any may be furnished for further necessary action to be taken accordingly.

MANAGER (REFORMS

Copy forwarded for information to:-

• The Secretary, Irrigation Department, Government of Sindh, Karachi.

- The Project Director / Chief Engineer, Small Dams Organization Sindh, Hyderabad.
- The Superintending Engineer, Small Dams Organization Sindh, Hyderabad.
- Master File.



OFFICE OF THE EXECUTIVE ENGINEER SMALL DAMS DIVISION NAGARPARKAR @ MITHI

No. TC/SDD/NGP/ 404 Dated: 18/5/20/5

Email: xensdd_nagarparkar@yahoo.com Phone #: 023-2216108

To,

The Manager (Reforms),

Sindh Public Procurement Regulatory Authority,

Government of Sindh,

Karachi.

Subject.

NIT NO. TC/SDD/NGP/133 DATED: 24-02-2015.

Reference:

Your office letter No. Dir (REF)/305/SPPRA/3-23(SDD/THP)/14-15/8095

Dated: 07-08-2014.

In response to your office letter citied under reference, the replies to the observation are as under.

I. The original comparative statement duly signed by all members of procurement committee is the record of this office however the photo copies has already been submitted and the same is again enclosed duly attested.

II. The photo copies of the same are again enclosed duly attested.

III. The photo copies of the same are again enclosed duly attested.

IV. The bidding documents have been hoisted vide Sr #. 22976.

V. The reply is same as (IV) above.

The NIT along with bidding documents has already been submitted to \$PPRA for hoisting on website.

It may also be mentioned that all rules of SPPRA has been followed and no any violation has been made.

This is for kind information please.

DA/As above.

(KHALID NAWAZ DAHAR) **Executive Engineer** Small Dams Division Magarparkar @ Mithi

COPY FORWARDED TO:

- The Secretary Irrigation Department Government of Sindh.
- The Chief Engineer Small Dams Organization Sindh Hyderabad.
- the Superintending Engineer Small Dams Circle Sindh Hyderabad
- Master file.

small Pages Division

aparkar e stida المركب

(KHALID NAWAZ DAHAR)

Executive Engineer Small Dams Division

Nagarparkar @ Mithi



OFFICE OF THE EXECUTIVE ENGINEER SMALL DAMS DIVISION

NAGARPARKAR @ MITHI

No. TC/SDD/NGP/ 320 Dated: 05/05

To,

M/s Niaz Mohammad Khan & Brothers,

Government Contractor,

Shah Makki Road Kacha Qila,

Hyderabad.

Subject:

LETTER OF AWARD FOR THE WORK OF CONSTRUCTION OF KALIDAS DAM

IN NAGARPÁRKAR AREA (THAR REGION).

Reference:

Your Bid / tender dated: 07-04-2015.

The rate quoted by you at 59.25% above on the schedule items as provided in bill of Quantities is found lowest, the total tender cost comes to Rs. 383,707,894/- (Rupees Three Hundred Eighty Three Million Seven Hundred Seven Thousands Eight Hundreds Ninety Four Only) & approved by the Chief Engineer Small Dams Organization Sindh Hyderabad, vide letter No. PD/CE/SDO/AB/469 dated: 13-04-2015, and received through the Superintending Engineer Small Dams Circle, Sindh Hyderabad vide letter No. SE/SDO/AB/580 dated: 13-04-2015.

You are directed to please start the work at the earliest, under the supervision of Assistant Executive Engineer Small Dams Sub-Division-I Nagarparkar. The stipulated time allowed for completion of work is 26 Months. Up to 30-06-2017.

The payment will be made on recording of measurement by the Assistant Executive Engineer concerned and availability of funds.

The work to be carried out as per P.W.D specification.

No. carriage of Material will be paid separately.

No. premium will be allowed on any Non Schedule Items.

KHALID XAWAZ DAHAR

Small Dams Division

Small Dams Division

Nagarparkar @ Mithi

C.C.

The Chief Engineer Small Dams Organization Sindh Hyderabad for his kind information. The Superintending Engineer Small Dams Circle, Sindh Hyderabad for information with reference to kind office letter No. SE/SDO/AB/580 dated: 13-04-2015.

The Assistant Executive Engineer Small Dams Sub-Division-I Nagarparkar along with copy of Bill of Quantities for information. He is directed to intimate the actual date of start of work and submit Monthly progress report regularly.

COMPARATIVE STATEMEN

NIT NO. TC/SDD/NGP/133 Dated: 24-02-2015

Date of issue of tender Dated: 06-04-2015 Corigendum No. TC/SDD/NGP/198 Dated: 20-03-2015

Date of receipt & opening of Bids / Tender Dated: 07-04-2015 NAME OF WORK:-. CONSTRUCTION OF KALIDAS DAM IN NAGARPARKAR AREA (THAR REGION).

	Fetomato	RATE QUOTED BY GOVERNMENT CONTRACTOR	1 = 5.00.1 Pt. 2. X	ことと いいがらいにここ	1975 p. 20, 10, 10, 10, 10	The second secon	
Items	Cost	M/S Niaz Mohammad Khan & Brothers	mad Khan & rs	M/S S.Shiraz Traders	Traders	M/S Noorud	M/S Nooruddin S.Shaikh
		Rate	Amount	Rate	Amount	Rafe	Amount
Schedule B	191,306,586	59.25 % Above	113,349,152	59.40% Above	113.636.112	59.55% Above	113 923 072
Cartage	63,307,528	Schedule "B"	191,306,586	12 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	191,306,586		191306 586
Total	254,614,114	Bid Amount	304,655,738	Same June	304,942,698		305 229 658
Non-schedule	79,052,156	(-) Estemate Cost	254,614,114		254,614,114		254.614.114
G-Total	333,666,270	Diffrance	50,041,624		50,328,584.		50,615,544
		50041624 X 100 254,614,114	19.65%	50328584 X 100 254 614 114	19.76%	50615544 X 100	19.87%
		Above over the Estimate	Estimate	Above over the Estimate	Estimate	Above over	Above over the Estimate
		ANALYSIS					
		Bid amount	304,655,738		304,942,698		305,229,658
		Qutated Rates of None Schedule	79,052,156		79,052,156		79,052,156
		Tender Cost	383,707,894		383,994,854		384 284 814
		Diffrance	50,041,624		15.08% Above		15.16% Above
	1.e 383	I.e 383/0/894 - 333666270	$0 = 50041624 \times 10041624 \times 1004164 \times 1004$	$0 = 50041624 \times 100 / 333666270 = 15.00\%$ above the setimated cost	00% ahove the o	etimotod ocet	

The rates quoted by M/S Niat Mohammad Khan & Brothers circled in red has been found lowest are reasonable hence recommended for approval. Reen

Lowest rate @ 59.25

Chan & Boothers or

Nems / rate quality

Superintending Engineer

ECUZIVE ENGINEER Small Dams Division Nagarparkar @ Mithi

Divisional Accounts Officer Small Dams Division Nagarparkar @ Mithi

NAMUDDI

Hyderabad ams Organizat

II Dams Olgenization Region Sindh, Hyderabad.

Agell Dams Organization in Sindh Hyderabad.

Project Phrecharter Engineer

BID EVALUATION REPORT

- 1. Name of Procuring Agency: Executive Engineer Small Dams Division Nagarparkar @ Mithi.
- 2. Tender Reference No: Invitation of Bids vide office NIT No. TC/SDD/NGP/133 Dated: 24-02-2015 & Corrigendum No. TC/SDD/NGP/198 Dated: 20-03-2015.
- 3. Tender Description/Name of work/item: Construction of Kalidas Dam in Nagarparkar Area (Thar Region).
- 4. Method of Procurement: National Competitive bidding (single stage-one envelope procedure).
- 5. Tender Published: Issued to Pre-Qualified contractors / Firms (list of approved pre-qualified contractors/ firms attached).
- 6. Total Bid documents Sold: 03 Nos.
- 7. Total Bids Received: 03 Nos.
- 8. Technical Bid Opening Date:
- 9. No. of Bid technically qualified (if applicable): 03 Nos
- 10. Bid (s) Rejected: No any bids rejected.
- 11. Financial Bid Opening Date: 07-04-2015.
- 12. Bid Evaluation Report

Sr.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
01	M/S Niaz Mohammad Khan & Brothers	383707894/~	1 st Lowest	15.00%	Being Lowest	Recommended for approval
02	M/s S.Shiraz Traders	383994854/-	2 nd Lowest	15.08%	Being Highest	
03	M/s Nooruddin S.Shaikh	384281814/-	3 rd Lowest	15.16%	Being Highest	

Signature of the Chairman / Members of the Procurement Committee

(KHALID NAV AZ DAHAR

Member Secretary Executive Engineer Small Dams Division Nagarparkar @ Mithi (ISHTIAQUE AHMED MEMON) CHAIRMAN/

SUPERINTENDING ENGINEER Small Dams Circle, Sindh

Hyderabad

(SAYED AFAQUE HYDER SHAH)

Member/

Executive Engineer

Provincial highway Division Shaheed Benazirabad

Lowest bid evaluation for h. 383707894/: is hereby approved.

Project Director Engineer

Mall Dams Organization in Sindh.

Hyderabad.

MINUTES OF THE PROCUREMENT COMMITTEE

MEETING HELD ON 25.03.2015

The Procurement Committee of Small Dams Organization Sindh Hyderabad held a meeting in office of The Superintending Engineer Small Dams Circle Left Bank Barrage Colony Hyderabad on 25–03–2015 @ 02:00 PM. Regarding opening of Bids /Tenders of the Construction of 06 Nos. Small Storage Dam in Nagarparkar Area. Namely: Jhinjhasar Dam, Rinmalsar dam, Koowaro Dam, Adhigam Dam, Lakar Khadio Dam and Chanida Dam. The following officer, Chairman / Members of the Procurement Committee are Presented.

01

Mr. Ishtique Ahmed Memon Chairman / Superintending Engineer Small Dams Circle, Sindh, Hyderabad


02

Mr. Khalid Nawaz Dahar Member / Executive Engineer Small Dams Division Nagarparkar @ Mithi

03

Sayed Afaque Hyder Shah Member / Executive Engineer Provincial High way Division Shaheed Benazirabad ATTENDANCE SHEET OF CONTRACTOR'S PARTICIPATED IN THE OPENING OF BIDS / TENDERS FOR THE WORK'S CONSTRUCTION OF 06 NOS. SMALL STORAGE DAMS NAMELY. JHINJHASAR DAM, RINMALSAR DAM, KOOWARO DAM, ADHIGAM DAM, LAKAR KHADIO DAM AND CHANIDA DAM OF SMALL DAMS DIVISION NAGARPARKAR @ MITHI ON 25-03-2015 @ OFFICE OF THE SUPERINTENDING ENGINEER SMALL DAMS CIRCLE SINDH LEFT BANK BARRAGE COLONY HYDERABAD.

S.NO.	Name of Company	Name of Contractor / Representative	Signature
C 01	M/S Hafiz Rabnawaz & Company	Hafiz Rabnawaz Chachar	
02	M/s Abdul Hakeem Chachar & Sons	Mr. Abdul Qudoos Chachar	No.
03	M/s r Muhammad Tughari	Mr. Sher Muhammad Mughari	Cool




IRRIGATION DEPARTMENT

BIDDING DOCUMENT

FOR CONSTRUCTION OF KALIDAS DAM

IN

NAGARPARKAR AREA (THAR REGION)
ESTIMATED COST RS: 328.690 MILLION



EXECUTIVE ENGINEER SMALL PAMS DIVISION NAGARPARKAR ® MITHI



SUPERINTENDING ENGINEER, SMALL DAMS CIRCLE SINDH HYDERABAD

CHIEF ENGINEER SMALL DAMS ORGANIZATION SINDH HYDERABAD

APRIL - 2015



FORM OF BID

4.2.214.26

一一一一一一个一个

Reference No. Construction of Kali Das Dam in MAGARPARKAR AREA (Name of Contract/Work)

EXECUTIVE ENGINEER,	
SMALL DAMS DIVISION.	
NAGARPARKAR @ MITHI.	
The state of the s	
Having examined the bidding documents including Instructions to Bidders, Bidding Action of Countries and Bill	
Data, and Conditions of Contract, Specifications, Drawings and Bill of Quantities a	
Addenda Nos for the execution of the above-named work, we/I, the undersigned, offer to execute and complete the wo	0.00
and remedy any defects therein in conformity with the Conditions of Contract	
Specifications Drawings Bill of Quantities and Addenda for the sum	of
Specifications, Drawings, Bill of Quantities and Addenda for the sum Rs. 59.25%. Above Three Homdred Eights Mree Millian (Rupe	es
Seven Hundred and Seven Thousand Fight Hundred What su	ch
other sum as may be a destained in accordance with the said conditions.	-
et, p	1
We/I understand that at the Appendices attached hereto form part of this bid.	
It's security the performance of the undertakings and obligations of this bid, we	e/I
submit her with a bid security in the amount of Rupees	
(Rs.) drawn in your favour or made payable to procurit	ng
agency and valid for a period of 24 ments days beginning from the date, bid	is
opened.	
We/I undertake, if our bid is accepted, to commence the works and to complete the	
whole of the works comprised in the contract within the time stated in Appendix-A	to
Bid.	
W G 111 1 11 11 11 1 1 1 1 1 1 1 1 1 1 1	15
We/I agree to abide by this bid for the period of who days from the date fixed for opening the same and it shall remain binding upon us and may be accepted at any	
time before the expiration of that period.	
Unless and until a formal Agreement is prepared and executed, this bid, together wi	th
your written acceptance thereof, shall constitute a binding contract between us.	-11
, , , , , , , , , , , , , , , , , , , ,	
We do hereby declare that the bid is made without any collusion, comparison of	
figures or arrangement with any other bidder for the works.	
	5
nderstand that you are not bound to accept the lowest or any bid you may receive.	
undertake, if our/my bid is accepted, to execute the Performance Security referred to	in
the 10 of Conditions of Contract for the due performance of the Contract.	
	1
Ve confirm, if our bid is accepted, that all partners of the joint venture shall be list	le
y and severally for the execution of the Contract and the composition or the composition of the composition of the contract and t	n

CONTRACTOR

(KHALID NAWAZ DAHAR)
EXECUTIVE ENGINEER
Small Dams Division
Nagarparkar @ Mithi

joint venture shall not be altered without the prior consent of the procuring agency.

In delete this in case of Bid form a single bidder)

CONTRACTOR

(KHALIT NAWAZ DAHAR)
EXECUTIVE ENGINEER
Small Dams Division
Nagarparkar @ Mithi

Appendix-A to Bid

Division


SPECIAL STIPULATIONS Clause

Conditions of Contract

	is of Contr	ract
the procuring agency to issue variation in of emergency.	3.1	Up to 2% of the contract price stated in the Letter of Acceptance.
mount of Performance Security	4.2	Up to 10% of contract price. Total amount including performance security and retention money deducted from bills should not exceed 10% of contract price stated in the Letter of Acceptance.
ime for Furnishing Programme	8.3	Within 42 days from the date of receipt of Letter of Acceptance.
finimum amount of Third Party Insurance	18.3	Rs per occurrence with number of occurrences unlimited.
me for Commencement	8.1	Within 14 days from the date of receipt of Engineer's Notice to Commence, this shall be issued within fourteen (14) days after signing of Contract Agreement.
ime for Completion (works & sections)	8.2 & 10.2	days from the date of receipt of Engineer's Notice to Commence.
mount of Liquidity Damages/Delay amages/Penalties	8.7	be mentioned) but total amount will not be more than 10% of contract Price.
Defects Liability Period	11.1	days from the effective date of Taking Over Certificate.
ercentage of Retention Money	14.2	10 % of the amount of Interim/Running Payment Certificate.
imit of Retention Money	14.2	5 % of Contract Price stated in the Letter of Acceptance.
Inimum amount of Interim/Running ayment Certificates	14.2	Rs
ime of Payment from delivery of Engineer's nterim/Running Payment Certificate to the tocuring agency.	14.7	30 days in case of local currency or 42 days in case of foreign funded projects.
fobilization Advance.	14.2	10% of Contract Price stated in the Letter of Acceptance.

CONTRACTOR (32)

(NHALD NAWAZ IVAHAR)
EXECUTIVE ENGINEER
Small Dams Division
Macerparker & Willing



FOREIGN CURRENCY REQUIREMENTS

bidder may indicate herein below his requirements of foreign currency (if any), the reference to various inputs to the works.


reign Currency Requirement as percentage of the bid price excluding Provisional

able of Exchange Rates

(A)	Equivalent in Pak. Rupees
Unit of Currency	Equivalent in Tax. Rupces
Australian Dollar	
Euro	
Japanese Yen	
Japanese Yen U.K. Pound	
U.S. Dollars	

CONTRACTOR

(KHALID NAWAZ DAHAR)
EXECUTIVE ENGINEER
Small Dams Division
Nagarparkar @ Mithi



PRICE ADJUSTMENT UNDER CLAUSE 70/13.8 OF CONDITIONS OF CONTRACT

Weight ages or coefficients are used for price adjustment.

The source of indices and the weight ages or coefficients for use in the adjustment formula under Clause 13.8 shall be as follows:

(To be filled by the procuring agency)

Description	Weight ages	Applicable index
2	3	4
Fixed Portion	0.350	
Local Labor		Government of Pakistan (GoP) Federal Bureau of Statistics (FBS) Monthly Statistical Bulletin.
Cement – in bags		
Reinforcing Steel		66 66
High Speed Diesel (HSD)		
Bricks		cc cc
Bitumen		u u u
Total	1.000	


Indices for "(ii)" to "(vii)" are taken from the Government of Pakistan Federal Bureau of Statistics, Monthly Statistical Bulletin. The base cost indices or prices shall be those applying 15 days prior to the latest day for submission of bids. Current indices or prices shall be those applying 28 days prior to the last day of the billing period.

Any fluctuation in the indices or prices of materials other than those given above shall not be subject to adjustment of the Contract Price.

Fixed portion shown here is for typical road project, procuring agency to determine the weight age of Fixed Portion considering only those cost elements having cost impact of seven (7) percent or more on his specific project.

CONTRACTOR

(KHALID VAWAZ DAHAR)
EXECUTIVE ENGINEER
Small Dams Division
Nonas parket @ Milini



st Element	Description	Base price	Applicable index
1	2	3	4 -
(i)	Cement – in bags		Government of Pakistan (GoP) Federal Bureau of Statistics (FBS) Monthly Statistical Bulletin. "
(ii)	Reinforcing Steel		
(iii)	Bricks		
(iv)	Bitumen		
(v)	Wood (Composite item)	r	
	Total five items.		,

Interview Management

CONTRACTOR

KHALID MAY DAHAR)
EXECUTIVE ENGINEER
Small Dams Division
Nagarparkar @ Mithi

BILL OF QUANTITIES

vame of Work

Construction of KaliDas Dam In Nagarparkar Area (Thar Region)

				119
DESCRIPTION OF ITEM	QTY	RATE	UNIT	AMOUNT,
A) Schedule Items				
ingle Clearance and removing within 100 feet.	45,000	75.63	%0 Sft	3,40
cavation in shingle gravel formation not equiring ballasting lead upto 100 ft	853,401	5,747.50	%0 Cft	4,904,92
reavation hard rock requiring blasting is prohibited and disposal of exacted material up to 50 ft lead (i/c essing and leveling to design section etc implete) 2 I I-7 (d) Grade (iv)	426,701	10,643.00	%0 Cft	4,541,37
ehandling Shingle or Shingle Gravel Work or cavation rock lead upto 50ft 5 l-10	426,701	3,025.00	%0 Cft	1,290,77
Afra for Every 50 ft additional lead or part thereof b) r Shingle gravel or rock 03 lead (120.94 x 3 = 32.82) P-2 / I-8-(b)	426,701	362.82	%0 Cft	154,81
eparing and watering and ramming surface along concrete (for head works)	46,334.0	228.09	% Cft	105,68
ement Concrete plain including placing impacting complete (including screening and ashing of stone aggregate without shuttering 4:8) ratio P-18 / I -5	12,180	11,288.75	% Cft	1,374,97
brication of mild steel reinforcement for ement concrete i/c cutting bending laying in sition making joints and fastenings i/c cost of oding wire (also i/c removal of rust from bars)b) sing Tor bars. 20 / I-7 (b)	2,715.56	5,001.70	P/Cwt	13,582,41
inforcement cement concrete work i/call labor & aterial except cost of steel rein for:& its labor of inding & binding which will be paid separate: This is i/c all kinds of forms moulds, lifting shuttering ring rendering & finishing the exposed surface (i/c reening & washing of shingle).(a) Rockwork in of slab, beams columns rafts, lintels and other uctural members laid in situ or precast laid in sition complete in all respects. (i)ratio (1:2:4) 90 c cement 2 Cft sand 4 cft, shingle 1/8"to 1/4" uge.(S.I.No.6/P/19).	85,256	337.00	P/Cft	28,731,272
rection and removal of centering for R.C.C plain cement concrete works of deodar wood econd Class)(b) For Partial Wood (ii) Vertical 18 / I-6	21,310	3,127.41	% Sft	666,451
ment Concrete plain including placing mpacting complete (including screening and shing of stone aggregate without shuttering 2:4) ratio P-18 / I-5	348,536	337.00	P.Cft	117,456,632



CHALID NW Z DAHAR)
EXECUTIVE ENGINEER
Shall Darns Division
Nagar, rivar @ Mith

BILL OF QUANTITIES

of Work

Construction of KaliDas Dam In Nagarparkar Area (Thar Region)

DESCRIPTION OF ITEM	QTY	RATE	UNIT	AMOUNT
filters of effective size 25 to 4 mm ring i/c screening washing and spreading the same beds to correct level etc. complete.	22,500	5,390.00	% Cft	1,212,750
ast cement concrete solid or face blocks 1:2:4 ming cost of templetes.	16,000	146.06	P/Cft	2,336,960
and compacting soil, earth and boulders of retaining walls including excavation of soil lead upto 50 ft.	517,738	2,722.00	%0 Cft	1,409,283
age of 100 cft/5 tons of all material stone aggregate sprawl, coal, lime, surkhi etc. Rail Fastening points and crossing bridge, as, pipes sheets, Rails, M.S. Bars etc of 1000 Brick 10"x5"x3" or 1000 Nos. tiles 12"x6"x2" or cft of timber or 100 mounds of fuel wood by so or any other means owned by the contractor mes) Vol-III Part-iv (P-I/I-I)	517,738	771.96	% Cft	3,996,730
h work compaction (soft ordinary or d soil) (b) laying 6" earth leveling dressing & ening for compaction etc. complete.	517,738	354.00	%0 Cft	183,279
h work compaction by sheep foot roller & power with optimum moisture content for 85% lified AASHO density. P-2 / I-7 (c).		1,445.58	%0 Cft	748,432
e filling dry hand packed as filling nd retaining walls or in pitching and aprons.	50,000	2,684.00	% Cft	1,342,000
ication of TOR Steel reinforcement for Cement crete i/c cuting bending laying in position making s and fastenings i/c cost of bending wire (also moval of rust from bars). 1' dia bar b(ii)/ P-20	462 Cwt	5,001.70	P.Cwt	2,310,785
nentling Stone Masonary in Lime or Cement or old Structure. P No. 09 ltm No 03	187,500	907.50	% Cft	1,701,563
stone aggregate sprawl, coal, lime, surkhi etc. Rail Fastening points and crossing bridge, prs, pipes sheets, Rails, M.S. Bars etc of 1000 Brick 10"x5"x3" or 1000 Nos. tiles 12"x6"x2" or 001 Mile)	187,500	407.00	% Cft	763,125
mm dia steel pipe for drainage collection 12'	350	2,803	P.rft	981,050
mm dia steel pipe for 4' Q	1,050	1,105	P.rft	1,160,250
nm dia steel pipe 12' dia	124	2,804	P.rft	347,664
		Т	OTAL (A)	191,306,586



KHALID NAWADAHAR EXECUTIVE EXCINEGA Omali Dame Division Regar arker @ Michi

BILL OF QUANTITIES

e of Work

Construction of Kalidas Dam In Nagarparkar Area (Thar Region)

				11.15
DESCRIPTION OF ITEM	QTY	RATE	UNIT	AMOUNT
B) Non-Schedule Items		¥		
iding and fixing water stoppers Schedule Item)	4,665	707.43	P/Rft	3,300,161
olying and Stacking at Site Stone metal of size 1-1/2" ring i/c Screening Washing and ading the same in filter beds to correct level complete.	22,500	12,062.40	% Cft	2,714,040
ly & fixing enamel iron gauge plate red size superior quality including figure ing. (Non-Schedule)	2	2,000	Each	4,000
lying and Fixing Marbale slab 1 inch Thick eior quality including data board	12	2,000	Each	24,000
urement of Water (R.A attached)	1,206,647	924.44	% Cft	11,154,728
ery of Water (R.A attached)	1,206,647	₹ 800.88	% Cft	9,663,794
age of Water (R.A attached)	1,206,647	14.27	% Cft	172,189
ng in Bed rock	4,785	9,000	P/Rft	43,065,000
sure testing	437	4,000	Each	1,748,000
land cement in grout	6,781	8.00	P.KG	54,248
olite	6,781	12	P.KG	81,372
ng setup for drilling	291	1,000	Each	291,000
s ups to grout	75	600	Each	45,000
stopping / Slide screw gate	66	1,516	P.Sft	100,024
egulating valve	1	700,000	Job	700,000
ement of Anchors in Drill Holes with cement 1:3 ent sand Grout.	3,297	1,800.00	Cft	5,934,600
		•	Total (B)	79,052,156
		Grand Tot	al A+B	270,358,742

ONDITIONS:-

o Premium will be allowed on Non Schedule Items.

ny error or omission in the description of the items, rates, unit, will be governed by the relevant chedules of rates.

he decision of the undersigned shall be final and binding on all the parties to home any dispute

he rate should inclusive of all taxes i.e sale taxes octroi, royalties etc, if any.


o. separate cartage will be paid to the contractor.


The Contractor is bound to carry out the work as per agreement and standard of P.W.D specification.


CONTRACTOR


Sond Kharz Sond Hyderabad


KHALID VALUZ DAHAR) EXECUTIVE ENGINEER Small Dains Division Nagarpaikar @ Mithi













To,

OFFICE OF THE EXECUTIVE ENGINEER SMALL DAMS DIVISION NAGARPARKAR @ MITHI

No. TC/SDD/NGP/ 32 Dated: 5 / 65 /2015

M/s Niaz Mohammad Khan & Brothers,

Government Contractor,

Shah Makki Road Kacha Qila,

Hyderabad.

Subject:

LETTER OF AWARD FOR THE WORK OF CONSTRUCTION OF VEERA WAH

DAM IN NAGARPARKAR AREA (THAR REGION).

Reference:

Your Bid / tender dated: 07-04-2015.

The rate quoted by you at 39.22% above on the schedule items as provided in bill of Quantities is found lowest, the total tender cost comes to Rs. 294,307,471/- (Rupees Two Hundred Ninety Four Million Three Hundred Seven Thousands Four Hundreds Seventy One Only) & approved by the Chief Engineer Small Dams Organization Sindh Hyderabad, vide letter No. PD/CE/SDO/AB/468 dated. 13-04-2015, and received through the Superintending Engineer Small Dams Circle, Sindh Hyderabad vide letter No. SE/SDO/AB/579 dated. 13-04-2015.

You are directed to please start the work at the earliest, under the supervision of Assistant Executive Engineer Small Dams Sub-Division-I Nagarparkar. The stipulated time allowed for completion of work is 26 Months. Up to 30-06-2017.

The payment will be made on recording of measurement by the Assistant Executive Engineer concerned and availability of funds.

The work to be carried out as per P.W.D specification.

No. carriage of Material will be paid separately.

No. premium will be allowed on any Non Schedule Items.

KHALID NAWAZ DAHAI LEXECUTIVE ENGINEER

Small Dams Division

Nagarparkar @ Mithi

C.C.

The Chief Engineer Small Dams Organization Sindh Hyderabad for his kind information. The Superintending Engineer Small Dams Circle, Sindh Hyderabad for information with reference to kind office letter No. SE/SDO/AB/579 Dated: 13-04-2015.

The Assistant Executive Engineer Small Dams Sub-Division-I Nagarparkar along with copy of Bill of Quantities for information. He is directed to intimate the actual date of start of and submit Monthly progress report regularly.

COMPARATIVE STATEME

Corigendum No. TC/SDD/NGP/198 Dated: 20-03-2015 NIT NO. TC/SDD/NGP/133 Dated: 24-02-2015

Date of issue of tender Dated: 06-04-2015

Date of receipt & opening of Bids / Tender Dated: 07-04-2015

NAME OF WORK:- . CONSTRUCTION OF VEERA W∤ B DAM IN NAGARPARKAR AREA (THAR REGION).

	Estemate		RA	RATE 200TED BY GOVERNMENT CONTRACTOR	ERNMENT CONTE	RACTOR	
	Cost	M/S Niaz Mohammad Khan & Brothers	mad Khan &	M/S S.Shiraz Traders	Traders	M/S Noorude	M/S Nooruddin S.Shaikh
	189 627 711	20 22 %	Amount	Rate	Amount	Rate	Amount
	37 108 825	School "D"	74,371,988	4 42.00 % Abcve	79,643,639	43.50% Above	82.488.054
t	226,261,12	Bid America	189,627,711		189,627,711		189,627,711
Non-schedule	30 307 772	Did Alliburil	263,999,698		269,271,350		272,115,765
3	711,100,00	Cost Cost	226,736,536		226,736,536		226 736 536
	257,044,308	Diffrance	37,263,163		42,534,814		45,379,229
		37263163 X 100 226,736,536	16.43%	42534814 X 100	18.75%	45379229 X 100	20% Above
		Above over the	e Estimate	Above over the Estimate	Estimato	226,736,536	e e
		ANALYSIS			Collinate	Above over	Above over the Estimate
							196
Š.		Bid amount	263,999,699		269,271,350	, n	272,115,765
		Qutated Rates of None Schedule	30,307,772		30,307,772		30.307.772
		Tender Cost	294,307,471		299 579 122		11,100,00
		Diffrance	37,263,163		16 550, 013, 122		302,423,537
	10000	207474 257044200	100000	10.30% Above	10.33% Above		17 65% Ahove

The rates quoted by M/S Niaz Mohammad Khan & Brothers circled in led has been found lowest are reasonable hence recommended for approval.

Small Rams Organizal EXECUTIVE ENGINEER Sarall Dams Division Nagarparkar @ Mithi

KHALLD


Divisional Accounts Officer Small Dams Division Nagarparkar @ Mithi

yn in Sindh Superintending Engineer

Project Director Thief Engineer above on Schedule Achan & Astolhers is Men Lowert rate @ 39.22% ilems/rates qualed

In Posion Region amon, Fyderabad.

Salal Bams Organization in Sindh Hyderabad.



OJERNMENT




IRRIGATION DEPARTMENT

BIDDING DOCUMENT

FOR CONSTRUCTION OF VEERA WAH DAM

IN

NAGARPARKAR AREA (THAR REGION) **ESTIMATED COST RS: 252.595 MILLION**



EXECUTIVE ENGINEER SMALL DAMS DIVISION NAGARPARKAR @ MITHI



SUPERINTENDING ENGINEER, SMALL DAMS CIRCLE SINDH HYDERABAD

CHIEF ENGINEER SMALL DAMS ORGANIZATION SINDH HYDERARAD

APRIL - 2015

ON exe oys MF red JW (Pi E

L

Id

C3

FORM OF CONTRACT AGREEMENT

HS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the Division of APRIL (month) 2015 day VECUTIVE EN SINEER SMALL DAM'S DIVISION MAGARIARMAR @ MITH called the "Procuring Agency") of the NIA MINAMMAN KNAN & BROTHER (hereafter called the "Contractor") of the other HEREAS the Procuring Agency is desirous that certain works, viz build be executed by the Contractor and has accepted a bid by the Contractor for the ecution and completion of such works and the remedying of any defects therein. W this Agreement witnesseth -- as follows: In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz: (a) The Contract Agreement; (b) The Letter of Acceptance; The completed Form of Bid; (c) (d) Special Stipulations (Appendix-A to Bid); The Special Conditions of Contract - Part II; (e) (f) The General Conditions - Part I; The priced Bill of Quantities (Appendix-D to Bid); (g) The completed Appendices to Bid (B, C, E to L); (h) The Drawings; (i) (j) The Specifications. (k) (any other)


In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.

Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

CONTRACTOR

EXECUTIVE ENGINEER
Small Dams Division
Nagarparkar @ Mithi

CA-1



WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on Division day, month and year first before written in accordance with their respective laws. nature of the Contactor Small Dams Division Nagarparkar @ Mithi ned, Sealed and Delivered in the presence of: HULAM MUSTAFA BASHA) MUZZAF HUBIAIN ENERGY MANAGER my C NICZ me Title and Address) (Name, Title and Address) Record-L Fraggrand of Rs. 294307471/. Superintending Engineer Small Dams Organization in Sindh Hydesabad. Savetine for 1. 294307471/. (Rupers. two hundred minety four-million three hundred Seven transmid four hundred Seventy one) al Project Director/Ghief Engineer TECHNICAL OFFICE:

mall Dam's Organization Region (

Sindh, Hyderabad. Dams Organization in Sindh Hyderabad.

982000



OFFICE OF THE EXECUTIVE ENGINEER SMALL DAMS DIVISION NAGARPARKAR @ MITHI

No. TC/SDD/NGP/ 238 Dated: 05/05 /2015

To.

M/s Hafiz Rab Nawaz Chachar & Company,

Government Contractor,

House # A-1 Faraz Villas Phase - II,

Qasimabad Hyderabad.

Subject.

LETTER OF AWARD FOR THE WORK OF CONSTRUCTION OF CHANIDA

DAM IN NAGARPARKAR AREA (THAR REGION).

Reference:

Your Bid / tender dated: 25-03-2015.

The rate quoted by you at 71.41% above on the softedule items as provided in bill of Quantities is found lowest, the total tender cost comes to Rs. 184,223,499/- (Rupees One Hundred Eighty Four Million Two Hundred Twenty Three Thousands Four Hundreds Ninety Nine Only) & approved by the Chief Engineer Small Dams Organization Sindh Hyderabad, vide letter No. PD/CE/SDO/AB/415 dated: 31-03-2015, and received through the Superintending Engineer Small Dams Circle, Sindh Hyderabad vide letter No. SE/SDO/AB/524 dated: 01-04-2015.

You are directed to please start the work at the earliest, under the supervision of Assistant Executive Engineer Small Dams Sub-Division-I Nagarparkar. The stipulated time allowed for completion of work is 24 Months. Up to 30-06-2017.

The payment will be made on recording of measurement by the Assistant Executive Engineer concerned and availability of funds.

The work to be carried out as per P.W.D specification.

No. carriage of Material will be paid separately.

No. premium will be allowed on any Non Schedule Items.

CHALID NAWAZ DAH

EXECUTIVE ENGINEER

ALCO IA VE ENGINEER

Nagarparkar @ Mith

C.C.

The Chief Engineer Small Dams Organization Sindh Hyderabad for his kind information.

The Superintending Engineer Small Dams Circle, Sindh Hyderabad for information with reference to kind office letter No. SE/SDO/AB/524 dated: 01-04-2015.

The Assistant Executive Engineer Small Dams Sub-Division-I Nagarparkar along with copy of Bill of Quantities for information. He is directed to intimate the actual date of start of work and submit Monthly progress report regularly.

COMPARATIVE STATEMENT

NIT NO. TC/SDD/NGP/133 Dated: 24-02-2015

Date of issue of tender Dated: 24-03-2015

Date of receipt & opening of Bids / Tender Dated: 25-03-2015

NAME OF WORK:-. CONSTRUCTION OF CHANIDA DAM IN NAGARPARKAR AREA (THAR REGION).

The rates quoted by M/S Hafiz Rabnawaz & Co circled in red has been found lowest are reasonable hence recommended for approval

Lowest rate 071.41% above on

llub Navorzaco. Where

(Z DAHAR) ENGINEER mall Dams Division agarparkar @ Mithi EXECUTIV KHALID N

Divisional Accounts Officer

Nagarparkar @ Mithi Small Dams Division

Small Dams Organization in Sindh Superintending Engineer Hyderabad

small Dams Organization Region AL OFFICER Sindh, Hyderabad.

Project Directorichief Engineer

Small Dams Organization in Singh

.Hyderabad.

BID EVALUATION REPORT

- 1. Name of Procuring Agency: Executive Engineer Small Dams Division Nagarparkar @ Mithi.
- 2. Tender Reference No: Invitation of Bids vide office NIT No. TC/SDD/NGP/133 Dated: 24-02-2015.
- 3. Tender Description/Name of work/item: Construction of Chanida Dam in Nagarparkar (Thar Region).
- 4. Method of Procurement: National Competitive bidding (single stage-one envelope procedure).
- 5. Tender Published: Issued to Pre-Qualified contractors / Firms (list of approved pre-qualified contractors/ firms attached).
- 6. Total Bid documents Sold: 03 Nos.
- 7. Total Bids Received: 03 Nos.
- 8. Technical Bid Opening Date:
- 9. No. of Bid technically qualified (if applicable): 03 Nos
- 10. Bid (s) Rejected: No any bids rejected.
- 11. Financial Bid Opening Date: 25-03-2015.
- 12. Bid Evaluation Report

Sr.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
01	M/S Hafiz Rabnawaz & Co	184223499/-	1 st Lowest	14.997%	Being / Lowest	Recommended for approval
02	M/s Abdul Hakeem Chachar & Sons	185665066/-	2 nd Lowest	15.90%	Being Highest	
03	M/s Sher Muhammad Mughari	186118389/-	3 rd Lowest	16.18%	Being Highest	8

Signature of the Chairman / Members of the Procurement Committee

(KHALID M Z DAHAR)

Member Secretary Executive Engineer Small Dams Division Nagarparkar @ Mithi (SAYED AFAQUE HYDER SHAH)

Member

Executive Engineer

Provincial highway Division

Shaheed Benazirabad

(ISHTIAQUE AHMED MEMON) CHAIRMAN/

SUPERINTENDING ENGINEER

Small Dams Circle, Sindh

Hyderabad

Evaluated by Comon the is hereby approved.

mall Dams Organization in Sindh Hyderabad.

O LERNMENT




pafi Dams Division garparkar @ Mithi

IRRIGATION DEPARTMENT

BIDDING DOCUMENT

FOR CONSTRUCTION OF CHANIDA DAM IN

NAGARPARKAR AREA (THAR REGION) **ESTIMATED COST RS: 162.838 MILLION**



EXECUTIVE ENGINEER SMALL DAMS DIVISION NAGARPARKAR @ MITHI



SUPERINTENDING ENGINEER, SMALL DAMS CIRCLE SINDH HYDERABAD

CHIEF ENGINEER SMALL DAMS ORGANIZATION SINDH HYDERABAD

Year 2014-2015



FORM OF BID

(Name of Contract/Work)

(Name of Contract Work)
EXECUTIVE ENGINEER,
SMALL DAMS DIVISION.
NAGARPARKAR @ MITHI.
Having examined the bidding documents including Instructions to Bidders, Bidding
Data, and Conditions of Contract, Specifications, Drawings and Bill of Quantities and
Addenda Nos for the execution of the
above-named work we/I, the undersigned, offer to execute and complete the work
and remedicate defects therein in conformity with the Conditions of Contract,
Specifications Drawings, Bill of Quantities and Addenda for the sum of
85. 71.41% 37184223498/2, Bu howelved sixat R. March Stringer home
Host this Pro hand mind wine M.) or such
other sum as may be accertained in accordance with the said conditions.
A
We/I understand that all the Appendices attached hereto form part of this bid.
Millian C. S.
A security for due performance of the undertakings and obligations of this bid, ye/I
Submit Herewith a bid security in the amount of Rupees Three milli furty of
Rs. 326000/2 drawn in your favour or made payable to procuring
agency and valid for a period of 24 months days beginning from the date, bid is
opened.
We/I undertake, if our bid is accepted, to commence the works and to complete the
whole of the works comprised in the contract within the time stated in Appendix-A to
Bid.
We/I agree to abide by this bid for the period of and days from the date fixed for
opening the same and it shall remain binding upon us and may be accepted at any
time before the expiration of that period.
Unless and until a formal Agreement is prepared and executed, this bid, together with
your written acceptance thereof, shall constitute a binding contract between us.
We do hereby declare that the bid is made without any collusion, comparison of
figures or arrangement with any other bidder for the works.
We understand that you are not bound to accept the lowest or any bid you may receive.
O World Control of the Control of th
We undertake, if our/my bid is accepted, to execute the Performance Security referred to in
Clause 10 of Conditions of Contract for the due performance of the Contract.
We confirm if our hid is asserted, that all portners of the joint wenture deall he little
10. We confirm, if our bid is accepted, that all partners of the joint venture shall be libble
Jointly and severally for the execution of the Contract and the composition or the contract
(KHALIDNAWAZ DAHAR
(30) EXECUTIVE ENGINEER
CONTROL Small Dams Division Nagarparkar @ Mithi
Nagarparkar @ mith

the joint venture shall not be altered without the prior consent of the procuring agentive Englesse delete this in case of Bid form a single bidder)



in the capacity of Lows duly authorized to sign Bids for and on behalf of

	Dated this 24k	day of Mora	2015
	*	SANAWAZ	18
	Signature:	Engineera 2	
About 6			
9 HAFIZ RAB NAWA	f Bidder in Block Cap	oitals	
	(Seal)		*
Address: Hora # A		R	1.0.40
Address: Hone # A	-1, Faroy VIII.	1, Ame-11	Charle want
- Hall bound !			
			*
Witness:	1M	7	
Witness.	(
Signature:Name:	A		
Name:	1 PAMED	-0	
Address: How # A Hyluk Occupation: Acc	-1, Fanz Villa	the-11 d	aximm
Hyluk	117 48	•	
Occupation: Acc	04-711		
Keenword For	approval		34 37
A Rs. 1842234	199/		1 2
D. Shu	mh		
Sugerintending Engi	neer		H H
Small Dams Organization in			
Ayderabad:			-
• .			

CONTRICTOR (31)

(KHALID YAWAZ DAHAR)
EXECUTIVE ENGINEER
Small Dams Division
Nagarparkar @ Mithi

FORM OF CONTRACT AGREEMENT


THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made of MARCH (month) day 2015 EUTIVE ENDINEAL SMALL DAMS DIVISION, ON AGARPARCED @ MITHER AND INS the "Procuring Agency") called of the one Your Gara, 140 (hereafter called the "Contractor") of the other WHEREAS the Procuring Agency is desirous that certain works, viz Const. OF CHANICA DAMIN should be executed by the Contractor and has accepted a bid by the Contractor for the MAGARIAN execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth-- as follows:

- 1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to
- 2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Contract Agreement;
 - (b) The Letter of Acceptance;
 - (c) The completed Form of Bid;
 - (d) Special Stipulations (Appendix-A to Bid);
 - (e) The Special Conditions of Contract Part II;
 - (f) The General Conditions Part I;
 - (g) The priced Bill of Quantities (Appendix-D to Bid);
 - (h) The completed Appendices to Bid (B, C, E to L);
 - (i) The Drawings;
 - (j) The Specifications.
 - (k) (any other)
- 3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
- 4. Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract. Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

OF BARBO Chistric accounts officer Hyderabed SPECIAL SPISS SPECIAL S RESIVE APEGIAL A CAN ISTANCE A ADHESIVE SPECIAL HOO TOU at:00000T 30000L V.2000L 37000011:00000L 1000 100 <u>…</u>」い 100 ٠٠]٠٠ -41167° PAKISTAN PAKISKA NATSIANG PAKISTAM NATSINA' MAG MILLIE ASS VOST SPECIAL SPECAAL ADHESINE O PRINCE SPECIAL 3::00000L **©**0001 31.0000U (1 2 10 0 0 0 T \$10000U نالتاه 90 خررى PAKISTAN NYASYIVA PAKISTAM PAKISINYA PAKISTATO MARSHAY PAKIED SPECIAL SPECIAL ADHESIXE ADHESIN SPECIAL ADHESIVA ADHESIVA ADHESIVE SPECIAL 10000 00000SHOOOOL 310000L \$H00000L ن السروي H000001ن (سیمار) ن (سرچ (Nam NYAS RIVO Witne PAKISTAM PAKISTA PAKISTAN 5 MAIL YV PAKISTAM EVKISLE SPECIAL SPECIAL Signe SPECALL HOA PPECNAL 3:0000L NO01 SPECA H00000L \$100000L ::00000L 10000H ن (در ک 900 (Seal) 90 Signai the da NATZNAL TUANZIANG M NI PAKKANA PAKIS PAKISTAN

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be exthe day, month and year first before written in accordance with their respective laws. Signature of (Seal) Nagarparkar @ Mithi Signed, Sealed and Delivered in the presence of: WADID ICHIN (Name, Title and Address) (Name, Title and Address) Superintending Engineer Small Dams Organization in Sindh Hyderabad. Sanctioner for b. 184223499/, (lupers one buendred = eighly tour million two hundred twenty three thousand = four hundred minely nine) malt Dam's Organization in Sindh mall Dams Organization Region Sindh, Hyderabad.





OFFICE OF THE EXECUTIVE ENGINEER
SMALL DAMS DIVISION
NAGARPARKAR @ MITHI

No. TC/SDD/NGP/ 326 Dated: 05 / 05 /2015

To,

M/s Hafiz Rab Nawaz Chachar & Company,

Government Contractor,

House # A-1 Faraz Villas Phase - II,

Qasimabad Hyderabad.

Subject.

LETTER OF AWARD FOR THE WORK OF CONSTRUCTION OF KOOWARO

DAM IN NAGARPARKAR AREA (THAR REGION).

Reference:

Your Bid / tender dated: 25-03-2015.

The rate quoted by you at 52.56% above on the schedule items as provided in bill of Quantities is found lowest, the total tender cost comes to Rs. 109,926,254/- (Rupees One Hundred Nine Million Nine Hundred Twenty Six Thousands Two Hundred Fifty Four Only) & approved by the Chief Engineer Small Dams Organization Sindh Hyderabad, vide letter No. PD/CE/SDO/AB/416 dated: 31-03-2015, and received through the Superintending Engineer Small Dams Circle, Sindh Hyderabad vide letter No. SE/SDO/AB/522 dated: 01-04-2015.

You are directed to please start the work at the earliest, under the supervision of Assistant Executive Engineer Small Dams Sub-Division-I Nagarparkar. The stipulated time allowed for completion of work is 24 Months. Up to 30-06-2017.

The payment will be made on recording of measurement by the Assistant Executive Engineer concerned and availability of funds.

The work to be carried out as per P.W.D specification.

No. carriage of Material will be paid separately.

No. premium will be allowed on any Non Schedule Items.

(KHALIDAWAZ DAHAR)

Small Dams Division

Nagarparkar @ Mith

C.C.

The Chief Engineer Small Dams Organization Sindh Hyderabad for his kind information. The Superintending Engineer Small Dams Circle, Sindh Hyderabad for information with reference to kind office letter No. SE/SDO/AB/522 dated: 01-04-2015.

The Assistant Executive Engineer Small Dams Sub-Division-I Nagarparkar along with copy of Bill of Quantities for information. He is directed to intimate the actual date of start of work and submit Monthly progress report regularly.

COMPARATIVE STATEMENT

NIT NO. TC/SDD/NGP/133 Dated: 24-02-2015 Date of issue of tender Dated: 24.03-2015

Date of receipt & opening of Bids / Tender Dated: 25-03-2015

NAME OF WORK:-. CONSTRUCTION OF KOOWARO DAM IN NAGARPARKAR AREA (THAR REGION).

EM CHACHAR & US Amount 32,248,268 60,845,788 93,094,056 78,486,316 14,607,740 18.61% 17,099,920 110,793,976 110,793,976 5.00% above the estin								e	_			_	_					-
Estemate Cost M/S HAFIZ RABNAWAZ & CO COST SONS SONS SONS SONS SONS SONS SONS S					egan)						5	4	. ω	2	1		S.No.	
Estemate Cost Cost Cost Rate Amount SONS SONS SONS SONS SONS SONS SONS SON											G-Total	Non-schedule	Total	Cartage	Schedule B		Items	
M/S HAFIZ RABNAWAZ & CO M/S ABDUL HAKEEM CHACHAR & SONS Rate Amount Rake Amount 52.56 %Above 31,980,546 53.00 % Above 32,248,268 4 52.56 %Above 32,248,268 60,845,788 60,845,788 60,845,788 93,094,056 160,845,788 93,094,056 178,486,316 78,486,316 78,486,316 78,486,316 78,486,316 14,607,740	9.1							,				/ 17,099,920	78,486,316	17,640,528	60,845,788	,	Estemate Cost	4
M/S ABDUL HAKEEM CHACHAR & SONS Rate Rate Amount 46 53.00 % Above 32,248,268 60,845,788 93,094,056 78,486,316 14,607,740 14607740 X 100 78,486,316 14,607,740 Above over the Estimate 34 93,094,056 17,099,920 18 X 100 / 95586236 = 15.00% above the estin		Diffrance	Tender Cost	Items	Qutated Rates of None Schedule	Bid amount	ANALYSIS	Above over the	78,486,316	14340018 X 100	Diffrance	1	Bid Amount	Schedule "B"	52.56 %/Above /	Rate	M/S HAFIZ RABN	
M/S ABDUL HAKEEM CHACHAR & M/S SHER MUH, SONS Rate 53.00 % Above 32,248,268 53.25% Above 60,845,788 93,094,056 78,486,316 14,607,740 14607740 X 100 78,486,316 Above over the Estimate 93,094,056 93,094,056 17,099,920 110,493,976 100 / 95586236 = 15.00% Above the estimated cost		14,340,018	109,926,254		17,099,920	92,826,334		Estimate		18.27%	14,340,018	78,486,316	92,826,334	60,845,788	31,980,546	Amount	AWAZ & CO	RAT
M CHACHAR & M/S SHER MUH, Amount Rate 32,248,268 53.25% Above 60,845,788 93,094,056 78,486,316 14,607,740 18.61% 14759854 X 100 78,486,316 Above over 17,099,920 110,793,976 100% above the estimated cost	100 / 95586236 = 15							Above over the	78,486,316	14607740 X 100	\				53.00 % Above	Rate	M/S ABDUL HAKEE	RATE QUOTED BY GOVI
M/S SHER MUH, Rate 53.25% Above 14759854 × 100 78,486,316 Above over	.00% above the es	R	110,493,976		17.099.920	93,094,056		Estimate		18.61%	14,607,740	78,486,316	93,094,056	60,845,788	32,248,268	Amount	M CHACHAR &	VERNMENT CONTRACTOR
	timated cost		и					Above over	78,486,316	14759854 X 100					53.25% Above	Rate	M/S SHER MUHA	ACTOR
M/S SHER MUHAMMAD MUGHARI Rate Amount 32,400,382 60,845,788 93,246,170 78,486,316 14,759,854 4759854 X 100 78,486,316 Above over the Estimate 17,099,920 nated cost			110,346,090	17,000,020	17 099 920	93,246,170		the Estimate		18.81%	14,759,854	78,486,316	93,246,170	60,845,788	32,400,382	Amount	MMAD MUGHARI	

Nagarparkar @ Mithi all Dams Division E ENGINEER AZ DAHAR) Superintending Engineer lower- Red- @ 52.56% 12 Lubranon Slot, os herely Lowest rate 082.5%

The rates quoted by M/S Hafiz Raynawaz & Co circled in red has been found lowest are reasonable hence recommended for approval

Divisional Accounts Officer Small Dams Division Nagarparkar @ Mithi *(INAMUDDIM

Small Dain's Or Trans

Lin Siedh (

Dams Organization Region TECHNICAL OFFICER Sindh Loudenshad

ளியியின் Organization in Sindh 1. Illudarahad

of Engineer

BID EVALUATION REPORT

1. Name of Procuring Agency: Executive Engineer Small Dams Division Nagarparkar @ Mithi.

2. Tender Reference No: Invitation of Bids vide office NIT No. TC/SDD/NGP/133 Dated: 24-02-2015.

3. Tender Description/Name of work/item: Construction of Koowaro Dam in Nagarparkar (Thar Region).

4. Method of Procurement: National Competitive bidding (single stage-one envelope procedure).

5. Tender Published: Issued to Pre-Qualified contractors / Firms (list of approved pre-qualified contractors/ firms attached).

6. Total Bid documents Sold: 03 Nos.

7. Total Bids Received: 03 Nos.

8. Technical Bid Opening Date:

9. No. of Bid technically qualified (if applicable): 03 Nos

10. Bid (s) Rejected: No any bids rejected.

11. Financial Bid Opening Date: 25-03-2015.

12. Bid Evaluation Report

Sr.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
01	M/S Hafiz Rabnawaz & Co	109926254/-	1 st Lowest	15.00%	Being Lowest	Recommended for approval
02	M/s Abdul Hakeem Chachar & Sons	110193976/-	2 nd Lowest	15.28%	Being Highest	
03	M/s Sher Muhammad Mughari	110346090/-	3 rd Lowest	15.44%	Being Highest	

Signature of the Chairman / Members of the Procurement Committee

(KHALID WAZ DAHAR)

Member Secretary Executive Engineer Small Dams Division

(SAYED AFAQÚE HYDER SHAH)

Member

Executive Engineer

Provincial highway Division

Shaheed Benazirabad

(ISHTIAQUE AHMED MEMON) CHAIRMAN/

SUPERINTENDING ENGINEER

Small Dams Circle, Sindh

Hyderabad

for ls: 109926254/. os hereby appron

Nagarparkar @ Mithi

SIERNME I




IRRIGATION DEPARTMENT

BIDDING DOCUMENT

FOR
CONSTRUCTION OF KOOWARO DAM
IN

NAGARPARKAR AREA (THAR REGION)
ESTIMATED COST RS: 98.270 MILLION



EXECUTIVE ENGINEER SMALL DAMS DIVISION NAGARPARKAR @ MITHI



SUPERINTENDING ENGINEER, SMALL DAMS CIRCLE SINDH HYDERABAD

CHIEF ENGINEER SMALL DAMS ORGANIZATION
SINDH HYDERABAD

Year 2014-2015

FORM OF BID

Reference No. CONSTRUCTION OF KOOWARD DAM IN (Name of Contract/Work)

EXECUTIVE ENGINEER, SMALL DAMS DIVISION. NAGARRAR @ MITHI.



Having examined the bidding documents including Instructions to Bidders, Bidding Data, and Conditions of Contract, Specifications, Drawings and Bill of Quantities and Addenda Nos. o for the execution of the above-named work well, the undersigned, offer to execute and complete the work and remedy any defects therein in conformity with the Conditions of Contract, trawings Bill of Quantities and Addenda for the sum of Six the two hours Fifty For a such

other sum as may be ascertained in accordance with the said conditions.

Well understand that all the Appendices attached hereto form part of this bid.

As security for due performance of the undertakings and obligations of this bid we/I subjust herewith a big security in the amount of Rupees when In Sunty Five drawn in your favour or made payable to produring 1965000/= agency and valid for a period of 24 ments days beginning from the date, bid is opened.

We/I undertake, if our bid is accepted, to commence the works and to complete the whole of the works comprised in the contract within the time stated in Appendix-A to Bid.

We/I agree to abide by this bid for the period of many days from the date fixed for opening the same and it shall remain binding upon us and may be accepted at any time before the expiration of that period.

Unless and until a formal Agreement is prepared and executed, this bid, together with your written acceptance thereof, shall constitute a binding contract between us.

We do hereby declare that the bid is made without any collusion, comparison of figures or arrangement with any other bidder for the works.

cunderstand that you are not bound to accept the lowest or any bid you may receive.

We undertake, if our/my bid is accepted, to execute the Performance Security referred to in ause 10 of Conditions of Contract for the due performance of the Contract.

We confirm, if our bid is accepted, that all partners of the joint venture shall be ointly and severally for the execution of the Contract and the composition or the




EXECUTIVE ENGINEER **Bmall Dams** Division Nagarparkar @ Mithi

joint venture shall not be altered without the prior consent of the procuring agency. se delete this in case of Bid form a single bidder) in the capacity of _____duly authorized to sign Bids for and on behalf of day of MARCH Dated this 34 1 2015 Signature: HATZ RATE OVANAIL & CO. (Name of Bidder in Block Capitals) (Seal) Witness: Signature: Name: Address: Home of Occupation: HRC Rs= 109926254/= **Supplintending Engineer** Small Deme Organization in Sindh Hyderabad.



Small Dams Division Nagarparkar @ Mithi




FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the (month) 2015. between of MARCH day NABARPARM CMITHI 8 M/s HARIN KARIN Buchtire for giment Sonne (hereafter "Procuring of Agency") the (hereafter called the "Contractor") of the other HYDERARDOD. part.

WHEREAS the Procuring Agency is desirous that certain works, viz Garage Rooms should be executed by the Contractor and has accepted a bid by the Contractor for the walking and execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth-- as follows:

- 1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Contract Agreement;
 - (b) The Letter of Acceptance;
 - (c) The completed Form of Bid;
 - (d) Special Stipulations (Appendix-A to Bid);
 - (e) The Special Conditions of Contract Part II;
 - (f) The General Conditions Part I;
 - (g) The priced Bill of Quantities (Appendix-D to Bid);
 - (h) The completed Appendices to Bid (B, C, E to L);
 - (i) The Drawings;
 - (i) The Specifications.
 - (k) (any other)



4. Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.



Contract

WHER

— diw

AND / Contrac which &

V QNA

Condac

AND W

(hereina the profurnish

now, 'Now, '

shall be amount.


Notice i

Monce I. sand on s du and on s

This Guanon

The Guai

This Gua aforesaid payments agrees th: mentione





OFFICE OF THE EXECUTIVE ENGINEER SMALL DAMS DIVISION NAGARPARKAR @ MITHI

No. TC/SDD/NGP/<u>324</u> Dated: <u>85/85</u> /2015

To,

M/s Abdul Hakeem Chachar & Sons,

Government Contractor,

House # A-53 Faraz Villas Phase - II,

Qasimabad Hyderabad.

Subject:

LETTER OF AWARD FOR THE WORK OF CONSTRUCTION OF LAKAR

KHADIO DAM IN NAGARPARKAR AREA (THAR REGION).

Reference:

Your Bid / tender dated: 25-03-2015.

The rate quoted by you at 58.65% above on the schedule items as provided in bill of Quantities is found lowest, the total tender cost comes to Rs. 55,298,073/- (Rupees Fifty Five Million Two Hundred Ninety Eight Thousands Seventy Nine Only) & approved by the Chief Engineer Small Dams Organization Sindh Hyderabad, vide letter No. PD/CE/SDO/AB/419 dated: 31-03-2015, and received through the Superintending Engineer Small Dams Circle, Sindh Hyderabad vide letter No. SE/SDO/AB/523 dated: 01-04-2015.

You are directed to please start the work at the earliest, under the supervision of Assistant Executive Engineer Small Dams Sub-Division-I Nagarparkar. The stipulated time allowed for completion of work is 24 Months. Up to 30-06-2017.

The payment will be made on recording of measurement by the Assistant Executive Engineer concerned and availability of funds.

The work to be carried out as per P.W.D specification.

No. carriage of Material will be paid separately.

No. premium will be allowed on any Non Schedule Items.

(KHALID NAWAZ DAHAR)

EXECUTIVE ENGINEER

Small Dams Division

Nagarparkar @ Mithi

C.C:

The Chief Engineer Small Dams Organization Sindh Hyderabad for his kind information.

The Superintending Engineer Small Dams Circle, Sindh Hyderabad for information with reference to kind office letter No. SE/SDO/AB/523 dated: 01-04-2015.

The Assistant Executive Engineer Small Dams Sub-Division-I Nagarparkar along with copy of Bill of Quantities for information. He is directed to intimate the actual date of start of work and submit Monthly progress report regularly.

COMPARATIVE STATEMENT

NIT NO. TC/SDD/NGP/133 Dated: 24-02-2015

Date of issue of tender Dated: 24-03-2015

Date of receipt & opening of Bids / Tender Dated: 25-03-2015

NAME OF WORK:-. CONSTRUCTION OF LAKAR KHADIO DAM IN NAGARPARKAR AREA (THAR REGION)

					7.00			es.		5 G-Total 48,0	Non-schedule	3 Total 40,0	Cartage	Schedule B		S.No. Items Estemate	
	i.e 55298079 - 48084571	Diffrance	Tender Cost	Qutated Rates of None Schedule Items	Bid amount	ANALYSIS	Above over the Estimate	40,067,414	7213508 X 100	48,084,571 Diffrance	8,017,157 Estemate Cost	40,067,414 Bid Amount	10,265,383 6 Schedule "B"	29,802,03 * (58.65 % Above	*	ate M/S ABDUL HAKEEM CHACHAR t & SONS	
	II	7,213,508/	55,298,079	8,017,157	47,280,922		e Estimate		18.00%	7,213,508	40,067,414	47,280,922	29,802,031	17,478,891	Amount	EM CHACHAR	
7213508 x 100 / 48084571 = (15.00%) above the estimated cost	00 / 48084571 ╡15		\				Above over the Estimate	40,067,414	7258211 X 100					58.80 % Above	Rate	M/S HAFIZ RABI	
	.00%/above the es		55,342,782	8,017,157	47,325,625		ne Estimate		18.11% (7,258,211	40,067,414	47,325,625	29,802,031	17,523,594	Amount	NAWAZ & CO	
	timated cost								Above over	40,067,414	7317815 X 100					59.00% Above	Rate
			55,402,386	8,017,157	47,385,229		Above over the Estimate		18.26%	7,317,815	40,067,414	47,385,229	29,802,031	17,583,198	Amount	M/S SHER MUHAMMAD MUGHARI	

Divisional Accounts Officer Small Dams Division Nagarparkar @ Mithi AINAMUDDIN) ECUTIVE ENGINEER Nagarparkar @ Mithi mall Dams Division AZ DAHAR) 2 trapproval Rue-0 58.65% Lowest rate @ 58.65% above on beem Machen & Soms in

The rates quoted by M/S Abdul Hakeem/Chachar & Sons circled in red has been found lowest are reasonable hence recommended for approval.

Superintending Engineer Che

Small Dams Organization (1) Sindh Hyderahad

HNICAL OFFICES

Capair Daras Project Director Emineer The second

BID EVALUATION REPORT

- 1. Name of Procuring Agency: Executive Engineer Small Dams Division Nagarparkar @ Mithi.
- 2. Tender Reference No: Invitation of Bids vide office NIT No. TC/SDD/NGP/133 Dated: 24-02-2015.
- 3. Tender Description/Name of work/item: Construction of Lakar Khadio Dam in Nagarparkar (Thar Region).
- 4. Method of Procurement: National Competitive bidding (single stage-one envelope procedure).
- 5. Tender Published: Issued to Pre-Qualified contractors / Firms (list of approved pre-qualified contractors/ firms attached).
- 6. Total Bid documents Sold: 03 Nos.
- 7. Total Bids Received: 03 Nos.
- 8. Technical Bid Opening Date:
- 9. No. of Bid technically qualified (if applicable): 03 Nos
- 10. Bid (s) Rejected: No any bids rejected.
- 11. Financial Bid Opening Date: 25-03-2015.
- 12. Bid Evaluation Report

Sr.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
01	M/s Abdul Hakeem Chachar & Sons	55298079/-/	1 st Lowest	15.00%	Being Lowest	Recommended for approval
02	M/S Hafiz Rabnawaz & Co	55342782/-	2 nd Lowest	15.09%	Being Highest	
03	M/s Sher Muhammad Mughari	55402386/-	3 rd Lowest	15.22%	Being Highest	

Signature of the Chairman / Members of the Procurement Committee

(KHALID

Member Secretary **Executive Engineer** Small Dams Division Nagarparkar @ Mithi (SAYED AFAOUE HYDER SHAH)

Member

Executive Engineer Provincial highway Division Shaheed Benazirabad

(ISHTIAQUE AHMED MEMON)

CHAIRMAN/

SUPERINTENDING ENGINEER Bid evaluation Small Dams Circle, Sindh J. SS298079

Hyderabad



mall Dams Division Nagarparkar @ Mithi


IRRIGATION DEPARTMENT

BIDDING DOCUMENT

FOR CONSTRUCTION OF LAKAR KHADIO DAM

IN

NAGARPARKAR AREA (THAR REGION) ESTIMATED COST RS: 48.694 MILLION



EXECUTIVE ENGINEER SMALL DAMS DIVISION NAGARPARKAR @ MITHI



SUPERINTENDING ENGINEER, SMALL DAMS CIRCLE SINDH HYDERABAD

CHIEF ENGINEER SMALL DAMS ORGANIZATION SINDH HYDERABAD


Year 2014-2015

FORM OF CONTRACT AGREEMENT

THIS	CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the
(herea	CUTIVE ENGINEER SMALL DAMS DRISION NAGARPARKAR @ MITH' AND ABOX
should	REAS the Procuring Agency is desirous that certain works, viz Cens 1 of Lace 1 be executed by the Contractor and has accepted a bid by the Contractor for the tion and completion of such works and the remedying of any defects therein.
NOW	this Agreement witnesseth as follows:
1.	In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2,	The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
	(a) The Contract Agreement;
	(b) The Letter of Acceptance;
	(c) The completed Form of Bid;
	(d) Special Stipulations (Appendix-A to Bid);
	(e) The Special Conditions of Contract – Part II;
	 (f) The General Conditions – Part I; (g) The priced Bill of Quantities (Appendix-D to Bid);
	(g) The priced Bill of Quantities (Appendix-D to Bid);(h) The completed Appendices to Bid (B, C, E to L);
	(i) The Drawings;
	(j) The Specifications.
	(k) (any other)
3.	In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4.	Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made a day of MAZUH (month) 2015	the
Chereafter called the "Procuring Agency") of the one part Chaumal Son york Contact Hyp (hereafter called the "Procuring Agency") of the one part Chaumal Son york Contact Hyp (hereafter called the "Contractor") of the part.	and other
WHEREAS the Procuring Agency is desirous that certain works, viz Should be executed by the Contractor and has accepted a bid by the Contractor for execution and completion of such works and the remedying of any defects therein.	
NOW this Agreement witnesseth as follows:	
1. In this Agreement words and expressions shall have the same meanings as respectively assigned to them in the Conditions of Contract hereinafter referred to	
2. The following documents after incorporating addenda, if any, except those relating to Instructions to bidders shall be deemed to form and be read and const as part of this Agreement, viz:	
(a) The Contract Agreement; (b) The Letter of Acceptance; (c) The completed Form of Bid; (d) Special Stipulations (Appendix-A to Bid); (e) The Special Conditions of Contract – Part II; (f) The General Conditions – Part I; (g) The priced Bill of Quantities (Appendix-D to Bid); (h) The completed Appendices to Bid (B, C, E to L); (i) The Drawings; (j) The Specifications. (k)	
3. In consideration of the payments to be made by the procuring agency to Contractor as hereinafter mentioned, the Contractor hereby covenants with procuring agency to execute and complete the works and remedy defects therei conformity and in all respects with the provisions of the contract.	the
4. Procuring agency hereby covenants to pay the contractor, in consideration of execution and completion of the works as per provisions of the contract, the contract or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.	tract



3N)

7

M

3

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be excepted on the day, month and year first before written in accordance with their respective laws. Signatu ntactor Small Dams Division Nagarparkar @ Mithi Signed, Sealed and Delivered in the presence of: Witness: Witness: (Name, Title and Address) (Name, Title and Address) BCCOMENTED. Superintending Engineer Small Dams Organization in Sindh Hyderabad. Sanctioned for h. 55, 298,079/. Rupers fifte two hundred minely eight thousand Seventy mall Dams Organization in Sindh CAL OFFICER mall Dams Organization Region Sindh, Hyderabad.



OFFICE OF THE EXECUTIVE ENGINEER SMALL DAMS DIVISION NAGARPARKAR @ MITHI

No. TC/SDD/NGP/ 323 Dated: 05/05 /2015

To,

M/s Abdul Hakeem Chachar & Sons,

Government Contractor,

House # A-53 Faraz Villas Phase - II,

Qasimabad Hyderabad.

Subject:

LETTER OF AWARD FOR THE WORK OF CONSTRUCTION OF RINMALSAR

DAM IN NAGARPARKAR AREA (THAR REGION).

Reference:

Your Bid / tender dated: 25-03-2015.

The rate quoted by you at 64.09% above on the schedule items as provided in bill of Quantities is found lowest, the total tender cost comes to Rs. 134,561,834/– (Rupees One Hundred Thirty Four Million Five Hundred Sixty One Thousands Eight Hundred Thirty Four Only) & approved by the Chief Engineer Small Dams Organization Sindh Hyderabad, vide letter No. PD/CE/SDO/AB/417 dated. 31-03-2015, and received through the Superintending Engineer Small Dams Circle, Sindh Hyderabad vide letter No. SE/SDO/AB/517 dated. 01-04-2015.

You are directed to please start the work at the earliest, under the supervision of Assistant Executive Engineer Small Dams Sub-Division-I Nagarparkar. The stipulated time allowed for completion of work is 24 Months. Up to 30-06-2017.

The payment will be made on recording of measurement by the Assistant Executive Engineer concerned and availability of funds.

The work to be carried out as per P.W.D specification.

No. carriage of Material will be paid separately.

No. premium will be allowed on any Non Schedule Items.

CUTIVE ENGINEER

AZ DAH

Small Dams Division

Nagarparkar @ Mithi

C.C.

The Chief Engineer Small Dams Organization Sindh Hyderabad for his kind information. The Superintending Engineer Small Dams Circle, Sindh Hyderabad for information with reference to kind office letter No. SE/SDO/AB/517 dated: 01-04-2015.

The Assistant Executive Engineer Small Dams Sub-Division-I Nagarparkar along with copy of Bill of Quantities for information. He is directed to intimate the actual date of start of work and submit Monthly progress report regularly.

COMPARATIVE STATEMENT

NIT NO. TC/SDD/NGP/133 Dated: 24-02-2015

Date of issue of tender Dated: 24-03-2015 Date of receipt & opening of Bids / Tender Dated: 25-03-2015

NAME OF WORK:-. CONSTRUCTION OF RINMALSAR DAM IN NAGARPARKAR AREA (THAR REGIÓN).

	RATE QUOTED BY GOVERNMENT CONTRACTOR	OVERNMENT CONTI	RACTOR	
Estemate M/S ABDUL HAI Cost S	M/S ABDUL HAKEEM CHACHAR & M/S HAFIZ RA	M/S HAFIZ RABNAWAZ & CO	M/S SHER MUHA	M/S SHER MUHAMMAD MUGHARI
Rate	Amount / Rate	Amount	Rate	Amount
68,969,107 64.09 %Above	44,202,301 64.50 % Above	44,485,074	65.00% Above	44,829,920
26,651,476 Schedule "B"	68,969,107	68,969,107		68,969,107
95,620,583 / Bid Amount	113,171,408	113,454,1814		113,799,027
21,390,426 WEstemate Cost	95,620,583	95,620,583		95,620,583
117,011,009 Diffrance	17,550,825	17,833,598		18,178,444
17550825 X 100	18.35% \ 17833598 X 100	18.65%	18178444 X 100	19 04%
95,620,583	95,620,583		95,620,583	8/10:51
Above over the Estimate		Above over the Estimate	Above over	Above over the Estimate
ANALYSIS		,		Type-
Bid amount	113,171,408	113,454,181		113,799,027
Qutated Rates of	21 390 426	2000 100	.7	
Items		024,000,12	\	21,390,426
Tender Cost	134,561,834	134,894,607		135,189,453
Diffrance		(
i.e 134561834 - 117011009	\dashv			

The rates quoted by M/S Abdul Hakeem Chachar & Sons circled in red has been found lowest are reasonable hence recommended for approval.

Lowest rate 064.09% above on

Schoolule Hemsquuted by m/s A

9 lower Sali-10 64.09 Above a Schedule Hans MWAZ DAHAR) KEXECUTIVE ENGINEER Nagarparkar @ Mithi Small Dams Division KHALID

> Divisional Accounts Officer Small Dams Division Nagarparkar @ Mithi

Hakeem Wather & Sonts is here by 1110 Small Dams an Sindh Hyderabad Small Dams County

Cindi the larghard

Her lefter 3d

CONTRACTOR STREET

FION REPORT BID EA

1. Name of Procuring Agency: Executive Engineer Small Dams Division Nagarparkar @ Mithi.

2. Tender Reference No: Invitation of Bids vide office NIT No. TC/SDD/NGP/133 Dated: 24-02-2015.

3. Tender Description/Name of work/item: Construction of Rinmalsar Dam in Nagarparkar (Thar Region).

4. Method of Procurement: National Competitive bidding (single stage-one envelope procedure).

5. Tender Published: Issued to Pre-Qualified contractors / Firms (list of approved pre-qualified contractors/ firms attached).

6. Total Bid documents Sold: 03 Nos.

7. Total Bids Received: 03 Nos.

8. Technical Bid Opening Date:

9. No. of Bid technically qualified (if applicable): 03 Nos

10. Bid (s) Rejected: No any bids rejected.

11. Financial Bid Opening Date: 25-03-2015.

12. Bid Evaluation Report

Sr.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
01	M/s Abdul Hakeem Chachar & Sons	134561834/-	1 st Lowest	14.99%	Being Lowest	Recommended for approval
02	M/S Hafiz Rabnawaz & Co	134844607/-	2 nd Lowest	15.24%	Being Highest	
03	M/s Sher Muhammad Mughari	135189453/-	3 rd Lowest	15.54%	Being Highest	

Signature of the Chairman / Members of the Procurement Committee

(KHALID NAWAZ DAHAR)

Member/ Secretary Executive Engineer Small Dams Division Nagarparkar @ Mithi

(SAYED AFAQUE HYDER SHAH)

Member

Executive Engineer

Provincial highway Division

Shaheed Benazirabad

(ISHTIAQUE AHMED MEMON) CHAIRMAN/

SUPERINTENDING ENGINEER

Small Dams Circle, Sindh Lowest bid evaluation for Hyderabad ls. 134561834/. is hereby Approx

BID EVALUATION REPO

1. Name of Procuring Agency: Executive Engineer Small Dams Division Nagarparkar @ Mithi.

2. Tender Reference No: Invitation of Bids vide office NIT No. TC/SDD/NGP/133 Dated: 24-02-2015.

3. Tender Description/Name of work/item: Construction of Rinmalsar Dam in Nagarparkar (Thar Region).

4. Method of Procurement: National Competitive bidding (single stage-one envelope procedure).

5. Tender Published: Issued to Pre-Qualified contractors / Firms (list of approved pre-qualified contractors/ firms attached).

6. Total Bid documents Sold: 03 Nos.

7. Total Bids Received: 03 Nos.

8. Technical Bid Opening Date:

9. No. of Bid technically qualified (if applicable): 03 Nos

10. Bid (s) Rejected: No any bids rejected.

11. Financial Bid Opening Date: 25-03-2015.

12. Bid Evaluation Report

Sr.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
01	M/s Abdul Hakeem Chachar & Sons	134561834/-	1 st Lowest	14.99%	Being Lowest	Recommended for approval
02	M/S Hafiz Rabnawaz & Co	134844607/-	2 nd Lowest	15.24%	Being Highest	
03	M/s Sher Muhammad Mughari	135189453/-	3 rd Lowest	15.54%	Being Highest	

Signature of the Chairman / Members of the Procurement Committee

(KHALID NAWAZ DAHAR)

Member/ Secretary **Executive Engineer** Small Dams Division Nagarparkar @ Mithi (SAYED AFAQUE HYDER SHAH)

Member

Executive Engineer

Provincial highway Division

Shaheed Benazirabad

(ISHTIAQUE AHMED MEMON)

CHAIRMAN/

SUPERINTENDING ENGINEER

Small Dams Circle, Sindh Lowest bid evaluation for Hyderabad ls. 134561834/. is hereby Approve

Small Dams Organization in Sindh

Hyderabad.




IRRIGATION DEPARTMENT

BIDDING DOCUMENT

FOR CONSTRUCTION OF RINMALSAR DAM IN

NAGARPARKAR AREA (THAR REGION) **ESTIMATED COST RS: 119.209 MILLION**



EXECUTIVE ENGINEER SMALL DAMS DIVISION NAGARPARKAR @ MITHI



SUPERINTENDING ENGINEER, SMALL DAMS CIRCLE SINDH HYDERABAD

CHIEF ENGINEER SMALL DAMS ORGANIZATION SINDH HYDERABAD

Year 2014-2015



FORM OF BID

Reference No. Construction of RINMALSON DAM IN NABARPARKAR, AREA. (Name of Contract/Work)

	(Name of Contract/Work)
	EXECUTIVE ENGINEER,
	SMALL DAMS DIVISION.
を経路の	NAGARPARKAR @ MITHI .
	Having examined the bidding documents including Instructions to Bidders, Bidding Data, and Conditions of Contract, Specifications, Drawings and Bill of Quantities and Addenda Nos. for the execution of the above-named work, we/I the undersigned, offer to execute and complete the work and remedy any defects therein in conformity with the Conditions of Contract, Specifications, Drawings, Bill of Quantities and Addenda for the sum of Is. Specifications, Drawings, Bill of Quantities and Addenda for the sum of Is. We/Isoderstand/that all the Appendices attached hereto form part of this bid. We/Isoderstand/that all the Appendices attached hereto form part of this bid. We/Isoderstand/that all the Appendices attached hereto form part of this bid. We/Isoderstand/that all the amount of Rupees we while Isoderstand for the sum of t
	We/I undertake, if our bid is accepted, to commence the works and to complete the whole of the works comprised in the contract within the time stated in Appendix-A to Bid.
1000年100日の日本の日本の日本の日本の日本の日本の日本の日本の日本の日本の日本の日本の日本	We/I agree to abide by this bid for the period of and days from the date fixed for opening the same and it shall remain binding upon us and may be accepted at any time before the expiration of that period.
	Unless and until a formal Agreement is prepared and executed, this bid, together with your written acceptance thereof, shall constitute a binding contract between us.
	We do hereby declare that the hid is made without any collusion, comparison of

We understand that you are not bound to accept the lowest or any bid you may receive.

figures or arrangement with any other bidder for the works.

We undertake, if our/my bid is accepted, to execute the Performance Security referred to in Clause 10 of Conditions of Contract for the due performance of the Contract.

We confirm, if our bid is accepted, that all partners of the joint venture shall be liable jointly and severally for the execution of the Contract and the composition or the contract and the composition or the contract and the composition of the contract and the co



EXECUTIVE ENGINEER
Small Dams Division
Nagarparkar @ Mithi

the joint venture shall not be altered without the prior consent of the procuring agreement delete this in case of Bid form a single bidder)



in the capacity of duly authorized to sign Bids for and on behalf of

Dated this 24th day of Maizen	2015	
Dated this day of	2012	
Signature: Govt:		
Signature.		
(Name of Bidder in Block Capitals)		
(Name of Bidder in Block Capitals)	a x *	
(Seal)		×
Address: Howe # A-53, FARAL VICLAS, PHASE-11		
Address // 1000 th was A Rap.		
CASI WATER A TAPE OF THE STATE	9.	_
		1
Witness:		
08		
Signature:		3
Name: AROLL QUOSOS.		
Address: Hom M. A-53 FARAL VILLA, PHASE-11, Occupation: THE MANA 0 20, AHCC		
Address: MACINA AROO HUDENARAD!		
Occupation: The Man 0 20 AHC C		
Occupation. / HE WHAT TO	1	
1 of Lannial		
(econeted)		
Recarded fraggy aval PRs = 134561834/=	170	- 2
) (A		
Superintending Engineer		
Small Dayse Organization in Sindh		
civderabad:		
•		





EXECUTIVE ENGINEER Small Dams Division Nagarparkar @ Mithi

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on start of MARCH (month) 2015 day MILL PART DIVISION NACARRAGO RMITTER & MY ARROYL Horleam CHACHAN & SONI called "Procuring Agency") of the one part _(hereafter called the "Contractor") of the other HOS PAROD WHEREAS the Procuring Agency is desirous that certain works, viz Cors72 of Kinnay Dan in should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein. NOW this Agreement witnesseth-- as follows: In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz: (a) The Contract Agreement; The Letter of Acceptance; (b) The completed Form of Bid; (c) Special Stipulations (Appendix-A to Bid); (d) (e) The Special Conditions of Contract – Part II; The General Conditions - Part I; (f) The priced Bill of Quantities (Appendix-D to Bid); (g) The completed Appendices to Bid (B, C, E to L); (h) (i) The Drawings; (j) The Specifications. (k) (any other) In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract. Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract

at the times and in the manner prescribed by the contract.





Bank (

WHEF Contra

with _

AND Contra which

AND 'secure Contra

AND V

(herein the **pro** furnish

NOW, advance fulfilme shall be amount

Notice judge, c and on due und

This Gu from

The Gua

This Gu aforesaid payment agrees the mentions



OFFICE OF THE EXECUTIVE ENGINEER SMALL DAMS DIVISION NACAPPARKAR @ MITTH

NAGARPARKAR @ MITHI
No. TC/SDD/NGP/ 325 Dated: 05/05 /2015

To,

M/s Abdul Hakeem Chachar & Sons,

Government Contractor,

House # A-53 Faraz Villas Phase - II,

Qasimabad Hyderabad.

Subject.

LETTER OF AWARD FOR THE WORK OF CONSTRUCTION OF ADHIGAM

DAM IN NAGARPARKAR AREA (THAR REGION).

Reference:

Your Bid / tender dated: 25-03-2015.

The rate quoted by you at 60.83% above on the schedule items as provided in bill of Quantities is found lowest, the total tender cost comes to Rs. 129,712,974/- (Rupees One Hundred Twenty Nine Million Seven Hundred Twelve Thousands Nine Hundred Seventy Four Only) & approved by the Chief Engineer Small Dams Organization Sindh Hyderabad, vide letter No. PD/CE/SDO/AB/418 dated. 31-03-2015, and received through the Superintending Engineer Small Dams Circle, Sindh Hyderabad vide letter No. SE/SDO/AB/521 dated. 01-04-2015.

You are directed to please start the work at the earliest, under the supervision of Assistant Executive Engineer Small Dams Sub-Division-I Nagarparkar. The stipulated time allowed for completion of work is 24 Months. Up to 30-06-2017.

The payment will be made on recording of measurement by the Assistant Executive Engineer concerned and availability of funds.

The work to be carried out as per P.W.D specification.

No. carriage of Material will be paid separately.

No. premium will be allowed on any Non Schedule Items.

(KHALID NAWAZ DAHAR)

Small Dams Division

Nagarparkar @ Mithi

C.C.

The Chief Engineer Small Dams Organization Sindh Hyderabad for his kind information. The Superintending Engineer Small Dams Circle, Sindh Hyderabad for information with reference to kind office letter No. SE/SDO/AB/521 Dated: 01-04-2015.

The Assistant Executive Engineer Small Dams Sub-Division-I Nagarparkar along with copy of Bill of Quantities for information. He is directed to intimate the actual date of start of work and submit Monthly progress report regularly.

COMPARATIVE STATEMEN,

NIT NO. TC/SDD/NGP/133 Dated: 24-02-2015

Date of issue of tender Dated: 24-03-2015

Date of receipt & opening of Bids / Tender Dated: 25-03-2015

NAME OF WORK:-. CONSTRUCTION OF ADHIGAM DAM IN NAGARPARKAR AREA (THAR REGION).

Schedule B	Estemate					RA.	RATE QUOTED BY GOVERNMENT CONTRACTOR	JERNMENT CONT	RACTOR		
68,188,951 60.83 % Above 41,479,339 61.00 % Above 724,560,894 Senfedule "B" 68,188,951 61.00 % Above 724,560,894 Senfedule "B" 68,188,951 61.00 % Above 71,595,260 61.50% Above 71,49,845 71,794,529 Diffrance 16,918,445 112,794,529 Diffrance 16,918,445 112,794,684 1129,712,974 112,794,529 Tender Cost 16,918,445 112,794,529 Tender Cost 16,918,445 112,794,529 116,918,445 116,918,446 116,918,446 116,918,446 116,918,446 116,918,446 116,918,	Contracted Rate Amount Rate R	S.No.		Estemate Cost	M/S ABDUL HAKEEI SONS	M CHACHAR &	M/S HAFIZ RABI	NAWAZ & CO	M/S SHER MUH,	AMMAD MUG	HARI
68,188,9517 60.83 % Above 41,479,339 61.00 % Above 41,595,260 61.50% Above 24,560,894 Selection "B" 68,188,951 61.00 % Above 68,188,951 11 92,749,845 Bid Amount 109,688,290 109,784,211 11 112,794,529 Diffrance 16,918,445 17,034,366 17,034,366 112,794,529 Diffrance 16,918,445 17,034,366 17,034,366 120,044,684 Above over the Estimate Above over the Estimate Above over the Estimate Above over the Estimate Rid amount 109,668,290 109,784,211 109,784,211 100,784,211 Cutated Rates of Items 20,044,684 20,044,684 129,712,974 Tender Cost 129,712,974 129,745,292 14,490%, tho other the estimate of th	68,188,951 60,83 % Above 41,479,339 61.00 % Above 41,595,260 61,50% Above 24,560,894 SeMedule "B" 68,188,951 68,188,951 68,188,951 68,188,951 92,749,845 Bid Amount 109,668,290 109,784,211 109,784,211 112,794,529 Diffrance 16,918,445 17,034,366 17,034,366 112,794,529 Diffrance 16,918,445 17,034,366 177,034,366 112,794,529 Diffrance 16,918,445 17,034,366 177,034,366 Above over the Estimate Above over the Estimate Above over the Estimate Above over the Estimate Anal.vsis Bid amount 109,668,290 109,784,211 Above over the Estimate Coulated Rates of Items 20,044,684 20,044,684 20,044,684 20,044,684 Tender Cost 129,712,974 129,828,995 129,828,995 129,828,995 I.e 129712974 - 112794529 = 16918445 x 100 / 112794529 = 14,99% above the estimated cost				Rate	Amount	Rate	Amount	Rate	Amor	nt
24,560,894 Selfedule "B" 68,188,951	24,560,894 Sehedule "B" 68,188,951 68,188,951 109,749,845 Bid Amount 109,668,290 112,794,684 (·) Estemate Cost 92,749,845 17,034,366 17,034,366 17,034,366 17,034,366 17,034,366 17,034,366 18,37% 92,749,845 18,37% 92,749,845 18,37% 92,749,845 109,688,290 10,000 Schedule Rates of None Schedule Cost 16,918,445 109,112794,529 112,974,529 112,974,529 112,974,529 112,974,529 112,974,529 112,974,529 112,974,529 112,974,529 112,974,529 112,974,529 112,974,529 112,974,529 112,974,529 112,974,529 112,974,529 112,99% above the estimated cost		Schedule B	68,188,951		41,479,339	(61.00 % Above (41,595,260	61.50% Above /	4	936,205
12,794,845 Bid Amount 109,668,290 20,044,684 20,044,684 16,918,445 17,034,366 17,034,366 17,034,366 17,034,366 17,034,366 17,034,366 17,034,366 18,37% 92,749,845 17,034,366 18,37% 92,749,845 18,37% 92,749,845 18,37% 92,749,845 18,37% 92,749,845 18,37% 92,749,845 109,668,290 109,784,211 20,044,684 20,044,684 16,918,445	12,749,845 Bid Amount 109,668,290 109,784,211		Cartage	24,560,894		68,188,951		68,188,951		89	188,951
20,044,684 (-) Estemate Cost 92,749,845 92,749,845 112,794,529 Diffrance 16,918,445 17,034,366 17,034,366 17,034,366 18,37% 92,749,845 18,37% 92,749,845 17,034,366 17,034,366 18,37% 92,749,845 17,034,366 17,034,366 17,034,366 18,37% 92,749,845 17,034,366 17,034,366 17,034,366 17,034,365 18,24% 17,034,366 17,034,366 17,034,366 17,034,366 17,034,366 17,034,366 17,034,366 17,034,366 17,034,366 17,034,366 17,034,366 17,034,366 17,034,366 17,034,366 17,034,366 17,034,366 17,034,366 17,034,366 17,034,684	20,044,684 (-) Estemate Cost 92,749,845 112,794,529 112,794,529 16918445 × 100 17034366 × 100 18,37% 17375311 × 100 92,749,845 Above over the Estimate Above over the Estimated cost i.e. 129712974 - 112794529 = 16918445 × 100/112794529 = 14,99% above the estimated cost		Total	92,749,845	/ Bid Amount	109,668,290		109,784,211		110	125,156
112,794,529	112,794,529 Diffrance 16,918,445 17,034,366 17,034,366 17,034,366 17,034,366 17,034,366 17,034,366 17,034,366 17,034,366 17,034,366 17,034,366 10,037,345 17,034,366 10,037,345 17,034,366 10,037,345 17,034,366 10,037,345 17,034,366 10,037,345 10,037,		Non-schedule	20,044,684	(-) Estemate Cost	92,749,845		92,749,845		92	749,845
18.24% 17034366 X 100 18.37% 17375311 X 100 18.37% Estimate 92,749,845 92,749,845 109,784,211 Above over the Estimate 109,668,290 109,784,211 109,784,211 109,784,211 109,784,211 100,044,684 1129,828,895	18.24% 17034366 X 100 18.37% 17375311 X 100 92,749,845 92,749,845 92,749,845 109,668,290 Above over the Estimate Above over the Estimate 20,044,684 20,044,684 20,044,684 129,712,974 129,828,895 129,828,895 = 16918,445 14.99% above the estimated cost		G-Total	112,794,529		16,918,445		17,034,366		17	375,311
Estimate Above over the Estima	Estimate Above over the Estimate Co.044,684 129,712,974 129,712,974 129,712,974 129,828,895 16,918,445 = 16918445 x 100 / 112794529 = 14,99% above the estimated cost				16918445 X 100	18.24%	17034366 X 100	18.37%	17375311 X 100	18 73	25.27
20,044,684 Above over the Estimate Above over the Estimal Above over the Estimal Above over the Estimal Above over the Estimal 109,668,290 Co.044,684 Co.0	109,668,290				92,749,845		92,749,845		92,749,845	2	e
109,668,290 (109,784,211	109,668,290 / 109,784,211 20,044,684				Above over the	Estimate	Above over th	e Estimate	Above over	r the Estimate	No.
20,044,684 129,712,974 = 16,918,445 = 16918445 x 100 / 112794529 = 14 99% above the certimated and	11	_			ANALYSIS					4	
20,044,684 129,712,974 16,918,445 = 16918445 x 100 / 112794529 = 14 99% above the certimated contains					Bid amount	109,668,290	/	109,784,211		110	125,156
129,712,974 16,918,445 16,918,445 16,918,445 x 100 / 112794529 = 14 99% ahove the certimated cont	ıı l	-			Qutated Rates of		\				6
129,712,974 16,918,445 = 16918445 x 100 / 112794529 = 14 99%, above the estimated each	"				None Schedule Items	20,044,684		20,044,684		50	044,684
M II					Tender Cost	129,712,974		129,828,895		130	169,840
ıı	"	11			Diffrance	16,918,445	/				
		2		i.e 1297	712974 - 112794529		100 / 112794529 = 1	4 99% ahove the	setimated coet		

Lowest rate @ 60.83% above The rates quoted by M/S Athul Hakeem Chachar & Sons circled in red has been found lowest are reasonable hence recommended for approval.

Fnaineer Superinter - Jesus MAZ DAHAR) EXECUTIVE BINGINEER Small Dams Division Nagarparkar @ Mithi KHALID

> Divisional Accounts Officer Small Dams Division Nagarparkar @ Mithi

(MINAMUDDIN)

noby Neglant - Smdh, Hyderabad.

in Singh

Sind -T Engineer

PAROLAGO.

takeew Wacher & Sons of hone

Schedule Verns grated

BID EVALUATION REPORT

1. Name of Procuring Agency: Executive Engineer Small Dams Division Nagarparkar @ Mithi.

2. Tender Reference No: Invitation of Bids vide office NIT No. TC/SDD/NGP/133 Dated: 24-02-2015.

3. Tender Description/Name of work/item: Construction of Adhigam Dam in Nagarparkar (Thar Region).

4. Method of Procurement: National Competitive bidding (single stage-one envelope procedure).

5. Tender Published: Issued to Pre-Qualified contractors / Firms (list of approved pre-qualified contractors/ firms attached).

6. Total Bid documents Sold: 03 Nos.

7. Total Bids Received: 03 Nos.

8. Technical Bid Opening Date:

9. No. of Bid technically qualified (if applicable): 03 Nos

10. Bid (s) Rejected: No any bids rejected.

11. Financial Bid Opening Date: 25-03-2015.

12. Bid Evaluation Report

Sr.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
01	M/s Abdul Hakeem Chachar & Sons	129712974/-	1 st Lowest	14.99%	Being Lowest	Recommended for approval
02	M/S Hafiz Rabnawaz & Co	129828895/-	2 nd Lowest	15.10%	Being Highest	
03	M/s Sher Muhammad Mughari	130169840/-	3 rd Lowest	15.40%	Being Highest	

Signature of the Chairman / Members of the Procurement Committee

(KHALID Z DAHAR)

Member Secretary Executive Engineer Small Dams Division Nagarparkar @ Mithi (SAYED AFAQUE HYDER SHAH)

Member

Executive Engineer

Provincial highway Division

Shaheed Benazirabad

(ISHTIAQUE AHMED MEMON)

CHAIRMAN/

SUPERINTENDING ENGINEER

Small Dams Circle, Sindh Lowest bid evaluation report for Hyderabad 4.129712974/= is hereby approved.

- 1. Name of Procuring Agency: Executive Engineer Small Dams Division Nagarparkar @ Mithi.
- 2. Tender Reference No: Invitation of Bids vide office NIT No. TC/SDD/NGP/133 Dated: 24-02-2015.
- 3. Tender Description/Name of work/item: Construction of Adhigam Dam in Nagarparkar (Thar Region).
- 4. Method of Procurement: National Competitive bidding (single stage-one envelope procedure).
- 5. Tender Published: Issued to Pre-Qualified contractors / Firms (list of approved pre-qualified contractors/ firms attached).
- 6. Total Bid documents Sold: 03 Nos.
- 7. Total Bids Received: 03 Nos.
- 8. Technical Bid Opening Date:
- 9. No. of Bid technically qualified (if applicable): 03 Nos
- 10. Bid (s) Rejected: No any bids rejected.
- 11. Financial Bid Opening Date: 25-03-2015.
- 12. Bid Evaluation Report

Sr.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
01	M/s Abdul Hakeem Chachar & Sons	129712974/-	1 st Lowest	14.99%	Being Lowest	Recommended for approval
02	M/S Hafiz Rabnawaz & Co	129828895/-	2 nd Lowest	15.10%	Being Highest	
03	M/s Sher Muhammad Mughari	130169840/-	3 rd Lowest	15.40%	Being Highest	3 .

Signature of the Chairman / Members of the Procurement Committee

(KHALID Z DAHAR)

Member Secretary Executive Engineer Small Dams Division Nagarparkar @ Mithi (SAYED AFAQUE HYDER SHAH)

Member

Executive Engineer

Provincial highway Division

Shaheed Benazirabad

(ISHTIAQUE AHMED MEMON) CHAIRMAN/

SUPERINTENDING ENGINEER

Small Dams Circle, Sindh Lowest bid evaluation report for Hyderabad 13.129712974/= is hereby approved.

mall Dams Organization in Sindh Hyderabad.



Gorall en mont

CANMENT OF




rnall Dams Division Vagarparkar @ Mithi mall Dams Di

IRRIGATION DEPARTMENT

BIDDING DOCUMENT

FOR CONSTRUCTION OF ADHIGAM DAM IN

NAGARPARKAR AREA (THAR REGION) **ESTIMATED COST RS: 115.912 MILLION**



EXECUTIVE ENGINEER SMALL DAMS DIVISION NAGARPARKAR @ MITHI



SUPERINTENDING ENGINEER, SMALL DAMS CIRCLE SINDH HYDERABAD

CHIEF ENGINEER SMALL DAMS ORGANIZATION SINDH HYDERABAD

Year 2014-2015



FORM OF BID

(Name of Contract/Work)

MALL	DAMS	DIVISION.	
		@ MITHI .	

Having examined the bidding documents including Instructions to Bidders, Bidding Data, and Conditions of Contract, Specifications, Drawings and Bill of Quantities and Addenda Nos.

for the execution of the above-named work, the undersigned, offer to execute and complete the work and remedy any defects therein in conformity with the Conditions of Contract, Specifications, Drawings, Bill of Quantities and Addenda for the sum of Reference of States and States a

We/I und tand that all the Appendices attached hereto form part of this bid.

As security for due performance of the undertakings and obligations of this bid, we/I submit herewith a bid security in the amount of Rupees [1.5] has been likely bid, we/I submit herewith a bid security in the amount of Rupees [1.5] has been likely bid is opened.

We/I undertake, if our bid is accepted, to commence the works and to complete the whole of the works comprised in the contract within the time stated in Appendix-A to Bid.

We/I agree to abide by this bid for the period of days from the date fixed for opening the same and it shall remain binding upon us and may be accepted at any time before the expiration of that period.

Unless and until a formal Agreement is prepared and executed, this bid, together with your written acceptance thereof, shall constitute a binding contract between us.

We do hereby declare that the bid is made without any collusion, comparison of figures or arrangement with any other bidder for the works.

e understand that you are not bound to accept the lowest or any bid you may receive.

We undertake, if our/my bid is accepted, to execute the Performance Security referred to in ause 10 of Conditions of Contract for the due performance of the Contract.

We confirm, if our bid is accepted, that all partners of the joint venture shall be liable untily and severally for the execution of the Contract and the composition or the capturation



EXECUTIVE ENGINEER
Small Dams Division
Nagarparkar @ Mithi

venture shall not be altered without the prior consent of the procuring agency. relete this in case of Bid form a single bidder) the capacity of ____duly authorized to sign Bids for and on behalf of MARCH 2015 Dated this 24 th day of Signature: (Name of Bidder in Block Capitals) (Seal) Address: Howe # A-53, FARAL VILLA, PHASE-11,

QNIMARAD, HYDSRARAD. Witness: Signature: Name: FARAL VILLA HAIR-11 Occupation: Superintending Engineer

Small Dams Organization in Sindh Hyderabad.

EXTIVE ENGINEER
Small Dams Division Nagarparkar @ Mithi


FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on of MARCH (month) 2015 day between EXECUTIVE ENTINEER, SMALL DAMS DRISION, NGG ARPARLAR @ MITH AND MIS ABOUT "Procuring (hereafter called Agency") the of one (hereafter called the "Contractor") of the other CHALLAM P Sons part.

WHEREAS the Procuring Agency is desirous that certain works, viz Contractor for the should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth-- as follows:

- 1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Contract Agreement;
 - (b) The Letter of Acceptance;
 - (c) The completed Form of Bid;
 - (d) Special Stipulations (Appendix-A to Bid);
 - (e) The Special Conditions of Contract Part II;
 - (f) The General Conditions Part I;
 - (g) The priced Bill of Quantities (Appendix-D to Bid);
 - (h) The completed Appendices to Bid (B, C, E to L);
 - (i) The Drawings;
 - (j) The Specifications.
 - (k) (any other)
- 3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
- 4. Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract. Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.



IN WITNESS WHEREOF the parties hereto have caused this Agreement to be accorded the day, month and year first before written in accordance with their respective laws. Signature (Seal) Nagarparkar @ Mithl Signed, Sealed and Delivered in the presence of: Witness Witness (Name, Title and Address) (Name, Title and Address) - OBONDMOSO Superintending Engineer Small Dams Organization in Sindh Hyderabad. Sanctines for 1/29712974! (Rubers One hundred twale = mine million Seven hundred twelve thousand mine = - hundred Seventy four) N Hyderabad. Small Dams Organization Region Sindh, Hyderabad. (69)

SPECIAL PAKISTAN LSINVA Sing ... SPECIAL SPECIAL SPECIAL 00001PAKISTAN SPECIAL PAKISTAN ADHESINE SPECIAL H000001

The Gua

щощ This Gu

קחר ייקב s-uo pue Judge, or Notice in

> amount. shall be

fulfilmer advance L 'MON

it dsimmi the proci (hereinaf

IM ONY

Contract. secu th IM UN

which am

Contracto IM ON

Confract 1 WHERE

Bank Gua

Him

agrees th payment aforesaic This Gue

mentione



To,

OFFICE OF THE EXECUTIVE ENGINEER SMALL DAMS DIVISION NAGARPARKAR @ MITHI

No. TC/SDD/NGP/ 22 Dated. 05 / 05 /2015

M/s Hafiz Rab Nawaz Chachar & Company,

Government Contractor,

House # A-1 Faraz Villas Phase - II,

Qasimabad Hyderabad.

Subject:

LETTER OF AWARD FOR THE WORK OF CONSTRUCTION OF JHANJASAR

DAM IN NAGARPARKAR AREA (THAR REGION).

Reference:

Your Bid / tender dated: 25-03-2015.

The rate quoted by you at 55.84% above on the schedule items as provided in bill of Quantities is found lowest, the total tender cost comes to Rs. 125,309,149/- (Rupees One Hundred Twenty Five Million Three Hundred Nine Thousands One Hundreds Forty Nine Only) & approved by the Chief Engineer Small Dams Organization Sindh Hyderabad, vide letter No. PD/CE/SDO/AB/414 dated. 31-03-2015, and received through the Superintending Engineer Small Dams Circle, Sindh Hyderabad vide letter No. SE/SDO/AB/518 dated. 01-04-2015.

You are directed to please start the work at the earliest, under the supervision of Assistant Executive Engineer Small Dams Sub-Division-I Nagarparkar. The stipulated time allowed for completion of work is 24 Months. Up to 30-06-2017.

The payment will be made on recording of measurement by the Assistant Executive Engineer concerned and availability of funds.

The work to be carried out as per P.W.D specification.

No. carriage of Material will be paid separately.

No. premium will be allowed on any Non Schedule Items.

(KHALID NAWAZ DAHAR)

EXECUTIVE ENGINEE

Small Dams Division

Nagarparkar @ Mithi

C.C.

The Chief Engineer Small Dams Organization Sindh Hyderabad for his kind information.

The Superintending Engineer Small Dams Circle, Sindh Hyderabad for information with reference to kind office letter No. SE/SDO/AB/518 dated: 01-04-2015.

The Assistant Executive Engineer Small Dams Sub-Division-I Nagarparkar along with copy of Bill of Quantities for information. He is directed to intimate the actual date of start of work and submit Monthly progress report regularly.

NIT NO. TC/SDD/NGP/133 Dated: 24-02-2015

Date of issue of Tender Dated: 24-03-2015

Date of receipt & opening of Bids / Tender Dated: 25-03-2015

NAME OF WORK:-. CONSTRUCTION OF JHINJHASAR DAM IN NAGARPARKAR AREA (THAR REGION).

			12 haz 45 haz	4				G a	Т	Т	Т	Т	Т	T		
	ı		10000			1			0	4		N	-		S.No.	
									G-Total	Non-schedule	Total	Сападе	Schedule B		Items	
i.e 1253			1						108,963,362	18,222,202	90,741,160	22,025,203/	68,715,957		Estemate Cost	
i.e 125309149 - 108963362	Diffrance	Tender Cost	Qutated Rates of None Schedule Items	Bid amount	ANALYSIS	Above over the Estimate	90,741,160	16345787 X 100	Diffrance	(-) Estemate Cost	Bid Amount	Schedule "B"	55.84 % Above	Rate	M/S HAFIZ RABNAWAZ & CO	
$= 16345787 \times$	16,345,787	125,309,149	18,222,202	107,086,947		Estimate		18.01%	16,345,787	90,741,160	107,086,947	68,715,957	38,370,990	Amount	AWAZ & CO	RAT
$= 16345787 \times 100 / 108963362 = 1$, ,			Above over th	90,741,160	16593165 X 100					56.20 % Above /	Rate	M/S ABDUL HAKEEM CHACHAR & SONS	RATE QUOTED BY GOVERNMENT CONTRACTOR
15.00%)above the estimated cost)	125,556,527	18,222,202	107,334,325		the Estimate		18.29%	16,593,165	90,741,160	107,334,325	68,715,957	38,618,368	Amount	EM CHACHAR &	ERNMENT CONTR
stimated cost						Above over	90,741,160	16799313 X 100					56.50% Above	Rate	M/S SHER MUHA	ACTOR
		125,762,675	18,222,202	107,540,473	,	Above over the Estimate		18.51%	16,799,313	90,741,160	107,540,473	68,715,957	38,824,516	Amount	M/S SHER MUHAMMAD MUGHARI	

Divisional Accounts Officer (INAMUDISIN) (HALID/WAWAZ DAHAR) EXECUTIVE ENGINEER 2 opproval 2:10 SS. 84 share ownet ratio @ 55.84% above on.

The rates quoted by M/S Hafiz Rabnawaz & Co circled in red has been found lowest are reasonable hence recommended for approval.

anall Dams Organiza Superint radio Hyderabad Fagineer

Nagarparkar @ Mithi mall Dams Division

Small Dams Division Nagarparkar @ Mithi

p in Sindh

all Doms Organization Regi LOFFICE

to ation to Sight Sol Engineer

- 1. Name of Procuring Agency: Executive Engineer Small Dams Division Nagarparkar @ Mithi.
- 2. Tender Reference No: Invitation of Bids vide office NIT No. TC/SDD/NGP/133 Dated: 24-02-2015.
- 3. Tender Description/Name of work/item: Construction of Jhinjhasar Dam in Nagarparkar Area (Thar Region).
- 4. Method of Procurement: National Competitive bidding (single stage-one envelope procedure).
- 5. Tender Published: Issued to Pre-Qualified contractors / Firms (list of approved pre-qualified contractors/ firms attached).
- 6. Total Bid documents Sold: 03 Nos.
- 7. Total Bids Received: 03 Nos.
- 8. Technical Bid Opening Date:
- 9. No. of Bid technically qualified (if applicable): 03 Nos
- 10. Bid (s) Rejected: No any bids rejected.
- 11. Financial Bid Opening Date: 25-03-2015.
- 12. Bid Evaluation Report

Sr.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
01	M/S Hafiz Rabnawaz & Co	125309149/-	1 st Lowest	15.00%	Being Lowest	Recommended for approval
02	M/s Abdul Hakeem Chachar & Sons	125556527/-	2 nd Lowest	15.23%	Being Highest	
03	M/s Sher Muhammad Mughari	125762675/-	3 rd Lowest	15.42%	Being Highest	

Signature of the Chairman / Members of the Procurement Committee

(KHALID WAYAZ DAHAR)

Member/ Secretary Executive Engineer Small Dams Division Nagarparkar @ Mithi

(SAYED AFAQUE HYDER SHAH)

Member

Executive Engineer

Provincial highway Division

Shaheed Benazirabad

(ISHTIAQUE AHMED MEMON) CHAIRMAN/

SUPERINTENDING ENGINEER

Small Dams Circle, Sindh

Hyderabad

Bill evaluation fres. 125309149/. is hereby

Project Director of Engineer
Seguil Dams Communion in Sind

Hyderabad.

SIERNMENT O




Paroarkar @ Milhi

IRRIGATION DEPARTMENT

BIDDING DOCUMENT

FOR CONSTRUCTION OF JHINJHASAR DAM IN

NAGARPARKAR AREA (THAR REGION) **ESTIMATED COST RS: 111.193 MILLION**



EXECUTIVE ENGINEER SMALL DAMS DIVISION NAGARPARKAR @ MITHI



SUPERINTENDING ENGINEER, SMALL DAMS CIRCLE SINDH HYDERABAD

CHIEF ENGINEER SMALL DAMS ORGANIZATION SINDH HYDERABAD

Year 2014-2015


FORM OF CONTRACT AGREEMENT

THIS	CON	TRACT	AGREE	MENT	(hereina	ifter call	ed the	"Agreen	nent") n	na or		arkar (
	25	th	- da			2cH (m		201		1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	ween		
	after	called A	on Smar	"Procur	ing /	Agency") of	the	one /	part	and	AB MAMAZ	
0	Com	Pany (Leury. Co	MARCA	Hyporps	hereafte	r called	the "Cor	tractor") of the	other		
part.		,			,								

WHEREAS the Procuring Agency is desirous that certain works, viz contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth-- as follows:

- 1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Contract Agreement;
 - (b) The Letter of Acceptance;
 - (c) The completed Form of Bid;
 - (d) Special Stipulations (Appendix-A to Bid);
 - (e) The Special Conditions of Contract Part II;
 - (f) The General Conditions Part I;
 - (g) The priced Bill of Quantities (Appendix-D to Bid);
 - (h) The completed Appendices to Bid (B, C, E to L);
 - (i) The Drawings;
 - (j) The Specifications.
 - (k) (any other)
- 3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
- 4. Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract. Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.



7 7

D)


,

,

<u>:)</u>

Į

CA-2 IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws. Signature of the ing Agency Sm MAGARRARMARion Nagarparkar @ Mithi Signed, Sealed and Delivered in the presence of: Witness: (Name, Title and Address) (Name, Title and Address) Superintending Engineer Small Dams Organization in Singh Whitelerahad: Sometimes for the 125,309149 ! Pupers One hundred twent nine Ju mail Dams Organization Region Sindh, Hyderabad.



This afor payr agre

Трє

Thi

oul and and

> sh sh N

> > () tt

> > > 2)

•

OFFICE OF THE EXECUTIVE ENGINEER SMALL DAMS DIVISION NAGARPARĶAR @ MITHI

No. TC/SDD/NGP/246 Dated: 25 /03 /2015

To.

May 3

The Director (CB),

Sindh Public Procurement Regulatory Authority,

Karachi.

Subject:

SUBMISSION OF BID EVALUATION REPORT.

The Bids opened today on 25.03.2015 in the presence of the procurement committee in the office of the Superintending Engineer / Chairman Small Dams Circle Sindh Left Bank Barrage Colony Hyderabad, the Bid Evaluation Report alongwith Financial Review and Comparative Statement of following works are submitted herewith for up loading on the web site of authority.

- 1/- Construction of Jhinjhasar Dam in Nagarparkar Arae.
- 2/- Construction of Rinmalsar Dam in Nagarparkar Area.
- 3/- Construction of Adhigam Dam in Nagarparkar Area.
- 4/- Construction of Lakar Khadio Dam in Nagarparkar Area.
- 5/- Construction of Chanida Dam in Nagarparkar Arae.
- 6/- Construction of Koowaro Dam in Nagarparkar Area.

D.A/As above:-

SPPRA INWARD DIARY NO. ... 147249 DATED: 30-03-15

(KHALID NAWAZ DAHAR)
EXECUTIVE ENGINEER
Small Dams Division
Nagarparkar @ Mithi

50%

NIT NO. TC/SDD/NGP/133 Dated: 24:02-2015
Date of issue of tender Dated: 24-03

NAME OF WORK:-. CONSTRUCTION OF ADHIGAM DAM IN NAGARPARKAR AREA (THAR REGION).

	M/S SHER MUHAMMAD MUGHARI	Amount	44 030 305	41,330,200	108,001,00	10,143,136	35,148,040	17,375,311		18.73%	Above over the Estimate		110,125,156	20,044,684	130,169,840		
RACTOR	M/S SHER MU	Rate	61 50% Above	200000000000000000000000000000000000000					17375311 X 100	92.749.845	Above ov						the state of the state of
ERNMENT CONT	AWAZ & CO	Amount	41 595 260	68 188 Q51	109 784 211	92 749 845	47 034 388	17,034,366	702.03	0.55 /8	Estimate		109,784,211	20,044,684	129,828,895		0000 shows the
RATE QUOTED BY GOVERNMENT CONTRACTOR	M/S HAFIZ RABNAWAZ & CO	Rate	61.00 % Above						17034366 X 100	92,749,845	Above over the Estimate						= 16018445 × 400 / 440704530 - 44 000/ -1
RATE	M CHACHAR &	Amount	41,479,339	68,188.951	109,668,290	92.749.845	16 918 445	Charle la	18 24%		Estimate		109,668,290	20,044,684	129,712,974	16.918.445	- 1601944E - 40
	M/S ABDUL HAKEEM CHACHAR & SONS	Rate	60.83,% Above	Schedule "B"	Bid Amount	(-) Esternate Cost	Diffrance		16918445 X 100	92,749,845	Above over the Estimate	ANALYSIS	Bid amount	Qutated Rates of None Schedule Items	Tender Cost	Diffrance	i e 129712974 - 112794529
	Estemate		68,188,951	24,560,894	92,749,845	20,044,684	112,794,529				8						i a 12971
	Items		Schedule B	Cartage	Total	Non-schedule	G-Total										
	S.No.		-	2	3	4	9										ly:

The rates quoted by M/S Abdul Hakeem Chachar & Sons circled in red has been found lowest are reasonable hence recommended for approval.

Sivisional Accounts Officer (INAMUDDIN)

Nagarparkar @ Mithi Small Dams Division

MHALID NAWAZ DAHAR) EXECUTIVE ENGINEER Shall Dams Division Nagarparkar @ Mithi

NIT NO. TC/SDD/NGP/133 Dated: 24:02-2015
Date of issue of tender Dated: 24-03 5
Date of receipt & opening of Bids / Tender Dated: 25-03-2015

NAME OF WORK:-. CONSTRUCTION OF RINMALSAR DAM IN NAGARPARKAR AREA (THAR REGION).

Estemate	M/S ABDUL HAKI					
		EEM CHACHAR &	M/S HAFIZ RABNAWAZ & CO	AWAZ & CO	M/S SHER MUHAMMAD MUGHARI	MAD MUGHARI
	Rate	Amount	Rate	Amount	Rate	Amount
	107 64.09 % Above	44,202,301	64.50 % Above	44,485,074	65.00% Above	44,829,920
	176 Schedule "B"	68,969,107		68,969,107		68,969,107
	583 Bid Amount	113,171,408		113,454,181		113,799,027
The state of the s	(-) Estemate Cost	95,620,583		95,620,583		95,620,583
G-Total 117,011,009	009 Diffrance	17,550,825		17,833,598		18,178,444
	17550825 X 100	18 35%	17833598 X 100	18 85%	18178444 X 100	10 01%
	95,620,583		95,620,583		95,620,583	2000
	Above over th	the Estimate	Above over the Estimate	Estimate	Above over the Estimate	e Estimate
	ANALYSIS					100
	Bid amount	113,171,408		113,454,181		113,799,027
	Outated Rates of None Schedule Items	21,390,426		21,390,426		21,390,426
	Tender Cost	134,561,834		134,844,607		135,189,453
	Diffrance	17,550,825				

The rates quoted by M/S Abdul Hakeem Chachar & Sons circled in red has been found lowest are reasonable hence recommended for approval.

Divisional Accounts Officer (INAMIDDOM)

Small Dams Division Nagarparkar @ Mithi

KHALIDINAWAZ DAHAR) SEXECUTIVE ENGINEER Small Dams Division Nagarparkar @ Mithi

NIT NO. TC/SDD/NGP/133 Dated: 24-02-2015
Date of issue of tender Dated: 24-03-

NAME OF WORK:-. CONSTRUCTION OF LAKAR KHADIO DAM IN NAGARPARKAR AREA (THAR REGION).

			RAT	RATE QUOTED BY GOVERNMENT CONTRACTOR	VERNMENT CON	TRACTOR	
Estemate	mate	M/S ABDUL HAKEEM CHACHAR & SONS	EM CHACHAR S	M/S HAFIZ RABNAWAZ & CO	AWAZ & CO	MIS SHER MUHAMMAD MUGHARI	MMAD MUGHARI
		Rate	Amount	Rate	Amount	Rate	Amount
29,80	29,802,031	58.65 % Above	17,478,891	58.80 % Above	17,523,594	59.00% Above	17.583.198
10,26	10,265,383	Schedule "B"	29,802,031		29,802,031		29 802 031
40,06	40,067,414	Bid Amount	47,280,922		47,325,625		47.385.229
8,0	8,017,157	(-) Estemate Cost	40,067,414		40,087,414		40.067.414
48,08	48,084,571	Diffrance	7,213,508		7,258,211		7,317,815
		7213508 X 100	18.00%	7258211 X 100	18.11%	7317815 X 100	18.26%
		40,067,414		40,067,414		40,067,414	
		Above over the	the Estimate	Above over the Estimate	Estimate	Above over the Estimate	ne Estimate
		ANALYSIS					- 00
		Bid amount	47,280,922		47,325,625		47,385,229
		Outsted Rates of None Schedule Items	8,017,157		8,017,157		8,017,157
	10.1	Tender Cost	55,298,079		55,342,782		55,402,386
		Diffrance	7,213,508				
	i.e 5529	i.e 55298079 - 48084571	= 7213508 x 10	= 7213508 x 100 / 48084571 = 15.00% above the estimated cost	10% above the est	imated cost	

The rates quoted by M/S Abdul Hakeem Chachar & Sons circled in red has been found lowest are reasonable hence recommended for approval.

ivisional Accounts Officer Small Dams Division Negarparkar @ Mithi

WAZ DAHAR) VE BNGINEER Dams Division (KHALID

NIT NO. TC/SDD/NGP/133 Dated: 24-02-2015 Date of issue of tender Dated: 24-03-5

Date of receipt & opening of Bids / Tender Dated: 25-03-2015

NAME OF WORK:-. CONSTRUCTION OF KOOWARO DAM IN NAGARPARKAR AREA (THAR REGION).

Schedule B 60,845,788 G2.56 % Above 31,980,546 53.00 % Above 32,248,288 50,845,740 14,607,740					RATE	RATE QUOTED BY GOVERNMENT CONTRACTOR	RNMENT CONTR	MACTOR	
Rate Amount Rate R	S.No.	Items	Estemate	M/S HAFIZ RABN	AWAZ & CO	M/S ABDUL HAKEEI SONS	M CHACHAR &	M/S SHER MUHAMMAD MUGHARI	IMAD MUGHARI
Schedule B 60,845,788 53.00 % Above 32,248,288 53.28 53.248,28				Rate	Amount	Rate	Amount	Rate	Amount
Cartage 17,640,528 Schedule "B" 60,845,788 60,845,788 Total 78,486,316 Bid Amount 92,826,334 60,845,788 60,845,788 Non-schedule 17,099,920 (-) Estemate Cost 78,486,316 78,486,316 78,486,316 78,486,316 14,607,740 146,07,740 Above over the Anal.YSIS Above over the Estimate Above over the Estimate Above over the Estimate 93,094,056 Anal.YSIS Bid amount 92,826,334 4bove over the Estimate 93,094,056 Items Tender Cost 17,099,926 17,099,920 Items Tender Cost 109,926,254 110,193,976		Schedule B	60,845,788	52.56 % Above	31,980,546	53.00 % Above	32,248,268	53.25% Above	32,400,382
Total 78,486,316 Bid Amount 92,826,334 93,094,056 Non-schedule 17,099,920 (.) Esternate Cost 78,486,316 78,486,316 78,486,316 78,486,316 14,607,740 14607,740 14607,740 147598 Above over the Estimate Above over the Estimate Above over the Estimate Above over the Estimate 93,094,056 17,099,920 17,099,920 Items Tender Cost 109,926,254 110,193,976 110,193,976 110,193,976	2	Cartage	17,640,528	Schedule "B"	60,845,788		60,845,788		60,845,788
Non-schedule 17,099,920 (-) Estemate Cost 78,486,316 78,486,316 78,486,316 14,607740 X 100 14,607,740 14,607,740 147,696,316 147,696,316 148,61% 147,696,316 148,61% 147,696,316 148,61% 147,696,316 148,61% 147,696,316 148,61% 147,696,316 148,61% 147,696,316 148,61% 147,696,316 147,696,316 148,61% 147,696,316 148,61% 147,696,920 147,099,920 147,099,920 147,099,920 147,099,920 147,099,920 140,193,976 140,193,976 140,193,976 140,193,976	n	Total	78,486,316	Bid Amount	92,826,334		93,094,056		93,246,170
G-Total 95,586,236 Diffrance 14,340,018 14,340,018 14,607,740 14,607,740 14340018 × 100 18.27% 14607740 × 100 18.61% 147598 Above over the Estimate Above over the Estimate Above over the Estimate Above over the Estimate Bid amount 92,826,334 450,094,056 None Schedule 17,099,920 17,099,920 Items Tender Cost 109,926,254 110,193,976	4	Non-schedule	17,099,920	(-) Esternate Cost	78,486,316		78,486,316		78,486,316
18.27% 14607740 X 100 18.61% 147598 18.27% 78,486,316 Above over the Estimate 92,826,334 4bove over the Estimate 17,099,920 17,099,920 110,193,976 110,193,976	5	G-Total	95,586,236	Diffrance	14,340,018		14,607,740		14,759,854
16 78,486,316 Above over the Estimate 92,826,334 93,094,056 17,099,920 17,099,920 17,099,926 110,193,976				14340018 X 100	18 27%	14607740 X 100	18 61%	14759854 X 100	40 040
the Estimate Above over the Estimate 92,826,334 93,094,056 17,099,920 17,099,926 109,926,254 110,193,976				78,486,316		78,486,316	2000	78,486,316	0.01
92,826,334					Estimate	Above over the	Estimate	Above over the Estimate	e Estimate
92,826,334				ANALYSIS					
17,099,920				Bid amount	92,826,334		93,094,056		93,246,170
109,926,254				Qutated Rates of None Schedule Items	17,099,920		17,099,920		17,099,920
				Tender Cost	109,926,254		110,193,976		110,346,090
				Diffrance	14 340 018				

1.6 109926254 - 95586236 = 14340018 x 100 / 95586236 = 15.00% above the estimated cost

The rates quoted by M/S Hafiz Rabnawaz & Co circled in red has been found lowest are reasonable hence recommended for approval,

Divisional Accounts Officer Small Dams Division Nagarparkar @ Mithi (INAMUDDIN)

(KHALID NEWAZ DAHAR) EXECUTIVE ENGINEER
Shall Dams Division
Nagarparkar @ Mithi

NIT NO. TC/SDD/NGP/133 Dated: 24-02-2415
Date of issue of Tender Dated: 24-03-55
Date of receipt & opening of Bids / Tender Dated: 25-03-2015

NAME OF WORK: . . CONSTRUCTION OF JHINJHASAR DAM IN NAGARPARKAR AREA (THAR REGION).

	MIS	S/W	-
SONS	N/S		MIS HAFIZ RABNAWAZ & CO
Rate		Amount	Rate Amount
56.20 % Above	56.2	38,370,990 56.2	
		68,715,957	Schedule "B" 68,715,957
		107,086,947	Bid Amount 107,086,947
		90,741,160	(-) Estemate Cost 90,741,160
		16,345,787	Diffrance 16,345,787
16593165 X 100	1659	18.01% 1659	
90,741,160			90,741,160
Above over the Estimate		stimate	Above over the Estimate
			ANALYSIS
		107,086,947	Bid amount 107,086,947
		18,222,202	Outsted Rates of None Schedule 18,222,202 Items
		125,309,149	Tender Cost 125,309,149
		18 345 787	Diffrance 18 345 787

125309149 - 108953362 = 16345/8/ x 100 / 108963362 = 15.00% above the estimated cost

The rates quoted by M/S Hafiz Rabnawaz & Co circled in red has been found lowest are reasonable hence recommended for approval.

Divisional Accounts Officer Small Dams Division (INAMUDDIN)

Nagarparkar @ Mithi

(KHALID MAWAZ DAHAR) EXECUTIVE ENGINEER Small Dams Division Nagarparkar @ Mithi

NIT NO. TC/SDD/NGP/133 Dated: 24:02-2915
Date of issue of tender Dated: 24-03-75
Date of receipt & opening of Bids / Tender Dated: 25-03-2015

NAME OF WORK:-. CONSTRUCTION OF CHANIDA DAM IN NAGARPARKAR AREA (THAR REGION).

Schedule B 90,664,608 7141% Above 64,743,597 73.00 % Above 66,185,164 73.50% Above 90,664,608 90,664,608 73.41% Above 90,664,608 90,664,6					RAT	RATE QUOTED BY GOVERNMENT CONTRACTOR	RNMENT CONT	RACTOR	
Schedule B 90,664,608 71,41 % Above 64,743,597 73.00 % Above 66,185,164 73.50 % Above 73.50 % Above 64,743,597 73.00 % Above 66,185,164 73.50 % Above	S.No.		Estemate	M/S HAFIZ RABN	IAWAZ & CO	M/S ABDUL HAKEE.	M CHACHAR &	M/S SHER MUHAN	MMAD MUGHARI
Schedule B 90,664,608 (71.41 % Above 64,743,597 73.00 % Above 66,185,164 73.50% Above 73.50% Ab				Rate	Amount	Rate	Amount	Rate	Amount
Cartage	1	Schedule B	90,664,608	71.41 % Above	64,743,597	73.00 % Above	66.185.164	73 50% Above	AR 838 A87
Total 131,382,181 Bid Amount 155,408,205 Non-schedule 28,815,294 (-) Estemate Cost 131,382,181 131,382,181 131,382,181 131,382,181	2	Cartage	40,717,573	Schedule "B"	90,664,608		90 664 608		OO 684 608
Non-Schedule 28,815,294 (-) Esternate Cost 131,382,181 131,382,181 131,382,181 150,197,475 Diffrance 24,026,024 25,467,591 24026024 × 100 18.29% 25,467,591 24026024 × 100 131,382,181 Above over the Estimate Above over th	3	Total	131,382,181	Bid Amount	155,408,205		156.849.772		147 303 005
G-Total 160,197,475 Diffrance 24,026,024 25,467,591 19 <td>4</td> <td>Non-schedule</td> <td>28,815,294</td> <td>(-) Esternate Cost</td> <td>131,382,181</td> <td></td> <td>131,382,181</td> <td></td> <td>131 382 181</td>	4	Non-schedule	28,815,294	(-) Esternate Cost	131,382,181		131,382,181		131 382 181
18.29% 25467591 X 100 19.38% 25920914 X 100 19 114	20	G-Total	160,197,475	Diffrance	24,026,024		25,467,591		25,920,914
the Estimate Above over the Es				24026024 X 100	18 29%	25467591 X 100	70000	25920914 X 100	
155,408,205 Above over the Estimate Above over the Est				131,382,181		131,382,181	13.30 %	131 389 181	19,73%
155,408,205 28,815,294 28,815,294 184,223,499 185,665,066					Estimate	Above over the	Estimate	Above over the	e Fetimate
155,408,205 28,815,294 28,815,294 184,223,499 185,665,066				ANALYSIS					o monther of
28,815,294 28,223,499 184,223,499 185,665,066				Bid amount	155,408,205		156,849,772		157,303,095
184,223,499 185,665,066 24,026,024				Outated Rates of None Schedule Items	28,815,294		28,815,294		28,815,294
				Tender Cost	184,223,499		185,665,066		186,118,389
				Diffrance	24.026.024				

i.e 184223499 - 160197475 = 24026024 x 100 / 160197475 = 14.997% above the estimated cost

The rates quoted by M/S Hafiz Rabnawaz & Co circled in red has been found lowest are reasonable hence recommended for approval.

Divisional Accounts Officer Small Dams Division Nagarparkar @ Mithi (INAMUDDIN)

EXECUTIVE ENGINEER Small Dams Division Asgarparkar @ Mithi

MANUEL DA MANUAZ DAHAR)

 Name of Procuring Agency: Executive Engineer Small Dams Division Nagarparkar @ Mithi.

Tender Reference No: Invitation of Bids vide office NIT No. TC/SDD/NGP/133

Dated: 24-02-2015.

 Tender Description/Name of work/item: Construction of Jhinjhasar Dam in Nagarparkar Area (Thar Region).

4. Method of Procurement: National Competitive bidding (single stage-one envelope

procedure).

- Tender Published: Issued to Pre-Qualified contractors / Firms (list of approved pre-qualified contractors/ firms attached).
- 6. Total Bid documents Sold: 03 Nos.
- 7. Total Bids Received: 03 Nos.
- 8. Technical Bid Opening Date:
- 9. No. of Bid technically qualified (if applicable): 03 Nos
- 10. Bid (s) Rejected: No any bids rejected.
- 11. Financial Bid Opening Date: 25-03-2015.
- 12. Bid Evaluation Report

Sr.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
01	M/S Hafiz Rabnawaz & Co	125309149/-	1 st Lowest	15.00%	Being Lowest	Recommended for approval
02	M/s Abdul Hakeem Chachar & Sons	125556527/-	2 nd Lowest	15.23%	Being Highest	
03	M/s Sher Muhammad Mughari	125762675/-	3 rd Lowest	15.42%	Being Highest	

Signature of the Chairman / Members of the Procurement Committee

(KHALID WAZ DAHAR)

Member Secretary Executive Engineer Small Dams Division Nagarparkar @ Mithi

> (ISHTIAQUE AHMED MEMON) CHAIRMAN/ SUPERINTENDING ENGINEER Small Dams Circle, Sindh Hyderabad

(SAYED AFAQUE HYDER SHAH)

Member Executive Engineer Provincial highway Division Shaheed Benazirabad

- Name of Procuring Agency: Executive Engineer Small Dams Division Nagarparkar @ Mithi.
- Tender Reference No: Invitation of Bids vide office NIT No. TC/SDD/NGP/133 Dated: 24-02-2015.
- Tender Description/Name of work/item: Construction of Rinmalsar Dam in Nagarparkar (Thar Region).
- Method of Procurement: National Competitive bidding (single stage-one envelope procedure).
- Tender Published: Issued to Pre-Qualified contractors / Firms (list of approved pre-qualified contractors/ firms attached).
- 6. Total Bid documents Sold: 03 Nos.
- 7. Total Bids Received: 03 Nos.
- 8. Technical Bid Opening Date:
- 9. No. of Bid technically qualified (if applicable): 03 Nos
- 10. Bid (s) Rejected: No any bids rejected.
- 11. Financial Bid Opening Date: 25-03-2015.
- 12. Bid Evaluation Report

Sr.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
01	M/s Abdul Hakeem Chachar & Sons	134561834/-	1 st Lowest	14.99%	Being Lowest	Recommended for approval
02	M/S Hafiz Rabnawaz & Co	134844607/-	2 nd Lowest	15.24%	Being Highest	
03	M/s Sher Muhammad Mughari	135189453/-	3 rd Lowest	15.54%	Being Highest	

Signature of the Chairman / Members of the Procurement Committee

(KHALID WAZ DAHAR)

Member Secretary Executive Engineer Small Dams Division Nagarparkar @ Mithi (SAYED AFAQUE HYDER SHAH)

Member Executive Engineer Provincial highway Division Shaheed Benazirabad

(ISHTIAQUE AHMED MEMON) CHAIRMAN/ SUPERINTENDING ENGINEER Small Dams Circle, Sindh Hyderabad

- Name of Procuring Agency: Executive Engineer Small Dams Division Nagarparkar @ Mithi.
- Tender Reference No: Invitation of Bids vide office NIT No. TC/SDD/NGP/133 Dated: 24-02-2015.
- Tender Description/Name of work/item: Construction of Chanida Dam in Nagarparkar (Thar Region).
- Method of Procurement: National Competitive bidding (single stage-one envelope procedure).
- Tender Published: Issued to Pre-Qualified contractors / Firms (list of approved pre-qualified contractors/ firms attached).
- 6. Total Bid documents Sold: 03 Nos.
- 7. Total Bids Received: 03 Nos.
- 8. Technical Bid Opening Date:
- 9. No. of Bid technically qualified (if applicable): 03 Nos
- 10. Bid (s) Rejected: No any bids rejected.
- 11. Financial Bid Opening Date: 25-03-2015.
- 12. Bid Evaluation Report

Sr.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
01	M/S Hafiz Rabnawaz & Co	184223499/-	1st Lowest	14.997%	Being Lowest	Recommended for approval
02	M/s Abdul Hakeem Chachar & Sons	185665066/-	2 nd Lowest	15.90%	Being Highest	
03	M/s Sher Muhammad Mughari	186118389/-	3 rd Lowest	16.18%	Being Highest	

Signature of the Chairman / Members of the Procurement Committee

(KHALID NAWAZ DAHAR)

Member/ Secretary Executive Engineer Small Dams Division Nagarparkar @ Mithi

> (ISHTIAQUE AHMED MEMON) CHAIRMAN/

> SUPERINTENDING ENGINEER Small Dams Circle, Sindh Hyderabad

(SAYED AFAQUE HYDER SHAH)

Member Executive Engineer Provincial highway Division Shaheed Benazirabad

- Name of Procuring Agency: Executive Engineer Small Dams Division Nagarparkar @ Mithi.
- Tender Reference No: Invitation of Bids vide office NIT No. TC/SDD/NGP/133 Dated: 24-02-2015.
- 3. Tender Description/Name of work/item: Construction of Koowaro Dam in Nagarparkar (Thar Region).
- Method of Procurement: National Competitive bidding (single stage-one envelope procedure).
- Tender Published: Issued to Pre-Qualified contractors / Firms (list of approved pre-qualified contractors/ firms attached).
- 6. Total Bid documents Sold: 03 Nos.
- 7. Total Bids Received: 03 Nos.
- 8. Technical Bid Opening Date:
- 9. No. of Bid technically qualified (if applicable): 03 Nos
- 10. Bid (s) Rejected: No any bids rejected.
- 11. Financial Bid Opening Date: 25-03-2015.
- 12. Bid Evaluation Report

Sr.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
01	M/S Hafiz Rabnawaz & Co	109926254/-	1 st Lowest	15.00%	Being Lowest	Recommended for approval
02	M/s Abdul Hakeem Chachar & Sons	110193976/-	2 nd Lowest	15.28%	Being Highest	
03	M/s Sher Muhammad Mughari	110346090/-	3 rd Lowest	15.44%	Being Highest	

Signature of the Chairman / Members of the Procurement Committee

(KHALID NAZ DAHAR)

Member Secretary Executive Engineer Small Dams Division Nagarparkar @ Mithi (SAYED AFAQUE HYDER SHAH)

Member Executive Engineer Provincial highway Division Shaheed Benazirabad

(ISHTIAQUE AHMED MEMON)
CHAIRMAN/
SUPERINTENDING ENGINEER
Small Dams Circle, Sindh
Hyderabad

- Name of Procuring Agency: Executive Engineer Small Dams Division Nagarparkar @ Mithi.
- Tender Reference No: Invitation of Bids vide office NIT No. TC/SDD/NGP/133 Dated: 24-02-2015.
- Tender Description/Name of work/item: Construction of Lakar Khadio Dam in Nagarparkar (Thar Region).
- Method of Procurement: National Competitive bidding (single stage-one envelope procedure).
- Tender Published: Issued to Pre-Qualified contractors / Firms (list of approved pre-qualified contractors/ firms attached).
- 6. Total Bid documents Sold: 03 Nos.
- 7. Total Bids Received: 03 Nos.
- 8. Technical Bid Opening Date:
- 9. No. of Bid technically qualified (if applicable): 03 Nos
- 10. Bid (s) Rejected: No any bids rejected.
- 11. Financial Bid Opening Date: 25-03-2015.
- 12. Bid Evaluation Report

Sr.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
01	M/s Abdul Hakeem Chachar & Sons	55298079/-	1st Lowest	15.00%	Being Lowest	Recommended for approval
02	M/S Hafiz Rabnawaz & Co	55342782/-	2 nd Lowest	15.09%	Being Highest	
03	M/s Sher Muhammad Mughari	55402386/-	3 rd Lowest	15.22%	Being Highest	

Signature of the Chairman / Members of the Procurement Committee

(KHALID NAWAZ DAHAR) Member Secretary

Member Secretary Executive Engineer Small Dams Division Nagarparkar @ Mithi

> (ISHTIAQUE AHMED MEMON) CHAIRMAN/ SUPERINTENDING ENGINEER

Small Dams Circle, Sindh Hyderabad (SAYED AFAQUE HYDER SHAH)

Member Executive Engineer Provincial highway Division Shaheed Benazirabad

 Name of Procuring Agency: Executive Engineer Small Dams Division Nagarparkar @ Mithi.

2. Tender Reference No: Invitation of Bids vide office NIT No. TC/SDD/NGP/133

Dated: 24-02-2015.

Tender Description/Name of work/item: Construction of Adhigam Dam in Nagarparkar (Thar Region).

4. Method of Procurement: National Competitive bidding (single stage-one envelope

procedure).

- Tender Published: Issued to Pre-Qualified contractors / Firms (list of approved pre-qualified contractors/ firms attached).
- 6. Total Bid documents Sold: 03 Nos.
- 7. Total Bids Received: 03 Nos.
- 8. Technical Bid Opening Date:
- 9. No. of Bid technically qualified (if applicable): 03 Nos
- 10. Bid (s) Rejected: No any bids rejected.
- 11. Financial Bid Opening Date: 25-03-2015.
- 12. Bid Evaluation Report

Sr.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
01	M/s Abdul Hakeem Chachar & Sons	129712974/-	1 st Lowest	14.99%	Being Lowest	Recommended for approval
02	M/S Hafiz Rabnawaz & Co	129828895/-	2 nd Lowest	15.10%	Being Highest	
03	M/s Sher Muhammad Mughari	130169840/-	3 rd Lowest	15.40%	Being Highest	

Signature of the Chairman / Members of the Procurement Committee

(KHALID NAZ DAHAR)

Member Secretary Executive Engineer Small Dams Division

Nagarparkar @ Mithi

(SAYED AFAQUE HYDER SHAH) Member

Executive Engineer
Provincial highway Division
Shaheed Benazirabad

CHAIRMAN/ SUPERINTENDING ENGINEER Small Dams Circle, Sindh

(ISHTIAQUE AHMED MEMON)

Hyderabad

Name of Work: CONSTRUCTION OF ADHIGAM DAM IN NAGARPARKAR.

FINANCIAL REVIEW

ESTIMATE POSITION

TENDER POSITION

Schedule Items Rs.68188951/-

Cartage Rs.24560894/-

Total Rs.92749845/-

Non-Schedule Rs: 20044684/-

I Rs. 112794529/-

Schedule Items Rs.68188951/-

Rs.41479339/-

60.83% % above

Non Schedule Rs. 20044684/-

Rs. 129712974/-

Total

129712974 (-) 112794529 = 16918445 x 100 = 14.99% above the Estimated cost





Name of Work: CONSTRUCTION OF LAKAR KHADIO DAM IN NAGARPARKAR.

FINANCIAL REVIEW

ESTIMATE POSITION

TENDER POSITION

Rs. 29802031/-

Schedule Items

Rs. 17478891/-

58.65% above

Rs.29802031/-Schedule Items

Cartage

Rs.10265383/-

Rs.40067414/-

Total

Rs: 8017157/-Non-Schedule

Rs. 48084571/-Total

Rs. 8017157/-Non Schedule

Rs. 55298079/-Total

55298079 (-) 48084571 = 7213508 x 100 = 15.00% above the Estimated cost





Name of Work: CONSTRUCTION OF KOOWARO DAM IN NAGARPARKAR.

FINANCIAL REVIEW

ESTIMATE POSITION

TENDER POSITION

Rs.60845788/-Schedule Items

Rs.17640528/-Cartage

Rs.78486316/-Non-Schedule

Total

Rs: 17099920/-Rs. 95586236/-

Rs. 109926254/-Total

Rs.17099920/-

Non Schedule

Rs.31980546/-

52.56% above

Rs.60845788/-

Schedule Items

109926254 (-) 95586236 = 14340018 x 100 = 15.00% above the Estimated cost





Name of Work: CONSTRUCTION OF CHANIDA DAM IN NAGARPARKAR.

FINANCIAL REVIEW

ESTIMATE POSITION

TENDER POSITION

Schedule Items Rs.90664608 /-

Cartage Rs.40717573/-

Rs.131382181/-

Total

Non-Schedule Rs: 28815294/-Total Rs. 160197475/-

71.41% above Rs. 64743597/-

Rs. 90664608/-

Schedule Items

Non Schedule Rs. 28815294/-

Total Rs. 184223499/-

184223499 (-) 160197475 = 24026024 x 100 = 14.997% above the Estimated cost 160197475

HNAMUDBING Divisional Accounts Officer Small Dams Division Nagarparkar @ Mithi



Name of Work: CONSTRUCTION OF RIMALSAR DAM IN NAGARPARKAR.

FINANCIAL REVIEW

ESTIMATE POSITION

TENDER POSITION

Rs. 68969107/-

Schedule Items

Rs. 44202301/-

64.09% above

Schedule Items Rs.68969107 /-

Cartage Rs.26651476/-

Total Rs.95620583/-

Non-Schedule Rs: 21390426/-Total Rs. 117011009/-

Total Rs. 134561834/-

Rs. 21390426/-

Non Schedule

134561834 (-) 117011009 = 17550825 x 100 = 14.99% above the Estimated cost

117011009

Olivisional Accounts Officer Small Dams Division Nagarparkar @ Mithi



Name of Work: CONSTRUCTION OF JHINJHASAR DAM IN NAGARPARKAR.

FINANCIAL REVIEW

ESTIMATE POSITION

TENDER POSITION

Rs. 68715957/-

Schedule Items

Rs. 38370990/-

55.84% above

Rs.68715957/-Schedule Items

Rs.22025203/-Cartage

Rs.90741160/-Total

Rs. 108963362/-Rs: 18222202/-Total Non-Schedule


Total

Rs. 125309149/-

Rs. 18222202/-

Non Schedule

125309149 (-) 108963362 = 16345787 x 100 = 15.00% above the Estimated cost







No. Dir (REF)/305/SPPRA/3-23(SDD/THP)/14-15/ 7/

GOVERNMENT OF SINDH

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

Karachi, dated the 3 April, 2015

The Executive Engineer, Small Dams Division, Nagarparkar @ Mithi.

SUBJECT: NIT NO. TC/SDD/NGP/133 DATED 24.02.2015.

The undersigned is directed to refer to the Bid Evaluation Reports & Comparative Statements furnished vide your letter No. TC/SDD/NGP/216 dated 25.03.2015 and inform that same has not been hoisted on Authority's website due to non-compliance of SPP Rules, 2010 as observed below:-

- i) The procuring agency (i.e. Superintending Engineer, Small Dams Organization Circle, Hyderabad) has not furnished the compliance report on this Authority's letter No. Dir (CB)/SPPRA/3-2(SMOC)/13-14/4431 dated 15.10.2014 (copy enclosed). PA should clarify / justify.
- ii) PA (i.e. Executive Engineer, Small Dams Division Nagarparkar @ Mithi) has also not responded on this Authority's letter of even number dated 19.03.2015 (copy enclosed as ready reference). PA should clarify / justify.
- iii) Composition of Procurement committee seems to be in line with Rule-7 & 8 of SPP Rules, 2010. However, approval from Head of Department (i.e. Secretary Irrigation) as well as copy of notification is required.
- iv) Attendance sheet duly signed by bidders and minutes of bid opening meeting are required in terms of Rule-41(6&(9) of SPP Rules, 2010.
- v) Bidders Qualification Report is also required in terms of Rule-46(1)(a) of SPP Rules, 2010.
- In view of above, it is advised to furnish clarifications / justifications and above said documents in terms of relevant provisions of SPP Rules, 2010; at the earliest.

3. It may be noted that non-compliance of SPP Rules may render the Procurement "mis-procurement" under relevant provisions of SPP Rules, 2010.

MANAGER (REFORMS)

Copy forwarded for information to:-

- · The Secretary, Irrigation Department, Government of Sindh, Karachi.
- The Project Director / Chief Engineer, Small Dams Organization Sindh, Hyderabad.
- The Superintending Engineer, Small Dams Organization Sindh, Hyderabad.
- Master File.



OFFICE OF THE EXECUTIVE ENGINEER

SMALL DAMS DIVISION

NAGARPARKAR @ MITHI

No. TC/SDD/NGP/ 27 2 Dated 02 04 /2015

Phone # 023-2216108

To.

The Manager (Reforms).

Sindh Public Procurement Regulatory Authority,

Karachi.

Subject.

NIT NO. TC/SDD/133 DATED: 24-02-2015.

Reference.

Your office letter No. Dir (REF-305)/SPPRA/3-23(SDD/THP)/14-15/7198 Dated.

03-04-2015.

The Para wise replies to the observation raised vide your office letter cited under reference are submitted as under-

The matter pertains to the Superintending Engineer Small Dams Organization Circle Sindh Hyderabad.

The replies of your Authority's letter of even No. 6843 Dated, 19-03-2015 stands responded vide this office letter No. TC/SDD/NGP/217 Dated, 25-03-2015 (Copy Attached) for ready reference.

Copies of Notification of composition of Procurement Committee as well as letter of Secretary to Government of Sindh Irrigation Department Karachi are enclosed for kind perusal and record.

Attached.

Attached.

DA/ As above.

(KHALID NAWAZ DAHAR)

Executive Engineer

Small Dams Division

Nagarparkar @ Mithi

Copy forwarded with compliments for information to-

- The Secretary, Irrigation Department, Government of Sindh Karachi.
- The Chief Engineer, Small Dams Sindh, Hyderabad.
- The Superintending Engineer, Small Dams Circle, Hyderabad.



OFFICE OF THE EXECUTIVE ENGINEER SMALL DAMS DIVISION NAGARPARKAR @ MITHI

No. TC/SDD/NGP/217 Dated: 25 / 03 /2015

Email. xensdd_nagaparkar@yahoo.com Phone #, 023-2216108

To.

The Manager (Reforms),

Sindh Public Procurement Regulatory Authority.

Karachi.

Subject.

NIT NO. TC/SDD/133 DATED. 24-02-2015.

Reference.

Your office letter No. Dir (REF-305)/SPPRA/3-23(SDD/THP)/14-15/6843 Dated.

19-03-2015.

The Para wise replies to the observation raised vide your office letter cited under

reference are submitted as follow -

The matter related to the Superintending Engineer Small Dams Circle Sindh

Hyderabad.

It is typographic mistake which has been noted for future compliance.

Instructions are noted for future compliance.

iv. Attached.

v. The Annual Procurement Plan is prepared by the Planning and Development

Department Government of Sindh Karachi.

vi. Noted for future compliance.

DA/ As above.

KHALID XAWAZ DAHAR

Executive Engineer

Small Dams Division


Nagarparkar @ Mithi

Copy forwarded with compliments for information to-

- The Secretary, Irrigation Department, Government of Sindh Karachi.
- The Chief Engineer, Small Dams Sindh, Hyderabad.
- The Superintending Engineer, Small Dams Circle, Hyderabad.



office of the project directory chief encinees Small dams organization, hidderaead





Most Urgent.

To,

The Superintending Engineer, Small Dams Circle Sindh, Hyderabad.

No.PD/CE/SDO/ AB / //32

Hyderabad Dated: /3//0/2014

Subject:

CONSTITUTION OF PROCUREMENT COMMITTEE.

Reference: Your office letter No. SE/SDO/AB/1058 dated 10-10-2014.

As recommended by you vide letter quoted above the procurement Committee for the opening of bids is hereby re-constituted as per Sindh Public Procurement Rules-2010 under Rules-7 amended 2013 as under.

01 Mr. Ishtiaque Ahmed Memon,

Chairman

Superintending Engineer

Small Dams Organization Circle Sindh

Hyderabad

02 Syed Afaque Hyder Shah,

Member

Executive Engineer,

Provincial Highway Division,

Nawabshah.

03 Executive Engineer

Member/ Secretary

Small Dams Division Concerned

The TOR of the Committee will remain same.

(PIYAR ALI GADIWAN)

Project Director/ Chief Engineer
Small Dams Organization Sindh
Hyderabad

Copy forwarded for information to

- The Superintending Engineer, Small Dams Circle Sindh, Hyderabad.
- Mr. Afaque Hyder Shah, Executive Engineer, Provincial Highway Division Nawabshah.
- The Executive Engineer, Small Dams Division Kohistan-I Dadu.
- The Executive Engineer, Small Dams Division Kohistan-II Jamshoro.
- The Executive Engineer, Small Dams Division Nagarparkar.

Attention: Mr Imy at Channa



By UMS Most Urgent

NO.SO.(R&S)/8-110 GOVERNMENT OF SINDH IRRIGATION DEPARTMENT

Karachi dated the 17th May, 2013.

The Chief Engineer Irrigation Sukkur Barrage, Left Bank Region Sukkur

- 03 The Chief Engineer Irrigation Kotri Barrage Hyderabad.
- O5 The Managing Director (SIDA)
 Left Bank Barrage Colony
 Hyderabad.

The Project Director Small Dams Organization in Sindh, Hyderabad

The Project Director, Lining Distributaries and Minors in Sindh Hyderabad.

- The Chief Engineer Irrigation Sukkur Barrage, Right Bank Region Larkana.
- 04. The Chief Engineer Irrigation Guddu Barrage Region Sukkur
- The Chief Engineer Irrigation
 Development Region in Sindh
 Shahbaz Building, Hyderabad.
- 08 The Project Director Flood Emergency Reconstruction Project Hyderabad
- 10 The Project Director (RBOD-II) PAF Chapter Bloch Colony Karachi.

SUBJECT:-

COMPLIANCE OF SINDH PUBLIC PROCUREMENT RULES-2010-NOTIFING PROCUREMENT COMMITTEE RULES-7.

I am directed to refer to this Department's letter of even number dated 05-05-2013, 31-01-2013 & 20-12-2012 and to state it is requested to formulate of Procurement Committee (s) on behalf of Secretary Irrigation Department to follow the Rules -7 of SPP Rules-2010 as under:-

3 AB.

The Procuring agency shall with approval of its Head of Department Constitute as many procuring Committees as it deem fit, each comprising add number of persons and headed by a gazetted officer not below the rank of BS-18, or if not available, the officer of the highest grade and shall ensure that at least that one third of the members of a procurement committee are from the agencies or departments other them the procuring agency.

2. It is further requested to constitute the procurement committee in order to rules-7 of SPP Rules-2010 within three days time positively and the copy of the Notification of Procurement Committee be furnished to the Department immediately.

SECTION OFFICER (RR&S)
For Secretary to Government of Sindh

C.C.to:-

The Manager (CB) SPPRA, Government of Sindh Karachi with reference to his letter No.Dir(CB)/SPPRA/PC/Irrig.Deptt/2013/5202 dated 29-04-2013 for information...

MINUTES OF THE PROCUREMENT COMMITTEE

MEETING HELD ON 25.03.2015

The Procurement Committee of Small Dams Organization Sindh Hyderabad held a meeting in office of The Superintending Engineer Small Dams Circle Left Bank Barrage Colony Hyderabad on 25-03-2015 @ 02.00 PM. Regarding opening of Bids /Tenders of the Construction of 06 Nos. Small Storage Dam in Nagarparkar Area. Namely, Jhinjhasar Dam, Rinmalsar dam, Koowaro Dam, Adhigam Dam, Lakar Khadio Dam and Chanida Dam. The following officer, Chairman / Members of the Procurement Committee are Presented.

01

Mr. Ishtique Ahmed Memon Chairman / Superintending Engineer Small Dams Circle, Sindh, Hyderabad

02

Mr. Khalia Nawaz Dahar Member / Executive Engineer Small Dams Division Nagarparkar @ Mithi

03

Sayed Afaque Hyder Shah Member / Executive Engineer Provincial High way Division Shaheed Benazirabad ATTENDANCE SHEET OF CONTRACTOR'S PARTICIPATED IN THE OPENING OF BIDS // TENDERS FOR THE WORK'S CONSTRUCTION OF 06 NOS. SMALL STORAGE DAMS NAMELY, JHINJHASAR DAM, RINMALSAR DAM, KOOWARO DAM, ADHIGAM DAM, LAKAR KHADIO DAM AND CHANIDA DAM OF SMALL DAMS DIVISION NAGARPARKAR @ MITHI ON 25-03-2015 @ OFFICE OF THE SUPERINTENDING ENGINEER SMALL DAMS CIRCLE SINDH LEFT BANK BARRAGE COLONY HYDERABAD.

S.NO.	Name of Company	Name of Contractor / Representative	Signature
01	M/S Hafiz Rabnawaz & Company	Hafiz Rabnawaz Chachar	18
02	M/s Abdul Hakeem Chachar & Sons	Mr. Abdul Qudoos Chachar	N. W.
03	M/s Sher Muhammad Mughari	Mr. Sher Muhammad Mughari	Veraci-



OFFICE OF THE SUPERINTENDING ENGINEER SMALL DAMS ORGANIZATION CIRCLE, HYDERABAD

Phone # 022-2653373 FAX # 022-2653409 E-mail:se sdo@hotmail.com

To,

The Executive Engineer, Small Dams Division, Kohistan-I Dadu.

The Executive Engineer, Small Dams Division, Kohistan-II Jamshoro.

The Executive Engineer, Small Dams Division, Nagarparkar.

No. SE/SDO/AB/ 804

Hyderabad dated: /8/08/2014.

Subject:

EVALUATION REPORT OF PRE-QUALIFICATION FOR SELECTION OF CONSTRUCTOR / FIRMS FOR CONSTRUCTION OF SMALL DAMS, RECHARGE DAMS AND DETENTION WEIRS LOCATED IN KOHISTAN REGION AND NAGARPARKAR AREA IN SINDH FOR THE YEAR 2014-15 TO 2015-16.

The prequalification documents for the year 2014-15 to 2015-16 were invited from Constructors/Firms/Individual for "Construction of Small Dams, Recharge Dams and Detention Weirs located in Kohistan Region and Nagarparkar Area in Sindh under this office letter No.SE/SDO/AB/420, dated 05.05.2014. The Prequalification documents have been evaluated by the Committee constituted by Chief Engineer under his office order No. PD/CE/SDO/AB/656, dated 02.06.2014, and the following Constructors/firms were qualified. The Chief Engineer Small Dams Organization Sindh Hyderabad has approved the names of successful Constructors/Firms, under his office letter No. PD/CE/SDO/AB/912, dated 15.08.2014.

01	M/s Mumtaz & CO.	16	M/s Star Link Activities (Pvt) Ltd.
02	M/s Saeed Khan & Co	17	M/s Naiz Muhammad Khan & Brothers
03	M/s Haji Bashir Ahmed Soomro	18	M/s Mehran Enterprises.
04	M/s Khalid Masood Channa Govt. Cont	19	M/s F.B Enterprises.
05	M/s Sher Muhammad Mugheri	20	M/s Mahar Builders.
06	M/s Zanwar & A.S. Construction Co.	21	M/s Fazal & Brothers Builders and Developers
07	M/s Nooruddin S. Shaikh Govt. Cont.	22	M/s United Construction & Co.
08	M/s Bashir Ahmed Shaikh Govt Contractor	23	M/s Khyber Grace (Pvt) Ltd
09	M/s Hafiz Rab Nawaz & Co.	24	M/s M.B.C & Sons Builders & Developer
10	M/s Haji Abdul Hakim Chachar & Co.	25	M/s Uzair Engineers Works.
11	M/s Moro Multipurpose Co. pvt. Ltd	26	M/s Origin Enterprises Engineering works and contruct.
12	M/s United Engineers	. 27	M/s S.M.K Construction & Co. Engineers Contractors
13	M/s S. Sheraz Traders	28	M/s Haji Muhkamuddin Solangi
14	M/s Niaz Brothers j/v with Canny Engineers & Developers	29	M/s Ali Waris Construction & Co.
15	M/s Sultan Mehmood & Co: Engineers & Contractor.	30	M/s Muhammad Qasim & Co. Engineers Contractors

Please take further necessary action after observing all pre-requisite codal formalities.

(ISHTIAQUE AHMED MEMON)
SUPERINTENDING ENGINEER
Small Danis Organization Circle Sindh
Hyderabad

- 1/- Copy forwarded to the Chief Engineer Small Dams Organization Sindh Hyderabad for his kind information and similar action.
 - 2/- Copy forwarded to all pre-qualified contractors for information.



OFFICE OF THE EXECUTIVE ENGINEER SMALL DAMS DIVISION

NAGARPARKAR @ MITHI

No. TC/SDD/NGP24 6 Dated 07/04 /2015

Email. xensdd_nagaparkar@yahoo.com Phone #. 023-2216108

To.

The Director (CB),

Sindh Public Procurement Regulatory Authority,

Karachi.

Subject.

SUBMISSION OF BID EVALUATION REPORT.

The Bids opened today on 07.04.2015 in the presence of the Procurement Committee in the office of the Chairman / Superintending Engineer Small Dams Circle Sindh Left Bank Barrage Colony Hyderabad, the Bid Evaluation Report along with Financial Review and Comparative Statement of following works are submitted herewith for up loading on the web site of authority.

- 1/- Construction of Kalidas Dam in Nagarparkar Area.
- 2/- Construction of Veera Wah Dam in Nagarparkar Area.

(KHALID NAWAZ DAHAR)

Executive Engineer

Small Dams Division

Nagarparkar @ Mithi

COMPARATIVE STATEMENT

NIT NO. TC/SDD/NGP/133 Dated: 24-02-2015

Date of issue of tender Dated. 06-04-2015 Corigendum No. TC/SDD/NGP/198 Dated: 20-03-2015

Date of receipt & opening of Bids / Tender Dated: 07-04-2015

NAME OF WORK:-. CONSTRUCTION OF KALIDAS DAM IN NAGARPARKAR AREA (THAR REGION).

		Cofemate		RAT	RATE QUOTED BY GOVERNMENT CONTRACTOR	ERNMENT CONT	RACTOR	
S.No.	Items	Cost	M/S Niaz Mohammad Khan & Brothers	mad Khan &	M/S S.Shiraz Traders	Traders	M/S Nooruddin S.Shaikh	din S.Shaikh
			Rate	Amount	Rate	Amount	Rato	Amount
5	Schedule B	191,306,586	59.25 % Above	113,349,152	59.40% Above	113 636 112	59 55% Ahove	113 022 075
2	Cartage	63,307,528	Schedule "B"	191,306,586		191 306 588		101 306 506
3	Total	254,614,114	Bid Amount	304,655,738		304.942.698		305,200,300
4	Non-schedule	79,052,156	(-) Estemate Cost	254,614,114		254,614,114		254 614, 114
2	G-Total	333,666,270	Diffrance	50,041,624		50,328,584		50,615,544
			50041624 X 100	7000	50328584 X 100		50615544 X 100	
			254,614,114	19.65%	254,614,114	19.76%	254,614,114	19.87%
			Above over the	he Estimate	Above over the Estimate	Estimate	Above over the Estimate	he Estimate
			ANALYSIS					
			Bid amount	304,655,738		304,942,698		305,229,658
			Qutated Rates of None Schedule	79,052,156		79,052,156		79,052,156
			Tender Cost	383,707,894		383,994,854		384,281,814
			Diffrance	50,041,624		15.08% Above		15.16% Above
		i.e 3837	i.e 383707894 - 333666270	= 50041624 v 1	70 = 50041624 × 400 / 333666270 = 45 000/ - 10 - 10	One of the state of		

The rates quoted by M/S Niaz Mohammad Khan & Brothers circled in reg has been found lowest are reasonable hence recommended for approval.

Divisional Accounts Officer Small Dams Division Nagarparkar @ Mithi

EXECUTIVE ENGINEER Small Dams Division agarparkar @ Mithi Name of Work: CONSTRUCTION OF KALIDAS DAM IN NAGARPARKAR.

FINANCIAL REVIEW

ESTIMATE POSITION

TENDER POSITION

Rs.191306586/-

Schedule Items

Rs.113349152/-

59.25% above

Rs. 79052156/-

Non Schedule

Schedule Items Rs. 191306586/-

Cartage Rs.63307528/-

Total Rs.254614114/Non-Schedule Rs: 79052156/Total Rs. 33366270/-

Total Rs. 383707894/-

383707894 (-) $333666270 = 50041624 \times 100 = 15.00\%$ above the Estimated cost 333666270

Divisional Accounts Officer Small Dams Division Negarparker @ Mithi



BID EVALUATION REPORT

- Name of Procuring Agency: Executive Engineer Small Dams Division Nagarparkar @ Mithi.
- Tender Reference No: Invitation of Bids vide office NIT No. TC/SDD/NGP/133 Dated: 24-02-2015 & Corrigendum No. TC/SDD/NGP/198 Dated: 20-03-2015.
- Tender Description/Name of work/item: Construction of Kalidas Dam in Nagarparkar Area (Thar Region).
- Method of Procurement: National Competitive bidding (single stage-one envelope procedure).
- Tender Published: Issued to Pre-Qualified contractors / Firms (list of approved pre-qualified contractors/ firms attached).
- 6. Total Bid documents Sold: 03 Nos.
- 7. Total Bids Received: 03 Nos.
- 8. Technical Bid Opening Date:
- 9. No. of Bid technically qualified (if applicable): 03 Nos
- 10. Bid (s) Rejected: No any bids rejected.
- 11. Financial Bid Opening Date: 07-04-2015.
- 12. Bid Evaluation Report

Sr.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
01	M/S Niaz Mohammad Khan & Brothers	383707894/-	1st Lowest	15.00%	Being Lowest	Recommended for approval
02	M/s S.Shiraz Traders	383994854/-	2 nd Lowest	15.08%	Being Highest	
03	M/s Nooruddin S.Shaikh	384281814/-	3 rd Lowest	15.16%	Being Highest	

Signature of the Chairman / Members of the Procurement Committee

(KHALID NWAZ DAHAR)

Member/ Secretary Executive Engineer Small Dams Division Nagarparkar @ Mithi (ISHTIAQUE AHMED MEMON) CHAIRMAN/ SUBERINTENDING ENGINEER

SUPERINTENDING ENGINEER Small Dams Circle, Sindh Hyderabad (SAYED AFAQUE HYDER SHAH)

Member Executive Engineer Provincial highway Division Shaheed Benazirabad

COMPARATIVE STATEMENT


NIT NO. TC/SDD/NGP/133 Dated: 24-02-2015 Corigendum No. TC/SDD/NGP/198 Dated: 20-03-2015

Date of issue of tender Dated: 06:04-2015

Date of receipt & opening of Bids / Tender Dated: 07-04-2015 NAME OF WORK:-, CONSTRUCTION OF KALIDAS DAM IN NAGARPARKAR AREA (THAR REGION).

No. Items Cost Brothers Rate Amount Rate Rate Amount Rate Rate Rate Amount Rate Rate Rate Rate Amount Rate					RAT	RATE QUOTED BY GOVERNMENT CONTRACTOR	ERNMENT CONT	RACTOR	
Schedule B 191,306,586 59.25 % Above 113,349,152 59.40% Above 113,636,112 59.55% Above 113,349,152 59.40% Above 113,636,112 59.55% Above 113,349,152 59.40% Above 113,636,112 59.55% Above 113,636,112 59.55% Above 113,64,614,114 Bid Amount 304,655,738 50.326,684 114 19.65% 50.326,684 114 19.65% 50.326,684 114 19.65% 50.326,684 114 Above over the Estimate T9.052,156 Tender Cost 29.052,156 15.08% Above 15.0	S.No.	Items	Cost	M/S Niaz Moham Brothe	mad Khan &	M/S S.Shiraz	Traders	M/S Noorude	din S.Shaikh
Schedule B 191,306,586 59.25 % Above 113,49,152 59,40% Above 113,636,112 59.55% Above 13,65% Above				Rate	Amount	Rate	Amount	Rate	Amount
Total 254,614,114 Bid Amount 304,655,738 191,306,586 191,306,521,144 191,65% 191,65% 191,306,586	-	Schedule B	191,306,586	59.25 % Above	113,349,152	59.40% Above	113 636 112	59 55% Above	113 023 072
Total 254,514,114 Bild Amount 304,655,738 304,942,698 3 Non-schedule 79,052,156 (-) Estemate Cost 254,614,114 254,614,114 254,614,114 254,614,114 254,614,114 19,65% 50,041,624 50,041,624 19,65% 50,328,584 5061564 × 100 19,65% 254,614,114 19,65% 254,614,114 19,65% 254,614,114 19,76% 254,614,114 19,65% 304,942,698 19,654,714 19,65% 304,942,698 <	2	Cartage	63,307,528	Schedule "B"	191,306,586		191 308 586	200000000000000000000000000000000000000	101 308 506
Non-schedule 79,052,156 (-) Estemate Cost 254,614,114 254,614,114 254,614,114 250,041,624 50,041,624 50,041,624 50,041,624 50,041,624 50,041,624 50,041,624 50,041,624 50,041,624 50,041,624 50,041,624 19.76% 254,614,114 49.76% 254,614,114 40,060 over the Estimate	3	Total	254,614,114	Bid Amount	304,655,738		304.942.698		305 229 658
G-Total 333,666,270 Diffrance 50,041,624 50328584 X 100 50,328,584 19. Above over the Estimate ANALYSIS ANALYSIS 304,655,738 304,942,698 304,942,698 304,942,698 Bid amount 79,052,156 79,052,156 79,052,156 79,052,156 333,707,894 Infliance 50,041,624 15,08% Above 15,08% Above 15,16%		Non-schedule	79,052,156	(-) Estemate Cost	254,614,114		254,614,114		254.614.114
3 3 3 15.16%		G-Total	333,666,270	Diffrance	50,041,624		50,328,584		50,615,544
over the Estim				50041624 X 100	1000000	50328584 X 100		50815544 X 100	
s over the Estim				254,614,114	19.65%	254,614,114	19.76%	254,614,114	19.87%
15.16	1			Above over the	Estimate	Above over the	Estimate	Above over t	the Estimate
151	+			ANALYSIS					
15.16				Bid amount	304,655,738		304,942,698		305,229,658
15.16				Qutated Rates of None Schedule	79,052,156		79,052,156		79,052,156
15.16				Tender Cost	383,707,894		383,994,854		384,281,814
				Diffrance	50,041,624		15.08% Above		15 16% Above

The rates quoted by M/S Niaz Mohammad Khan & Brothers circled in red has been found lowest are reasonable hence recommended for approval.



KHALID NAWAZ DAHAR)
KAECUTVE ENGINEER
Small Dams Division
Nagarrarkar @ Mithi

BID EVALUATION REPORT

- Name of Procuring Agency: Executive Engineer Small Dams Division Nagarparkar @ Mithi.
- Tender Reference No: Invitation of Bids vide office NIT No. TC/SDD/NGP/133 Dated: 24-02-2015 & Corrigendum No. TC/SDD/NGP/198 Dated: 20-03-2015
- Tender Description/Name of work/item: Construction of Veera Wah Dam in Nagarparkar (Thar Region).
- Method of Procurement: National Competitive bidding (single stage-one envelope procedure).
- Tender Published: Issued to Pre-Qualified contractors / Firms (list of approved pre-qualified contractors/ firms attached).
- 6. Total Bid documents Sold: 03 Nos.
- 7. Total Bids Received: 03 Nos.
- 8. Technical Bid Opening Date:
- 9. No. of Bid technically qualified (if applicable): 03 Nos
- 10. Bid (s) Rejected: No any bids rejected.
- 11. Financial Bid Opening Date: 07-04-2015.
- 12. Bid Evaluation Report

Sr.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
01	M/S Niaz Mohammad Khan & Brothers	294307471/-	1st Lowest	14.50%	Being Lowest	Recommended for approval
02	M/s S.Shiraz Traders	299579122/-	2 nd Lowest	16.55%	Being Highest	
03	M/s Nooruddin S.Shaikh	302423537/-	3 rd Lowest	17.65%	Being Highest	

Signature of the Chairman / Members of the Procurement Committee

(KHALID NAWAZ DAHAR)

Member/ Secretary Executive Engineer Small Dams Division Nagarparkar @ Mithi (ISHTIAQUE AHMED MEMON) CHAIRMAN/ SUPERINTENDING ENGINEER

Small Dams Circle, Sindh Hyderabad (SAYED AFAQUE HYDER SHAH)

Member Executive Engineer Provincial highway Division Shaheed Benazirabad Name of Work: CONSTRUCTION OF VEERA WAH DAM IN NAGARPARKAR.

FINANCIAL REVIEW

ESTIMATE POSITION

TENDER POSITION

Schedule Items Rs.189627711/-

Cartage Rs.37108825/-

Total Rs.226736536/-

Non-Schedule Rs: 30307772/-Total Rs. 257044308/-

Schedule Items Rs. 189627711

39.22% above Rs. 74371988/-

Non Schedule Rs. 30307772/-

Total Rs. 294307471/-

294307471 (-) $257044308 = 37263163 \times 100 = 14.50\%$ above the Estimated cost

257044308

Divisional Accounts Officer Small Dams Division Negarparkar @ Mitth

EXECUTIVE ENGINEER
Small Dams Division
Nagarparkar @ Mithi

MINUTES OF THE PROCUREMENT COMMITTEE

MEETING HELD ON 07.04.2015

The Procurement Committee of Small Dams Organization Sindh Hyderabad held a meeting in office of The Superintending Engineer Small Dams Circle Left Bank Barrage Colony Hyderabad on 07-04-2015 @ 02:00 PM. regarding opening of Bids /Tenders of the Construction of 02 Nos. Small Storage Dam in Nagarparkar Area. Namely. Kalidas Dam & Veera Wah Dam. The following officer, Chairman / Members of the Procurement Committee are Presented.

01

Mr. Ishtique Ahmed Memon Chairman / Superintending Engineer Small Dams Circle, Sindh,

Hyderabad

02

Mr. Khana Nawaz Dahar

Member / Executive Engineer

Small Dams Division

Nagarparkar @ Mithi

03

Sayed Afaque Hyder Shah

Member / Executive Engineer

Provincial High way Division

Shaheed Benazirabad

ATTENDANCE SHEET OF CONTRACTOR'S PARTICIPATED IN THE OPENING OF BIDS. TENDERS FOR THE WORK'S CONSTRUCTION OF 02 NOS. SMALL STORAGE DAMS NAMELY. KALIDAS DAM & VEERA WAH DAM OF SMALL DAMS DIVISION NAGARPARKAR @ MITHI ON 07-04-2015 @ OFFICE OF THE SUPERINTENDING ENGINEER SMALL DAMS CIRCLE SINDH LEFT BANK BARRAGE COLONY HYDERABAD.

S.NO.	Name of Company	Name of Contractor / Representative	Signature
01	M/S Niaz Mohammad Khan & Brothers	Ghulam Mohammad Baghai	0
02	M/s S. Shiraz Traders	Mr. Mohammd Yaseen	Yoris Amin.
03	M/s Nooruddin S. Shaikh	Mr. Bashir Ahmed Shaikh	Boshing