OFFICE OF THE EXECUTIVE ENGINEER DAHARKI DIVISION (IRRIGATION) @ MIRPUR MATHELO

NO. TC/G-55(b)/ 153

Mirpur Mathelo Dated: 22/03 /2017.

To.

The Deputy Director (A&F)

Sindh Public Procurement Regulatory Authority

Government of Sindh

Barrack No: 08 Sindh Secretariat No: 4-A

Court Road Karachi

SUBJECT:

BID EVALUATION REPORT FOR THE WORK HOISTED IN SPPRA

WEBSITE AT SERIAL NUMBER 3/968 PLOADED ON 06-03-2017 AS

PER SPPRA RULE -45.

The bid evaluation report and other relevant documents for the work

already hoisted in SPPRA website at Serial Number 3/968

4.3.2017 namely "Rehabilitation of Dahar Wah Upper System including Narly Minor,

ADP Scheme No: 1097/2016-17 as under:-

- 1. Bid Evaluation Report.
- 2. Technical Evaluation Report.
- 3. Financial Review / Comparative Statement.
- 4. 03 Newspapers Cuttings.
- 5. Minutes of Meeting.
- 6. Attendance Sheet.

It is therefore requested to kindly haist above mentioned documents on SPPRA website for further necessary action.

DA/As Above

EXECUTIVE ENGINEER

DAHARKI DIVISION (IRRIGATION)

@ MIRPUR MATHELO

Copy fwcs: to the Director Ghotki Feeder Canal Area Water Board Ghotki for

favour of kind information.

(MUHAMMAD YOUNIS DOMBKI) **EXECUTIVE ENGINEER** DAHARKI DIVISION (IRRIGATION)

@ MIRPUR MATHELO

BID EVALUATION REPORT

Name of Procuring Agency:

Executive Engineer Daharki Division (Irrigation)

Tender Reference No:

No: TC/G-55(b) / 113 Dated: 02-03-2017.

Name of Work:

Rehabilitation of Dahar Wah Upper System including

Narly Minor, ADP Scheme No: 1097/2016-17.

Method of Procurement:

Single Stage One Envelope Procedure.

Tender Published:

Published in Three Newspapers as well as hoisted in

SPPRA Wibsite.

Total Bid Document Sold:

02 Nos:

Total Bid Received:

02 Nos:

Technical Bid Opening Date:

21-03-2017.

No. of Bid Technically Qualified:

02 Nos:

Bid (s) Rejected:

No any Bid Rejected.

Financial Bid Opening Date:

21-03-2017.

Evaluation:

S#	Name of Firm or Bidder	Cost Offered By the Bidder	Ranking in Terms of Cost	Comparison with Estimates Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/s Fida Hussain & Co. Government Contractor Ghotki	101,051,782/-	1 st	13.39 % above the estimate cost	**	1 st Lowest
2.	M/s Bhittai Ghot & Co. Government Contractor Mirpur Mathelo	102718132/-	2 nd	14.79 % above the estimate cost		2 nd Lowest

MEMBER

CHAIRMAN

MEMBER

(ALI GUL QAZI ASSISTANT EXECUTIVE ENGINEER **EDUCATION WORKS SUB-DIVISION** @ MIRPUR MATHELO

GHOTKI FEEDER CANAL AREA WATER BOARD GHOTKI

TECHNICAL EVALUATION REPORT / BIDDERS QUALIFICATION REPORT

NIT No: TC/G-55 (b) 113 dated: 02-03-2017.

EXECUTIVE ENGINEER DAHARKI DIVISION (IRRIGATION) @ MIRPUR MATHELO

1	Name of Procuring Agency:	Executive Engineer Daharki Division (Irrigation) @ Mirpur Mathelo.		
2	Tender Reference No:	No: TC/G-55 (b)/ 113 dated: 02-03-2017.		
3	Tender Description / Name of work/ Item:	"Rehabilitation of Dahar Wah Upper System including Narly Minor, ADP Scheme No: 1097/2016-17		
4	Method of Procurement:	Single Stage- One envelope procedure.		
5	Name of Firm/ Bidder:	M/s Fida Hussain & Co. Government Contractor, Ghotki.		
6	NTN No:	Available		
7	Registration with P.E.C alongwith relevant category:	Available		
8	Registration with Sindh Revenue Board:	Available		
9	Relevant Experience:	Available		
10	Experience Turnover as mentioned on NIT:	Available		
11	Funds/ Budget Status:	Available		
12	Earnest Money 2% of Bid:	Available		
13	Call Deposit No. & Date:	No: 1056476/426235 dated: 14-03-2017. Muslim Commercial Bank Ghotki		
14	Cost of Bidding Documents:	Deposited.		

MEMBER

(ALI GUL QAZI)
ASSISTANT EXECUTIVE ENGINEER
EDUCATION WORKS SUB-DIVISION

@ MIRPUR MATHELO

MEMBER

(MUHAMIMAD YOUNIS DOMKI)

EXECUTIVE ENGINEER

DAHARKI DIVISION (IRRIGATION)

@ MIRPUR MATHELO

CHAIRMAN

MASOOD AHMED SEEHAR

DIRECTOR
GHOTKI FEEDER CANAL
AREA WATER BOARD GHOTKI

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work:

REHABILITATION OF DAHAR WAH UPPER SYSTEM INCLUDING NARLY MINOR ADP SCHEME NO: 1097 / 2016-17.

	ESTIMATE STATUS	
S#	ITEM OF WORK	AMOUNT
1	Amount of Schedule "B" Items	85800848.0
2	1% Contingency Add:	858008.0
	TOTAL ESTIMATED COST	86658856.0

METHOD FOR COMPARISON WITH ESTIMATED COST:

Tender Cost- Estimated Cost= Variation x 100 / Estimated Cost.

2. METHOD FOR COMPARISON WITH SCHEDULE "B" COST

3. Tender Cost- Schedule "B" = Variation x 100 / Schedule Cost.

S#	Name of Contractor	Cost Offered by the Bidder / Contractor	Comparison With Estimated Cost	Comparison With Schedule "B"
1	2	3	4	5
1.	M/s Fida Hussain & Co. Government Contractor Ghotki	101,051,782/-	13.39 % above the Estimate Cost	17.77% above the Schedule "B"
2.	M/s Bhittai Ghot & Co. Government Contractor Mirpur Mathelo	102,718,132/-	14.79 % above the Estimate Cost	19.71 % above the Schedule "B"

Certified that rates 13.39% above the estimated cost and 17.77 % above the schedule "B" item cost quoted by M/s Fida Hussain & Co. Government Contractor Ghotki are found lowest and reasonable hence recommended for approval.

(MASOOD AHMED SEEHAR)

DIRECTOR
GHOTKI FEEDER CANAL
AREA WATER BOARD GHOTKI

(RIAZ AHMED KAMBOH)
DIVISIONAL ACOUNTS OFFICER
DAHARKI DIVISION (IRRIGATION)
@ MIRPUR MATHELO

MINUTES OF MEETING

A meeting of procurement committee is held today on 21-03-2017 under the chairmanship of Director Ghotki Feeder Canal Area Water Board Ghotki in the office of Executive Engineer Daharki Division (Irrigation) @ Mirpur Mathelo for scrutinizing / opening the financial proposal / bids submitted by various contractors / firms for the work of Rehabilitation of Dahar Wah Upper System including Narly Minor, ADP Scheme No: 1097/2016-17.

The bids were opened by the procurement committee today on 21-03-2017 at 02:00 PM in the presence of the Contractors/ representative of the firms. The (02 Nos:) firms have purchased Bidding Documents for the above said scheme for offers their Bids. After evaluation / scrutinizing (02 Nos.) Contractors / Firms have been participated in the opening of the bids on 21-03-2017 as detailed below.

S#	Name of Contractor/ Firms	BID Amount
1.	M/s Fida Hussain & Co. Government Contractor Ghotki	101051782/-
2.	M/s Bhittai Ghot & Co. Government Contractor Mirpur Mathelo	102718132/-

As per evaluation report M/s Fida Hussain & Co. Government Contractor, Ghotki has offered his lowest Bid at a bid price of Rs: 101051782/- and same is recommended by the procurement committee for further process.

MEMBER

CHAIRMAN

MEMBER

(ALI GUL QAZI) /
ASSISTANT EXECUTIVE ENGINEER
EDUCATION WORKS SUB-DIVISION
@ MIRPUR MATHELO

DIRECTOR

GHOTKI FEEDER CANAL

AREA WATER BOARD GHOTKI

ATTENDANCE STATEMENT

The financial bids for the work of "Rehabilitation of Dahar Wah Upper System including Narly Minor, ADP Scheme No: 1097/2016-17 have been attendant by following contractors or authorized representative of the firms/ contractors on 21-03-2017 in the present of procurement committee in the office of the Executive Engineer Daharki Division (Irrigation) @ Mirpur Mathelo.

Name of Contractor or Representatives:

S#	Name of Bidders/ Contractors	Mobile or Telephone No:	Signature
1.	M/s Fida Hussain & Co. Government Contractor Ghotki	0301-3\$55535	Thisen
2.	M/s Bhittai Ghot & Co. Government Contractor Mirpur Mathelo	0300-8314412	Shuda

MEMBER

CHAIRMAN

MEMBER

(ALI GUL QAZI ASSISTANT EXECUTIVE ENGINEER **EDUCATION WORKS SUB-DIVISION**

@ MIRPUR MATHELO

DIRECTOR GHOTKI FEEDER CANAL AREA WATER BOARD GHOTKI

EXECUTIVE ENGINEER DAHARKI DIVISION (IRRIGATION) @ MIRPUR MATHELO

OFFICE OF THE EXECUTIVE ENGINEER DAHARKI DIVISION (IRRIGATION) @ MIRPUR MATHELO

NO. TC/G-55(b)/ 151

Mirpur Mathelp Dated: 22/03/2017.

To,

The Deputy Director (A&F)

Sindh Public Procurement Regulatory Authority

Government of Sindh

Barrack No: 08 Sindh Secretariat No: 4-A

Court Road Karachi

SUBJECT:

BID EVALUATION REPORT FOR THE WORK HOISTED IN SPPRA WEBSITE AT SERIAL NUMBER 3196 PLOADED ON 6.3-2017 AS

PER SPPRA RULE -45.

The bid evaluation report and other relevant documents for the work

already hoisted in SPPRA website at Serial Number 31968 uploaded on 6.3.2017 namely "Lining of Desert Minor from RD- 0 to 150" ADP Scheme No:

1130/2016-17 as under:-

- 1. Bid Evaluation Report.
- 2. Technical Evaluation Report.
- 3. Financial Review / Comparative Statement.
- 4. 03 Newspapers Cuttings.
- 5. Minutes of Meeting.
- 6. Attendance Sheet.

It is therefore requested to kindly hoist above mentioned documents on SPPRA website for further necessary action.

DA/As Above

(MUHAMMAD YOUNIS DOMBKI)
EXECUTIVE ENGINEER

DATORKI DIVISION (IRRIGATION)

Ma MIRPUR MATHELO

Copy fwcs: to the Director Ghotki Feeder Canal Area Water Board Ghotki for favour of kind information.

BID EVALUATION REPORT

Executive Engineer Daharki Division (Irrigation) Name of Procuring Agency: Tender Reference No: No: TC/G-55(b) / 113 Dated: 02-03-2017. "Lining of Desert Minor from RD- 0 to 150" ADP Name of Work: Scheme No: 1130/2016-17 Method of Procurement: Single Stage One Envelope Procedure. Published in Three Newspapers as well as hoisted in Tender Published: SPPRA Website. Total Bid Document Sold: 04 Nos: Total Bid Received: 04 Nos: 21-03-2017. Technical Bid Opening Date: No. of Bid Technically Qualified: 04 Nos: Bid (s) Rejected: No any Bid Rejected.

21 -03-2017.

Evaluation:

Financial Bid Opening Date:

	iluation.		7.5			
S#	Name of Firm or Bidder	Cost Offered By the Bidder	Ranking in Terms of Cost	Comparison with Estimates Cost	Reason for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1.	M/s M.B.C & Sons Builders and Developers, Government Contractor Nawabshah.	340,006,856/-	1 st	14.97 % above the estimate cost		1 st Lowest
2.	M/s Qalandar Bux Abro & Co. Government Contractor, Larkana	344,055,294/-	2 nd	15.97 % above the estimate cost		2 nd Lowest
3.	M/s United Engineering Construction Company, Government Contractor, Shaheed Benazirabad.	345,218,849/-	3 rd	16.25 % above the estimate cost		3 rd Lowest
4.	M/s Abdul Hakeem Chachar & Sons, Government Contractor Kandhkot	345,646,181/-	4 th	16.35 % above the estimate cost		4 th Lowest

MEMBER

CHAIRMAN

MEMBER

(ALI GUL QAZI) ASSISTANT EXECUTIVE ENGINEER **EDUCATION WORKS SUB-DIVISION** @ MIRPUR MATHELO

DIRECTOR **GHOTKI FEEDER CANAL** AREA WATER BOARD GHOTKI

TECHNICAL EVALUATION REPORT / BIDDERS QUALIFICATION REPORT

NIT No: TC/G-55 (b) 113 dated: 02-03-2017.

EXECUTIVE ENGINEER DAHARKI DIVISION (IRRIGATION) @ MIRPUR MATHELO

1	Name of Procuring Agency:	Executive Engineer Daharki Division (Irrigation) @ Mirpur Mathelo.		
2	Tender Reference No:	No: TC/G-55 (b)/ 113 dated: 02-03-2017.		
3	Tender Description / Name of work/ Item:	"Lining of Desert Minor from RD- 0 to 150" ADP Scheme No: 1130/2016-17		
4	Method of Procurement:	Single Stage- One envelope procedure.		
5	Name of Firm/ Bidder:	M/s M.B.C & Sons Builders and Developers, Government Contractor Nawabshah.		
6	NTN No:	Available		
7	Registration with P.E.C alongwith relevant category:	Available		
8	Registration with Sindh Revenue Board:	Available		
9	Relevant Experience:	Available		
10	Experience Turnover as mentioned on NIT:	Available		
11	Funds/ Budget Status:	Available		
12	Earnest Money 2% of Bid:	Available		
13	Call Deposit No. & Date:	No: 0138CDR000002875 dated 21-03-2017. Faysal Bank Hyderabad Branch.		
14	Cost of Bidding Documents:	Deposited.		

MEMBER

(ALI GUL QAZI) | ASSISTANT EXECUTIVE ENGINEER EDUCATION WORKS SUB-DIVISION @ MIRPUR MATHELO MEMBER

(MUHAMMAD YOUNIS DOMKI)
EXECUTIVE ENGINEER
DAHARKI DIVISION (IRRIGATION)
@ MIRPUR MATHELO

CHAIRMAN

MASOOD AHMED SEEHAR)

DIRECTOR

GHOTKI FEEDER CANAL

AREA WATER BOARD GHOTKI

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work:

"LINING OF DESERT MINOR FROM RD- 0 TO 150" ADP SCHEME

NO: 1130/2016-17

	ESTIMATE STATUS		
S#	ITEM OF WORK	AMOU	NT
1.	Amount of Schedule "B" Items	224,920,	353.0
2.	Cartage of Material	61,937,	587.0
3.	Add 1% Contingency	2,249,	205.0
	TOTAL ESTIMATED COST	289,107,	145.0

1. METHOD FOR COMPARISON WITH ESTIMATED COST:

Tender Cost- Estimated Cost= Variation x 100 / Estimated Cost.

2. METHOD FOR COMPARISON WITH SCHEDULE "B" COST

Tender Cost- Schedule "B" = Variation x 100 / \$chedule Cost.

S#	Name of Contractor	Cost Offered by the Bidder / Contractor	Comparison With Estimated Cost	Comparison With Schedule "B"
1	2	3	4	5
1.	M/s M.B.C & Sons Builders and Developers, Government Contractor Nawabshah.	340,006,856/-	14.97 % above the estimate cost	51.16 % above the Schedule "B"
2.	M/s Qalandar Bux Abro & Co. Government Contractor, Larkana	344,055,294/-	15.97 % above the estimate cost	51.47 % above the Schedule "B"
3.	M/s United Engineering Construction Company, Government Contractor, Shaheed Benazirabad.	345,218,849/-	16.25 % above the estimate cost	53.48 % above the Schedule "B"
4.	M/s Abdul Hakeem Chachar & Sons, Government Contractor Kandhkot	345,646,181/-	16.35 % above the estimate cost	53.67 % above the Schedule "B"

Certified that rates 14.97 % above the estimated cost and 51.16 % above the schedule "B" item cost quoted by M.B.C & Sons Builders and Developers, Government Contractor Nawabshah are found lowest and reasonable hence recommended for approval.

(MASOOD AHIMED SEEHAR)

DIRECTOR
GHOTKI FEEDER CANAL
AREA WATER BOARD GHOTKI

(RIAZ AHMED KAMBOH)
DIVISIONAL ACOUNTS OFFICER
DAHARKI DIVISION (IRRIGATION)
@ MIRPUR MATHELO

MINUTES OF MEETING

A meeting of procurement committee is held today on 21-03-2017 under the chairmanship of Director Ghotki Feeder Canal Area Water Board Ghotki in the office of Executive Engineer Daharki Division (Irrigation) @ Mirpur Mathelo for scrutinizing / opening the financial proposal / bids submitted by various contractors / firms for the work of "Lining of Desert Minor from RD- 0 to 150" ADP Scheme No: 1130/2016-17.

The bids were opened by the procurement committee today on 21-03-2017 at 02:00 PM in the presence of the Contractors/ representative of the firms. The (04 Nos:) firms have purchased Bidding Documents for the above said scheme for offers their Bids. After evaluation / scrutinizing (04 Nos.) Contractors / Firms have been participated in the opening of the bids on 21-03-2017 as detailed below.

S#	Name of Contractor/ Firms	BID Amount
1.	M/s M.B.C & Sons Builders and Developers, Government Contractor Nawabshah.	340,006,856/-
2.	M/s Qalandar Bux Abro & Co. Government Contractor, Larkana	344,055,294/-
3.	M/s United Engineering Construction Company, Government Contractor, Shaheed Benazirabad.	345,218,849/-
4.	M/s Abdul Hakeem Chachar & Sons, Government Contractor Kandhkot	345,646,181/-

As per evaluation report M/s M.B.C & Sons Builders and Developers,

Government Contractor, has offered his lowest Bid at a bid price of Rs: 340,006,856/and same is recommended by the procurement committee for further process.

MEMBER

CHAIRMAN

MEMBER

(ALI GUL QAZI)

ASSISTANT EXECUTIVE ENGINEER
EDUCATION WORKS SUB-DIVISION

@ MIRPUR MATHELO

DIRECTOR
GHOTKI FEEDER CANAL
AREA WATER BOARD GHOTKI

ATTENDANCE STATEMENT

The financial bids for the work of "Lining of Desert Minor from RD- 0 to 150" ADP Scheme No: 1130/2016-17 have been attendant by following contractors or authorized representative of the firms/ contractors on 21-03-2017 in the present of procurement committee in the office of the Executive Engineer Daharki Division (Irrigation) @ Mirpur Mathelo.

Name of Contractor or Representatives:

S#	Name of Bidders/ Contractors	Mobile or Telephone No:	Signature
1.	M/s M.B.C & Sons Builders and Developers, Government Contractor Nawabshah.	0244-383035	fariy.
2.	M/s Qalandar Bux Abro & Co. Government Contractor, Larkana	021-34141956-8	Me .
3.	M/s United Engineering Construction Company, Government Contractor, Shaheed Benazirabad.	0300-4489530	Yund
4.	M/s Abdul Hakeem Chachar & Sons, Government Contractor Kandhkot	0300-3178030	Amoes

MEMBER

CHAIRMAN

MEMBER

(ALI GUL QAZI)

ASSISTANT EXECUTIVE ENGINEER
EDUCATION WORKS SUB-DIVISION

@ MIRPUR MATHELO

(MASOOD ARMED SEEHAR)

DIRECTOR

GHOTKI FEEDER CANAL

AREA WATER BOARD GHOTKI

SINDH IRRIGATION & DRAINAGE AUTHORITY

Left Bank Barrage Colony Hyderabad, Sindh

Phone: +92-22-9210080 Fax : +92-22-9210081

Email: sida@hyd.breeze.net.pk

Website: www.sida.org.pk

No. MD/SIDA/DB-Committee / Dated:

SAY NO TO CORRUPTION

READ:

Secretary to Government of Sindh Irrigation Department letter No: SO (R&S) 8-110/2015-16/2215 dated 29th September 2015, regarding Authorization to Notify the Procurement Committee.

MOTIFICATION:

The Committee Comprising of the following Members is constituted, as per Rule -07 of SPPRA Rule 2010, for execution of ADP Works in Daharki Division (Irrigation) @ Mirpur Mathelo for the financial year 2016-2017 of Ghotki Feeder Canal Area Water Board, Ghotki.

Director Ghotki Feeder Canal Area Water Board, Ghotki.

Executive Engineer n. Daharki Division (Irrigation) @ Mirpur Mathelo.

iii. Assistant Executive Engineer **Education Works Sub-Division** @ Mirpur Mathelo.

Chairman

Member

Member

(Muhammad Khan Nizamani) Managing Director

SIDA Hyderabad

Secretary to Government of Sindh, Irrigation Department, Karachi

Director Ghotki Feeder Canal Area Water Board, Ghotki for information.

All Committee Members

Office File.

OFFICE OF THE EXECUTIVE ENGINEER DAHARKI DIVISION (IRRIGATION) @ MIRPUR MATHELO

NO. TC/G-55(b)/ 1/3/2017

Mirpur Mathelo Dated: 10 104 /2017.

SAY NO TO CORRUPTION

To,

The Deputy Director (A&F)

Sindh Public Procurement Regulatory Authority

Government of Sindh

Barrack No: 8. Sindh Secretariat No: 4-A

Court Road Karachi

SUBJECT:

BID EVALUATION REPORT FOR THE WORK HOISTED IN

SPPRA WEBSITE AT SERIAL NUMBER 31968 UPLOADED ON

06-03-2017 AS PER SPPRA RULE-45.

The bid evaluation report and other relevant documents for the following works as already hoisted in SPPRA website at serial number 31968 uploaded on 06.03.2017 as under;

S. No.	Name of Work	Documents Attached					
1.	Lining of Desert Minor from RD-0 to 150. ADP Scheme No: 1130/2016-17.	Bid Evaluation Report. Technical Evaluation Report. Financial Review / Comparative Statement. A. 03 Newspapers Cuttings.					
2.	Rehabilitation of Dahar Wah Upper System including Narly Minor. ADP Scheme No: 1097/2016-17.	4. 03 Newspapers Cuttings. 5. Minutes of Meeting. 6. Attendance Sheet. 7. Notification of CRC 8. Notification of Procurement Committee. 9. Annual Procurement Plan.					

It is therefore requested to kindly hoist above mentioned documents on SPPRA website for further necessary action.

DA/As Above

(MUHAMMAD YOUNIS DOMBKI)
EXECUTIVE ENGINEER
DAHARKI DIVISION (IRRIGATION)
@ MIRPUR MATHELO

Copy f.w.cs to the Director Ghotki Feeder Canal Area Water Board Ghotki for favour of information.

ANNUAL PROCUREMENT PLAN (WORKS, GOODS AND SERVICES) FINANCIAL YEAR 2016-17

		Quantity	Estimated			Source of	Proposed	Ti	ming of P	rocureme	nt	
Sr. No:	Description of Procurement	(Where applicable)	Unit Cost (Where applicable)	Estimated Total Cost	Funds Allocated	Funds (ADP / Non ADP)	Procurement method	1 st Quarter	2 nd Quarter	3 rd Quarter	4 th Quarter	Remarks
1	2	3	4	5	6	7	8	9	10	11	12	13
1	Lining of Desert Minor from RD- 0 to 150. ADP Scheme No: 1130/2016-17.	As per Estimate	Not Applicable	289.107 Million	75.00 Million	ADP	Execution of the work at site	25%	25%	25%	25%	
2	Rehabilitation of Dahar Wah Upper System including Narly Minor. ADP Scheme No: 1097/2016- 17.	As per Estimate	Not Applicable	87.516 Million	22.00 Million	ADP	Execution of the work at site	25%	25%	25%	25%	

EXECUTIVE ENGINEER
DAHARKI DIVISION (IRRIGATION)
AT MIRPUR MATHELO

SINDH IRRIGATION & DRAINAGE AUTHORITY

oft Bank Barrage Colony Hyderabad, Sindh.



Phone: +92-22-9210080 : +92-22-9210081 Fax

Email: sida@hyd.breeze.net.pk

Website: www.sida.org.pk

No. MD/SIDA/DB-Committee /



Dated:

SAY NO TO CORRUPTION

READ:

Secretary to Government of Sindh Irrigation Department letter No: SO (R&S) 8-110/2015-16/2215 dated 29th September 2015, regarding Authorization to Notify the Procurement Committee.

NOTIFICATION:

The Committee Comprising of the following Members is constituted, as per Rule -07 of SPPRA Rule 2010, for execution of ADP Works in Daharki Division (Irrigation) @ Mirpur Mathelo for the financial year 2016-2017 of Ghotki Feeder Canal Area Water Board, Ghotki.

Director Ghotki Feeder Canal Area Water Board, Ghotki.

Chairman

Executive Engineer ü. Daharki Division (Irrigation) @ Mirpur Mathelo.

Member

Assistant Executive Engineer iii. **Education Works Sub-Division** Member

@ Mirpur Mathelo.

Managing Director SIDA Hyderabad

C. c 10:

- Secretary to Government of Sindh, Irrigation Department, Karachi
- Director Ghotki Feeder Canal Area Water Board, Ghotki for information.
- All Committee Members
- Office File.

SINDH IRRIGATION & DRAINAGE AUTHORITY

Left Bank Barrage Colony Hyderabad, Sindh

Phone: +92-22-9210080 : +92-22-9210081 Email: sida@hyd.breeze.net.pk



No. MD/SIDA/DB-Committee / 4360

Dated:

Website: www.sida.org.pk

SAY NO TO CORRUPTION

READ:

Director Ghotki Feeder Canal Area Water Board, Ghotki office Letter No. Asstt:/G-148/1876/ dated: 21.10.2016.

NOTIFICATION:

The Complaint Redressal Committee Comprising of the following Members is constituted, as per Rule -31 of SPPRA Rule 2010, for Ghotki Feeder Canal Area Water Board, Ghotki.

Chief Engineer Left Bank Region Sukkur

Chairman

Executive Engineer Daharki Division @ Mirpur Mathelo

Member

in. Divisional Accounts Officer Tubewells Division @ Ghotki

Member

(Muhammad Khan Nizamani)

Managing Director SIDA Hyderabad

C. c 10:

Secretary to Government of Sindh, Irrigation Department, Karachi

All Committee Members.

OFFICE OF THE EXECUTIVE ENGI DAHARKI DIVISION (IRRIGATION) @ MIRPUR MATHELO

NO.TC/G-55(b)/

203

Mirpur Mathelo Dated: 14/4 /2017.

To,

M/S M.B.C & Sons

Builders and Developers, **Government Contractor**

Nawabshah

SUBJECT:

LINING OF DESERT MINOR FROM RD-0 TO 150. ADP SCHEME

NO: 1130/2016-17.

Reference:

This office Letter of acceptance No: TC/G-55(b)/159, dated: 24.03.2017

and accepted by your firm/agency.

AWARD OF CONTRACT

The Technical Bid Evaluation Report for the work of Lining of Desert Minor from RD-0 to 150 ADP Scheme No: 1130/2016-17 amounting to Rs. 340,006,856/-(Pakistani rupees three hundred forty million six thousand eight hundred fifty six only) approved by the competent authority Managing Director (SIDA) Hyderabad vide No: MD/SIDA/DB/Tender/5-122/GFC/1509, dated: 07.04.2017. The NIT for the above said work already hoisted on SPPRA's website at serial number 31968, uploaded on 06.03.2017 and bid evaluation reports as well as other relevant documents also hoisted on SPPRA's website vide report ID No: 913/2017 posted on 11th April 2017.

You are directed to please start the above said work under the supervision of Assistant Executive Engineer Yaro Lund Sub-Division within seven (07) days. In case of failure you will be held responsible under clause of the agreement according to contract condition and PWD specification. You will be abides deductions of taxes, under the rules formed by the Government of Sindh in this regard from time to time.

The time allowed for completion of the above said work only (15) fifteen

months.

(MUHAMMAD YOUNIS DOMBKI) **EXECUTIVE ENGINEER** DAHARKI DIVISION (IRRIGATION) @ MIRPUR MATHELO

Copy forwarded with compliments for favour of information to:-

- The Managing Director (SIDA) Left Bank Barrage Colony New Building Hyderabad.
- The Director Sindh Public Procurement Regulatory Authority, Karachi for hoisting the Award of Contractor on SPPRA's website for compliance of rule-50.
- iii. Director Ghotki Feeder Canal Area Water Board Ghotki.
- iv. Assistant Executive Engineer Yaro Lund Sub-Division @ Mirpur Mathelo.

OFFICE OF THE EXECUTIVE ENGINEER DAHARKI DIVISION (IRRIGATION) @ MIRPUR MATHELO

NO.TC/G-55(b)/ 159

Mirpur Mathelo Dated:

24/3 /2017.

To,

M/S M.B.C & Sons

Builders and Developers, Government Contractor Nawabshah

SUBJECT:

LETTER OF ACCEPTANCE.

This is to notify that your bid dated: 21.03.2017 for the execution of Lining of Desert Minor from RD-0 to 150 ADP Scheme No: 1130/2016-17 having contract price of Rs. 340,006,856/- (Pakistani rupees three hundred forty million six thousand eight hundred fifty six only) is hereby accepted by our agency/procuring agency.

The Performance Security for the whole contract in the form of Bank guarantee / performance bond at the rate up to 5% of the contract/bid price amounting to Rs. 17,000,343/- valid for one year as stated in sub clause 4.4 of contract data.

You are requested to furnish said documents to the Executive Engineer Daharki Division (Irrigation) @ Mirpur Mathelo within seven (07) days after the receipt of letter of acceptance.

Please acknowledge / receipt of this letter of acceptance by signing the back page by duly authorized officer and signature of your company along with seal of your firm.

Two sets of this letter are being sent and in token of your acceptance one signed letter to be returned to the addressee noted below and one signed copy to be retained for your reference and record.

(MUHAMMAD YOUNIS DOMBKI)
EXECUTIVE ENGINEER
DAHARKI DIVISION (IRRIGATION)
@ MIRPUR MATHELO

Copy forwarded with compliments for favour of information to:-

- i. The Managing Director (SIDA) Left Bank Barrage Colony New Building Hyderabad.
- The Director Sindh Public Procurement Regulatory Authority, Karachi for hoisting the Award of Contractor on SPPRA's website for compliance of rule-50.
- iii. Director Ghotki Feeder Canal Area Water Board Ghotki.

INTEGRITY PACT

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS

Contract Number:

TC/G-55(b)/113

Dated:

02-03-2017

Contract Value:

PKRs. 340.006 Million

Contract Title:

Lining of Desert Minor from RD-0 to 150. ADP Scheme No: 1130/2016-17.

M/S M.B.C & Sons Builders and Developers, Government Contractor Nawabshah hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S M.B.C & Sons Builders and Developers, Government Contractor Nawabshah represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S M.B.C & Sons Builders and Developers, Government Contractor Nawabshah certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S M.B.C & Sons Builders and Developers, Government Contractor Nawabshah accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S M.B.C & Sons Builders and Developers, Government Contractor Nawabshah agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder's fee or kickback given by M/S M.B.C & Sons Builders and Developers, Government Contractor Nawabshah as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

(MUHAMMAD YOUNIS DOMBKI)

DAHARKI DIVISION (IRRIGATION)

@ MIRPUR MATHELO

M/S M.B.C & SONS BUILDERS AND DEVELOPERS, GOVERNMENT CONTRACTOR NAWABSHAH

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS


1).	NAME OF THE ORGANIZATION / DEPTT.	Irrigation Department Daharki Division (Irrigation) @ Mirpur Mathelo
2).	PROVINCIAL / LOCAL GOVT./ OTHER	Provincial
3).	TITLE OF CONTRACT	Lining of Desert Minor from RD-0 to 150. ADP Scheme No: 1130/2016-17.
4).	TENDER NUMBER	TC/G-55(b)/113, dated: 02.03.2017
5).	BRIEF DESCRIPTION OF CONTRACT	Lining of Desert Minor from RD-0 to 150. ADP Scheme No: 1130/2016-17.
6).	FORUM THAT APPROVED THE SCHEME	Government of Sindh
7).	TENDER ESTIMATED VALUE	PKRs. 340.006 Million
8).	ENGINEER'S ESTIMATE (For civil works on	nly) PKRs. 340.006 Million
9).	ESTIMATED COMPLETION PERIOD (AS PE	R CONTRACT) One and half Year
10).	TENDER OPENED ON (DATE & TIME)	21.03.2017 at 02:00 PM
11).	NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers)	04 Nos.
12).	NUMBER OF BIDS RECEIVED	04 Nos.
13).	NUMBER OF BIDDERS PRESENT AT THE TI	ME OF OPENING OF BIDS 04 Nos.
14).	BID EVALUATION REPORT (Enclose a copy	() Attached
15).	NAME AND ADDRESS OF THE SUCCESSFU	M/S M.B.C & Sons L BIDDER Builders and Developers, Government Contractor Nawabshah
16).	CONTRACT AWARD PRICE	PKRs. 340.006 Million
17).	RANKING OF SUCCESSFUL BIDDER IN EVA (i.e. 1^{st} , 2^{nd} , 3^{rd} EVALUATION BID).	LUATION REPORT 1 st (First)
18).	METHOD OF PROCUREMENT USED : - (Tic	ck one)
	a). SINGLE STAGE – ONE ENVELOPE PRO	Domestic / Lacal
	b). SINGLE STAGE – TWO ENVELOPE PRO	DCEDURE
	c). TWO STAGE BIDDING PROCEDURE _	
	d). TWO STAGE – TWO ENVELOPE BIDDI	NG PROCEDURE
	PLEASE SPECIFY IF ANY OTHER METHOD C	OF PROCUREMENT WAS ADOPTED I.E.

EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASON.

19).	APPROVING AUTHORITY FOR AWARD OF CONTRACT Managing Director Sindh Irrigation & Drainage Authority, Hyderabad					
20).	WHETHER THE PROCUREMENT WAS INCLUDE	D IN ANNUAL PROCUREMENT PLAN?				
		Yes No				
21).	ADVERTISEMENT : i) SPPRA Website (If yes, give date and SPPRA Identification	No.) At Serial Number: 31968 Uploaded On 06-03-2017 No				
	ii) News Papers (If yes, give names of newspapers and date	Daily Wisdom (English) March 04, 2017 Yes Daily Indus Post (Urdu) March 04, 2017 Daily Aass (Sindhi) March 05, 2017 No				
22).	NATURE OF CONTRACT	Domestic/ Int.				
23).	WHETHER QUALIFICATION CRITERIA WAS INC BIDDING / TENDER DOCUMENTS? (If yes, end					
24).	WHETHER BID EVALUATION CRITERIA WAS IN BIDDING / TENDER DOCUMENTS? (If yes, encl					
25).	WHETHER APPROVAL OF COMPETENT AUTHO	RITY WAS OBTAINED FOR USING A				
25).	METHOD OTHER THAN OPEN COMPETITIVE B					
26).	WAS BID SECURITY OBTAINED FROM ALL THE	BIDDERS? Yes No				
27).	WHETHER THE SUCCESSFUL BID WAS LOWEST BID / BEST EVALUATED BID (in case of Consult					
28).	WHETHER THE SUCCESSFUL BIDDER WAS TEC COMPLIANT?	HNICALLY Yes No				
29).	WHETHER NAMES OF THE BIDDERS AND THEI THE TIME OF OPENING OF BIDS?	R QUOTED PRICES WERE READ OUT AT Yes No				
30).	WHETHER EVALUATION REPORT GIVEN TO BII					
	CONTRACT? (Attach copy of the bid evaluation	report) Yes 🗸 No				

31).	ANY COMPLAINTS RECEIVE (If yes, result thereof)	Yes	/
		No	V
32).	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TE	NDER	NOTICE / DOCUMENTS
	(If yes, give details)	Yes	
		No	\checkmark
33).	WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give reasons)	Yes	
		No	$\sqrt{}$
	DEVIATION EDOMA QUALIFICATION CRITERIA		
34).	DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons.)	Yes	-
		No	$\sqrt{}$
(and the			
35).	WAS IT ASSURED BY THE PROCURING AGENCY THAT THE	SELEC	
	BLACK LISTED?		Yes V No
2.5)	WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PRO		
36).	SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUI		
	(If yes, enclose a copy)	'A	Yes No V
37).	WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATIO	N ADV	VANCE PAYMENT IN
57).	THE CONTRACT (BANK GUARANTEE ETC.)?	4	Yes No No
	SPECIAL CONDITIONS, IF ANY		4
38).	(If yes, give Brief Description)	Yes	/
		No	\checkmark
	EXECUTIVE ENGINEER DAHARKI DIVISION (IRRIGATION) @ MIRPUR MATHELØ		
FOR (OFFICE USE ONLY		
IOR	STRICE OUL OTHER		

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



CE OF THE EXECUTIVE ENGINE



DAHARKI DIVISION (IRRIGATION) @ MIRPUR MATHELO

STANDARD BIDDING / TENDER DOCUMENTS FOR THE WORK OF

LINING OF DESERT MINOR **FROM RD-0 TO 150** ADP SCHEME NO: 1130/2016-17

YEAR 2016-2017

DAHARKI DIVISION (IRRIGATION) @ MIRPUR MATHELO PHONE NO: 0723-652186

LINING OF DESERT MINOR FROM RD-87 TO RD-121

MAIN ABSTRACT

SR. #.	NAME OF WORK	AMOUNT (Rs.)
(A)	Estimate for Lining of Desert Minor from RD-87 to RD-121.	339014456-
(B)	Estimate for Constructing of Open Type Modules along Desert Minor from RD-87 to RD-121	992400-
- A 35	TOTAL Rs.	340006856
*	Amount in Million	340.066

spened on 21-3-2017 2

EXECUTIVE ENGINEER

DATES BY DIVISION NITIGATION?

MBC & SON'S
Builders & Developers

SCHEDULE - B

LINING OF DESERT MINOR FROM RD-87 TO RD-121

S. #.	Quantity	Item	Rate	Unit	Amount
1	7460848 Cft	Borrow pit excavation undressed lead upto 100ft: in ordinary soil. (Item No.3(a) Page No.1)	3208.00	%0 Cft	23/34400
2	7460848 Cft	Earth work compaction by sheep foot and power roller with optimum moisture content for 95 to 100% modified AASHO density (Highway Schedule) (P-No. 2 Item 7).	5950-	%0 Cft	44382046
3	7460848 Cft	Carriage of 100cft / 5 ton of all materials like stone aggregate spawl, coal, lime surkhi etc B.G rail fastening points and crossing bridges. Girders pipes 10" x 5" or 1000 maunds of fuel wood trucks or any others means owned by the contractors (3 miles). Schedule of carriage Item No: 1	875.10	% Cft	65289881
4	4640150 Cft	Earth work excavation in irrigation channels drain etc dressed to design section grade profile excavated material disposed off and dressed with 50 ft: lead (a) in ordinary soil. P-No. 1 Item No. 5 (a).	3666.30	%0 Cft	17012182
5		Formation and dressing preparing subgrades. P-No. 73 Item No. 1.			
	672000 Sft	(a). In Bed	494.50	% Sft	3323040
6	495120 Sft	(b). In Slope Cement plaster ½" inch thick ratio 1:10. P-No. 73 Item No. 3.	687.43	% Sft	3403663-
	672000 Sft	(a). In Bed	1356.0	% Sft	91/2320
	495120 Sft	(b). In Slope	1610.83	% Sft	7975541-09
7		Cement plaster 3/8" inch thick ratio 1:3. P-No. 73 Item No. 4.			
	672000 Sft	(a). In Bed	1527.30	% Sft	10263456
	495120 Sft	(b). In Slope	1782.10	% Sft	8823534
8		Cement concrete lining ratio 1:2:4. P-No. 74 Item No. 11.	; e		
	336000 Cft	(a). In Bed	2089081	% Cft	70193122
	316960 Cft	(b). In Slope	2/555-34	% Cft	68321806

MBC & SON'S
Builders & Developers

opened 11-3201

EXECUTIVE ENGINEER
Daharki Division (Irrigation)

S. #.*	Quantity	Item	Rate	Unit	Amount
9	65296 Sft	Errection and Removal of centering for R.C.C or plain cement concrete work of deoder wood (2nd class). P-No. 17 Item No. 19 (a).	10605/	% Sft	6824641-
10	130592 Lft	Filling expansion joint one inches wire with bitumen sand and saw dust. P-No. 103 Item No. 52.	34/37	P/Lft	44884-
	p 1		TO	OTAL Rs	339014456

Swishmed H Dim

opened on 21-3-2017

EXECUTIVE ENGINEER
DOMERRY ON HER GAITONY
MINNER UN THE FOR

MBC & SON'S
Builders & Developer

SCHEDULE - B

CONSTRUCTING OF OPEN TYPE MODULE ALONG DESERT MINOR FROM RD-87 TO RD-121

Quantity	Item	Rate	Per	Amount
52 Cft.	Dismentling bricks work in lime or cement mortar	1947/72	%Cft	1013 -
4.07	2. Dismantling cement concrete reinforcement from concrete cleaning and strengthening the same.	8249/17	% Cft	336— · 218
453 Cft.	3. Excavation in foundation of building bridges & other structures i/c dag belling, dressing refilling around the structures with excavated earth & ramming lead upto 50 feet.	11812/	%0Cft	2/80
93 Cft.	4. Cement concrete bricks or stone ballast 1 ½ "inch to 2 inch gauge ratio 1:3:6	16317/95	% Cft	15176
55 Cft.	5.Pucca brick work in foundation & plinth in cement sand mortor ratio 1:4	18939/	% Cft	10417-
435 Cft.	6. Pucca brick work other than building i/cstricking of joints upto 20ft: height .Ratio 1:5	19050/18	% Cft	82868
52 Ft	7. Cement concrete plain i/c placing compacting, finishing & curing complete i/c screening & washing of stone aggregate without shuttering ratio 1:2:4.	2/860/	% Cft	11367
0.87 Cwt	8. Fabrication of mild steel reinforcement or cement concrete i/c cutting, bending, laying in position making joints & fastening i/c cost of binding wires also i/c removing rust from bars.	7302/60	P.Cwt	6353

gened on 21-3-2017

MBC & SON'S
Builders & Developers

EXECUTIVE ENGINEER

Date ki Division (Irrigation)

Mirpur Mathelia

 •					
	14.25 P/Cft	9. R.C.C work, roof, slabs, beams, columns raft, lintels, & other structural members laid in position complete in all respects ratio 1:2:4.	510/55	P.Cft	7275
	380 Sft	10. Cement pointing flush joints up to 20 ft: height ratio 1:2.	1744/24	% Sft	6628
*18	380 Sft	11. Cement plaster up to 20 ft: ht: 3/4:" thick ratio 1:2.	4630/77	% Sft	17596-
	1200 Cft	12. Barrow pit excavation undressed lead up to 100 ft: in ordinary.	3208/01	%0 Cft	3850
	1200 Cft	13. Dressing& leveling of earth work to designed section complete in ordinary or hard soil.	284/13	%0 Cft	34/
		Total Amount fo	or 01 No. Mo	dule Rs:	165400-
		Total Amount for 06 Nos. Module/	165400	x 6 Rs.	992400-
			Gra	nt Total	
	cally	opened on	21-3-201	75	
All Ann	al Ham		EXECUTIVE DADAMENTO	E NGIN	HIMATION

Builders & Developers

failing which we shall be discharged of our	liability, if any, under this Guarantee.
and defenses under the Contract, do here to pay to the Procuring Agency without de demand without cavil or arguments and prove or to show grounds or reasons for amount stated above, against the Procu-Principal has refused or failed to perform to	(the Guarantor), waiving all objections by irrevocably and independently guarantee lay upon the Procuring Agency's first written without requiring the Procuring Agency to such demand any sum or sums up to the tring Agency's written declaration that the che obligations under the Contract, for which or to Procuring Agency's designated Bank &
deciding whether the Principal (Contracto the Contract or has defaulted in fulfilling without objection any sum or sums up to	ency shall be the sole and final judge for or) has duly performed his obligations under said obligations and the Guarantor shall pay the amount stated above upon first written thwith and without any reference to the
under its seal on the date indicated ab	
	3
	Guarantor (Bank)
	Substitution (Section)
Witness:	1 Cignoture
	1. Signature
1.	2. Name
Compared Constant (Cont)	3. Title
Corporate Secretary (Seal)	*
2.1	
*	
(Name, Title & Address)	Corporate Guarantor (Seal)



FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter	called the "Agreement") made on the
day of 20 between Execu	utive Engineer Daharki Division (Irrigation) @
Mirpur Mathelo (hereinafter called the	"Procuring Agency") of the one part and (hereinafter called the "Contractor")
of the other part.	
	ous that certain Works, viz; Lining of Desert

Minor from RD-0 to 150 ADP Scheme No: 1130/2016-17 should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:

- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices/Bill of quantities (BoQ);
 - (e) The Specifications; and
 - (f) The Drawings
- In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
- 4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

SIGNATURE / STAMP OF THE CONTACTOR MBC & SON'S **Builders & Developers**



Signed, Sealed and Delivered in the presence of:

Witness: No: 1

EDUCATION WORKS SUB-DIVISION AT MIRPUR MATHELO

Witness: No: 2

DAHARKI DIVISION (IRRIGATION) @ MIRPUR MATHELO

WER BOARD GHOTK

Builders & Devel

WANTED AND

MOBILIZATION ADVANCE GUARANTEE

				Guarantee,I Executed on	No.	<u> </u>	*	•	_
					- 1	``			-
(Letter by the	he Guarantor	to the Procu	ring Age	ency)					. 4
WHEREAS t				<u>.</u>			(he	ereinafte	7
called the	Procuring	Agency)	has	entered	into	а	Contra	act for	
1				1	(4)		4		
					_ (Partic	ulars o	f Contr	act), with	1
			* 1						
		2		(herein	after cal	lled the	e Contr	actor)	
V.				. (actor /.	
	EAS the Pro s request,	an am	ount o	greed to ad of Rs t shall be a				Rupees	S
per provisio	ns of the Cor								
	EAS the Proc advance pay								
of the Prod	EAS r called the G curing Agency urnish the sai	agreeing to	make 1			or and	in cons		1
advance fo default in f the Guaran	r the purpos ulfillment of tor shall be oned amoun	e of above any of his ob liable to the	mention ligation	ed Contracts for which	t and if	he fa ance p	ils, and aymen	commit t is made	S
final judge, Agency to the Guaran	vriting of any as aforesaid the Guaranto tor of all sun and without	, on the part or, and on suc ons then due t	of the o ch first v under th	Contractor, vritten den	shall be nand pay	given ment	by the shall be	Procuring made b	g y
		er in stage	46.5						

Sindh Public Procurement Regulatory Authority | www.pprasindh.qov.pk

MBC & SON'S

Builders & Developers

OFFICE OF THE EXECUTIVE ENGINEER DAHARKI DIVISION (IRRIGATION) @ MIRPUR MATHELO

NO. TC/G-55(b)/ 208

Mirpur Mathelo Dated: 17 / 9 /2017.

To,

The Deputy Director (A&F)

Sindh Public Procurement Regulatory Authority

Government of Sindh

Barrack No: 8. Sindh Secretariat No: 4-A

Court Road Karachi

SUBJECT:

INTEGRITY PACT, CONTRACT EVALUATION FORM AND AWARD OF CONTRACT FOR THE WORK HOISTED IN SPPRA WEBSITE AT

REPORT ID 913/2017 POSTED ON 11-04-2017 AS PER SPPRA

RULE-50.

The Integrity Pact, Contract Evaluation Form, Award of Contract and approved bid evaluation reports as well as other relevant documents for the work already hoisted in SPPRA website at report ID 913/2017 posted on 11.04.2017 namely "Rehabilitation of Dahar Wah Upper System including Narly Minor" ADP Scheme No: 1097/2016-17.

- 1. Letter of Acceptance
- 2. Award of Contract
- 3. Integrity Pact
- 4. Contract Evaluation Form
- 5. Complete Set of Bidding Document

It is therefore requested to kindly hoist above mentioned documents on SPPRA website as per SPPRA rule-50.

DA/As Above

(MUHAMMAD YOUNIS DOMBKI)

EXECUTIVE ENGINEER

DAHARKI DIVISION (IRRIGATION)

MIRPUR MATHELO

Copy f.w.cs to the Director Ghotki Feeder Canal Area Water Board Ghotki for favour of information.

OFFICE OF THE EXECUTIVE ENGINEER

DAHARKI DIVISION (IRRIGATION) @ MIRPUR MATHELO

NO.TC/G-55(b)/ 158

Mirpur Mathelo Dated: 24 /3 /2017.

To,

M/S Fida Hussain & Co.
Government Contractor
Quarter No. C-15 Irrigation Colony

Ghotki

SUBJECT:

LETTER OF ACCEPTANCE.

This is to notify that your bid dated: 21.03.2017 for the execution of Rehabilitation of Dahar Wah Upper System including Narly Minor ADP Scheme No: 1097/2016-17 having contract price of Rs. 100,557,461/- (Pakistani rupees one hundred million five hundred fifty seven thousand four hundred sixty one only) is hereby accepted by our agency/procuring agency.

The Performance Security for the whole contract in the form of Bank guarantee / performance bond at the rate up to 5% of the contract/bid price amounting to Rs. 5,027,874/- valid for one year as stated in sub clause 4.4 of contract data.

You are requested to furnish said documents to the Executive Engineer Daharki Division (Irrigation) @ Mirpur Mathelo within seven (07) days after the receipt of letter of acceptance.

Please acknowledge / receipt of this letter of acceptance by signing the back page by duly authorized officer and signature of your company along with seal of your firm.

Two sets of this letter are being sent and in token of your acceptance one signed letter to be returned to the addressee noted below and one signed copy to be retained for your reference and record.

(MUHAMMAD YOUNIS DOMBKI)
EXECUTIVE ENGINEER
DAHARKI DIVISION (IRRIGATION)
@ MIRPUR MATHELO

Copy forwarded with compliments for favour of information to:-

- i. The Managing Director (SIDA) Left Bank Barrage Colony New Building Hyderabad.
- ii. The Director Sindh Public Procurement Regulatory Authority, Karachi for hoisting the Award of Contractor on SPPRA's website for compliance of rule-50.
- iii. Director Ghotki Feeder Canal Area Water Board Ghotki.

OFFICE OF THE EXECUTIVE ENGINEER DAHARKI DIVISION (IRRIGATION) @ MIRPUR MATHELO

NO.TC/G-55(b)/

204

Mirpur Mathelo Dated: 14/4/2017.

To,

M/S Fida Hussain & Co.

Government Contractor

Quarter No. C-15 Irrigation Colony

Ghotki

SUBJECT:

REHABILITATION OF DAHAR WAH UPPER SYSTEM INCLUDING NARLY

MINOR ADP SCHEME NO: 1097/2016-17.

Reference:

months.

This office Letter of acceptance No: TC/G-55(b)/158, dated: 24.03.2017

and accepted by your firm/agency.

AWARD OF CONTRACT

The Technical Bid Evaluation Report for the work of Rehabilitation of Dahar Wah Upper System including Narly Minor ADP Scheme No: 1097/2016-17 amounting to Rs. 100,557,461/- (Pakistani rupees one hundred million five hundred fifty seven thousand four hundred sixty one only) approved by the competent authority Managing Director (SIDA) Hyderabad vide No: MD/SIDA/DB/Tender/5-126/GFC/1510, dated: 07.04.2017. The NIT for the above said work already hoisted on SPPRA's website at serial number 31968, uploaded on 06.03.2017 and bid evaluation reports as well as other relevant documents also hoisted on SPPRA's website vide report ID No: 913/2017 posted on 11th April 2017.

You are directed to please start the above said work under the supervision of Assistant Executive Engineer Daharki Sub-Division within seven (07) days. In case of failure you will be held responsible under clause of the agreement according to contract condition and PWD specification. You will be abides deductions of taxes, under the rules formed by the Government of Sindh in this regard from time to time.

The time allowed for completion of the above said work only fifteen

(MUHAMMAD YOUNIS DOMBKI)
EXECUTIVE ENGINEER
DAHARKI DIVISION (IRRIGATION)
@ MIRPUR MATHELO

Copy forwarded with compliments for favour of information to:-

- i. The Managing Director (SIDA) Left Bank Barrage Colony New Building Hyderabad.
 ii. The Director Sindh Public Procurement Regulatory Authority, Karachi for hoisting the Award of Contractor on SPPRA's website for compliance of rule-50.
- iii. Director Ghotki Feeder Canal Area Water Board Ghotki.
- iv. Assistant Executive Engineer Daharki Sub-Division @ Daharki.

INTEGRITY PACT

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS

Contract Number:

TC/G-55(b)/113

Dated:

02-03-2017

Contract Value:

PKRs. 100.557 Million

Contract Title:

Rehabilitation of Dahar Wah Upper System including Narly Minor.

ADP Scheme No: 1097/2016-17.

M/S Fida Hussain & Co. Government Contractor, Quarter No. C-15 Irrigation Colony Ghotki hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S Fida Hussain & Co. Government Contractor, Quarter No. C-15 Irrigation Colony Ghotki represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S Fida Hussain & Co. Government Contractor, Quarter No. C-15 Irrigation Colony Ghotki certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S Fida Hussain & Co. Government Contractor, Quarter No. C-15 Irrigation Colony Ghotki accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S Fida Hussain & Co. Government Contractor, Quarter No. C-15 Irrigation Colony Ghotki agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder's fee or kickback given by M/S Fida Hussain & Co. Government Contractor, Quarter No. C-15 Irrigation Colony Ghotki as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

EXECUTIVE ENGINEER

BAHARKI DIVISION (IRRIGATION)

@ MIRPUR MATHELO

M/S.FIDA HUSSAIN & CO. GOVERNMENT CONTRACTOR, QUARTER NO. C-15 IRRIGATION

COLONY GHOTKI

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1).	NAIVIE DE THE ORGANIZATION / DEPTT	Irrigation Department Daharki Division (Irrigation @ Mirpur Mathelo					
2).	PROVINCIAL / LOCAL GOVT./ OTHER P	Provincial					
3).	TITLE OF CONTRACT in	Rehabilitation of Dahar Wah Upper System ncluding Narly Minor. ADP Scheme No: 1097/2016-17.					
4).	TENDER NUMBER T	C/G-55(b)/113, dated: 02.03.2017					
5).	BRIEF DESCRIPTION OF CONTRACT in	Rehabilitation of Dahar Wah Upper System ncluding Narly Minor. ADP Scheme No: 1097/2016-17.					
6).	FORUM THAT APPROVED THE SCHEME	Government of Sindh					
7).	TENDER ESTIMATED VALUE	PKRs. 100.557 Million					
8).	ENGINEER'S ESTIMATE (For civil works only)	PKRs. 87.516 Million					
9).	ESTIMATED COMPLETION PERIOD (AS PER C	CONTRACT) One and half Year					
10).	TENDER OPENED ON (DATE & TIME)	31.03.2017 at 02:00 PM					
11).	NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers)	O2 Nos.					
12).	NUMBER OF BIDS RECEIVED	02 Nos.					
13).	NUMBER OF BIDDERS PRESENT AT THE TIME	E OF OPENING OF BIDS 02 Nos.					
14).	BID EVALUATION REPORT (Enclose a copy)	Attached					
15).	NAME AND ADDRESS OF THE SUCCESSFUL B	M/S Fida Hussain & Co. BIDDER Government Contractor Quarter No. C-15 Irrigation Colony Ghotki					
16).	CONTRACT AWARD PRICE	PKRs. 100.557 Million					
17).	RANKING OF SUCCESSFUL BIDDER IN EVALU (i.e. 1^{st} , 2^{nd} , 3^{rd} EVALUATION BID).	JATION REPORT 1 st (First)					
18).	METHOD OF PROCUREMENT USED : - (Tick of	one)					
	a). SINGLE STAGE – ONE ENVELOPE PROCE	EDURE Local Domestic / Lycal					
	b). SINGLE STAGE – TWO ENVELOPE PROC	EEDURE					
	c). TWO STAGE BIDDING PROCEDURE						
	d). TWO STAGE – TWO ENVELOPE BIDDING	G PROCEDURE					

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED I.E. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASON.

19).	PARTICIPATION OF THE PARTICIPA	Director Sindh Irrigation & Authority, Hyderabad
20).	WHETHER THE PROCUREMENT WAS INCLUDED IN ANNU	
20).	,	Yes No
21).	ADVERTISEMENT: i) SPPRA Website (If yes, give date and SPPRA Identification No.)	Yes At Serial Number: 31968 Uploaded On 06-03-2017 No
	ii) News Papers (If yes, give names of newspapers and dates)	Daily Wisdom (English) March 04, 2017 Yes Daily Indus Post (Urdu) March 04, 2017 Daily Aass (sindhi) March 05, 2017 No
22).	NATURE OF CONTRACT	Domestic/ Int.
23).	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy	Yes V No
24).	WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy	
25).	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS METHOD OTHER THAN OPEN COMPETITIVE BIDDING?	OBTAINED FOR USING A Yes No
26).	WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?	Yes No
27).	WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATE BID / BEST EVALUATED BID (in case of Consultancies)	D Yes No
28).	WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?	Yes No 🗸
29).	WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED THE TIME OF OPENING OF BIDS?	PRICES WERE READ OUT AT Yes No
30).	WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORM CONTRACT? (Attach copy of the bid evaluation report)	ORE THE AWARD OF Yes No

31).	ANY COMPLAINTS RECEIVE (If yes, result thereof)	Yes No V
32).	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TE (If yes, give details)	NDER NOTICE / DOCUMENTS Yes No
33).	WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give reasons)	Yes No V
34).	DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons.)	Yes No V
35).	WAS IT ASSURED BY THE PROCURING AGENCY THAT THE BLACK LISTED?	SELECTED FIRM IS NOT Yes No
36).	WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROSUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUBE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABI	REMENT? IF SO, DETAILS TO
37).	WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATIO THE CONTRACT (BANK GUARANTEE ETC.)?	N ADVANCE PAYMENT IN Yes No
38).	SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes No
	EXECUTIVE ENGINEER DAHARKI DIVISION (IRRIGATION) @ MIRPUR MATHELO	
FOR C	OFFICE USE ONLY	

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi Tele: 021-9205356; 021-9205369 & Fax: 021-9206291 MIS Fida Hussain a co: Ghotki.

CE OF THE EXECUTIVE ENGINEERS

DAHARKI DIVISION (IRRIGATION) @ MIRPUR MATHELO

STANDARD BIDDING / TENDER DOCUMENTS FOR THE WORK OF

> REHABILITATION OF DAHAR WAH UPPER SYSTEM INCLUDING NARLY MINOR. ADP SCHEME NO: 1097/2016-17

> > YEAR 2016-2017

DAHARKI DIVISION (IRRIGATION) @ MIRPUR MATHELO PHONE NO: 0723-652186

SCHEDULE - B / BOQ

REHABILITATION OF DAHAR WAH UPPER SYSTEM INCLUDING NARLY MINOR

Quantity	Item	Rate	Unit	Amount
16880000 Cft	Jungle clearance and removing within 100 ft: (a) light (P-94, Item-4(a)).	90.22	%0 Sft	1522913
387.51 Cft	Ploughing three times (P-102, Item-41).	2086.68	P/Acre	808609.36
6756700 Cft	Earth-work Excavation by-Hydraulic Excavator lead up to 50-ft. (b). Ordinary Soil. (P-112, Item-105 (b)).	2177.90	%0 Cft	147,15417
11099000 Cft	Barrow pit excavation undressed lead up to 100 feet (a) ordinary soil. (Pg - 01, Item - 03 (a)).	2335.60	%0 Cft	2592284
11099000 Cft	Extra leads one mile by mechanical means. (Pg - 02, Item - 8 (a)).	483.10	% Cft	53618269
17855700 Sft	Dressing and leveling of earth work to designed section etc complete (b) Ordinary or hard soil. (Pg - 03, Item - 11 (b)).	222.25	%0 Cft	3968429
	16880000 Cft 387.51 Cft 6756700 Cft 11099000 Cft	16880000 Cft Jungle clearance and removing within 100 ft: (a) light (P-94, Item-4(a)). 387.51 Cft Ploughing three times (P-102, Item-41). 6756700 Cft Earth-work Excavation by-Hydraulic Excavator lead up to 50-ft. (b). Ordinary Soil. (P-112, Item-105 (b)). 11099000 Cft Barrow pit excavation undressed lead up to 100 feet (a) ordinary soil. (Pg - 01, Item - 03 (a)). 11099000 Cft Extra leads one mile by mechanical means. (Pg - 02, Item - 8 (a)). 17855700 Sft Dressing and leveling of earth work to designed section etc complete (b) Ordinary or hard soil.	16880000 Cft Jungle clearance and removing within 100 ft: (a) light (P-94, Item-4(a)). 387.51 Cft Ploughing three times (P-102, Item-41). 6756700 Cft Earth-work Excavation by-Hydraulic Excavator lead up to 50-ft. (b). Ordinary Soil. (P-112, Item-105 (b)). 11099000 Cft Barrow pit excavation undressed lead up to 100 feet (a) ordinary soil. (Pg - 01, Item - 03 (a)). 11099000 Cft Extra leads one mile by mechanical means. (Pg - 02, Item - 8 (a)). 17855700 Sft Dressing and leveling of earth work to designed section etc complete (b) Ordinary or hard soil.	16880000 Cft Jungle clearance and removing within 100 ft: (a) light (P-94, Item-4(a)). 387.51 Cft Ploughing three times (P-102, Item-41). 6756700 Cft Earth-work Excavation by-Hydraulic Excavator lead up to 50-ft. (b). Ordinary Soil. (P-112, Item-105 (b)). 11099000 Cft Barrow pit excavation undressed lead up to 100 feet (a) ordinary soil. (Pg - 01, Item - 03 (a)). 11099000 Cft Extra leads one mile by mechanical means. (Pg - 02, Item - 8 (a)). 17855700 Sft Dressing and leveling of earth work to designed section etc complete (b) Ordinary or hard soil.

Opened ON 21-3-2017

DAHARKI DIVISION (IRRIGAITON)

DA HUSSAIN

EL CO

FORM OF CONTRACT AGREEMENT

THIS CC	NTRACT	AGREEME	ENT (hereina	after	called the ".	Agreemen	t")	mad	e on	the _	
day of _	1	20	betv	veen E	xecu	tive Enginee	er Daharki	Div	isior	(Irri	gation	1)@
Mirpur	Mathelo	(hereina	after	called	the	"Procuring	Agency")	of	the	one	part	and
	6				- 1	(he	reinafter c	alle	d the	e "Co	ntract	tor")
of the o	ther part.											

WHEREAS the Procuring Agency is desirous that certain Works, viz; Rehabilitation of Dahar Wah Upper System including Narly Minor ADP Scheme No: 1097/2016-17 should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:

- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices/Bill of quantities (BoQ);
 - (e) The Specifications; and
 - (f) The Drawings
- In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
- 4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.



IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

SIGNATURE / STAMP OF THE CONTACTOR

MOEXECUTIVE PRINTER

DAHERKE DIVISION IRREATION

MIRPUR WAYS ATTOM

MIRPUR MATRICAL

Signed, Sealed and Delivered in the presence of:

Witness: No: 1

ASSISTANT EXECUTIVE ENGINEER EDUCATION WORKS SUB-DIVISION AT MIRPUR MATHELO

Witness: No: 2

DIVISIONAL ACCOUNTS OFFICER DAHARKI DIVISION (IRRIGATION)

@ MIRPUR MATHELO

OFFICE OFFI OHOTKI FEEDER CANAL WAREA WATER BOARD GHOTK

展型工程