

OFFICE OF THE EXECUTIVE ENGINEER
GHOTKI DIVISION (IRRIGATION) GHOTKI

TELEPHONE NO. 0723-684826

No. TC/G-55 (b)/- 373

Ghotki Dated: 21/03/2017

To,

The Deputy Director (A&F)
SPPRA Karachi

SUBJECT:- REQUIRED DOCUMENTS OF RULE-45 SPPRA (S. No: 31969).

The following required documents of Rule-45 are submitted herewith for hosting on SPPRA website and issue I.D for further process.

- | | | |
|----|---|----------|
| 1. | Bid Evaluation Report of each works | Attached |
| 2. | Technical Evaluation Report/ Bidding Qualified report of each works | Attached |
| 3. | Attendance Sheet | Attached |
| 4. | Comparative Statement of Each works | Attached |
| 5. | Minutes of Meeting of each works | Attached |

~~(MUHAMMAD YOUNIS DOMKI)~~
EXECUTVE ENGINEER
GHOTKI DIVISION (IRRIGATION)
GHOTKI

SPPRA INVENTORY DIARY

NO: 2832

DATE: 31-03-17

BID EVALUATION REPORT


1	Name of procuring	EXECUTIVE ENGINEER GHOTKI DIVISION (IRRIGATION) GHOTKI
2	Tender Reference	NIT NO. TC/G-55/273 dated 02.03.2017
3	Tender Description / Name of work / Item	Constructing Cement Concrete Lining of Salhani Forest Minor from RD 0 to 17, Constructing Water Course RD 0 to 45 and Constructing RD Stone along Salhani Forest Minor RD 0 to Tail.
4	Method of Procurement	Single Stage (by Competitive rate/ bid)
5	Tender published	Published in Three Newspaper as well as hoisted SPPRA website (SPPRA ID-31969)
6	Total Document sold	03 No.
7	Total Bids received	03 No.
8	Technical Bid opening date if applicable)	(Provided details in separate form)
9	No. of Bid Technically qualified (if applicable)	01 Nos.
10	Bid (s) Reject	02 Nos.
11	Financial Bid Opening Date	20.03.2017


Bid evaluation Report

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	Unique Enterprises	134,33,9080/-	1 st Lowest	2.22% above the Estimated Cost	Accepted being Lowest	
2.	Intel Construction Company	134,57,4534/-	2 nd Lowest	9.41% above the Estimated Cost	Rejected	
3.	M/s, Fida Hussain & Co:	135,09,1016/-	3 rd Lowest	9.83% above the Estimated Cost	Rejected	


Signature of the Tendering Committee

MEMBER


 (ALI GUL QAZI)
 ASSISTANT EX: ENGINEER
 EDUCATION WORKS SUB-DIVISION
 MIRPUR MATHELO


 (MUHAMMAD YOUNIS DOMKI)
 EXECUTIVE ENGINEER
 GHOTKI DIVISION (IRRIGATION)
 GHOTKI

CHAIRMAN



 (MASOOD ARMED SEEHAR)
 DIRECTOR
 GHOTKI FEEDER CANAL
 AREA WATER BOARD GHOTKI


TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

S.NO	NAME OF PROCURING	EXECUTIVE ENIGEER GHOTKI DIVISION (IRRIGATION) GHOTKI
1	TENDER REFERENCE NO.	NIT NO. TC/G-55/273 dated 02.03.2017
2	TENDER DESCRIPTION / NAME OF WORK / ITEM	Constructing Cement Concrete Lining of Salhani Forest Minor from RD 0 to 17, Constructing Water Course RD 0 to 45 and Constructing RD Stone along Salhani Forest Minor RD 0 to Tail.
3	Method of procurement	Single stage
4	Name of firm / Bidder	Intel Construction Company
5	N.T.N	Available
6	REGISTRATION WITH P.E.C	Available Registration
7	EXPERIENCE	Available
8	02 % Earnest MONEY	Deposited
9	Tender fee / cost of bidding document	Deposited
10	Turnover of at least as three years	Available


Signature of the Tendering committee

MEMBER


(ALI GUL QAZI)
ASSISTANT EX: ENGINEER
EDUCATION WORKS SUB-DIVISION
MIRPUR MATHELO


(MUHAMMAD YOUNIS DOMKI)
EXECUTIVE ENGINEER
GHOTKI DIVISION (IRRIGATION)
GHOTKI

CHAIRMAN


(MASOOD AHMED SEEHAR)
DIRECTOR
GHOTKI FEEDER CANAL
AREA WATER BOARD GHOTKI

MINUTES OF MEETING OF THE COMMITTEE FOR EVALUATION OF BIDS

The tender for the works of Constructing Cement Concrete Lining of Salhani Forest Minor from RD 0 to 17, Constructing Water Course RD 0 to 45 and Constructing RD Stone along Salhani Forest Minor RD 0 to Tail., were invited by the procuring agency viz: Executive Engineer Ghotki Division (Irrigation) Ghotki vide Notice No. TC/ G-55 (b)/ 273 Dated 02.03.2017. Accordingly the tenders were required to be issued on 20.03.2017 upto and opened on the same date at 02:00 PM, following contractor purchased the tenders for the above works as shown below against each work.


S. #	Name of Work	Name of Contractor
1.	Constructing Cement Concrete Lining of Salhani Forest Minor from	Unique Enterprises
2.	RD 0 to 17, Constructing Water Course RD 0 to 45 and Constructing	Intel Construction Company
3.	RD Stone along Salhani Forest Minor RD 0 to Tail.	M/s, Fida Hussain & Co:


The tenders were opened in presence of the intending contractors and rates readout openly to the participant. The lowest rates were quoted by the Contractors are shown below against each works.

S. #	Name of Work	Name of Contractor	Whose rates were found lowest
1.	Constructing Cement Concrete Lining of Salhani Forest Minor from RD 0 to 17, Constructing Water Course RD 0 to 45 and Constructing RD Stone along Salhani Forest Minor RD 0 to Tail.	Unique Enterprises	9.22% Above Estimated Cost
2.		Intel Construction Company	9.41% Above Estimated Cost
3.		M/s, Fida Hussain & Co:	9.83% Above Estimated Cost


The bids evolution report was accordingly timely prepared and signed by the bids evolution committee.

MEMBER


(ALI GUL QAZI)
ASSISTANT EX: ENGINEER
EDUCATION WORKS SUB-DIVISION
MIRPUR MATHELO


(MUHAMMAD YOUNIS DOMKI)
EXECUTIVE ENGINEER
GHOTKI DIVISION (IRRIGATION)
GHOTKI

CHAIRMAN


(MASOOD AHMED SEEHAR)
DIRECTOR
GHOTKI FEEDER CANAL
AREA WATER BOARD GHOTKI

COMPARATIVE STATEMENT
N.I.T NO: TC/ G-55 (B)/ 273 DATED 02.03.2017.

NAME OF WORK:- CONSTRUCTION OF CEMENT LINING OF SALHANI FOREST MINOR RD 0 TO 17

Date of Opening on 20.03.2017

Date of last issuing of Bids 20.03.2017

S. #	Item	Estimated Cost				Unique Enterprises		Intel Construction Company		M/s, Fida Hussain & Co:	
		Qty:	Rate	Per	Amount	Rate	Amount	Rate	Amount	Rate	Amount
CONSTRUCTING CEMENT CONCRETE LINING OF SALHANI FOREST MINOR FROM RD 0 TO 17											
1.	Borrow pit excavation undressed lead upto 100' in ordinary or hard soil.	5218075 Cft	2117.50	%o Cft	11049274.0						
2.	Earth work compaction (soft ordinary or hard soil) (d) laying earth in 6" layers leveling dressing and watering for compaction	5218075 Cft	354.0	%o Cft	1847199.0						
3.	Earth work compaction by sheep foot and power roller with optimum moisture content for 85% modified ASSHO density (High way Schedule)	5218075 Cft	1445.58	%o Cft	7543145.0						
4.	Carriage of 100 cft/ 5 ton of all materials like stone aggregate spawl, coal, lime surkhi etc B.G rail fastening points and crossing bridges. Girders pipes 10" x 5" or 1000 maunds of fuel wood by trucks or any other means owned by the contractors (3 Miles).	5218075 Cft	579.41	% Cft	30234048.0						
5.	Earth work excavation in irrigation channels drains etc dressed to designed section etc complete (a) ordinary soil.	1352452 Cft	2420.0	%o Cft	3272934.0						
6.	Formation and dressing preparing sub-grade. (a) In Bed (b) On Stop	229500 Sft 250240 Sft	326.70 453.75	% Sft % Sft	749777.0 1135464.0						

ASSISTANT ENGINEER
Education works Sub-Division
Mirour Mathel

Executive Engineer
Ghotki Division Irrigation
GHOTKI

DIRECTOR
GHOTKI FEEDER BOARD
AREA WATER BOARD GHOTKI

S. #	Item	Estimated Cost				Unique Enterprises		Intel Construction Company		M/s, Fida Hussain & Co:	
		Qty:	Rate	Per	Amount	Rate	Amount	Rate	Amount	Rate	Amount
7	Cement Plaster ½" inch thick ratio 1:10. (a) In Bed (b) On Slop	229500 Sft	895.07	% Sft	2054186.0						
		250240 Sft	1063.26	% Sft	2660702.0						
8	Cement plaster 3/8 inch thick ratio 1:10. (a) In Bed (b) On Slop	229500 Sft	1008.12	% Sft	2313635.0						
		250240 Sft	1176.31	% Sft	2943598.0						
9.	Cement Concrete lining ratio 1:2:4 (a) In Bed (b) On Slop	114750 Cft	13789.32	% Cft	15823245.0						
		125120 Cft	14227.95	% Cft	17802011.0						
10	Errection and removal centering for R.C.C or plain cement concrete work of portal wood 2 nd class vertical	23987 Sft	7000.0	% Sft	1679090.0						
11	Filling expansion joint once inchs wire with bitumen sand and waw dust.	47974 Lft	22.69	P-Lft	1088530.0						
					T	102196838					
					Add Cartage of Material Rs.		16103010				
					Total Amount Rs.		118299848				

CONSTRUCTING WATER COURSE RD-0 TO 45

1	Dismantling Bricks work in lime or cement mortar.	52 Cft	1285.63	% Cftt	669.0						
2.	Dismantling Cement Concrete reinforcement from concrete cleaning and strengthening the same.	4.07 Cft	5445.0	% Cft	222.0						
3	Excavation in foundation of building bridges and other structures i/c dag belling dressing, refilling around the structures with excavated earth and remaining lead up 50ft:	453 Cft	3176.25	%o Cft	1439.0						
4	Cement Concrete brick or stone ballast 1½" inch to 2 inch gauge ratio 1:3:6.	93 Cft	10770.93	% Cft	10017.0						
5	Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.	55 Cft	12501.41	% Cft	6876.0						

ASSISTANT ENGINEER
Education works Sub-Division
Mirpur Math

Executive Engineer
Ghotki Division Irrigation
GHOTKI

DIRECTOR
GHOTKI FEEDER CANAL
AREA WATER BOARD GHOTKI

S. #	Item	Estimated Cost				Unique Enterprises		Intel Construction Company		M/s, Fida Hussain & Co:	
		Qty:	Rate	Per	Amount	Rate	Amount	Rate	Amount	Rate	Amount
6	Pucca brick work other than building including strucking of joint up to 20 ft: height in (d) cement sand motar ratio 1:5.	435 Cft	12574.38	% Cftt	54699.0						
7.	Cement concrete plain i/c placing compacting finishing and curring complete i/c screening and washing of stone aggregate Without shuttering ratio 1:2:4.	52 Cft	14429.25	% Cft	7503.0						
8	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints and fastening i/c cost of binding wires (also includes removal of rust from bars).	0.87 Cwt	4820.20	P-Cwt	4194.0						
9	R.C.C work in roof slabs, beams, columns, rafts, lintels & other structural members laid in situ or pre cost laid in position complete in all respect ratio (1:2:4) (90 lbs cement 2 cft sand 4 cft shingle 1/8' to 1/4' gauge).	14.25 Cft	337.0	P-Cft	4802.0						
10	Cement pointing flush upto 20 ft: ht" ratio 1:2.	380 Sft	1151.32	% Sft	4375.0						
11	Cement plaster upto 20 ft: ht: 3/4" thick ratio 1:2.	380 Sft	3056.62	% Sft	11615.0						
12	Supplying and fixing iron frame sheet (14 gauge).	10 Sft	240.0	P-Sft	2400.0						
13	Borrow pit excavation undressed lead upto 100' in ordinary or hard soil.	1500 Cft	2117.50	% Cft	3176.0						
14	Dressing and leveling of earth work to designed section etc complete in ordinary or hard soil.	1500 Cft	187.55	% Cft	281.0						
15	Supplying and fixing Iron gate.	7.0 Sft	3000.0	P-Sft	21000.0						
				Total	133268						
				Add Cartage of Material Rs.	22539						
				Total	155807						
				155807 x 30 Nos. Water Courses Rs.	4674210						

ASSISTANT
Education works
Mirpur M

Executive Engineer
Ghotki Division Irrigation
GHOTKI

DIRECTOR
GHOTKI FEEDER CANAL
AREA WATER BOARD

S. #	Item	Estimated Cost				Unique Enterprises		Intel Construction Company		M/s, Fida Hussain & Co:	
		Qty:	Rate	Per	Amount	Rate	Amount	Rate	Amount	Rate	Amount
CONSTRUCTING RD STONE ALONG SALHANI FOREST MINOR RD-0 TO TAIL.											
1	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints and fastening i/c cost of binding wires (also includes removal of rust from bars).	0.067 Cwt	4820.20	P-Cwt	323.0						
2	R.C.C work in roof slabs, beams, columns, rafts, lintels & other structural members laid in situ or pre cost laid in position complete in all respect ratio (1:2:4) (90 lbs cement 2 cft sand 4 cft shingle 1/8' to 1/4' gauge).	1.00 Cft	337.0	P-Cft	337.0						
3.	Excavation in foundation of building bridges and other structures i/c dag belling dressing, refilling around the structures with excavated earth and remaining lead up 50ft:	2.0 Cft	3176.25	% Cft	6.0						
4	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering (f) ratio 1:2:4.	1.13 Cft	14429.25	% Cft	163.0						
5	Preparing surface and painting small detached articles exceeding one sft and not exceeding 3 sft of painted surface 3 coats.	1 No.	2170.03	% Nos.	22.0						

ASSISTANT EX
Education works Sub
MITPUR


Executive Engineer
Ghotki Division Irrigation
GHOTKI

DIRECTOR
GHOTKI FEEDER CANAL
AREA WATER BOARD G


S. #	Item	Estimated Cost				Unique Enterprises		Intel Construction Company		M/s, Fida Hussain & Co:	
		Qty:	Rate	Per P-Nos.	Amount	Rate	Amount	Rate	Amount	Rate	Amount
6	Writing letters or figures per letter per inch height.	8 Nos.	9.73		78.0						
				Total	929.0						
				Cartage of Material Rs.	186.0						
				Total Rs.	1115.0						
				1115 x 17 RD Stone Rs.	18955.0						
				(Cement Concrete Lining) Total Amount Rs.	118299848						
				(Constructing Water Courses) Total Amount Rs.	4674210						
				(Constructing RD Stone) Total Amount Rs.	18955						
				Total Amount Rs.	122993013						
				Add 0.50% Work charge contingency Rs.	511650						
						9.22% Above the Estimated Cost	134339080	9.41% Above the Estimated Cost	134574534	9.83% Above the Estimated Cost	135091016
				G-Total Amount Rs.	123504663						

The Rates Rs. 9.22% Above Except Item No: 4, 12 & 15 the estimated Cost quoted by Unique Enterprises is found lowest and reasonable. Hence recommended for approval.

MEMBER


(ALI GUL QAZI)
ASSISTANT EX: ENGINEER
EDUCATION WORKS SUB-DIVISION
MIRPUR MATHELO

MEMBER


(MOHAMMAD YOUNIS DOMKI)
EXECUTIVE ENGINEER
GHOTKI DIVISION (IRRIGATION)
@ GHOTKI

CHAIRMAN


(MASOOD AHMED SEEHAR)
DIRECTOR
GHOTKI FEEDER CANAL
AREA WATER BOARD GHOTKI

BID EVALUATION REPORT


1	Name of procuring	EXECUTIVE ENGINEER GHOTKI DIVISION (IRRIGATION) GHOTKI
2	Tender Reference	NIT NO. TC/G-55/273 dated 02.03.2017
3	Tender Description / Name of work / Item	Providing Stone Apron along Qadirpur Bund Mile 10/4 to 11/4.
4	Method of Procurement	Single Stage (by Competitive rate/ bid)
5	Tender published	Published in Three Newspaper as well as hoisted SPPRA website (SPPRA ID-31969)
6	Total Document sold	03 No.
7	Total Bids received	03 No.
8	Technical Bid opening date (if applicable)	(Provided details in separate form)
9	No. of Bid Technically qualified (if applicable)	01 Nos.
10	Bid (s) Reject	02 Nos.
11	Financial Bid Opening Date	20.03.2017


Bid evaluation Report

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/s, DKC Enterprises	170801200	1 st Lowest	7.57% above the Estimated Cost	Accepted being Lowest	
2.	AM & MJ Builders	171003763	2 nd Lowest	7.70% above the Estimated Cost	Rejected	
3.	Intel Construction Company	171165813	3 rd Lowest	7.80% above the Estimated Cost	Rejected	


Signature of the Tendering Committee

MEMBER


(ALI GUL QAZI)
ASSISTANT EX: ENGINEER
EDUCATION WORKS SUB-DIVISION
MIRPUR MATHELO


(MUHAMMAD YOUNIS DOMKI)
EXECUTIVE ENGINEER
GHOTKI DIVISION (IRRIGATION)
GHOTKI

CHAIRMAN



(MASOOD AHMED SEEHAR)
DIRECTOR
GHOTKI FEEDER CANAL
AREA WATER BOARD GHOTKI


TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

S.NO	NAME OF PROCURING	EXECUTIVE ENIGEER GHOTKI DIVISION (IRRIGATION) GHOTKI
1	TENDER REFERENCE NO.	NIT NO. TC/G-55/273 dated 02.03.2017
2	TENDER DESCRIPTION / NAME OF WORK / ITEM	Providing Stone Apron along Qadirpur Bund Mile 10/4 to 11/4.
3	Method of procurement	Single stage
4	Name of firm / Bidder	Intel Construction Company
5	N.T.N	Available
6	REGISTRATION WITH P.E.C	Available Registration
7	EXPERIENCE	Available
8	02 % Earnest MONEY	Deposited
9	Tender fee / cost of bidding document	Deposited
10	Turnover of at least as three years	Available


Signature of the Tendering committee

MEMBER


(ALI GUL QAZI)
ASSISTANT EX: ENGINEER
EDUCATION WORKS SUB-DIVISION
MIRPUR MATHELO


(MUHAMMAD YOUNIS DOMKI)
EXECUTIVE ENGINEER
GHOTKI DIVISION (IRRIGATION)
GHOTKI

CHAIRMAN


(MASOOD AHMED SEEHAR)
DIRECTOR
GHOTKI FEEDER CANAL
AREA WATER BOARD GHOTKI

MINUTES OF MEETING OF THE COMMITTEE FOR EVALUATION OF BIDS

The tender for the works of Providing Stone Apron along Qadirpur Bund Mile 10/4 to 11/4, were invited by the procuring agency viz: Executive Engineer Ghotki Division (Irrigation) Ghotki vide Notice No. TC/ G-55 (b)/ 273 Dated 02.03.2017. Accordingly the tenders were required to be issued on 20.03.2017 upto and opened on the same date at 02:00 PM, following contractor purchased the tenders for the above works as shown below against each work.


S. #	Name of Work	Name of Contractor
1.	Providing Stone Apron along Qadirpur Bund Mile 10/4 to 11/4.	M/s, DKC Enterprises
2.		AM & MJ Builders
3.		Intel Construction Company


The tenders were opened in presence of the intending contractors and rates readout openly to the participant. The lowest rates were quoted by the Contractors are shown below against each works.

S. #	Name of Work	Name of Contractor	Whose rates were found lowest
1.	Providing Stone Apron along Qadirpur Bund Mile 10/4 to 11/4.	M/s, DKC Enterprises	<u>7.57% Above</u> Estimated Cost
3.		AM & MJ Builders	7.70% Above Estimated Cost
4.		Intel Construction Company	7.80% Above Estimated Cost


The bids evolution report was accordingly timely prepared and signed by the bids evolution committee.

MEMBER


(ALI GUL QAZI)
ASSISTANT EX: ENGINEER
EDUCATION WORKS SUB-DIVISION
MIRPUR MATHELO


(MUHAMMAD YOUNIS DOMKI)
EXECUTIVE ENGINEER
GHOTKI DIVISION (IRRIGATION)
GHOTKI

CHAIRMAN


(MASOOD AHMED SEEHAR)
DIRECTOR
GHOTKI FEEDER CANAL
AREA WATER BOARD GHOTKI

COMPARATIVE STATEMENT

N.I.T NO: TC/ G-55 (B)/ 273 DATED 02.03.2017.

NAME OF WORK:- PROVIDING STONE APRON ALONG QADIRPUR BUND MILE 10/4 TO 11/4.


Date of Opening on 20.03.2017

Date of last issuing of Bids 20.03.2017


S. #	Item	Estimated Cost				M/s, DKC Enterprises		AM & MJ Builders		Intel Construction Company	
		Qty:	Rate	Per	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1.	Earth work excavation in irrigation channels drains etc: dressed to designed section etc completed (a) ordinary soil	1671500 Cft	2420.0	%o Cft	4045030						
2.	Stone filling dry hand packed as filling behind retaining walls pitching and aprons.	2868115 Cft	2684.0	% Cft	76980207						
3.	Carriage of 100 Cft/ 5 Tons of All Material like (Stone Boulder for top of Bund to apron Lead 3 chains)	2868115 Cft	189.25	% Cft	5427908						
Total Rs:					86453145						
Add Cartage of Stone Material Rs:					72317225						
Add 1% W/C Contingency Rs.					864531						
Total Amount Rs:					159634901	7.57% Above the Estimated Cost	170801200	7.70% Above the Estimate Cost	171003763	7.80% Above the Estimate Cost	171165813

The Rates **Rs. 7.57% Above** Except Item No: 3 the estimated Cost quoted by **M/s, DKC Enterprises** is found lowest and reasonable. Hence recommended for approval.


MEMBER


(ALI GUL QAZI)
ASSISTANT EX: ENGINEER
EDUCATION WORKS SUB-DIVISION
MIRPUR MATHELO

MEMBER


(MOHAMMAD YOUNIS DOMKI)
EXECUTIVE ENGINEER
GHOTKI DIVISION (IRRIGATION)
@ GHOTKI

CHAIRMAN


(MASOOD AHMED SEEHAR)
DIRECTOR
GHOTKI FEEDER CANAL
AREA WATER BOARD GHOTKI

BID EVALUATION REPORT


1	Name of procuring	EXECUTIVE ENGINEER GHOTKI DIVISION (IRRIGATION) GHOTKI
2	Tender Reference	NIT NO. TC/G-55/273 dated 02.03.2017
3	Tender Description / Name of work / Item	Constructing Cement Concrete Lining of Sangi Minor RD 0 to 28.
4	Method of Procurement	Single Stage (by Competitive rate/ bid)
5	Tender published	Published in Three Newspaper as well as hoisted SPPRA website (SPPRA ID-31969)
6	Total Document sold	03 No.
7	Total Bids received	03 No.
8	Technical Bid opening date (if applicable)	(Provided details in separate form)
9	No. of Bid Technically qualified (if applicable)	01 Nos.
10	Bid (s) Reject	02 Nos.
11	Financial Bid Opening Date	20.03.2017


Bid evaluation Report

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	Intel Construction Company	129584486/-	1 st Lowest	10.28% above the Estimated Cost	Accepted being Lowest	
2.	AM & MJ Builders	129876521/-	2 nd Lowest	10.53% above the Estimated Cost	Rejected	
3.	Bhittai Ghot & Company	130257787/-	3 rd Lowest	10.85% above the Estimated Cost	Rejected	


Signature of the Tendering Committee

MEMBER


 (ALI GUL QAZI)
 ASSISTANT EX: ENGINEER
 EDUCATION WORKS SUB-DIVISION
 MIRPUR MATHELO


 (MUHAMMAD YOUNIS DOMKI)
 EXECUTIVE ENGINEER
 GHOTKI DIVISION (IRRIGATION)
 GHOTKI

CHAIRMAN



 (MASOOD AHMED SEEHAR)
 DIRECTOR
 GHOTKI FEEDER CANAL
 AREA WATER BOARD GHOTKI


TECHNICAL EVALUATION REPORT /
BIDDER QUALIFICATION REPORT.

S.NO	NAME OF PROCURING	EXECUTIVE ENIGEER GHOTKI DIVISION (IRRIGATION) GHOTKI
1	TENDER REFERENCE NO.	NIT NO. TC/G-55/273 dated 02.03.2017
2	TENDER DESCRIPTION / NAME OF WORK / ITEM	Constructing Cement Concrete Lining of Sangi Minor RD 0 to 28.
3	Method of procurement	Single stage
4	Name of firm / Bidder	Intel Construction Company
5	N.T.N	Available
6	REGISTRATION WITH P.E.C	Available Registration
7	EXPERIENCE	Available
8	02 % Earnest MONEY	Deposited
9	Tender fee / cost of bidding document	Deposited
10	Turnover of at least as three years	Available


Signature of the Tendering committee

MEMBER


(ALI GUL QAZI)
ASSISTANT EX: ENGINEER
EDUCATION WORKS SUB-DIVISION
MIRPUR MATHELO


(MUHAMMAD YOUNIS DOMKI)
EXECUTIVE ENGINEER
GHOTKI DIVISION (IRRIGATION)
GHOTKI

CHAIRMAN


(MASOOD AHMED SEEHAR)
DIRECTOR
GHOTKI FEEDER CANAL
AREA WATER BOARD GHOTKI

**MINUTES OF MEETING OF THE COMMITTEE
FOR EVALUATION OF BIDS**

The tender for the works of Constructing Cement Concrete Lining of Sangi Minor RD 0 to 28, were invited by the procuring agency viz: Executive Engineer Ghotki Division (Irrigation) Ghotki vide Notice No. TC/ G-55 (b)/ 273 Dated 02.03.2017. Accordingly the tenders were required to be issued on 20.03.2017 upto and opened on the same date at 02:00 PM, following contractor purchased the tenders for the above works as shown below against each work.


S. #	Name of Work	Name of Contractor
1.	Constructing Cement Concrete Lining of Sangi Minor RD 0 to 28	Intel Construction Company
2.		AM & MJ Builders
3.		Bhittai Ghot & Company


The tenders were opened in presence of the intending contractors and rates readout openly to the participant. The lowest rates were quoted by the Contractors are shown below against each works.

S. #	Name of Work	Name of Contractor	Whose rates were found lowest
1.	Constructing Cement Concrete Lining of Sangi Minor RD 0 to 28	Intel Construction Company	<u>10.28% Above</u> Estimated Cost
3.		AM & MJ Builders	10.53% Above Estimated Cost
4.		Bhittai Ghot & Company	10.85% Above Estimated Cost


The bids evolution report was accordingly timely prepared and signed by the bids evolution committee.

MEMBER


(ALI GUL QAZI)
ASSISTANT EX: ENGINEER
EDUCATION WORKS SUB-DIVISION
MIRPUR MATHELO


(MUHAMMAD YOUNIS DOMKI)
EXECUTIVE ENGINEER
GHOTKI DIVISION (IRRIGATION)
GHOTKI

CHAIRMAN


(MASOOD AHMED SEEHAR)
DIRECTOR
GHOTKI FEEDER CANAL
AREA WATER BOARD GHOTKI

COMPARATIVE STATEMENT

N.I.T NO: TC/ G-55 (B)/ 273 DATED 02.03.2017.

NAME OF WORK:-

CONSTRUCTION CEMENT CONCRETE LINING OF SANGI MINOR FROM RD 0 TO 8.28.

Date of Opening on 20.03.2017

Date of last issuing of Bids 20.03.2017

S. #	Item	Estimated Cost				Intel Construction Company		AM & MJ Builders		Bhattai Ghot & Company	
		Qty:	Rate	Per	Amount	Rate	Amount	Rate	Amount	Rate	Amount
ESTIMATE CONSTRUCTING CEMENT CONCRETE LINING OF SANGI MINOR AT RD 0 TO 28.											
1.	Borrow pit excavation undressed lead upto 100' in ordinary or hard soil.	2876616 Cft	2117.50	%o Cft	6091234.0						
2.	Earth work compaction (soft ordinary or hard soil) (d) laying earth in 6" layers leveling dressing and watering for compaction)	2876616 Cft	354.0	%o Cft	1018322.0						
3.	Earth work compaction by sheep foot and power roller with optimum moisture content for 85% modified ASSHO density (H/W Schedule P-2 Item No.7)	2876616 Cft	1445.58	%o Cft	4158379.0						
4.	Carriage of 100 cft/ 5 ton of all materials like stone aggregate spawl, coal, lime surkhi etc B.G rail fastening points and crossing bridges. Girders pipes 10" x 5" or 1000 maunds of fuel wood by trucks or any other means owned by the contractors (3 Miles).	2876616 Cft	579.41	% Cft	16667400.0						

ASSISTANT/ENGINEER
Education works Sub-Div
Mirpur Math

Executive Engineer
Ghotki Division Irrigation
GHOTKI

DIRECTOR
GHOTKI FEEDER CANAL
AREA WATER BOARD GHOTKI

S. #	Item	Estimated Cost				Intel Construction Company		AM & MJ Builders		Bhattai Ghot & Company	
		Qty:	Rate	Per	Amount	Rate	Amount	Rate	Amount	Rate	Amount
5	Earth work excavation in irrigation channels drains etc dressed to designed section etc complete (a) ordinary soil.	1305128 Cft	2420.0	% Cft	3158410.0						
6.	Formation and dressing preparing sub-grade. (a) In Bed (b) On Slop	252500 Sft 346880 Sft	326.70 453.75	% Sft % Sft	824918.0 1573968.0						
7	Cement Plaster 1/2" inch thick ration 1:10. (a) In Bed (b) On Slop	252500 Sft 346880 Sft	895.07 1063.26	% Sft % Sft	2260052.0 3688236.0						
8	Cement plaster 3/8 inch thick ratio 1:10. (a) In Bed (b) On Slop	252500 Sft 346880 Sft	1008.12 1176.31	% Sft % Sft	2545503.0 4080384.0						
9	Cement Concrete lining ratio 1:2:4 (a) In Bed (b) On Slop	126250 Cft 173440 Cft	13789.32 14227.95	% Cft % Cft	17409017.0 24676956.0						
10	Errection and removal centering for R.C.C or plain cement concrete work of portal wood 2 nd class vertical	29969 Sft	7000.0	% Sft	2097830.0						
11	Filling expansion joint with bitumen	59938 Lft	22.69	P-Lft	1359993.0						
Total					91610602.0						
Add Cartage of Material Rs.					18982822.0						
Total Amount Rs.					110593424.0						
<u>DIVERSION CHANNELS ALONG SANGI MINOR AT RD 0 TO 28.</u>											
1	Jungle Clearance and removing within 100 ft: (a) light	300000 Sft	75.63	%	22689.0						
2.	Borrow pit excavation undressed lead upto 100' in ordinary or hard soil.	975000 Cft	2117.50	% Cft	2064562.0						

ASSISTANT ENGINEER
Education works Sub-Division
Mirpur Math

Executive Engineer
Ghotki Division Irrigation
GHOTKI

DIRECTOR
GHOTKI FEEDER CANALS
AREA WATER BOARD GHOTKI

S. #	Item	Estimated Cost				Intel Construction Company		AM & MJ Builders		Bhattai Ghot & Company	
		Qty:	Rate	Per	Amount	Rate	Amount	Rate	Amount	Rate	Amount
3.	Earth work compaction (soft ordinary or hard soil) (d) laying earth in 6" layers leveling dressing and watering for compaction)	975000 Cft	354.0	%o Cft	345150.0						
4.	Extra for every 50ft: additional lead or part thereof. (a) for earth work (soft ordinary hard and every hard soil) 2 leads (100.78x2)	975000 Cft	201.56	%o Cft	196521.0						
5.	Dressing and leveling of earth work to designed section etc complete in ordinary or hard soil.	975000 Cft	187.55	%o Cft	182861.0						
				Total	2811783.0						
CONSTRUCTING OF OPEN MODULE ALONG SANGI MINOR AT RD 0 TO 28.											
1.	Dismantling Bricks work in lime or cement mortar.	52 Cft	1285.63	% Cftt	669.0						
2.	Dismantling Cement Concrete reinforcement from concrete cleaning and strengthening the same.	4.07 Cft	5445.0	% Cft	222.0						
3.	Excavation in foundation of building bridges and other structures i/c dag belling dressing, refilling around the structures with excavated earth and remaining lead up 50ft:	453 Cft	3176.25	%o Cft	1439.0						
4.	Cement Concrete brick or stone ballast 1½" inch to 2 inch gauge ratio 1:3:6.	93 Cft	10770.93	% Cft	10017.0						

ASSISTANT ENGINEER
Education works Sub-Division
Mirpur Math...

Executive Engineer
Ghotki Division Irrigation
GHOTKI

DIRECTOR
GHOTKI FEEDER CANAL
AREA WATER BOARD GHOTKI

S. #	Item	Estimated Cost				Intel Construction Company		AM & MJ Builders		Bhattai Ghot & Company	
		Qty:	Rate	Per	Amount	Rate	Amount	Rate	Amount	Rate	Amount
5.	Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.	55 Cft	12501.41	% Cft	6876.0						
6.	Pucca brick work other than building including striking of joint up to 20 ft: height in (d) cement sand mortar ratio 1:5.	435 Cft	12574.38	% Cft	54699.0						
7.	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:2:4.	52 Cft	14429.25	% Cft	7503.0						
8.	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints and fastening i/c cost of binding wires (also includes removal of rust from bars).	0.87 Cwt	4820.20	P-Cwt	4194.0						
9.	R.C.C work in roof slabs, beams, columns, rafts, lintels & other structural members laid in situ or pre cast laid in position complete in all respect ratio (1:2:4) (90 lbs cement 2 cft sand 4 cft shingle 1/8' to 1/4' gauge).	14.25 Cft	337.0	P-Cft	4802.0						
10.	Cement pointing flush upto 20 ft: ht" ratio 1:2.	380 Sft	1151.32	% Sft	4375.0						
11.	Cement plaster upto 20 ft: ht: 3/4" thick ratio 1:2.	380 Sft	3056.62	% Sft	11615.0						

ASSISTANT ENGINEER
Education works Sub-Division
Mirpur Mathel

Executive Engineer
Ghotki Division Irrigation
GHOTKI


DIRECTOR
GHOTKI FEEDER CANAL
AREA WATER BOARD GHOTKI

S. #	Item	Estimated Cost				Intel Construction Company		AM & MJ Builders		Bhattai Ghot & Company	
		Qty:	Rate	Per	Amount	Rate	Amount	Rate	Amount	Rate	Amount
12	Supplying and fixing Iron Frame sheet (14 gauge)	10 Sft	240.0	P-Sft	2400.0						
13	Borrow pit excavation undressed lead upto 100' in ordinary or hard soil.	1500 Cft	2117.50	%o Cft	3176.0						
14	Dressing and leveling of earth work to designed section etc complete in ordinary or hard soil.	1500 Cft	187.55	%o Cft	281.0						
Total					112268.0						
Add Cartage of Material Rs.					24331.0						
Total					136599.0						
136599 x 30 Nos. Water Courses Rs.					4097970.0						


(Cement Concrete Lining) Total Amount Rs.	110593424						
(Diversion of Channels) Total Amount Rs.	2811783						
(Constructing Open Type Modules) Total Amount Rs.	4097970						
Total Amount Rs.	117503177						
Add 1% Work charge contingency Rs.	945347						
G-Total Amount Rs.	118448524	10.28% Above the Estimated Cost	129584486	10.53% Above the Estimated Cost	129876521	10.85% Above the Estimated Cost	130257787

The Rates **Rs. 10.28% Above** Except Item No: 4 & 12 the estimated Cost quoted by **Intel Construction Company** is found lowest and reasonable. Hence recommended for approval.

MEMBER


(ALI GUL QAZI)
ASSISTANT EX: ENGINEER
EDUCATION WORKS SUB-DIVISION
MIRPUR MATHELO

MEMBER


(MOHAMMAD-YOUNIS DOMKI)
EXECUTIVE ENGINEER
GHOTKI DIVISION (IRRIGATION)
@ GHOTKI

CHAIRMAN


(MASOOD AHMED SEEHAR)
DIRECTOR
GHOTKI FEEDER CANAL
AREA WATER BOARD GHOTKI

OFFICE OF THE EXECUTIVE ENGINEER GHOTKI DIVISION (IRRIGATION) GHOTKI

TELEPHONE NO. # 0723-684826.








This office N.I.T No: TC/G-55 (b)/ 273 Dated 02.03.2017.

SUBJECT: ATTENDANCE SHEET

DATE OF OPENING

20.03.2017

1. Construction of Cement Lining of Salhani Forest Minor RD 0 to 17
2. Lining of Sangi Minor from RD 0 to 28
3. Providing Stone Apron along Qadirpur Bund Mile 10/4 to 11/4.

S.NO	NAME OF FIRM	SIGNATURE
1.	M/s Unique Enterprises.	Naveed Ahmed
2.	Intel Construction Company.	
3.	M/s Fida Hussain & Co.	
4.	M/s DKC Enterprises.	
5.	Amamj Builders.	
6.	M/s Bhitai Ghot & Company.	
	Members-	Members.
		

Executive Engineer,
Ghotki Division Irrigation
GHOTKI

ASSISTANT ENGINEER
Education works Sub-Division
Mirpur Mathelo

Chairman.


DIRECTOR
GHOTKI FEEDER CANAL
AREA WATER BOARD GHOTKI

OFFICE OF THE EXECUTIVE ENGINEER
GHOTKI DIVISION (IRRIGATION) GHOTKI

TELEPHONE NO. 0723-684826

No. TC/ G-55 (b)/273/2017

Ghotki Dated: 02/03/2017

NOTICE INVITING BIDS.

The Executive Engineer Ghotki Division (Irrigation) Ghotki invites the bids on standard bidding documents from interested Contractors/ Firms and Companies who are registered with Pakistan engineering council, Islamabad during the year 2016-17 for the following works" C-3 category as per SPRRA Rule 2010.

2. The intending and bidders may also submit their certificate of registration of Sindh Revenue Board in term of Rule 46 (i) (iii) of SPPRA Rule 2010 (amended 2013) and Pakistan engineering council

S. #	Name of Work	Estimated Cost	Earnest Money 2%	Tender Fee	Time Allowed for Completion
1.	Construction of Cement Lining of Salhani Forest Minor RD 0 to 17	123504663/-	2470000/-	5000/-	12 Month
2.	Lining of Sangi Minor from RD 0 to 28	118448524/-	2369000/-	5000/-	12 Month
	Providing Stone Apron along Qadirpur Bund Mile 10/4 to 11/4.	159634901/-	3193000/-	5000/-	3 Month

3. Documents can be received from office of the Executive Engineer Ghotki Division (Irrigation) Ghotki (Phone No. 0723-684826) during office hours on payment of Rs. 5000/- as documents fee (Non Refundable) on 03-03-2017 The Bidding documents will be available from the date of 1st Publication in newspapers.

4. The bidding documents will be received back on 20-03-2017 at 01:00 PM in the office of the Executive Engineer Ghotki Division (Irrigation) Ghotki and will be opened by the Procurement Committee in the office of the Executive Engineer Ghotki Division (Irrigation) Ghotki on 20-03-2017 at 02:00 PM in presence of Contractors or their authorized representatives.

The bidders should submit 2% of bid price in the shape of Call Deposit prepared from any Bank in favour of Executive Engineer Ghotki Division (Irrigation) Ghotki must be accompanied with the bids.

R&I Incharge
Advertisement Section
Information Department
Govt. of Sindh, Karachi

03/03/17

NOTE
Minimum processing time
NIT 03 working days
BER 05 working days
Only if there is violation of Rules

THE INVITING CONTRACTOR/ FORMS ARE REQUIRED TO FURNISH AS UNDER

- (a) To Deposit Tender Fee (Non Refundable) in cash along with the application for issuance of bids.
- (b) To verify drawing/ plans and any other information from the office of the Executive Engineer Ghotki Division (Irrigation) Ghotki during office hours during the period as mentioned herein above.
- (c) The bids documents must be completed fully before submitting the same duly filled in before required time.
- (d) The intending contractors shall have to produce the N.I.T certificate with the application.
- (e) Every correction if any made in the bid documents must be duly signed.
- (f) The Competent Authority/ Procurement Agency reserve right to reject/ accept any bid.

(MUHAMMMAD YOUNIS DOMKI)
EXECUTVE ENGINEER
GHOTKI DIVISION (IRRIGATION)
GHOTKI

A copy is forwarded with compliments to:-

1. Managing Director Sindh Irrigation and Drainage Authority Left Bank Barrage Colony Hyderabad for kind information.
2. The Director (A&F) SPPRA, Government of Sindh, Sindh Public Procurement Regulatory Authority (SPPRA) Barrack No. 8 Sindh Secretariat No. 4-A, Court Road Karachi alongwith procurement plan placing on the website.
3. The Director Information (Advertisement) Public Relation Department Government of Sindh Block No: 96 Karachi alongwith 6 extra copis for insertion. He is requested to get the advertisement published in leading newspapers also it is requested to publish in daily wisdom newspapers.
4. The Director Ghotki Feeder Canal Area Water Board Ghotki for kind information.
5. The Assistant Ex: Engineer Irrigation Sub-Division of Ghotki Division (Irrigation) Ghotki for information.
6. Drawing Branch Local for information.
7. Copy to Notice Broad.

(MUHAMMMAD YOUNIS DOMKI)
EXECUTVE ENGINEER
GHOTKI DIVISION (IRRIGATION)
GHOTKI