



Bid Evaluation Report

1. Name of Procuring Agency: Project Director, Rehabilitation of DHQ / THQ Hospitals in Sindh.
2. Tender Reference No: INF - KRY NO. 423/12
3. Tender Description/Name of work/item: Renovation Work of Existing Buildings, External Development & External Services At D.H.Q. Hospital, THATTA, Sindh.
4. Method of Procurement: Single Stage – Two Envelope Procedure
5. Tender Published: Daily DAWN Dated 02/02/2012 & Daily Dated / /2012
SPPRA Web Site ID #
Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold; Four Nos.
7. Total Bids Received: Four Nos.
8. Technical Bid Opening date: (if applicable) 20/02/2012 (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): Three Nos.
10. Bid(s) Rejected: One Nos.
11. Financial Bid Opening date: 09/03/2012.


12. Bid Evaluation Report:


Sr.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	M/s. Nawab Brothers Pvt. Ltd.	44.744 As per Calculation	Ist Lowest	42.291 Approved PC-1 Cost	With in PC-1 Provision of 5.80%	
2	M/s. M.S. Electric Services	47.538 As per Calculation	2nd Lowest	42.291 Approved PC-1 Cost	Above PC-1 Cost / Ceiling	Responsive
3	M/s. National Engineering Works	As per Calculation	3rd Lowest	42.291 Approved PC-1 Cost	Above PC-1 Cost / Ceiling	Responsive



Dr. Sikandar Mendhro Chairman


Director General Health Services Sindh


Representative of WHO


Rep. of Special Secretary Finance Dept


Additional Secretary (Dev.) Health Dept


Project Director DHQ/THQ Hospitals in Sindh

Signatures of the Members of the Committee.



Renovation Works of Existing Buildings,
External Development & External Services
At D.H.Q. Hospital, Thatta.
BILL OF QUANTITY

GRAND SUMMARY

Ref. Volume - III(A) Total External Development & External Services At D.H.Q. Hospital,	Rs.	22102862/00 22170863.20
--	-----	----------------------------

Ref. Volume - III (B) Total Renovation Work of Existing Buildings At D.H.Q. Hospital,	Rs.	27612828/19 25942699.13
--	-----	----------------------------

Grand Total	Rs.	48113062.33 48113062.22
-------------	-----	----------------------------

Total in Words: Forty three million three hundred one thousand
seventy six paise nine only.

Signature: _____

dated: _____

19-02-12



S-116
9/3/12

d. Chahal
9/3/12

200 -
09/3/12

M
9/3/12

gaur
9/3/12

[Handwritten signature]



Government of Sindh
Health Department (Development Wing)

VOLUME - VIII

COMPARATIVE STATEMENT

Construction of Allied Buildings, Residential Buildings, External Development & External Services and Renovation Work At D.H.Q. Hospital,

THATTA, Sindh.

Project:
Expansion & Improvement of DHQ Hospital in Sindh.

Client:
Health Department

Consultant:
Atif Nazar Associates
Consulting Engineers & Architects
A-4, SB-14, Sheikh Center, Main University Road, Karachi.
Phone:021-4982561,4820497, E-mail:info@atifnazarassociates.com





**Renovation Works of Existing Buildings,
External Development & External Services
At D.H.Q. Hospital, Thatta.
ENGINEER'S ESTIMATE**

GRAND SUMMARY

	Approved PC-1 Cost / Ceiling	M/s. Nawab Brothers Pvt. Ltd.	M/s. M.S. Electric Services	M/s. _____
Ref. Volume - VI (A) External Development & External Services At D.H.Q. Hospital,	Rs. 15,183,407.12	Rs. 22,102,863.20	Rs. 21,220,803.65	Rs. -
Ref. Volume - VI (B) Total Renovation Work of Existing Buildings At D.H.Q. Hospital,	Rs. 27,107,111.27	Rs. 27,612,378.89	Rs. 26,317,619.23	Rs. -
Grand Total	Rs. 42,290,518.39	Rs. 49,715,242.09	Rs. 47,538,422.88	Rs. -
Rebate Less or Add (+ / -)	-	10%	-	0%
	Rs. 4,971,524.21	Rs. -	Rs. -	Rs. -
Grand Total After Less or Add (+ / -) Rebate	Rs. 42,290,518.39	Rs. 44,743,717.88	Rs. 47,538,422.88	Rs. -
%age lower or Above than Approved PC-1 Cost.	+	5.80	+	12.41
Position As per Approved PC-1 Cost.	1st Lowest	2nd Lowest		



[Signature]

S-11



NAZARA ASSOCIATES

External Development & External Services.
At D.H.Q. Hospital, Thatta.
COMPARATIVE STATEMENT

SUMMARY

	Approved PC-1 Cost / Ceiling	M/s. Nawab Brothers Pvt. Ltd.	M/s. M.S. Electric Services	M/s. _____
Total	Rs.	Rs.	Rs.	Rs.
Land Scaping & External Development.		15,044,338.20	13,243,103.65	
Total	Rs.	Rs.	Rs.	Rs.
External Plumbing Works.		1,203,750.00	2,657,500.00	
Total	Rs.	Rs.	Rs.	Rs.
External Electrical Works.		5,854,775.00	5,320,200.00	
Grand Total	Rs.	Rs.	Rs.	Rs.
	15,183,407.12	22,102,863.20	21,220,803.65	
%age lower or Above than Approved PC-1 Cost.				
	+	45.57	+	39.76
Position As per Approved PC-1 Cost.				
		2nd Lowest	1st Lowest	



[Handwritten Signature]

[Handwritten Signature]



Renovation Work of Existing Buildings
At D.H.Q. Hospital, Thatta.
ENGINEERS ESTIMATE

SUMMARY

	Approved PC-1 Cost / Ceiling	M/s. Nawab Brothers Pvt. Ltd.	M/s. M.S. Electric Services	M/s.
Building - I Renovation of Existing Indoor Hospital Building (Building E).	Rs. 15,615,665.02	Rs. 11,823,126.43	Rs. 9,909,026.11	Rs. -
Total				
Building - II Renovation of Existing Indoor Hospital Building (Building F).	Rs. 2,154,764.52	Rs. 6,828,209.71	Rs. 7,591,052.03	Rs. -
Total				
Building - III Renovation of Existing Admin Building. (Building - Z)	Rs. 732,719.88	Rs. 1,877,649.06	Rs. 2,213,931.57	Rs. -
Total				
Building - IV Renovation of Existing Musafir Khana. (BUILDING - K)	Rs. 966,527.48	Rs. 786,130.00	Rs. 858,973.00	Rs. -
Total				
Building - V Renovation of Existing Emergency & Casualty Converted in to O.P.D. (BUILDING - H)	Rs. 7,637,434.37	Rs. 6,297,263.69	Rs. 5,744,636.52	Rs. -
Total				
Grand Total	Rs. 27,107,111.27	Rs. 27,612,378.89	Rs. 26,317,619.23	Rs. -
%age lower or Above than Approved PC-1 Cost.	+	1.86	+	(2.91)
Position As per Approved PC-1 Cost.	2nd Lowest	1st Lowest		

Solt



Bid Evaluation Report

1. Name of Procuring Agency: Project Director, Rehabilitation of DHQ / THQ Hospitals in Sindh.
2. Tender Reference No: INF - KRY NO. 423/12
3. Tender Description/Name of work/item: Renovation Work of Existing Buildings, External Development & External Services At D.H.Q. Hospital, Sanghar, Sindh.
4. Method of Procurement: Single Stage – Two Envelope Procedure
5. Tender Published: Daily DAWN Dated 2/2/2012 & Daily _____ Dated / /2012
SPPRA Web Site ID # _____
Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold; Two Nos.
7. Total Bids Received: Two Nos.
8. Technical Bid Opening date: (if applicable) 20/02/2012 (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): Two Nos.
10. Bid(s) Rejected: N/A.
11. Financial Bid Opening date: 09/03/2012.

12. Bid Evaluation Report:

Sr.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/s. Z.I.A. Services.	29.010 As per Calculation	Ist Lowest	28.789 Approved PC-1 Cost /Ceiling	With in PC-1 Provision of 0.77%	Recommended for Award of Work
2	M/s. Maqbool Ahmed & Co.	36.345 As per Calculation	2nd Lowest	28.789 Approved PC-1 Cost /Ceiling	Above PC-1 Cost / Ceiling	Responsive

Dr. Sikandar Mendhro Chairman

Director General Health Services Sindh

Representative of WHO

Rep. of Special Secretary Finance Dept

Additional Secretary (Dev.) Health Dept

Project Director DHQ/THQ Hospitals in Sindh

Signatures of the Members of the Committee.



Renovation Work of Existing Buildings,
External Development & External Services
At D.H.Q. Hospital, Sanghar.
BILL OF QUANTITY

GRAND SUMMARY

Ref. Volume - III (B) Total External Development & External Services At D.H.Q. Hospital,	Rs.	385879.50 6281179.50
---	-----	-------------------------

Ref. Volume - III (C) Total Renovation Work of Existing Buildings At D.H.Q. Hospital,	Rs.	2262287.64 22622304.86
--	-----	---------------------------


Grand Total	Rs.	28903484.36
-------------	-----	-------------

Total in Words: Two crore eighty nine lac three thousand

four hundred eighty four + 36 per.

Signature: _____
dated: 20.02.2012

Less rebate 2% i.e. Rs 580163.33
Say TOTAL Rs 2,84,28,003.00



575/18 9/3/12
gasek 9/3/2012
M 9/3/12
S-110 9/3/12
Loo- 09/3/12
dChal 9/3/12



Government of Sindh
Health Department (Development Wing)

VOLUME - VIII

COMPARATIVE STATEMENT

Construction of Allied Buildings, Residential Buildings, External Development & External Services and Renovation Work At D.H.Q. Hospital,

SANGHAR, Sindh.

Project:

Expansion & Improvement of DHQ Hospital in Sindh.

Client:

Health Department

Consultant:

Atif Nazar Associates

Consulting Engineers & Architects

A-4, SB-14, Sheikh Center, Main University Road, Karachi.

Phone:021-4982561,4820497, E-mail:info@atifnazarassociates.com



ATIF NAZAR ASSOCIATES



**Renovation Work of Existing Buildings,
External Development & External Services
At D.H.Q. Hospital, Sanghar.
COMPARATIVE STATEMENT**

GRAND SUMMARY

	Approved PC-1 Cost / Ceiling	M/s. Maqbool Ahmed & Co.	M/s. Z.I.A. Services.
Ref. Volume - VI (A) Total External Development & External Services At D.H.Q. Hospital,	Rs. 3,807,095.94	Rs. 6,206,636.50	Rs. 6,385,879.50
Ref. Volume - VI (B) Total Renovation Work of Existing Buildings At D.H.Q. Hospital,	Rs. 24,981,853.26	Rs. 30,138,830.87	Rs. 22,623,799.04
Grand Total	Rs. 28,788,949.20	Rs. 36,345,467.37	Rs. 29,009,678.54
%age lower or Above than Approved PC-1 Cost.	+	26.25	+
Position As per Approved PC-1 Cost.	2nd Lowest	1st Lowest	
			0.77



S-110

[Signature]



External Development & External Services.
At D.H.Q. Hospital, Sanghar.
COMPARATIVE STATEMENT

SUMMARY

	Approved PC-1 Cost / Ceiling	M/s. Maqbool Ahmed & Co.	M/s. Z.I.A. Services.
Total	Rs.	Rs.	Rs.
Land Scaping & External Development.		2,636,751.50	2,762,139.50
Total	Rs.	Rs.	Rs.
External Plumbing Works.		2,084,910.00	1,964,390.00
Total	Rs.	Rs.	Rs.
External Electrical Works.		1,484,975.00	1,659,350.00
Grand Total	Rs.	Rs.	Rs.
	3,807,095.94	6,206,636.50	6,385,879.50
%age lower or Above than Approved PC-1 Cost.		+	+
		63.03	67.74
Position As per Approved PC-1 Cost.		1st Lowest	2nd Lowest



Signature



**Renovation Work of Existing Buildings
At D.H.Q. Hospital, Sanghar.
COMPARATIVE STATEMENT**

SUMMARY

	Approved PC-1 Cost / Ceiling	M/s. Maqbool Ahmed & Co.	M/s. Z.I.A. Services.
Building - I Renovation of Existing Main Building.	Rs. 18,979,929.23	Rs. 19,906,529.02	Rs. 13,795,606.84
Total			
Building - II Renovation of Existing Maternity Ward.	Rs. 1,420,446.12	Rs. 3,742,563.10	Rs. 3,127,884.85
Total			
Building - III Renovation of Existing C.C.U.	Rs. 4,581,477.91	Rs. 6,489,738.75	Rs. 5,700,307.35
Total			
Grand Total	Rs. 24,981,853.26	Rs. 30,138,830.87	Rs. 22,623,799.04
%age lower or Above than Approved PC-1 Cost.		+	-
Position As per Approved PC-1 Cost.		2nd Lowest	1st Lowest
		20.64	-9.44

