



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT

1	Name of Procuring Agency :	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.36458 I.D No. _____
3	Tender Description/Name of Work/Item:	REPLACEMENT AND P/F 4" DIA (110 MM) POLYETHYLENE PIPE LINE OPPOSITE BRIDGE APARTMENT TO STREET NO.1 BATH ISLAND AND REPAIR THE LEAKAGES OF 12" DIA, 18" DIA PRCC WATER LINE & DIFFERENT AREAS FOR THE IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON, DISTRICT SOUTH
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	3 Nos
7	Total Bid Received:	3 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	01 No
11	Financial Bid Opening Date:	15-02-2018

12 BID EVALUATION REPORT

S #	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1.	M/s.Alladin	Rs.9,97,525/-	1 st Lowest	@0.074% Below	Pay order and required documents are attached. P.O # 04155352 dt:08-02-2018 Rs.20,000/-from Meezan Bank Al-Hilal Society Branch Karachi	Substantially Responsive
2	M/s.Al-Siraj Builders	Rs.9,99,190/-	2 nd Lowest	@0.093% Above	Pay order and required documents are attached. P.O # 03340064 dt:23-01-2018 Rs.20,000/-from Meezan Bank Al-Hilal Society Branch Karachi	Substantially Responsive
3	M/s.Ghulam Nabi Babar & Bros.	Rs.10,00,440/-	-	@0.218% Above	Pay order not attached, required documents are attached.	Un Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Alladin declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Muhammad Nawaz Khan)
D.A.O (Dist. South-B)
Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

(Aftab Alam Chandio)
S.E (District South-B)
Member

(Munir Ahmed Bhatti)
Director (Design & Estimate)
Convener

COMPARATIVE STATEMENT

Name of Work: REPLACEMENT AND P/F 4" DIA (110 MM) POLHYETHYLENE PIPE LINE OPPOSITE BRIDGE APARTMENT TO STREET NO.1 BATH ISLAND AND REPAIR THE LEAKAGES OF 12" DIA, 18" DIA PRCC WATER LINE & DIFFERENT AREAS FOR THE IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON, DISTRICT SOUTH

Item No	Description of Work	Estimated Cost				M/s.Alladin		M/s.AI-Siraj Builders		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
1	Scarifying the existing road surface	2350.00	Sft	116.16	%Sft	2729.76	116.00	2,726.00	116.00	2,726.00
2	Dismantling and removing road metalling etc.	2350.00	Cft	605.00	%Cft	14,217.50	604.00	14,194.00	605.00	14,217.50
3	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5m). Lift 0' - 5'ft	11750.00	Cft	4650.00	%0Cft	54,637.50	4649.00	54,625.75	4649.00	54,625.75
4	Providing & Laying and Jointing of Polyethylene pipe in trench i/c fitting jointing and testing etc. complete in all respect the high density Polyethylene P.E pipes (HDPE-100) for W/S conforming ISO 4427/DIN-8074/8075 B.S 3580 & PSI 3051 (PN-10). 110 mm	940.00	Rft	268.00	P/Rft	251,920.00	268.00	251,920.00	269.00	252,860.00
5	Providing C.I Sluice Valve heavy pattern (Test Pressure 21.0 Kg/sq.com or 300 lb/sq.inch) (Imported). 12" Dia	1.00	No	78000.00	Each	78,000.00	77994.00	77,994.00	77997.00	77,997.00
	06" Dia	1.00	No	9360.00	Each	9,360.00	9356.00	9,356.00	9357.00	9,357.00
6	P/F M.S tail piece (DHOLKI) on A.C fabricated with 1/4" thick M.S plate having dimension and weight as mentioned against each item it i/c the cost of sealing material. Weight = 17.800 Kg 12" Dia	2.00	Nos	2997.00	Each	5,994.00	2995.00	5,990.00	3000.00	6,000.00
	Weight = 8.410 Kg 6" Dia	2.00	Nos	1422.00	Each	2,844.00	1419.00	2,838.00	1420.00	2,840.00
7	High Density Polyethylene fittings (P.E-100) equivlanet made (PN-10) Euquivalent make (PN-10) Un-Equal Tee (Outer Dia) 110x110x100	3.00	Nos	2483.00	Each	7,449.00	2480.00	7,440.00	2486.00	7,458.00
	Stab and Piece 110 mm	2.00	Nos	2020.00	Each	4,040.00	2016.00	4,032.00	2019.00	4,038.00



Name of Work: REPLACEMENT AND P/F 4" DIA (110 MM) POLHYETHYLENE PIPE LINE OPPOSITE BRIDGE APARTMENT TO STREET NO.1 BATH ISLAND AND REPAIR THE LEAKAGES OF 12" DIA, 18" DIA PRCC WATER LINE & DIFFERENT AREAS FOR THE IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON, DISTRICT SOUTH

Item No	Description of Work	Estimated Cost				M/s.Alladin		M/s.Al-Siraj Builders		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
8	P/F M.S split collar tee for PRCC pipe of different dia sizes having with as mentioned against each item to suit. The size of connection fabricated with 3/8" thick M.S plate excluding the cost of neck, it includes the cost of 3/4" M.S square bard on both ends, 4 Nos 3/4" thick M.S flnages with a total weight as mentioned against each item it includes the cost of nuts & bolt, rubber packing, labour and sealing materials etc complete Weight 80.88 Kg 12" Dia	3.00	Nos	15572.00	Each	46,716.00	15564.00	46,692.00	15576.00	46,728.00
9	Construction of Block Masonry chamber with 24"x24" C.I Cover and frame weight 65 Kg fix in RCC 1:2:4 slab 6" thick with steel 1/2" dia tor main bars @6" C/C bentup 1/4" dia 8" C.C distribution bars B/M wall set 1:6 cm 6" thick C.C 1:4:8 in foundation 2" thick CC 1:2;4 flooring 1/2" thick 1-0 to al in side wall surfaced top & bottom slab outer side wall surface 1-0 deep upto roof slab i/c M.S footrest 5/8" dia bars at every 2-0 deep i/c curing de-watering excavation refilling & disposal of surplus of earth etc complete. Chamber size 4'x4'x4'	2.00	Nos	28357.00	Each	56,714.00	28351.00	56,702.00	28360.00	56,720.00
10	Add or deduct for extra / less depth then 5 ft of 4 ft dia manholes i/c footrest	24.00	Inch	187.20	P/Inch	4492.8	183.00	4,392.00	187.00	4,488.00
11	Full hire charges of pumping set per day i/c of wages of driver and assistant fuel or electric energy platform for placing the pump etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 HP pumping out water from 10 ft deep trench	15.00	Days	1500.00	P/Day	22500	1490.00	22,350.00	1495.00	22,425.00
12	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	5776.13	Cft	2760.00	%0Cft	15,942.12	2752.00	15,895.91	2756.00	15,919.01
13	Sand Haro or any other source sand of same modules of the fineness (Hill Sand)	5875.00	Cft	2425.00	%Cft	142,468.75	2421.00	142,233.75	2426.00	142,527.50


m/c. G *H* *T* *M*

Name of Work: REPLACEMENT AND P/F 4" DIA (110 MM) POLHYETHYLENE PIPE LINE OPPOSITE BRIDGE APARTMENT TO STREET NO.1 BATH ISLAND AND REPAIR THE LEAKAGES OF 12" DIA, 18" DIA PRCC WATER LINE & DIFFERENT AREAS FOR THE IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON, DISTRICT SOUTH


Item No	Description of Work	Estimated Cost				M/s.Alladin		M/s.Al-Siraj Builders		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
14	Cartage of 100 Cft / 5 Tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc B.G Rail fastening points and crossing bridges, Girders, pipes sheet Rail, M.S Bars etc. or 1000 Nos bricks, 10"x 5"x3" or 1000 Nos: tiles, 12" x6"x2" or 150 Cft of timber or 100 Maunds of fuel wood by trucks or any other means owned by the Contractors. <u>Carriage for 05 Miles and subsequent mile</u>	5973.87	Cft	714.29	%Cft	42,670.76	714.00	42,653.43	715.00	42,713.17
15	Repair of leaking joints (External Vatta) on PRCC Pipe line. It includes the cost of excavation, labour, sealing material, gunny bags, de-watering and refilling of the excavation stuff etc. complete. 12" Dia	10.00	Nos	9716.00	Each	97,160.00	9713.00	97,130.00	9715.00	97,150.00
	18" dia	10.00	Nos	13841.00	Each	138,410.00	13836.00	138,360.00	13840.00	138,400.00
TOTAL QUOTED / CORRECTED COST						998,266		997,525		999,190


(Muhammad Nawaz Khan)
D.A.O (Distt. South-B)
Member / Secretary


(Saif-ul-Haque)
Addl. Director Internal Audit
KMC - Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (K.M.C)
Member


(Aftab Alam Chandio)
S E (District South-B)
Member


(Munir Ahmed Bhatti)
Director (Design & Estimate)
Convener

NIT Sr. No. SPPRA Serial No.36458

Method of Procurement: Single Stage Single Envelope.

Name of Work: REPLACEMENT AND P/F 4" DIA (110 MM) POLHYETHYLENE PIPE LINE OPPOSITE BRIDGE APARTMENT TO STREET NO.1 BATH ISLAND AND REPAIR THE LEAKAGES OF 12" DIA, 18" DIA PRCC WATER LINE & DIFFERENT AREAS FOR THE IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON, DISTRICT SOUTH

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 15-02-2018 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.

(Attendance sheet is enclosed).

2. Three bidders submitted their bids till the deadline of submission.
 - i. M/s. Alladin
 - ii. M/s. Al-Siraj Builders
 - iii. M/s. Ghulam Nabi Babar & Brothers
3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
1.	M/s.Alladin	Rs.9,97,525/-	Rs.20,000/-	P.O # 04155352 dt:08-02-2018 from Meezan Bank Al-Hilal Society Branch Karachi
2.	M/s.Al-Siraj Builders	Rs.9,99,189/-	Rs.20,000/-	P.O # 03340064 dt:23-01-2018 from Meezan Bank Al-Hilal Society Branch Karachi
3.	M/s.Ghulam Nabi Babar & Bros.	Rs.10,00,440/-	-	Pay Order not attached.

4. The bids do not contain any cutting or over-writing.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.


(Muhammad Nawaz Khan)
D.A.O (Dist. South-B)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Aftab Alam Chandio)
S.E (District South-B)
Member


(Munir Ahmed Bhatti)
Director (Design & Estimate)
Convener

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage–One Envelope)

Description of work: **REPLACEMENT AND P/F 4" DIA (110 MM) POLHYETHYLENE PIPE LINE OPPOSITE BRIDGE APARTMENT TO STREET NO.1 BATH ISLAND AND REPAIR THE LEAKAGES OF 12" DIA, 18" DIA PRCC WATER LINE & DIFFERENT AREAS FOR THE IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON, DISTRICT SOUTH**

Date of Opening: 15-02-2018

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:


S. No.	Eligibility / Qualification Criteria	Bidders' Name		
		M/s.Alladin	M/s.Al-Siraj Builders	M/s.Ghulam Nabi Babar & Bros.
1.	Registration with PEC (if applicable)	N/A	N/A	N/A
2.	NTN	Yes	Yes	Yes
3.	Sales Tax Registration	N/A	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria:			
5.	Minimum three years' experience of relevant field.	Yes	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes	Yes
7.	Required Bid Security is attached.	Yes	Yes	No
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A	N/A
10.	Qualified/ disqualified	Qualified	Qualified	Disqualified


(Muhammad Nawaz Khan)
D.A.O (Dist. South-B)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Aftab Alam Chandio)
S.E (District South-B)
Member


(Munir Ahmed Bhatti)
Director (Design & Estimate)
Convener

