

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY.

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

- 1). Name Of The Organization / Deptt.
- 2). Provincial / Local Govt. / Other
- 3). Title Of Contract

- 4). Tender Number

- 5). Brief Description Of Contract
- 6). Forum That Approved The Scheme
- 7). Tender Estimated Value
- 8). Engineer's Estimate
(For Civil Works Only)
- 9). Estimated Completion Period (As Per Contract)
- 10). Tender Opened On (Date & Time)
- 11). Number Of Tender Documents Sold (Attach List Of Buyers)
- 12). Number Of Bids Received
- 13). Number Of Bidders Present At The Time Of Opening Of Bids.
- 14). Bid Evaluation Report (Enclose A Copy)
- 15). Name And Address Of The Successful Bidder
- 16). Contract Award Price
- 17). Ranking Of Successful Bidder In Evaluation Report (i.e 1st, 2nd & 3rd Evaluation Bid)

Karachi Water & Sewerage Board.

Local Government

REPAIR OF HEAVY LEAKAGES ON 54"Ø & 48"Ø OLD PIPRI MAIN DEFERANT LOCATION ALONG NATIONAL HIGHWAY.

SPPRA Serial # 17256 & I.D #

Copies are Enclosed Herewith

Karachi Water & Sewerage Board.

01 Million

Rs975,815.00

8 Days

27-09-2013 at 02:30 P.M

2 Nos.

2 Nos.

2 Nos.

Enclosed Herewith

M/S. Salman Brothers

Rs971,500.00

1st

18). Method Of Procurement Used :- (Tick One)

a). Single Stage - One Envelope Procedure

yes

Domestic / Local

b). Single Stage - Two Envelope Procedure

c). Two Stage Bidding Procedure

d). Two Stage - Two Envelope Bidding Procedure

Please Specify If Any Other Method Of Procurement Was Adopted i.e Emergency, Direct Contracting etc. With Brief Reasons.

19). Approving Authority for Award of Contract

20). Whether the Procurement was Included in Annual Procurement Plan?

21). Advertisement:-

i) SPPRA Website

(If Yes, give date and SPPRA Identification No.)

ii) News Papers

(If yes, give name of newspaper and date)

22). Nature of Contract

23). Whether Qualification Criteria was included in Bidding / Tender Documents?

(If yes, enclose a copy)

24). Whether Bid Evaluation Criteria was included in Bidding / Tender Documents?

(If yes, enclose a copy)

25). Whether approval of competent authority was obtained for using a method other than open competitive Bidding?

26). Was bid security obtained from all the Bidders?

27). Whether the successful Bid was lowest evaluated Bid / Best evaluated (in case of consultancies)

28). Whether the successful Bidder was Technically Compliant?

29). Whether Names of The Bidders and Their Quoted Prices were read out at the time of opening of Bids?

30). Whether evaluation report given to Bidders before the award of Contract? (Attach copy of the bid evaluation report)

Managing Director of KW&SB.

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Yes	SPPRA Serial # 17256 & I.D #
No	

Yes	<input type="checkbox"/>
No	<input type="checkbox"/>

Domestic / Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
------------------	-------------------------------------	------	--------------------------

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31). Any Complaints Received
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32). Any Deviation from specifications given in the tender notice documents.
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33). Was the extension made in response time?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34). Deviation from Qualification Criteria.
(If yes, give detailed reasons)

Yes	
No	<input checked="" type="checkbox"/>

35). Was it assured by the procuring agency that the selected firm is not black listed?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36). Was a visit made by any Officer / official of the procuring agency to the supplier's premises in connection with the procurement? If so, details to be ascertained regarding financing of visit, if abroad:

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37). Were proper safeguards provided on mobilization advance payment in the contract (Bank Guarantee etc.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38). Specials Conditions, if any
(If yes, Give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer



For Office Use Only:- Executive Engineer
K.D.C. II KW&SB



KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE CHIEF ENGINEER (IP&D)


BID OPENING REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.17256 I.D No. /2013
3	Tender Description/Name of Work/Item	REPAIR OF HEAVY LEAKAGES ON 54" & 48" DIA OLD PIPRI MAIN DIFFERENT LOCATION ALONG NATIONAL HIGHWAY.
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Financial Bid Opening Date	27/9/2013


11 Bid Opening Report

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	REMARKS
1	M/s. Salman Brothers	Rs. 971,500/-	1st Lowest	P.O # 9194226 Dt: 26-09-2013 Rs. 20,000/- HBL Sindh Secret Br
2	M/s. A H Enterprises	Rs. 999,540/-	2nd Lowest	P.O # 1042089 Dt: 25-09-2013 Rs. 22,000/- NBP Sakhi Hassan Br


M/s. Salman Brothers. declared as the lowest responsive bidder


(Aamir Aleem)
Accounts Officer (WTM)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Anwar Seead)
Chief Engineer (WTM)
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD),
(Convener)



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.17256 I.D No. /2013
3	Tender Description/Name of Work/Item	REPAIR OF HEAVY LEAKAGES ON 54" & 48" DIA OLD PIPRI MAIN DIFFERENT LOCATION ALONG NATIONAL HIGHWAY.
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	02 Nos 03
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A .
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	27/9/2013


12 Bid Evaluation Report


S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Salman Brothers	Rs. 971,500/-	1st Lowest	@ 0.4422% Below	Substantially Responsive	P.O # 9194226 Dt: 26-09-2013 Rs.20,000/- HBL Sindh Secret Br
2	M/s. A.H Enterprises	Rs. 999,540/-	2nd Lowest	@ 2.4313% Above	Substantially Responsive	P.O # 1042069 Dt: 25-09-2013 Rs.22,000/- NBP Sakhi Hassan Br


The all concerned bidder are being informed accordingly.


The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Salman Brothers. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Aamir Aleem)
Accounts Officer (WTM)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member



(Anwar Saeed)
Chief Engineer (WTM)
Member



(Abdul Rahim Khattai)
Chief Engineer (IPD),
(Convener)

COMP

NAME OF WORK: REPAIR OF HEAVY LEAKAGE

S.No	Description of Work	Q
1	Repair of leaking joints (external vatta) on PRCC pipe of various diameters. It i/c the cost of excavation, labour, sealing material, dewatering and refilling of the excavated stuff etc complete. 54" Dia 48" Dia	
Total Quoted / Corrected Cost		
Say		


(Aamir Aleem)
Accounts Officer (WTM)
Member/Secretary


(Anwar Saeed)
Chief Engineer (WTM)
Member



OFFICE OF THE EXECUTIVE ENGINEER
WATER DISTRIBUTION (WTM).
KARACHI DIVISION CIVIL-II, KW&SB.
ST-6, Block-6 Near T.O. Clinic Main Gulshan Chowrangi
GULSHAN TOWN KARACHI. Phone No. 99243060.

NO.EE/KDC-II/AC/2013/01

Dated:- 11-10-2013.

To,
M/S. Salman Brothers
KARACHI.

WORK ORDER

NAME OF WORK: **REPAIR OF HEAVY LEAKAGES ON 54"Ø & 48"Ø OLD PIPRI MAIN DEFFERANT LOCATION ALONG NATIONAL HIGHWAY.**

Your Quotation on Item Rate Basis under SPPRA Rule-2010, dated:- 27-09-2013 for the above noted work the estimated cost amounting to **Rs. 971,500** (Rupees :- **Nine Lac Seventy One Thousand Five Hundred Only/-**) has been accepted by the competent authority vide Sanction order No. **CE/W-D/WTM/CIRCLE/AC/13/** dated:- **10-10-2013**

You are therefore requested to start the work immediately and get it completed within (8) days from the date of issue / receipt of this "WORK ORDER". If the work is delayed or left unfinished beyond the stipulated time period a penalty of Rs. 1,000 per day shall be imposed as per work rules.

In this connection, you are further requested to attend the office of the Assistant Engineer concerned, regarding completion & directives of the Engineer Incharge.


The expenditure of the work is chargeable to the provision of Rs. 5,000,000 provided under B.G. No. 7163 - 23 of KDC-II, KW&SB for the year 2013 - 2014

For Authority

EXECUTIVE ENGINEER
KARACHI DIVISION CIVIL-II
K.W.& S.B.

Copy to:

- 1 C.E (W/D), KWSB.
- 2 S.E., WTM (CIRCLE), KW&SB
- 3 A.D.L.F.A.
- 4 A.E-Concerned, KDC-II, KW&SB.



730 SALEEM Bhaiyag Wazirpur
 Office No. 85, Shop No. 1, Market Plaza
 Dushman-e-Iqbal, Block-14, Islamabad
 54732 Date
 Led to with Address
 ughn with Address

09 OCT 2013

Khilqeer Ahmed Siddiqui
 L. No. 8823 Advocate

————(2)————

The time allowed for carrying out the work as entered in the tender shall be strictly observed by the Contractor and shall be reckoned from the date on which the order to commence work is given to the Contractor. The work shall throughout the stipulated period, of the Contract be processed with all due diligence (time being deemed to be of the essence of the Contract) on the part of the Contractor and the Contractor shall pay as compensation an amount equal to one percent, or such smaller amount as the Superintending Engineer (whose decision in writing shall be final) may decide, on the amount of the estimated cost of the whole work as shown by the tender for every day that the work remains un-commenced, or un-finished, after the proper dates.

And further, to ensure good progress during the execution of the work, the Contractor shall be bound, in all cases in which the time allowed for any work exceed one month to complete one-fourth of the whole of the work before one-fourth of the whole time allowed under the Contract has elapsed; one half of the work, before one-half of such time has as elapsed. And three-fourth of the work before three-fourths of such time has elapsed. In the event of the Contractor failing to comply with this condition he shall be liable to pay as compensations an amount equal to one percent, or such smaller amount as the Superintending Engineer (whose decision in writing shall be final) may decide, on the said estimated cost of the whole work for every day that the due quantity of work remains in complete. Provided always that the entire amount of compensation to be paid under the provisions of this clause shall not exceed ten percent, on the estimated cost of the work as shown in the tender.


IN WITNESS WHEREOF the parties here to have hereunto set their respective hands and seals and ears first above writing.

Salman
 M/s. Salman Brother.
 CONTRACTOR

for Asad
 EXECUTIVE ENGINEER
 KDC-II, KW&SB.

[Signature]
 SE WITH CIRCLE
 KW & SB.

[Signature]
 CHIEF ENGINEER
 (Distribution), KW&SB.



SALEM Stamp Vendor
 Office No 85, Shop No. 1, Khatim Plaza
 ulshan-e-Jabal, Block-14, Kamalpur
 09 OCT 2013
 Date
 Saqeer Ahmed Siddiqui
 E.No: 8823 Advocate

AGREEMENT

THIS AGREEMENT made this
 BETWEEN KW&SB and Contractor

day of 10-10-2013 (Two Thousand Thirteen)
 M/S. Salman Brothers
 as executed the work of

**REPAIR OF HEAVY LEAKAGES ON 54"Ø & 48"Ø OLD PIPRI MAIN DEFERRANT
 LOCATION ALONG NATIONAL HIGHWAY.**

On the Item Rate basis Rule-16 (b) (viii) read with 2(i)(r) of SPPRA-2010, Rule through Web
 CPWD Code Costing of Rs.971,500 (Rupees:-

Nine Lac Seventy One Thousand Five Hundred Only/-

Assied by the Evaluation Committee, KW&SB as per Para-28/N to 38/N duly approved by the
 Managing Director KW&SB as Per Para-25/N-2 and Financial Concurrence accorded by the
 Finance Deptt, KW&SB as per

The following documents are part of this agreement.

- Bill of Quantity (B.O.Q) / Tender documents.
- Estimate.
- Drawings.
- Trem's & Conditions (Central PWD code, paragraph-89 for the guideness of contractor and its Annexure).
- Sanction Order issued vide No. C.E/W-DWTM/AC/KW&SB/2013/12 Dated:- 10-10-2013

The work will be executed as per approved specification of PPWD Drawing, Design and Estimate of the department.

The payment to be made by the KW&SB to the Contractor as per prevailing / legal / codal practice.



OFFICE OF THE CHIEF ENGINEER
WATER DISTRIBUTION WING.
WATER TRUNK MAIN CIRCLE, KW&SB.
ST-6, Block-6 Near T.O. Clinic Main Gulshan Chowrangi
GULSHAN TOWN KARACHI.

NO.CE/W-D/WTM-C/AC/2013/12

Dated: 10-10-2013.

M/S. Salman Brothers
KARACHI.

SANCTION ORDER

NAME OF WORK: REPAIR OF HEAVY LEAKAGES ON 54"Ø & 48"Ø OLD PIPRI MAIN DEFFERANT LOCATION ALONG NATIONAL HIGHWAY.


As per administrative approval of M.D, K.W&S.B at Para- 52 /N necessary Sanction is hereby accorded for aforementioned work under SPPRA Rule-2010, on Item Rate Basis to the estimate

amounting to Rs.971,500 (Rupees:- Nine Lac Seventy One Thousand Five Hundred Only/-)

as per reasonability of rates assessed by Evaluation Committee at ¶28 - 38 /N and concurred by the Finance Department at Para- 39 - 49 /N

The expenditure is chargeable to the Provision of Rs.5,000,000 under B.Grant No. 7163 - 23 of K.D.Civil-II provision to the current financial year i.e. 2013 - 2014

You are therefore directed to attend the office of the XEN KDC-II, KW&SB. For execution of work order.


(ANWER/SAEED KHAN)
CHIEF ENGINEER (Water Distribution)
WATER TRUNK MAIN CIRCLE
K.W.& S.B.

Copy to:

- 1 D.M.D (T/S), KWSB.
- 2 A.D.L.F.A.
- 3 B.O., KW&SB.
- 4 S.E.(WTM), KW&SB.
- 5 XEN KDC-II, KW&SB.

OFFICE OF THE EXECUTIVE ENGINEER
KARACHI DIVISION CIVIL-II, K.W. & S.B.

No. EE/KDC-II/Acct/KW&SB/NIQ/2013-14/

Dated:-

TENDER ISSUED TO M/S

Salman Brothers
R. No. 11, DT: 24-9-2013

ITEM RATE BASIS :-

T/COST :-

Rs. 1,000

TIME LIMIT :-

8

DAYS

DATE OF OPENING :-

27-09-2013

M. H. Hussain
TENDER CLERK
Finance Department
K. W. & S.B.

(A.O., REVENUE ACCOUNTS)

NAME OF WORK :- REPAIR OF HEAVY LEAKAGES ON 54"Ø & 48"Ø OLD PIPRI MAIN DEFERRANT LOCATION ALONG NATIONAL HIGHWAY.

S.NO	DESCRIPTION	QUANTITY	RATE	PER	AMOUNT
1	Repair of leaking joints (external vatta) on PRCC pipe of various diameters. It i/c. the cost of excavation, labour, sealing material, gunny bags, de-watering and refilling of the excavated stuff etc. complete. As per R/A	54 " Ø 48 " Ø	41500/- 35500/-	Each Each	581000/- 390500/-
TOTAL					971500/-
SAY					971500/-

I hereby quoted amounting to Rs.

971500/-
In words (Rupees): Ninety Seven Nine Lac
Seventy One Thousand Five Hundred only.
Name of the Firm M/S Salman Brothers
Signature of the Contractor Salman
Address of The Firm _____

M. H. Hussain
EXECUTIVE ENGINEER
KARACHI DIVISION CIVIL-II
K.W. & S.B.

Contact # _____

Tender Received in Sealed Cover & Dated 20/09/2013

P.O of the Bid Security Amount Rs. _____
Rs. _____
Rs. _____

Bank Name H.B.L. South Secretariat Station Branch Karachi
Bin Quoted Rs. 971500/- (Ninety Seven Nine Lac Seventy One Thousand Five Hundred Rupees Only)
No Cutting or Overwriting Allowed
Above/Below the S.O.R. (Item Rate Basis)

M. H. Hussain
A.O to C.E (Civil)
KW&SB
Secretary / Member
M. H. Hussain
S.E (T/S) KMC
Member
M. H. Hussain
Additional Director (T/S) KMC
Member
C. S. P. D.

NOTE SHEET

(-7-)

Paras

Reference

Subj: - Repair of heavy leakages on 54" dia
- 48" dia old pipri main different-
location Along National Highway
M/S. Salman Brother. Rs. 9,71,500/-

51

Approval may kindly be accorded
by the worthy M/D, UWSB, as recommended
by Procurement-Committee, vide para 35(6)/N,
duly requested by CE (M/D), vide para 37/N.
The instant case is financially concurred in
by IAO-II, Finance Dept, UWSB, vide
para 47/N, ple

M. Wajid

52 M/D, UWSB.

As proposed

DMD(T/S)

DMD(T/S)

Amul

CE (WTM/DIS-)

M. Wajid 9/10

DMD(T/S)
N.

NOTE SHEET
(Finance Department)

(6-)

Reference

TENDER

(Through SPPRA's Web site)

SUB:- REPAIR OF HEAVY LEAKAGES ON 54"DIA & 48"DIA OLD
PIPRI MAIN DIFFERENT LOCATION ALONG
NATIONAL HIGHWAY. FOR RS.9,71,500/- IN F/O
M/S SALMAN BROTHERS. CODE NO. 3682-SB

39.

The tenders have been examined and comments are as under: -

40.

Administrative approval of the then M.D,KWSB has been obtained at para 25/n to invite the tenders through SPPRA Web Site under Rule 17 of SPPR-2010.

41.

The NIT hoisted on SPPRA Web Site on 06-09-2013 vide Sr.NO.17256, whereas, tenders have been opened on 27-09-2013 by the Procurement Committee-I, KW&SB.

42.

According to para 32/n of the Procurement Committee-I,KW&SB two firms submitted Bids and M/s **Salman Brothers** stood first lowest on bid price Rs.9,71,500/-.

43.

The Procurement Committee-I,KW&SB, in its recommendations made at para 35/n, evaluated the cost of work Rs.9,71,500/- in F/O M/s **Salman Brothers**.

44.

The expenditure is chargeable to B.G No.7163-23 for the year 2013-14.

Observations.

45.

Estimate has not been sanctioned technically by the competent authority.

46.

According to the new policy of SPPRA notified to all Procuring Agency vide NO.Dir.(A&F)/SPPRA/1-3 (GEN)/13-14/087 dated:03-07-2013 the I.D of the work shall be released as and when the mandatory documents will be provided to SPPRA. C.E(W/D) may be requested to make sure the strict compliance of the said directives so that I.D of the work could be released within the specified time and further proceedings of case.

47.

The proposal is concurred in subject to approval of the M.D,KW&SB and compliance with the above observations before submission of bill for payment.

48.

DIRECTOR ACCOUNTS

49.

D.M.D (F).

50.

D.M.D (T/s).

for Necessary action please

[Signature]



NOTE SHEET
(-05-)

Reference

SUB: REPAIR OF HEAVY LEAKAGES ON 54"Ø & 48"Ø OLD PIPRI MAIN
DEFFERANT LOCATION ALONG NATIONAL HIGHWAY.

37
8
10/13
8
8

As the Procurement Committee-I, asscsed the lowest bid quoted by M/S. **SALMAN BROTHERS**. Quoted resonable bid cost **Rs. 9,71,500/-**, hance it is requested that the necessary administrative, technical & financial approval & senction of work of **Rs. 9,71,500/-** may kindly be obtained by the worthy M.D, KW&SB. along with the permission of behalf of competent authority, as recomended by Procurement Committee-I vide Para No. 35-4/N please.

fred
ANWER SAEED KHAN
Chief Engineer
Water Distribution (WTM), KW&SB.

38 The D.M.D (Finance), KW&SB.

from M.D.
Walaing 22/10/13
1 Ad-11
[Signature]
CD DMD
82

L.A.O-II
Date 23/10/13
[Signature]

NOTE SHEET

(-4)

Paras

Reference

SUB: REPAIR OF HEAVY LEAKAGES ON 54" & 48" DIA OLD PIPRI MAIN DIFFERENT LOCATION ALONG NATIONAL HIGHWAY.

35/

6. RECOMMENDATION OF THE COMMITTEE

Two Contractors participated in the bids the lowest bidder i.e M/s. Salman & Brother. Quoted /corrected bid cost Amounting of Rs. 971,500/- (Rupees Nine Lacs Seventy One Thousand Five Hundred Only) which was @ 0.4422% below of the Estimate, the Procurement Committee-I assessed the bid of lowest bidders on market rate basis which is reasonable and recommended for approval of competent Authority KW&SB Expenditure is chargeable to the H/A No.7163-23 for the financial year 2013-2014 to meet the expenditure as recommended at para 19/N-2.

(Aamir Aleem)

Account Officer (WTM)
Member / Secretary

(Saif-ul-Haque)

Additional Director
Internal Audit - KMC
Member

(Maqsood Ahmed Shaikh)

Superintending Engineer (KMC)
Member

(Anwar Saeed)

Chief Engineer (WTM)
Member

(Abdul Rahim Khattai)
Chief Engineer (IPD)
Convener

36

C.E (W/D) KW&SB

Paras

Reference

SUBJECT :- ADMINITRATIVE APPROVAL FOR CALLING TENDER THROUGH WEBSITE OF SPPRA SINDH, FOR THE WORK OF:-

REPAIR OF HEAVY LEAKAGES ON 54"Ø & 48"Ø OLD PIPRI MAIN DEFFERANT LOCATION ALONG NATIONAL HIGHWAY.

- 17) The 54"Ø Old Pipri Main ~~is~~ badly leaking on diffrent locations i.e. Wali Goth to MDA Flats and 48"Ø Old Pipri Main leaking on deferant locations. These leakages are needed to be repaired on priority basis, there are many heavy leakages on the above said lines a huge quantity of drinking water is going to be waste.
- 18) An estimate amounting to Rs. 975,815 has been prepared to cover the probable cost of said work. The estimate is also technically checked by the Dir. (D&E) office amounting to Rs. 975,815
- 19) The expenditure will be chargeed from B.G # 7163-23, provision for the current financial year i.e. 2013-2014 of Karachi Division Civil-II.
- 20) The proposal has been prepared and submitted herewith for seeking approval of Managing Director, KW&SB. For Notice Inviting Tender through website of SPPRA Sindh as per Clouse-17 (i) of SPPRA Rules-2010, which provided that upto one million rupees shall be advertised by timely nitifications on the Authority's website.

21) Submitted please.

(Signature)
ABDUL HUSSAIN
 EXECUTIVE ENGINEER
 KARACHI DIVISION CIVIL-II
 K.W. & S.B.

22) S.E. (WTM), KW&SB.

Forwarded for approval of per 17/20

23) *c.e. food*

forwarded for approval of per 20/11/13

24) DMD (TS)

For necessary administrative approval for inviting tender through website as per SPPRA-2010, the necessity of work has been explained by K.E.U. concerned vide para 17/N, to 20/N, duly recommended by SE/CE concerned vide para 22/N, 23/N. please

MYS, KW&SB

(Signature)
 DMD (TS)

Approved as recommended by DMD (TS) for Rs 975,815

25) DMD (TS)
 CE (BT+D)

(Signature)
 DMD (TS)

Stamp: KW&SB
 12/8/13
 12/8/13

Stamp: KW&SB
 12/8/13
 27/8/13

AKR letter

(Signature)
 16/8/13

14 Nos - 543
 11 Nos - 483

1172/N
 19/8/13
 25/8/13

NOTE SHEET

(-1-)

Para

Reference

SUBJECT :- REPAIR OF HEAVY LEAKAGES ON 54"Ø & 48"Ø OLD PIPRI MAIN DEFERRANT LOCATION ALONG NATIONAL HIGHWAY.

- 1). Enclosed please find herewith an estimate amounting to Rs.975,815 which has been prepared by the A.E.E concerned after detailed survey of the above mentioned site along with the undersigned,
- 2). These leakages occurred on 54"Ø Old Pipri Main are badly leaking on different locations Wali Goth to MDA Flats, and 48"Ø Old Pipri Main leaking on deferant locations. These leakages are needed to be repaired on priority basis, there are many Heavy Leakages on the above said lines a huge quantity of drinking water is going to be waste.
- 3). Therefore the case is hereby forwarded for technical checking on top priority basis before further processing the case by calling the tender through Press.

4). Submitted please.

ADRIAN MUSSAN
EXECUTIVE ENGINEER
KARACHI DIVISION CIVIL-II
K.W. & S.B.

5). S.E (WTM), KW&SB.

*Forwarded for Technical checking
Dis Design offer*

6) CE (W/D) *Send*

SE (WTM)

7) CE (IPD)

16/7/13

8) Director D&E

Please Check & Report

Salman

SE. (I-II) Dir. (Design),

The rates and calculations of the estimate have been checked arithmetically for Rs. 975,815/- (Rupees Nine Lacs Seventy five thousand eight hundred and fifteen) Rs per letter no KW/SSB/div/DESIS/2012/1722 dt. 29-8-2012.

Submitted for further on/oc op.

A.E.E. (a)

E.E. (a) *Checked*

S.E. (a) *18/7/13*

Director (D&E) *13-7-13*

CE (IPD) *13/7/13*

CE (WTM)

10/7/13
EE

Sh. Ghous
13/7/13

for up
for up

19/7

16) CE (K&S)

DIRECTOR (Design)
No. 3015
Date: 16/7/2013

- 9)
- 10)
- 11)
- 12)
- 13)
- 14)



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.17256 I.D No. /2013
3	Tender Description/Name of Work/Item	REPAIR OF HEAVY LEAKAGES ON 54" & 48" DIA OLD PIPRI MAIN DIFFERENT LOCATION ALONG NATIONAL HIGHWAY.
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	02 Nos 03
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A .
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	27/9/2013

12 Bid Evaluation Report

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Salman Brothers	Rs. 971,500/-	1st Lowest	@ 0.4422% Below	Substantially Responsive	P.O # 9194226 Dt: 26-09-2013 Rs.20,000/- HBL Sindh Secret Br
2	M/s. A.H Enterprises	Rs. 999,540/-	2nd Lowest	@ 2.4313% Above	Substantially Responsive	P.O # 1042069 Dt: 25-09-2013 Rs.22,000/- NBP Sakhi Hassan Br

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Salman Brothers. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

(Aamir Aleem)
Accounts Officer (WTM)
Member/Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

(Anwar Saeed)
Chief Engineer (WTM)
Member

(Abdul Rahim Khatti)
Chief Engineer (IPD),
(Convener)