OFFICE OF THE EXECUTIVE ENGINEER (SEW) SITE TOWN KARACHI WATER & SEWERAGE BOARD Site Town Water Adjacent Rashid Minhas School Near Urdu Bazar Nazimabad No.1 Karachi No.KW&SB/E.E/SEW/S.T/2015/77 The Director (CB), SPPRA Barrack No.8 Sindh Secretariat No.4-A Court Road Karachi. SUBJECT: DESILTING OF 24" DIA, 18" DIA AND 15" DIA SEWERAGE PIPE LINE ALONG MAIN ROADS FOR IMPROVEMENT OF SEWERAGE SYSTEM IN METROVILLE UC-04 SITE TOWN. Reference: SPPRA Website Serial No.23420 I.D /2015. Enclosed Please find herewith the following information regarding above NIT here by forwarded for uploading on SPPRA Website Please. 1. Bidders Qualification Report. 2. Minute of Bid Opening Meeting 3. Bid Evaluation Report. Comparative Statement. Attendance of Participate Contractors. Executive Engineer (Sew) Site Town, KW&SB Copy for Information to all concerned.

NIT No. SPPRA Serial No. 23420

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work: DESILTING OF 24" DIA, 18" DIA AND 15" DIA SEWERAGE PIPE

LINE ALONG MAIN ROADS FOR IMPROVEMENT OF SEWERAGE SYSTEM IN METROVILL UC-04 SITE TOW, KW&SB

Date of Opening: 14-04-2015

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S.		Bidders' Name		
No.	Eligibility / Qualification Criteria	M/s.Safeer Enterprises	M/s.S.O.H Construction Co.	
1.	Registration with PEC (if applicable)	N/A	N/A	
2.	NTN	Yes	No	
3.	Sales Tax Registration (FBR)	N/A	N/A	
4.	Registration with Sindh Revenue Board (SRB)	Yes	No	
	Qualification Criteria:			
5.	Minimum three years' experience of relevant field.	Yes	No	
6.	Turnover of at least last three years	Yes	No	
7.	Required Bid Security is attached.	Yes	Yes	
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A	
0.	Qualified/ disqualified	Qualified	Disqualified	

(Muhammad Khalid Khan) Accounts Officer (Dist West) Member / Secretary

(Abdul Rahim Khatti) Chief Engineer (S,C&W)

Members

(Saif-ul-Haque) Additional Director Internal Audit – KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Abdul Rahim Khatti) Chief Engineer (IPD)

Convener

NIT Sr. No. 23420

Method of Procurement: Single Stage Single Envelope.

Name of Work:

DESILTING OF 24" DIA, 18" DIA AND 15" DIA SEWERAGE PIPE LINE ALONG MAIN ROADS FOR IMPROVEMENT OF SEWERAGE SYSTEM IN METROVILL UC-04 SITE TOW, KW&SB

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 14-04-2015 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.

(Attendance sheet is enclosed).

- 2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s. Safeer Enterprises
 - ii. M/s. S.O.H. Construction Co.
- The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date	
01	M/s.Safeer Enterprises	Rs.7,99,355/-	Rs.16,000/-	P.O # AAA 12261593 dt:11-04- 2015 from ABL Buffer Zone Branch Karachi	
02	M/s.S.O.H Construction Co.	Rs.8,00,415/-	Rs.21,000/-	P.O # AAA 12125864 dt:04-02- 2015 from ABL Paposh Nagar Branch Karachi	

- The bids did not contain any over-writing or cutting.
- The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

(Muhammad Khalid Khan) Accounts Officer (West)

Member Segreta

(Saif-ul-Haque) Additional Director Internal Audit – KMC Member

(Maqsodd Ahmed Shaikh) Superintending Engineer (KMC)

Menher

(Abdul Rahim Khatti) Chief Engineer (S,C&W)

Members

(Abdul Rahim Khatti) Chief Engineer (IPD) Convener



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.23420 I.D #/2015
3	Tender Description/Name of Work/Item:	
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	01 No.
11	Financial Bid Opening Date:	14-04-2015
10		

12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/	REMARKS
1	M/s.Safeer Enterprises	Rs.7,99,356/-	1 st Lowest	@0.045% Below	Pay order and other documents are attached. P.O # AAA 12261593 dt:11-04- 2015 Rs.16,000/- from ABL Buffer Zone Branch Karachi	Substantially
2	M/s.S.O.H Construction Co.	Rs.8,00,415/-	2	@0.087% Above	Pay order attached but other documents are not attached. P.O # AAA 12125864 dt:04-02- 2015 Rs.21,000/- from ABL Paposh Nagar Branch Karachi	Un-Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Safeer Enterprises declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Muhammad Khalid Khan) Accounts Officer (Dist West) Member Secretary

(Saif-ul-Haque) Additional Director Internal Audit – KMC Member

(Abdul Rahim Khatti) Chief Engineer (S,C&W) Members (Maqsood Ahmed Shaikh) Superintending Engineen (KMC)

Member

(Abdul Rahim Khatel) Chief Engineer (IPD) Convener

COMPARATIVE STATEMENT

Name of Work: DESILTING OF 24" DIA, 18" DIA AND 15" DIA SEWERAGE PIPE LINE ALONG MAIN ROADS FOR IMPROVEMENT OF SEWERAGE SYSTEM IN METROVILL UC-04 SITE TOW, KW&SB

Sewerage line completely restoring space / diameter of pipe lines by labour (Mechanically / Electrically driven). Tries like pulley's steel rope, buckets and from from 6" to 18" dia their "to and fro" and from of passes shall be as many as required) aken in two phases (First phase entire in stream to up stream) bringing down ge to flow inside pipe line (as free flow) from up stream to down stream of entire illt to observed in bucket (6" at a 18" are and a 18" are and a 19" are alongwith and bucket (6" to 18" dia hocks and eline alongwith and other public property / lives steel bucket 6" to 18" dia hocks and like safety barriers, traffic signs, traffic on damages to pipe line alongwith and clearance plete as per full satisfaction of site alongwith and be a 190 and a	Item			Estima	Estimated Cost		M	M/s.Safeer	/W	M/s.S.O.H
1475.00 Rft 96.60 P/Rft 142,485.00 96.60 142,485.00 1150.00 Rft 227,090.50 207,090.50 227,090.50 209.30 227,090.50 209.20 209	No		Quantity	H	-	Amount	Rate	Amount	Rate	Construction Co.
1150.00 Rft 78.80 P/Rft 148,120.00 128.80 148,120.00 128.80 148,120.00 1085.00 Rft 209.30 P/Rft 227,090.50 209.30 227,090.50		Cleaning inside Sewerage line completely restoring original silt free space / diameter of pipe lines by labour and equipment (Mechanically / Electrically driven). Including accessories like pulley's steel rope, buckets and draggers sizing from 6" to 18" dia their "to and fro" pulling action (No of passes shall be as many as required) would be undertaken in two phases (First phase entire length from down stream to up stream) bringing down peak hours sewage to flow inside pipe line (as free flow) and in 2nd phase from up stream to down stream of entire length using no silt to observed in bucket (6" dia to 18" dia) except only sewage water finally passing a ball of 12" lesser then the diameter of pipe but no exceeding 48" dia ball even for larger dia pipe to ensure perfect cleaning. The job including all the hire / cost of equipment and accessories of above wincing machine / devises alongwith / Engine with winching drum set having, steel rope pulley mounted over it, steel bucket 6" to 18" dia hocks and other protection like safety barriers, traffic signs, traffic cones ensuring no damages to pipe line alongwith ensuring safety to labourand other public property / lives and removla of silts / solid during desilting and clearance of site etc complete as per full satisfaction of site Engineer. 15" dia Sewer		u u	0	142,485.00	96.60	142,485.00	96.60	
1085.00 Rft 209.30 P/Rft 227,090.50 209.30 227,090.50		18" Dia Sewer	16	2		148,120.00	128.80	148,120.00	128.80	148,120.00
		24" Dia Sewer,			0 P/Rft	227,090.50	209.30	227,090.50	210.00	227,850.00

Name of Work: DESILTING OF 24" DIA, 18" DIA AND 15" DIA SEWERAGE PIPE LINE ALONG MAIN ROADS FOR IMPROVEMENT OF SEWERAGE SYSTEM IN METROVILL UC-04 SITE TOW, KW&SB

M/s.S.O.H Construction Co.	Amount	050 190,660.00	00 01300.00	800,415	
Coms	Rate	09'9061	913.00	_	
M/s.Safeer Enterprises	Amount	190,660.00	91,000.00	799,356	<
M/s. Ente	Rate	09'9061	910.00		
	Amount	09.9061	91,363.00	612,662	
1 Cost	Per	Each	Each		
Estimated Cost	Rate	100.00 Nos 1906.60 Each	913.63		
-	tity	Nos	Nos		
	Quantity	100.00	100.00 Nos		
Description of Work	Togethere of the second	Manufacturing and supplying of Ring Slab 21" dia inside and 36" dia outside 7.5" width and 6" thick i/c 3/8" dia tor steel bars two concentric rings with 3/8" dia 8 Nos cross linked bars welded and two sunk type hooks, casted in 1-1/2:3 concrete with embedded 15 Kg C.I Frame in perfect position i/c transportation charges for an average lead of 20 Km per trip from casting yard to town office. (A minimum of 25 slabs per trip will be transported.	Manufacturing and supplying of 21" dia RCC manhole cover cast in 1:2:4 concrete ratio 3" inch deep at center rainforced with 1/2" dia M.S tor bar with 4" dia C/C welded to 3/16 thick 2" wide M.S plate two hook of 3/8" dia tor bar including compacting i/c cutting and transportation within 10 miles. 21" dia Cover	TOTAL OUOTED / CORRECTED COST	
Item	oN.	2 3 3 1 - 1111	m		

(Muhammad Khalid Khan) Accounts Officer (West) Member / Secretary

(Saif-ul-Haque)
Addl. Director Internal Audit
KMC - Member

(Maqsood Ahmed Shaikh) Superintending Engineer (K.M.C) Member

(Abdul Rahm Khatti) (Ab Chief Engineer (S,C&W) Chi

Member

(Abdul Rahim Khatti) Chief Engineer (IPD) Convener Name of Work:

DESILTING OF 24", 18" AND 15" DIA SEWERAGE PIPE LINE ALONG MAIN ROADS FOR IMPROVEMENT OF SEWERAGE SYSTEM IN METROVILLE UC-

04 SITE TOWN.

Date of Opening & Time: 14-04-2015

2:30 PM

Estimated Cost:

7,99,719/-

SPPRA Serial No:

23420/-

S.NO	NAME OF FIRM	NAME OF PERSON & DESIGNATION	SIGNATURE
1	M/s. Sabeer Ento	Sarwar	LE.
2	M/s. S.O.H Cansle	Sarwar M. Hadeen	To the second
3	M/s.		
4		TO RELEASE	
5			
6			
7	Stant I I I I I I I I I I I I I I I I I I I	BEET RES	
8			
9			
10		Tel degles as	