



KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE EXECUTIVE ENGINEER (SEW)
(CLIFTON, DISTRICT SOUTH)

DEFUNT K.D.A OFFICE OPP: BILAWAL HOUSE
NEAR BILAWAL CHOWRANGI CLIFTON KARACHI.
Cell: 0300-2636342.

See
check

NO. EE/SEW/C/D.S/R-50/KW&SB/2014/104.

Dated: 27/6/14.

To,
The Director (A&F),
Sindh Public Procurement Regulatory Authority,
Block-8, Sindh Secretariat No.4-A,
Court Road Karachi.

SUBJECT:- **PROVIOING & LAYING RCC SEWER LINE AT 12" DIA AT**
BALUCHISTAN HOUSE TO OUSTER VIEW APARTMENT BLOCK-2,
CLIFTON / SAOOAR, DISTRICT SOUTH.

Reference:- Serial No. ~~19528~~ 19258. I.D. _____

Enclosed please find herewith, the submitting for the necessary documents
for early hoisting on website of SPPRA documents which given as under: **for issuance**
of I.O

Enclosed:-

1. Evaluation Report. *pl.*
2. Contract Agreement Form.
3. Work Order.
4. Bill of Quantities (Copy of 1st lowest Bid).
5. Contract Evaluation Form.

(Signature)
EXECUTIVE ENGINEER (SEW)
CLIFTON DISTRICT SOUTH
(KW&SB)

Copy to:-

1. Chief Engineer District South, KW&SB.
2. Chief Engineer (IP&D) KW&SB.
3. The Superintending Engineer Saddar District South.
4. Office Copy.

27/6
M(h)

17743
27-6-14



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER (SEW)
(CLIFTON, DISTRICT SOUTH)

DEFUNT K.D.A OFFICE OPP: BILAWAL HOUSE
NEAR BILAWAL CHOWRANGI CLIFTON KARACHI.
Cell: 0300-2636342.

Dated: 23/6/14.

No. E.E/SEW/C/D.S/KW&SB/2014/17.


M/s. C & C Enterprises,
House No.352, Gulbhar, Waheedabad,
Karachi.

WORK ORDER

SUBJECT:- **PROVIDING & LAYING RCC SEWER LINE AT 12" DIA AT**
BALUCHISTAN HOUSE TO OUSTER VIEW APARTMENT BLOCK-
2. CLIFTON / SADDAR, DISTRICT SOUTH.

Consequent upon the submission of the formal acceptance of your side the Condition of Contract and Letter of Acceptance, you are here by directed to commence the work in strict accordance with the contract with shall be reckoned from the receipt of this letter and get completed within 30 Days, in case of any unjustified delay the penalty will be imposed Rs.500/= Per Day.

Please acknowledge the receipt of the letter by signature in the space provided below.


EXECUTIVE ENGINEER (SEW)
SADDAR DISTRICT SOUTH
(KW&SB)

Copy to:-

1. Chief Engineer District South.
2. Superintending Engineer District South.
3. Budget Office, KW&SB.
4. Office Copy.

RECEIVED THE LETTER

Signature _____

Name: C & C Enterprises _____

Proprietor: _____

Dated: _____

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. _____ KW&SB.
2) PROVINCIAL / LOCAL GOVT / OTHER _____ LOCAL GOVERNMENT
3) TITLE OF CONTRACT _____ P/L RCC SEWER LINE 12" DIA AT BALUCHISTAN HOUSE
4) TENDER NUMBER _____ 19528.
5) BRIEF DESCRIPTION OF CONTRACT _____ IMPROVEMENT OF SEWERAGE SYSTEM.
6) FORUM THAT APPROVED THE SCHEME _____ KW&SB.
7) TENDER ESTIMATED VALUE _____ RS.9,47,060/=
- 8) ENGINEER'S ESTIMATE _____ RS.9,56,580/=
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) _____ 30 DAYS.
10) TENDER OPENED ON (DATE & TIME) _____ 14/04/2014, AT 2.30 PM.
- 11) NUMBER OF TENDER DOCUMENTS SOLD _____ 03 NOS.
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED _____ 03 NOS.
13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS _____ 03 NOS.
- 14) BID EVALUATION REPORT _____ COPY ENCLOSED
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER _____ M/S. C & C ENTERPRISES.
16) CONTRACT AWARD PRICE _____ RS.9,45,638/=
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT _____ 1ST LOWEST
(i.e. 1st, 2nd, 3rd EVALUATION BID).

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE _____
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE _____

Domestic Local

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN? Yes No

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	<input checked="" type="checkbox"/>
No	<input type="checkbox"/>

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	✓
No	

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes		No	✓
-----	--	----	---

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp of
Authorized Officer




ANWAR ALI

Executive Engineer (Civil), (S-10)
Sector Town, Karachi

FOR OFFICE USE ONLY

151437



SHAHID SALEEM Stamp Value

Licence No. 85, Shop No. 10, Gulshan-e-Iqbal Block - 14, Karachi-75200. IN WITNESS WHEREOF, June 2014 parties hereto have set their respective hands and seals the day and year first above written.

No. 176226

Signed, Sealed and Delivered by the.

For and on behalf of EMPLOYER.

For and on behalf of CONTRACTOR

Muhammad Arif
MUHAMMAD ARIF
CHIEF ENGINEER DISTRICT SOUTH
KW&SB.

Abdul Rehman
ABDUL REHMAN
MANAGING PARTNER
M/S. C&C ENTERPRISES.

WITNESS OF EMPLOYER



M. Safar Bhatti
WITNESS OF CONTRACTOR
M/S. Safar & Co

Anwer Memon
ANWER MEMON
SUPERINTENDING ENGINEER
CLIFOTN, DISTRICT SOUTH
K.W.&S.B

PROJECT COORDINATOR
M/S. Danyal Enterprises

Executive Engineer (SEW)
EXECUTIVE ENGINEER (SEW)
CLIFTON, DISTRICT SOUTH
K.W.&S.B.

51484



SHAHID SALEEM STREET LICENCE No.85, Shop No.3, Karim Plaza, Gulshan-e-Iqbal, Block-14, Karachi

TO BE UTILIZED ONLY FOR THE WORK OF
20 JUN 2014

No. 12672
Issued To With
Through With
Purpose
Value Rs.
Name Merchant's

**"PROVIDING & LAYING RCC SEWER LINE AT 12" DIA
AT BALUCHISTAN HOUSE TO OUSTER VIEW
APARTMENT BLOCK-2, CLIFTON / SADDAR, DISTRICT
SOUTH"**



FOR AMOUNTING TO RS.9,45,638/=

(RUPEES NINE LACS FORTY FIVE THOUSAND SIX HUNDRED
THIRTY EIGHT ONLY).

INFAVOUR OF M/S. C & C ENTERPRISES.

523492

1000/r 266



S.M. NAJAM Stamp Vendor

Licence No. 148 of 1998, 18, Karim Plaza
Block-14, Old, Feroz Road, Feroz Road, Karachi

19 JUN 2014

S.No. 62975

ISSUED

MUHAMMAD SABAR
Advocate

3. In this Agreement witnesses as follows:-

are respectively assigned to them in the conditions of Contract hereinafter referred to.



4. The following documents which for the purpose of identification have been signed by **MR. ABDUL REHMAN**, on behalf of the contractor and by **MR. MUHAMMAD ARIF, CHIEF ENGINEER, DISTRICT SOUTH, KW&SB**, on behalf the EMPLOYER all of which shall be deemed to form and be read and construed as part of this Agreement.

- a). This Form of Agreement.
- b). Employer letter of Acceptance No.CE/DS/W&S/KW&SB/2014/118 dated: 23-6-2014.
- c). The Tender.
- d). The conditions of the Particular Application - Part-II-A & II-B.
- e). The General Conditions - Part-I.
- f). The Drawings.
- g). The specifications and
- h). The Priced Bill of Quantities.

3. In consideration of the payments to be made by the EMPLOYER to the CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants with the EMPLOYER to execute and complete the WORK and to remedy any defects therein and maintaining the same in conformity in all respects with the provisions of the CONTRACT.

523491

100/Ch 246



A.M. NAJAM Stamp Vendor

License No. 178, 179, 17A, Karim Plaza
Block-14, District Central Market

S.No. 363874

CONTRACT AGREEMENT

This CONTRACT AGREEMENT made the 3rd day of June 2014, between the **Karachi Water & Sewerage Board (KW&SB)**, Government of Sindh, Represented by its Chief Engineer, District South, KW&SB, (hereinafter called the "Employer" which expression shall wherever the context so admits or required to deemed to include their successor) on the one part as first Party **M/S. C&C ENTERPRISES**, having their office at **House No.352 Guibahar, WAheedabad, Karachi**, Represented by the **MR. ABDUL REHMAN** hereinafter called the "Contractor" (which expression shall wherever the context so admit or required be deemed to include their Executors, Administrators, Successors and permitted Assignees) on other part as second party.

WHEREAS the Employer is desirous to execute the work By **"PROVIDING & LAYING RCC SEWER LINE AT 12" DIA AT BALUCHISTAN HOUSE TO OUSTER VIEW APARTMENT BLOCK-2, CLIFTON / SADDAR, DISTRICT SOUTH"** Under KW&SB'S OWN FUNDED PROGRAMME and has accepted the Tender of the CONTRACTOR for **Rs.9,45,638/= (RUPEES NINE LACS FORTY FIVE THOUSAND SIX HUNDRED THIRTY EIGHT ONLY)** for the construction and completion of such WORKS and the remedying of an defects therein. Tender called upon through Authority's Website of 5PPRA Rule-2010 under Serial NO.19528.

AND WHEREAS THE CONTRACTOR has already deposited 2% Pay Order for amounting to **Rs.16,000/=** vide Pay Order No. **10591261**, dated: **14-04-2014**, issued from **HBL- Sindh Secretariat Branch**, Karachi, deposited by the contractor and remaining amount **Rs.78,564/=** will be deducted from his bill, the same will be kept with the EMPLOYER till the maintenance period of the work for the due fulfillment of the CONTRACTOR.


KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
Tender Reference No	SPPRA Serial No.19258 I.D No. /2014
Tender Description/Name of Work/Item	PROVIDING & LAYING RCC SEWER LINE AT 12" DIA AT BALUCHISTAN HOUSE TO OUSTER VIEW APPARTMENT BLOCK-2, CLIFTON/SADDAR, DISTRICT SOUTH
4 Method of Procurement	Single Stage (One Envelop)
5 Tender Published	Through Web Site
6 Total Bid Documents Sold	3 Nos
7 Total Bid Received	3 Nos
8 Technical Bid Dpening Date (if applicable)	N/A .
9 No. of Bid Technically Qualified (if applicable)	N/A .
10 Bid (s) rejected	Two
11 Financial Bid Opening Date	14/4/2014

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. C & C Enterprises	(0.15% Below) Rs. 945,638/-	1st Lowest	@ 0.15% Below	Substantially Responsive	P.O # 10591261 Dt: 14/04/2014 Rs.16,000/- HBL Sindh Secretariat Br P.O # 9707056 Dt: 03/12/2013 Rs.4,000/- HBL Sindh Secretariat Br
2	M/s. P.M Zayyan Const. Co.	(0.25 % Above) Rs.949,427/-	-	-	UnResponsive due to not qualified	P.O not Attached
3	M/s. Irfan & Co.	(0.35% Above) Rs. 950,374/-	-	-	UnResponsive due to not qualified	P.O not Attached


The all concerned bidder are being informed accordingly.
The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. C & C Enterprises declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Muhammad Nawaz Khan)
Accounts Officer (South)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Muhammad Arif)
Chief Engineer (South)
Member


(Abdul Rahim Khatti)
Chief Engineer (IPD),
(Convener)

COMPARATIVE STATEMENT
NAME OF WORK: PROVIDING & LAYING RCC SEWER LINE AT 12" DIA AT BALUCHISTAN HOUSE TO OUSTER VIEW APPARTMENT
BLOCK-2, CLIFTON/SADDAR, DISTRICT SOUTH

S.No	Description of Work	Engineer's Estimate				Mis. C & C Enterprises	
		Quantity	Rate	Unit	Amount	Rate	Amount
1	Scarifying the existing road surface	2800.00	116.16	% Sft	3,252.48	116.16	3,252.48
2	Dismantling and removing road matting	2800.00	605.00	% Cft	16,940.00	605.00	16,940.00
3	Excavation for pipe line in trenches, and pits in all kind of soils of murum i/c trimming and dressing sites of true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft. (1.52m) and lead upto one chain(30.5m).	0'-5' 5'-8'	4,650.00 5,200.00	% 0 Cft % 0 Cft	52,080.00 37,440.00	4,650.00 5,200.00	52,080.00 37,440.00
4	Fult hire charges of the pumping set per day i/c of wages of driver and Assistant fuel or electric energy plate forms required for placing pumps etc at lower depth with suction and delivery pipe for pumping out water found at various depths from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set out water from 10 HP deep trenches.	50.00 days	1,500.00	per day	75,000.00	1,500.00	75,000.00
5	Providing, laying RCC pipes with (Rubber Ring Joint) and fitting in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.	800.00	367.00	PIRft	293,600.00	367.00	293,600.00
	1.2" dia						


[Handwritten signature]


[Handwritten initials]


[Handwritten signature]
[Handwritten initials]


NAME OF WORK: PROVIDING & LAYING RCC SEWER LINE AT 12" DIA AT BALUCHISTAN HOUSE TO OUSTER VIEW APARTMENT
BLOCK-2, CLIFTONSADAR, DISTRICT SOUTH

S.No	Description of Work	Engineer's Estimate			M/s. C & C Enterprises		
		Quantity	Rate	Unit	Amount	Rate	Amount
6	Providing Manhole 4ft internal diameter without RCC Manhole cover 5 ft clean depth cast in situ 1:2.4 9" thick wall 1:4:8 cement concrete in 6ft dia and 6" inch thick in foundation 1:2.4 c.c in benching, 1/2" thick cement plastering with mortar on inside wall and surface of channel and benching to top i/c cost of excavation of all kinds of soil, backfilling and disposal of excavated stuff etc complete, as per design and instruction of the Engineer Incharge.C.I.Frame 15 Kg.	16.00 Nos	14,529.29	Each	232,468.64	14,529.29	232,468.64
7	Additional for extra/less depth then 5 ft of 4ft dia Manhole i/c foot rest	56.00 ft	2,538.62	P/ft	142,162.72	2,538.62	142,162.72
8	Making connection with the existing manhole i/c the cost of cutting hole in wall, making them good in C.C 1:2.4 and making required channel etc.Complete.	2.00 Nos	180.00	Each	360.00	180.00	360.00
9	Refilling the excavated stuff in trench 6" thick layer i/c water ramming to full Compaction etc complete.	17418.00 Cft	2,760.00	% 0 Cft	48,073.68	2,760.00	48,073.68
10	Manufacturing and supplying of 21 inch diameter RCC Manhole Covers cast in 1:2.4 cement concrete ratio 3"inch deep at centre reinforced with 1/2" dia tor bars with 4" c/c welded to 3/6" thick 2" wide M.S.Plate two hook of 3/8" dia tor bars including compacting, curing and transportation within 10 miles etc.	50.00 Nos	913.63	Each	45,681.50	913.63	45,681.50
	21" dia				947,059.02		947,059.02
	Say				947,059	0.15% Below	945,638


 (Saif-ur-Rahque)
 Additional Director Internal
 Audit - KMC Member


 (Magsood Ahmed Shaikh)
 Superintending Engineer (KMC)
 Member


 (Abdul Raheem Shaikh)
 Chief Engineer (PD), (Convener)


 (Muhammad Arif)
 Chief Engineer (South)
 Member



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER (SEW)

(CLIFTON DISTRICT SOUTH)

DEFUNT K.D.A OFFICE OPP: BILAWAL HOUSE
NEAR BILAWAL CHOWRANGI CLIFTON KARACHI.

Cell: 0334-3324756.

SUBJECT:- **PROVIDING & LAYING RCC SEWER LINE AT 12" DIA AT BALUCHISTAN HOUSE TO OUSTER VIEW APARTMENT BLOCK-2, CLIFTON / SADDAR, DISTRICT SOUTH.**

Time Limit 30 Days.
Tender Cost Rs.500/=
Penalty Rs.500/=

Issued to Ms. C & C Enterprises

Pay Order No. 37, DT: 10-4-201

M. J. Khan
TENDER CLERK
Finance Department
K. W. & S.B.

(Issuing Authority)

Sr.	Description	Quantity	Rates	Per Unit/Item	Amount in Rupees	
01.	Scarifying the existing road surface.	2800 Sft	116.16	% Sft	3252.48	
02.	Dismantling and removing road metalling.	2800 Cft	605.00	% Cft	16940.00	
03.	Excavation for Pipe line in trenches, and pits in all kinds of Soils or murum i/c. trimming and dressing sides to true alignment and shape leveling of bads of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by the Engineer Incharge. Providing fence guard's ligts, flags and temporary crossing for non-vehicular traffic where over required lifts upto 5 ft (1.52m) and lead upto one chain (30.5m).	0' - 5'	11200 Cft	4650.00	% 0cft	52080.00
		5' - 8'	7200 Cft	5200.00	% 0cft	37440.00
04.	Full Hire Charges of Pumping set per day inclusive of the wages of driver and assistant, fuel and electric energy plate from required for placing the pump etc, at lower depth with suction and delivery pipe for pumping out water pound at various depth from trenches including the cost of erection and dismantling after completion of job of 10HP form 10 Feet Depth.	50 Days	1500.00	P/Day	75000.00	
05.	Providing laying RCC Pipes with (Rubber Ring Joint and fitting i/c. cutting, fitting and jointing with rubber ring i/c. testing with water to specified pressure. 12" Dia	800 Rft	367.00	P/Rft	293600.00	
06.	Providing Manhole 4 feet internal diameter without RCC manhole cover 5 ft clean depth cast in situ 1:2:4 9" thick wall 1:4:8 cement concrete in 6 ft dia and 6 inch thick in foundation 1:2:4 CC in benching ½" thick cement plastering with mortar on inside wall surface of channel mortar on inside wall surface of channel and benching to top including cost of excavation in all kind of soil backfilling and disposal of excavated stuff etc. complete as per design and instruction of the engineer incharge including C.I frame,15 Kg.	16 Nos.	14529.29	Each	232468.64	
07.	Add or deduct for extra / less depth when 5 ft of 4 ft dia manhole i/c footrest.	(+) 56	2538.62	P/Ft	142162.72	

SUBJECT:- **PROVIDING & LAYING RCC SEWER LINE AT 12" DIA AT BALUCHISTAN HOUSE TO OUSTER VIEW APARTMENT BLOCK-2, CLIFTON SADDAR, DISTRICT SOUTH.**

Sr.	Description	Quantity	Rates	Per Unit/ Item	Amount in Rupees
08.	Making connection with existing Manholes i/c. her cost of cutting holes in walls making them good in cement concrete 1:2:4 and making the required channel etc complete.	02 Nos.	180.00	Each	360.00
09.	Refilling the excavated stuff in trenches 6" thick layer i/c. watering ramming to full compaction etc complete.	17418 Cft	2760.00	% 0Cft	48074.78
10.	Manufacturing and supplying of 21" dia RCC manhole cover cast in 1:2:4 concrete ration 3 inch deep at center, reinforced with 1/2" dia tor steel bars at 4" c/c welded to 3/8" thick 2" wide MS plate Two hook of 3/8" dia tor bar including compacting i/c. curing and transportation in 10 miles. 21" Dia	50 Nos.	913.63	Each	45681.5
Total					9,47,060.00

Handwritten Signature
EXECUTIVE ENGINEER (SEW)
CLIFTON DISTRICT SOUTH
(KW&SB)

I / We hereby quoted 945640 (10.15%) % Below / Above of the total amount of the Bid.

Signature of Contractor *Handwritten Signature*
Address M/S. Jaffer & Co

M/S. C.B.C. Interprises

1. T
2. F
3. C
4. I
5. R

COVER/UNSEALED COVER

Rs: _____

C.E. () C.E.(F&D)

1. Tender RECEIVED IN SEALED COVER/UNSEALED COVER
2. Rate Quoted @ Rs. 0.15% Below
3. Cutting or over Writing is not Found/ Found
4. Pay Order Attached / Not Attached

P.O. No. 10591261 DT: 14-04-14 Rs. 16,000/2 HBL Smth Secat
4707056 DT: 03-12-13 Rs. 4000/2 HBL Smth Secat
Handwritten Signatures
 A.D.T.A (KMC) S.E.(KMC) C.E.(KMC) C.E.(F&D)



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)


BID EVALUATION REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.19258 I.D No. /2014
3	Tender Description/Name of Work/Item	PROVIDING & LAYING RCC SEWER LINE AT 12" DIA AT BALUCHISTAN HOUSE TO OUSTER VIEW APPARTMENT BLOCK-2, CLIFTON/SADDAR, DISTRICT SOUTH
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	3 Nos
7	Total Bid Received	3 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A .
10	Bid (s) rejected	Two
11	Financial Bid Opening Date	14/4/2014
12	Bid Evaluation Report	


S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. C & C Enterprises	(0.15% Below) Rs. 945,638/-	1st Lowest	@ 0.15% Below	Substantially Responsive	P.O # 10591261 Dt: 14/04/2014 Rs. 16,000/- HBL Sindh Secretariat Br P.O # 9707056 Dt: 03/12/2013 Rs. 4,000/- HBL Sindh Secretariat Br
2	M/s. P.M Zayyan Const. Co.	(0.25 % Above) Rs.949,427/-	-	-	UnResponsive due to not qualified	P.O not Attached
3	M/s. Irfan & Co.	(0.35% Above) Rs. 950,374/-	-	-	UnResponsive due to not qualified	P.O not Attached

The all concerned bidder are being informed accordingly.


The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. C & C Enterprises declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Muhammad Nawaz Khan)
Accounts Officer (South)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Muhammad Arif)
Chief Engineer (South)
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD),
(Convener)

NIT Sr. No. 19258

Method of Procurement: Single Stage Single Envelope.

Name of Work: PROVIDING & LAYING RCC SEWER LINE AT 12" DIA AT BALUCHISTAN HOUSE TO OUSTER VIEW APPARTMENT BLOCK-2, CLIFTON/SADDAR, DISTRICT SOUTH

MINUTES OF BID OPENING MEETING.


A meeting of the procurement committee of this department was held on 14-04-2014 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

2. Three bidders submitted their bids till the deadline of submission.
 - i. M/s. C & C Enterprises
 - ii. M/s. P.M Zayyan Const. Co.
 - iii. M/s. Irfan & Co.
3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committeec.


S No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s. C & C Enterprises	Rs. 945,640/-	Rs.20,000/-	P.O # 10591261 Dt: 14/04/2014 HBL Sindh Secretariat Br P.O # 9707056 Dt: 03/12/2013 HBL Sindh Secretariat Br
02	M/s. P.M Zayyan Const. Co.	Rs. 949,427/-	-	P.O Not attached
03	M/s. Irfan & Co.	Rs.950,374/-	-	P.O Not attached


4. The bids do not contain any over-writing or cutting.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.


(Muhammad Nawaz Khan)
Accounts Officer (South)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Muhammad Arif)
Chief Engineer (South)
Member


(Abdul Raheem Khattai)
Chief Engineer (IPD)
Convener

BIDDERS QUALIFICATION REPORT
Rule-46(i) (a) Single Stage One Envelope Procedure

Opening Date: 14-04-2014

Name of Work: **PROVIDING & LAYING RCC SEWER LINE AT 12" DIA AT BALUCHISTAN HOUSE TO OUSTER VIEW APPARTMENT BLOCK-2, CLIFTON/SADDAR, DISTRICT SOUTH**

Name of Bidder **M/s. C & C Enterprises**


S.No	Eligibility	Yes	No
1	Relevant experience	Yes	
2	Turnover Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales Tax where applicable.		No

Name of Bidder **M/s. P.M Zayyan Const. Co.**


S.No	Eligibility	Yes	No
1	Relevant experience		No
2	Turnover Statement		No
3	Registration with Income Tax		No
4	Registration with Sales Tax where applicable.		No


Name of Bidder **M/s. Irfan & Co.**


S.No	Eligibility	Yes	No
1	Relevant experience		No
2	Turnover Statement		No
3	Registration with Income Tax		No
4	Registration with Sales Tax where applicable.		No


 (Muhammad Nawaz Khan)
 Accounts Officer (South)
 Member / Secretary


 (Saif-ul-Haque)
 Additional Director Internal
 Audit – KMC Member


 (Maqsood Ahmed Shaikh)
 Superintending Engineer (KMC)
 Member


 (Muhammad Arif)
 Chief Engineer (South)
 Member


 (Abdul Raheem Khattai)
 Chief Engineer (IPD)
 Convener

COMPARATIVE STATEMENT

**NAME OF WORK: PROVIDING & LAYING RCC SEWER LINE AT 12" DIA AT BALUCHISTAN HOUSE TO OUSTER VIEW APARTMENT
BLOCK-2, CLIFTON/SADDAR, DISTRICT SOUTH**

S.No	Description of Work	Engineer's Estimate				M/s. C & C Enterprises	
		Quantity	Rate	Unit	Amount	Rate	Amount
1	Scarifying the existing road surface	2800.00	116.16	% Sft	3,252.48	116.16	3,252.48
2	Dismantling and removing road matting	2800.00	605.00	% Cft	16,940.00	605.00	16,940.00
3	Excavation for pipe line in trenches, and pits in all kind of soils of murum i/c trimming and dressing sites of true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft. (1.52m) and lead upto one chain(30.5m).	0'-5" 11200.00 cft	4,650.00	% 0 Cft	52,080.00	4,650.00	52,080.00
		5'-8" 7200.00 cft	5,200.00	% 0 Cft	37,440.00	5,200.00	37,440.00
4	Full hire charges of the pumping set per day i/c of wages of driver and Assistant fuel or electric energy plate forms required for placing pumps etc at lower depth with suction and delivery pipe for pumping out water found at various depths from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set out water from 10 HP deep trenches.	50.00 days	1,500.00	p/day	75,000.00	1,500.00	75,000.00
5	Providing, laying RCC pipes with (Rubber Ring Joint and fitting m trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure. 12" dia	800.00 Rft	367.00	P/Rft	293,600.00	367.00	293,600.00

m/15/04

[Signature]

[Signature]

NAME OF WORK: PROVIDING & LAYING RCC SEWER LINE AT 12" DIA AT BALUCHISTAN HOUSE TO OUSTER VIEW APPARTMENT
BLOCK-2, CLIFTON/SADDAR, DISTRICT SOUTH

S.No	Description of Work	Engineer's Estimate			M/s. C & C Enterprises		
		Quantity	Rate	Unit	Amount	Rate	Amount
6	Providing Manhole 4ft internal diameter without RCC Manhole cover 5 ft clean depth cast in situ 1:2.4 9" thick wall 1:4.8 cement concrete in 6ft dia and 6" inch thick in foundation 1:2.4 c/c in benching, 1/2" thick cement plastering with mortar on inside wall and surface of channel and benching to top i/c cost of excavation of all kinds of soil, backfilling and disposal of excavated stuff etc complete, as per desi gn and instruction of the Engineer Incharge.C.I Frame 15 Kg.	16.00 Nos	14,529.29	Each	232,468.64	14,529.29	232,468.64
7	Add/deduct for extra/less depth then 5 ft of 4ft dia Manhole i/c foot rest.	56.00 ft	2,538.62	P/ft	142,162.72	2,538.62	142,162.72
8	Making connection with the existing manhole i/c the cost of cutting hole in wall, making them good in C.C 1:2.4 and making required channel etc Complete.	2.00 Nos	180.00	Each	360.00	180.00	360.00
9	Refilling the excavated stuff in trench 6" thick layer i/c water ramming to full Compaction etc. complete.	17418.00 Cft	2,760.00	% 0 Cft	48,073.68	2,760.00	48,073.68
10	Manufacturing and supplying of 21 inch diameter RCC Manhole Covers cast in 1:2.4 cement concrete ratio 3" inch deep at centre reinforced with 1/2" dia tor bars with 4" c/c welded to 3/6" thick 2" wide M.S.Plate two hook of 3/8" dia tor bars including compacting, curing and transportation within 1 0 miles etc.	50.00 Nos	913.63	Each	45,681.50	913.63	45,681.50
					947,059.02		947,059.02
	Say				947,059	0.15% Below	945,638

(Signature)
(Muhammad Nawaz Khan)
Accounts Officer (South)
Member/Secretary

(Signature)
(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member

(Signature)
(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

(Signature)
(Muhammad Arif)
Chief Engineer (South)
Member

(Signature)
(Abdul Rahim Khattai)
Chief Engineer (IPD), (Convener)

6

KARACHI WATER & SEWERAGE BOARD

ATTENDANCE SHEET OF CONTRACTORS

NAME OF WORK : PROVIDING & LAYING RCC SEWER LINE AT 12" DIA
AT BALOCHISTAN HOUSE TO OUSTER VIEW
APARTMENT BLOCK-2, CLIFTON / SADDAR, DISTRICT
SOUTH.

2. DATE OF CONTRACT : 17.11.2011 AT 2.30 PM

3. ESTIMATED COST : RS. 9,47,060/-

4. SPRA'S SERIAL NO. SERIAL NO. 19253

SNO	NAME OF FIRM	NAME OF REPRESENTATIVE & DESIGNATION	SIGNATURE
1	M/s C&C Enterprises	M. J. J.	M. J. J.
2	M/s Prof. Duggan & Co	M. J. J.	M. J. J.
3	M/s Jagan & Co	M. Jagan Shua	M. Jagan Shua
4			
5			
6			
7			
8			
9			
10			