

NIT Sr. No. SPPRA Serial No.36416

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)


Description of work: EMERGENT REPLACEMENT OF 36" DIA SUNK DOWN PORTION IN FRONT OF AL BARKET CNG PUMP 4D & CONSTRUCTION OF INTERMEDIATE MANHOLE SEWER TRUNK SURJANI GADAP TOWN

Date of Opening: 13-02-2018


BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:


S. No.	Eligibility / Qualification Criteria	Bidders' Names	
		M/s.Al-Rehman Const. & Contractor	M/s.Rohan Construction
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	Yes
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes
	Qualification Criteria:		
5.	Minimum three years' experience of relevant field.	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes
7.	Required Bid Security is attached.	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Qualified


(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malik)
S.E (District West-A)
Member


(Munir Ahmed Bhatti)
Director (Design & Estimate)
Convener

Method of Procurement: Single Stage Single Envelope.

Name of Work: **EMERGENT REPLACEMENT OF 36" DIA SUNK DOWN PORTION IN FRONT OF AL BARKET CNG PUMP 4D & CONSTRUCTION OF INTERMEDIATE MANHOLE SEWER TRUNK SURJANI GADAP TOWN**

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 13-02-2018 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.

(Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s. Al-Rehman Construction & Contractor
 - ii. M/s. Rohan Construction
3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.Al-Rehman Construction & Contractor	Rs.9,50,670/-	Rs.20,000/-	P.O # 14336283 dt:06-02-2018 from UBL Shaheed-e-Millat Road Branch Karachi
02	M/s.Rohan Construction	Rs.10,07,310/-	Rs.20,000/-	Less amount P.O Attached. P.O # 18033656 dt:07-02--2018 from HBL Sind Secretariat Branch Karachi

4. The bids do not contain any cutting or over-writing.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.



(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary



(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member



(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member



(Owais Malik)
S.E (District West-A)
Member



(Munir Ahmed Bhatti)
Director (Design & Estimate)
Convener



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT


1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.36416 I.D No. _____
3	Tender Description/Name of Work/Item:	EMERGENT REPLACEMENT OF 36" DIA SUNK DOWN PORTION IN FRONT OF AL BARKET CNG PUMP 4D & CONSTRUCTION OF INTERMEDIATE MANHOLE SEWER TRUNK SURJANI GADAP TOWN
4	Method of Procurement:	<u>Single Stage (One Envelop)</u>
5	Tender Published:	<u>Through SPPRA Web Site</u>
6	Total Bid Documents Sold:	<u>2 Nos</u>
7	Total Bid Received:	<u>2 Nos</u>
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	<u>NIL</u>
11	Financial Bid Opening Date:	13-02-2018

12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.Al-Rehman Construction & Contractor	Rs.9,29,612/-	1 st Lowest	@2.234% Below	Pay Order and required documents are attached. P.O # 14336283 dt:06-02-2018 Rs.20,000/-from UBL Shaheed-e-Millat Road Branch Karachi	Substantially Responsive
2	M/s.Rohan Construction	Rs.9,30,218/-	2 nd Lowest	@2.170% Below	Pay Order and required documents are attached. P.O # 18033656 dt:07-02--2018 Rs.20,000/-from HBL Sind Secretariat Branch Karachi	Substantially Responsive

The all concerned bidders are being informed accordingly.


The E.E Concerned for compliance of Rule-45 of SPPRA 2010 **M/s.Al-Rehman Construction & Contractor** declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.


(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malik)
S.E (District West-A)
Member


(Munir Ahmed Bhatti)
Director (Design & Estimate)
Convener


COMPARATIVE STATEMENT

Name of Work: EMERGENT REPLACEMENT OF 36" DIA SUNK DOWN PORTION IN FRONT OF AL BARKET CNG PUMP 4D & CONSTRUCTION OF INTERMEDIATE MANHOLE SEWER TRUNK SURJANI GADAP TOWN


Item No	Description of Work	Estimated Cost				M/s.AI-Rehman Const. & Contractor		M/s.Rohan Construction		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
1	Excavation for pipe line in trenches and pits in Wet soil of clay or mud i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5m). 0' - 5' Depth	9150.00	Cft	5400.00	%0Cft	49,410.00	5400.00	49,410.00	5400.00	49,410.00
	Add for additional lead 5' - 8' Depth	4830.00	Cft	5950.00	%0Cft	28,738.50	5950.00	28,738.50	5950.00	28,738.50
	8' - 11' Depth	4170.00	Cft	6500.00	%0Cft	27,105.00	6500.00	27,105.00	6500.00	27,105.00
	11' - 14' Depth	3510.00	Cft	7050.00	%0Cft	24,745.50	1050.00	3,685.50	1050.00	3,685.50
	14' - 17' Depth	1100.00	Cft	7600.00	%0Cft	8,360.00	7600.00	8,360.00	7600.00	8,360.00
2	Providing, & Laying of RCC Pipes with Rubber Ring Joint and fitting in trench including cutting, fitting, jointing with rubber ring i/c testing with water to specified pressure. 36" Dia	220.00	Rft	1467.00	P/Rft	322,740.00	1467.00	322,740.00	1467.00	322,740.00
3	Providing M/H 5' ft. dia inside 15ft. depth (for vehicular traffic) as per drawing, design adn specifications complete upto 15ft depth with 1:2:4 RCC cover and 1 cwt C.I frame 3/8" dia M.S bars (0.25 cwt) in 12" thick 1:2:4 c.c. wall on 8ft dia 6" thick 1:4:8 c.c. bed in foundation 1/2" thick 1:3 cement plaster to all in side wall surface channela dn benching etc i/c providing & fixing 3/4" M.S bar foot rest @12" c/c and making requisite number of main branches, channels including cost of excavation of all kinds of soil, backfilling and disposal fo excavates tuff etc complete.	6.00	Nos	63129.00	Each	378,774.00	63129.00	378,774.00	63200.00	379,200.00
4	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	20644.43	Cft	2760.00	%0Cft	56,978.63	2760.00	56,978.63	2760.00	56,978.63


Name of Work: EMERGENT REPLACEMENT OF 36" DIA SUNK DOWN PORTION IN FRONT OF AL BARKET CNG PUMP 4D & CONSTRUCTION OF INTERMEDIATE MANHOLE SEWER TRUNK SURJANI GADAP TOWN

Item No	Description of Work	Estimated Cost				M/s.Al-Rehman Const. & Contractor		M/s.Rohan Construction		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
5	Full hire charges of pumping set per day i/c of wages of driver and assistant fuel or electric energy platform for placing the pump etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 HP pumping out water from 10 ft deep trench	36.00	Days	1500.00	P/Day	54,000.00	1495.00	53,820.00	1500.00	54,000.00
TOTAL QUOTED / CORRECTED COST						950,852		929,612		930,218


 (Muhammad Khalid Khan)
 Accounts Officer (Dist. West)
 Member / Secretary


 (Saif-ul-Haque)
 Addl. Director Internal
 Audit KMC - Member


 (Maqsood Ahmed Shaikh)
 Superintending Engineer (K.M.C)
 Member


 (Owais Malik)
 S.E (District West-A)
 Member




 (Munir Ahmed Bhatti)
 Director (Design & Estimate)
 Convener

ATTENDANCE OF PARTICIPATE CONTRACTOR

Name of Work: - EMERGENT REPLACEMENT OF 36" DIA SUNK DOWN PORTION IN FRONT OF AL BARKET CNG PUMP 4D & CONSTRUCTION OF INTERMEDIATE MANHOLE SEWER TRUNK SURJANI GADAP TOWN

Date of Opening & Time : 13-02-18 at 2:30 P.M.

Estimated Cost : 4,950,852/-

S.NO	NAME OF FIRM	NAME OF PERSON & DESIGNATION	SIGNATURE
1	M/s. Al-Rehman Construction	Alique - 47-1-1-1-1-1	
2	M/s. Rohan Construction	Raheel	
3	M/s.		
4			
5			
6			
7			
8			
9			
10			