



NO.PMU-CIDA/NIT/2017
PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT

Karachi dated: 07th April 2017

To,

The Manager (Reforms),
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi

SUBJECT: NIT NO.PMU-CIDA/NIT/2016 DATED 01-03- 2017 SPPRA S.# 31918

I am directed to refer to the subject cited above and to enclose herewith the copies of following documents pertaining to subject NIT for taking further necessary action in the matter:

1. Minutes of the Bid opening meeting
2. Bid Evaluation Report
3. Comparative Statement
4. Financial Evaluation Report
5. Technical Evaluation Report
6. Attendance sheet of Participants
7. Copies of three News Papers

Manager Admin & Accounts

C.C.

1. The PS to Project Director, SETTP - CIDA.

Manager Admin & Accounts

SPPRA INWARD
NO: 3084
DATED: 07-04-17



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
SCHOOL EDUCATION DEPARTMENT
GOVERNMENT OF SINDH

MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 22-03-2017,
UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY (PDF)/ PROJECT
DIRECTOR, CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS &
TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH – CIDA, SCHOOL
EDUCATION DEPARTMENT


A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh – CIDA, School Education Department, Government of Sindh was held on 22-03-2017 under the Chairmanship of Project Director, Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh – CIDA in the committee room to evaluate the bids for Repair, Renovation & Rehabilitation of Government In-service Teacher Training Centre, Latifabad, Hyderabad.

The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 01-03-2017. (02) Tender Documents were issued and accordingly (02) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 22-03-2017 in the presence of bidders/ representatives of the firms. Thereafter the bids were technically evaluated (Annex-A) in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of **M/S Ishaq Shaikh, Govt. Contractor** may be approved for award of work for Repair, Renovation & Rehabilitation of Government In-service Teacher Training Centre, Latifabad, Hyderabad.

Financial evaluation & Comparative statement of bids (Annexure-B)


(Haji Parpio Sahito)
Project Engineer – CIDA
Member/ Secretary


(Asadullah Shaikh)
Executive Engineer
Works & Services Department
Member


(Muhammad Nawaz Sohoo)
Additional Secretary (PDF)/
Project Director, CIDA
Chairman





PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
SCHOOL EDUCATION DEPARTMENT
GOVERNMENT OF SINDH


Bid Evaluation Report

1. **Name of Procurement Agency:** Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, School Education Department
2. **Tender Reference No:** PMU-CIDA/NIT/2017
3. **Tender description/Name of work/items:** Repair, Renovation & Rehabilitation of GITTC, Latifabad, Hyderabad
4. **Method of Procurement:** Single stage one envelope procedure
5. **Tender Published:** SPPRA Serial No. 31918, Jang (03-03-2017), Dawn (03-03-2017), Kawish (03-03-2017)
6. **Total Bid documents Sold:** (02)
7. **Total Bids Received:** (02)
8. **Technical Bid Opening date:** Not Applicable
9. **No. of Bid technically qualified:** (02)
10. **Bid(s) Rejected:** Nil
11. **Financial Bid Opening date:** 22-03-2017
12. **Bid Evaluation Report**

S. #	Name of Firm/ Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for acceptance/ rejection	Remarks
1	M/s Ishaq Shaikh, Govt. Contractor	Rs.5929237/-	1 st Lowest	Within Estimated Cost	Technically Qualified	Recommended for award of work
2	M/s Hassan & Hasnain Engineers & Builders	Rs.5984560/-	2 nd Lowest	_____	Technically Qualified	


(Haji Parpio Sahito)
Project Engineer – CIDA
Member/ Secretary


(Asadullah Shaikh)
Executive Engineer
Works & Services Department
Member


(Muhammad Nawaz Sohoo)
Additional Secretary (PDF)/
Project Director, CIDA
Chairman

**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
School Education Department, Government of Sindh**

**Comparative Evaluation Report of Repair, Renovation & Rehabilitation "Government In- Service Teacher Training Centre
Latifabad Hyderabad "**

N.I.T. NO. PMU-CIDA/NIT/2017
DATE & TIME OF ISSUE OF TENDERS UP TO 21/03/2017 5.00pm
DATE & TIME OF OPENNING OF BIDS. 22/03/2017 4.00pm
Amount of Estimate. (TS) 6.009 M

DATE & TIME OF BIDS/TENDERS SUBMISSION. 22/03/2017 3:30PM

S. No:-	Items	Engineer's Estimate				Rate Quoted by Contractor M/S Ishaq Shaikh Govt Contractor				
		Schedule B Cost	Non-Schedule cost	Carriage Cost	Total Cost	Schedule B Cost	schedule Items(Above/below /at par)	Amount of Premium. (RS)	Non Schedule Items	Total
1	Civil Work	1	2	3	4=1+2+3					
	Part A	3,158,874	597486	191825	3948185	3,100,160	5.00%	155,008	432,000	3,687,168
	Part B	751,394	0	0	751393.85	683,085	5.00%	34,154	-	717,240
	Part C	549,453	0	0	549452.8	686,816	10.00%	68,682	-	755,498
	Plumbing Work									
	Main Building	355,484	14530	0	370014	297,720	0.00%	-	20,000	317,720
	Electricification Work				0					
	Main Building	278,962	110990	0	389952	278,962	0.00%	-	172.650	451,612
	Total				6008997.65					5,929,237

The amount Quoted by bidder is within Technical Sanction

(Asadullah Shaikh)
Executive Engineer
Work & Services Department
Member

(Muhammad Nawaz Sohoo)
Additional Secretary (PDF)/ Project Director, CIDA
(Chairman)

(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary

Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
School Education Department, Government of Sindh
Financial Evaluation Report of Repair, Renovation & Rehabilitation "Government In- Service Teacher
Training Centre Latifabad Hyderabad "

N.I.T. NO.

PMU-CIDA/NIT/2017

DATE & TIME OF ISSUE OF TENDERS UPTO

21/03/2017

5.00pm

DATE & TIME OF BIDS/TENDERS
SUBMISSION.

22/03/2017

3:30PM

DATE & TIME OF OPENNING OF BIDS.

22/03/2017

4.00pm

Amount of Estimate. (TS)

6.009 M

S. No:-	Items	Cost of Schedule Items. (Rs)	Rate Quoted by Contractor M/S Ishaq Shaikh Govt Contractor				Rate Quoted by Contractor M/S Hassan & Hasnain Engineers & Builders Company				
			schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total	schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total	
1	Civil Work										
	Part A	3,100,160	5.00%	155,008	432,000	3,687,168	0.00%	-	727,554	3,827,714	
	Part B	683,085	5.00%	34,154	-	717,240	0.00%	-	-	683,085	
	Part C	686,816	10.00%	68,682	-	755,498	0.00%	-	-	686,816	
2	Plumbing Work										
	Main Building	297,720	0.00%	-	20,000	317,720	0.00%	-	18,500	316,220	
3	Electricification Work										
	Main Building	278,962	0.00%	-	172,650	451,612	0.00%	-	191,763	470,725	
contractor bid rates						5,929,237				5,984,560	
Corrected Total Bid Amount.						5,929,237				5,984,560	
Remarks.						Lowest				Highest	

(Asadullah Shaikh)
Executive Engineer
Work & Services Department
Member

(Muhammad Nawaz Sohoo)
Additional Secretary (PDF)/ Project Director, CIDA
(Chairman)

(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary

Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
School Education Department, Government of Sindh

**Technical Evaluation Report of Repair, Renovation & Rehabilitation "Government In- Service Teacher
Training Centre Latifabad Hyderabad"**

S.#	Description	M/S Ishaq Shaikh Govt Contractor	M/S Hassan & Hasnain Engineers & Builders Company
1	Registration with Pakistan Engineering Council in category C-6 or above for civil work and Allied Electrical works, having valid license with relevant codes	yes	yes
2	Registration with Sindh Revenue Board.	yes	yes
3	Bio Data of Engineers and Technical staff working with the firm.	yes	yes
4	Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works.	yes	yes
5	List of work in progress indicating cost of each work and copy and letter of award of work.	yes	yes
6	Certificate of bank showing credit worthiness along with bank statement.	yes	yes
7	List of Machinery and equipments available with documentary evidence of its ownership, Certificate of Bank showing credit worthiness alongwith bank statement.	yes	yes
8	Registration with Income Tax Department (NTN Certificates) and copy of CNIC.	yes	yes
9	Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department	yes	yes
10	Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency.	yes	yes
11	Affidavit to the effect that all documents/ particulars/ information furnished, are true & correct	yes	yes
		Technically Qualified	Technically Qualified


 (Asadullah Shaikh)
 Executive Engineer
 Work & Services Department
 Member


 (Muhammad Nawaz Sohoo)
 Additional Secretary (PDF)/ Project Director, CIDA
 (Chairman)


 (Haji Parpio Sahito)
 Project Engineer, CIDA
 Member/ Secretary



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
SCHOOL EDUCATION DEPARTMENT
GOVERNMENT OF SINDH

MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 22-03-2017,
UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY (PDF)/ PROJECT
DIRECTOR, CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS &
TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH – CIDA, SCHOOL
EDUCATION DEPARTMENT


A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh – CIDA, School Education Department, Government of Sindh was held on 22-03-2017 under the Chairmanship of Project Director, Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh – CIDA in the committee room to evaluate the bids for Repair, Renovation & Rehabilitation of Divisional Educational Technology Resource Centre, Badin.

The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 01-03-2017. (02) Tender Documents were issued and accordingly (02) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 22-03-2017 in the presence of bidders/ representatives of the firms. Thereafter the bids were technically evaluated (Annex-A) in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of **M/S Al-Mehran Traders** may be approved for award of work for Repair, Renovation & Rehabilitation of Divisional Educational Technology Resource Centre, Badin.

Financial evaluation & Comparative statement of bids (Annexure-B)


(Haji Parpro Sahito)
Project Engineer – CIDA
Member/ Secretary


(Asadullah Sheikh)
Executive Engineer
Works & Services Department
Member


(Muhammad Nawaz Sohoo)
Additional Secretary (PDF)/
Project Director, CIDA
Chairman



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
SCHOOL EDUCATION DEPARTMENT
GOVERNMENT OF SINDH


Bid Evaluation Report

1. **Name of Procurement Agency:** Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, School Education Department
2. **Tender Reference No:** PMU-CIDA/NIT/2017
3. **Tender description/Name of work/items:** Repair, Renovation & Rehabilitation of DETRC, Badin
4. **Method of Procurement:** Single stage one envelop procedure
5. **Tender Published:** SPPRA Serial No. 31918, Jang (03-03-2017), Dawn (03-03-2017), Kawish (03-03-2017)
6. **Total Bid documents Sold:** (02)
7. **Total Bids Received:** (02)
8. **Technical Bid Opening date:** Not Applicable
9. **No. of Bid technically qualified:** (02)
10. **Bid(s) Rejected:** Nil
11. **Financial Bid Opening date:** 22-03-2017
12. **Bid Evaluation Report**

S. #	Name of Firm/ Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for acceptance/ rejection	Remarks
1	M/s Al-Mehran Traders	Rs.6309172/-	1 st Lowest	Within Estimated Cost	Technically Qualified	Recommended for award of work
2	M/s Umair & Zubair Construction Co.	Rs.7266978/-	2 nd Lowest	—————	Technically Qualified	


(Haji Parlo Sahito)
Project Engineer – CIDA
Member/ Secretary


(Asadullah Shaikh)
Executive Engineer
Works & Services Department
Member


(Muhammad Nawaz Sohoo)
Additional Secretary (PDF)/
Project Director, CIDA
Chairman

**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
School Education Department, Government of Sindh**

Comparative Evaluation Report of Repair, Renovation & Rehabilitation Of Divisional Educational Technology Resource Center BADIN

N.I.T. NO.

PMU-CIDA/NIT/2017

DATE & TIME OF ISSUE OF TENDERS UPTO

21/03/2017

5.00pm

DATE & TIME OF BIDS/TENDERS
SUBMISSION.

22/03/2017 3:30PM

DATE & TIME OF OPENING OF BIDS.

22/03/2017

4.00pm

Amount of Estimate. (TS)

6.333 M

S. No:-	Items	Engineer's Estimate				Rate Quoted by Contractor M/S Al-Mehran Traders				
		Schedule B Cost	Non-Schedule cost	Carriage Cost	Total Cost	Schedule B Cost	schedule Items(Above/ below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total
1	Civil Work	1	2	3	4=1+2+3					
	Part A (i)	3,260,260	0	316940	3577200	3,227,980	0.00%	-	-	3,227,980
	Part A (ii)	390,543		0	390543	351,841	0.00%	-	-	351,841
	Part A (iii)	1,804,195	0	0	1804195	2,227,401	0.00%	-	-	2,227,401
2	Plumbing Work									
	Part B (i)	176,478	0	0	176478	168,074	0.00%	-	-	168,074
	Part B(ii)	371,320	0	0	371320	322,887	0.00%	-	-	322,887
3	Electricification Work									
	Part C	13,187	0	0	13187	10,989	0.00%	-	-	10,989
	Total				6332923					6,309,172

The amount Quoted by bidder is within Technical Sanction

(Asadullah Shaikh)
Executive Engineer

Work & Services Department
Member

(Muhammad Nawaz Sohoo)

Additional Secretary (PDF)/ Project Director, CIDA
(Chairman)

(Haji Parpia Sahito)

Project Engineer, CIDA
Member/ Secretary



Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
School Education Department, Government of Sindh
Financial Evaluation Report of Repair, Renovation & Rehabilitation Of Divisional Educational Technology
Resource Center BADIN

N.I.T NO

PMU-CIDA/NIT/2017

DATE & TIME OF ISSUE OF TENDERS UPTO 21/03/2017 5.00pm

DATE & TIME OF
BIDS/TENDERS

22/03/2017 3:30PM

DATE & TIME OF OPENNING OF BIDS 22/03/2017 4.00pm

Amount of Estimate. (TS)

6.333 M

S. No:-	Items	Cost of Schedule Items. (RS)	Rate Quoted by Contractor M/S Al-Mehran Traders				Rate Quoted by Contractor M/S Umair & Zubair Construction Company			
			schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total	schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total
1	Civil Work									
	Part A (i)	3,227,980	0.00%	-	-	3,227,980	16.00%	516,477	-	3,744,457
	Part A (ii)	351,841	0.00%	-	-	351,841	16.00%	56,295	-	408,136
	Part A (iii)	2,227,401	0.00%	-	-	2,227,401	16.00%	356,384	-	2,583,785
2	Plumbing Work									
	Part B (i)	168,074	0.00%	-	-	168,074	16.00%	26,892	-	194,966
	Part B(ii)	322,887	0.00%	-	-	322,887	0.00%	-	-	322,887
3	Electricification Work									
	Part C	10,989	0.00%	-	-	10,989	16.00%	1,758	-	12,747
	contractor bid rates					5,986,285				6,944,091
	Corrected Total Bid Amount.					6,309,172				7,266,978
	Remarks.					Lowest				Highest

(Asadullah Shalikh)
Executive Engineer
Work & Services Department
Member

(Muhammad Nawaz Sohoo)
Additional Secretary (PDF)/ Project Director, CIDA
(Chairman)

(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary



Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
School Education Department, Government of Sindh
Technical Evaluation Report of Repair, Renovation & Rehabilitation Divisional Educational Technology
Resource Center BADIN

S.#	Description	M/S Al-Mehran Traders	M/S Umair & Zubair Construction Company
1	Registration with Pakistan Engineering Council in category C-6 or above for civil work and Allied Electrical works, having valid license with relevant codes	yes	yes
2	Registration with Sindh Revenue Board.	yes	yes
3	Bio Data of Engineers and Technical staff working with the firm.	yes	yes
4	Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works.	yes	yes
5	List of work in progress indicating cost of each work and copy and letter of award of work.	yes	yes
6	Certificate of bank showing credit worthiness along with bank statement.	yes	yes
7	List of Machinery and equipments available with documentary evidence of its ownership, Certificate of Bank showing credit worthiness alongwith bank statement.	yes	yes
8	Registration with Income Tax Department (NTN Certificates) and copy of CNIC.	yes	yes
9	Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department	yes	yes
10	Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency.	yes	yes
11	Affidavit to the effect that all documents/ particulars/ information furnished, are true & correct	yes	yes
		Technically Qualified	Technically Qualified


(Asadullah Shaikh)
Executive Engineer
Work & Services Department
Member


(Muhammad Nawaz Sohoo)
Additional Secretary (PDF)/ Project Director, CIDA
(Chairman)


(Haji Parpio Bahito)
Project Engineer, CIDA
Member/ Secretary



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
SCHOOL EDUCATION DEPARTMENT
GOVERNMENT OF SINDH

MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 22-03-2017,
UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY (PDF)/ PROJECT
DIRECTOR, CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS &
TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH – CIDA, SCHOOL
EDUCATION DEPARTMENT


A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh – CIDA, School Education Department, Government of Sindh was held on 22-03-2017 under the Chairmanship of Project Director, Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh – CIDA in the committee room to evaluate the bids for Repair, Renovation & Rehabilitation of Divisional Educational Technology Resource Centre, Dadu.


The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 01-03-2017. (02) Tender Documents were issued and accordingly (02) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 22-03-2017 in the presence of bidders/ representatives of the firms. Thereafter the bids were technically evaluated (Annex-A) in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of **M/S Hassan & Hasnain Engineers & Builders** may be approved for award of work for Repair, Renovation & Rehabilitation of Divisional Educational Technology Resource Centre, Dadu.

Financial evaluation & Comparative statement of bids (Annexure-B)


(Haji Parpio Sahito)
Project Engineer – CIDA
Member/ Secretary


(Asadullah Shaikh)
Executive Engineer
Works & Services Department
Member


(Muhammad Nawaz Soho)
Additional Secretary (PDF)/
Project Director, CIDA
Chairman




PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
SCHOOL EDUCATION DEPARTMENT
GOVERNMENT OF SINDH

Bid Evaluation Report

1. **Name of Procurement Agency:** Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, School Education Department
2. **Tender Reference No:** PMU-CIDA/NIT/2017
3. **Tender description/Name of work/items:** Repair, Renovation & Rehabilitation of DETRC, Dadu
4. **Method of Procurement:** Single stage one envelop procedure
5. **Tender Published:** SPPRA Serial No. 31918, Jang (03-03-2017), Dawn (03-03-2017), Kawish (03-03-2017)
6. **Total Bid documents Sold:** (02)
7. **Total Bids Received:** (02)
8. **Technical Bid Opening date:** Not Applicable
9. **No. of Bid technically qualified:** (02)
10. **Bid(s) Rejected:** Nil
11. **Financial Bid Opening date:** 22-03-2017
12. **Bid Evaluation Report**

S. #	Name of Firm/ Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for acceptance/ rejection	Remarks
1	M/s Hassan & Hasnain Engineers & Builders	Rs.5570521/-	1 st Lowest	Within Estimated Cost	Technically Qualified	Recommended for award of work
2	M/s HB Engineers JV SNK Engr. & Contractor	Rs.5576438/-	2 nd Lowest	—————	Technically Qualified	


(Haji Parpio Sahito)
Project Engineer – CIDA
Member/ Secretary


(Muhammad Nawaz Sohoo)
Additional Secretary (PDF)/
Project Director, CIDA
Chairman


(Asadullah Shaukat)
Executive Engineer
Works & Services Department
Member



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
School Education Department, Government of Sindh**

Comparative Statement of Repair, Renovation & Rehabilitation Divisional Educational Technology Resource Center Dadu

N.L.T. NO. PMU-CIDA/NIT/2017

DATE & TIME OF ISSUE OF TENDERS UPTO 21/03/2017 5.00pm

DATE & TIME OF BIDS/TENDERS SUBMISSION, 22/03/2017 3:30PM

DATE & TIME OF OPENNING OF BIDS, 22/03/2017 4.00pm

Amount of Estimate. (TS) 5.625 M

S. No:-	Items	Engineer's Estimate				Rate Quoted by Contractor M/S Hassan & Hasnain Engineers & Builders Company				
		Schedule B Cost	Non-Schedule cost	Carriage Cost	Total Cost	Schedule B Cost	schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total
1	Civil Work	1	2	3	4=1+2+3					
	Part A	2,400,304	1289111	368817	4058231.6	2,353,214	0.00%	-	1,469,731	3,822,945
	Part B	431,682	0	0	431682	392,418	0.00%	-	-	392,418
	Part C	634,985	0	0	634984.8	793,731	0.00%	-	-	793,731
2	Plumbing Work									
	Part D	186,030	14530	0	200560.13	175,364		-	14,665	190,029
3	Electricification Work									
	PartE	192,942	106690	0	299632	192,942		-	178,457	371,399
	Total				5625090.5					5,570,521

The amount Quoted by bidder is within Technical Sanction


(Asadullah Shah)
Executive Engineer
Work & Services Department
Member


(Muhammad Nawaz Sohoo)
Additional Secretary (PDF)/ Project Director, CIDA
(Chairman)



(Haji Parpia Sahito)
Project Engineer, CIDA
Member/ Secretary




Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
School Education Department, Government of Sindh
Financial Evaluation Report of Repair, Renovation & Rehabilitation of Divisional Educational Technology
Resource Center Dadu

N.I.T. NO: PMU-CIDA/NIT/2017
 DATE & TIME OF ISSUE OF TENDERS UPTO: 21/03/2017 5.00pm DATE & TIME OF BIDS/TENDERS: 22/03/2017 3:30PM
 DATE & TIME OF OPENNING OF BIDS: 22/03/2017 4.00pm
 Amount of Estimate. (TS) 5.625 M

S. No:-	Items	Cost of Schedule Items. (RS)	Rate Quoted by Contractor M/S Hassan & Hasnain Engineers & Builders Company				Rate Quoted by Contractor M/S HB Engineers JV M/S SNK Engineers & Contractor			
			schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total	schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total
1	Civil Work									
	Part A	2,353,214	0.00%	-	1,469,731	3,822,945	0.00%	-	1,475,377	3,828,591
	Part B	392,418	0.00%	-	-	392,418	0.00%	-	-	392,418
	Part C	793,731	0.00%	-	-	793,731	0.00%	-	-	793,731
2	Plumbing Work									
	Part D	175,364		-	14,665	190,029	0.00%	-	14,670	190,034
3	Electricification Work									
	Part E	192,942		-	178,457	371,399	0.00%	-	178,723	371,665
	contractor bid rates					5,570,521				5,576,438
	Corrected Total Bid Amount.					5,570,521				5,576,438
	Remarks:					lowest				Highest

(Asadullah Shah) 
 Executive Engineer
 Work & Services Department
 Member

(Muhammad Nawaz Sohoo) 
 Additional Secretary (PDF)/ Project Director, CIDA
 (Chairman)

(Haji Parpio Saibito) 
 Project Engineer, CIDA
 Member/ Secretary




Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh

School Education Department, Government of Sindh

Technical Evaluation Report of Repair, Renovation & Rehabilitation of Divisional Educational Technology Resource Center Dadu

S.#	Description	M/S Hassan & Hasnain Engineers & Builders Company	M/S H.B.Engineers JV M/S SNK Engineer & Contractor
1	Registration with Pakistan Engineering Council in category C-6 or above for civil work and Allied Electrical works, having valid license with relevant codes	yes	C4, EE04,EE06
2	Registration with Sindh Revenue Board.	yes	yes
3	Bio Data of Engineers and Technical staff working with the firm.	yes	yes
4	Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works.	yes	yes
5	List of work in progress indicating cost of each work and copy and letter of award of work.	yes	No
6	Certificate of bank showing credit worthiness along with bank statement.	yes	yes
7	List of Machinery and equipments available with documentary evidence of its ownership, Certificate of Bank showing credit worthiness alongwith bank statement.	yes	yes
8	Registration with Income Tax Department (NTN Certificates) and copy of CNIC.	yes	NTN yes CNIC Yes
9	Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department	yes	yes
10	Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency.	yes	yes
11	Affidavit to the effect that all documents/ particulars/ information furnished, are true & correct	yes	yes
		Technically Qualified	Technically Qualified


(Asadullah Shaikh)
Executive Engineer
Work & Services Department
Member


(Muhammad Nawaz Soho)
Additional Secretary (PDF)/ Project Director, CIDA
(Chairman)


(Haji Parpro Sahito)
Project Engineer, CIDA
Member/ Secretary



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
SCHOOL EDUCATION DEPARTMENT
GOVERNMENT OF SINDH


MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 22-03-2017,
UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY (PDF)/ PROJECT
DIRECTOR, CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS &
TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH – CIDA, SCHOOL
EDUCATION DEPARTMENT

A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh – CIDA, School Education Department, Government of Sindh was held on 22-03-2017 under the Chairmanship of Project Director, Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh – CIDA in the committee room to evaluate the bids for Repair, Renovation & Rehabilitation of Government College of Education, F.B. Area, Karachi.

The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 01-03-2017. (04) Tender Documents were issued and accordingly (04) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 22-03-2017 in the presence of bidders/ representatives of the firms. Thereafter the bids were technically evaluated (Annex-A) in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of **M/S Naseer Brothers** may be approved for award of work for Repair, Renovation & Rehabilitation of Government College of Education, F.B. Area, Karachi.

Financial evaluation & Comparative statement of bids (Annexure-B)


(Haji Parpio Sahito)
Project Engineer – CIDA
Member/ Secretary


(Asadullah Shaikh)
Executive Engineer
Works & Services Department
Member


(Muhammad Nawaz Sohoo)
Additional Secretary (PDF)/
Project Director, CIDA
Chairman




PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
SCHOOL EDUCATION DEPARTMENT
GOVERNMENT OF SINDH

Bid Evaluation Report

1. **Name of Procurement Agency:** Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, School Education Department
2. **Tender Reference No:** PMU-CIDA/NIT/2017
3. **Tender description/Name of work/items:** Repair, Renovation & Rehabilitation of GCE, F.B. Area, Karachi
4. **Method of Procurement:** Single stage one envelope procedure
5. **Tender Published:** SPPRA Serial No. 31918, Jang (03-03-2017), Dawn (03-03-2017), Kawish (03-03-2017)
6. **Total Bid documents Sold:** (04)
7. **Total Bids Received:** (04)
8. **Technical Bid Opening date:** Not Applicable
9. **No. of Bid technically qualified:** (03)
10. **Bid(s) Rejected:** Nil
11. **Financial Bid Opening date:** 22-03-2017
12. **Bid Evaluation Report**

S. #	Name of Firm/ Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for acceptance/ rejection	Remarks
1	M/s Naseer Brothers	Rs.6639328/-	1 st Lowest	Within Estimated Cost	Technically Qualified	Recommended for award of work
2	M/s Bilal Construction Co.	Rs.6649608/-	2 nd Lowest	_____	Technically Not Qualified	
3	M/s Umair & Zubair Construction Co.	Rs.7456211/-	3 rd Lowest	_____	Technically Qualified	
4	M/s Gulraiz Construction Co.	Rs.8189570/-	Highest	_____	Technically Qualified	


(Haji Parpio Sahito)
Project Engineer – CIDA
Member/ Secretary


(Asadullah Shaikh)
Executive Engineer
Works & Services Department
Member


(Muhammad Nawaz Sohoo)
Additional Secretary (PDF)/
Project Director, CIDA
Chairman

Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
School Education Department, Government of Sindh


Comparative Statement of Repair, Renovation & Rehabilitation of Government College of Education F.B. Area

N.I.T. NO. PMU-CIDA/NIT/2017
 DATE & TIME OF ISSUE OF TENDERS UPTO 21/03/2017 5.00pm DATE & TIME OF BIDS/TENDERS SUBMISSION. 22/03/2017 3:30PM
 DATE & TIME OF OPENNING OF BIDS. 22/03/2017 4.00pm
 Amount of Estimate. (TS) 8.0 M

S. No:-	Items	Engineer's Estimate				Rate Quoted by Contractor M/S Naseer Brothers				
		Schedule B Cost	Non-Schedule cost	Carriage Cost	Total Cost	Schedule B Cost	schedule Items(Above /below/at	Amount of Premium. (RS)	Non Schedule Items	Total
1	Civil Work	1	2	3	4=1+2+3					
		5,756,985	440000		6196985	5,233,631	-10.00%	523,363	485,000	5,195,268
2	Plumbing Work									
		1,057,434	180005		1237439	961,304	-20.00%	192,261	175,095	944,138
3	Electricification Work									
		232,096	333610	0	565706	232,096	-20.00%	46,419	314,245	499,922
	Total				8000130					6,639,328

The amount Quoted by bidder is within Technical Sanction


 (Asadullah Shaikh)
 Executive Engineer
 Work & Services Department
 Member


 (Muhammad Nawaz Sohoo)
 Additional Secretary (PDF)/ Project Director, CIDA
 (Chairman)


 (Han Parpio Sahito)
 Project Engineer, CIDA
 Member/ Secretary

Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
School Education Department, Government of Sindh

Financial Evaluation Report of Repair, Renovation & Rehabilitation of Government College of Education F.B. Area

N.I.T. NO.

PMU-CIDA/NIT/2017

DATE & TIME OF ISSUE OF TENDERS UPTO

21/03/2017

5.00pm

DATE & TIME OF BIDS/TENDERS
SUBMISSION

22/03/2017

3:30PM

DATE & TIME OF OPENNING OF BIDS

22/03/2017

4.00pm

Amount of Estimate. (TS)

8.0 M

S. No.	Items	Cost of Schedule Items	Rate Quoted by Contractor M/S Naseer Brothers				Rate Quoted by Contractor M/S Bilal Construction				Rate Quoted by Contractor M/S Umair & Zubair Const. Co.				Rate Quoted by Contractor M/S Gulraiz Construction & Co.			
			schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total	schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total	schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total	schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total
1	Civil Work	Schedule Items																
		5,233,631	-10.00%	523,363	485,000	5,195,268	-11.00%	575,699	440,000	5,097,932	0.00%	-	495,000	5,728,631	15.00%	785,045	495,000	6,513,676
2	Plumbing Work																	
		961,304	-20.00%	192,261	175,095	944,138	-11.00%	105,743	210,750	1,066,311	0.00%	-	189,870	1,151,174	0.00%	-	194,644	1,155,948
3	Electricification Work																	
		232,096	-20.00%	46,419	314,245	499,922	-11.00%	25,531	278,800	485,365	0.00%	-	344,310	576,406	0.00%	-	287,850	519,946
						6,349,433				6,649,617				7,454,711				8,189,369
						6,639,328				6,649,608				7,456,211				8,189,570
			Remarks.															
						lowest				Highest				Highest				Highest

(Asadullah Shaikh)
Executive Engineer
Work & Services Department
Member

(Muhammad Nawaz Sohoo)
Additional Secretary (PDF)/ Project Director, CIDA
(Chairman)


(Haji Parso Sahito)
Project Engineer, CIDA
Member/ Secretary

Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
School Education Department, Government of Sindh

Technical Evaluation Report of Repair, Renovation & Rehabilitation of Government College of Education F.B. Area

S.#	Description	M/S Naseer Brothers	M/S Bilal Construction	M/S Umair and Zubair Construction Company	M/S Gulraiz Construction & Co.
1	Registration with Pakistan Engineering Council in category C-6 or above for civil work and Allied Electrical works, having valid license with relevant codes	yes	C4, no electrical code	Yes	C3, no electrical code
2	Registration with Sindh Revenue Board.	yes	yes	Yes	yes
3	Bio Data of Engineers and Technical staff working with the firm.	yes	yes	Yes	yes
4	Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works.	yes	yes	Yes	yes
5	List of work in progress indicating cost of each work and copy and letter of award of work.	yes	yes	Yes	yes
6	Certificate of bank showing credit worthiness along with bank statement.	yes	yes	Yes	yes
7	List of Machinery and equipments available with documentary evidence of its ownership, Certificate of Bank showing credit worthiness alongwith bank statement.	yes	no evidence	Yes	yes
8	Registration with Income Tax Department (NTN Certificates) and copy of CNIC.	NTN yes CNIC yes	NTN yes CNIC yes	NTN yes CNIC yes	yes
9	Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department	yes	old 2007 affidavit	Yes	yes
10	Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency.	yes	old 2007 affidavit	Yes	yes
11	Affidavit to the effect that all documents/ particulars/ information furnished, are true & correct	yes	old 2007 affidavit	Yes	yes
		Technically Qualified	Technically Not Qualified	Technically Qualified	Technically Qualified


 (Asadullah Shaikh)
 Executive Engineer
 Work & Services Department
 Member


 (Muhammad Nawaz Sohoo)
 Additional Secretary (PDF)/ Project Director, CIDA
 (Chairman)


 (Haji Parpia Sahito)
 Project Engineer, CIDA
 Member/ Secretary



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
SCHOOL EDUCATION DEPARTMENT
GOVERNMENT OF SINDH

**MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 22-03-2017,
UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY (PDF)/ PROJECT
DIRECTOR, CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS &
TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH – CIDA, SCHOOL
EDUCATION DEPARTMENT**


A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh – CIDA, School Education Department, Government of Sindh was held on 22-03-2017 under the Chairmanship of Project Director, Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh – CIDA in the committee room to evaluate the bids for Repair, Renovation & Rehabilitation of Govt. Elementary College of Education, Badin (Hostel Block).


The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 01-03-2017. (04) Tender Documents were issued and accordingly (04) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 22-03-2017 in the presence of bidders/ representatives of the firms. Thereafter the bids were technically evaluated (Annex-A) in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of **M/S Hassan & Hasnain Engineers & Builders** may be approved for award of work for Repair, Renovation & Rehabilitation of Govt. Elementary College of Education, Badin (Hostel Block).

Financial evaluation & Comparative statement of bids (Annexure-B)


(Haji Parpio Sahito)
Project Engineer – CIDA
Member/ Secretary


(Asadullah Shaikh)
Executive Engineer
Works & Services Department
Member


(Muhammad Nawaz Sohoo)
Additional Secretary (PDF)/
Project Director, CIDA
Chairman




PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
SCHOOL EDUCATION DEPARTMENT
GOVERNMENT OF SINDH

Bid Evaluation Report

1. **Name of Procurement Agency:** Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, School Education Department
2. **Tender Reference No:** PMU-CIDA/NIT/2017
3. **Tender description/Name of work/items:** Repair, Renovation & Rehabilitation of GECE, Badin (Hostel Block)
4. **Method of Procurement:** Single stage one envelop procedure
5. **Tender Published:** SPPRA Serial No. 31918, Jang (03-03-2017), Dawn (03-03-2017), Kawish (03-03-2017)
6. **Total Bid documents Sold:** (04)
7. **Total Bids Received:** (04)
8. **Technical Bid Opening date:** Not Applicable
9. **No. of Bid technically qualified:** (04)
10. **Bid(s) Rejected:** Nil
11. **Financial Bid Opening date:** 22-03-2017
12. **Bid Evaluation Report**

S. #	Name of Firm/ Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for acceptance/ rejection	Remarks
1	M/s Hassan & Hasnain Engineers & Builders	Rs.8443799/-	1 st Lowest	Within Estimated Cost	Technically Qualified	Recommended for award of work
2	M/s Ali Jumani Enterprises	Rs.9181492/-	2 nd Lowest	_____	Technically Qualified	
3	M/s FIM Enterprises	Rs.9747630/-	3 rd Lowest	_____	Technically Qualified	
4	M/s Jiya Enterprises	Rs.10103132/-	Highest	_____	Technically Qualified	


(Haji Parpio Sahito)
Project Engineer – CIDA
Member/ Secretary


(Asadullah Shaikh)
Executive Engineer
Works & Services Department
Member


(Muhammad Nawaz Sohoo)
Additional Secretary (PDF)/
Project Director, CIDA
Chairman

**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
School Education Department, Government of Sindh**

Comparative Evaluation Report of Repair, Renovation & Rehabilitation of Government Elementary College of Education BADIN (Hostel Block)

N.I.T. NO.

PMU-CIDA/NIT/2017

DATE & TIME OF ISSUE OF TENDERS UPTO

21/03/2017

5.00pm

DATE & TIME OF

BIDS/TENDERS SUBMISSION,

22/03/2017 3:30PM

DATE & TIME OF OPENNING OF BIDS.

22/03/2017

4.00pm

Amount of Estimate. (TS)

8.5 M

S. No.	Items	Engineer's Estimate				Rate Quoted by Contractor M/S Hassan & Hasnain Engineers & Builders Company				
		Schedule B Cost	Non-Schedule cost	Carriage Cost	Total Cost	Schedule B Cost	schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total
1	Civil Work	1	2	3	4=1+2+3					
	Part A (i)	4,547,541	0	389051	4936592	4,480,330	1.00%	44,803	-	4,525,133
	Part A (ii)	1,512,001	0	0	1512001	1,374,546	1.00%	13,745	-	1,388,291
	Part A (iii)	1,752,790	0	0	1752790	2,190,988	1.00%	21,910	-	2,212,898
2	Plumbing Work									
	Part B (i)	176,321	0	0	176321	176,321	0.00%	-	-	176,321
	Part B (ii)	116,060	0	0	116060	116,060	0.00%	-	-	116,060
3	Electricfication Work									
	Part C	5,495	0		5495	5,495	0.00%	-	-	5,495
	PHE Schedule	19,600	0		19600	19,600	0.00%	-	-	19,600
	Total				8518859					8,443,799

The amount Quoted by bidder is within Technical Sanction

(Asadullah Shahh)
Executive Engineer
Work & Services Department
Member

(Muhammad Nawaz Sohoo)
Additional Secretary (PDF)/ Project Director, CIDA
(Chairman)

(Raji Parpia Sahito)
Project Engineer, CIDA
Member/ Secretary

**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
School Education Department, Government of Sindh**

Financial Evaluation Report of Repair, Renovation & Rehabilitation of Government Elementary College of Education BADIN (Hostel Block)

NIT NO

PMU-CIDA/NIT/2017

DATE & TIME OF ISSUE OF TENDERS UPTO

21/03/2017

5.00pm

DATE & TIME OF BIDS/TENDERS
SUBMISSION

22/03/2017

3:30PM

DATE & TIME OF OPENING OF BIDS

22/03/2017

4.00pm

Amount of Estimate. (TS)

8.5 M

S. No.	Items	Cost of Schedule Items (RS)	Rate Quoted by Contractor M/S Hassan & Hasnain Engineers & Builders Company				Rate Quoted by Contractor M/S Ali Jumani Enterprises				Rate Quoted by Contractor M/S FIM Enterprises				Rate Quoted by Contractor M/S Jiya Enterprises			
			schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total	schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total	schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total	schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total
1	Civil Work																	
	Part A (i)	4,480,330	1.00%	44,803	-	4,525,133	10.00%	448,033	-	4,928,363	15.00%	672,050	-	5,152,380	20.00%	896,066	-	5,376,396
	Part A (ii)	1,374,546	1.00%	13,745	-	1,388,291	10.00%	137,455	-	1,512,001	25.00%	343,637	-	1,718,183	28.00%	384,873	-	1,759,419
	Part A (iii)	2,190,988	1.00%	21,910	-	2,212,898	10.00%	219,099	-	2,410,087	15.00%	328,648	-	2,519,636	18.00%	394,378	-	2,585,366
2	Plumbing Work																	
	Part B (i)	176,321	0.00%	-	-	176,321	0.00%	-	-	176,321	12.00%	21,159	-	197,480	20.00%	35,264	-	211,585
	Part B (ii)	116,060	0.00%	-	-	116,060	10.00%	11,606	-	127,666	13.00%	15,088	-	131,148	20.00%	23,212	-	139,272
3	Electricification Work																	
	Part C	5,495	0.00%	-	-	5,495	0.00%	-	-	5,495	14.00%	769	-	6,264	20.00%	1,099	-	6,594
	PHE Schedule	19,600	0.00%	-	-	19,600	10.00%	1,960	-	21,560	15.00%	2,940	-	22,540	25.00%	4,900	-	24,500
Contractor bid rates						7,510,560				9,181,492				9,747,410				10,103,132
Corrected Total Bid Amount.						8,443,799				9,181,492				9,747,630				10,103,132
Remarks.						lowest				Highest				Highest				Highest

(Asadullah Shahid)
Executive Engineer
Work & Services Department
Member

(Muhammad Nawaz Sohoo)
Additional Secretary (PDF)/ Project Director, CIDA
(Chairman)

(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary

**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
School Education Department, Government of Sindh**

**Technical Evaluation Report of Repair, Renovation & Rehabilitation of Government Elementary College of Education Badin
(Hostel Block)**

S.#	Description	M/S Hassan & Hasnain Engineers & Builders Company	M/S Ali Jumani Enterprises	M/S FIM Enterprises	M/S Jiya Enterprises
1	Registration with Pakistan Engineering Council in category C-5 or above, under construction and operation of Engineering works Bye-laws 1987, having valid license in	yes	yes	yes	yes
2	Registration with Sindh Revenue Board.	yes	yes	yes	yes
3	Bio Data of Engineers and Technical staff working with the firm.	yes	yes	yes	yes
4	Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works.	yes	yes	yes	yes
5	List of work in progress indicating cost of each work and copy and letter of award of work.	yes	yes	yes	yes
6	Turnover of at least last three years to the extent of 20.00 million	yes	yes	yes	yes
7	List of Machinery and equipments available with documentary evidence of its ownership, Certificate of Bank showing credit worthiness alongwith bank statement.	yes	yes	yes	yes
8	Registration with Income Tax Department (NTN Certificates) and copy of CNIC.	yes	yes	yes	yes
9	Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department	yes	yes	yes	yes
10	Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency.	yes	yes	yes	yes
11	Affidavit to the effect that all documents/ particulars/ information furnished, are true & correct	yes	yes	yes	yes
		Technically Qualified	Technically Qualified	Technically Qualified	Technically Qualified


 (Asadullah Shaikh)
 Executive Engineer
 Work & Services Department
 Member


 (Muhammad Nawaz Sohoo)
 Additional Secretary (PDF)/ Project Director, CIDA
 (Chairman)


 (Haji Parpio Sahito)
 Project Engineer, CIDA
 Member/ Secretary



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
SCHOOL EDUCATION DEPARTMENT
GOVERNMENT OF SINDH

**MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 22-03-2017,
UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY (PDF)/ PROJECT
DIRECTOR, CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS &
TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH – CIDA, SCHOOL
EDUCATION DEPARTMENT**


A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh – CIDA, School Education Department, Government of Sindh was held on 22-03-2017 under the Chairmanship of Project Director, Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh – CIDA in the committee room to evaluate the bids for Repair, Renovation & Rehabilitation of Divisional Educational Technology Resource Centre, Sanghar.


The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 01-03-2017. (02) Tender Documents were issued and accordingly (02) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 22-03-2017 in the presence of bidders/ representatives of the firms. Thereafter the bids were technically evaluated (Annex-A) in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of **M/S Ishaq Shaikh, Govt. Contractor** may be approved for award of work for Repair, Renovation & Rehabilitation of Divisional Educational Technology Resource Centre, Sanghar.

Financial evaluation & Comparative statement of bids (Annexure-B)


(Haji Parpio Sahito)
Project Engineer – CIDA
Member/ Secretary


(Asadullah Shaikh)
Executive Engineer
Works & Services Department
Member


(Muhammad Nawaz Sohoo)
Additional Secretary (PDF)/
Project Director, CIDA
Chairman



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
SCHOOL EDUCATION DEPARTMENT
GOVERNMENT OF SINDH


Bid Evaluation Report

1. **Name of Procurement Agency:** Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, School Education Department
2. **Tender Reference No:** PMU-CIDA/NIT/2017
3. **Tender description/Name of work/items:** Repair, Renovation & Rehabilitation of DETRC, Sanghar
4. **Method of Procurement:** Single stage one envelop procedure
5. **Tender Published:** SPPRA Serial No. 31918, Jang (03-03-2017), Dawn (03-03-2017), Kawish (03-03-2017)
6. **Total Bid documents Sold:** (02)
7. **Total Bids Received:** (02)
8. **Technical Bid Opening date:** Not Applicable
9. **No. of Bid technically qualified:** (02)
10. **Bid(s) Rejected:** Nil
11. **Financial Bid Opening date:** 22-03-2017
12. **Bid Evaluation Report**

S. #	Name of Firm/ Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for acceptance/ rejection	Remarks
1	M/s Ishaq Shaikh, Govt. Contractor	Rs.4929854/-	1 st Lowest	Within Estimated Cost	Technically Qualified	Recommended for award of work
2	M/s HB Engineers JV SNK Engineers & Contractor	Rs.5951237/-	2 nd Lowest		Technically Qualified	


(Haji Parpio Sahito)
Project Engineer – CIDA
Member/ Secretary


(Asadullah Shaikh)
Executive Engineer
Works & Services Department
Member


(Muhammad Nawaz Soho)
Additional Secretary (PDF)/
Project Director, CIDA
Chairman

Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
School Education Department, Government of Sindh

Comparative Evaluation Report of Repair, Renovation & Rehabilitation of Divisional Educational Technology Resource Center Sanghar

N.I.T. NO. PMU-CIDA/NIT/2017
 DATE & TIME OF ISSUE OF TENDERS UPTO 21/03/2017 5.00pm
 DATE & TIME OF OPENNING OF BIDS. 22/03/2017 4.00pm
 DATE & TIME OF BIDS/TENDERS SUBMISSION. 22/03/2017 3:30PM
 Amount of Estimate. (TS) 4.934M

S. No:	Items	Engineer's Estimate				Rate Quoted by Contractor M/S Ishaq Shaikh Govt Contractor				
		Schedule B Cost	Non-Schedule cost	Carriage Cost	Total Cost	Schedule B Cost	schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total
1	Civil Work	1	2	3	4=1+2+3					
	Part A (i)	2,377,553	827391	331610	3536553.8	2,336,066	8.00%	186,885	823,140	3,346,091
	Part A (ii)	399,440	0	0	399440	363,127	7.00%	25,419	-	388,546
	Part A (iii)	585,801	0	0	585801	732,251	7.00%	51,258	-	783,509
2	Plumbing Work									
	Part B (i)	197,266	14530	0	211795.94	185,963	0.00%	-	25,000	210,963
3	Electricification Work									
	Part C	127,096	73210		200306	127,096	0.00%	-	73,650	200,746
	Total				4933896.74					4,929,854

The amount Quoted by bidder is within Technical Sanction

(Asadullah Shaikh)
 Executive Engineer
 Work & Services Department
 Member

(Muhammad Nawaz Sohoo)
 Additional Secretary (PDF)/ Project Director, CIDA
 (Chairman)

(Haji Parpio Sahito)
 Project Engineer, CIDA
 Member/ Secretary

**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
School Education Department, Government of Sindh**

Financial Evaluation Report of Repair, Renovation & Rehabilitation of Divisional Educational Technology Resource Center Sanghar

N.I.T. NO. PMU-CIDA/NIT/2017

DATE & TIME OF ISSUE OF TENDERS UPTO 21/03/2017 5.00pm

DATE & TIME OF BIDS/TENDERS SUBMISSION. 22/03/2017 3:30PM

DATE & TIME OF OPENNING OF BIDS. 22/03/2017 4.00pm

Amount of Estimate. (TS) 4.934M

S. No:-	Items	Cost of Schedule Items. (Rs)	Rate Quoted by Contractor M/S Ishaq Shaikh Govt Contractor				Rate Quoted by Contractor M/S HB Engineers JV M/S SNK Engineers & Contractor			
			schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total	schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total
1	Civil Work									
	Part A (i)	2,336,066	8.00%	186,885	823,140	3,346,091	15.00%	350,410	1,084,480	3,770,956
	Part A (ii)	363,127	7.00%	25,419	-	388,546	25.00%	90,782	-	453,909
	Part A (iii)	732,251	7.00%	51,258	-	783,509	25.00%	183,063	-	915,314
2	Plumbing Work									
	Part B (i)	185,963	0.00%	-	25,000	210,963	0.00%	-	25,000	210,963
3	Electricification Work									
	Part C	127,096	0.00%	-	73,650	200,746	0.00%	-	473,000	600,096
						contractor bid rates				4,926,677
						Corrected Total Bid Amount.				5,809,140
										4,929,854
						Remarks.				lowest
										Highest

(Asadullah Shaikh)
Executive Engineer
Work & Services Department
Member


(Muhammad Nawaz Sohal)
Additional Secretary (PDF)/ Project Director, CIDA
(Chairman)

(Faji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary

**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in
School Education Department, Government of Sindh
Technical Evaluation Report of Repair, Renovation & Rehabilitation of Divisional Educational
Technology Resource Center Sanghar**

S.#	Description	M/S Ishaq Shaikh Govt Contractor	M/S HB Engineers JV M/S SNK Engineers & Contractor
1	Registration with Pakistan Engineering Council in category C-6 or above for civil work and Allied Electrical works, having valid license with relevant codes	yes	C4, EE04,EE06
2	Registration with Sindh Revenue Board.	yes	yes
3	Bio Data of Engineers and Technical staff working with the firm.	yes	yes
4	Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works.	yes	yes
5	List of work in progress indicating cost of each work and copy and letter of award of work.	yes	No
6	Certificate of bank showing credit worthiness along with bank statement.	yes	yes
7	List of Machinery and equipments available with documentary evidence of its ownership, Certificate of Bank showing credit worthiness alongwith bank statement.	yes	yes
8	Registration with Income Tax Department (NTN Certificates) and copy of CNIC.	yes	NTN yes CNIC Yes
9	Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department	yes	yes
10	Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency.	yes	yes
11	Affidavit to the effect that all documents/ particulars/ information furnished, are true & correct	yes	yes
		Technically Qualified	Technically Qualified


 (Asadullah Shaikh)
 Executive Engineer
 Work & Services Department
 Member


 (Muhammad Nawaz Sohoo)
 Additional Secretary (PDF)/ Project Director, CIDA
 (Chairman)


 (Haji Parlo Sahito)
 Project Engineer, CIDA
 Member/ Secretary

Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh

School Education Department, Government of Sindh

Repair, Renovation & Rehabilitation of TTIs held on 22-03-2017

GITTC, Hyd, DETRC, Sanghar, DETRC, Badin, GECE, Badin (Hostel Block), DETRC, Dadu & GCE, FB Area, Karachi

Attendance Sheet of Participants

S. #	Name of Work	Name of Firm	Name of Representative	Contact #	Signature
(1)	Renovation of Govt in Service Teacher Training Center Latifabad Unit 5 Hyd	M/S M-Hassan (Masnam Eng and Builders)	Munsta1 Mr	03008372469	
(2)	Renovation of District Education Technology Resource Centre Dadu/Badin	M/S M-Hassan (Masnam Eng Builders)	Munsta1 Ali	03008372469	
(3)	Renovation of Dist: & Edu: Tech: Resource Centre Dadu.	M/S H.B. Engineers JV M/S SNK Engineers & Contractors	Eng: Shahnawaz Kandher.	03002546584	
(4)	Renovation of Govt in Service Teacher Training Centre Latifabad Unit - 5 Hyderabad. Sanghar	M/S H.B. Engineers JV M/S SNK Engineers & Contractors	Eng: Shahnawaz Kandher.	03002546584	
(5)	UP	UMAIN & ZUBAIR CONT CO,	ZUBAIR	0321-3867005	
(6)		CAULRAIZ CONT CO,	CAULRAIZ	0321-7736690	
(7)		NASEEN BROS	NASEEN	03218294475	
(8)		Ali Jumanji Ent	M. Shahid	0344-2217892	
(9)	Hostel Block Badin.	Jiya Enterprises	M. Saad	0333-3119977	
(10)	//	Fim Enterprises	Faham Indial		

پروجیکٹ مئنيجمينٽ يونٽ

ڪئپسٽي بلڊنگ آف ٽيچرز ٽريننگ انسٽيٽيوٽ سنڌ

اينڊ ٽريننگ آف ايليمينٽري اسڪول ٽيچرز ان سنڌ

گورنمينٽ آف سنڌ

ايجوڪيشن اينڊ ٽريسي ڊپارٽمينٽ

No. PMU-CIDA/NIT/2017

Dated: 1st March, 2017



ٽينڊرن گھراڻن جو نوٽيس

دلچسپي رکندڙ ٽيڪنيڪل/ڪمپنن/فرمن/IV فرمز کان هيٺين ڪمن جي پروفائونڊ ٽيڪنيڪل ڊيٽيلز ۽ پبلڪ ڊاڪيومينٽس (SBD) تي ايس بي بي آر اي رولز 2010 (ترميم ٿيل 2013) موجب مهيند ٽينڊر گھراڻين ٿا.

نمبر شمار	ڪم جو نالو	ڪم جو ڊيٽيل	ڪم جو ڊيٽيل	ڪم جو ڊيٽيل	ڪم جو ڊيٽيل
1.	گورنمينٽ ان-سروس ٽيچرز ٽريننگ سينٽر لطيف آباد حيدرآباد	6	0.3	3000	02 مهينا
2.	ڊويزنل ايجوڪيشنل ٽيڪنالاجي ريسورس سينٽر سانگھڙ	5	0.25	3000	02 مهينا
3.	ڊويزنل ايجوڪيشنل ٽيڪنالاجي ريسورس سينٽر بدين	6.5	0.325	3000	02 مهينا
4.	گورنمينٽ ايليمينٽري ڪاليج آف ايجوڪيشن بدين (هاٽل بلاڪ)	8.5	0.425	3000	02 مهينا
5.	ڊويزنل ايجوڪيشنل ٽيڪنالاجي ريسورس سينٽر دادو	5.6	0.28	3000	02 مهينا
6.	گورنمينٽ ڪاليج آف ايجوڪيشن ايف بي ايريا	8	0.4	3000	02 مهينا

ٽينڊرن جي اجراءِ/ وصولي ۽ ڪولڻ لاءِ پروگرام

نمبر شمار	تفصيل	پهريون ڀيرو	ڪمن کي موٽ ڏيڻ جي صورت ۾ ٻيون ڀيرو
1.	اجراءِ جي تاريخ:	03-03-2017	23-03-2017
2.	ڪولڻ جي تاريخ:	22-03-2017	12-04-2017

ٽينڊرن جا شرط ۽ ضابطا

- واڪ دستاويزن جو هڪ مڪمل سيٽ تاريخ 03-03-2017 کان 21-03-2017 تائين (پهريون ڀيرو) ۽ 23-03-2017 کان 11-04-2017 تائين (موٽ ڏيڻ جي صورت ۾ ٻيون ڀيرو) خواهشمند واک ڏيندڙن پاران هيٺ صحيح ڪندڙ وٽ لکت ۾ درخواست جمع ڪرائڻ ذريعي (پي آرڊر جي صورت ۾) خريد ڪري سگهجي ٿو. ڪير به شرط ٽينڊر غور حاصل نه ڪندو.
- مهيند واک هر هفت جي سامهون ڄاڻايل سولي رقم پي آرڊر جي صورت ۾ هيٺ صحيح ڪندڙ جي آفيس ۾ 22-03-2017 تي پاڻ کان اڳ ٽيپري 3:30 وڳي تائين (پهريون ڀيرو) ۽ 2017-04-12 تي ٽيپري 3:30 وڳي (موٽ ڏيڻ جي صورت ۾ ٻيون ڀيرو) لازمي اٿائڻ گهرجن.
- واڪ "ڪئپسٽي بلڊنگ آف ٽيچرز ٽريننگ انسٽيٽيوٽ سنڌ اينڊ ٽريننگ آف ايليمينٽري اسڪول ٽيچرز ان سنڌ - CIDA" جي پروفائونڊ ٽيڪنيڪل ڊيٽيلز واک ڏيندڙن واک ڏيندڙن جي نمائندن جي موجودگي ۾ 22-03-2017 تي 4:00 وڳي (پهريون ڀيرو) ۽ 12-04-2017 تي 4:00 وڳي (موٽ ڏيڻ جي صورت ۾) ٻيون ڀيرو ايجوڪيشن اينڊ ٽريسي ڊپارٽمينٽ جي ڪميٽي روم، ٿرڊ فلور اولڊ ڪي ڊي اي بلڊنگ، سنڌ سيڪريٽريٽ نمبر 3 ڪراچي ۽ ڪوليا ويندا.
- مجاز اختياردار سنڌ پبلڪ پروفائونڊ ٽيڪنيڪل ڊيٽيلز 2010 (ترميم ٿيل 2013) جي لاڳاپيل تشريحات جي شرط سان ڪنهن به پاسورڊ واک کي رد ڪرڻ جو حق محفوظ رکي ٿي.
- عام موڪل جي صورت ۾ ٽينڊر واک وٺندڙ ڪم ڪار واري ڏينهن ۽ وقت تي جمع ڪرايا ۽ ڪوليا ويندا.
- خواهشمند شرڪت ڪندڙن لاءِ اهلويت جا شرط هيٺين ريت آهن:
 - پاڪستان انجنيئرنگ ڪائونسل سان ڪنٽريڪٽري C-6 پاڻ کان مٿي برڪاڪو لائسنس رکندڙ هجي ساڻ سول/ اليڪٽريڪل ڪوڙج.
 - سنڌ رويٽيو بورڊ سان رجسٽريشن.
 - فرم سان گڏ ڪم ڪندڙ انجنيئرز ۽ ٽيڪنيڪل اسٽاف جي بايوڊيٽا (انجنيئرن کي سندن پي اي سي سرٽيفڪيٽ لازمي شامل ڪرڻ گهرجي).
 - ساڳين انجام ڏنل/ هلندڙ ڪمن جو دستاويزي ثبوت ۽ اجر پاران ڪمن جي اطمینان بخش تڪميل جو سرٽيفڪيٽ، خاص طور ڪمن جي ساڳي نوعيت.
 - هلندڙ ڪمن جي فهرست جنهن ۾ هر هڪ ڪم جي لاڳت ڏيکاريل هجي ۽ ڪم جي ڏيڻ واري ليٽر جي ڪاپي.
- دستياب مشينري ۽ ايڪيوپمينٽ جي فهرست ساڻ ان جي مالڪي جو دستاويزي ثبوت يا مساوي ايگريمينٽ سان هائڊر.
- مالي حيثيت جو دستاويزي ثبوت، بينڪ اسٽيٽمينٽ يا گڏيل ٽن سالن جي آئڊ رپورٽ.
- انڪم ٽيڪس ڊپارٽمينٽ وٽ رجسٽريشن (اين ٿي اين سرٽيفڪيٽ) ۽ سي. اين. ايس جي ڪاپي.
- ان امر بابت حلفنامو ت فرم ڪنهن به قانوني چاره جوڻي ۾ ملوث نه آهي ۽ نه ڪنهن کاتي ۾ سندس ڪم روڪيو ويو آهي.
- ان امر بابت حلفنامو ت فرم/ ٽيڪنيڪل ڪم ڪار ڪنهن ايگريڪيوٽنگ ايجنسي

روزانه

جمع 03 مارچ 2017 ع

هڪ ئي وقت ڪراچي، حيدرآباد ۽ سکر مان شايع ٿيندڙ پهرين سنڌي اخبار

ڪاوش

Daily **KAWISH**