



KARACHI METROPOLITAN CORPORATION
OFFICE OF THE DIRECTOR (A&A)
CULTURE, SPORTS & RECREATION

3rd Floor, Left Annexy, Civic Centre, Gulshan-e-Iqbal, Karachi
Contact No: 99230501-2

No. Dir/A&A/CS&R/KMC/ 635 .2014

Dated: 29-05 2014.


BID EVALUATION REPORT


1. Name of Procuring Agency: Karachi Metropolitan Corporation.
2. Tender Reference No: KMC/CS&R/SR.DIR/PS/523/2014 dated 7/05/2014.
3. Tender Description/Name of work/item: Construction of New Aquarium Building at Karachi Zoo, KMC.
4. Methods of Procurement: Single Stage.
5. Tender Published: The News & Hilal-e-Pakistan dated: 11-5-2014 Express dated: 12-5-2014.
6. Total Bids Document Sold: 7 Nos.
7. Total Bids Received: 5 Nos.
8. Technical Bid Opening date (if applicable): 27-05-2014 (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): 3 Nos.
10. Bid(s) Rejected: 2 Nos.
11. Financial Bid Opening: 27-05-2014
12. Bid Evaluation Report:


S.No.	Name of Firm or Bidder	Cost offered by the Bidder (Rs.)	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/S Rajput Construction Company.	1,88,53,508.00	1 st	Below	Technically Qualified & the Lowest Bid	Recommended for award of contract.
2.	M/S Abdul Khaliq & Brothers	1,96,22,594.00	2 nd	Below	Responsive Bid	-
3.	M/S PEL Enterprise	1,97,72,318.00	3 rd	Below	Responsive Bid	-


N.B: The members of the Procurement Committee unanimously recommend the lowest bid of Rs. 1,88,53,508/- offered by M/S Rajput Construction Company for award of the contract.


Members Procurement Committee:


[Khurshid Ahmad Shah],
Director, CS&R, KMC.
Convener/Member


[Abdul Rahim Khattai]
Chief Engineer (IPD), KW&SB.
Member


[Saleem Ahmed]
Director (Design), KW&SB
Member


[Fahim Khan]
Director, Zoo, CS&R, KMC.
Member


[Afsar Hussain]
Dy. Director, CS&R, KMC.
Member/ Secretary

Director (CB) SPPRA, GOS.

(With a request to upload on SPPRA Website)

Senior Director (I.T), KMC.

(With a request to upload on KMC Website)

Deputy Director (Computer Section) Administrator Secretariat, KMC.

(With a request to upload on KMC Website)

C.C. to the:-

1. Sr. Director, CS&R, KMC.
2. All Procurement Committee Members.
3. PS to MD, SPPRA, Govt. of Sindh.
4. Secretary to Administrator, KMC.
5. P.S to Metropolitan Commissioner, KMC.

DIRECTOR (A&A)
Culture Sports & Recreation
Karachi Metropolitan Corporation


MINUTES OF THE PROCUREMENT COMMITTEE


The members of the Procurement Committee opened the tenders for "Construction of the New Aquarium Building at Karachi Zoo, CS&R, KMC" on 27/05/2014, called through News papers, which appeared in Express, The News & Hikal-e-Pakistan 12/05/2014 & 11/05/2014 respectively.


In response thereto, 5 parties participated. The bids quoted by each bidder were read aloud in presence of the participants/members of the Procurement Committee including the amount of Pay Orders.


The Procurement Committee subsequently examined each and every tender thoroughly and declared M/S Rajput Construction Company as the lowest bidder. They offered Rs 1,88,53,508/-.


Therefore, the Procurement Committee recommended M/S Rajput Construction Company to award the work.


[Khurshid Ahmad Shah]
Director, CS&R, KMC
Convener


[Abdul Rahim Khatri]
Chief Engineer (DP), KW&SB,
Member


[Saleem Ahmed]
Director (Design), KW&SB,
Member


[Fahim Khan]
Director, Zoo, CS&R, KMC
Member


[Afsar Hussain]
Dy. Director, S&A, CS&R, KMC
Member/Secretary


ELIGIBILITY/MINIMUM QUALIFICATION CRITERIA


Name of Works:- Construction of New Aquarium Building at Karachi Zoo, CS&R, KMC.
Date of opening:- 27-05-2014 **Venue:-** In the office of Sr. Director, CS&R, KMC.
Timing:- 02:30 pm
Name of Firm:- M/S Rajput Construction Company.
Quoted Amount: 1,88,53,508/-.


S.No.	Conditions	Detail of Compliance	Compliance	Non-Compliance
i.	Eligibility Valid PEC in C-6 and above category with specialization in the lighting system as defined under code No. EE06 including valid electrical license of the Govt. of Sindh.	Complied	✓	
ii.	NTN Certificate	Complied	✓	
iii.	Valid Professional Tax	Complied	✓	
Minimum Qualification Criteria:				
iv.	Bid security/Call Deposit as mentioned in the NIT & Bidding Documents, is furnished.	Complied	✓	
v.	Experience showing undertaking similar work with cost involved (documentary evidence of 5 years and above).	Complied	✓	
vi.	Turnover of last 3-5 years documentary evidence.	Complied	✓	
vii.	Bank certificate ascertaining financial soundness of the bidder.	Complied	✓	


Recommendations:- The Bid of M/S Rajput Construction Company as per Minimum Qualification / Eligibility Criteria is declared as "Responsive Bidder" for further evaluation.

Members Procurement Committee:


[Khurshid Ahmad Shah]
 Director, CS&R, KMC.
 Convener/ Member


[Abdul Rahim Khattai]
 Chief Engineer (H.D), KWS&SB.
 Member


[Saleem Ahmed]
 Director (Design), KWS&SB
 Member


[Fahim Khan]
 Director, Zoo, CS&R, KMC.
 Member


[Afsar Hussain]
 Dy. Director, CS&R, KMC.
 Member/ Secretary

Soneri Bank

REGD. OFFICE
100, Park Road
MAIN BRANCH, RAJSHI, RAJSHI

Banking Order Form
No. _____

NOT OVER RS. 400,000.00

Cheque No. BCC 01048272

Ref. No. 0002140128602

Date 20/05/2014

IN DEMAND PAY TO THE ORDER OF KMC

THE SUM OF RUPEES FOUR HUNDRED THOUSAND ONLY

Rs. *****400,000.00

For Soneri Bank Limited

PAYABLE AT ANY SONERI BRANCH

Authorized Signature
PA No. _____

Authorized Signature
PA No. _____

DO NOT WRITE BELOW THIS LINE

⑈01048272⑈0859989⑈05060000000000000000⑈010⑈

KARACHI METROPOLITAN CORPORATION

Karachi Zoo, CS&R, Department

NAME OF WORK: CONSTRUCTION OF NEW AQUARIUM BUILDING AT KARACHI ZOO, CS&R KMC.

DATED OF OPENING 27-5-2014

TENDER COST RS. 3,000/-

TENDER ISSUED TO M/S Rajput Construction Company

P.O. NO. 010487-69

DATED: 26-5-2014

RS. 3000/-

ESTIMATED COST OF RS. 1,89,07,551/-

2% E. MONEY

S.No.	Description	Quantity	Rate	Rate in Words	Unit	Amount
1	Dismantling of Cement Block Masonry, Ch-2 P-10 (a)	1,000.00	1,200.00		Sq. Ft.	1,200,000
2	Dismantling of Cement Concrete Plain 1:2:4 (b) (a) 19 (c)	110.00	2,775.00		Sq. Ft.	305,250
3	Excavation in rock, dressed to designed section, grade & profile excavated material disposal off within 1000 ft upto 5ft. Ch-1 - P-2/6 Medium hard rock requiring occasional blasting.	180.00	10,153.00		Sq. Ft.	1,827,540
4	Excavation for foundation of building bridges and other structures i.e. degelling, dressing, refilling around structure with excavated earth watering and ramming less upto 5 ft. Ch-1 - P-118-b	13,610.00	3,176.25		Sq. Ft.	43,238,625
5	Cartage of 100 Ch-5 ton of all material like sand, aggregate, gravel, coal, lime, surkhi, etc., B.G. Rail fastening points and crossing bridges, gunders, phone sheets, rams, M.S. Bars, etc., or 1000 tons, include 10% of 100 moulds of fuel wood by trucks or any other means owned by the contractor lead upto 30 miles.	15,230.00	7,700.00		Sq. Ft.	1,172,770
6	Cement Concrete brick or stone blast 1-1 1/2 inch to 2 inch gauge. Ratio 1:4:8 Ch-1 P-153 (b)	2,871.00	8,416.28		Sq. Ft.	24,163,828
7	Reinforced Cement Concrete including all labour and material except the cost of steel reinforcement and its labour for bending and cutting which will be paid separately. This rate also includes all kind of forms, moulds, lifting, shuttering, curing, rendering and finishing the exposed surface (including screening and washing of shingle). Ch-1 P-146	4,696.25	788.61		Sq. Ft.	3,693,227
8	Fabrication of Mild Steel reinforcement for cement concrete i.e. cutting, bending, laying in position, making joints and fastenings i.e. cost of binding wire, also i.e. removal of rust from bars. Ch-1 P-17 8 (b) 20 - 7 - 11	188.09	5,701.70		Sq. Ft.	1,073,170
9	Cement Concrete plain i.e. placing, compacting, finishing and curing complete i.e. screening and washing of stone aggregate without shattering Ch-2 P-16 5 (b) Ratio 1:2:6	229	17,595.60		Sq. Ft.	4,029,372
10	Erection & removal of centering for R.C.C. or plain C.C. work of deodar wood (2nd class). Ch-1 P-18 19-D (Horizontal)	487.5	1,897.48		Sq. Ft.	925,000
11	Stone Soling hand packed with surface levelled off to the correct section with hammer dressed stone & voids filled with 1:3 ratio cement mortar in floor of bridge & along bands & in aprons etc. i.e. lead 3 chain.	900	35/-	Thirty Five only	O.R. P.C.R.	31,500
12	Damp Proof Course with (Cement Sand & single concrete 1:2:4) i.e. 2 coats of Asphaltic Mixture. Ch-1 P-19 28 1-1/2" Thick	124.0	1,025.48		Sq. Ft.	127,159

A. J. Jee

[Signature]

	Pre-treatment by spraying Dettol/plachlar 0.5 % Emulsion as an infection treatment in slab type under the slab and long attache perches or etc. complete as per direction by the Engineer in charge. Ch-18 P-109-92	285.00	9,114		
	Cement Plaster 1:1 upto 12' height. Ch-9 P-52-11	2,298.25	2,283.93		
16	Filling, watering & ramming earth in floor with new earth (if excavated from out side) lead upto one chain & 1/2 upto 5 ft. Ch-1-P-4-22	2,000.00	3630.00		
	P.L. 7-1 2" thick Flooring Cement Concrete 1:2:4 i.e. surface finish to and curing complete and dividing into panels. Ch-8 P-42-16 (B)				
17	Supplying & fixing in position aluminium channel trimming for sliding windows & ventilators of area made with 5 mm thick tinted glass glazing (belgian) and aluminium frames, handles, stays & locking arrangement etc. Ch-18 P-108-84	6,878.25	2,548.29		
	Deluxe Model (Bronze)				
18	P.F. porceling tiles of prime quality size 18" x 18" & laid over a 1:2:4 cc bed with white cement mortar i.e. the cost of curring, filling by matching granite pigment. As per direction by the Engineer in charge.	950.00	21,011.00		
19	Fabrication of heavy steel work with angle tees, flat iron round iron and sheeds iron for making trusses girders, tanks, etc. i.e. cutting, drilling, riveting, welding, assembling and fixing but excluding erection in position. Ch-17 - P-91-2	4,150.00	2,281.99		
20	P.F. G.I pipes specials and clamps etc. i.e. fixing, cutting, and fitting complete i.e. the cost of breaking through wall and roof making good etc. painting two coats after cleaning the pipe etc. with white zinc paint with pigment to match the color of the building and testing with water to a pressure head of 200 feet handling. Ch-1 P-42-1				
	1 1/2" Dia	200.00	73.21	P.R.H.	104.12
	3/4" Dia	300.00	95.79	P.R.H.	28.75
	1" Dia	400.00	128.55	P.R.H.	37.23
21	Providing & Fixing Handie Valves (final Vol III - P-1 A) B Ch-6-P-17-5				
	1 1/2" Dia	1	100.42	Unit	100.42
	3/4" Dia	3	271.92	Unit	815.76
	1" Dia	1	167.47	Unit	167.47
22	Excavation for Pipe line in trenches, & pits in soft soil of trimming & dressing sides to true alignment & shape Leveling of bed of trenches to correct level & grade cutting jointing holes & disposal of surplus earth within a one chain as directed by the Engineer in charge. Providing fences, guards, lights, flags & temporary crossings for non-vehicular traffic where ever required lift up to 5ft & lead upto one chain. (30.5m) vol-III P-III Ch-11, P-60 A-1	10,000.00	1,100.00		
23	P.L. R.C.C pipe ASTM: C-76-62 & C-76-70 of class B wall B and fixing in trench i.e. cutting, fitting and jointing with rubber ring & testing with water to specified pressure. vol-III P-III Ch-11, P-17 B-1				
	8" Dia	200.00	109.06	P.R.H.	49.84
	12" Dia	600.00	312.60	P.R.H.	147.20

[Handwritten signatures and marks]

	erection chamber for rec. and and 3'-6" (1067mm) depth with cement mortar 1:3 cement plaster 1:3, 1/2" wall 1" (25mm) thick over benching and i/c fixing C.I main hole cover with frame of clean 1/2" x 1/2" (157x157mm) of 1.75 cwt. (800) K. embedded in plain C.C. 1:2:4 and fixing 1" dia M.S. steps 6" (150 mm) wide projecting 1" (102 mm) from the face of wall at 1/2" (305 mm) C.C. duly painted etc. con- as per spec. and drawing. Ch-1 P-43-1 (1)	21.00	11,325.00		
25	Refining of Excavated stuff in trenches 6" thick layer i/c watering remaining to full compaction etc complete. Ch- 11 P-77-24	1,000.00	1,000.00		
26	P/L 1:3:6 Cement Concrete Solid Block Masonry wall 6" and below in thickness set in 1:6 cement mortar in plain floor surface i/c taking out joint & curbs etc. Complete. Ch-1 P-19-24	1,500.00	1,170.00		
27	Distemping. Ch-9- Page 54-24 One coat (over priming coat) Three Coats	2,208.5	601.26 1,579.55 1,681.90		
28	Small Iron work such as gusset plate knees bends, staggering, angle etc. i/c cutting drilling reworking handling assembling & fixing but excluding erection in position. Ch-17-P-91-1	22.38	612.04		
29	Erection & fitting in position of iron trusses staging of water tanks etc. Ch-17-P-91-3	21.43	71.11		
30	Preparing surface and painting guard bars, gates front bars, grating, railing, i/c standard braces (etc) and similar open work.	2,500.00	712.00		
31	Supplying & fixing in position aluminium channels, framing for hinged doors, of alcop made with 5 mm thick tinted glass glazing (belgium) and alpin (japan) locks i/c handles stoper etc. Ch-18 P-108-83 Deluxe Model (Bronze)	30.00	121,755		
32	Making the Connection with the existing G.I Pipe upto 2" dia i/c cutting the pipe & Providing & Fixing necessary fitting. Vol-III - Part-V-13 Ch-6-P-18-8	10.00	402.16		
33	P/Fixing in position. Doors, Windows & Ventilators of 2" x 2" 1/4" angle iron frame & 1-3/4" thick commercial ply wood veneer slitters of deodar wood (3 ply) on both side i/c hold fasts, cheats, iron towe bolts handles, hinges & one mortice lock. Wood Work Ch-10-P-58-8	73.50	933.75		
34	Preparing the surface & painting with matt finish i/c rubbing the surface with bathy (silicon caride rubbing brick) filling the voides with zink/chalk plaster of paris mixture, applying first coat premix the surface smooths & then painting 3 coats with matt finish of app. make etc. complete (New surface). Ch-9 P-55-36/a	2,208	1,989.62		
35	Preparing the surface & painting with plastic finish paint i/c rubbing brick sand paper & filling the voides with chalk plaster of paris & then painting with weather coat of app. make etc. complete. Ch-9 P-56-40-a	73.50	1,084.75		
36	P/F approved quality mortice lock. Ch-10 P-60-21	5.00	1,786.13		

Handwritten signature

Handwritten signature

Handwritten signature

Handwritten signature

	... of size using 20 gauge C.I. sheet at site with necessary hold fast ... cement sand slurry of ratio 1:6 & repairing ... The cost also be all carriage, tools and plants ... in making and fixing. Ch-17 P-93-28	52.5	240.50	P.R.	17.92
	P.F. false ceiling of thermopile in panels of req. design & size Fe frame work of aluminum T- section hanged with nails wire to ceiling etc complete. Ch-8 P-39-43	300.00	90.00	P.R.	17.90
9	P.F. with jute paper of 60 Lbs over roof Fe cleaning of roof with wire brush & removing dust, applying bitumen coat @ of 34 Lbs per % sq ft as per mix inter coats & then laying felt paper with 10% overlap, then applying & spreading hill sand @ of 1 cft for 100 sq ft the cost also be necessary fire material kerosene oil, wooding. Ch-8 P-...	584.00	106.75	P.R.	17.90
	... x 8, 16" at 6" c/c be riveted with 3/4" x 1.8" flat iron plate placed diagonally and provided with top & bottom section 1" x 1" 1.8" along with rollers also be locking arrangement and fixing in floor ceiling or wall etc. completed. Ch-17 P-94-32	80.00	387.04	P.R.	16.96
41	P.F. with sunken iron screws wooden Architrave app. Design shape having width not less than 2 - 1.2" inches as directed by the Engineer incharge. Ch.10 P-66-60	105.00	39.97	P.R.	5.24
42	Providing & Fixing 3" dia C.I vent pipes i.e cutting, fitting etc. complete. 8-1 & 9-13	200.00	180.25	P.R.	57.85
43	P.F. 4" dia C.I plain bend 45 degree of the required degree with Fe extra painting to match the color of the 3" dia C.I Pipes	5.00	566.70	P.R.	2.33
44	Supplying and Fixing Fibre Glass Tank of app. Quality and design and wall thickness as specd. i.e cost of materials and fixing in place form of cement concrete 1:3:6 and making connecting for in-let and outlet & over flow pipe etc. com. 18-3 r/c	1.00	5800.94	P.R.	27.07
45	Shisham wood boarding of strips flooring 3/4" thick (swan to req. sizes) tongued & grooved or spayee rebated fix with brass screws on deoda wood battens 1-1/2" x 2" placed at 12" c/c i.e two coats of bitumen and lat on the base. Ch-8 P-43/29	152.00	55,053.88	P.R.	72.67
46	Preparing the surface & painting with matt finish i.e rubbing the surface with bathy (silicon caride rubbing brick) filling the voides with zink/chalk plaster of paris mixture applying first coat premix the surface smooth & then painting 3 coats with matt finish of app. make etc complete (New surface). Ch-9 P-55-36 a		1,009,07		
	2nd & subsequent coat.		727.38		
		6,000.00	1,117,60	P.R.	
47	P.F. 1/2" c/c to wall surface to provide durable crack & scatches having thickness upto 3/4" with speckled colour having a water fire & termite resistance. Ch-9 P-53-34	12,000.00	1,117,60	P.R.	
48	P.F. window printed blinds (Horizontal) Vertical with plain design & app colour i.e fitting in windows with necessary accessories. Ch.10 P-67,71	144.00	91,114	P.R.	3.11

Fai
Hand

[Signature]

[Signature]

[Signature]

- ... Fibre Glass canopy - sunshade roof over tanks with waterproofing with all steel structure work for electrical & mechanical works, be two coats of epoxy paint over primary coat of red oxide, at any height, any colour, complete in all respect drawing & design as per line plan of the tank for reference.
52. Supplying, S.S. approved garden soil (sweet earth) free from salt pebbles & grass roots pebble fine dressed for breaking cold upto any thickness & disposal of rubbish from site within three chain etc complete.
53. Supplying, S.S. approved Cow Dung manure & mixing with soil to be prepared the bed & free from pebbles & grass roots pebble fine dressed for breaking colds upto any thickness & disposal of rubbish from site within three chain etc complete.
54. Providing an fixing of acrylic sheets having a size of 2 Mtr. X 2 Mtr. 100mm thick, water proofing of whole tank water body entirely, first sealing the four acrylic sheet all around with high bond sealer then applying stainless steel brackets 16 Nos. to hold the acrylic sheets firm stable and water tight against the wall, then pasting the "PATSA SEAL (API)" (brochure attached) all around the corners of the acrylic sheets, then cover it with "high bond" water proofing, apply three coats of aquafin II (Germany) (Brochure attached) rendering whole tank water proof from both negative and positive side through crystallization process. Then further three coats of MGR (Styrene Butadiene Co-Polymer Rubber) then final three coats of "WATER SHIELD" (Brochure Attached) A rubberized coating that will make the entire tank 100% water proof against any leakage seepage, this process is called three stage water proofing.
55. Providing and installation of filter plants (20 items) (Brochure attached) imported, All PVC pipe "Al-Amb" and required fittings, protein skimmer (Self made) for marine tanks 02 Nos, submersible pumps 04Nos. To circulate the water 24 hours through biological filter, Per meter, TDS Meter and density meter.
56. Providing and placing tanks/aquarium size 96"x18"x24" in 19mm imported glass for quarantine purpose with top cover, submersible pumps 03 Nos, outside filter 01 Nos.
57. Aquascaping of Marine Tank with highly unusual theme work in dark Cement.
58. Aquascaping of water tank, displaying real rocks, boulders, logwood theme work in dark Cement.
59. Providing and fixing of LED lights 150 watts for all tanks including D.B. electric control board with 10 amp circuit breakers, Air compressor 01 Nos, water in a main work station to be included.
60. Providing of 1100 for Marine Tank.

4500/-	Four hundred fifty only	O.R. P.S.H.	450000/-
4750/-	Four hundred seventy five only	O.R. P.S.H.	280000/-
3200/-	Thirty two only	O.R. P.S.H.	3712000/-
3000/-	Thirty only	O.R. P.S.H.	300000/-
125000/-	Twelve thousand Five hundred only	O.R. P.S.H.	5000000/-
205000/-	Two lac five thousand only	O.R. Each	8200000/-
245000/-	Twenty four thousand five hundred only	O.R. Each	1000000/-
100000/-	one thousand only	O.R. P.S.H.	3000000/-
120000/-	Twelve hundred only	O.R. P.S.H.	4002000/-
170000/-	Seventeen thousand only	O.R. P.S.H.	4000000/-

Signature: *[Handwritten Signature]*

Page 6 of 7

Signature: *[Handwritten Signature]*

follows:-

Case on S.R amount Rs.55,08,618/- 21 % above / Below of S.R.	Rs. 4351808/-
Item base on O/R amount Rs.	Rs. 14501700/-
Grand Total (A + B)	Rs. 18853508/-

27/5/2014

Note:-

20% Below in the maximum of line on Schedule Items (O/R 2012) by the Authority.

Rs. 18853508/- In word Rupees *one eighty eight lac fifty three thousand eight hundred eight only* Complete job for all Schedule of Rates for O/R 2012.

Time Limit: 180 Days


Penalty Rs. 3,000/- Per Day.

Note:-

1. Tender must be quoted in figure and works both other wise liable to be cancelled.
2. All over writing and correction if any must be initialed and stamped by the bidder.

ACCOUNTANT
CS. & R.K.M.C.

Contractor's




Signature and Rubber Stamp

Name: *Rajput Construction Company*
Address: *Nisan Mangal street, Raipur*
Contact No: *Ranchor, Jm. (Kachha)*
8882585775

Sub - Engineer (Zoo), CS&R, KMC.

Assistant Executive Engineer, (Zoo), CS&R, KMC.

Executive Engineer, (Zoo), CS&R, KMC.



Serial No. 291700
PEC-II

PAKISTAN ENGINEERING COUNCIL


License No: **32580** Category: **C6** Validity: **31st December, 2014**

LICENCE OF PAKISTANI CONSTRUCTOR/OPERATOR (Under the bye-laws of Pakistan Engineering Council 1987)

This is to certify that M/s **RAJPUT CONSTRUCTION CO (KARACHI)** (Licensee), with its registered office at **SIYAH AHMED MANZIL SHOP # 1 RC-4210, MOUJI GAZDARABAD KARACHI** has/have been licensed under Construction and Operation of Engineering Works Bye-laws 1987, until the validity date to construct/operate engineering works, the construction/capital cost of which does not exceed Rs. 20 (TWENTY) million provided the licensee fulfils all the qualification requirements prescribed by Client or Employer for a particular engineering work; and subject to the licensee continuing to fulfill all the requirements of the bye-laws.

Field of Specialization **CE10 - (ONE ONLY)** (Specialization Code Nos. for detail see overleaf)

Date of Issue : February 26, 2014
(Karachi)



Registrar
Pakistan Engineering Council,
Islamabad.

- Note:
1. This Certificate of Registration is valid until 31st December 2014. It should be renewed on payment of the required fee for the next year. Application of renewal for the next year should be submitted by 05 November 2014.
 2. Names of Professional Engineers working with the firm are shown on the reverse. The Consulting Engineer (the Engineer incharge in case the consultant is not appointed) shall monitor the number of engineers employed by the Constructor and inform the Council accordingly.
 3. This licence shall be renewed before 31st March 2015 without late payment surcharge.



KARACHI METROPOLITAN CORPORATION
OFFICE OF THE DIRECTOR (A&A)
CULTURE, SPORTS & RECREATION

3rd Floor, Left Annex, Civic Centre, G.D.M.A. - Liberty, Karachi
Contact Number 2335611-2

No. Dir/A&A/CS&R/KMC/ 635 .2014

Date: 27-05-2014

BID EVALUATION REPORT

- Name of Procuring Agency: Karachi Metropolitan Corporation
- Tender Reference No: KMC/CS&R/SR DIR/PS/523/2014 dated 27-05-2014
- Tender Description/Name of work/item: Construction of New & quality building for the KMC, PS
- Methods of Procurement: Single Stage
- Tender Published: The News & Hilal-e-Pakistan dated: 11-5-2014 Express dated: 12-5-2014
- Total Bids Document Sold: 7 Nos.
- Total Bids Received: 5 Nos.
- Technical Bid Opening date (if applicable): 27-05-2014 (Provide details in separate form)
- No. of Bid technically qualified (if applicable): 3 Nos.
- Bid(s) Rejected: 2 Nos.
- Financial Bid Opening: 27-05-2014
- Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder (Rs.)	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/S Rajput Construction Company.	1,88,53,508.00	1 st	Below	Technically Qualified & the lowest Bid	Recommended for award of contract.
2.	M/S Abdul Khaliq & Brothers	1,96,22,594.00	2 nd	Below	Responsive Bid	-
3.	M/S PEL Enterprise	1,97,72,318.00	3 rd	Below	Responsive Bid	-

N.B: The members of the Procurement Committee unanimously recommend the lowest bid of Rs. 1,88,53,508/- offered by M/S Rajput Construction Company for award of the contract.

Members Procurement Committee:

[Khurshid Ahmad Shah],
Director, CS&R, KMC.
Convener/Member

[Abdul Rahim Khattai]
Chief Engineer (HFD), KW&SB.
Member

[Saleem Ahmed]
Director (Design), KW&SB
Member

[Fahim Khan]
Director, Zoo, CS&R, KMC.
Member

[Afsar Hussain]
Dy. Director, CS&R, KMC.
Member/Secretary

Director (CB) SPPRA, GOS.

(With a request to upload on SPPRA Website)

Senior Director (I.T), KMC.


(With a request to upload on KMC Website)

Deputy Director (Computer Section) Administrator Secretariat, KMC.

(With a request to upload on KMC Website)

C.C. to the:-

1. Sr. Director, CS&R, KMC.
2. All Procurement Committee Members.
3. PS to MD, SPPRA, Govt. of Sindh.
4. Secretary to Administrator, KMC.
5. P.S to Metropolitan Commissioner, KMC.


DIRECTOR (A&A)
Culture Sports & Recreation
Karachi Metropolitan Corporation



KARACHI METROPOLITAN CORPORATION
OFFICE OF THE DIRECTOR (A&A)
CULTURE, SPORTS & RECREATION

3rd Floor, Left Annexy, Civic Centre, Gulshan-e-Iqbal, Karachi
 Contact No: 99230501-2

No. Dir/A&A/CS&R/KMC/ 635 .2014

Dated: 29-05 2014.

BID EVALUATION REPORT

1. Name of Procuring Agency: Karachi Metropolitan Corporation.
2. Tender Reference No: KMC/CS&R/SR.DIR/PS/523/2014 dated 7/8/2014.
3. Tender Description/Name of work/item: Construction of New Aquarium Building at Karachi Zoo, KMC
4. Methods of Procurement: Single Stage.
5. Tender Published: The News & Hilal-e-Pakistan dated: 11-5-2014 Express dated: 12-5-2014.
6. Total Bids Document Sold: 7 Nos.
7. Total Bids Received: 5 Nos.
8. Technical Bid Opening date (if applicable): 27-05-2014 (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): 3 Nos.
10. Bid(s) Rejected: 2 Nos.
11. Financial Bid Opening: 27-05-2014
12. Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost offered by the Bidder (Rs.)	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/S Rajput Construction Company.	1,88,53,508.00	1 st	Below	Technically Qualified & the lowest Bid	Recommended for award of contract
2.	M/S Abdul Khaliq & Brothers	1,96,22,594.00	2 nd	Below	Responsive Bid	-
3.	M/S PEL Enterprise	1,97,72,318.00	3 rd	Below	Responsive Bid	-

N.B: The members of the Procurement Committee unanimously recommended the lowest bid of Rs. 1,88,53,508/- offered by M/S Rajput Construction Company for award of the contract.

Members Procurement Committee:

[Khurshid Ahmad Shah],
 Director, CS&R, KMC.
 Convener/Member

[Abdul Rahim Khattii]
 Chief Engineer (P.O), KMC/SB.
 Member

[Saleem Ahmed]
 Director (Design), KMC/SB.
 Member

[Fahim Khan]
 Director, Zoo, CS&R, KMC.
 Member

[Masoob Hussain]
 Dy. Director, CS&R, KMC.
 Convener/Secretary

Director (CB) SPPRA, GOS.

(With a request to upload on SPPRA Website)

Senior Director (I.T), KMC.


(With a request to upload on KMC Website)

Deputy Director (Computer Section) Administrator Secretariat, KMC.

(With a request to upload on KMC Website)

C.C. to the:

1. Sr. Director, CS&R, KMC.
2. All Procurement Committee Members.
3. PS to MD, SPPRA, Govt. of Sindh.
4. Secretary to Administrator, KMC.
5. P.S to Metropolitan Commissioner, KMC.


DIRECTOR (A&A)
Culture Sports & Recreation
Karachi Metropolitan Corporation