



**OFFICE OF THE EXECUTIVE ENGINEER (E&M-W) SITE TOWN
KARACHI WATER & SEWERAGE BOARD**

No.KW&SB/E.E/E&M-W/SITE/2017/10/

Dated: 12-4-2017

The Director (CB),
SPPRA
Barrack No.8 Sindh Secretariat No.4-A
Court Road
Karachi.

SUBJECT: **EMERGENT / MOST URGENT REPAIRING OF DWT PUMP AND
REWINDING OF ELECTRIC MOTORS AT BANARAS/QASBA P/S
OF SITE TOWN**

Reference: SPPRA Website Serial No. 31976 I.D. _____

Enclosed Please find herewith the following information regarding
above NIT here by forwarded for uploading on SPPRA Website Please.

1. Bid Evaluation Report.
2. Minutes of Bid Opening Meeting.
3. Bidders Eligibility /Qualification Report.
4. Comparative Statement.
5. Attendance Sheet.

Executive Engineer (E&M-W)
Site Town, KW&SB

Copy to:-

- 1-CE (IP&D), KW&SB.
- 2-SE (West), KW&SB.
- 3-Office Copy.

SPPRA INWARD DIARY
NO: 3251
DATED: 12-04-17

NIT Sr. No. SPPRA Serial No.31976

Method of Procurement: Single Stage Single Envelope.

Name of Work: EMERGENT / MOST URGENT REPAIRING OF DWT PUMP
AND REWINDING OF ELECTRIC MOTORS AT BANARAS /
QASBA P/S OF SITE TOWN

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 28-03-2017 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.

(Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s. Unity Associates
 - ii. M/s. S.O.H Const. Co.
3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.Unity Associates	Rs.7,36,484/-	Rs.15,000/-	P.O # 17742116 dt:27-03-2017 from HBL Khadija Mark Branch, Karachi
02	M/s.S.O.H Const. Co.	Rs.7,36,626/-	Rs.15,000/-	P.O # 17742118 dt:27-03-2017 from HBL Khadija Mark Branch, Karachi

4. The bids do not contain any cutting or over-writing.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.



(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary




(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member



(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member



(Owais Malik)
S.E (District West-A)
Member



28/03/17

(Saleem Ahmed)
Director (Design & Estimate)
Convener

NIT Sr. No. SPPRA Serial No.31976

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work: EMERGENT / MOST URGENT REPAIRING OF DWT PUMP AND REWINDING OF ELECTRIC MOTORS AT BANARAS / QASBA P/S OF SITE TOWN

Date of Opening: 28-03-2017

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:


S. No.	Eligibility / Qualification Criteria	Bidders' Name	
		M/s.Unity Associates	M/s.S.O.H Const. Co.
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	Yes
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes
	Qualification Criteria:		
5.	Minimum three years' experience of relevant field.	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes
7.	Required Bid Security is attached.	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Qualified



(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary




(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member



(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member



(Owais Malik)
S.E (District West-A)
Member



(Saleem Ahmed)
28/03/17
Director (Design & Estimate)
Convener



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.31976 I.D No. _____
3	Tender Description/Name of Work/Item:	EMERGENT / MOST URGENT REPAIRING OF DWT PUMP AND REWINDING OF ELECTRIC MOTORS AT BANARAS / QASBA P/S OF SITE TOWN
4	Method of Procurement:	<u>Single Stage (One Envelop)</u>
5	Tender Published:	<u>Through SPPRA Web Site</u>
6	Total Bid Documents Sold:	<u>2 Nos</u>
7	Total Bid Received:	<u>2 Nos</u>
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	<u>NIL</u>
11	Financial Bid Opening Date:	28-03-2017

12 BID EVALUATION REPORT

S #	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.Unity Associates	Rs.7,36,484/-	1 st Lowest	@0.003% Below	Pay Order and required documents are available. P.O # 17742116 dt: 27-03-2017 Rs.15,000/-from HBL Khadija Mark Branch, Karachi	Substantially Responsive
2	M/s.S.O.H Const. Co.	Rs.7,36,626/-	2 nd Lowest	@0.017% Above	Pay Order and required documents are available. P.O # 17742118 dt: 27-03-2017 Rs.15,000/-from HBL Khadija Mark Branch, Karachi	Substantially Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 **M/s.Unity Associates** declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

(Owais Malik)
S.E (District West-A)
Member

(Saleem Ahmed)
29/03/17
Director (Design & Estimate)
Convener

COMPARATIVE STATEMENT

Name of Work: EMERGENT / MOST URGENT REPAIRING OF DWT PUMP AND
REWINDING OF ELECTRIC MOTORS AT BANARAS / QASBA P/S OF SITE TOWN

Item No	Description of Work	Estimated Cost				M/s.Unity Associates		M/s.S.O.H Const. Co.		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
1	Dismantling / Re-assembling of DWT pump set No.5 Banaras P/S.	1.00	Job	4865.00	P/Job	4,865.00	4865.00	4,865.00	4900.00	4,900.00
2	Impeller (GGUSN-10) (Make KSB Pump Co.)	2.00	Nos	167967.00	Each	335,934.00	167960.00	335,920.00	167960.00	335,920.00
3	Pump Shaft (14021) (Make KSB Pump Co.)	1.00	No	146004.00	Each	146,004.00	146000.00	146,000.00	146100.00	146,100.00
4	Rubber Bearing (B2 Rubber) (Make KSB Pump Co.)	3.00	Nos	16875.00	Each	50,625.00	16875.00	50,625.00	16875.00	50,625.00
5	Bowle Sleeve (Pbsn Bz-15) (Make KSB Pump Co.)	5.00	Nos	8438.00	Each	42,190.00	8438.00	42,190.00	8438.00	42,190.00
6	Rewinding of electric Motor 3 Phase 400/440 V 50 Cycle with best quality insulated copper wire of required guage for 100 HP Set No.4 Banaras P/S	1.00	Job	97524.00	P/Job	97,524.00	97524.00	97,524.00	97530.00	97,530.00
7	Rewinding of electric Motor 3 Phase 400/440 V 50 Cycle with best quality insulated copper wire of required guage for 60 HP Set No.4 Qasba P/S. (Item No.97 P.No.110 Pb No.52 SCR 2012)	1.00	Job	59361.00	P/Job	59,361.00	59360.00	59,360.00	59361.00	59,361.00
TOTAL QUOTED / CORRECTED COST						736,503		736,484		736,626



(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary



(Saif-ul-Haque)
Addl. Director Internal
Audit KMC - Member



(Maqsood Ahmed Shaikh)
Superintending Engineer (K.M.C)
Member



(Owais Malik)
S.E (District West-B)
Member





(Saleem Ahmed)
Director (Design & Estimate)
Convener

ATTENDANCE OF PARTICIPATE CONTRACTOR

Name of Work: - EMERGENT / MOST URGENT REPAIRING OF DWT PUMP AND REWINDING OF ELECTRIC MOTORS AT BANARAS/ QASBA P/S OF SITE TOWN

Date of Opening & Time : 28-03-2017 / 2:30 PM

Estimated Cost : 7,36,503/-

S.NO	NAME OF FIRM	NAME OF PERSON & DESIGNATION	SIGNATURE
1	M/s. UNITY ASSOCIATES.	Mans.	
2	M/s. S.O.H Const Co	Nadeem	
3	M/s.		
4			
5			
6			
7			
8			
9			
10			

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
CONTRACT EVALUATION FORM
TO BE FILLED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS
SERVICES & GOODS

1	NAME OF THE ORGANIZATION/ DEPTT	KARACHI WATER & SEWERAGE BOARD
2	PROVINCIAL / LOCAL GOVT/OTHER	
3	TITLE OF CONTRACT	EMERGENT / MOST URGENT REPAIRING OF DWT PUMP AND REWINDING OF ELECTRIC MOTORS AT BANARAS/ QASBA P/S OF SITE TOWN
4	TENDER NUMBER	SPPRA SR. NO.31976
5.	BREIF DESCRIPTION OF CONTRACT	Improvement of E&M Water System at Site Town
6.	FORUM THAT APPROVED THE SCHEME	MD, KW&SB
7.	TENDER ESTIMATED VALUE	Rs.736484/-
8.	ENGINEER'S ESTIMATE (Attach list of buyers)	Rs.736484/-
9.	ESTIMATED COMPLETION PERIOD (As Per Contract)	25 Days
10	TENDER OPENED ON (DATE & TIME)	28-03-2017
11	NUMBER OF TENDER DOCUMENT SOLD (Attach list of Buyers)	Nos.
12	NUMBER OF BIDS RECEIVED	Nos.
13	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	Nos.
14	BID EVALUATION REPORT(enclose copy)	Attached
15	NAME AND ADDRESS OF THE SUCCESFUL BIDDER	M/S. UNITY ASSOCIATES KARACHI
16	CONTRACT AWARD PRICE	Rs.7,36,484/-

1st Lowest M/S. UNITY ASSOCIATES

2nd Lowest

3rd Lowest

17 RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd Evaluation bid)

18 METHOD OF PROCUREMENT USED (Tick one)

- a) Single Stage one Envelope Procedure _____

Domestic / Local
- b) Single Stage Two Envelope Procedure _____
- c) Two Stage Bidding Procedure _____
- d) Two Stage Two Envelope Bidding Procedure _____

19 APPROVING AUTHORITY FOR AWARD OF CONTRACT

20 WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

YES	<input checked="" type="checkbox"/>	NO	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21 ADVERTISEMENT:

i) SPPRS Website
(if yes, give date and SPPRA's tender number)

YES	<input checked="" type="checkbox"/>	
No	<input type="checkbox"/>	

News Papers

ii) Yes give names of newspapers and dates)

YES	THROUGH WEBSITE
No	<input checked="" type="checkbox"/>

22 NATURE OF CONTRACT

LOCAL	<input checked="" type="checkbox"/>	INT.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23 WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING TENDER DOCUMENT ?
(if yes, enclose of copy)

YES	<input type="checkbox"/>	NO	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24. WHETHER EVALUATION CRITERIA BID WAS INCLUDED IN BIDDING TENDER DOCUMENT ?
(if yes, enclose of copy)

YES	<input type="checkbox"/>	NO	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25. WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

YES	✓	NO	
-----	---	----	--

26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

YES	✓	NO	
-----	---	----	--

27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID /BEST EVALUATED BID (in case of Consultancies)

YES	✓	NO	
-----	---	----	--

28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT

YES	✓	NO	
-----	---	----	--

29. WHETHER NAME OF HE BIDDERS AND THEIR QUOTED PRICE WERE REAS OUT AT THE TIME OF OPENING OF BIDS?

YES	✓	NO	
-----	---	----	--

30. WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?

YES	✓	NO	
-----	---	----	--

31. ANY COMPLAINTS RECEIVED
(if yes , result thereof)

YES	
No	✓

32. ANY DEVIATION FROM SPECIFICATION GIVEN IN THE TNEDER NOTICE / DOCUMENT
(if yes, give details)

YES	
No	✓

33. WAS THE EXTENTION MADE IN RESPONSE TIME?
(if yes, give details reasons).

YES	
No	✓

34. DEVIATION FROM QUALIFICATION CRITERIA
(if yes , give detailed reasons)

YES	
No	✓

35. WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

YES	✓	NO	
-----	---	----	--

36 WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILED TO BE ASCERTAINED REGARDING FINANCING OF VISIT, OF ABROAD.
(if yes, enclose a copy)


YES		NO	✓
-----	--	----	---

37 WERE PROPER SAFEGAURDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC).

YES		NO	✓
-----	--	----	---

38 SPECIAL CONDITION IF ANY.
(if yes, give brief description)

YES			
No	✓		

Signature of Official Stamp of 
Syed Zafar Hussain
Executive Engineer
Water/Sew KW&SB
SITE TOWN

Authorized Officer _____

FOR OFFICE USE ONLY

SPPRA Block- No. 8, Sindh Secretariat no. 4-A, Court Road, Karachi
Tele: 0219205356, 021-9205369 & Fax 021-9206291

SPPRA

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work: EMERGENT REPLACEMENT OF CHOCKED / ERODED / SUNK DOWN PORTION OF 12" DIA RCC SEWER LINE AT D AREA, INTERNAL LANES OF SULTANABAD FOR BETTERMENT OF SEWERAGE SYSTEM AT SULTANABAD KEAMARI TOWN

Date of Opening: 18-04-2017

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	Bidders' Name	
		M/s.Al-Rehman Const. & Contractor	M/s.Arham Enterprises
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	Yes
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes
	Qualification Criteria:		
5.	Minimum three years' experience of relevant field.	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes
7.	Required Bid Security is attached.	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Qualified



(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary



(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member



(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member



(Owais Malik)
S.E (District West-A)
Member



(Saleem Ahmed)
18/04/17
Director (Design & Estimate)
Convener

Method of Procurement: Single Stage Single Envelope.

Name of Work: EMERGENT REPLACEMENT OF CHOKED / ERODED / SUNK DOWN PORTION OF 12" DIA RCC SEWER LINE AT D AREA, INTERNAL LANES OF SULTANABAD FOR BETTERMENT OF SEWERAGE SYSTEM AT SULTANABAD KEAMARI TOWN

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 18-04-2017 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.


(Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s. Al-Rehman Construction & Contractor
 - ii. M/s.Arham Enterprises
3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.Al-Rehman Construction & Contractor	Rs.9,94,724/-	Rs.20,000/-	P.O # 18031092 dt:13-04-2017 from HBL Sindh Secretariat Branch Karachi
02	M/s.Arham Enterprises	Rs.9,95,471/-	Rs.20,000/-	P.O # 13426116 dt:13-04-2017 from UBL Shaheed-e-Millat Road Branch Karachi

4. The bids do not contain any cutting or over-writing.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.


(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malik)
S.E (District West-A)
Member


(Saleem Ahmed)
Director (Design & Estimate)
Convener

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT


1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.32396 I.D No. _____
3	Tender Description/Name of Work/Item:	EMERGENT REPLACEMENT OF CHOCKED / ERODED / SUNK DOWN PORTION OF 12" DIA RCC SEWER LINE AT D AREA, INTERNAL LANES OF SULTANABAD FOR BETTERMENT OF SEWERAGE SYSTEM AT SULTANABAD KEAMARI TOWN
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	Nil
11	Financial Bid Opening Date:	18-04-2017

12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.Al-Rehman Construction & Contractor	Rs.9,94,726/-	1 st Lowest	@0.008% Below	Pay Order and required documents are available. P.O # 18031092 dt:13-04-2017 Rs.20,000/- from HBL Sindh Secretariat Branch Karachi	Substantially Responsive
2	M/s.Arham Enterprises	Rs.9,95,473/-	2 nd Lowest	@0.067% Above	Pay Order and required documents are available. P.O # 13426116 dt:13-04-2017 Rs.20,000/- from UBL Shaheed-e-Millat Road Branch Karachi	Substantially Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 **M/s.Al-Rehman Construction & Contractor** declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.


(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary


(Owais Malik)
S.E (District West-A)
Member


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Saleem Ahmed)
19/04/17
Director (Design & Estimate)
Convener

COMPARATIVE STATEMENT

Name of Work: EMERGENT REPLACEMENT OF CHOCKED / ERODED / SUNK DOWN PORTION OF 12" DIA RCC SEWER LINE AT D AREA,
INTERNAL LANES OF SULTANABAD FOR BETTERMENT OF SEWERAGE SYSTEM AT SULTANABAD KEAMARI TOWN

Item No	Description of Work	Estimated Cost				M/s.Al-Rehman Const. & Contractor		M/s.Arham Enterprises		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
1	Dismantling and removing road metalling	3225.00	Cft	605.00	%Cft	19,511.25	605.00	19,511.25	605.00	19,511.25
2	Excavation for pipe line in trenches and pits in Wet Silt clay or mud i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5m). Lift 0' - 5'ft	16125.00	Cft	5400.00	%0Cft	87,075.00	5400.00	87,075.00	5400.00	87,075.00
	Add for additional lift every 3' (5' - 8')	7875.00	Cft	5950.00	%0Cft	46,856.25	5950.00	46,856.25	5950.00	46,856.25
	Add for additional lift every 3' (8' - 11')	6075.00	Cft	6500.00	%0Cft	39,487.50	6500.00	39,487.50	6500.00	39,487.50
	Add for additional lift every 3' (11' - 14')	4275.00	Cft	7050.00	%0Cft	30,138.75	7050.00	30,138.75	7050.00	30,138.75
3	Providing, & Laying of RCC Pipes with Rubber Ring Joint and fitting in trench including cutting, fitting, jointing with rubber ring i/c testing with water to specified pressure. 12" Dia	450	Rft	367.00	P/Rft	165,150.00	367.00	165,150.00	368.00	165,600.00
	15" Dia	150	Rft	436.00	P/Rft	65,400.00	436.00	65,400.00	436.00	65,400.00
4	Full hire charges of pumping set per day i/c of wages of driver and assistant fuel or electric energy platform for placing the pump etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 HP pumping out water from 15 ft deep trench	12.00	Days	1500.00	P/Day	18,000.00	1500.00	18,000.00	1500.00	18,000.00



Handwritten signature and initials

Name of Work: EMERGENT REPLACEMENT OF CHOCKED / ERODED / SUNK DOWN PORTION OF 12" DIA RCC SEWER LINE AT D AREA, INTERNAL LANES OF SULTANABAD FOR BETTERMENT OF SEWERAGE SYSTEM AT SULTANABAD KEAMARI TOWN

Item No	Description of Work	Estimated Cost				M/s. Al-Rehman Const. & Contractor		M/s. Arham Enterprises		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
5	Providing manhole 4' feet inside with C.I Frame 15 Kg and 5 feet clear depth cast in situ with 1:2:4 CC in 9" thick wall, 1:4:8: C.C in 6ft dia and 6" inch thick in foundation 1:2:4 C.C in benching 12" thick cement plastering with 1:3 C.M on all inside wall surfaces, channel and benching i/c making required nos of main and branch channels, 3/4" dia m.s foot rest @12" c/c i/c cost of excavation in all kinds of soil, backfilling and disposal of excavated stuff etc complete as per design and instruction of Engineer Incharge.	11.00	Nos	13479.29	Each	148,272.19	13479.00	148,269.00	13500.00	148,500.00
6	Extra depth beyond 5 ft for depth lesser than 5 ft deducted at same rate i/c C.I footrest of depth.	96.00	(+)Ft	2538.62	P/ft	243,707.52	2538.00	243,648.00	2538.00	243,648.00
7	Making connection with the existing manhole including the cost of cutting hole in wall, making them good in C.C 1:2:4 and making the required channel etc. complete	8.00	Nos	180.00	Each	1,440.00	180.00	1,440.00	180.00	1,440.00
8	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	33532.00	Cft	2760.00	%0Cft	92,548.32	2760.00	92,548.32	2760.00	92,548.32
9	Manufacturing and supplying of 21" dia RCC Manhole covers cast in situ 1:2:4 concrete ratio 3" deep at centre, reinforced with 1/2" dia tor steel bars at 4" C/C welded to a 3/16" thick 2" wide M.S plate two hook of 3/8" dia tor bar including compacting i/c cutting and transportation with in 10 miles. 21" dia cover.	11.00	Nos	913.63	Each	10,049.93	913.00	10,043.00	913.00	10,043.00
10	Manufacturing and supplying of RCC Ring Slab of 21" dia (inside) and 36" dia outside 7.5" width and 6" thick i/c 3/8" dia tor steel bars two concentric rings with 3/8" dia 8 Nos cross linked bars welded and two sunk type hooks, casted in 1:1 1/2:3 concrete with embedded 15 Kg C.I Frame in perfect position i/c transportation charges for an average lead of 20 Km per trip from casting yard to town office. (A minimum of 25 slabs per trip will be transported.	11.00	Nos	1906.60	Each	20,972.60	1906.00	20,966.00	1910.00	21,010.00





(Muhammad Khalid Khan)

(Saif-ul-Haque)

(Maqsood Ahmed Shaikh)

Name of Work: EMERGENT REPLACEMENT OF CHOCKED / ERODED / SUNK DOWN PORTION OF 12" DIA RCC SEWER LINE AT D AREA,
INTERNAL LANES OF SULTANABAD FOR BETTERMENT OF SEWERAGE SYSTEM AT SULTANABAD KEAMARI TOWN

Item No	Description of Work	Estimated Cost				M/s.AI-Rehman Const. & Contractor		M/s.Arham Enterprises		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
11	Shifting to the site and Fixing of 36" dia Ring Slab in perfect position on damaged manholes i/c cutting of the position of damaged manhole in layer of C.M in 2" thickness and disposal of debris.	11.00	Nos	563.09	Each	6,193.99	563.00	6,193.00	565.00	6,215.00
TOTAL QUOTED / CORRECTED COST						994,803		994,726		995,473


(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary


(Saif-ul-Haque)
Addl. Director Internal Audit
KMC - Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (K.M.C)
Member


(Owaid Malik)
S.E (District West)-A
Member


(Saleem Ahmed) 19/04/17
Director (Design & Estimate)
Convener

OFFICE OF THE CHIEF ENGINEER (W&S) DISTRICT WEST
KARACHI WATER & SEWERAGE BOARD

Room No270, 2nd Floor, Old KBCA Building Behind Civic Centre, Gulshan-e-Iqbal, Karachi.

B/CE(W/S)/AO/WEST/2017/65

Dated: 29-05-2017

M. AL-REHMAN CONSTRUCTION & CONTRACTOR
Karachi.

LETTER OF ACCEPTANCE / SANCTION LETTER

SUBJECT:- EMERGENT REPLACEMENT OF CHOKED /ERODED /SUNK DOWN PORTION OF 12" DIA RCC SEWER LINE AT D AREA, INTERNAL LANES OF SULTANABAD FOR BETTERMENT OF SEWERAGE SYSTEM AT SULTANABAD KEAMARI TOWN

REF:- Your Tender Opened on 18-04-2017.

The under signed is pleased to convey sanction for an amount to **Rs.9,94,726/- (Rupees Nine Lac Ninety Four Thousand Seven Hundred Twenty Six Only)** for the subjected work under Rule SPPRA-2010, on item rate basis duly assessed by the Procurement/ Evaluation Committee-I KW&SB vide **Para-29/N**, financially concurred-in by finance department, KW&SB vide **Para-31/N to 40/N** and approved by MD, KW&SB vide **Para-42/N** The expenditure is chargeable to **BG No.A-023-18** for the financial year-2016-2017. You shall be bound to abide time to time instruction issued by KW&SB.

You are therefore directed to furnish the Earnest Money amounting to **Rs.19,895/-** being amount of 2% of sanction cost of the contract. You are further directed to contact concern Executive Engineer Office for execution of agreement, the value of stamp paper will be **Rs.3,482/- @ 0.35%** sanctioned cost which should be produced by you. In case of failure, the sanction shall be stand cancelled and action as per Contractual rules shall be taken against you.

All correspondence onward shall be carried out through Deputy Managing Director (T/S), KW&SB.


DEPUTY MANAGING DIRECTOR (T/S)
KW&SB

Copy to:-

- 1-DIRECTOR ACCOUNTS, KW&SB.
- 2-ADLFA, KW&SB.
- 3-EE (Sew) (KEAMARI TOWN), KW&SB.
- 4-OFFICE COPY.

C.C to:-

1. MD, KW&SB.



**OFFICE OF THE EXECUTIVE ENGINEER (E&M-WATER) SITE TOWN
KARACHI WATER & SEWERAGE BOARD**

No. KW&SB/E.E/2017/ 296 —

Dated: 29-05-17

**M/S. UNITY ASSOCIATES,
Karachi.**

WORK ORDER

Subject:- **EMERGENT / MOST URGENT REPAIRING OF DWT PUMP AND
REWINDING OF ELECTRIC MOTORS AT BANARAS/ QASBA P/S OF
SITE TOWN.**


The competent authority KW&SB has been approved amounting to **Rs.7,36,484/- (Rupees Seven Lac Thirty Six Thousand Four Hundred Eighty Four Only)** on item rate basis and convey the sanction by Superintending Engineer (West), KW&SB No. KW&SB/CE(W/S)/AO/WEST/2017/ 63 Dated: ²⁹⁻⁰⁵⁻¹⁷ 1/2017 under Budget code No. Z-033-16

You are hereby directed to start the work immediately and **complete the same within 25 days** time commencing from the date of issue of this letter in case the work is delayed or left in-complete within the stipulated time, **penalty of Rs.1000/- per day** shall be imposed as per work rules.

EXECUTIVE ENGINEER (E&M-WATER)
SITE TOWN, KW&SB

Copy to:-

- 1-S.E (West), KW&SB.
- 2-Office Copy



STAMP OFFICE CITY COURT, KARACHI.

Issued to S.M. Ali ADV

CNIC No. 1182

Vide D.S.R. No. 4

On behalf of challan No. 11

for the purpose of

Entry No. 4

Sanction Amount Rs. 9,74,170/-

RUPEES THREE THOUSAND ONLY

CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 29th day of May 2011 between The Karachi Water & Sewerage Board represented by it's The Deputy Managing Director (T/S), KW&SB (hereinafter called the "Employer") of the one part and M/S. AL-REHMAN CONSTRUCTION & CONTRACTOR (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz **"EMERGENT REPLACEMENT OF CHOKED /ERODED PORTION OF 18" DIA RCC PIPE LINE BY P/L PARELLEL 18" DIA RCC SEWER LINE TO POLICE LANE FC AREA JACKSON AREA AND IN FRONT OF NEW MA JINNAH ROAD UC-44 JACKSON KEAMARI TOWN"** Should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW This Agreement witnessed as follows:-

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Sanction
 - (b) The completed Form of Bid along with Schedules to Bid:
 - (c) Conditions of Contract & Contract Data:
 - (d) The priced Schedule of Prices.
 - (e) The Specification; and
 - (f) The Drawings

KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE EXECUTIVE ENGINEER KEAMARI TOWN (SEW)

• Estimate amount:- Item Rate basis
• Time limit : 25 days
• Penalty for delay : 1000/- P/day
• Tender Cost : 1000/-
• Date of Opening : 18-04-17

NAME OF WORK:- **EMERGENT REPLACEMENT OF CHOKED /ERODED /SUNK DOWN PORTION OF 12" DIA RCC SEWER LINE AT D AREA, INTERNAL LANES OF SULTANABAD FOR BETTERMENT OF SEWERAGE SYSTEM AT SULTANABAD KEAMARI TOWN**

S. No	Description of Work	QTY	Rate In figure	Rate in words	Per Unit / Item	Amount in Rupees
1	Dismantling and removing road metalling	3225 Cft	605.00	Five hundred	%Cft	19511.00
2	Excavation for pipe line in trenches, and pits in wet soil clay or mud i/c trimming and dressing side to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard, lights, flags and temporary crossings for non vehicular traffic where ever requirement lift upto 5ft (1.52m) and lead upto one chain(30.5m) (0-5) depth Add for additional lift every 3' (5' to 8') Add for additional lift every 3' (8' to 11') Add for additional lift every 3' (11' to 14')	16125 Cft 7875 Cft 6075 Cft 4275 Cft	5600.00 5950.00 6500.00 7850.00	Five thousand four hundred Five thousand nine hundred Six thousand five hundred Seven thousand eight hundred	%DCH %DCH %DCH %DCH	87075.00 46856.00 39487.00 30138.00
3	Providing laying RCC pipe with (Rubber Ring joint and fitting) in trench i/c cutting fitting and jointing with rubber ring i/c testing with water to specific pressure 12" dia 15" dia	450 Rft 150 Rft	367.00 436.00	Three hundred sixty seven Four hundred三十六	Sum Sum	165150.00 65400.00
4	Full hire charges of the pumping per day inclusive of wage of driver & Assistant, fuel or Electric energy plate form required for placing pumps etc. at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches i/c the cost of erection and dismantling after completing the job. (i) Hire Charges pumping set of up to 10 HP pumping out of water from 10ft deep trench.	12 Day	1500.00	One thousand five hundred	P/Day	18000.00
5	Providing manhole 4ft dia inside without C.I frame 15kg 5ft clear depth 1:2:4 cast in situ in 9" thick wall 1:4:8 C.C in 6 ft dia & 6 inch thick foundation 1:2:4 C.C in bending 1/2" thick C.P 1:3 motor or inside walls & surface of channel/benching making required no's of main and branch channel 1/2" dia bars M.S foot rest at 12" dia C/C i/c cost of excavation of all kinds of soil, back filling and disposal of excavated stuff etc. complete as per design & instruction of the Engineer Incharge	11 Nos	13679.00	Thirteen thousand six hundred seventy nine	Each	148269.00
6	Extra depth beyond 5 ft for depth lesser than 5 ft deducted at same rate i/c CI footers of depth.	96 ft.	2538.00	Two thousand five hundred thirty eight	P/ft	243648.00
7	Making Connection with the existing Manholes i/c the cost of cutting holes in wall making them good in cement concrete 1:2:4 and making the required channel etc complete.	8 Nos	180.00	One hundred eighty	Each	1440.00
8	Refilling the excavated stuff in trenches 6" thick layer i/c watering removing to full compaction etc.	33532 Cft	2760.00	Two thousand seven hundred sixty	%Cft	92548.00
9	Manufacturing and Supplying of 21" RCC Manhole cover cost in 1:2:4 concrete ratio 3" deep at center rain forced with 1/2" dia too steel bars at 4" C/C welded to a 3/16 thick 2" wide M.S plate two hook of 3/8" dia for bar including compacting i/c curing and transportation within 10 miles. 21" dia cover	11 Nos.	913.00	Nine hundred thirteen	Each	10043.00
10	Manufacturing and supplying of RCC Ring Slab of 21" dia 36" outside 7.5 width and 8" thick i/c 3/8" for steel bars tow concentric ring with 3/8" dia 8 Nos cross linked bars welded and two sunk type hooks coated in 1:1 1/2 3 concrete with embedded 15 Kg C.I frame in perfect position i/c transportation charges for an average lead of 20 Km per trip from casting yard to Town Office (A minimum of 25 slabs per trip will be transport).	11 Nos.	1986.00	One thousand nine hundred eighty six	Each	20966.00
11	Shifting to the site & fixing of 36" dia Ring slab in prefect position on damaged manhole i/c cutting of damaged portion of manhole in proper shape and laying of cement mortar of 2" thickness & disposal of debris.	11 Nos.	563.00	Five hundred sixty three	Each	6193.00

Total Amount Rs. 994726.00/-

Executive Engineer (Sew)
Keaman Town, KW&SB

NOTE:- Contractor will abide all existing rules/terms & condition of SPPRA Rules-2010

I/We hereby Quoted an Amount of Rs. 994726.00 on item rate basis.

In wards (Nine lanes) Five hundred Sixty three facility for only.

Signature of Contractor

Address: Al Rehman Hotel, S. Cantt or

Cell No. _____

994726