### OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION SANGHAR

No.TC/G-55/

221

of 2018

Sanghar

Dated: 20 107 12018

### MINUTES OF THE MEETING

SUBJECT: - MINUTES OF THE MEETING HELD ON 20.02.2018 IN THE OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION SANGHAR FOR OPENING OF TENDERS.

The tenders were invited by the Executive Engineer Highways Division Works & Services

Department Sanghar vide NIT No. TC/G-55/ 160 Dated: 31.01.2018. In accordance with Rule-41(9) of Sindh

Public Procurement Rules 2010, meeting regarding opening of tenders convened in the office of the Executive

Engineer Highways Division Sanghar on dated: 20.02.2018 under the Chairmanship of Superintending Engineer

Works & Services Department Sanghar being Chairman Procurement Committee. All members Procurement

Committee as mentioned below and the intending contractors (list attached) were present in tender opening

process as under:

Mr. Talmeezuddin Kazi
 Superintending Engineer
 Works & Services Department
 Sanghar

2. Mr. Amir Bux Rahopoto
Executive Engineer
Highways Division
Sanghar

Pir Ali Raza
 Assistant Engineer
 Public Health Engineering Sub-Division
 Sanghar

Chairman

Member/Secretary

Member

The tenders were opened at 02:00 pm as per schedule in the presence of Chairman & Members of Procurement Committee, as well as Government Contractors or their representatives (list of participants attached); The bids were quoted by the bidders for the following works.

S.No.	Name of Works			
1	Construction of link road from Tando Adam Circular road to village Arbab Lanjwani road mile 0/0-0/1+550' (0.37 Km)			
2	Construction of link road from Mir Muhammad Unar road village Soomar Unar, Tulsi Kohli road mile 0/0-0/2 (0.40 km).			
3	Constt of Various C.C. road to Sher Khan Laghari- Solangi Abad mile 0/0-0/2 (0.40 Km)			
4	Construction of link road from Shahdadpur Sanghar road to Village Mazzar Khan Brohi road mile 0/0-0/1 (0.20 km)			

5	Const: of Various C.C road to Abdul Hassan Kaloi Akhter Arain Bheel Colony mile 0/0-0/1 (0.20 Km)
J	Const. of Various C.C Toad to Abdult hassait Raiof Aktitef Afailt Brieff Colony fille 0/0-0/1 (0.20 Km)
6	Const: of link road from Kandiari Nauabad road to Faiz Muhammad Rajar mile 0/0-0/2+330' (0.50 km).
7	Const: of link road from N.Shah Sanghar road to Village Jaro Khan Brohi, Darhoon Kahn Dahri, Lal Khan Umrani, Hazoor Bux Umrani, Haji Saindad Umrani & Ghos Bux Umrani mile 0/0-0/5 (1.00 km) (Reach: 1)
8	Construction of link road from Shahdadpur-Gupchani Nichayo Bhanojo road to village Muhbat Rind mile 0/0-0/1+330' (0.30 Km)
9	Construction of link road from Shahdadpur – Sanghar road to village Muhammad Yaqoob Brohi road mile 0/0-0/5 (1.00 Km)
10	Construction of Various C.C road of Village Khuda Dad Kapri road mile 0/0-0/2 (0.40 Km)
11	Construction of link road from Tando Mitha Khan road Dargah Behram Bari to village Saifal Junejo 0/0-0/2+330' (0.50 km).
12	Construction of link road from Sarhari Saleh Mashori Road to Village Ali Muhammad Mashori mile 0/0-0/1 (0.20 Km)
13	Constt of link road from Ghulam Nabi Brohi -Haji Abdul Gafoor Kerio road to Village Atta Muhammad Jatoi mile 0/0-0/1 (0.20 Km)
14	Reconditioning of various streets of village Gul Muhammad Leghari road mile 0/0-0/4 (0.80 Km)
15	Constt of link road from Gul Khan Umrani road to Village Mohammed Waris Kerio mile 0/0-0/2 (0.40 Km)
16	Const: of link road from Shahdadpur-Gupchani Abdul Majeed Chutto road to Village Soomar Ferani mile 0/0-1/5 ( Phase-1) 0/0-0/5 ( 1.00 km )
17	Const: of link road from Jatia Village - Dr Rajper House to Jawed Arain mile 0/0-0/1 (0.20 Km)
18	Construction of various C.C road of Village Moulai Bughio mile 0/0-0/1+330' (0.30 Km)
19	Const: of link road from Shahpur-Maqsoodo Khair Muhammad Umrani, Mehram Umrani, Usman Umrani, Illahi Bux Umrani, & Bero Khan Umrani road mile 0/0-0/6 (1.20 Km)
20	Construction of various C.C road of Village Dilber Solangi road mile 0/0-0/1 (0.20 Km)
21	Construction of link road from Bismillah Town to village Faqir Muhammad Tumbrani road mile 0/0-0/2 (0.40 Km)
22	Construction of link road from Ch: Habibullah Arain road to village Wali Muhammad Arain road mile 0/0-0/2+330' (0.50 Km)
23	Construction of link road from Shahdadpur Berani to village Gul Mir Umrani mile 0/0-0/3+565' (0.77 Km)
24	Construction of link road from Tando Adam – Mitho Khoso road to village Kandhi Bheel via Muhammad Aslam Khoso including approach to Sahid Ali Khoso road mile 0/0-0/2 (0.40 Km)
25	Construction of link road from Kandiari to Sohrab Rajar road to village Bilawal Wassan 0/0-0/2+330' (0.5 km).

**Total 69 Nos.** of tenders documents were found in the tender box for different works. The following firms participated in the tenders. The names of bidders and their offered bids were called out loudly for each work to let the participants know the quoted price fairly. There found no correction in submitted bids and participants got attentive in this respect.

The Committee scrutinized all the tender documents and narrated quoted bids in the comparative statement. After computation of bid prices it was verified that the 1st lowest contractors' rates are feasible as per market position and also within the ceiling/premium fixed by the Government. The Committee recommended the lowest bids for approval and the Chairman accordingly approved the same as under:-

S.No.	Name of Work	Name of Lowest Firm	
1	Construction of link road from Tando Adam Circular road to village Arbab Lanjwani road mile 0/0-0/1+550' (0.37 Km)	,	
2	Construction of link road from Mir Muhammad Unar road village Soomar Unar, Tulsi Kohli road mile 0/0-0/2 (0.40 km).	M/s Tarique Ayoob & Brothers	
3	Constt of Various C.C. road to Sher Khan Laghari- Solangi Abad mile 0/0-0/2 (0.40 Km)	M/s Allah Rakhio Soomro	
4	Construction of link road from Shahdadpur Sanghar road to Village Mazzar Khan Brohi road mile 0/0-0/1 (0.20 km)	M/s Allah Wassayo	
5	Const: of Various C.C road to Abdul Hassan Kaloi Akhter Arain Bheel Colony mile 0/0-0/1 (0.20 Km)	M/s Ch: Iftikhar Ahmed & Co.	
6	Const: of link road from Kandiari Nauabad road to Faiz Muhammad Rajar mile 0/0-0/2+330' (0.50 km).	M/s Nooruddin & Sons	
7	Const: of link road from N.Shah Sanghar road to Village Jaro Khan Brohi, Darhoon Kahn Dahri, Lal Khan Umrani, Hazoor Bux Umrani, Haji Saindad Umrani & Ghos Bux Umrani mile 0/0-0/5 (1.00 km) ( Reach: 1)	M/s Ghulam Hussain Mahar	
8	Construction of link road from Shahdadpur-Gupchani Nichayo Bhanojo road to village Muhbat Rind mile 0/0-0/1+330' (0.30 Km)	M/s Zanwar Hussain Shah	
9	Construction of link road from Shahdadpur – Sanghar road to village Muhammad Yaqoob Brohi road mile 0/0-0/5 (1.00 Km)	M/s Qasis Engineers & Constructors	
10	Construction of Various C.C road of Village Khuda Dad Kapri road mile 0/0-0/2 (0.40 Km)	M/s Muhammad Shoaib Nizamani	
11	Construction of link road from Tando Mitha Khan road Dargah Behram Bari to village Saifal Junejo 0/0-0/2+330' (0.50 km).	M/s Noor Ali Engineering Works	
12	Construction of link road from Sarhari Saleh Mashori Road to Village Ali Muhammad Mashori mile 0/0-0/1 (0.20 Km)	M/s Mir Maqbool Ahmed Talpur	
13	Constt of link road from Ghulam Nabi Brohi -Haji Abdul Gafoor Kerio road to Village Atta Muhammad Jatoi mile 0/0-0/1 (0.20 Km)	M/s Mehran Associate	
14	Reconditioning of various streets of village Gul Muhammad Leghari road mile 0/0-0/4 (0.80 Km)	M/s Ikhlaque Hussain Shah	
15	Constt of link road from Gul Khan Umrani road to Village Mohammed Waris Kerio mile 0/0-0/2 (0.40 Km)	M/s Muhammad Hassan Bagrani	
16	Const: of link road from Shahdadpur-Gupchani Abdul Majeed Chutto road to Village Soomar Ferani mile 0/0-1/5 ( Phase-1) 0/0-0/5 ( 1.00 km )	M/s Z.A Juno	
17	Const: of link road from Jatia Village - Dr Rajper House to Jawed Arain mile 0/0-0/1 (0.20 Km)	M/s G.K Construction	
18	Construction of various C.C road of Village Moulai Bughio mile 0/0-0/1+330' (0.30 Km)	M/s Allah Wassayo	
19	Const: of link road from Shahpur-Maqsoodo Khair Muhammad Umrani, Mehram Umrani, Usman Umrani, Illahi Bux Umrani, & Bero Khan Umrani road mile 0/0-0/6 (1.20 Km)	M/s Z.A Juno	

20	Construction of various C.C road of Village Dilber Solangi road mile 0/0-0/1 (0.20 Km)	M/s Al-Madina Const: Co.
21	Construction of link road from Bismillah Town to village Faqir Muhammad Tumbrani road mile 0/0-0/2 (0.40 Km)	M/s Pearl Construction Services
22	Construction of link road from Ch: Habibullah Arain road to village Wali Muhammad Arain road mile 0/0-0/2+330' (0.50 Km)	M/s New Muhammad Ashraf
23	Construction of link road from Shahdadpur Berani to village Gul Mir Umrani mile 0/0-0/3+565' (0.77 Km)	M/s Mir Maqbool Ahmed Talpur
24	Construction of link road from Tando Adam – Mitho Khoso road to village Kandhi Bheel via Muhammad Aslam Khoso including approach to Sahid Ali Khoso road mile 0/0-0/2 (0.40 Km)	M/s Fakeer Muhammad
25	Construction of link road from Kandiari to Sohrab Rajar road to village Bilawal Wassan 0/0-0/2+330' (0.5 km).	M/s Noor Ali Engineering Works

The meeting was ended with the vote of thanks to and from the Chair,

(Member/Secretary)

(Member/Secretary)
(ENGR. AMIR BUX RAHOPOTO)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SANGHAR

ENGR PIR ALI RAZA) ASSISTANT ENGINEER P.H.E. SUB-DIVISION SANGHAR (Chairman)

(ENGR. TALMEEZUDDIN KAZI) SUPERINTENDING ENGINEER WORKS & SERVICES DEPARTMENT SANGHAR

### **QUALIFICATION CRITERIA**

S.No.	Name of Agency	Registration Income Tax (NTN Certificate)	SRB Certificate	PEC Certificate
1.	M/s Muhammad Amjad	Yes	Yes	Yes
2.	M/s Muhammad Shoaib Nizamani	Yes	Yes	Yes
3.	M/s Viwey & Co.	Yes	Yes	Yes
4.	M/s Tarique Ayoob & Brothers	Yes	Yes	Yes
5.	M/s G.K Construction	Yes	Yes	Yes
6.	M/s Allah Wassayo	Yes	Yes	Yes
7.	M/s Allah Rakhio Soomro	Yes	Yes	Yes
8.	M/s Ghulam Abbas & Hafeez Abbas	Yes	Yes	Yes
9.	M/s Gee Three Construction	Yes	Yes	Yes
10.	M/s Ch: Iftikhar Ahmed & Co.	Yes	Yes	Yes
11.	M/s Nooruddin & Sons	Yes	Yes	Yes
12.	M/s Muhammad Ishaque Shaikh	Yes	Yes	Yes
13.	M/s Ghulam Hussain Mahar	Yes	Yes	Yes
14.	M/s Niaz Brothers	Yes	Yes	Yes
15.	M/s Zanwar Hussain Shah	Yes	Yes	Yes
16.	M/s Baloch Moula Bux Const: Co.	Yes	Yes	Yes
17.	M/s Khadim Hussain Bhatti	Yes	Yes	Yes
18.	M/s Qasis Engineers & Constructors	Yes	Yes	Yes
19.	M/s Ikhlaque Hussain Shah	Yes	Yes	Yes
20.	M/s Noor Ali Engineering Works	Yes	Yes	Yes
21.	M/s Muhammad Waris Mari	Yes	Yes	Yes
22.	M/s Mir Maqbool Ahmed Talpur	Yes	Yes	Yes
23.	M/s Muhammad Younis Ujjan	Yes	Yes	Yes
24.	M/s Manzoor Ali	Yes	Yes	Yes
25.	M/s Mehran Associate	Yes	Yes	Yes
26.	M/s Muhammad Hassan Bagrani	Yes	Yes	Yes
27.	M/s Z.A Juno	Yes	Yes	Yes
28.	M/s S.Ali K. Const: Co.	Yes	Yes	Yes
29.	M/s Al-Madina Const: Co.	Yes	Yes	Yes
30.	M/s Babar Muneer	Yes	Yes	Yes
31.	M/s Metro Engineering Works	Yes	Yes	Yes
32.	M/s Pearl Construction Services	Yes	Yes	Yes
33.	M/s Indus Const: Co.	Yes	Yes	Yes
34.	M/s New Muhammad Ashraf	Yes	Yes	Yes
35.	M/s Fakeer Muhammad	Yes	Yes	Yes
36.	M/s Hanif & Co.	Yes	Yes	Yes
37.	M/s Muhammad Ayoob Jat	Yes	Yes	Yes

(Member/Secretary)
(ENGR. AMIR BUX RAHOPOTO) EXECUTIVE ENGINEER HIGHWAYS DIVISION SANGHAR

(ENGR PIRALIRAZA) ASSISTANT ENGINEER P.H.E. SUB-DIVISION SANGHAR

(Chairman) (ENGR. TALMEEZUDDIN KAZI) SUPERINTENDING ENGINEER **WORKS & SERVICES DEPARTMENT** SANGHAR

### ATTENDANCE SHEET

\*Reference No. TC/G-55/ Date of Opening:- 20-02-2018.

S.#	NAME OF CONTRACTOR / FIRM	SIGNATURE
J-	Gree Three Constructors.	Carm
2.	Ms. mulammos y osenis ujjan.	ging con
3	My. IKAlog Husson Shel.	
4.	Mrs. Allch Rekhis	Je Je Je
5,	m/s. Khadein Hussain Bhatli	XR Ltui
6.	Mb 2.A. Juno	74
フ、	M/1. Faguer Mchammed.	Kinde.
8.	M/1. Mulamun Ishoy Staith	22
9	M/s. Muhammed Hassen Bagram	como vão
10.	Mr. Basar Muneer	Is morban.
11.	Mp. Noovaddin & sons.	Carrie 1
12	my Ghulam Hussein meher	
13	M/ Muhamma Ayoob Jet.	MA
14	M/ Boloch moule Bun.	Marie S.
15	M/2 Zawer Hussain Stale	Hassain Sheh.
16	MI. Pearl Const. Serwies.	Showed.
17.	on/s. G. K. Construction.	(a/ ) ms
12.	M/, Muhamma Waris.	wats de 11
18.	m/s. Mulamma Amjas.	- #3/

(Member/Secretary)
ENGR. AMIR BUX RAHOPOTO
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SANGHAR

(ENGR: BIR ALI RAZA)
ASSISTANT ENGINEER
P.H.E. SUB-DIVISION
SANGHAR

(Chairmain) V
(ENGR: TALMEEZUDDIN KAZI)
SUPERINTENDING ENGINEER
WORKS & SERVICES DEPARTMENT
SANGHAR

# ATTENDANCE SHEET

\* Reference No. TC/G-55/ Date of Opening:- 760 .

S.#	NAME OF CONTRACTOR / FIRM	SIGNATURE
20.	M/s- New Mulanne Athroj	M. Aug
21.	mys Tanis Ayorb Elbron	Bucula
92	M/s. Dasis Engineers & Sontrilos.	Jan. O
23.	m/1, mulammed Shook Mizaner	Shewis
24.	m/s. Harry & Co	Dym.
25	MG. Mengow Al.	Mar Zul
26.	M1. Ghulem Abbas. & Hejes Abbes.	1 any
27.	m/s. Viwey & 5.	Alys Vi
28	Ms. Mehren Associates	south.
29	on/ Al Madine Engl.	Down
30.	Mb. Nies Brothers.	Auj
31.	M/1, Ch. Izlakler Ahma & co.	All
32.	Mp. Mir Negbool Ahn Talpa.	Memo.
33.	m/s. Alleh weessays men.	Oh.
34	M/s. NOOV Al: Engg. Mores.	Sth.
35	M/s. S. Ali K. Const. Co.	gruf.
36	Ms. Metro Engl: Wolks.	Agm.
37.	Ms. Indus. Cont. Co.	Sture.
		- //

(Member/Secretary)
ENGR. AMIR BUX RAHOPOTO
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SANGHAR

(ENGR. DIB ALI RAZA)
ASSISTANT ENGINEER
P.H.E. SUB-DIVISION
SANGHAR

(ENGR: TALMEEZUDDIN KAZI)
SUPERINTENDING ENGINEER
WORKS & SERVICES DEPARTMENT
SANGHAR

Executive Engineer Highways Division Sanghar

No.TC/G-55/ 160 Dated: 31.01.2018

Name of Work:

Construction of link road from Tando Adam Circular road to village Arbab Lanjwani road mile 0/0-0/1+550' (0.37 Km)

Method of Procurement:

Single Stage – One Envelope Procedure

Daily News Papers: Daily Jang, Awami Awaz, National Couries SPPRA ID. 36618 / 2147483647

Total Bid Documents Sold: 03

\_

7 Total Bid Received: 03

8 Technical Bid Opening date: N/A

9 No. of Bid Technically Qualified: N/A

10 Bid(s) Rejected: N/A

11 Financial Bid Opening date: 20.02.2018

12 Evaluation:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/s Muhammad Amjad	3,492,858	1 <sup>st</sup>	1.49% Below	1 <sup>st</sup> Lowest	Lowest, Hence Accepted
2	M/s Muhammad Shoaib Nizamani	3,503,128	2 <sup>nd</sup>	1.20% Below	2 <sup>nd</sup> Lowest	Rejected
3	M/s Viway & Co.	3,513,235	3 <sup>rd</sup>	0.90% Below	Higher	Rejected

(Engr. Amir Bux Rahopoto) Executive Engineer Highways Division Sanghar

Assistant Engineer
Public Health Engr: Sub-Division
Sanghar

1 Name of Procuring Agency:-

**Executive Engineer Highways Division Sanghar** 

2 Tender Reference No:

No.TC/G-55/ 160 Dated: 31.01.2018

3 Name of Work:

Construction of link road from Tando Adam Circular road to village Arbab Lanjwani road mile 0/0-0/1+550' (0.37 Km)

4 Financial Bid Opening date:

20.02.2018

S.No	Name of Firm or Bidder	Estimate Amount	Cost of Bidder	Remarks
1	2	3	4	5
1	M/s Muhammad Amjad	3545000	3,492,858	1 <sup>st</sup> Lowest
2	M/s Muhammad Shoaib Nizamani	3545000	3,503,128	2 <sup>nd</sup> Lowest
3	M/s Viway & Co.	3545000	3,513,235	Higher

(Member/Secretary)

(ENGR. AMIR BUX RAHOPOTO)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION

SANGHAR

(ENGR. PLE ALI RAZA)
ASSISTANT ENGINEER
P.H.E. SUB-DIVISION
SANGHAR

(ENGR. TALMEEZUDDIN KAZI) SUPERINTENDING ENGINEER WORKS & SERVICES DEPARTMENT SANGHAR

**Executive Engineer Highways Division Sanghar** Tender Reference No: No.TC/G-55/ 160 Dated: 31.01.2018 2 Name of Work: 3 Construction of link road from Mir Muhammad Unar road village Soomar Unar, Tulsi Kohli road mile 0/0-0/2 (0.40 km). Method of Procurement: Single Stage - One Envelope Procedure Tender Published: Daily News Papers: Daily Jang, Awami Awaz, National Couries SPPRA ID. 36618 / 2147483647

Total Bid Documents Sold:

Name of Procuring Agency:-

03

Total Bid Received:

03

Technical Bid Opening date:

N/A

No. of Bid Technically Qualified:

N/A

10 Bid(s) Rejected:

N/A

11 Financial Bid Opening date:

20.02.2018

#### 12 Evaluation:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/s Tarique Ayoob & Brothers	3,297,593	1 <sup>st</sup>	1.16% Below	1 <sup>st</sup> Lowest	Lowest, Hence Accepted
2	M/s G.K Construction	3,306,593	2 <sup>nd</sup>	0.89% Below	2 <sup>nd</sup> Lowest	Rejected
3	M/s Allah Wassayo	3,315,665	3 <sup>rd</sup>	0.61% Below	Higher	Rejected

(Engr. Amir Bux Rahopoto) **Executive Engineer** Highways Division Sanghar

Assistant Engineer Public Health Engr: Sub-Division Sanghar

1 Name of Procuring Agency:-

**Executive Engineer Highways Division Sanghar** 

2 Tender Reference No:

No.TC/G-55/ 160 Dated: 31.01.2018

3 Name of Work:

Construction of link road from Mir Muhammad Unar road village Soomar Unar, Tulsi Kohli road mile 0/0-0/2 (0.40 km).

4 Financial Bid Opening date:

20.02.2018

S.No	Name of Firm or Bidder	Estimate Amount	Cost of Bidder	Remarks
1	2	3	4	5
1	M/s Tarique Ayoob & Brothers	3336000	3,297,593	1 <sup>st</sup> Lowest
2	M/s G.K Construction	3336000	3,306,593	2 <sup>nd</sup> Lowest
3	M/s Allah Wassayo	3336000	3,315,665	Higher

(Member/Secretary)

(ENGR. AMIR BUX RAHOPOTO)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SANGHAR

(ENGR. BIR ALI RAZA) ASSISTANT ENGINEER P.H.E. SUB-DIVISION SANGHAR (Chairmain)
(ENGR. TALMEEZUDDIN KAZI)
SUPERINTENDING ENGINEER
WORKS & SERVICES DEPARTMENT

Name of Procuring Agency:- Executive Engineer Highways Division Sanghar

2 Tender Reference No: No.TC/G-55/ 160 Dated: 31.01.2018

3 Name of Work: Constt of Various C.C. road to Sher Khan Laghari- Solangi Abad mile

0/0-0/2 (0.40 Km)

4 Method of Procurement: Single Stage – One Envelope Procedure

Tender Published: Daily News Papers: Daily Jang, Awami Awaz, National Couries

SPPRA ID. 36618 / 2147483647

Total Bid Documents Sold: 03

7 Total Bid Received: 03

Technical Bid Opening date: N/A

9 No. of Bid Technically Qualified: N/A

10 Bid(s) Rejected: N/A

11 Financial Bid Opening date:

20.02.2018

12 Evaluation:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/s Allah Rakhio Soomro	2,167,616	1 <sup>st</sup>	1.49% Below	1 <sup>st</sup> Lowest	Lowest, Hence Accepted
2	M/s Ghulam Abbas & Hafeez Abbas	2,184,855	2 <sup>nd</sup>	0.69% Below	2 <sup>nd</sup> Lowest	Rejected
3	M/s G.K Construction	2,205,092	3 <sup>rd</sup>	0.23% Above	Higher	Rejected.

(Engr. Amir Bux Rahopoto) Executive Engineer Highways Division Sanghar

Assistant Engineer
Public Health Engr: Sub-Division
Sanghar

1 Name of Procuring Agency:-

**Executive Engineer Highways Division Sanghar** 

2 Tender Reference No:

No.TC/G-55/ 160 Dated: 31.01.2018

3 Name of Work:

Constt of Various C.C. road to Sher Khan Laghari- Solangi Abad mile

0/0-0/2 (0.40 Km)

4 Financial Bid Opening date:

20.02.2018

S.No	Name of Firm or Bidder	Estimate Amount	Cost of Bidder	Remarks
1	2	3	4	5
1	M/s Allah Rakhio Soomro	2200000	2,167,616	1 <sup>st</sup> Lowest
2	M/s Ghulam Abbas & Hafeez Abbas	2200000	2,184,855	2 <sup>nd</sup> Lowest
3	M/s G.K Construction	2200000	2,205,092	Higher

(Member/Secretary)

(ENGR. AMIR BUX RAHOPOTO)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SANGHAR

(ENGR. PIR ALI RAZA)
ASSISTANT ENGINEER
P.H.E. SUB-DIVISION
SANGHAR

(ENGR. TALMEEZUDDIN KAZI)
SUPERINTENDING ENGINEER
WORKS & SERVICES DEPARTMENT
SANGHAR

(Chairmain

Name of Procuring Agency:- Executive Engineer Highways Division Sanghar

2 Tender Reference No: No.TC/G-55/ 160 Dated: 31.01.2018

3 Name of Work: Construction of link road from Shahdadpur Sanghar road to Village

Mazzar Khan Brohi road mile 0/0-0/1 (0.20 km)

Method of Procurement: Single Stage – One Envelope Procedure

5 Tender Published: Daily News Papers: Daily Jang, Awami Awaz, National Couries

SPPRA ID. 36618 / 2147483647

6 Total Bid Documents Sold: 03

7 Total Bid Received: 03

8 Technical Bid Opening date: N/A

No. of Bid Technically Qualified: N/A

10 Bid(s) Rejected:

11 Financial Bid Opening date:

N/A

20.02.2018

### 12 Evaluation:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/s Allah Wassayo	1,777,300	1 <sup>st</sup>	0.77% Below	1 <sup>st</sup> Lowest	Lowest, Hence Accepted
2	M/s Gee Three Construction	1,782,615	2 <sup>nd</sup>	0.47% Below	2 <sup>nd</sup> Lowest	Rejected
3	M/s G.K Construction	1,787,929	3 <sup>rd</sup>	0.17% Below	Higher	Rejected

(Engr. Amir Bux Rahopoto) Executive Engineer Highways Division Sanghar

Assistant Engineer
Public Health Engr: Sub-Division
Sanghar

1 Name of Procuring Agency:-

**Executive Engineer Highways Division Sanghar** 

2 Tender Reference No:

No.TC/G-55/ 160 Dated: 31.01.2018

3 Name of Work:

Construction of link road from Shahdadpur Sanghar road to Village Mazzar Khan Brohi road mile 0/0-0/1 (0.20 km)

4 Financial Bid Opening date:

20.02.2018

S.No	Name of Firm or Bidder	Estimate Amount	Cost of Bidder	Remarks
1	2	3	4	5
1	M/s Allah Wassayo	1791000	1,777,300	1 <sup>st</sup> Lowest
2	M/s Gee Three Construction	1791000	1,782,615	2 <sup>nd</sup> Lowest
3	M/s G.K Construction	1791000	1,787,929	Higher

(Member/Secretary)

(ENGR. AMIR BUX RAHOPOTO)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION

SANGHAR

(ENGR. DIR ALIRAZA) ASSISTANT ENGINEER P.H.E. SUB-DIVISION SANGHAR (Chairmain)
(ENGR. TALMEEZUDDIN KAZI)
SUPERINTENDING ENGINEER
WORKS & SERVICES DEPARTMENT

Name of Procuring Agency:-**Executive Engineer Highways Division Sanghar** Tender Reference No: No.TC/G-55/ 160 Dated: 31.01.2018 3 Name of Work: Const: of Various C.C road to Abdul Hassan Kaloi Akhter Arain Bheel Colony mile 0/0-0/1 (0.20 Km) Method of Procurement: Single Stage - One Envelope Procedure Tender Published: 5 Daily News Papers: Daily Jang, Awami Awaz, National Couries SPPRA ID. 36618 / 2147483647 03 Total Bid Documents Sold: 03 7 Total Bid Received: N/A Technical Bid Opening date:

12 Evaluation:

Bid(s) Rejected:

No. of Bid Technically Qualified:

Financial Bid Opening date:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/s Ch: Iftikhar Ahmed & Co.	1,088,213	1 <sup>st</sup>	1.08% Below	1 <sup>st</sup> Lowest	Lowest, Hence Accepted
2	M/s Ghulam Abbas & Hafeez Abbas	1,099,984	2 <sup>nd</sup>	0.01% Below	2 <sup>nd</sup> Lowest	Rejected
3	M/s Gee Three Construction	1,104,920	3 <sup>rd</sup>	0.45% Above	Higher	Rejected

N/A

N/A

20.02.2018

(Engr. Amir Bux Rahopoto) Executive Engineer Highways Division Sanghar

Assistant Engineer
Public Health Engr: Sub-Division
Sanghar

Name of Procuring Agency:-

**Executive Engineer Highways Division Sanghar** 

2 Tender Reference No: No.TC/G-55/ 160 Dated: 31.01.2018

Name of Work:

Const: of Various C.C road to Abdul Hassan Kaloi Akhter Arain Bheel

Colony mile 0/0-0/1 (0.20 Km)

Financial Bid Opening date:

20.02.2018

S.No	Name of Firm or Bidder	Estimate Amount	Cost of Bidder	Remarks
1	2	3	4	5
1	M/s Ch: Iftikhar Ahmed & Co.	1100000	1,088,213	1 <sup>st</sup> Lowest
2	M/s Ghulam Abbas & Hafeez Abbas	1100000	1,099,984	2 <sup>nd</sup> Lowest
3	M/s Gee Three Construction	1100000	1,104,920	Higher

(Member/Secretary)

(ENGR. AMIR BUX RAHOPOTO) **EXECUTIVE ENGINEER** HIGHWAYS DIVISION

SANGHAR

ASSISTANT ENGINEER

P.H.E. SUB-DIVISION

**SANGHAR** 

(ENGR. TALMEEZUDDIN KAZI)

SUPERINTENDING ENGINEER

**WORKS & SERVICES DEPARTMENT** 

Name of Procuring Agency:-**Executive Engineer Highways Division Sanghar** Tender Reference No: No.TC/G-55/ 160 Dated: 31.01.2018 3 Name of Work: Const: of link road from Kandiari Nauabad road to Faiz Muhammad Rajar mile 0/0-0/2+330' (0.50 km). Method of Procurement: Single Stage - One Envelope Procedure Tender Published: Daily News Papers: Daily Jang, Awami Awaz, National Couries SPPRA ID. 36618 / 2147483647 Total Bid Documents Sold: 03 03 Total Bid Received: 7

No. of Bid Technically Qualified:

Technical Bid Opening date:

N/A

N/A

10 Bid(s) Rejected:

N/A

11 Financial Bid Opening date:

20.02.2018

### 12 Evaluation:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/s Nooruddin & Sons	4,254,066	1 <sup>st</sup>	0.56% Below	1 <sup>st</sup> Lowest	Lowest, Hence Accepted
2	M/s Muhammad Ishaque Shaikh	4,266,056	2 <sup>nd</sup>	0.28% Below	2 <sup>nd</sup> Lowest	Rejected
3	M/s Viwey & Co.	4,273,801	3 <sup>rd</sup>	0.10% Below	Higher	Rejected

(Engr. Amir Bux Rahopoto) Executive Engineer Highways Division Sanghar

Assistant Engineer
Public Health Engr: Sub-Division
Sanghar

1 Name of Procuring Agency:-

**Executive Engineer Highways Division Sanghar** 

2 Tender Reference No:

No.TC/G-55/ 160 Dated: 31.01.2018

3 Name of Work:

Const: of link road from Kandiari Nauabad road to Faiz Muhammad Rajar mile 0/0-0/2+330' (0.50 km).

4 Financial Bid Opening date:

20.02.2018

S.No	Name of Firm or Bidder	Estimate Amount	Cost of Bidder	Remarks
1	2	3	4	5
1	M/s Nooruddin & Sons	4278000	4,254,066	1 <sup>st</sup> Lowest
2	M/s Muhammad Ishaque Shaikh	4278000	4,266,056	2 <sup>nd</sup> Lowest
3	M/s Viwey & Co.	4278000	4,273,801	Higher

(Member/Secretary)

(ENGR. AMIR BUX RAHOPOTO)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION

SANGHAR

(ENGR. PIB ALI RAZA) ASSISTANT ENGINEER P.H.E. SUB-DIVISION SANGHAR (Chairmain)

(ENGR. TALMEEZUDDIN KAZI) SUPERINTENDING ENGINEER WORKS & SERVICES DEPARTMENT

Name of Procuring Agency:- Executive Engineer Highways Division Sanghar

2 Tender Reference No: No.TC/G-55/ 160 Dated: 31.01.2018

3 Name of Work: Const: of link road from N.Shah Sanghar road to Village Jaro Khan

Brohi, Darhoon Kahn Dahri, Lal Khan Umrani, Hazoor Bux Umrani,

Haii Saindad Umrani & Ghos Bux Umrani mile 0/0-0/5 (1.00 km ) (

4 Method of Procurement: Single Stage – One Envelope Procedure

Tender Published: Daily News Papers: Daily Jang, Awami Awaz, National Couries

SPPRA ID. 36618 / 2147483647

6 Total Bid Documents Sold: 03

7 Total Bid Received: 03

8 Technical Bid Opening date: N/A

9 No. of Bid Technically Qualified: N/A

10 Bid(s) Rejected:

11 Financial Bid Opening date:

N/A

20.02.2018

### 12 Evaluation:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/s Ghulam Hussain Mahar	10,545,508	1 <sup>st</sup>	1.99% Below	1 <sup>st</sup> Lowest	Lowest, Hence Accepted
2	M/s G.K Construction	10,585,840	2 <sup>nd</sup>	1.60% Below	2 <sup>nd</sup> Lowest	Rejected
3	M/s Niaz Brothers	10,632,260	3 <sup>rd</sup>	1.15% Below	Higher	Rejected

(Engr. Amir Bux Rahopoto) Executive Engineer Highways Division Sanghar

Assistant Engineer
Public Health Engr: Sub-Division
Sanghar

1 Name of Procuring Agency:-

**Executive Engineer Highways Division Sanghar** 

2 Tender Reference No:

No.TC/G-55/ 160 Dated: 31.01.2018

3 Name of Work:

Const: of link road from N.Shah Sanghar road to Village Jaro Khan Brohi, Darhoon Kahn Dahri, Lal Khan Umrani, Hazoor Bux Umrani, Haji Saindad Umrani & Ghos Bux Umrani mile 0/0-0/5 (1.00 km) (

Reach: 1)

4 Financial Bid Opening date:

20.02.2018

S.No	Name of Firm or Bidder	Estimate Amount	Cost of Bidder	Remarks
1	2	3	4	5
1	M/s Ghulam Hussain Mahar	10755000	10,545,508	1 <sup>st</sup> Lowest
2	M/s G.K Construction	10755000	10,585,840	2 <sup>nd</sup> Lowest
3	M/s Niaz Brothers	10755000	10,632,260	Higher ,

(Member/Secretary)

(ENGR. AMIR BUX RAHOPOTO)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SANGHAR

(ENGR PIR ALI RAZA) ASSISTANT ENGINEER P.H.E. SUB-DIVISION SANGHAR (Chairmain)

(ENGR. TALMEEZUDDIN KAZI) SUPERINTENDING ENGINEER WORKS & SERVICES DEPARTMENT

Name of Procuring Agency:- Executive Engineer Highways Division Sanghar

2 Tender Reference No: No.TC/G-55/ 160 Dated: 31.01.2018

Name of Work: Construction of link road from Shahdadpur-Gupchani Nichayo

Bhanojo road to village Muhbat Rind mile 0/0-0/1+330' (0.30 Km)

4 Method of Procurement: Single Stage – One Envelope Procedure

5 Tender Published: Daily News Papers: Daily Jang, Awami Awaz, National Couries

SPPRA ID. 36618 / 2147483647

6 Total Bid Documents Sold: 03

7 Total Bid Received: 03

Technical Bid Opening date: N/A

No. of Bid Technically Qualified: N/A

10 Bid(s) Rejected: N

11 Financial Bid Opening date:

N/A

20.02.2018

### 12 Evaluation:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/s Zanwar Hussain Shah	2,727,817	1 <sup>st</sup>	1.55% Below	1 <sup>st</sup> Lowest	Lowest, Hence Accepted
2	M/s Baloch Moula Bux Const: Co.	2,735,940	2 <sup>nd</sup>	1.24% Below	2 <sup>nd</sup> Lowest	Rejected
3	M/s Khadim Hussain Bhatti	2,741,855	3 <sup>rd</sup>	1.03% Below	Higher	Rejected -

(Engr. Amir Bux Rahopoto) Executive Engineer Highways Division Sanghar

(Engr. Pir Ali Raza)
Assistant Engineer
Public Health Engr: Sub-Division
Sanghar

(Engr. Talmeezuddin Kazi) Superintending Engineer Works & Services Department

Sanghar

Name of Procuring Agency:-

**Executive Engineer Highways Division Sanghar** 

Tender Reference No:

No.TC/G-55/ 160 Dated: 31.01.2018

Name of Work:

Construction of link road from Shahdadpur-Gupchani Nichayo Bhanojo road to village Muhbat Rind mile 0/0-0/1+330' (0.30 Km)

Financial Bid Opening date:

20.02.2018

S.No	Name of Firm or Bidder	Estimate Amount	Cost of Bidder	Remarks
1	2	3	4	5
1	M/s Zanwar Hussain Shah	2770000	2,727,817	1 <sup>st</sup> Lowest
2	M/s Baloch Moula Bux Const: Co.	2770000	2,735,940	2 <sup>nd</sup> Lowest
3	M/s Khadim Hussain Bhatti	2770000	2,741,855	Higher

(Member/Secretary)

(ENGR. AMIR BUX RAHOPOTO) **EXECUTIVE ENGINEER** HIGHWAYS DIVISION **SANGHAR** 

ASSISTANT ENGINEER P.H.E. SUB-DIVISION SANGHAR

(ENGR. TALMEEZUDDIN KAZI) SUPERINTENDING ENGINEER WORKS & SERVICES DEPARTMENT

(Chairmain)

Name of Procuring Agency:- Executive Engineer Highways Division Sanghar

Property Tender Reference No: No.TC/G-55/ 160 Dated: 31.01.2018

Name of Work: Construction of link road from Shahdadpur – Sanghar road to village

Muhammad Yaqoob Brohi road mile 0/0-0/5 (1.00 Km)

4 Method of Procurement: Single Stage – One Envelope Procedure

Tender Published: Daily News Papers: Daily Jang, Awami Awaz, National Couries

SPPRA ID. 36618 / 2147483647

6 Total Bid Documents Sold: 03

7 Total Bid Received: 03

8 Technical Bid Opening date: N/A

9 No. of Bid Technically Qualified: N/A

10 Bid(s) Rejected: N/A

11 Financial Bid Opening date: 20.02.2018

12 Evaluation:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/s Qasis Engineers & Constructors	8,724,316	1 <sup>st</sup>	0.87% Below	1 <sup>st</sup> Lowest	Lowest, Hence Accepted
2	M/s Ikhlaque Hussain Shah	8,752,156	2 <sup>nd</sup>	0.55% Below	2 <sup>nd</sup> Lowest	Rejected
3	M/s Tarique Ayoob & Brothers	8,780,223	3 <sup>rd</sup>	0.23% Below	Higher	Rejected

(Engr. Amir Bux Rahopoto) Executive Engineer Highways Division Sanghar

Assist Engineer
Public Health Engr: Sub-Division
Sanghar

1 Name of Procuring Agency:-

**Executive Engineer Highways Division Sanghar** 

2 Tender Reference No:

No.TC/G-55/ 160 Dated: 31.01.2018

3 Name of Work:

Construction of link road from Shahdadpur – Sanghar road to village Muhammad Yaqoob Brohi road mile 0/0-0/5 (1.00 Km)

4 Financial Bid Opening date:

20.02.2018

S.No	Name of Firm or Bidder	Estimate Amount	Cost of Bidder	Remarks
1	2	3	4	5
1	M/s Qasis Engineers & Constructors	8800000	8,724,316	1 <sup>st</sup> Lowest
2	M/s Ikhlaque Hussain Shah	8800000	8,752,156	2 <sup>nd</sup> Lowest
3	M/s Tarique Ayoob & Brothers	8800000	8,780,223	Higher

(Member/Secretary)

(ENGR. AMIR BUX RAHOPOTO)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SANGHAR

(ENGR. PARALI RAZA)
ASSISTANT ENGINEER
P.H.E. SUB-DIVISION
SANGHAR

(ENGR. TALMEEZUDDIN KAZI)
SUPERINTENDING ENGINEER
WORKS & SERVICES DEPARTMENT
SANGHAR

Name of Procuring Agency:- Executive Engineer Highways Division Sanghar

2 Tender Reference No: No.TC/G-55/ 160 Dated: 31.01.2018

Name of Work: Construction of Various C.C road of Village Khuda Dad Kapri road

mile 0/0-0/2 (0.40 Km)

Method of Procurement: Single Stage – One Envelope Procedure

5 Tender Published: Daily News Papers: Daily Jang, Awami Awaz, National Couries

SPPRA ID. 36618 / 2147483647

6 Total Bid Documents Sold: 02

7 Total Bid Received: 02

8 Technical Bid Opening date: N/A

No. of Bid Technically Qualified: N/A

10 Bid(s) Rejected:

11 Financial Bid Opening date:

N/A

20.02.2018

### 12 Evaluation:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/s Muhammad Shoaib Nizamani	2,174,992	1 <sup>st</sup>	1.10% Below	1 <sup>st</sup> Lowest	Lowest, Hence Accepted
2	M/s Viwey & Co.	2,198,493	2 <sup>nd</sup>	0.02% Below	2 <sup>nd</sup> Lowest	Rejected

(Engr. Amir Bux Rahopoto) Executive Engineer Highways Division Sanghar

Assistate Engineer
Public Health Engr: Sub-Division
Sanghar

Name of Procuring Agency:-

**Executive Engineer Highways Division Sanghar** 

Tender Reference No:

No.TC/G-55/ 160 Dated: 31.01.2018

Name of Work:

Construction of Various C.C road of Village Khuda Dad Kapri road

mile 0/0-0/2 (0.40 Km)

Financial Bid Opening date:

20.02.2018

S.No	Name of Firm or Bidder	Estimate Amount	Cost of Bidder	Remarks
1	2	3	4	5
1	M/s Muhammad Shoaib Nizamani	2199000	2,174,992	1 <sup>st</sup> Lowest
2	M/s Viwey & Co.	2199000	2,198,493	Higher

(Member/Secretary)

(ENGR. AMIR BUX RAHOPOTO) **EXECUTIVE ENGINEER** HIGHWAYS DIVISION

SANGHAR

PENGR. PIR ALI RAZA) ASSISTANTENGINEER

P.H.E. SUB-DIVISION

**SANGHAR** 

(Chairmain)

(ENGR. TALMEEZUDDIN KAZI) SUPERINTENDING ENGINEER **WORKS & SERVICES DEPARTMENT** 

Name of Procuring Agency:- Executive Engineer Highways Division Sanghar

2 Tender Reference No: No.TC/G-55/ 160 Dated: 31.01.2018

Name of Work: Construction of link road from Tando Mitha Khan road Dargah

Behram Bari to village Saifal Junejo 0/0-0/2+330' (0.50 km).

4 Method of Procurement: Single Stage – One Envelope Procedure

Tender Published: Daily News Papers: Daily Jang, Awami Awaz, National Couries

SPPRA ID. 36618 / 2147483647

6 Total Bid Documents Sold: 03

7 Total Bid Received: 03

8 Technical Bid Opening date: N/A

No. of Bid Technically Qualified: N/A

10 Bid(s) Rejected:

11 Financial Bid Opening date:

N/A

20.02.2018

#### 12 Evaluation:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/s Noor Ali Engineering Works	4,287,244	1 <sup>st</sup>	0.58% Below	1 <sup>st</sup> Lowest	Lowest, Hence Accepted
2	M/s G.K Construction	4,299,674	2 <sup>nd</sup>	0.29% Below	2 <sup>nd</sup> Lowest	Rejected
3	M/s Muhammad Waris Mari	4,307,121	3 <sup>rd</sup>	0.11% Below	Higher	Rejected

(Engr. Amir Bux Rahopoto) Executive Engineer Highways Division Sanghar

Assistant Engineer
Public Health Engr: Sub-Division
Sanghar

Name of Procuring Agency:-

**Executive Engineer Highways Division Sanghar** 

Tender Reference No:

No.TC/G-55/ 160 Dated: 31.01.2018

Name of Work:

Construction of link road from Tando Mitha Khan road Dargah Behram Bari to village Saifal Junejo 0/0-0/2+330' (0.50 km).

Financial Bid Opening date:

20.02.2018

S.No	Name of Firm or Bidder	Estimate Amount	Cost of Bidder	Remarks
1	2	3	4	5
1	M/s Noor Ali Engineering Works	4312000	4,287,244	1 <sup>st</sup> Lowest
2	M/s G.K Construction	4312000	4,299,674	2 <sup>nd</sup> Lowest
3	M/s Muhammad Waris Mari	4312000	4,307,121	Higher

(Member/Secretary)

(ENGR. AMIR BUX RAHOPOTO) **EXECUTIVE ENGINEER** HIGHWAYS DIVISION

SANGHAR SANGHAR

ASSISTANT ENGINEER P.H.E. SUB-DIVISION

(Chairmain

(ENGR. TALMEEZUDDIN KAZI) SUPERINTENDING ENGINEER **WORKS & SERVICES DEPARTMENT** 

Name of Procuring Agency:- Executive Engineer Highways Division Sanghar

2 Tender Reference No: No.TC/G-55/ 160 Dated: 31.01.2018

Name of Work: Construction of link road from Sarhari Saleh Mashori Road to Village

Ali Muhammad Mashori mile 0/0-0/1 (0.20 Km)

Method of Procurement: Single Stage – One Envelope Procedure

Tender Published: Daily News Papers: Daily Jang, Awami Awaz, National Couries

SPPRA ID. 36618 / 2147483647

6 Total Bid Documents Sold: 03

7 Total Bid Received: 03

8 Technical Bid Opening date: N/A

9 No. of Bid Technically Qualified: N/A

10 Bid(s) Rejected: N/A

11 Financial Bid Opening date:

20.02.2018

#### 12 Evaluation:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/s Mir Maqbool Ahmed Talpur	1,823,703	1 <sup>st</sup>	1.72% Below	1 <sup>st</sup> Lowest	Lowest, Hence Accepted
2	M/s Muhammad Younis Ujjan	1,830,055	2 <sup>nd</sup>	1.36% Below	2 <sup>nd</sup> Lowest	Rejected
3	M/s Manzoor Ali	1,833,684	3 <sup>rd</sup>	1.16% Below	Higher	Rejected

(Engr. Amir Bux Rahopoto) Executive Engineer Highways Division Sanghar

Assist Engineer
Public Health Engr: Sub-Division
Sanghar

(Engr. Talmeezuddin Kazi) Superintending Engineer Works & Services Department Sanghar

Au r

Name of Procuring Agency:-

**Executive Engineer Highways Division Sanghar** 

Tender Reference No:

No.TC/G-55/ 160 Dated: 31.01.2018

Name of Work:

Construction of link road from Sarhari Saleh Mashori Road to Village Ali Muhammad Mashori mile 0/0-0/1 (0.20 Km)

Financial Bid Opening date:

20.02.2018

S.No	Name of Firm or Bidder	Estimate Amount	Cost of Bidder	Remarks
1	2	3	4	5
1	M/s Mir Maqbool Ahmed Talpur	1855000	1,823,703	1 <sup>st</sup> Lowest
2	M/s Muhammad Younis Ujjan	1855000	1,830,055	2 <sup>nd</sup> Lowest
3	M/s Manzoor Ali	1855000	1,833,684	Higher

(Member/Secretary) (ENGR. AMIR BUX RAHOPOTO) **EXECUTIVE ENGINEER** 

HIGHWAYS DIVISION SANGHAR

ASSISTANT ENGINEER P.H.E. SUB-DIVISION

**SANGHAR** 

(Chairmain)

(ENGR. TALMEEZUDDIN KAZI) SUPERINTENDING ENGINEER **WORKS & SERVICES DEPARTMENT** 

**Executive Engineer Highways Division Sanghar** Name of Procuring Agency:-

Tender Reference No: No.TC/G-55/ 160 Dated: 31.01.2018

3 Name of Work: Construction of link road from Ghulam Nabi Brohi -Haji Abdul

Gafoor Kerio road to Village Atta Muhammad Jatoi mile 0/0-0/1

(0.20 Km)

Single Stage - One Envelope Procedure Method of Procurement:

Tender Published: Daily News Papers: Daily Jang, Awami Awaz, National Couries

SPPRA ID. 36618 / 2147483647

Total Bid Documents Sold: 03

Total Bid Received:

03

Technical Bid Opening date:

N/A

No. of Bid Technically Qualified:

N/A

Bid(s) Rejected: 10

N/A

11 Financial Bid Opening date:

20.02.2018

### 12 Evaluation:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/s Mehran Associate	1,880,412	1 <sup>st</sup>	1.04% Below	1 <sup>st</sup> Lowest	Lowest, Hence Accepted
2	M/s Ch: Iftikhar Ahmed & Co.	1,885,514	2 <sup>nd</sup>	0.77% Below	2 <sup>nd</sup> Lowest	Rejected
3	M/s Allah Wassayo Mari	1,891,383	3 <sup>rd</sup>	0.46% Below	Higher	Rejected

(Engr. Amir Bux Rahopoto) **Executive Engineer** ⊌ighways Division Sanghar

Public Health Engr: Sub-Division

Sanghar

(Engr. Talmeezuddin Kazi) Superintending Engineer Works & Services Department Sanghar

Ture

1 Name of Procuring Agency:-

**Executive Engineer Highways Division Sanghar** 

2 Tender Reference No:

No.TC/G-55/ 160 Dated: 31.01.2018

3 Name of Work:

Construction of link road from Ghulam Nabi Brohi -Haji Abdul Gafoor Kerio road to Village Atta Muhammad Jatoi mile 0/0-0/1

(0.20 Km)

4 Financial Bid Opening date:

20.02.2018

S.No	Name of Firm or Bidder	Estimate Amount	Cost of Bidder	Remarks
1	2	3	4	5
1	M/s Mehran Associate	1900000	1,880,412	1 <sup>st</sup> Lowest
2	M/s Ch: Iftikhar Ahmed & Co.	1900000	1,885,514	2 <sup>nd</sup> Lowest
3	M/s Allah Wassayo Mari	1900000	1,891,383	Higher

(Member/Secretary)
(ENGR. AMIR BUX RAHOPOTO)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION

SANGHAR

(ENGR. PIR ALL RAZA) ASSISTANT ENGINEER P.H.E. SUB-DIVISION SANGHAR (ENGR. TALMEEZUDDIN KAZI)
SUPERINTENDING ENGINEER
WORKS & SERVICES DEPARTMENT
SANGHAR

Name of Procuring Agency:-**Executive Engineer Highways Division Sanghar** 2 Tender Reference No: No.TC/G-55/ 160 Dated: 31.01.2018 3 Name of Work: Reconditioning of various streets of village Gul Muhammad Leghari road mile 0/0-0/4 (0.80 Km) Method of Procurement: Single Stage - One Envelope Procedure Tender Published: Daily News Papers: Daily Jang, Awami Awaz, National Couries SPPRA ID. 36618 / 2147483647 Total Bid Documents Sold: 02 02 Total Bid Received: 8 Technical Bid Opening date: N/A No. of Bid Technically Qualified: N/A 9 Bid(s) Rejected: N/A 10 Financial Bid Opening date: 20.02.2018

### 12 Evaluation:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/s Ikhlaque Hussain Shah	3,950,230	1 <sup>st</sup>	1.21% Below	1 <sup>st</sup> Lowest	Lowest, Hence Accepted
2	M/s Khadim Hussain Bhatti	3,965,511	2 <sup>nd</sup>	0.82% Below	2 <sup>nd</sup> Lowest	Rejected

(Engr. Amir Bux Rahopoto) Executive Engineer Highways Division Sanghar

Assistant Engineer
Public Health Engr: Sub-Division
Sanghar

1 Name of Procuring Agency:-

**Executive Engineer Highways Division Sanghar** 

2 Tender Reference No:

No.TC/G-55/ 160 Dated: 31.01.2018

3 Name of Work:

Reconditioning of various streets of village Gul Muhammad Leghari

road mile 0/0-0/4 (0.80 Km)

4 Financial Bid Opening date:

20.02.2018

S.No	Name of Firm or Bidder	Estimate Amount	Cost of Bidder	Remarks
1	2	3	4	5
1	M/s Ikhlaque Hussain Shah	3998000	3,950,230	1 <sup>st</sup> Lowest
2	M/s Khadim Hussain Bhatti	3998000	3,965,511	Higher

(Member/Secretary)

(ENGR. AMIR BUX RAHOPOTO)
EXECUTIVE ENGINEER

HIGHWAYS DIVISION SANGHAR (ENGR PIR ALLRAZA)
ASSISTANT ENGINEER
P.H.E. SUB-DIVISION
SANGHAR

(Chairmain)
(ENGR. TALMEEZUDDIN KAZI)
SUPERINTENDING ENGINEER
WORKS & SERVICES DEPARTMENT
SANGHAR

**Executive Engineer Highways Division Sanghar** Name of Procuring Agency:-No.TC/G-55/ 160 Dated: 31.01.2018 Tender Reference No: 2 3 Name of Work: Constt of link road from Gul Khan Umrani road to Village Mohammed Waris Kerio mile 0/0-0/2 (0.40 Km) Single Stage - One Envelope Procedure Method of Procurement: Tender Published: Daily News Papers: Daily Jang, Awami Awaz, National Couries SPPRA ID. 36618 / 2147483647 Total Bid Documents Sold: 03 7 Total Bid Received: 03 Technical Bid Opening date: N/A No. of Bid Technically Qualified: N/A 9 N/A Bid(s) Rejected: 10 Financial Bid Opening date: 20.02.2018 11

### 12 Evaluation:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/s Muhammad Hassan Bagrani	3,673,286	1 <sup>st</sup>	1.98% Below	1 <sup>st</sup> Lowest	Lowest, Hence Accepted
2	M/s Viwey & Co.	3,701,589	2 <sup>nd</sup>	1.20% Below	2 <sup>nd</sup> Lowest	Rejected
3	M/s Mir Maqbool Ahmed Talpur	3,773,297	3 <sup>rd</sup>	0.72% Above	Higher	Rejected

(Engr. Amir Bux Rahopoto) Executive Engineer Highways Division VSanghar

Assistant Engineer
Public Health Engr: Sub-Division
Sanghar

1 Name of Procuring Agency:-

**Executive Engineer Highways Division Sanghar** 

2 Tender Reference No:

No.TC/G-55/ 160 Dated: 31.01.2018

3 Name of Work:

Constt of link road from Gul Khan Umrani road to Village

Mohammed Waris Kerio mile 0/0-0/2 (0.40 Km)

4 Financial Bid Opening date:

20.02.2018

S.No	Name of Firm or Bidder	Estimate Amount	Cost of Bidder	Remarks
1	2	3	4	5
1	M/s Muhammad Hassan Bagrani	3746000	3,673,286	1 <sup>st</sup> Lowest
2	M/s Viwey & Co.	3746000	3,701,589	2 <sup>nd</sup> Lowest
3	M/s Mir Maqbool Ahmed Talpur	3746000	3,773,297	Higher

(Member/Secretary)
(ENGR. AMIR BUX RAHOPOTO)

EXECUTIVE ENGINEER HIGHWAYS DIVISION My SANGHAR (ENGR PIR ALLRAZA)
ASSISTANT ENGINEER
P.H.E. SUB-DIVISION
SANGHAR

(Chairmain)

(ENGR. TALMEEZUDDIN KAZI)
SUPERINTENDING ENGINEER
WORKS & SERVICES DEPARTMENT

Name of Procuring Agency:-**Executive Engineer Highways Division Sanghar** No.TC/G-55/ 160 Dated: 31.01.2018 Tender Reference No: Name of Work: 3 Const: of link road from Shahdadpur-Gupchani Abdul Majeed Chutto road to Village Soomar Ferani mile 0/0-1/5 (Phase-1) 0/0-0/5 (1.00 Single Stage - One Envelope Procedure Method of Procurement: Tender Published: Daily News Papers: Daily Jang, Awami Awaz, National Couries SPPRA ID. 36618 / 2147483647 Total Bid Documents Sold: 03 03 Total Bid Received: Technical Bid Opening date: N/A No. of Bid Technically Qualified: N/A Bid(s) Rejected: N/A 10

#### 12 Evaluation:

Financial Bid Opening date:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/s Z.A Juno	9,361,914	1 <sup>st</sup>	1.46% Below	1 <sup>st</sup> Lowest	Lowest, Hence Accepted
2	M/s Muhammad Hassan Bagrani	9,399,193	2 <sup>nd</sup>	1.06% Below	2 <sup>nd</sup> Lowest	Rejected
3	M/s S. Ali K. Const: Co.	9,428,443	3 <sup>rd</sup>	0.75% Below	Higher	Rejected

20.02.2018

(Engr. Amir Bux Rahopoto) Executive Engineer Highways Division Sanghar

(Engr Pir Ali Raza)
Assistant Engineer
Public Health Engr: Sub-Division
Sanghar

1 Name of Procuring Agency:-

**Executive Engineer Highways Division Sanghar** 

2 Tender Reference No:

No.TC/G-55/ 160 Dated: 31.01.2018

3 Name of Work:

Const: of link road from Shahdadpur-Gupchani Abdul Majeed Chutto road to Village Soomar Ferani mile 0/0-1/5 ( Phase-1) 0/0-0/5 ( 1.00

km)

4 Financial Bid Opening date:

20.02.2018

S.No	Name of Firm or Bidder	Estimate Amount	Cost of Bidder	Remarks
1	2	3	4	5
1	M/s Z.A Juno	9499000	9,361,914	1 <sup>st</sup> Lowest
2	M/s Muhammad Hassan Bagrani	9499000	9,399,193	2 <sup>nd</sup> Lowest
3	M/s S. Ali K. Const: Co.	9499000	9,428,443	Higher

(Member/Secretary)

(ENGR. AMIR BUX RAHOPOTO)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION

√ SANGHAR

(EMGR PIR ALL RAZA) ASSISTANT ENGINEER P.H.E. SUB-DIVISION SANGHAR (Chairmain)

(ENGR. TALMEEZUDDIN KAZI) SUPERINTENDING ENGINEER WORKS & SERVICES DEPARTMENT SANGHAR

**Executive Engineer Highways Division Sanghar** Name of Procuring Agency:-No.TC/G-55/ 160 Dated: 31.01.2018 Tender Reference No: 2 Name of Work: Const: of link road from Jatia Village - Dr Rajper House to Jawed 3 Arain mile 0/0-0/1 (0.20 Km) Method of Procurement: Single Stage - One Envelope Procedure 5 Tender Published: Daily News Papers: Daily Jang, Awami Awaz, National Couries SPPRA ID. 36618 / 2147483647 02 Total Bid Documents Sold: 02 Total Bid Received: 7 N/A Technical Bid Opening date: No. of Bid Technically Qualified: N/A 10 Bid(s) Rejected: N/A 20.02.2018 11 Financial Bid Opening date:

#### 12 Evaluation:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/s G.K Construction	1,671,188	1 <sup>st</sup>	1.48% Below	1 <sup>st</sup> Lowest	Lowest, Hence Accepted
2	M/s Allah Wassayo	1,680,525	2 <sup>nd</sup>	0.92% Below	2 <sup>nd</sup> Lowest	Rejected

(Engr. Amir Bux Rahopoto) Executive Engineer Highways Division Sanghar

(Engr. Pir Ali Raza)
Assistant Engineer
Public Health Engr: Sub-Division
Sanghar

1 Name of Procuring Agency:-

**Executive Engineer Highways Division Sanghar** 

2 Tender Reference No:

No.TC/G-55/ 160 Dated: 31.01.2018

3 Name of Work:

Const: of link road from Jatia Village - Dr Rajper House to Jawed

Arain mile 0/0-0/1 (0.20 Km)

4 Financial Bid Opening date:

20.02.2018

S.No	Name of Firm or Bidder	Estimate Amount	Cost of Bidder	Remarks
1	2	3	4	5
1	M/s G.K Construction	1696000	1,671,188	1 <sup>st</sup> Lowest
2	M/s Allah Wassayo	1696000	1,680,525	Higher

(Member/Secretary)

(ENGR. AMIR BUX RAHOPOTO)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION

SANGHAR

(ENGR. PIR ALI RAZA)
ASSISTANT ENGINEER
P.H.E. SUB-DIVISION
SANGHAR

(ENGR. TALMEEZUDDIN KAZI) SUPERINTENDING ENGINEER WORKS & SERVICES DEPARTMENT

(Chairmain)

Name of Procuring Agency:-**Executive Engineer Highways Division Sanghar** Tender Reference No: No.TC/G-55/ 160 Dated: 31.01.2018 Name of Work: 3 Construction of various C.C road of Village Moulai Bughio mile 0/0-0/1+330' (0.30 Km) Method of Procurement: Single Stage - One Envelope Procedure Tender Published: 5 Daily News Papers: Daily Jang, Awami Awaz, National Couries SPPRA ID. 36618 / 2147483647 Total Bid Documents Sold: 02 02 Total Bid Received: N/A Technical Bid Opening date: No. of Bid Technically Qualified: N/A N/A 10 Bid(s) Rejected: 20.02.2018 11 Financial Bid Opening date:

#### 12 Evaluation:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/s Allah Wassayo	1,669,862	1 <sup>st</sup>	1.33% Below	1 <sup>st</sup> Lowest	Lowest, Hence Accepted
2	M/s Al-Madina Engineering	1,683,885	2 <sup>nd</sup>	0.48% Below	2 <sup>nd</sup> Lowest	Rejected

(Engr. Amir Bux Rahopoto) Executive Engineer Highways Division

**V** Sanghar

Assista Engineer
Public Health Engr: Sub-Division
Sanghar

1 Name of Procuring Agency:-

**Executive Engineer Highways Division Sanghar** 

2 Tender Reference No:

No.TC/G-55/ 160 Dated: 31.01.2018

3 Name of Work:

Construction of various C.C road of Village Moulai Bughio mile 0/0-

0/1+330' (0.30 Km)

4 Financial Bid Opening date:

20.02.2018

S.No	Name of Firm or Bidder	Estimate Amount	Cost of Bidder	Remarks
1	2	3	4	5
1	M/s Allah Wassayo	1692000	1,669,862	1 <sup>st</sup> Lowest
2	M/s Al-Madina Engineering	1692000	1,683,885	Higher

(Member/Secretary)

(ENGR. AMIR BUX RAHOPOTO)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION

SANGHAR

(ENGR. PIR ALI RAZA)
ASSISTANT ENGINEER
P.H.E. SUB-DIVISION
SANGHAR

(Chairmain)

(ENGR. TALMEEZUDDIN KAZI) SUPERINTENDING ENGINEER WORKS & SERVICES DEPARTMENT

Name of Procuring Agency:- Executive Engineer Highways Division Sanghar

Tender Reference No: No.TC/G-55/ 160 Dated: 31.01.2018

Name of Work: Const: of link road from Shahpur-Maqsoodo Khair Muhammad

Umrani, Mehram Umrani, Usman Umrani, Illahi Bux Umrani, & Bero

Khan Umrani road mile 0/0-0/6 (1.20 Km)

Method of Procurement: Single Stage – One Envelope Procedure

Tender Published: Daily News Papers: Daily Jang, Awami Awaz, National Couries

SPPRA ID. 36618 / 2147483647

Total Bid Documents Sold: 03

7 Total Bid Received: 0

03

8 Technical Bid Opening date:

N/A

9 No. of Bid Technically Qualified:

N/A

10 Bid(s) Rejected:

N/A

11 Financial Bid Opening date:

20.02.2018

#### 12 Evaluation:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/s Z.A Juno	11,673,159	1 <sup>st</sup>	0.89% Below	1 <sup>st</sup> Lowest	Lowest, Hence Accepted
2	M/s Babar Muneer	11,707,263	2 <sup>nd</sup>	0.60% Below	2 <sup>nd</sup> Lowest	Rejected
3	M/s Metro Engineering Works	11,762,799	3 <sup>rd</sup>	0.12% Below	Higher	Rejected

(Engr. Amir Bux Rahopoto) Executive Engineer Highways Division Sanghar

Assistant Engineer
Public Health Engr: Sub-Division
Sanghar

1 Name of Procuring Agency:-

**Executive Engineer Highways Division Sanghar** 

2 Tender Reference No:

No.TC/G-55/ 160 Dated: 31.01.2018

3 Name of Work:

Const: of link road from Shahpur-Maqsoodo Khair Muhammad Umrani, Mehram Umrani, Usman Umrani, Illahi Bux Umrani, & Bero Khan Umrani road mile 0/0-0/6 (1.20 Km)

4 Financial Bid Opening date:

20.02.2018

S.No	Name of Firm or Bidder	Estimate Amount	Cost of Bidder	Remarks
1	2	3	4	5
1	M/s Z.A Juno	11777000	11,673,159	1 <sup>st</sup> Lowest
2	M/s Babar Muneer	11777000	11,707,263	2 <sup>nd</sup> Lowest
3	M/s Metro Engineering Works	11777000	11,762,799	Higher

(Member/Secretary)

(ENGR. AMIR BUX RAHOPOTO)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION

SANGHAR

ENGR. DIR ALLRAZA)
ASSISTANT ENGINEER
P.H.E. SUB-DIVISION
SANGHAR

(Chairmain)

(ENGR. TALMEEZUDDIN KAZI) SUPERINTENDING ENGINEER WORKS & SERVICES DEPARTMENT

Executive Engineer Highways Division Sanghar

No.TC/G-55/ 160 Dated: 31.01.2018

Name of Work:

Construction of various C.C road of Village Dilber Solangi road mile 0/0-0/1 (0.20 Km)

Method of Procurement:

Single Stage – One Envelope Procedure

Daily News Papers: Daily Jang, Awami Awaz, National Couries SPPRA ID. 36618 / 2147483647

Total Bid Documents Sold:

02

7 Total Bid Received:

02

8 Technical Bid Opening date:

N/A

No. of Bid Technically Qualified:

N/A

10 Bid(s) Rejected:

N/A

11 Financial Bid Opening date:

20.02.2018

#### 12 Evaluation:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/s AL-Madina Const: Co.	1,089,044	1 <sup>st</sup>	1.28% Below	1 <sup>st</sup> Lowest	Lowest, Hence Accepted
2	M/s Ghulam Abbas & Hafeez Abbas	1,100,114	2 <sup>nd</sup>	0.26% Below	2 <sup>nd</sup> Lowest	Rejected

(Engr. Amir Bux Rahopoto)
Executive Engineer
Highways Division
Sanghar

Assistant Engineer
Public Health Engr: Sub-Division
Sanghar

1 Name of Procuring Agency:-

**Executive Engineer Highways Division Sanghar** 

2 Tender Reference No:

No.TC/G-55/ 160 Dated: 31.01.2018

3 Name of Work:

Construction of various C.C road of Village Dilber Solangi road mile

0/0-0/1 (0.20 Km)

4 Financial Bid Opening date:

20.02.2018

S.No	Name of Firm or Bidder	Estimate Amount	Cost of Bidder	Remarks
1	2	3	4	5
1	M/s AL-Madina Const: Co.	1103000	1,089,044	1 <sup>st</sup> Lowest
2	M/s Ghulam Abbas & Hafeez Abbas	1103000	1,100,114	Higher

(Member/Secretary)

(ENGR. AMIR BUX RAHOPOTO)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION

**SANGHAR** 

(ENGR. BIR ALLRAZA) ASSISTANT ENGINEER P.H.E. SUB-DIVISION SANGHAR

(ENGR. TALMEEZUDDIN KAZI) SUPERINTENDING ENGINEER WORKS & SERVICES DEPARTMENT

(Chairmain)

Name of Procuring Agency:- Executive Engineer Highways Division Sanghar

2 Tender Reference No: No.TC/G-55/ 160 Dated: 31.01.2018

3 Name of Work: Construction of link road from Bismillah Town to village Fagir

Muhammad Tumbrani road mile 0/0-0/2 (0.40 Km)

4 Method of Procurement: Single Stage – One Envelope Procedure

5 Tender Published: Daily News Papers: Daily Jang, Awami Awaz, National Couries

SPPRA ID. 36618 / 2147483647

5 Total Bid Documents Sold: 03

7 Total Bid Received: 03

8 Technical Bid Opening date: N/A

No. of Bid Technically Qualified: N/A

10 Bid(s) Rejected: N/A

11 Financial Bid Opening date: 20.02.2018

12 Evaluation:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/s Pearl Construction Services	3,894,943	1 <sup>st</sup>	1.18% Below	1 <sup>st</sup> Lowest	Lowest, Hence Accepted
2	M/s Babar Muneer	3,908,325	2 <sup>nd</sup>	0.84% Below	2 <sup>nd</sup> Lowest	Rejected
3	M/s Indus Const: Co.	3,921,857	3 <sup>rd</sup>	0.49% Below	Higher	Rejected

(Engr. Amir Bux Rahopoto) Executive Engineer Highways Division Sanghar

Assistant Engineer
Public Health Engr: Sub-Division
Sanghar

1 Name of Procuring Agency:-

**Executive Engineer Highways Division Sanghar** 

2 Tender Reference No:

No.TC/G-55/ 160 Dated: 31.01.2018

3 Name of Work:

Construction of link road from Bismillah Town to village Faqir Muhammad Tumbrani road mile 0/0-0/2 (0.40 Km)

4 Financial Bid Opening date:

20.02.2018

S.No	Name of Firm or Bidder	Estimate Amount	Cost of Bidder	Remarks
1	2	3	4	5
1	M/s Pearl Construction Services	3941000	3,894,943	1 <sup>st</sup> Lowest
2	M/s Babar Muneer	3941000	3,908,325	2 <sup>nd</sup> Lowest
3	M/s Indus Const: Co.	3941000	3,921,857	Higher

(Member/Secretary)

(ENGR. AMIR BUX RAHOPOTO)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION

SANGHAR

(ENGR. PIR ALI RAZA)
ASSISTANT ENGINEER
P.H.E. SUB-DIVISION
SANGHAR

(ENGR. TALMEEZUDDIN KAZI) SUPERINTENDING ENGINEER WORKS & SERVICES DEPARTMENT

1	Name of Procuring Agency:-	Executive Engineer Highways Division Sanghar				
2	Tender Reference No:	No.TC/G-55/ 160 Dated: 31.01.2018				
3	Name of Work:	Construction of link road from Ch: Habibullah Arain road to village Wali Muhammad Arain road mile 0/0-0/2+330' (0.50 Km)				
4	Method of Procurement:	Single Stage – One Envelope Procedure				
5	Tender Published:	Daily News Papers: Daily Jang, Awami Awaz, National Couries SPPRA ID. 36618 / 2147483647				
6	Total Bid Documents Sold:	03				
7	Total Bid Received:	03				
8	Technical Bid Opening date:	N/A				
9	No. of Bid Technically Qualified:	N/A				
10	Bid(s) Rejected:	N/A				
11	Financial Bid Opening date:	20.02.2018				

#### 12 Evaluation:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/s New Muhammad Ashraf	5,127,591	1 <sup>st</sup>	1.55% Below	1 <sup>st</sup> Lowest	Lowest, Hence Accepted
2	M/s Gee Three Construction	5,156,178	2 <sup>nd</sup>	0.99% Below	2 <sup>nd</sup> Lowest	Rejected
3	M/s Allah Rakhio Soomro	5,161,520	3 <sup>rd</sup>	0.88% Below	Higher	Rejected

(Engr. Amir Bux Rahopoto)
Executive Engineer
Highways Division
Sanghar

(Engr. Pir Ali Raza) Assistant Engineer Public Health Engr: Sub-Division Sanghar

1 Name of Procuring Agency:-

**Executive Engineer Highways Division Sanghar** 

2 Tender Reference No:

No.TC/G-55/ 160 Dated: 31.01.2018

3 Name of Work:

Construction of link road from Ch: Habibullah Arain road to village

Wali Muhammad Arain road mile 0/0-0/2+330' (0.50 Km)

4 Financial Bid Opening date:

20.02.2018

S.No	Name of Firm or Bidder	Estimate Amount	Cost of Bidder	Remarks
1	2	3	4	5
1	M/s New Muhammad Ashraf	5207000	5,127,591	1 <sup>st</sup> Lowest
2	M/s Gee Three Construction	5207000	5,156,178	2 <sup>nd</sup> Lowest
3	M/s Allah Rakhio Soomro	5207000	5,161,520	Higher

(Member/Secretary)

(ENGR. AMIR BUX RAHOPOTO)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION

SANGHAR

(ENGR PIB ALI RAZA) ASSISTANT ENGINEER P.H.E. SUB-DIVISION

SANGHAR

(ENGR. TALMEEZUDDIN KAZI)
SUPERINTENDING ENGINEER

WORKS & SERVICES DEPARTMENT

1	Name of Procuring Agency:-	Executive Engineer Highways Division Sanghar
2	Tender Reference No:	No.TC/G-55/ 160 Dated: 31.01.2018
3	Name of Work:	Construction of link road from Shahdadpur Berani to village Gul Mir Umrani mile 0/0-0/3+565' (0.77 Km)
4	Method of Procurement:	Single Stage – One Envelope Procedure
5	Tender Published:	Daily News Papers: Daily Jang, Awami Awaz, National Couries SPPRA ID. 36618 / 2147483647
6	Total Bid Documents Sold:	03
7	Total Bid Received:	03
8	Technical Bid Opening date:	N/A
9	No. of Bid Technically Qualified:	N/A
10	Bid(s) Rejected:	N/A
11	Financial Bid Opening date:	20.02.2018

#### 12 Evaluation:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/s Mir Maqbool Ahmed Talpur	6,255,382	1 <sup>st</sup>	1.59% Below	1 <sup>st</sup> Lowest	Lowest, Hence Accepted
2	M/s Muhammad Ishaque Shaikh	6,279,866	2 <sup>nd</sup>	1.20% Below	2 <sup>nd</sup> Lowest	Rejected
3	M/s Baloch Moula Bux Const: Co.	6,298,433	3 <sup>rd</sup>	0.90% Below	Higher	Rejected

(Engr. Amir Bux Rahopoto) Executive Engineer Highways Division Sanghar

(Engr. Pir Ali Raza) Assistant Engineer Public Health Engr: Sub-Division Sanghar (Engr. Talmeezuddin Kazi) Superintending Engineer Works & Services Department Sanghar

1111

1 Name of Procuring Agency:-

**Executive Engineer Highways Division Sanghar** 

2 Tender Reference No:

No.TC/G-55/ 160 Dated: 31.01.2018

3 Name of Work:

Construction of link road from Shahdadpur Berani to village Gul Mir

Umrani mile 0/0-0/3+565' (0.77 Km)

4 Financial Bid Opening date:

20.02.2018

S.No Name of Firm or Bidder		Name of Firm or Bidder Estimate Amount		Remarks
1	2	3	4	5
1	M/s Mir Maqbool Ahmed Talpur	6355000	6,255,382	1 <sup>st</sup> Lowest
2	M/s Muhammad Ishaque Shaikh	6355000	6,279,866	2 <sup>nd</sup> Lowest
3	M/s Baloch Moula Bux Const: Co.	6355000	6,298,433	Higher

(Member/Secretary)

(ENGR. AMIR BUX RAHOPOTO)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION

SANGHAR

(ENGR. PIR ALL RAZA) ASSISTANT ENGINEER P.H.E. SUB-DIVISION SANGHAR (Chairmain)

(ENGR. TALMEEZUDDIN KAZI) SUPERINTENDING ENGINEER WORKS & SERVICES DEPARTMENT

1 Name of Procuring Agency:-

**Executive Engineer Highways Division Sanghar** 

2 Tender Reference No:

No.TC/G-55/ 160 Dated: 31.01.2018

3 Name of Work:

Construction of link road from Tando Adam – Mitho Khoso road to village Kandhi Bheel via Muhammad Aslam Khoso including approach

to Sahid Ali Khoso road mile 0/0-0/2 (0.40 Km)

4 Method of Procurement:

Single Stage - One Envelope Procedure

5 Tender Published:

Daily News Papers: Daily Jang, Awami Awaz, National Couries

SPPRA ID. 36618 / 2147483647

6 Total Bid Documents Sold:

02

7 Total Bid Received:

02

8 Technical Bid Opening date:

N/A

9 No. of Bid Technically Qualified:

N/A

10 Bid(s) Rejected:

N/A

11 Financial Bid Opening date:

20.02.2018

#### 12 Evaluation:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks	
0	1	2	3	4	5	6	
1	M/s Fakeer Muhammad	3,815,933	1 <sup>st</sup>	0.79% Below	1 <sup>st</sup> Lowest	Lowest, Hence Accepted	
2	M/s Hanif & Co.	3,834,884	2 <sup>nd</sup>	0.29% Below	2 <sup>nd</sup> Lowest	Rejected	

(Engr. Amir Bux Rahopoto) Executive Engineer Highways Division Sanghar

Assistant Engineer
Public Health Engr: Sub-Division
Sanghar

(Engr. Talmeezuddin Kazi) Superintending Engineer Works & Services Department

Sanghar

1 Name of Procuring Agency:-

**Executive Engineer Highways Division Sanghar** 

2 Tender Reference No:

No.TC/G-55/ 160 Dated: 31.01.2018

3 Name of Work:

Construction of link road from Tando Adam – Mitho Khoso road to village Kandhi Bheel via Muhammad Aslam Khoso including approach to Sahid Ali Khoso road mile 0/0-0/2 (0.40 Km)

4 Financial Bid Opening date:

20.02.2018

S.No	Name of Firm or Bidder	Estimate Amount	Cost of Bidder	Remarks
1	2	3	4	5
1	M/s Fakeer Muhammad	3846000	3,815,933	1 <sup>st</sup> Lowest
2	M/s Hanif & Co.	3846000	3,834,884	2 <sup>nd</sup> Lowest

(Member/Secretary)

(ENGR. AMIR BUX RAHOPOTO)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION

SANGHAR

(ENGR. PIR ALIRAZA) ASSISTANT ENGINEER

P.H.E. SUB-DIVISION SANGHAR (Chairmain)

(ENGR. TALMEEZUDDIN KAZI) SUPERINTENDING ENGINEER WORKS & SERVICES DEPARTMENT

Name of Procuring Agency:- Executive Engineer Highways Division Sanghar

Tender Reference No: No.TC/G-55/ 160 Dated: 31.01.2018

Name of Work: Construction of link road from Kandiari to Sohrab Rajar road to

village Bilawal Wassan 0/0-0/2+330' (0.5 km).

Method of Procurement: Single Stage – One Envelope Procedure

5 Tender Published: Daily News Papers: Daily Jang, Awami Awaz, National Couries

SPPRA ID. 36618 / 2147483647

6 Total Bid Documents Sold: 03

7 Total Bid Received: 03

8 Technical Bid Opening date: N/A

No. of Bid Technically Qualified: N/A

10 Bid(s) Rejected: N/A

1 Financial Bid Opening date: 20.02.2018

12 Evaluation:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/s Noor Ali Engineering Works	4,291,731	1 <sup>st</sup>	0.75% Below	1 <sup>st</sup> Lowest	Lowest, Hence Accepted
2	M/s G.K Construction	4,306,851	2 <sup>nd</sup>	0.40% Below	2 <sup>nd</sup> Lowest	Rejected
3	M/s Muhammad Ayoob Jat	4,318,352	3 <sup>rd</sup>	0.13% Below	Higher	Rejected

(Engr. Amir Bux Rahopoto) Executive Engineer Highways Division Sanghar

Assistant Engineer
Public Health Engr: Sub-Division
Sanghar

1 Name of Procuring Agency:-

**Executive Engineer Highways Division Sanghar** 

2 Tender Reference No:

No.TC/G-55/ 160 Dated: 31.01.2018

3 Name of Work:

Construction of link road from Kandiari to Sohrab Rajar road to village Bilawal Wassan 0/0-0/2+330' (0.5 km).

4 Financial Bid Opening date:

20.02.2018

S.No	Name of Firm or Bidder	Estimate Amount	Cost of Bidder	Remarks
1	2	3	4	5
1	M/s Noor Ali Engineering Works	4324000	4,291,731	1 <sup>st</sup> Lowest
2	M/s G.K Construction	4324000	4,306,851	2 <sup>nd</sup> Lowest
3	M/s Muhammad Ayoob Jat	4324000	4,318,352	Higher

(Member/Secretary)

(ENGR. AMIR BUX RAHOPOTO)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION

SANGHAR

(Member) (ENGR. PIR ALLRAZA) ASSISTANT ENGINEER P.H.E. SUB-DIVISION SANGHAR (Chairmain)
(ENGR. TALMEEZUDDIN KAZI)
SUPERINTENDING ENGINEER
WORKS & SERVICES DEPARTMENT



No.TC/G-55/160 of 2018 Sanghar - Dated: 31/01/2018

#### INVITATION FOR BIDS

The Procuring Agency, Executive Engineer Highways Division Sanghar invites sealed bids from interested firms or persons licensed by the Pakistan Engineering Council in the appropriate category for the following works.

Sr. No	Name of Works	Estimated Cost	Earnest	Tender Fees	Time Allowed
1.	Construction of link road from Tando Adam Circular road to village Arbab Lanjwani road mile 0/0-0/1 +550* (0.37 Km)	3.545	177300	3000	18 Months
2	Construction of link road from Mir Muhammad Unar road village Soomar Unar, Tulsi Kohli road mile 0/0-0/2 (0.40 km).	3.336	166800	3000	18 Months
3	Constt of Vanous C.C. road to Sher Khan Laghari-Solangi Abad mile 0/0-0/2 (0.40 Km)	2.200	110000	3000	18 Months
4	Construction of link road from Shahdadpur Sanghar road to Village Mazzar Khan Brohi road mile 0/0-0/1 (0.20 km)	1.791	89600	3000	18 Months
5	Const of Various C.C road to Abdul Hassan Kaloi Akhter Arain Bheel Colony mile 0/0-0/1 (0.20 Km)	1.100	55000	3000	18 Months
6	Const: of link road from Kandiari Nauabad road to Faiz Muhammad Rajar mile 0/0-0/2+330' (0.50 km).	4.278	213900	3000	18 Months
7	Const: of link road from N.Shah Sanghar road to Village Jaro Khan Brohi, Darhoon Kahn Dahri, Lal Khan Umrani, Hazoor Bux Umrani, Haji Saindad Umrani & Ghos Bux Umrani mile 0/0-0/5 (1.00 km) (Reach: 1)	10.755	537800	3000	18 Months
8	Construction of link road from Shahdadpur-Gupchani Nichayo Bhanojo road to village Muhbat Rind mile 0/0-0/1+330' (0.30 Km)	2.770	138500	3000	18 Months
9	Construction of link road from Shahdadpur — Sanghar road to village Muhammad Yaqoob Brohi road mile 0/0-0/5 (1.00 Km)	8.800	440000	3000	18 Months
10	Construction of Various C.C road of Village Khuda Dad Kapri road mile 0/0-0/2 (0.40 Km)	2.199	110000	3000	18 Months
11	Construction oi link road from Tando Mitha Khan Road Dargah Behram Bari to Village Saifal Junejo 0/0-0/2+330' (0.50 Km).	- 4.312	215600	3000	18 Mohths
12	Construction of link road from Sarhari Saleh Mashori Road to Village Ali Muhammad Mashori mile 0/0-0/1 (0.20 Km)	1.855	92800	3000	18 Months
13	Constt of link road from Ghulam Nabi Brohi -Haji Abdul Gafoor Kerio road to Village Atta Muhammad Jatoi mile 0/0-0/1 (0.20 Km)	1.900	95000	3000	18 Months
14	Reconditioning of various streets of village Gul Muhammad Leghari road mile 0/0-0/4 (0.80 Km)	3.998	199900	3000	18 Months
15	Constt of link road from Gul Khan Umrani road to Village Mohammed Waris Kerio mile 0/0-0/2 (0.40 Km)	3.746	187300	3000	18 Months
16	Const: of link road from Shahdadpur-Gupchani Abdul Majeed Chutto road to Village Soomar Ferani mile 0/0-1/5 ( Phase-1) 0/0-0/5 ( 1.00 km)	9.499	475000	3000	18 Months
17	Const: of link road from Jatia Village - Dr Rajper House to Jawed Arain mile 0/0-0/1 (0.20 Km)	1.696	84800	3000	18 Months
18	Construction of various C.C road of Village Moulai Bughio mile O/0-0/1+330' (0.30 Km)	1.692	84600	3000	18 Months
19	Const: of link road from Shahpur-Maqsoodo Khair Muhammad Umrani, ~ Mehram Umrani, Usman Umrani, Illahi Bux Umrani, &				
-	Bero Khan Umrani road mile 0/0-0/6 (1.20 Km)	11.777	588900	3000	18 Months
20	Construction of various C.C road of Village Dilber Solangi road mile 0/0-0/1 (0.20 Km)	1.103	55200	3000	18 Months
21	Construction of link road from Bismillah Town to village Faqir Muhammad Tumbrani road mile 0/0-0/2 (0.40 Km)	3.941	197100	3000	18 Months
22	Construction of link road from Ch: Habibullah Arain road to village Wall Muhammad Arain road mile O/0-O/2+330' (0.50 Km)	5.207	260400	3000	18 Months
23	Construction of link road from Shahdadpur Berani to village Gul Mir Umrani mile 0/0-0/3+565' (0.77 Km)	6.355	317800	3000	18 Months
24	Construction of link road from Tando Adam - Mitho Khoso road to village Kandhi Bheel via Muhammad Aslam Khoso including approach to Sahid Ali Khoso good mile 00 002 (0.40 Km)	2045	102200	2000	10 Manta
25	Sahid Ali Khoso road mile 0/0-0/2 (0.40 Km)  Construction of link road from Kandiari to Sohrab Rajar road to village Dilawal Wassan 0/0-0/2+330' (0.5 km)	3.846 4.324	192300	3000	18 Months
-	Tillago Ullaridi Trassali UlU'UlZ-550 (U.S NII)	4.324	210200	3000	10 MONUNS

The complete set of Bidding Documents may be purchased by an interested eligible bidder on submisstont of a written application to the office given below and upon payment of bid price /tender fee mentioned against each work from the date of publication of NIT to one day before the opening date.

ADDRESS: Office of the Executive Engineer Highways Division (Works & Services) Department Old Boys Hostel Building Nawabshah Road, Sanghar

Telephone-0235 542943 Fax: 0235-542943

Email: xenhighwaysdivisionsanghar@gmail.com

All bids must be accompanied by a Bid Security/ Earnest Money in the amount mentioned against each work in the form of Call Deposit from any scheduled Bank duly pledged in the name of Executive Engineer Highways Division Sanghar and must be delivered to this office at or before 12:00 PM on date 20.02.2018 Bids will be opened at 01:00 P.M on the same day in the presence of bidder's representatives who choose to attend, at the same address.

Bids shall be valid for (90) days.

In case of Holiday or having undersigned out of headquarter, The submission shall also be on next working day and bids shall be opened within the honor of dead line for submission of bids.

In case the tenders are cancelled /rejected or un-responded, the next date for issue and opening will be as under:

Sale of Blank Tenders Opening Time of the Tenders Sale of Blank Tender upto Tender will be received back & opened 05.03.2018 @ 01:00 P.M. at 02.00 P.M. on same date i.e 05.03.2018

Registration with PEC is mandatory for works costing more than Rs: 4.000 (M)

Valid registration with Tax Authorities as applicable for public works is necessary and Taxes / Levies shall be deducted on procurement at the standing rates.

Conditional and Telegraphic tender will not be entertained.

The competent authority reserved the right to reject any or all tenders / bid proposals as per provision of SPPRA Rules 2010 and shall be communicated to bidder on request.

**EXECUTIVE ENGINEER** HIGHWAY DIVISION SANGHAR

640

(PTI) ha PMLN ha tion pro cannot es

ons anym The lea cluding Muhamm dar Asif A Chaudary Rashid, H. Zafar Kha the worke here yeste

They sa ple have ways from of PML(N is fighting this counti not succee rior motive

Former jab Chauc mad Sarv that, after qualified fi Court, rule fake claim welfare pro

Corrupt be barred ! Parliament will succee Pakistan.

Sardar I

rulers have den for natio ing, plunde ruption. Ija said, accou cess must c apprehensio rupt person

# Nav

LAHOR and Parliar ister Rana said that p prime min Muslim L Muhamma increased m

Talking t the Press' l Press Galle yesterday, people had Sharif and dresses on t that Nawa: about sancti

ي بين م پ ڪري کيس قل بخشيا ويا تعزيتي پروگرام کي اڳوائن خطاب ڪندي جيو تہ مرحور پ خان وساڻ هڪ نيڪ نيت ماڻهو هو سترهين گريڊ جو آفيسر هوندي ۾ ڳوڻ جي صفائي جون سنڌي وسندين لاءِ خدمتون وسارڻ جوڳيون ناهن. هو سنڌي آٻادين جو ج ركندر أنسان هو. هو سيوريج جي مسئلن كان ويندي صفائي اڳيان اڳيان هوندو هو. هن جي جيتري به تعريف ڪجي گهٽ آهي. هن واسان كي هن جي ڇڏيل سوج كي اڳتي وڌائشو پوندو. پروگرام

مفتو مڪمل ٿيو آهي پر گاهي مهيسر کان ڪول واھ جي منڍ تائين قبضا برقرار آهن. هنن سيريع ڪورٽ جي ورتل نوٽيس تي مڪمل طور عمل نہ ڪرائيندڙ آفيسرن ۽ سياسي ڏرين خلاف قانوني لدم کڻي قبضن ۾ ملوث ۽ سيوريج وجهرائيندڙ ذميوارن خلاف

# جي شاه جو ميلو 12 فيبروري کان شروع ٿيندو. تياريون تيز. قبرن جي بيحرمتي خلاف احتجاج

ار ڪري اڏاوت ڪرڻ خلاف ڳوٺاڻن ٽين ڏينهن به احتجاج ڪيڻ بيحرمتي روڪڻ جو مطال يس وئي قبرون دهرائن حو سلسلر بند كرايو وجي. بي صورت ۾ پاڻ قبرن داهن وارن كي روكينداسين: ڳوٺاڻا

ں ایس پی پہچی انتظامن جو جائزو ورتو، هر سال قبرن مثان میلولگندو آهی. عدالتی حکر آیو تہ عمل کرائینداسین: قمر رضا جسکاٹی



جان محمد سوسائتي: علائقي جي روڊن جي زيون حالي سبب ٽرالي اونڌي ٿيل آهي

### ن محمد سوسائٽي جا رود رستا تياھ 5 سال کان ڪم نہ ٿيو

نڊيل نمائندا ووٽ وَٺڻ بعد گر ٿي ويا. مالڪن گاڏيون بيهاري ڇڏيو ي ڪرپشن کان تباھ ٿيل روڊ جي جاچ ڪرڻ جو مطالبو

سوسائتی (ن ع آ) جان محمد سوسائتی ۽ پرياسي جي عالائقن عادليمور کان جان ائتني قاضي بادل شاهيور مهر شهيد سوري بادشاھ چوک کان سلطانهور ۽ بيــن قن جي روڊن جو 5سالن دوران مڪمل تور ڪير نہ ٿي سگهيون چونڊيل نمائندن کي تراڻي ڀيرا شڪايت ڪرڻ بارجود هنن جي ڪئ تي جونء بي نہ جري روون تي کڏا هجڻ ب منتن وارو سفر ڪلاڪن ۾ ٿيڻ لڳو روون تي موجود ڪيشريو ٿي موريون پنجي چرنڊيل نمائندا ووت وٺڻ بعد گر ٿي ريا چونڊيل نمائندا توڙي انتظاميا اگهور ننڊ ، كيترائي ايمرحنسي وارا مريض أسيتال پهچڻ كان اڳ ئي دمر ڏيڻ لڳا كيتريو ئي . وري واريو عورتون رود خراب هجڻ سبب اسپتال پهچڻ كان اڳ ئي دمر ڏيڻ لڳيون خراب رود ڏا هُجڻ سبب ڪِيتريو ئي گاڏيو روڍ تي خراب ٿيڻ لڳيون جنهن سبب ڪيترن ئي گاڏين مالڪن پنهنجو گاڏيون بند ڪري بيهاري جڏيو جنهن سبب گهرٽڪي طرف ويندڙ ماڻهو رڏينهن گاڏين جر پيهي انتظار ڪرڻ لڳا، روڊ تي ڪمند سان ڀريل تيڪٽر تراليو روڊ ، هجڻ سبب رود تي ڪلتي ٿيڻ لڳيرن جنهن سبب گهرتڪي طرف ويندڙن ماڻهو صبح ڪري ٿو شام جو وڏي مشڪل سان پنهنجي گهر پهچي ٿو ڪيترائي ڀيرا مختلف س جي ماڻهن نوڙي روڊ بچايو وارن جي ڌرڻن نوڙي احتجاج ڪرڻ باوجرد چونڊيل نمائندن ڪن تي جوڻ ۽ ٻي تہ جري هتان جي رهواسين ٽوجوانن عابد حسين مهر قاري محمد ان مهر غلام مصطفيٰ جاچڙ شاه ڏنو مهر ۽ ٻين پاران نشب ۽ اينٽي ڪريشن کان هتان جي يـل روڊ جي جاڄ ڪرڻ جو مطالبو ڪري ڇڏي



وبائي وزير علائقي جي ڊوري وقت ماڻهن سان ڳالهائي رهيو آهي

### محمد على ملكائي جورورل هيلت سينترجو دورو. جائزو ورتو

۾ سي پرسان تعلقي اسپتال جي تعمير هيٺ عمارت جي ڪر جو ڄائزو ورتو لتون فراهر كرئ لا، اربين رهين جا منصوبا مكمل كيا أهر ملكائم ئلامعلوم كيا. صوبائي رزير جي اوجني دوري نال ۾ ڪوبہ ڊيوٽي ڊاڪٽر موجود له هو. جنهن تي هُنِّ سخت ڪاوڙ نت محمدعلي ملڪائي آرايج سي ڀرسان تعلقي اسبشال جي زير تعمير وائزو ورتو ۽ موجود رهواسين کيس عمارت جي بنيادجو ڪر ناقص ٿيڻ جون هن تي هن صويائي وزير جيوت تعلقي اسپتال جي عمارت جي تعميرات ۾ ت د ڪئي ويندي انهي سلسلي ۾ اختياري سان ڳالهايو ويندو ان موقعي تي ى برست مسى رسين على مسموي برسيدين بان به بور يسمان موقعي كي بان كالهائيندي صوبائي وزير محمدعلي خان ملكائي جيو ته سنة سركار عوام كي اهر كرن جي حوالي سان اربين ربين جا منصوبا مكمل كيا آهن. رود رستن جي س شاخن جي کانٽين سميت تعليم . ماهيگيري لائيواسٽاڪ شعبن ۾ کوڙ - ڪ . د ڪ ١١ ڪ ١١ آه .

چني (رپورت : انور بوزدار) چني لڳ پير گاجي ه جو ساليانو عرس مباركُ 12 فيبروري کان شروع ٿي رهيو آهي. ميلي جون تياريون زور شور سان جاري آهن. ميلي ۾ قبرن کي مار كرى مثان اذاوت كرڻ جُو -جاري آهي. مُقامن کي ڊاهي مثان اڏوت ڪرڻ تي ميلا انتظاميا خلاف ڳرئاڻن جو 3 ڏينهن ب احتجاج جاري آهي. ڳوٺاڻن ميڊيا کي ٻڌايو ته هر سال ميلي جي آڙ ۾ اسان جي وڌڙن جي قبرن کي ڊاهي مٿان ميلي لاءِ دڪان اڏيا وڃن ال. جيكُوانتهائي غلط عمل آهي. هنن الزام هفيندي چيو ته پوليس ۽ درگاھ جي گا نشين جي ملي ڀڳت سبب هر سال م انتظاميا قبرن كي داهي لكين ريبن ۾ دكان وڪرو كيا وڃن ٿا. هنن مطالبو كندي گهر ڪئي تہ قبرن کي ڊاهڻ فوري طور بند ڪرايون وجن، ہئي صورت ۾ اسان پاڻ ڳوٺاڻا قبرن داهڻ وارن کي روڪينداسين. ايس ايس پي دادو قمر رضا جسڪاڻي جو گاجي شاجو دورو، يلى جي انتظامن جو جائزو ورتو ۽ احتجاج كندر كوناتن سان كالهيون پڻ كيون. بعد م ميدياً سان ڳالهائيندي ايس ايس پي دادو قمررضا جسكائي چيو ته هنن جو احتجاج پنهنجي هنڌ تي جائز هوندو ڪئي ڪ قبرون ڊهنديون هونديون. هرسال ميلو هت قبرن جي مثان لڳندو آهي. ميلو اڄ ڪل جو ناهي. سالن کان لڳندو آهي ٿو. ان روايت کي سالس سالن

#### پوليس مٽائي نٿي سگهي. ڊگھڙي ۾ پ پ اڳواڻ جي امڙ لاڏاڻو ڪري وئي

ڊگهڙي (ن ع آ) پ پ پ تعلقي ڊگهڙي جي ڪريٽري رئيس زنون خان نوحاڻي جي امڙ 80 ورهين جي ڄمار ۾ وفات ڪري وئي ۔ ري معار ۾ شهرين سياسي سعاجي صحافي برادري جي ماڻهن وڏي انگ ۾ شرڪت ڪئي، مرحام ح شرڪت ڪئي. مرحوم جي نماز جنازي نندس ڳوٺ مبارڪ نوخاڻي ۾ ادا ڪئي

# دور ير ب ب يوسي چيشرسين باران

دورٌ / بچیری (نمائندا) یوسی شیئر علی شاهه جي چيشرمين ظفر علي زرداري غريبن ۾ آ ينون، مڇر دانيون. غريب عـ لاءِ وڳا ۽ گونديون ورهائيون. ان موقع ظفر علي زرداري چيو ته پاڪستان پيپلز پا اخلاقي حمايت ڪندي رهندي. جي احاركي عوامي خدمتن تي يتين ركي ٿي. عوار جي طاقت سان ايندڙ اليڪشن کتي بلاول پٽو وزير اعظر بشجندو. على اكبر جمالي. پارٽي شهيندن جي پارٽني آهي ۽ اها ٿ شن تحت غُريبن جي خڏمت ڪري رهي جي حسن حصا عربين جي معمد حسري رحم آهي، مون کي مليل بجيت غريبن جوحق آهر جيڪو انهن کي ئي ملندو، جيڪا بجيت مو وت ایندی اها غریبن تاثین بهجائیندس

#### نوابشاہ پر آءتی ملازمن جی مسئلن جي حل لاءِ نئين تنظيم قائر

وابشاه (س ر) سنڌ جي مختلف سرڪاري نوابشاھ (س ر) مسد جي ۔ کانن ۾ گذريل وڏي عرصي کان آءِ ٽي ش ۾ ڪر ڪندڙ ملازمن جي بينادي م حل لاءِ هڪ تنظيم آ۽ ٽي ايسو س قيام عمل ۾ آندوويو آهي. جنهن جي ص بادِي چوندِي وئي آهي. جنهن ۾ " مختلف ضلعن مان مركزي عهديدار مقرر شرمين اشفاق ينيرو ويا آهن. عهديدارن ۾ چي صَدر اشفاق (صبحابٌ)ملاح، جنرل سيكريشرة زبير سومرو، دپڻي جنرل سيڪريٽري شهند قادر پنهور. پريس سيڪريٽري حمير تاج م فادر پنهور، پرس سيڪريٽري خمير تاج ميمان ۽ خزانچہ , جہ , عهدي تي , وضوان ميمان کي 18 3000 216200 اور جي تعمير

ملير: دِي ايىر سى چيئرمين جان محمد بلوچ جو ڪرڪ آفيس آف دي ايگزيڪيٽو انجنيئر هاءِ ويز ڊويزن سانگهڙ No.TC/G\_55/160 of 2018/Sanghar dated: 31\_01\_2018

پروڪيورنگ ايجنسي. ايگزيڪيوٽو هاءِ ويز ڊويزن سانگهڙ پاران هيٺين ڪمن جي لاءِ پاڪستان انجنيئرنگ ڪائرنسل وٽ موزن ڪيٽيگري ۾ رجسٽرڊ دلچسهي كندر فرمن كان مهربند واك طلب كجن تا.

				ر سدر قرمن مان مهرسد واد هنب ڪجن ر
مدو	لينبرني	سولي رقعر	ڪئيل لاڳت	سيريل ڪر جو نالو نمبر
18 مهينا	3000	177300		01 تندو أدر سركار رود كان كون ارباب لنجواثي دائين 0/0_0/1+550 ميل (0.37)
18	3000	166800	2 226	کلومیتر) لنک رود جی تعمیر 02 میر محمدانز رود کان گوٹ سومار انز. تلسی
مهينا	3000	100000	3.330	كولهى رود. 0/0_0/0 ميىل (0.40 أ
18	3000	110000	2.200	کلرمیش) لنڪ روہ جي تعمير 03 شير خان لغاري سولنگي آباد تائين _0/0
مهينا				0/2 ميل(0.40 ڪلوميٽر) مختلف سي سي روڊ جي تعمير
18 مهينا	3000	89600	1.791	04 شهنادپور سانگهڙ رود کان ڳوٺ مزار خار بروهي نائين 0/0_0/1 ميـل (0.20
18	3000	£5000	1.100	ڪلوميٽرز) لنڪ روڊ جي تعمير
مهينا	3000	55000	1.100	05 عبدالحسن كلوشي اختر أراثيين يبيل كالوني 0/0_0/1 ميل (0.20 كلوميشر) تاثير
18	3000	213900	4.278	مختلف سي سي رود جي تعمير 06 ڪنڊياري نثون آباد رود کان فيض محمد راجز
مهينا				تاثين 330+0/0_0/2 ميل (0.50 كلوميتر) لنك رود جي تعمير
18 مهينا	3000	537800	10.755	07 نوابشاه سائکهتر رود کان گوت جاژو خان بروهي کاژهرخان ناهري لعل خان عسرائي حضور بخش
-				عمراتی حاجی سائینداد عمراتی ۽ غوث بخش
				عمرائي تائين 0,0_0,0ميل (1.00 كلوميش) نكرودجي تعمير (ريج_1)
18 مهينا	3000	138500	2.770	08 شهدادپور گیجائی نجایو پانرجور ود کان گرت محبت رند نائین 330 + 0/0_0/1 میل (
18	3000	440000	0.000	0.30 کلومیٹر) لنک رود جی تعمیر 90 شهدادپور_سانگهڙ رود کان ڳوٺ محمد
مهينا	3000	440000	8.800	يعقوب بروهي تائين 5/0_0/0 ميل (00. 1
18	3000	110000	2.199	ڪلوميٽر) لنگ روڊ جي تعمير 10 ڳوٺ خناناد ڪيري روڊ 0.00_00 ميل(0.40
مهينا	3000	215600		كلوميتر) لاء مختلف سي سي رود جي تعمير
مهينا	3000	213000	4,312	11 تنبومنا خان رود درگاه بهرار باري کان ڳوٺ سيفل جوڻيجو تائين 330 - 0/0_0/0 ميل
18	3000	92800	1.855	(0.50 ڪلوميٽر) لنڪ روڊ جي تعمير 12 سرهاڙي صالح مشوري روڊ کان ڳوٺ علي
مهينا				محمد مشوري تاثين 0/0_0/1 ميل(0.20 كلرميتر) لنك روډ جي تعمير
18 مهينا	3000	95000	1.900	13 غلار ئبي بروهي حاجي عبدالغفور كيريو روط كان گوت عطا محمد جتوثي تاثين 2/1 -0/0
				ميل (0.20 كلوميترز) لنكرود جي تعمير
18 مهينا	3000	199900	3.998	44 أكون كال محمد لغازي (وو 4 / 0 _ 0 / 0 ميىل ( 0 . 80 كلوميش) مختلف استريتس جي ري
18	3000	187300	3.746	کنیشنگ 15 گل خان عسرائی رود کان گوت محمد وارث کیریو تائین 0/0_0/2 میل (0.40)
				کلرمیتر) لنگ رود جی تعمیر
18 مهينا	3000	475000	9,499	16 شهدادپور گیجائی عبدالمجید چنو رود کان گرت سومار فیرائی نائین 1/5_0/0 میل
				(فيز_1) 5/0_0/0 ميل(1.00 كلوميش) لنكروډ جي تعمير
18	3000	\$4800	1.696	17 جانبہ گوٹ_باکشر راچیر ہائوس کان جاوید
مهينا	*			أزائين نائين 1/0-0/0 ميل (0.20 كلوميتر لنك رودجي تعمير 18 كوت مولائي بكهيو جي لاء -0/0
18 مهينا	3000	84600	1.692	0.30 كارميتر) مختلف
18	3000	588900	11.777	' سي سي روڊ جي تعمير 19 شاھيور_مقصودو خير محمد عمرائي محرم
مهينا				عمرائي. عثمان عمرائي. الاهي بخش عمرائي ۽ پيڙو خان عمرائي تائين. 0/0_0/6 ميل (
18	3000	55200	1.103	1.20 كارميتر لنك رود جي نعمير 20 كوت دابر سولنگي رود 0.00_0 ميل (0.20
مهينا 18	3000	197100		ڪلوميٽر) مختلف سي سي روڊ جي تعمير
مهينا		19/100	3.941	اتائين 2 / 0 _ 0 ميل ( 0 .40 كلوميشر)
18 مهينا	3000	260400	5.207	لنك رود جي تعمير 22 جوڌري حبيب الله آرائين رود كان ڳوٺ ولي محمد آرائين تائين 0/0_0/2+330 ميل (
18	3000	317800	6355	0.50 كلوميتر) لنك رود جي تعمير 23 شهداد بيرائي كان گوت گل مير عمراثي
مهينا	.000	51/600	0.233	دع مهادهور پیراس کان چوت کل میر عمراتی تاثین 565+0.77 میل 0.771 میل کلومیش) لنک روه چی تعمیر
18	3000	192300	3.846	24 الندوادم منو كوسورود كان كرن كندي سيا
مهينا				وایا محمداسلىر كوسو. شاھ على كوسى رود تائين ابدوج سميت 0/0_0/2 ميل (0.40
		- L		ڪلرميٽر) لنڪ روڊ جي تعمير

جاج ڪرڻ جو مطالبو ڪري ڇڏي



## ملكاثني جورورل هيلت سينترجو دورو حائزو ورتو

فراهم كرڻ لاء اربين رپين جا منص يز ۽ لائبواسٽاڪ جي صوبائي وزير ۽ پيپلزيارٽي سجاول جي ضلعم مالي جو اوچتو دورو کري ص نترجوهاح ئلامعلوم ڪيا. صوبائي وزير جي اوچتي دوري يتال ۾ ڪويـ ڊيوٽي ڊاڪٽر موجود نـ هو. جنهن تي هن سخت أرايج سي يرسان تعلقي اسبتال جي زير تع رتو ۽ موحود رهواسين تيس مدر ... ... هن صوبائي وزير چيو ته تعلقي اسپتال جي عمارت جي تعميرت ۾ ده مندي آنهي سلسلي ۾ اختياري سان ڳالهايو ويندوان موقعي تي - د سنڌ سرڪار عوام کي ن ڳالهائيندي صوبائي وزير محمدعلي خان ملڪاڻي چيو ته سنڌ سرڪار عوام کي مر ڪرڻ جي حوالي سان اربين رپين جا منصوبا مڪمل ڪيا آهن. روڊ رستن جي بت تعليم ماهيگيري لائيواستاك شعبن ۾

### ناثني جو بااثر خلاف احتجاج. تحفظ جو مطال

لال محمد ايوان صحافت اڳيان احتجاج ڪيو ارهوڙ جي ڳوٺ گهيٽوجي رهواسي لال محمد ايوان صحافت بيو تدعلي محمد ۽ وڪيو پغير گناھ موتمار تمڪيون ڏلي كان همراه مختلف طريقن سان ديجاري رهيا آهن

ڪل ڦر ڪندڙ منير احمد ۽ جاويد ڀيو سوگها. لاڪپ حوالي سي پاڙي ۾ ٻن مبينا قورن طرفان هڪ شهري پهلوان سومري کان ڪُوشش، شهَري پاران دانهون ڪُڻ تي پوليس واقعي واري هنڌ پهچي ۽ جاويد پيو کي سوگهو ڪري لاڪپ ڪري ڇڏيڻ پوليس ٻڌايو تہ بئي ائيڪلون چوڙي ڪرڻ جي ڪيترن ئي واردانن ۾ ملوث آهن. اطلاع ملڻ ي وڏي انگ ۾ ٿاڻي تي گذ ٿيا.

ت جي حوالي سان ڪورٽ ۾ ڪيس هلندڙ آهن ١ ۽ زور پئي ڀري. انصاف ڪيو وڃي: پريس ڪانف

ميديكل استور مالك فهد رزاق ميمن بنه دي چيو تـ منهنجي ڀاءُ عيدالڪرينر ۽ سندس پٽ ريان م سان ڪورٽ ۾ ڪيس هلندڙ آهن ڪورٽ جي فيصلي اچڻ کان س پٽ ڪيس تان هٿ کڻڻ لاءِ ڏمڪيون ڏڻي رهيو آهي. ايٽر ڪيو ايٽر لنڊنَ ڏنيون آهن. جنهن جا مون وٽ معان اغوا ڪري مارائڻ جون فوڻ تي ڏمڪيون ألون منهنجو معصور بت غير محفوظ أهبون تحفظ ذاتو وجي أهزي ں ایس پی بدین کی پڻ ڏني آهي پر پولیس جوابدار گرفتار ڪرڻ بدران مون کي هي آهي، مون سان انصاف نہ ٿيو نہ ڪورت ۾ پئيشن داخل ڪندس



وبائي وزير علائقي جي دوري وقت ماڻهن سان ڳالهائي رهيو آهر

رابج سي پرسان تعلقي اسپتال جي تعمير هيٺ عمارت جي ڪر جو جائزو ورتو

لاُل محمد ايس ايس بي اُزيار ڪر ۽ ايس ايچ اُو ڪُلُوشي کان تحفظ ۽ اُنصاف آهي بااثر ماڻهن خلاف ڪارروائي ڪئي وڃي

بي پت ۽ خاندان کي خطرو آهي. تحفظ ڏنو وڃي. ايوان ه



### دور ۾ پاپ يو سي چيشره ڳوٺاڻن ۾ نلڪا. سلائي مث

دورٌ / بچیری (نمائندا) یوسی شیر علی جي چيئرمين ظفر علي زرداري غريبن ۾ نلڪا بنون، مجر دانيون. غريب عو ۽ گونديون ورهائيون. ان موقعر ظفر علي زرداري چيو ته پاڪستان پييلز هجي يا نہ هجي ڪشمينري عوام اخلاقي حمايت ڪندي رهندي. پ عوامي خدمتن تي يقين ركي ٿي. عوام جي طاقت سان ايندڙ اليڪشن کڻي بلاول ڀٽر وزير اعظر بشجندو. على اكبرج پارٽي شهيدن جي پارٽي آهي ۽ اها شهيدن س تحت غريبن جي خدمت ڪري رهي ي. هي. مون کي مليل بجيت غريبن جوحق آهي پڪو انهن کي ئي ملندو. جيڪا بجيت مون وت ايندي اها غريبن تاثين پهچائيندس

#### نوابشاه ۾ آءِ تي ملازمن جي مسئلن جي حل لاءِ نشين تنظيم قائم

شاھ (س ر) سنڌ جي مختلف سرڪاري كاتن ۾ گذريل وڏي عرصي کان آء تي ۾ ڪُرَ ڪندڙ ملاڙمن جي بينادي م حل لاءِ هڪ تنظيم آ ۽ تي ايسو سي قياً ر عمل ۾ آندوويو آهي. جنهن جي صوب بادي چوندي وئي آهي. جنهن ۾ سنڌ جر مختلف ضلعن مان مرڪزي عهديدار مقرر ڪ ويا آهن عهديدارن ۾ چي شرمين اشفاق ينهرو ویا اس عهدیسری بر صدر اشفاق (صبحاب)ملاح، جنرل س زبيرسومرو. ديتي جنرل سي ڪريٽري شهن قادر پنهور. پريس سيڪريٽري حمير تاج م ۽ خزانچي جي عهدي تي رضوان ميمڻ کي چونڊيو ويو آهي. نئين چونڊيل صوبائي ص اشفاق صبحان ملاح نوابشاھ پريس ڪ پهچي ميديا سان ڳالهائيندي چيوند هن تنظي س ب و جو بنيادي مقصد سنڌ جي مختلف صوبائي سرڪاري کائن ۾ گذريل 12.12 سال کان ڪ سالن كان كر كندڙ آءِ تي ملازمن جا بينادي سئلاحل كرة آهي



گلوئي: ڳوٽاڻو بائر علي محمد ۽ وڪيو خلاف احتجاج ڪري رهيو آهي

#### موري تعلقي ۾ وياج ۽ ڪرڪ جوا جو ڪاروبار. سوين گهرڪنگال

موړو(تر)موړو تعلقي ۾ وياج ۽ ڪرڪ جي جوا جو ڪاروبار عروج تي پهتل رياجي ۽ ڪرڪيٽ جواري ڪک پتي مان لک پتي ئي ويا. سوين گهر ڪنگال ٿي ويا. وياجين وٽ موري جي آڪٽر سرڪاري مالازمن جا چيڪ بوڪ گردي ۾ پيل اشرف لغاري تعلقي موري وياج ۽ ڪرڪيت جواجو ڪاروبار عروج تي هوتلون ڪرڪيت جي جوارين سان ڀريل ۽ اتي وياجين ڪيترائي گهر ڪنگال ڪري ڇڏيا. ڪرڪيٽ جواري ۽ وياجي ٻٽ بڻجي غري کي قاسائڻ لڳا. تعلقي موري ۾ ڪرڪ عي دانان کيترائي گهر ۽ جايون ڍير ڪري جڏيا. وياجين جي ظلم کان ڪيترائي ماڻھون ڇڏيا. وياجين جي ظلع کان ڪيترائي ماڻھ خودڪشيون ڪرڻ لڳا ۽ دري ڪرڪ جِوارين مري ويلن جي وارثن کي ڏمڪيون ڏئي گهرن تي قبضو ڪرڻ جي ڪوشش پڻ ڪ رس بن صحت بان وذيرا بت بشيل رئي. وياجين ۽ جوارين <del>"</del> أهن. كركيت جوا جا اذا هلائيندڙ كي حڪومت هٿ هجڻ ڪري غريب عَامُوش، جَدُهن ته اهي اطلاع مُ

ان بوت عطا محمد حتوثي نائين 1 / 0\_0 م ميل (0,20 ڪلوميٽرز) لنڪ روڊ جي تعم 14 كوت كل محمد لغاري رويه 4 / 0.0 ميل ( 3 998 ) 199900 18 0.80 ڪلوميتر) مختلف اسٽريشس جي رؤ مهيئا 15 گل خان عمرائي رود کان گوت محمد وارث كبريو نائين 2/0\_0/0 ميل (0.40 187300 3.746 18 ڪلوميش) لئڪ روڊ جي تعمير شهدادپور گیجائی عبدالمجید چنو رود کا گوٹ سومار فیرائی تائین 5 / 1 \_ 0 / 0 میا بالمجيد چتو رود كان 3000 475000 9.499 18 مهننا افيز\_l) 5 0\_0.0 ميل 1.001 ڪلوميٽر 1 جانيه گوك باكثر راجير هائوس كان جاويد 1.696 \$4800 رائين تائين 1/0\_0 () ميـل 0.20) گلوميٽر لنڪ روڊ جي تعمير گلوميٽر لنڪ روڊ جي تعمير كوت مولائي بكهيو جي لاء \_0 0 1,692 0.31-0 ميل(0.30 كلوميش) مختلف 3000 18 84600 شاهبوز\_مقصودوخير محمد عمرائي محرم 11.777 588900 | 3000 عمراتي. عثمان عمراتي. الاهي بخش عمراتي مهينا بڙوخان عمراڻي نائين. 6/0\_0/0 ميـل 1.20 ڪلوميٽر لنڪ روڊ جي 20 كوك دلبر سولنكى رود 1.103 0/0 ميل (0.20 1.103 3000 55200 18 طوميش) مختلف سي سي رود جي تعمير حر الله تاثون كان ڳوٺ فقير محمد تسرائي 3000 197100 3 941 18 نائين 0/2\_0/0 ميل 0.401 ڪلوميٽ مهينا 22 جوةري حبيب الله أراشين رود كان گوت ولي 3000 260400 5.207 18 مد آرائين تائين 0/0-0/2+330 ميل 0.50 كلوميش انك رودجي نعمير 23 شهداديور بيراثي كان گوت گل مير عمراثي نائين 365+3/0\_0/0 ميل (0.77) 3000 317800 6.355 18 مهينا فلوميتر) لنڪ روڊ جي ته 24 الندوادم \_منو كوسورود كان گوت كندي ييمل 18 3000 192300 3.846 رایا محمداسلم کوسو، شاهه علی کوسی روو سسنا نائين ايروج سميت 0/0\_0/2 ميل (0.40) كلوميش لند رو جي تعمير 25 كندياري كان سهراب رابو روه كان گوت باتل 4.324 216200 18 ان نائين 330 /0\_0/2+3

دلجسپي رکندڙ واڪ ڏيندڙ هيٺ ڄاڻايل آفيسن ۾ لکت ۾ درخواست ۽ هر كر سامهون واضع كيل تيندرجي في ادا كري هن اين آء تي جي اشاعت كان ولي كلڻ واري تاريخ كان هك ڏينهن اڳ تائين واك دس سيت خريد كري سكهن ٿا. پتو: آفيس ايگزيكيوٽو انجنيئر هاء ويز. ڊويزن وركس أيند سروسز دپارتمينت اولد بوائز هاستل بلدنگ نوابشاه رود واقع سانگهڙ ٽيليفون نمبر 0235542943 فيڪس 0235542943 إي ميل:xenhighwaydivisionsanghar@gmail.com

موراً واكهر هك سامهون جاڻايل رقعر. كنهن به شيبول بئن ايگزيڪيوٽو انجنيئر هاء وي ڊويزن سانگهڙ جي نالي تي ٺهرايل ڪال جي صورت ۾ بڊ سيڪيورٽي/سوئٽي رقمر طور شامل ڪري 2018\_02\_00\_2 تي بوقت منجهند 12:00 وڳي يا ان کان اڳ پهچائي ڇڏڻ گهرجن واڪ ساڳئي ڏينهن تي ساڳئي يتي تي شرڪت جي خواهشمند واڪ ڏيندڙن جو موجودگي ۾ 00 ً: 01 وڳي تائين کوليا ويندا

واك (90) دينهن لاء كارآمد هشڻ گهرجن

موڪل يا هيٺ صحيح ڪندڙ جي هيڊ ڪوارٽر کان ٻاهر هئڻ جي صورت ۾ واڪ ايندڙ ڪر واري ڏينهن جمع ڪيا ۽ جمع ڪرائڻ جي آخري تاريخ جي نبست سان كوليا ويندا

ٿينڊر جي رد/ختر ٿيڻ يا موٽ نہ ملڻ جي صورت ۾ انهن جي جاري ڪرڻ ۽

	مي دريح ميسين ريت موسي.	موس
تيندرن جو كلڻ جو وقت	كورن تيندرجو وكرو	سيريل نعبر
پريل لينبر 2018_03_05 ني 2.00 وڳي وصول ڪيا ۽ کوليا ويندا	01.00_03 منجهند 01.00 وگي نائين وڪرو ڪيا ويندا	بيوبيرو

04,000 (ايم) ريين كان وڌيك جي ماليت وارن كمن لاء PEC جي رحستريشن لازمو

ببلك وركس جي لاء تيكس اختيارين وت موثر رحستريشن لازمي هوندي ؟ پروڪيورمينٽ تي لاڳو ٿيندڙ شرح جي حساب سان محصولات/ٽيڪس جي ڪٽوتي ڪئي ريندي.

مشروط ۽ تيليگرافڪ ٽينڊرن ئي غود لد ڪيوويندو

10. ايس بي بي آراي رولز 2010 جي لاڳاپيل شق تحت مجاز اختياري ڪنهن به يا سمورن تيندرن/واڪن کي رد ڪرڻ جو حق محفوظ رکي ٿي ۽ واڪ ڏيندڙن جي درخواستن تي كين ان بابت أگاه كيوويندو

### ايكزيكيوتوانجنيئر هاءِ ويز ڊويزن سانگهڙ

INF\_KRY.680/2018

شن كان انكار كريو. اسان دهشتگردي خلاف متحد آهيون

اسلامی کے سربراہ محدعون نقوی بخطیب سحد نور ایمان مولانا مرذا يوسف حسين جعفريه الأننس كيسيتر نائب کراچی (اسٹاف ریورٹر) کوئٹر ٹاؤن کے قریب کیڑے کے تاجر کو تامعلوم طربان نے گولیاں بار کر لل صدرمولا ناحسين مسعودي مولانا شبنشاه حسين نقوى رضي كرديا، تنسيلات كے مطابق سيراب كوف كے علاقے سير شي مقتول كي شاخت 30 سال فيض محمد ولدزكريا كے نام حیدر رضوی ،اور دیگر کہا ہے کہ تشمیری مسلمانوں کے ساتھ بانی و سے وسیدناؤن کے قریب اتوار کی مجمع معطوم طربان سے کی می جو کہ مقصوبی اسلامیہ کالونی کاربائش تھا اور قلم وزیاد تیوں کا سلسلہ بند ہونا جاہئے بھٹمیر میں اپنے نے ایک مخض پر فائزنگ کردی اور موقع ہے فرار ہو گئے، کیڑے کا کار دبار کرتا تھا، بولیس کے مطابق منتول کو والمصلمان طويل عرص سے مظالم برداشت كرد ب واقعہ کی اطلاع پر پولیس نے زخمی کوتشویشناک حالت | نامعلوم طزمان نےسرپر2 گولیاں مارکرنل کیا ہے۔ ہیں،عالمی برادری اور انسانی حقوق کے ادارے اس طرف

توجددين اورمظلوم مسلمانون كوان كاحق ولاياجائي

شیڈول بینکوں میں قابل قبول ہوں ہے، شہری کسی بھی تھم کی اوا نیم کرتے وقت سے بات یقینی بنالیں کہ وہ حالان جو انیس جاری کیا میا وہ درست ہے اور محکد فائس سے ای جاری ہوا ہے، اگر کسی کو جالان پر خل ہوتو محک فائس کے آرایند آرے شعے ہے اس کی تعدیق کراسکا ہے، بہت جلدستيزن بيلب لائن 1339 كويمي ميوسل يفيش عارجز ے مسلک کردیا جائے گا اور شمری ایٹی شکایات اے کنز پومرنمبر کے تحت ہی درج کراسکیں ہے

# ڻوانجينئر ہائی ويز ڈويژن سانگھڑ

Dated:31-01-2018

مان دور مشین استرکاری کے جاری کام کے

لإجيزعن إلاار يدنى جيزعن ااول

المح احكلت كي فحت بلانتك ولسل وتغريق

وفدت كلي اللها الله الماسي

الم مولك الأم المثل عمر عن BPS-01 المت ج 29 جوري 2018 كو مونا مقرر ت انير

.GMMMC اسبثل سكه

No.T.C/Chhore/46/2018

وں کی طلبی کانوٹس

(20) کے تحت سندھ پبلک پرو کیورمنٹ ریگولیٹری

م اسٹینڈرڈ بڈنگ دستادیزات اسپیٹلائزیشن کیلیکری

سٹرڈ اہل ہو کی وہندگان ، پروکیوررز ،فرمزاور کمپنیز ہے

غنذرفين

2000

2000

1000

1000

1000

1000

1000

3000

1000

1000

.106

.106

106

106

106

106

,106

.106

,106

فخينى لأكت زريعانه

3222321

3222321

999800

999800

999800

999800

5045000

999800

999800

64500

20000

20000

20000

20000

13500

100900

20000

20000

SAY NO TO CORREPTION

93101M 27-01-2018 50 Novs/(

-624106

يروكورنگ ايجنني، ايگزيكنوانجينتر باكي ويز دويزان سانكميز كومندرجه ذيل كامول كيليز موز ول كيليكري شي ياكتان

	أفييتر عكانس كاباب السنس يافة ولجهى كامال فرحر ياافرا	دے بہ	ويخلشين مطلور	-بي-	
i	CIFY.	محيني	لاديعان		ه ت
A		اک		في	عيلا
01	ننذو آدم سركلررود تا ولي ارباب لنجواني رود ميل + 0/0-0/1	3.545	177300	3000	,118
	(550°(0.37Km) دفك روا كي تعيير				
02	مر محد ان رود ولي سوم ان ، على كولى رود ميل 0/0-0/2	3.336	166800	3000	.18
	(0.40Km) ماتك رود كي تقيير				
03	شير خان لغاري يسوهي آباد ميل (0.40Km) 20/0-0/2	2.200	110000	3000	.118
	مخلف ي ي رود كي تعمير				
04	شهداد بورساتهم درودتا ولي مزارخان برواي رودميل 0/0-0/1	1.791	89600	3000	,118
	(0.20Km) النك روة كالقير				
05	عبدالحن كالوئي اخر آرائي مجل كالوني ميل ٥/١-٥/٥	1.100	55000	3000	<b>£18</b>
	(0.20Km) كى منتقى كارود كى تعيير				
06	كند يارى نو آباد رود تا فيض محد راجر ميل 330+0/2-0/0	4.278	213900	3000	<b>,</b> 118
	(0.50Km) التك روا كي تعير				-
07	نوايشاه سأتحمز رود تاوليج جازوخان بروى وذارهول دابري ولال	10.755	537800	3000	,18
	خان عرانی ،حضور بخش عرانی ، حاجی سائی دادعرانی اورخوت بخش				
	عمرانی میل (1.00km)5/0/0-0/5روز کی تغییر (ریج 1)				
08	شهداد يور _كويمانى نهايع بعانوجو رواتا وليح محبت رعد كمل	2.770	138500	3000	,118
	(0.30Km) 0.00(0.30Km) منگ رود کی تعمیر				
09	شهداد پر سامگر روا تا ولج محد يقوب بروى روا ميل	8.800	440000	3000	,L18
	(0/0-0/5(1.00Km) منتك روؤ كي تعيير				
10	ولي فداداد كيرى روا ميل 0/0-0/2 (0.40Km) كالقفى	2.199	110000	3000	<b>.</b> 118
	ي روا ي هير				
11	نفذه مشا خان رود درگاه بهرام باری تا ولیج سیلل جونیج	4.312	215600	3000	,L18
	(0.50Km) 0/0-0/2+330، انگ رود کی تعمیر				
12	مرباری صالح مشوری روؤ تا ولیج علی محرمشوری میل 0/0-0/1	1.855	92800	3000	,118
	(0.20Km) النك روز كي قلير	1.			
13	ملام ني بروى ما ي عبدالغنور كريوروا تا ولي عطا ومرجو في ميل	1.900	95000	3000	,L18
en ij	26 Inch 0/0-0/1(0.20Km)	N. Pa	1		
	ولیج می قر فکاری روز میل (0.80Km) 0/0-0/4 کی مخلف	3.998	199900	3000	<b>₊</b> 18
2000	اسر ش کاری کندیشنگ				
Mary 11/17	م خان عرانی رووتا ولی عمد وارث کیریومیل 0/0-0/2	3.746	187300	3000	<b>1.18</b>
	(0.40Km) منتك دود كي تعمير				
	شهداد پور ميمو پياني ميرالجيد چينو روانا وليح سومر فيراني ميل	9.499	475000	3000	st18
	0/0-1/5 فير-1)(0/0-0/5(1.00Km)(1-ككروة كي تعيير				
17	جاتياو يح ـ واكر راجير باوس تا جاويد آرا كي كيل 0/0-0/1	1.696	84800	3000	st18
	(0.20Km) انگ روؤ کی قعیر				
18	وليح مولا في عميا ميل (0.30Km) 0.30Km مولا في عميا ميل	1.692	84600	3000	,,18
	36				

19 شهداد يور مسعود و نجر تمد عمراني، عمرم عمراني، حيان عمراني، الني بخش 11.777 588900 3000 11.84

21 بهم الله عاوَّان تا ليح ققير محر تمبر إني رود ميل 0/0-0/0 3.941 (197100 3000 197100 3.941

418 3000 55200

عمرانی اور بیروخان عمرانی رود میل (1.20Km) 6/0-0/6 انک

20 وليج ولبرسونكي رود ميل (0.20Km) -0/1-0/0\_ مختلف ي ي

بيراللي بخش روؤمسلم آباد ، كراچي ثيليفون نمبر: 99231418-99230، فيس نمبر: 99231084-021 ای لی sindhprisons@gmail.com · مورخه 02 رفر وري 2018 SB-1/2788

وفتر السكفرجزل آف يريزنز اسنده

میں عمامی شہید اسپتال محمل کیا مسمر براس نے دوران

التوز د باءاستال

علاج زخموں کی تاب ندلاتے ا

ایس کی فیآراے رواز 2010 (ترمیم شدو تا حال) کے مطابق رواں مالی سال 18-2017 کے دوران ج ذيل آرفيكري فراجي كيلية أكم ليس، يلزليس، شده ريونيد بورد (جبال اطلاق بوتا بو) اور تازه ترين يشنل كيكس كيلية با قاعده وجسترة مجاز افراد أكتر يكثرز أفرمزا ورجزل آرؤ رسلائرز سے سربمبر پيشكشيں مطلو

پیکشیں کھلنے ک	پیشکشیں فع کرانے	البركانام .	نبر
تاريخ اوروتت	کی تاریخ اورونت		شار
22-02-2018 سپېر1:00 يخ	2012/2010	يونيفارم آرفيگز خاکي ډرل کاتھ، بليوگرم جيکٹ، بليو بيرٹ کيش	-1
		آرتمو پیڈک بیڈزمع ایکسیریز	-2
		يارن كى مختف اقسام ( لي ى اور كائن )	-3
23-02-2018 رن ک 11:30	23-02-2018 رن کے 11:00	ジタリン3 (200KVA,100KVA,60KVA&30KVA)	-4

تنسيلات يعنى بدسيكورثي، برفارمنس سيكورثي، شرائط وضوابط التخييس معيار، كواشطي اورتصر يحات وفيره يرمشتل پیکش وساویزات ایس لی لی آر اے کی ویب سائٹ پر ٹیٹرر نوٹس کی مکل اشاعت تاریخ سے 21-02-2018 كى وفتر أسكِفر جزل آف يريز زعده جرافي بخش روؤسلم آبادكوآ يرينو باؤسك سوساكن نزدواؤد الجيئر مك كافح كراي عاصل كى جاعتى الى-برايك كى فيلرفين -1000/دود فقد عى

(ii) درج الا آرفیکلزی پیشکش دستاویزات درج الا تارخ اوروقت پر (برلهاظ سے ممل ) دی طور پر صرف دفتر السیکشر جزل آف پريزنز شده يوالي بخش روزسلم آباد كوآپرينو باؤسك سوسائن نزدواؤ والجيئز تك كالي كرا يي ش وصول کی جا میں گی اور ورئ بالا تاریخ اور وقت پر حاضر رہنے کے خواہاں پیکش وہندگان یا ان کے مجاز المائدول كي موجود كي من بذريد يروكيورمن كيش كحول جائي كي بيشكشول ك كلف كروزكي مجي وجر عام تعطیل کا عان ہوجانے کی صورت میں بیا محلے ہم کا رکود بے محے وقت اور مقام پر کھولی جا میں گی۔

(iv) ئىنلەردىل (NIT)ايىل يى ئى آرائى دىب مائك (www.pprasindh.gov.pl) يەمى دىتياب ب (v) ووہ پیکلش دہندگان جوہ یب سائٹ ہے ڈاؤن اوڈ کے ذریعے پیکلش دستادیزات حاصل کریں مے انہیں جند کرو

بالا كما بن فيند فيس يفكل يه آرؤرلان ما مسلك كرنا بوك

(vi) مشروط پیکش/ درخواست زیرخورتین لائی جائے گی۔

(vii) کوئی دیگرمعلویات اگر در کار بوتوکسی مجی یوم کارکو د دران دفتری او قات دفتر انسکٹر جزل آف پریزنز عدد ور الى بخش رواسلم آباد كوآيرينو باؤسك سوسائل نزد داؤد الجيئز كك كالح كرائي س قون فيز 1418-99231418 يره 1021-99231418 يره 1021-99231418 يره المن كي جاسكتي ي-(viii) الميكرجزل آف يريزنونده كراجي الس لي في آراب داز 2010 (ترميم شده تا مال) كم متعلقه مندرجات

د سخط.....انسکیٹر جزل آف پریزنز

سنده کراچی

CORRUPTION

ے مشروط اللكش كى تبوليت بي لكى بھى وقت كى يا جلد بيشكشوں كومستر وكر كے إلى -

(INF/KRY-691/18)

ام وبشت أروق يقانف متحد قار 

(1) ایس کی کی آر اے رواز 2010 (ترمیم شدہ2013) کے مطابق مال سال 2017-18 كيلية اے وى في/ ايس اين اى (ريسكو سينز) (يورالوقى ويار المنث) ليات یو نیورشی اسپتال حیدرآباد/ جامشور و کے تحت درج ذیل مشینری/ ایکو پہنٹ کی خریداری کیلیجے خوب مشہور ومعروف فرموں/خواہشندایجنٹ/سول ایجنٹ/غیرملکی کمپنیوں/ یا کستان میں ان کے ڈسٹری بوٹرز سے ذریعہ بذا سربمبر نینڈر مطلوب ہیں۔ نینڈر دستاہ یزات جمع / کرانے کی آخری تاریخ 27 فروری 2018ء دن کے 30-11 بج تک ہے اور بیای روز شرکت کشندگان کی موجودگی ش

(vii) لوقی دیلرمعلویات الرور کار جولو ک جی ہے م کارلود وران دفتر کی اوقات دفتر اسپیشر جزل اف پریز وز 📗	13 غلام تى بروى به حاتى عبدالغفور كيريو رود تاولى حطا چى جتو كى شيل 1.900 95000 1.800 18،	III		100
عده ي الى بنش رواسلم آبادكوآ يدغ باؤسك موسائل زد واؤد الييتر كالم كرا في ع	3/	st06	2000	64500 3:
قون فبر 99231418 199231084, 021-99231418 ورقيس فبر 99231418 يروان م	(0.20Km) ئائىر	Sec. 15	Tree:	(m)
(viii) الْكِثر جزل آف يريز نوشده كرايق الى في آراب راز 2010 (ترميم شده تا مال) كم معلقه مندرجات	14 ولي كل محر لكارى روز ميل (0.80Km) 4/0-0/4 كى مختلف 3,998 199900 199900 18،	,106	1000	20000 9
ے مشروط پیکٹش کی توایت نے آپ کی مجی وقت کی یا جملہ پیشکشوں کومستر دکر کیتے ہیں۔	اسریش کی ری کفریشنگ	7.00	1000	20000 9
	15 كل خان عراني رووتا ولي محد وارث كريم مل 187 0/0 0/0 3.746 3000 187300 187300			
(INF/KRY-691/18) وتخطالسيكثر جنزل آف پريزنز	(0.40Km) مذک روز کی تغییر	ø\$06	1000	20000 9
بمورث رق يُفاف مقد ي	16 شبداد پر کریمانی مبدالهید میمنو رود تا رانج سوم نیرانی کسل 9.499 475000 475000 اله	Ш		
SAVNOTO			Veec	7 2222
CORRUPTION - CAMPAIN 8 3 9 8 1816 NO DE LES MANTES	0/0-1/5 نير-1 )0/0-0/5(1.00Km) نڪ روؤ کا قبير	•106	1000	20000 9
	17 جاتياد کي ۔ ذاكر راچير باكاس تا جاويد آرا مي ميل 1/0-0/0 1.696 1.696 18، ا	₃106	1000	20000 9
MARKET MANAGEMENT STATE OF THE	(0.20Km) الك رود كي تعير	,106	1000	13500 6
ط . ط . ط	18 ونج مولالي تجميا كل (0.30Km) 418 - 0/0−0/1+330(0.30Km) كالله 1.692 1.692 1844			
S. 10 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3	ې کاروا کې قبير	»L06	3000	100900 50
	19 شهداد يور يسعود و فيرهم عراني، عرم عراني، عن عراني، التي بلش 11.777 588900 3000 1184	Ш		
(1) ایس کی کی آر اے رواز 2010 (ترمیم شدہ2013) کے مطابق الی سال		Ш		
1-2017 كيلي اع وى في/ ايس اين اى (ريسكوسينر) (يورالوجى ويار فمنث) لياقت	عرائی اور بیروخان عرائی روژ میل (1.20Km) 6/0-0/0، نگ			
نورش اسپتال حدر آباد/ جامشورو ك تحت درج ذيل مشينري/ ايكو پمنث كي خريداري كيليخوب	ردة فالمير	<b>№</b> 06	1000	20000 9
شہور ومعروف فرموں/خواہشندا بجنٹ/سول ایجنٹ/غیرنکی کمپنیوں/ پاکستان میں ان کے ڈسٹری		,L06	1000	20000 9
ورز سے ذریعہ بذا سر بمبر نینڈر مطلوب ہیں۔ نینڈر دستاویزات جع / کرانے کی آخری تاریخ	21 بم الله تا وان تا لي فقير محمر اني رود ميل 0/0-0/0 3.941 197100 3000 18 ماه			
2فروری 2018 مدن کے 30-11 بج تک ہے اور بیای روزشرکت کنندگان کی موجودگی میں	(0.40Km) انگ روذ کا قبیر	Ш		
ويبر 12-00 بح كلوك جائي گ_		,106	1000	20000 9
		,106	5000	375000 🗻
ر نيندرنبر تفصيل نيندرفيس سيورثي	(0.50Km) نئے روز کی تعمیر	1100	5000	272000
ر (نا قابل والحي) ويازك	23 شيداد يور بيراني تا وليح كل بير عمراني ميل '0/3+656-0/0 6.355 317800 1178 3000 118،	Ш	77 <b>4</b> 000	
34/2017-18 برائے سال 18-2017ائی این -/2000روپے 2.5%	(0.77Km) دنگ روژ کی قمیر	ے عاصل	زيرد تخطي _	لمه دستادیزات دفتر
	24 ننذوآدم مطوكوسورود تاويح كاندمي ميل وايا محد المم كوسواشول 3.846 192300 192300 1844	Ш		
ای/ اے ڈی کی تحت مشیری/	ليروق تا شابه على محوس رود ميل (0.40Km) 0/2-0/0، لنك		٠	
ا یکو پہنٹ کی خریداری (ریسکیو	يوذ كاقيم	12:00	ر بوقت دو پیر	21-02-2018
سينز) (يورالوجي ۋيارفىنىث)	. 25 كفريارى تاسمواب رايز روا تاونج بلاول وسان +4.324 0/0-0/2 ميران تاسمواب رايز روا تاونج بلاول وسان +4.82 0/0-0/2	Ш		
(يارث-1)		Est is	ا کے اور ا	، ومول کے جائیر
	(330′(0.50Km) نتي رود کي قبير			-
پروسيجراورشيڏول	2- ایک دلچی کے مال الل بولی دائدہ کی جانب سے بذکھ دشاہ برات کا عمل سیٹ، ذیل عمل دیے گے دفتر کو			ويش كميثي اورموجودر
بذنگ پروتیجر ایک مرحله۔ دولفافه	تحریری ورخواست جع کرانے اور برکام کے مقامل ورج کروہ بد پرائس/ ٹینڈرفیس کی اوا میل پر NIT کی		C	
بديك پرويبر ايك رامليد رومان	AND THE RESIDENCE OF THE PROPERTY OF THE PROPE	ي حورت	نواب رہے ا	میں مے شینڈر عدم:
	الثافت كارخ ع محلي مارخ عايم بوطل فريد كاري المارخ عالى فريد كارتاب			یں کے۔عیدر عدم : 12 کک جاری اور 8
پيڪش ڪارآم 90 ون	ا ثاعت ک تاریخ سے تھنے ک تاریخ سے ایک پہ لل فرید سکتا ہے۔	/4n13	3-03-201	12 تک جاری اور 8
پیکش کارآمہ 90 دن رہنے کی مت	AND THE RESIDENCE OF THE PROPERTY OF THE PROPE	/4n13	3-03-201	
پيڪش ڪارآم 90 ون	اشاعت کی تاریخ سے محلنے کی تاریخ سے ایک ہو جمل خرید مکتا ہے۔ پیشتہ : وفتر ایجز یکنو انجینز ہائی ویز ڈویژان (ورکس اینڈ سرومز ) ڈپار شدنٹ اولڈ ہوائز ہائش بلڈ تک تو ایشاہ دوڈ ساتھز	/4n13	3-03-201	12 تک جاری اور 8 بچشر کا می موجودگی میر
بي من كارآمه 90 ون ربخ كى مت يشروساويزات كاجراء L.U.H حيررآباد	اشاعت کی تاریخ سے محلنے کی تاریخ سے ایک ہو تمل خرید مکتا ہے۔ پہنے : دفتر ایجز کینو انجیئز ہائی ویز ڈویژن (ورکس اینڈ سرومز ) ڈپار امنٹ اولڈ بوائز ہائل بلڈ تک نوابشاہ روڈ ساتھ د فون: 0235-542943، ٹیکس ٹیمز: 0235-542943	/4n13	3-03-201	12 تک جاری اور 8
پیکش کارآمه 90 دن ریخی مت پینررستاویزات کا جماء L.U.H بیترار باد پینررشتا کرانے کا جارخ 2018 -20-2018 کسیراآباد پینررشتا کرانے کی جارخ 27-20-2018 دن کے 11-30 کسیراآباد	اشاعت کی تاریخ سے محلنے کی تاریخ سے ایک ہوم قبل خرید سکتا ہے۔ پہنے : وقتر ایکزیکٹو انجیئز ہائی ویز ڈویژن (ور کس اینڈ سرومز ) ڈپارشنٹ اولڈ برائز ہاش بلڈنگ نوابشاوروڈ ساتھو فون: 0235-542943 بیکس نمبر: 0235-542943 ای سکل xenhighwaysdivisionsanghar@gmail.com	1:وپیر ماک-	3-03-201 س کھولی جا تیر	12 کک جاری اور 8 بخشر کا می موجودگی شیم بکوائف۔
پیکیش کارآمه 90 دن ریخی مت پینررستاویزات کااجراء L.U.H دیدرآباد پینررستاویزات کااجراء 2018-02-2018 بیتراآباد پینررستام کرانے کی تاریخ کا در 2018-27-2018 بیتراآباد نینزر کھلنے کی تاریخ کا 2018-27-29 بوقت دو پر 10-12 بج بمقام L.U.H حیدرآباد	اشاعت کی تاریخ سے محلنے کی تاریخ سے ایک ہوم قبل خرید مکتا ہے۔  ہیستہ : وقتر انجر یکنو البحث تم اور دور کی اینظ سرومز ) فی پارشنٹ اولڈ بوائز ہاش بلڈ تک تو ایشاہ دوؤ  ما تحمز  فون: 0235-542943، فیکن نیز : 0235-542943  دور کی محل میں محلت نے محمد محمد محمد محمد محمد محمد محمد محم	1:وپیر ماک-	3-03-201 س کھولی جا نیر	12 تک جاری اور 8 بچشر کا می موجودگی میر
پیکیش کارآمد 90 ون رہنے کی مت پیٹررد ستاویزات کا اجراء L.U.H حیررآباد پیٹررمخ کرانے کی تاریخ L.U.H حیررآباد ٹیٹررمخلنے کی تاریخ 27-02-2018 ون کے 30-11 تک بمقام L.U.H حیررآباد ٹیٹررمخلنے کی تاریخ 2018-20-27بوقت دو پیر 20-11 بج بمقام L.U.H حیررآباد ٹیٹررمخلنے کی تاریخ تھریجات می شرائط وضوابط پر مشتل ٹیٹر دستاویزات کا سیٹ مسلخ	اشاعت کی تاریخ سے محلے کا تاریخ سے ایک ہوم آلی فرید سکتا ہے۔  ہوست : وقتر ایکز یکنو انجیئز ہائی ویز وو چان (ورکس اینظر سروسز ) ڈیا رافسنٹ اولڈ بوائز ہاش بلڈ تک تو ایشاہ وروؤ  ما تحمر  ون: 0235-542943، لیکس نیمز: 0235-542943  دی تاریخ میں ایک بیر اور میں میں میں میں ایک بڈ سیکس نی ایک بڈ سیکس نی اوری تاریخ انجیئز ہائی ویز  وی ساتھ میں سیکسٹوں کے بحراہ برکام کے مقابل ورج کردہ قم میں ایک بڈ سیکسرٹی کر زریعاند ایکز یکٹو انجیئز ہائی ویز  ویٹون ساتھ میں کیا تا تا تعدد میکنول کی شید ولڈ بیکس سیک باز دی تامی میں ایک بدار بربتاریخ	1:وپیر ماک-	3-03-201 س کھولی جا نیر	12 کک جاری اور 8 بخشر کا می موجودگی شیم بکوائف۔
پیکیش کارآمد 90 ون رہنے کی مت پیٹررد ستاویزات کا اجراء L.U.H حیررآباد پیٹررمخ کرانے کی تاریخ L.U.H حیررآباد ٹیٹررمخلنے کی تاریخ 27-02-2018 ون کے 30-11 تک بمقام L.U.H حیررآباد ٹیٹررمخلنے کی تاریخ 2018-20-27بوقت دو پیر 20-11 بج بمقام L.U.H حیررآباد ٹیٹررمخلنے کی تاریخ تھریجات می شرائط وضوابط پر مشتل ٹیٹر دستاویزات کا سیٹ مسلخ	اشاعت کی تاریخ سے محلنے کی تاریخ سے ایک ہو تمل نے ہے۔  پیشہ : وقتر ایکز یکنو انجیئز ہائی ویز ڈویٹ (ور کس اینڈ سروسز ) ڈپار شدنٹ اولڈ برائز ہاش بلڈنگ نوابشاہ روز کی اینڈ سروسز ) ڈپار شدنٹ اولڈ برائز ہاش بلڈنگ نوابشاہ روز کی در محلان میں محلان میں محلان میں محلان ہوئے کہ محلون ہوئے کہ اور برائے کہ محلون ہوئے کے محلون ہوئے کہ محلون ہوئے کہ محلون ہوئے کہ محلون ہوئے کے محلون ہوئے ک	13 دوپیر ماگی- ماستده	3-03-201 رکھولی جا کیر مکھولی جا کیر کی شرائط مے	12 تحک جاری اور 8 بچشرکاه می موجودگی پید پکوانف _ کے رواز (iii) کے رواز (1)(1)
پیکلش کارآ مد اور دن مدت بینگر سرخ کارآ مد 90 دن مدت بینگر سرخ کارآ مد اور دن کار آباد میشار میشار میشار میشار کار این مدت کار این این مدت کار این کار می این میشار میشار کار میشار کار میشار کار میشار کار میشار کار میشار کار کار میشار کار میشار کار کار میشار کار کار کار کار کار کار کار کار کار ک	اشاعت کی تاریخ سے محلنے کی تاریخ سے ایک ہوم آلی فرید سکتا ہے۔  ہونت کی تاریخ سے محلنے کی تاریخ سے ایک ہوم آلی فرید سکتا ہے۔  ہونت کی تاریخ سے محلنے کی اور پڑوں (ور کس اینڈ سرومز ) ڈپار شدن اولڈ بوائز ہاش بلڈ تک تو ایشاہ ور اور کس اینڈ سرومز ) ڈپار شدن اولڈ بوائز ہاش بائد تک محلوم نے کہ محلوم نے کہ محلوم نے محلوم نے کہ محلوم نے کہ محلوم نے کہ محلوم نے محلوم نے کہ کہ محلوم نے کہ نے کہ محلوم نے کہ نے کہ محلوم نے کہ محلوم نے کہ	13 دوپیر ماگی- ماستده	3-03-201 رکھولی جا کیر مکھولی جا کیر کی شرائط مے	12 تحک جاری اور 8 بچشرکاه می موجودگی پید پکوانف _ کے رواز (iii) کے رواز (1)(1)
پیکیش کرارآمد  ر بین مدت  ر بین کارآمد  البیش کردستاویزات کااجراء  البیش کردستان کی تاریخ  مینش کسلنے کی تاریخ  البیش کسلنے کا کسلی تھر بھات مع شرائط وضوابط پر مشتمل فینشر دستاویزات کا سید مسلنے  البیش کسلی کسلی کسلی فیس کے توش دفتر زیر دختی لیافت یو نیورش اسپتال (L.U.H)  البیش کسلی کسلی کسلی کسلی کسلی کسلی کسلی کسلی	اشاعت کی تاریخ سے محلنے کی تاریخ سے ایک ہوم آلی فرید مکتاب۔  ہیست : وقتر انجر کینو انجیئز بائی وید ڈویٹر ان (در کس اینڈ سرومز ) ڈپار شدن اولڈ بوائز باش بلڈ تک تو ایشاہ در اور کس اینڈ سرومز ) ڈپار شدن اولڈ بوائز باش بلڈ تک تو ایشاہ در اور کس اینڈ سرومز ) ڈپار شدن اولڈ بوائز باش بلڈ تک دور کس محمد محمد ان کے محمد محمد ان کسی محمد ان کے محمد محمد ان کسی محمد ان کے محمد محمد ان کسی محمد کے تام بد تاہم بیشائش ان کسی محمد کا کسی محمد کے ان کسی محمد کا کسی محمد کی محمد کے محمد کا کسی محمد کی محم	13 دوپیر ماگی- ماستده	3-03-201 رکھولی جا کیر مکھولی جا کیر کی شرائط مے	12 کک جاری اور 8 بخشر کا می موجودگی شیم بکوائف۔
پیکلش کارآمد  رہنے کی مدت  ینڈردشاویزات کا اجراء 18-20-2018 + 08-02-2018 میررآباد  ینڈردشاویزات کا اجراء 18-20-2018 + 08-02-2018 میررآباد  ینڈردش کرانے کی تاریخ کی تاریخ 18-20-27 ون کے 11-30 بہتمام L.U.H حیررآباد  مینڈر کھنے کی تاریخ کی تاریخ 2018 - 27-29 ون کے 27-02-11 بجے بہتمام L.U.H حیررآباد  مینڈر کھنے کی تاریخ کی تقریحات می شرائط وضوابط پر مشتل مینڈر دستاویزات کا سیٹ میلئے  را آباد سے تربیا ہا تا تا واپسی فیس کے فوق وفتر زیر و چھنی لیافت یو نیورٹی اسپتال (L.U.H)  رآباد سے تربیا ہا سکتا ہے۔  رقباد سے تربیا ہا سکتا ہے۔  SPPRA روز کی سیٹر کی سیرشنڈنٹ L.U.H حیررآباد/ جامشورد کا بیش محفوظ ہے کہ وہ SPPRA روز کے	اشاف کی تاریخ سے محلے کا تاریخ سے ایک ہوم آلی فرید مکتا ہے۔  ہوست : رفتر ایکز یکنو انجیئز بائی ویز و ویران (ور کس اینظر سرومز ) و پار فرسند اولڈ بوائز باشل بلڈ تک تو ایشاہ ورو استان موروز کی اینظر میں ایک میں موروز کی اینظر میں ایک میں موروز کی میں ایک بلز سیکسٹر ایک کو انجیئز بائی ویز کردہ وقع میں ایک بلز سیکسٹر کو کو انجیئز بائی ویز کردہ وقع میں ایک بلز سیکسٹر کی اور بتاریخ کو ویٹ ساتھ میں مکتول کی میڈ والڈ بیٹ سے کا ل فریاز ک کل میں ایک باز میں ایک ہوارز بتاریخ کا در بتا تا میں مکتول کی میڈ والڈ بیٹ سے کا ل فریاز ک کل میں ایک بوادر بتاریخ کے میں میں ایک ہوارز باز کی میں میں ایک ہوارز کا اور بائی کی ایک ہوارز کا اور کا اور بائی کی بائی دو اور بتاریخ کی میں میں میں میں میں ایک ہوروز کی میں بوت دن 1:00 بیچ کھولی ہا کہی گ	ا دوچبر ماکی- ان شده اری کرده	3-03-201 رنگول جائیر کی شرائط می	12 تک جاری اور 8 بچشرکا می موجودگی میر بکوانف - کے روگز (iii) کے روگز (نان)
پیکش کارآ مد ارسخ کی مدت رہنے کی مدت اللہ اللہ اللہ اللہ اللہ اللہ اللہ الل	اشاعت کی تاریخ سے محلنے کی تاریخ سے ایک ہوم آلی فرید سکتا ہے۔  ہوست : وقتر الجزیکنو الیمنز بائی وید وویل (ور کس اینظر مرمز ) فی بار شدن اولڈ بوائز باش بلڈ تک تو ابشاہ ورو کی اینظر مرمز ) فی بار شدن اولڈ بوائز باش بلڈ تک تو ابشاہ ورو کی در کرم کی تعد مساتھ کو نے در محل الیمنز بائی وید نے در محل محلا محلا میں محلا محلا محلا محلا محلا محلا محلا محلا	ا دوچبر ماکی- ان شده اری کرده	3-03-201 رنگول جائیر کی شرائط می	12 تحک جاری اور 8 بچشرکاه می موجودگی پید پکوانف _ کے رواز (iii) کے رواز (1)(1)
پیکش کارآ مد  ر بننی مدت  ینڈرد ساویزات کا اجراء  ینڈرد ساویزات کا اجراء  ینڈر محلنے کی تاریخ  ینڈر محلنے کی تاریخ  مینڈر محلنے کی محل کے مونٹ دفتر زیر و تحفی لیافت یو نیورٹی اسپتال (L.U.H)  میڈیکل میر شنگذرف اللی اللی مینڈروری سمجھ شیڈ ول کے مطابق کی بھی آئم کی مقدار/ تعداد میں کی/میش  ابن جب بھی اور جہاں بھی مفروری سمجھ شیڈ ول کے مطابق کی بھی آئم کی مقدار/ تعداد میں کی/میش  مینٹر بیل ہے۔ پروکیورنگ المجبنی SPPRA رواز کے متعلقہ مندرجات سے مشروط کی یا جملہ	اشاعت کی تاریخ سے محلے کا تاریخ سے ایک ہوم آلی فرید سکتا ہے۔  المجھنے : فتر ایکزیکنو انجیئز بائی ویز دو چل (ور کس اینظر سرومز ) دیار راست اولڈ بوائز باشل بلڈ تک تو ایشاہ وروز انگری و ایشاہ وروز انگری کی این انداز بائز بائل بلڈ تک تو ایشاہ وروز انگری کو ایشاہ وروز کی محل میں ایک بلز سیک خواہد کی تحل میں ایک بلز سیک کو ایک محل میں ایک بلز سیک میں ایک بلز سیک میں ایک بلز سیک میں ایک بلز سیک موجود کی محل میں اوز باشک ہواور بتاریخ کے ایک ویون ساتھ میں میں ایک بلز بائر سیک بلز ان سیک ہواور بتاریخ کے میں	ا دو پیر کی- ان شده اری کرده ورک کی	3-03-201 ریکمولی جا نیر کی شرائط می جانب سے جا	12 تک جاری اور 8 پچشرکا می موجودگی میر پکوانف - کے روگز (iii) (1)46 پاڻيوت اور آجران کی پاڻيوت اور ليئرآ ف
پیکش کارآ مد ارسخ کی مدت رہنے کی مدت اللہ اللہ اللہ اللہ اللہ اللہ اللہ الل	اشاعت کی تاریخ سے محلنے کی تاریخ سے ایک ہوم آلی فرید سکتا ہے۔  ہوست : وقتر الجزیکنو البحث کی ورد ورس ارد کر سرائز ہوم کر) پار فرسند اولڈ برائز ہاش بلڈ تک تو ابشاہ ورو کی ارد سرائم من فرن : 235-542943 (مین اور کس ارد سروم کر) پار فرسند اولڈ برائز ہاش بلڈ تک تو ابیشتر ہائی ویز در محل میں معالم من محمد محمد المحمد ا	ا دو پیر کی- ان شده اری کرده ورک کی	3-03-201 ریکمولی جا نیر کی شرائط می جانب سے جا	12 تک جاری اور 8 پچشرکا می موجودگی میر پکوانف - کے روگز (iii) (1)46 پاڻيوت اور آجران کی پاڻيوت اور ليئرآ ف
پیکش کارآ مد  ر بننی مدت  ینڈرد ساویزات کا اجراء  ینڈرد ساویزات کا اجراء  ینڈر محلنے کی تاریخ  ینڈر محلنے کی تاریخ  مینڈر محلنے کی محل کے مونٹ دفتر زیر و تحفی لیافت یو نیورٹی اسپتال (L.U.H)  میڈیکل میر شنگذرف اللی اللی مینڈروری سمجھ شیڈ ول کے مطابق کی بھی آئم کی مقدار/ تعداد میں کی/میش  ابن جب بھی اور جہاں بھی مفروری سمجھ شیڈ ول کے مطابق کی بھی آئم کی مقدار/ تعداد میں کی/میش  مینٹر بیل ہے۔ پروکیورنگ المجبنی SPPRA رواز کے متعلقہ مندرجات سے مشروط کی یا جملہ	اشاعت کی تاریخ سے محلے کا تاریخ سے ایک ہوم آلی فرید مکتاب ۔  ہیست : دفتر ایکزیکنو انجیئز بائی ویز دو چل (در کس اینظر سردسز ) دیار است ادالہ بوائز باش بلڈ تک تو ایشاہ در اور کس اینظر سردسز ) دیار باش بلڈ تک تو ایشاہ در اور کس اینظر سردسز ) دو روس انگری کے تاریخ انجیئز بائی ویز تاریخ کے تعدام بردی کردہ رقم میں ایک بذیک بیشن کی اور تاریخ کے تعدام بوادر بتاریخ کے دو جن ساتھ مزے کہ اور باریخ کے انگری کو بائی دیار کا دیار بائی دیار کا دیار بائی دیار کا دیار بائی دیار کا	ا دو پیر کی- ان شده اری کرده ورک کی	3-03-201 ریکمولی جا نیر کی شرائط می جانب سے جا	12 تک جاری اور 8 بچشرکا می موجودگی میر بکوانف - کے روگز (iii) کے روگز (نان)
پیکش کارآ مد ارسخ کی مدت ارسخ کی مدت الدست کارآ مد الدست کارآ مدار کی مدت الدست کارآ مدار کار الدست کارآ مدار کار الدست کار کوش کار کوش کار کوشک کار کو	اشا عت کی تاریخ سے کھنے کا تاریخ سے ایک ہوم آلی فرید ملک ہے۔  ہوست : رفتر ایکزیکو انجیئز بائی وید و ویران (ور کس اینظر سروسز ) و پار فرسند اولا بوائز باشل بلانگ تو ایشاہ ورو ان ویسک میں بینظر میں بین	ا دو پیر کی- ان شده اری کرده ورک کی	3-03-201 سکولی جا کیر کی شرائط می جانب سے جا بانب سے جا	12 تک جاری اور 8 پخشرکاه می موجودگی میم پکواکف - کے روگز (iii) (46) پخشت اور آجران کی بافچرست اور لیفرآ ف
پیکش کارآ مد  ریخ کا مدت  ریخ کا مدت  پیڈردستاویزات کا اجراء او 102-20-2018 تا 202-20-20 بہتمام L.U.H حیررآ باد  پیڈردشتاویزات کا اجراء کا اجراء کا 103-20-2018 بیٹردشتام L.U.H حیررآ باد  سیٹرر کھنے کی تاریخ کا اس کے سازی کا 103-20-2018 ون کے 10-20 بیتمام L.U.H حیررآ باد  میٹر رکھنے کی تاریخ کا شیند کی سینسل تھر کا میٹر کا موضوا بط پر مشتمال نمیٹرد دستاویزات کا سیٹ مسلفہ  (L.U.H) شیند دستاویزات کا سیٹ میٹر کا کوفن دفتر زیر دستین لیافت یو نیورٹی اسپتال (L.U.H)  رآباد سے فریعا جاسکت ہے۔  رآباد سے فریعا جاسکت کے میٹر دور کا بیش کوفوظ ہے کہ وہ SPPRA رواز کے مقدار/ تعداد میں کی/بیش کی جب کے بیس پر دورکیورٹک ایجنی SPPRA رواز کے متعلقہ مندرجات سے مشروط کی یا جملہ کسٹول کومٹر دکر کئی ہے۔  کا فیشردرستاویزات SPPRA کی ویب سائٹ سے ڈاؤن لوڈ کی جاسکتی ہیں۔  کا فیشردرستاویزات SPPRA کی ویب سائٹ سے ڈاؤن لوڈ کی جاسکتی ہیں۔  کا فیشردرستاویزات SPPRA کی ویب سائٹ سے ڈاؤن لوڈ کی جاسکتی ہیں۔	اشاف کی تاریخ سے کھنے کا تاریخ سے ایک ہوم آلی فرید ملک ہے۔  ہوست : رفتر ایکزیکو انجیئر بائی وید و ویران (در کس ایط سرومز ) و پار فسند اولا بوائز باشل بلانگ تو ابشاہ روا کی مانگر کے مانگر کے مانگر کے تاریخ بائل وید و ویران (در کس ایط سرومز ) و پار فسند اولا بوائز باشل بلانگ تو ابشاہ روا کی میں میں ایک بد سیکر اُن از ربیعا نہ ایک کو انجیئر بائی وید کا میں میں ایک بد شیکر اُن از ربیعا نہ ایک کو انجیئر بائی وید کو ویٹ ساتھ مور کہ کو بوت وویر 1000 ہے کہ بائل ویک کے ان اور بائل کردی جا میں ہوئی کی اور بین ساتھ میں اور بین ساتھ کو بائل کردی جا میں ہوئی ہوئی کی ہوئی کی اور بین کا کہ ویوں کی موجود کی میں بوت دون 1000 ہے کہ کو بوت اور کی اور بین کا اور بین کا کو بوت دون میں اور بین کا کو بوت دون میں اور بین کا اور بین کا کو بوت کی موجود کی میں بوت دون 1000 ہے کو بوت کی کو بائل کردی جا میں کو بوت کی اور بین کا کو بوت کی کو بائل کردی جا میں کو بوت کی کو بائل کردی ہوئی کی اور بین کا کو بوت کی کو بائل کردی ہوئی کی اور بین کا کو بوت کی کو بائل کردی ہوئی کی بائل کردی ہوئی کی اور بین کا کو بوت کی کو بائل کردی ہوئی کی کو بائل کردی ہوئی کی جائل کو بائل کردی ہوئی کو بائل کردی ہوئی کو بائل کردی ہوئی کو بائل کردی ہوئی کا مورت میں اجراء اور کھنے کا جائز کی کو کو کو بائل کردی ہوئی کو بائل کو بین کو بائل کردی ہوئی کو بائل کو بائل کردی ہوئی کو بائل کو بائل کو بائل کو بائل کو بائل کردی ہوئی کو بائل کو	ا دو پیر کی- اری کرده ورک کی	3-03-201 سکولی جا کیر کی شرائط می جانب سے جا جانب سے جا بیزی اور ایکوئی سیزی اور ایکوئی	12 تک جاری اور 8 بخشرکا می موجودگی یم مگوانگ کے روگز (iiii) (46(1)() ما تجوت اور آجران کی ما قبرست اور لیٹر آف از فرونت دستیا ب مش
پیکش کارآ مد از استان کارآ مد اورن الله الله الله الله الله الله الله الل	اشاعت کی تاریخ سے محلے کا تاریخ سے ایک ہوم آلی فرید مکا ہے۔  المجھنے : وقتر الجزیکنو البحث بنتر کی وید و ویران (ور کس اینظر مرمز ) فریار شدند اولڈ ہوائز ہاش بلڈ تک تو ابشاہ ورو کس اینظر مرمز ) فریار شدند اولڈ ہوائز ہاش بلڈ تک تو ابشاہ ورو کس اینظر مرمز ) فریار شدند اولڈ ہوائز ہاش بلڈ تک و ویش میں ایک بد میکورٹی اور پیش بلؤ کی وید ترام پیشکٹون کا بحراء مرکام کے متعامل وریخ کروہ قرقم میں ایک بد میکورٹی اور پیشکٹون کی بوائی وید بائل وید ترام پیشکٹون کے مرکان فریان میں ایک بد میکورٹی اور بیار بیار کی دو میں میں ایک بد میکورٹی اور بیار کی دو میں ایک بد بیکھٹیس اول پیشکٹون کی بوائی میں ایک بد بیکھٹیس اول پیشکٹون کے کو بوائد وروپر میں ایک موجود کی میں بوقت دن 1:00 ہے کھول ہا میں گے۔  ما ضرر ہے کے خواہش کہ بدل وروپر کی انکورٹی کو برائی کو کی کہ اور بیکٹیس، کے میکھٹیس (100) ہم کیلئے کا خرور کی کا کو برائی کر کے میکھٹیس (100) ہم کیلئے کا خواہد کی کا مورٹ کی میں کرانے کی فران اور بیکٹیس، اجرا اور کھٹیل کا دری فرق کی جا میں گی اور بیکٹیس، کو میلئیس کا دری فروٹ کی مورٹ کی میں کرانے کی فروٹ کے میکھٹی کا دری فرق کی جا میں گی اور بیکٹیس کی دو میں میں کر وید کی مورٹ کی میں کرانے کی فروٹ کی میں کو ان کران کو بائیس کیلئے کا مورٹ کی میں کو ایک کو بائیس کیلئے کا مورٹ کی میں کو ان کران کو بائیس کیلئے کا مورٹ کی مورٹ کی کو بائیس کیلئے کا مورٹ کی مورٹ کی مورٹ کی کو بائیس کیلئے کا مورٹ کی کو بائیس کیلئے کے کو بائیس کیلئے کا مورٹ کی کو بائیس کیلئے کو کو بائیس کیلئے کا مورٹ کی کو بائیس کیلئے کا مورٹ کی کو بائیس کیلئے کو کو بائیس کیلئے کو کو بائیس کیلئے کو کو بائیس کی کو بائیس کیلئے کو کو بائیس کیلئے کو کو بائیس کی کو بائیس کیلئے کو کو بائیس کی کو بائیس کیلئے کو کو بائیس کیلئے کو کو بائیس کی کو بائیس کی کو بائیس کی کو بائیس کیلئے کو کو بائیس کی کو بائیس کیلئے کو کو بائیس کیلئے کو کو بائیس کی کو بائیس کی کو بائیس کی کو بائیس کیلئے ک	ا دو پیر کی- اری کرده ورک کی	3-03-201 سکولی جا کیر کی شرائط می جانب سے جا جانب سے جا بیزی اور ایکوئی سیزی اور ایکوئی	12 تک جاری اور 8 بخشرکا می موجودگی یم مگوانگ کے روگز (iiii) (46(1)() ما تجوت اور آجران کی ما قبرست اور لیٹر آف از فرونت دستیا ب مش
پیکش کارآ مد ارسخ کی مدت ارسخ کی مدت الدست کارآ مد الدست کارآ مدار الدست کارآ مدار الدست کارآ مدار کار مدت کار الدست کار کور کور کور کور کور کور کور کور کور کو	اشا عت کی تاریخ سے محلے کی تاریخ سے ایک ہوم آلی فرید سکا ہے۔  المجھنے : رفتر ایکزیکو الجوہ تر بالی وید و دیوس (در کس ایط سروسر) فی بار نسبت اولا برا تر باش بلانگ تو ایشاہ روا و بات استخداد کی در کس ایک برا برا مسئل بلانگ تو ایشاہ روا کی در کس ایک بد استخدار کی در کس بلانگ کو ایشاہ روا کہ در کس میں ایک بد سیری گیا کہ در بیان ساتھ ہوا اور بتاری کی در کس میں ایک بد سیری گیا کہ در بیان ساتھ ہوا ور بتاری کی در کس میں ایک بد سیری کی در بیان ساتھ ہوا ور بتاری کی در کس میں ایک بد سیک میں ایک بد سیک میں ایک بد سیک کے در بیان ساتھ ہوا ور بتاری کی در کس میں اور بتاری کی در کس میں اور بات کی در کس میں اور بیان کی در کس میں کہ در کس میں کہ در بیان کی در کس میں کہ در کس میں کہ در کس میں کس کے در بیان کس کے در کس میں کس	ادو پیر ری کرده درک کی بنشن کی فاتش-	3-03-201 سکولی جا کیر کی شرائط می جانب سے جا بیزی اورا کے کی پیزی اورا کے کئی سیزی اورا کے کئی	12 تک جاری اور 8 پخشرکاه می موجودگی میر پکواکف - کے روگز (iiii) (46) پخت اور آجران کی با فجرست اور لینز آف از فروخت دستیاب مشد تنوریذ می طود کھانا تن سندھ در بو بنج بورد گ
پیکش کارآ مد است کارآ مد است کارآ مد است کارآ کار است کارآ کار است کارآ مد است کارآ کار در است کار آ کار کار کار آ کار کار کار گذار کار گذار کار کار گذار کار کار گذار کار کار گذار کار گ	اشا عت کی تاریخ سے محلے کی تاریخ سے ایک ہوم آلی فرید سکا ہے۔  المجھنے : رفتر ایکزیکو انجیئز بائی وید و ویران (در کس ایط سروسز ) فی بار نست اولا برا اس بلانگ تو ایشاہ روا کی ایک مسلم میں مناتھوں  ون : 1023-542943 میں نہر کا ویوٹ نور کی ایط سروسز ) فی بار نسبت اولا برا اس بلانگ تو ایشاہ روا کی تعلق میں ایک بلہ سکی ایک فی بائی ویوٹر بائی وید کا میں میں بیٹ بلہ سکی آبار کر کے ایک ویوٹر بائی وید کا ویوٹ میں میں ایک بلہ سکی برائی میں ایک بلہ سکی اور خوا میں ایک بلہ سکی اور بائی کی دور خوا سائھوں کے تام بائی ہو میں ایک بلہ سکی اور بائی کی اور بائی کی دور خوا سائھوں کے تام بائی ہو ایک کی میں ہوت دون میں ایک بلہ سکی برائی میں ایک بائی ہور کی تعلق میں اور بائی کی اور بیک تعلق میں اور بائی کی دور کی تعلق میں کا دور کا دور کا دور کی دور کی تعلق میں کا دور کا دور کا دور کا دور کا دور کا دور کی کرد	ادو پیر ری کرده درک کی بنشن کی فاتش-	3-03-201 سکولی جا کیر کی شرائط می جانب سے جا بیزی اورا کے کی پیزی اورا کے کئی سیزی اورا کے کئی	12 تک جاری اور 8 بخشرکا می موجودگی یم مگوانگ کے روگز (iiii) (46(1)() ما تجوت اور آجران کی ما قبرست اور لیٹر آف از فرونت دستیا ب مش
پیکش کارآ مد ارسخ کی مدت ارسخ کی مدت الدست کارآ مد الدست کارآ مدار الدست کارآ مدار الدست کارآ مدار کار مدت کار الدست کار کور کور کور کور کور کور کور کور کور کو	اشا عت کی تاریخ سے محلے کی تاریخ سے ایک ہوم آلی فرید سکا ہے۔  المجھنے : رفتر ایکزیکو انجیئز بائی وید و ویران (در کس ایط سروسز ) فی بار نست اولا برا اس بلانگ تو ایشاہ روا کی ایک مسلم میں مناتھوں  ون : 1023-542943 میں نہر کا ویوٹ نور کی ایط سروسز ) فی بار نسبت اولا برا اس بلانگ تو ایشاہ روا کی تعلق میں ایک بلہ سکی ایک فی بائی ویوٹر بائی وید کا میں میں بیٹ بلہ سکی آبار کر کے ایک ویوٹر بائی وید کا ویوٹ میں میں ایک بلہ سکی برائی میں ایک بلہ سکی اور خوا میں ایک بلہ سکی اور بائی کی دور خوا سائھوں کے تام بائی ہو میں ایک بلہ سکی اور بائی کی اور بائی کی دور خوا سائھوں کے تام بائی ہو ایک کی میں ہوت دون میں ایک بلہ سکی برائی میں ایک بائی ہور کی تعلق میں اور بائی کی اور بیک تعلق میں اور بائی کی دور کی تعلق میں کا دور کا دور کا دور کی دور کی تعلق میں کا دور کا دور کا دور کا دور کا دور کا دور کی کرد	ادو پهر ری کرده درک کرده درک کی درک ای د د د د د د د د د د د د د د د د د د د	3-03-201 سکول جا کیر کی شرائط می جانب سے جا بیزی اور ایکوئی میزی اور ایکوئی مع کی ہو۔ سے کی میر کا کی ہو۔ کا جانب سے ا	21 تک جاری اور 8 پخشرکاه می موجودگی میر گوانف - کے روگز (iii) (46) ماثیرت اور آجران کی ماثیرت اور لیز آف از فروخت دستیاب مشد توکریڈٹ کی حدد کھانا وٹ نیس رہی یا فرم کو
پیکش کارآ مد است کارآ مد است کارآ مد است کارآ کار است کارآ کار است کارآ مد است کارآ کار در است کار آ کار کار کار آ کار کار کار گذار کار گذار کار کار گذار کار کار گذار کار کار گذار کار گ	اشاف کی تاریخ سے کھنے کا تاریخ سے ایک ہوم آلی فرید ملک ہے۔  المجھنے : رفتر ایکزیکو انھیئر ہائی وید و ویران (در کس ایط سروسر ) فی پار فسند اولا بوائر ہاشل بلانگ تو ابشاہ روا کی این سروسر کا فی پار فسند اولا بوائر ہاشل بلانگ تو ابشاہ روا کی ساتھ کو نہ دوی نہ دور تا گیر کی اور تا مجھنے کی معلوں کے معلوں کی معلوں کا معلوں کی معلوں کا معلوں کو معلوں کا معلوں کو معلوں کا معلوں کا معلوں کا معلوں کو معلوں کا معلوں کاموں کا معلوں	ادو پهر ری کرده درک کرده درک کی درک ای د د د د د د د د د د د د د د د د د د د	3-03-201 سکول جا کیر کی شرائط می جانب سے جا بیزی اور ایکوئی میزی اور ایکوئی مع کی ہو۔ سے کی میر کا کی ہو۔ کا جانب سے ا	12 تک جاری اور 8 بخشرکاه می موجودگی میر بکوانف - کے رولز (iii) (46) اثیرت اور آجران کی ما قبرست اور لیٹر آف از فروخت دستیاب مشد تند کریڈٹ کی صدد کھانا فن سندھ روین چیزیورڈ وٹ نیس رہی یا فرم کو
پیکش کارآ مد از استان کارآ مد اورن کار مدت استان کارآ مد اورن کار ما کار میرا کار کار کار کار کار کار کار کار کار ک	اشاف کی تاریخ محلے کی تاریخ سے ایک ہوم آلی فرید مکانے ہو اللہ ہوا کہ ایشان اولا ہوا کہ ہات اولا ہوا کہ ایشان اولا کہ ایشان اولا ہوا کہ اولا کہ اولا کہ اور باللہ ایک کہ اور باللہ ایک سے اولا ہوا کہ اولا کہ اور باللہ ایک کہ اور باللہ ایک کہ اور باللہ ایک سے اولا ہوا کہ ایشان کہ اولا ہوا کہ اولا ایک اور ایک کا کہ اولا کہ اولا کہ اور باللہ ایک کہ اور باللہ اولا کہ اولا	ادو چبر ای کرده اری کرده ورک کی بندس کی ادارے ادارے	3-03-201 م کمولی جا کیر کی شرائط می جانب سے جا بیزی اورا کوئ میزی اورا کوئ میزی اورا کوئ میزی اورا کوئ میزی اورا کوئ میزی اورا کوئ	12 تک جاری اور 8 پخشرکاه کی موجودگی میر پکورکافٹ ۔ کے روگز (iiii) (46) کے روگز (iiii) کی مخبرت اور آجران کی مخبرت اور لیفرآ ف از فروخت دستیاب مش تن مندهد اور پخو پورڈ تن مندهد اور پخو پورڈ بحی ادارے کی جانب
پیکش کارآ کہ  رہنے کہ دت  رہنے کہ در اس کارآ کہ اللہ اللہ اللہ اللہ اللہ اللہ اللہ ا	اشاف کی تاریخ علی کاری این کو دو یک ان از این کاری این این این این این از ان این این این این این این این این این	ادو چبر ای کرده اری کرده ورک کی بندس کی ادارے ادارے	3-03-201 م کمولی جا کیر کی شرائط می جانب سے جا بیزی اورا کوئ میزی اورا کوئ میزی اورا کوئ میزی اورا کوئ میزی اورا کوئ میزی اورا کوئ	12 تک جاری اور 8 پخشرکاه کی موجودگی میر پکورکافٹ ۔ کے روگز (iiii) (46) کے روگز (iiii) کی مخبرت اور آجران کی مخبرت اور لیفرآ ف از فروخت دستیاب مش تن مندهد اور پخو پورڈ تن مندهد اور پخو پورڈ بحی ادارے کی جانب
پیکش کارآ مد ارسخ کارآ مد اور ان کارآ مد ان کار من کارآ کار ان کار من کار آ کار	اشاف کی تاریخ کے محلے کی تاریخ کے ایک ہوم آلی فرید مکا ہے۔  المجھنے : رفتر ایکزیکو انھیئر ہائی وید و ویواں (در کس ایط سروسر) و پار فرسند اولا ہوائز ہاش بلانگ تو ابشاہ درو ان کی محلول کی محدود ان کا محدود کی مح	ادو چبر ای کرده اری کرده ورک کی بندس کی ادارے ادارے	3-03-201 م کمولی جا کیر کی شرائط می جانب سے جا بیزی اورا کوئ میزی اورا کوئ میزی اورا کوئ میزی اورا کوئ میزی اورا کوئ میزی اورا کوئ	21 تک جاری اور 8 پخشرکاه کی موجودگی میر گوانف - کے روگز (iiii) (46) اثیرت اور آجران کی مافیرت اور لیز آف از فروخت دستیاب مشد توکریڈٹ کی حدد کھاا تون ستہ حدد کا چنو پردؤ وٹ نیس رہی یا فرم کا
پیکس کارآ کہ  رہنا کی دت  رہنا کی دیا اور ان کا اللہ کا کہ	اشاف کی تاریخ کے مطف کی تاریخ سے ایک ہوم آلی فرید ملک ہے۔  المجھنے : رفتر ایکن کی فوائیسٹر ہائی وید و ویوان (در کس ایط سروسز ) فی بار است اولڈ ہوا تر ہائی ہائی گو ایشاہ در اور کس ایط سروسز ) فی بار است اولڈ ہوا تر ہائی ہوا تھے۔  المجھنے نے موجود کے جمراہ برکام کے مقابل ورج کروہ قرم میں ایک یڈ سیکر فی ارزیساند ایکن کی فوائیسٹر ہائی وید بازی کروہ تو میں ایک یڈ سیکر فی ارزیساند ایکن کو افزیش ہائی وید بازی کروہ تو ہوا کہ اور برخان کے اور برخان کی اور برخان کی جوری میں ایک یا درج کروہ کی میں اور برخان کی اور برخان کی اور برخان کی جوری میں ہوری میں ہوری میں ہوری میں ہوری کی بازی ہوری کی بازی ہوری کی بازی ہوری کے میں ہوری کی ہوری کو کوری میں کی ہوری کوری کی ہوری کوری کی گوری کوری کوری کوری کوری کوری کوری کوری ک	ادو پر ای عده اری کرده ورک کی بخش کی فاقش - ادارے ادارے ادارے	3-03-201 کی کولی جا کیر کار کار کار کار کار کار کار کار کار کا	21 تک جاری اور 8 پخشرکاه کی موجودگی میر گوانف - کے روگز (iiii) (46) کے روگز (iiii) کا ما جموعت اور آجران کی ما جمرات اور لیفرآ ف از فروخت دستیاب مش تن مندهد اور پخیو پورود کا میرات میرود کی حدد کھا میرات میں اور کی خود کھا کی اوار کے کی جانب میرات اور کے خوب کی کا میراکھا میرات اور کی حدد کھا میرات اور کے خوب کی کا کا کی جانب میرات اور کے خوب کی خوب کو کھا میرات کی جانب میرات اور کے خوب کی کا جانب میرات کی جانب میرات کی جانب میرات کی جانب
پیکش کارآ که  ریخ که مت  ریخ که مت  ایندر دستاه پرات کا اجراء  ایندر دستاه پرات کا اجراء  یندر دستاه پرات کا اجرائ  ایندر کشند کران کی تاریخ  ایندر کشند کا دین کے دستام L.U.H دین ایندر کشند کا دستاه پرات کا سید مسلله  ایندر کشند کا شیدول ، شینیکل تصریحات مع شراکط و ضوابط پر مشتمل فیندر دستاه پرات کا سید مسلله  (L.U.H) مید یکل بپرشندند کا الله الله که میرا براه و ضوابط پر مشتمل فیندر دستاه پرات کا سید مسلله  (مرا اور حیز بدا جاب می ضروری سجی شید و کر حیز کا پرت کشنوط ہے کہ وہ SPPRA رولز کے این جب میں اور جبال بی میشر دوری سجی شید ول کے مطابق کی بھی آخم کی مقدار/ تعداد میں کی/بیش کی مید الراک تعداد میں کی/بیش کی مید دارا تعداد میں کی/بیش کی مید دارات دارائے کا سید کی مید دارائے کا مید کردہ کی ہے کہ دورائے کی کا میا کے کہ دورائی کی جائے گی۔  ایک کی مید کی می مید مرکزی قواعد کے مطابق کی جائے گی۔  ایک کی مید کی کی مید کی کی مید کی کی مید کی مید کی درمیان کی تضاد کی صورت میں ہے بید کیش میڈول کے درمیان کی تضاد کی صورت میں ہے بید کیش سے بید کیشس شید دل کے مطابق کی جائے گی۔  مید کی جائے کی درمیان کی اتفاد کی صورت میں ہے بید کشیں شید دل کے مطابق کی مید کی کی مید کی کی کرد کی اور کی کے مطابق کی کرد کی میا کئی کی کرد	اشاف کی تاریخ کے محلے کی تاریخ کے ایک ہوم آلی فرید مکن کے ایشاں اور کے ایشاں اور کی ایشاں اور کی اور کر کر اور کر اور کر اور کر اور کر اور کر اور کر کر اور کر اور کر	ادو پر ای عده اری کرده ورک کی بخش کی فاقش - ادارے ادارے ادارے	3-03-201 کی کولی جا کیر کار کار کار کار کار کار کار کار کار کا	21 تک جاری اور 8 پخشرکاه کی موجودگی میر گوانف - کے روگز (iiii) (46) کے روگز (iiii) کا ما جموعت اور آجران کی ما جمرات اور لیفرآ ف از فروخت دستیاب مش تن مندهد اور پخیو پورود کا میرات میرود کی حدد کھا میرات میں اور کی خود کھا کی اوار کے کی جانب میرات اور کے خوب کی کا میراکھا میرات اور کی حدد کھا میرات اور کے خوب کی کا کا کی جانب میرات اور کے خوب کی خوب کو کھا میرات کی جانب میرات اور کے خوب کی کا جانب میرات کی جانب میرات کی جانب میرات کی جانب
پیکس کارآ کہ  رہنا کی دت  رہنا کی دیا اور ان کا اللہ کا کہ	اشاف کی تاریخ کے محلے کی تاریخ کے ایک ہوم آلی فرید مکن کے ایشاں اور کے ایشاں اور کی ایشاں اور کی اور کر کر اور کر اور کر اور کر اور کر اور کر اور کر کر اور کر اور کر	ادو چبر ای شده اری کرده ورک کی ادارے ادارے ادارے کی تش	3-03-201 کی کول جا کیر کا کول جا کیر کا کول جا کیر جا کیر جا کیر کا	21 تک جاری اور 8 پخترکاه کی موجودگی یم پکوائف۔ کے رواز (iii) (4) 46 با تیوت اور آجران کی با قبرت اور لیز آف از فروخت دستیاب مشد توکریڈٹ کی حدد کھا توسی ردی یا فرم کے بھی ردی یا فرم کے بھی اوار کے جانب
پیکش کارآ که  ریخ که مت  ریخ که مت  ایندر دستاه پرات کا اجراء  ایندر دستاه پرات کا اجراء  یندر دستاه پرات کا اجرائ  ایندر کشند کران کی تاریخ  ایندر کشند کا دین کے دستام L.U.H دین ایندر کشند کا دستاه پرات کا سید مسلله  ایندر کشند کا شیدول ، شینیکل تصریحات مع شراکط و ضوابط پر مشتمل فیندر دستاه پرات کا سید مسلله  (L.U.H) مید یکل بپرشندند کا الله الله که میرا براه و ضوابط پر مشتمل فیندر دستاه پرات کا سید مسلله  (مرا اور حیز بدا جاب می ضروری سجی شید و کر حیز کا پرت کشنوط ہے کہ وہ SPPRA رولز کے این جب میں اور جبال بی میشر دوری سجی شید ول کے مطابق کی بھی آخم کی مقدار/ تعداد میں کی/بیش کی مید الراک تعداد میں کی/بیش کی مید دارا تعداد میں کی/بیش کی مید دارات دارائے کا سید کی مید دارائے کا مید کردہ کی ہے کہ دورائے کی کا میا کے کہ دورائی کی جائے گی۔  ایک کی مید کی می مید مرکزی قواعد کے مطابق کی جائے گی۔  ایک کی مید کی کی مید کی کی مید کی کی مید کی مید کی درمیان کی تضاد کی صورت میں ہے بید کیش میڈول کے درمیان کی تضاد کی صورت میں ہے بید کیش سے بید کیشس شید دل کے مطابق کی جائے گی۔  مید کی جائے کی درمیان کی اتفاد کی صورت میں ہے بید کشیں شید دل کے مطابق کی مید کی کی مید کی کی کرد کی اور کی کے مطابق کی کرد کی میا کئی کی کرد	اشاف کی تاریخ کے مطف کی تاریخ کے ایک ہو جمل فرید ملک ہے۔  الی میں اور ایک کی تاریخ کے اور ایک ایک ہو جمل فرید ملک ہے۔  الی میں اور ایک کی تاریخ کی تاریخ کی اور کی اور کی ایک بر اور کر ایک اور ایک اور ایک اور ایک اور کی ایک کو اور ایک کی تعدور کی کی اور کار کار کار کار کار کار کار کار کار کا	ادو چبر ای شده اری کرده ورک کی ادارے ادارے ادارے کی تش	3-03-201 کی کول جا کیر کا کول جا کیر کا کول جا کیر جا کیر جا کیر کا	21 تک جاری اور 8 پخشرکاه می موجودگی میر گوانف - کے روگز (iiii) (46) ارگز (iiii) کی میرکدان از فروخت دستیاب مشد توکریڈٹ کی صدرکدان توکریڈٹ کی صدرکدان میں اور کی خیرکوان کی اور اور کی میرکدان کی اور اور کی کی جانب میں اور اور کی کی جانب

لياقت يونورش مستال حيدرآ بادا جامشوره

INF/KRY-694/18