

OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION

TANDO ALIBHAYAN

No.EE/TC/G-55/- 583

of 2012

Date: 30-7-2012

To,

The Manager (C.B),
Government of Sindh,
Sindh Public Procurement, Regulatory Authority,
Barrack No.8 Sindh Secretariat 4/A,
Court Road Karachi.

SUBJECT: NIT NO.DO(R)/TC/G-55/ 208 DATED 10-03-2011.

Reference: Your office letter No. Director (CP) of SPPRA 5-14 (TAY) dated 20-08-2012.

In compliance to your office letter mentioned above, the following number of papers are submitted as desired. *In connection of P10/Ten Schemes works*

1. Bid Evaluation Report containing comparative statement.
2. Contract Evaluation Form.
3. Letter of award of Contract.
4. Form of Contract (agreement).
5. Bill of quantities / schedule of rates.

D.A/as above,

Ten Schemes.

Copy forwarded with compliments to:-

1. The Deputy Commissioner Tando Alibhayan.
2. The Superintending Engineer (W&S) Tando Alibhayan.

[Signature]
Executive Engineer
Highways Division
Tando Alibhayan

Executive Engineer
Highways Division
Tando Alibhayan

SPPRA INWARD DIARY
No. 928
Dated 3.8.012
Sindh Public Procurement
Regulatory Authority Govt. of Sindh

2


OFFICE OF THE DISTRICT OFFICER (ROADS) TANDO ALLAHYAR


BID EVALUATION REPORT


1. Name of Procuring Agency: District Officer (Roads) Tando Allahyar
2. Tender reference No.: NIT No. D.O(R)/TC/G-55/208 dated 10/03/2011
3. Tender Description/Name of Work/Item: Reconditioning of link road from Imam Bargah to Solangi village via Main Stop Manzoor Ali Khan Pitafi mile 0/0-0/5 1.0 km
4. Method of Procurement: Single Stage - One Envelope
5. Tender published: SPPRA ID No.7852/11
Print & Electronic Media
(SPPRA IN No. & Newspapers names with dates)
6. Total Bid documents sold: 03 Nos.
7. Total Bids received: 03 Nos.
8. Technical Bid opening date: (if applicable) N.A
(Provide details in separate form)
9. No. of Bid Technically qualified (if applicable) N.A
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 11-04-2011

12. Bid Evaluation Report.

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Indrayas Bashir	3152388	1 st lowest	20458 Saving	Lowest	Accepted
2.	Mr.G.Mustafa Shaikh	3185937	2 nd	13091 Excess	Higher	Rejected
3.	M/S Tousif Ahmed Constt: Co:	3192525	3 rd	19679 Excess	Highest	Rejected


ACCOUNTS OFFICER
DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR


EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
TANDO ALLAHYAR

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPT. Works & Service Deptt.
- 2) PROVINCIAL / LOCAL GOVT / OTHER Provincial
- 3) TITLE OF CONTRACT HT No: 208 dt: 10/3/11
- 4) TENDER NUMBER Recmt: A link road to Imam Bargh
- 5) BRIEF DESCRIPTION OF CONTRACT & sonangi vill: via main tarp manganali
- 6) FORUM THAT APPROVED THE SCHEME Pillar, District Govt.
- 7) TENDER ESTIMATED VALUE RS: 3.233 million
- 8) ENGINEER'S ESTIMATE (For civil works only) RS: 3.233 million
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 03 months
- 10) TENDER OPENED ON (DATE & TIME) 12/4/11 @ 2.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 03 months nos:
- 12) NUMBER OF BIDS RECEIVED 03 NOS:
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 NOS:
- 14) BID EVALUATION REPORT (Enclose a copy) Attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M. Imryas Barshir
- 16) CONTRACT AWARD PRICE Rs = 3152388/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID) 1st No:
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
 - a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Domestic/ Local
 - b) SINGLE STAGE - TWO ENVELOPE PROCEDURE
 - c) TWO STAGE BIDDING PROCEDURE
 - d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.

EDO (was) Jags Alkalyan
District Office (Road. T.O. 401)

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Yes No

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?
 Yes No

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)
Yes
No

ii) News Papers
(If yes, give names of newspapers and dates)
Yes Daily Star - 13/3/11
No

22) NATURE OF CONTRACT
Domestic/Local Int.

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)
Yes No

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)
Yes No

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?
Yes No


26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?
Yes No

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)
Yes No

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?
Yes No

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?
Yes No

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)
Yes No



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

39. Date of award
Contract - 13/4/11

Signature & Official Stamp of
Authorized Officer

[Signature]
DISTRICT OFFICER
(Roads) Tando Allahyar

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

(2)

OFFICE OF THE DISTRICT OFFICER (ROADS) TANDO ALLAHYAR

COMPARATIVE STATEMENT

B.I

Date of issue 12-04-2011 Date of opening 12-04-2011

NAME OF WORK: Reconditioning of link road from Imam Bargah to Solangi village via Main Stop Manzoor Ali Khan Pitafi mile 0/0-0/5 1.0 km

S.No	Name of Contractor Whom Tender issued	Road Work Part (A) Reconditioning	Road Work Part (B) Culvert	M. Structure (1) (2) (3)
01	02	03	04	05
1	M/s Indayas Bashir	16.08% Above	36.00% Above	44.10% Above
2	M/s Ghulam Mustafa Shaikh	17.95% Above	38.80% Above	44.90% Above
3	M/s Tourif Ahmed Constt Co	18.30% Above	39.55% Above	45.15% Above

Certified that the tenders have been opened before us

DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

Open in my Presence

EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
TANDO ALLAHYAR

FINANCIAL REVIEW

Name of Scheme :-

Reconditioning of link road from Imam Baugh to Solangi village via Main Stop Manzoor Ali Khan Pitafi mile 0/0-0/5 = 1.0 km

N.I.T. NO. TCG-55/DOR/208 DATED: 10-03-2011


DATE OF ISSUE: 12/4/2011

DATE OF OPENING: 12/4/2011

Sl. No.	PROVISION OF ESTIMATES										TENDER QUOTED BY THE CONTRACTOR								
	PARTICULARS	Amount of S.B	Premium Fixed by C.P	Cartage	Diff. of Cement	Diff. of Bricks Soling	Diff. Bitumen Cost	Diff. Cost of Steel	G. Total	Schedule-B	R. Quoted	Amount	Bitumen Amount	Diff. of Cement	Diff. of Bricks Soling	Diff. Cost of Steel	G. Total	Saving	Excess
1	Part-A For Road Work	1631762	277400	0.0	0.0	26400	807735	0.0	2743297	1631762	16.08 % Above	262387	807735	0.0	26400	0.0	2728284	15913	
2	Part-B Culvert	57431	11486	10891	5379	7245	0	5842	98274	57431	36.00 % Above	20675	0	5379	7245	5842	96572	1792	
3	Part-C P/Wall	178464	55693	46753	27300	43065	0	0	331275	178464	44.10 % Above	78703	0	27300	43065	0.0	327532	3743	
	AND TOTAL	1867657	324579	57644	32679	76710	807735	5842	3172846	1867657		361765	807735	32679	76710	5842	3152388	20458	


The lowest Rate Part "A" Rs. 16.08% Above Part "B" 36.00% above & Part "C" 44.10% Above Work Quoted by Mr. Indryas Bashir Government Contractor is reasonable and competitive, hence recommended for approval.

Total Estimate Cost Rs. 3172846
 Total Tender Cost Rs. 3152388
 Total Saving / Excess Rs. 20458

DIVISIONAL ACCOUNTS OFFICER

 TANDO ALLAHYAR

DISTRICT OFFICER (ROADS)

 TANDO ALLAHYAR


 Executive District Officer
 Works & Services Deptt.
 Tando Allahyar.

The lowest estimate is Rs. 3152388/- for Part "A" 16.08% Above, Part "B" 36.00% Above and Part "C" 44.10% Above (Total 44.10% Above) for P/Wall on the schedule of rates is forwarded for approval. The lowest estimate is Rs. 3152388/- for Part "A" 16.08% Above, Part "B" 36.00% Above and Part "C" 44.10% Above (Total 44.10% Above) for P/Wall on the schedule of rates is forwarded for approval. The lowest estimate is Rs. 3152388/- for Part "A" 16.08% Above, Part "B" 36.00% Above and Part "C" 44.10% Above (Total 44.10% Above) for P/Wall on the schedule of rates is forwarded for approval.

COMPARATIVE STATEMENT

Work:-

RECONDITIONING OF LINK ROAD FROM IMAM BARGAH TO SOLANGI VILLAGE VIA MAIN STOP MANZOOR ALI KHAN
PITAFI MILE 0/0-0/5 = 1.0 KM

DOR/208 DATED: 10-03-2011

DATE OF ISSUE: 12-04-2011

DATE OF OPENING: 12-04-2011

Particulars	Amt of Schedule "B"	Rate Quoted by contractors	
		M/S Indryas Bashir	M/S Ghulam Mustafa Shaikh M/S Tousif Ahmed Constt: Co:
Work)	1631762	16.08% Above ✓	17.95 % Above
)	57431	36.00% Above ✓	38.80 % Above
)	178464	44.10% Above ✓	44.90 % Above
			18.30 % Above
			39.55 % Above
			45.15 % Above

The Lowest rate of Part "A" 16.08% Above for Road work, Part "B" 36.00% Above for culvert & Part "C" 44.10% Above for P.W.aj
ed by M/S Indryas Bashir Government Contractor is reasonable and approved.

(Signature)

ACCOUNTS OFFICER
TANDO ALLAHYAR

(Signature)
DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

(Signature)
Executive District Officer
Roads & Services Deptt.
Tando Allahyar.

Lowest tender rate of M/S Indryas Bashir Government Contractor Part
A above (Sixteen Point Zero Eight % Above) for Road work. Part "B" 36.00

OFFICE OF THE DISTRICT OFFICER (ROADS) TANDO ALLAHYAR

No. TC/DOR/T. A. Yar/- 3/8 of 2011

Date: 13-04-2011

To,

M/S Indryas Bashir,
Government Contractor,
Hyderabad.

SUBJECT: **RECONDITIONING OF LINK ROAD FROM IMAM BARGAH TO SOLANGI VILLAGE VIA MAIN STOP MANZOOR ALI KHAN PITAFI MILE 0/0-0/5 = 1.0 KM.**

REFERENCE: Your B-I tender dated 12-04-2011.

Your quoted rate premium i.e. Part "A" @ 16.08% Above (Sixteen Point Zero Eight% Above) for Road work, Part "B" @ 36.00% Above (Thirty Six Point Zero% Above) for culverts & Part "C" @ 44.10% Above (Forty Four Point One Zero% Above) for P/Wall work, the tender being the lowest is hereby approved.

You are accordingly informed to please start the aforesaid work within 7 (Seven) days from the date of issue of this work order under the supervision of the Deputy District Officer (Roads) Tando Allahyar and note that the work is to be completed within a period of (03) Months.


You are also requested to please execute the whole and every part of the work exactly full in accordance with the specification, design, drawings and instructions in writing relating to the work duly signed by the undersigned and lodged in my office. You are entitled to have access to the same for the purpose of inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Design, Drawings and instruction as aforesaid. The extra conditions as per Executive District Officer (W&S) Department Tando Allahyar letter no. quoted above, is also given below for your information and strict compliance.

- i) No premiums shall be allowed on non schedule items
- ii) No separate payment for carriage of materials shall be made. Premium quoted by the contractor covers the cost of carriage of materials involved.
- iii) All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources/quarries.
- iv) No payment of extra item shall be made unless written order is given to contractor by the District Officer for execution of such extra items and approved by the competent authority.
- v) Income Tax shall be deducted from the bill on the amount of work done and paid for as per latest orders of competent authority in this regard.

- vi) Contractor shall arrange bitumen from the National Refinery only and payment on account of bitumens item / work done shall be made on production of such certificate by the contractor from the National Refinery.
- vii) Work will be carried out strictly as per PWD specification.
- viii) All requisite codal formalities will be observed before start of work.
- ix) Water charges and all loads and lifts of material are included in the item of work.
- x) If any omission and error found in schedule "B" which will be jointly initialed by the Contractor and District Officer before issuance of work order.
- xi) Item of earth work 95% compaction shall not be executed without use of vibratory road roller.
- xii) No escalation whatever will be allowed the work is continued is next year for want of requisite funds.

The photo-state copies of Schedule-B, (Part A & B) duly attested by the undersigned also enclosed herewith for your information & guidance.

You should give in writing the name of your authorized agent who would receive instructions at the site of work during the course of its execution and also attend this office for signing the agreement.


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

Copy forwarded to the Deputy District Officer (Roads) Tando Allahyar for information and necessary action. The copies of Schedule-B (Part A & B) are enclosed herewith for his record and carrying out the work accordingly. The work should strongly be carried out as per P.W.D. specifications. The date of start of work should also be reported to this office for record.


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

12/11/17

Name of Agency: M/s. Sideryas baskin
 Name of work: Reconditioning of Link Road from Inam baghe 9030
 SGP (Khp.) D. No. 105-11-94-50,000 L.R. of 8 is each. P.W.D. 287
 To Solangi village (via) Main Stop Mandora Dabkhar pitafi
 G. R. P.W.D. Nos. 738 of 6-4-35
 56-1 of 3-6-36, 1958-W of 27-9-37, G.C.M.P. mile 50-95-1.0 km
 and M. Dept. No. 383-1/37 of 9-11-37
 (P.W.D.) No. S-173, 2-W of 22-2-39.
 G. R. (P.W.D.) No. 1038-1 of 22-2-37
 12-10-44 and 2-5-44 654-W of 22-2-39
 12-10-44, and 2-5-44, 654-W 1038/11-1 of
 28-3-49, 654-W 2 of 12-12-50.

FORM B-1
 PUBLIC WORKS DEPARTMENT

CIRCADANDO ALLAHYAR
 DIVISION TANDO ALLAHYAR

FS/SAUKH/17/2323/2007
 UID/EOD/W/S/DB/TS/1
 NO: 582 dt. 6/4/2011
 W/D NO-318
 Percentage Rate of Tender for works

General Rules and Directions for the Guidance of Contractors

1. All work proposed to be executed by contract shall be notified in a form of invitation to tender posted on a board hung up in the office of the Executive Engineer and signed by the Executive Engineer.

This form will state the work to be carried out, as well as the date for submitting and opening tenders, and the time allowed for carrying out the work; also the amount of earnest money to be deposited with the tender, and the amount of the security deposit to be deposited by the successful tenderers and the percentage, if any to be deducted from bills. It will also state whether a refund of quarry fees, other dues, and ground rents will be granted. Copies of the rates schedule rates and any other work shall be signed by the Executive Engineer during office hours.

2. In the event of a tender signed separately by each partner, it shall be signed by an attorney authorizing him to do so.

3. Receipts for payments made by a firm, shall also be signed by persons having authority to give effectual receipts for the work.


4. Any person who submits a tender shall fill up the stating at what percentage above or below the rates specified in the memorandum showing items of work to be carried out; tender take the work. Only one rate of such percentage, on all tenders, which propose any alteration in the said form of invitation to tender or in the time allowed for the work, or which contain any other conditions, will be accepted. No printed form of tender shall include a tender for more than one work, but if contractors wish to tender for two or more works they shall submit separate tender for each. Tenders shall have the name of the work to which they refer written outside the envelope.

5. The Executive Engineer or his duly authorised Assistant shall open tenders, in the presence of contractors who have submitted tenders or their representatives who may be present at the time, and he will enter the amount of the several tenders in a comparative statement in a suitable form. He shall identify, sign copies of the specifications and other documents mentioned in Rule 1. In the event of a tender being rejected the Divisional Officer shall authorize the Treasury Officer concerned to refund the amount of the earnest money for deposited to the contractor making the tender, on his giving a receipt for the return of the money.

6. The Officer competent to dispose of the tenders shall have right of rejecting all or any of the tenders.

CONTRACTOR

DISTRICT OFFICER (ROADS)
 TANDO ALLAHYAR



so far as applicable, and in default thereof to forfeit and pay to Government the sum of money mentioned in the said conditions.

Receipt No. 282461 dated 29-03-2011 from Government Treasury or sub-Treasury at NBP, Tando Jan B. ~~representing~~ the sum of Rs. 80000/- is herewith forwarded representing the earnest money (a) the full value of

which is to be absolutely forfeited to Government should we not deposit the full amount of security deposit specified in the above memorandum, in accordance with Clause 1 (A) of the said conditions, otherwise the said sum of Rs. shall be retained by Government on account of such security deposits as aforesaid, or (b) the full value of which shall be retained by the Government on account of the security deposit specified in clause 1 (B) of the conditions.

Dated the

(Witnesses)

(Address)

(Occupation)

Sir Moinir Saad Khan + 407 = 3158388
PS - Tharay me Loc. Filly 400 / 5000000
Green Market Binay Binay Binay
Vide Kot (M) Tando / 883 on 13/4/2011

The above tender is hereby accepted by me on behalf of the Governor of Sind

DISTRICT OFFICER (ROADS)

TANDO ALLANTAR, Division (or his duly authorized Assistant)

Dated the

day of

109

Condition of Contract

Clause 1.—The Person whose tender may be accepted (hereinafter called the contractor) shall (A) [(within one day for a contract of Rs. 1,000 or less, or two days for a contract of more than Rs. 1,000 upto Rs. 2,000 and so on, upto a limit of ten days, for a contract of Rs. 10,000 or more of the receipt by him of the notification of the acceptance of his tender) deposit with the Executive Engineer in cash or Govt. Securities endorsed to Executive Engineer (if deposited for more than twelve months) a sum sufficient with the amount of the earnest money deposited by him with his tender to make up the full security deposit specified in the tender, or (B) (permit Government at the time of making any payment to him for work done under the contracts to deduct such sum as well (With the earnest money deposited by him,) amount more percent of all moneys so payable: such deduction to be held by Government by way of security deposit): Provided always that in the event of the contract or depositing a Lump sum by way of security deposit as contemplated at (A) above, then and in such case, if the sum so deposited shall not amount to percent of the total estimated cost of the work it shall be lawful for Government at the time of making any payment to the contractor for work done under the contract to make up the full amount of percent by deducting a sufficient sum from every such payment as last aforesaid. All compensation other sums of money payable by the contractor to Government under the terms of his contract may be deducted from, or paid by the sale of a sufficient part of his security deposit, or from the interest arising therefrom, or from any sums which is due or may become due to the contractor under this contract and in the event of his security deposit being reduced by reason of any such deduction or sale as aforesaid the contractor shall within ten days thereafter, make good in cash or with Government securities endorsed as aforesaid any sum or sums which may have been deducted from, or raised by sale of his security deposit or any part thereof. The security deposit referred to, when paid in cash, may, at the cost of the depositor, be converted into interest-bearing securities provided that the depositor has expressly desired this in writing.

CONTRACTOR

DISTRICT OFFICER (ROADS) TANDO ALLANTAR

*Amount to be specified in words and figures

Strike out (a) if no cash security deposit is to be taken.

**Strike out (b) if cash security deposit is to be taken.

CONT:

D.O

**Signature of contractor before submission of tender
***Signature of witness to contractor's signature.

Signature of the officers by whom accepted.

security deposits.

CONT:

D.O

(a) To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive Engineer shall be conclusive evidence) and in that case the security deposit of the contractor shall stand forfeited and be absolutely at the disposal of the Government.

(b) To employ labour paid by the Public Work Department and to the supply materials to carry out the work, or any part of the work, debiting to the contractor with the cost of the labour and the price of the materials (as to the correctness of which cost and price the certificate of the Executive Engineer shall be final and conclusive against the contractor) and crediting him with the value of the work done, in all respects in the same manner and at the same rates as if it had been carried out by the contractor under the terms of his contract; and in that case the certificate of the Executive Engineer, as to the value of the work done shall be final and conclusive against the contractor.

(c) To measure up the work of the contractor and to take such part thereof as shall be unexecuted out of the hands, and to give it to another contractor to complete in which case any expenses which may be incurred in excess of the sum which would have been paid to the original contractor if the whole work had been executed by him (as to the amount of which excess expenses the certificates in writing of the Executive Engineer shall be final and conclusive) shall be borne and paid by the original contractor and shall be deducted from any money due to him by the Government under the contract or otherwise or from his security deposit or the proceeds of sale thereof, or a sufficient part thereof.

In the event of any of the above courses being adopted by the Executive Engineer, the contractor shall have no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract. And in case the contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum for any work therefore actually performed by him under this contract unless and until the Executive Engineer shall have certified in writing the performance of such work and the amount payable in respect thereof, and he shall only be entitled to be paid the amount so certified.

Clause 4.—If the progress of any particular portion of the work is unsatisfactory Executive Engineer shall, notwithstanding that all the general progress of the work is in accordance with the conditions mentioned in clause 2, be entitled to take action under clause 3 (b) after giving the contractor 10 days' notice in writing. The contractor will have no claim for compensation, for any loss sustained by him owing to such action.

Clause 5.—In any case in which any of the powers conferred upon the Executive Engineer by the clause 3 and 4 thereof shall have become exercisable and the same shall not have been exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable in the event of any future case of default by the contractor for which under any clause or clauses hereof he is declared liable to pay compensation amounting to the whole of his security deposit and the liability of the contractor for past and future compensation shall remain unaffected. In the event of the Executive Engineer taking action under sub-clause (a) or (c) of clause 3, he may, if he so desires, take possession of all or any tools, plant, materials and stores in or upon the works, or the site thereof or belonging to the contractor, or procured by him and intends to be used for the execution of the work or any part thereof, paying or allowing for the same in account at the contractor's rates, or in the case of contract not being applicable, at current market rates, to be certified by the Executive Engineer whose certificate thereof shall be final. In the alternative the Executive Engineer may, after giving notice in writing to the contractor or his clerk of the works, foreman or other authorized agent require him to remove such tools, plant, materials, or stores from the premises within a time to be specified in such notice, and in the event of the contractor failing to comply with any such requisition, the Executive Engineer may remove them at the contractor's expense or sell them by auction or private sale on account of the contractor and at his risk in all respects, and the certificate of the Executive Engineer as to the expense of any such removal and the amount of the proceeds of any such sale shall be final and conclusive against the contractor.

CONTRACTOR

**DISTRICT OFFICER (ROADS)
TANDU ALLAHYAR,**

CONT. PRO

Action when the progress of any particular portion of the work is unsatisfactory.

Contractor remains liable to pay compensation if action not taken under clause 3 and 4.

CONT.

Power to take possession of or require removal of or sell contractor's plant.

within accepted contractor

vered in of three Engineer t to the f work or n account

l of security checked by a recording the

ered in the koned from contractor. be proceeded ssence of the pay as com- mount as the l) may decide, show the finished, after which the time complete:

y the Executiv

the time a total value of be done. do do.

is condition he to one percent, hose decision in cost of the whole this incomplete: be paid under the estimated cost of

es of this contract, neration amount- ve sum or deducted work owing to the use, the Executive ve power to adopt d to the interests

to be specified above by the Officer competent case of each case.

in every case to suit requ- if the percentage is fixed and on out.

extension of time

Clause 6.—If the contractor shall desire an extension of the time for completion of the work on the ground of his having been unavoidably hindered in its execution or on any other ground, he shall apply in writing to the executive Engineer within 30 days from the date on which he was hindered as aforesaid or on which the ground for asking for extension arose and in any case before the date of completion of the work, and the Executive Engineer may, if in his opinion, there are reasonable grounds for granting an extension grant such extension as he thinks necessary or proper. The decision of the Executive Engineer in this matter shall be final.

Provided that where the contractor is hindered in the execution of the work on account of any act or omission on the part of the PWD or any of its authorised officers, the Executive Engineer may at any time before the date of completion and on his own initiative extend the time for completion of the work for such period as he may think necessary or proper.

Where time has been extended under this or any other clause of this agreement the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

[Handwritten signature]
CONT:

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Final certificate,

Clause 7.—On completion of the work the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer-in-charge) of such completion, but no such certificate shall be given not shall the work be considered to be complete until the contractor shall have removed from the premises on which the work shall have been executed all scaffolding, surplus materials and rubbish, and shall have cleaned off the dirt from all woodwork, doors, windows, walls, floors, or other parts of any building, in or upon which the work has been executed, or of which he may have had possession for the purpose of executing the work, not until the work shall have been measured by the Engineer-in-charge or where the measurements have been taken by his subordinates until they have received the approval of the Engineer-in-charge, the said measurements being binding and conclusive against the contractor. If the contractor shall fail to comply with the requirements of this clause as to the removal of scaffolding, surplus materials and rubbish, and cleaning of dirt on or before the date fixed for the completion of the work, the Engineer-in-charge, may at the expense of the contractor, remove such scaffolding, surplus materials and rubbish, and dispose of the same as he thinks fit and clean of such dirt as aforesaid; and the contractor shall forthwith pay the amount of all expenses so incurred, but shall have no claim in respect of any such scaffolding or surplus materials aforesaid except for any sum actually realized by the sale thereof.

[Handwritten signature]
CONT:

Removal of "Bundhis",

Clause 7-A.—In the case of silt clearance and other excavation works of channels after the measurements are finally recorded and checked by a competent authority the Contractor shall, on a notice in writing being given by the Engineer-in-charge or his subordinate and within the time specified in the notice, remove "Bundhis" and profile ridges within the designed channel Section. If the contractor makes default such work may be carried out departmentally in which case the amount spent on the removing such "Bundhis" and profile ridges shall be deducted from any money due to the contractor or from his Security Deposit. The time taken by the contractor in removing "Bundhis" and profile ridges shall not be counted towards the period stipulated for the completion of the contract work.

Payment on intermediate certificates to be regarded as advances.

Clause 8.—No payment shall be made for any work, estimated to cost less than rupees five hundred till after the whole of the said work shall have been completed and a certificate of completion given. But in the case of works estimated to cost more than rupees five hundred, the contractor shall on submitting bill therefore, as provided in clause 10 be entitled to receive payment proportionate to the part of the work then approved and passed by the Engineer-in-charge, whose certificate of such approval and passing of the sum payable shall be final and conclusive against the contractor. All such intermediate payments shall be regarded as payments by way of advance.

CONTRACTOR

DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR.

against
and con
any had
and re-c
as an ac
in any
or effec
final se
vary or
within
Enginee
payable

Clau
than Rs
is accep
specific
complet
at such
final o

Clau
the pro
include
be take
expiry
subordi
or his
be suff
list wh

Clau
to be
charges
in the
condit
hereina

Clau
the us
of the
to be
prices
licab
cont
memo
mater
him f
of th
contr
there
a su
mater
Gove
and
such
pletic
store
hand
exce
for
and
such

work
mat
lodg
the

If the amount of the security deposit to be paid in a lump sum within the period specified at (A) above is not paid tender/contract already accepted shall be considered as cancelled and legal steps taken against the contractor for the recovery of the amounts.

The security deposit lodged by a contractor (in cash or recovered in instalments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed. The Executive Engineer shall, however exercise his discretion to refund security deposit to the contractor either after three months from the date of completion of work or later along with the final bill if it is prepared after that period on account of some unavoidable circumstances.

Note—A work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority. If such check is necessary otherwise from the last date of recording the final measurements.

Clause 2.—The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall be reckoned from the date on which the order to commence work is given to the contractor. The work shall throughout the stipulated period of the contract be proceeded with, with all due diligence (time being deemed to be of the essence of the contract on the part of the contractor) and the contractor shall pay as compensation an amount equal to one percent or such smaller amount as the Superintending Engineer (whose decision in writing shall be final) may decide, of the amount of the estimated cost of the whole work as shown by the tender for every day that the work remains uncommenced, or unfinished, after the proper dates. And further to ensure good progress during the execution of the work, the contractor shall be bound, in all cases in which the time allowed for completion of any work exceeds one month, to complete:

of the work in	of the time
--do--	--do--
--do--	--do--

and abide the programme of detailed progress laid down by the Executive Engineer.

The following proportions will usually be found suitable :—
In 1/4 1/2 3/4 of the time

Reasonable progress of earth work	1/6 1/2 3/4	of the total value of work to be done.
Do do of masonry work	1/104/108/10	do do.

In the event of the contractor failing to comply with this condition he shall be liable to pay as compensation an amount equal to one percent, or such smaller amount as the Superintending Engineer (whose decision in writing shall be final) may decide of the said estimated cost of the whole work for every day that the due quantity of work remains incomplete: *Provided always* that the total amount of compensation to be paid under the provisions of this clause shall not exceed 10 percent of the estimated cost of the work as shown in the tender.

CONT:
Action when whole of security deposit is forfeited.

Clause 3.—In any case in which under any clause or clauses of this contract, the contractor shall have rendered himself liable to pay compensation amounting to the whole of his security deposit (whether paid in one sum or deducted by instalments) or in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause, the Executive Engineer on behalf of the Governor of Sindh shall have power to adopt any of the following courses as he may deem best suited to the interests of the Government

{Note—The quantity of work to be done within a particular time to be specified above shall be fixed and inserted in the blank space kept for the purpose by the Officer competent to accept the contracts after taking into consideration the circumstances of each case.

*This will be the same percentage as that in the tender at (e).
†The amount of this percentage not exceeding 10% will be fixed in every case to suit requirements, e.g. if it is fixed at 80% and the security deposit only amount to 5% of the estimated cost of the work then 3% should be deducted from every payment. If the percentage is fixed at 10% and security deposit only amount to 6% should be deducted and so on.

CONTRACTOR

**DISTRICT OFFICER, ROADS
YANCO ALLAHYAR,**

7. No receipt for any payment alleged to have been made by a contractor in regard to any matter relating to this tender or the contract shall be valid and binding on Government unless it is signed by the Executive Engineer.

8. The memorandum of work to be tendered for and the schedule of materials to be supplied by the Public Works Department and their rates shall be filled in and completed by the office of the Executive Engineer before the tender form is issued. If a form issued to an intending tenderer has not been so filled in and completed he shall request the said office to have this done before he completes and delivers his tender.

9. All work shall be measured net by standard measure and according to the rules and custom of the Public Works Department without reference to any local custom.

10. Under no circumstance shall any contractor be entitled to claim enhanced rates for any items in this contract.

Tender for Works

I/We hereby tender for the execution, for the Governor of Madh, (hereinbefore and hereinafter referred to as "Government"), of the work specified in the under written memorandum within the time specified in such memorandum at*

percent below/above the estimated rates entered in Schedule 'B' (Memorandum showing items of work to be carried out and in accordance in all respects with the specifications, designs, drawings, and instructions in writing Referred to in Rule 1 here of and in Clause 12 of the annexed conditions of contract and agree that when materials for the work are provided by the Government such materials and the rates to be paid for them shall be as provided in Schedule 'A' hereto.

*Reconditioning of water Road from Aman
Memorandum
Bughra to Solangi Village (via Main
Stop Mangra Di Khan Pitafi mile*

- (a) General description *0/0-0/5 - 1.0 km.*
- (b) Estimated cost *3233000/-*
- (c) Earnest money *Rs. 646600/-*
- (d) Security deposit—(including earnest money) *161650/-*
- (e) Percentage, if any, to be deducted from bills. (Rupees) percent. *96990/-*
- (f) Time allowed for the work from date of written order to commence *(05) months.*

*In Figures as well as in words.

(*) If several sub-work are included they should be detailed in a separate list.

(*) The amount of earnest money to be deposited shall be in accordance with the provision of paragraph 315 and 316 of the P.W.D. Manual.

(*) This deposit at all times in accordance with para 315 and 316 of the P.W.D. Manual.

(*) This percentage where no security deposit is taken, will vary from 5 percent to 10 percent according to the requirements of the case, where security deposit is taken. See note 2 Clause of a condition of contract.

(*) The schedule where necessary showing dates by which the various items are to be completed.

Should this tender be accepted $\frac{1}{we}$ hereby agree to abide by and fulfil all the terms and provisions of the conditions of contract annexed hereto

CONTRACTOR

**DISTRICT OFFICER (ROADS),
YANDE ALLAHYAR,**

so far as
ment the

Receipt
sub-Trea
is herewi

which is

the full
in accor
sum of
such secu
retained
in clause

Dated th

(Witne

(Addre

(Occup

The ab
of S

Dated the

Clause

the contr
oss, or ty
o on, up
the receiv
with the E
Engineer
amount of
full securi
time of m
deduct su
more per
Governme
of the co
contempla
shall not
of the w
any paym
up the fu
every suc
money pa
contract n
his securi
sums wh
this contr
uced by r
within ten
endorsed
or raised
deposit re
converted
pressly de

0/0-0/

OF OF

OFED

men
unt

735

735

Indry

OR (RC
HYAI

10


OFFICE OF THE DISTRICT OFFICER (ROADS) TANDO ALLAHYAR


BID EVALUATION REPORT


1. Name of Procuring Agency: District Officer (Roads) Tando Allahyar
2. Tender reference No.: NFI No. D.O(R)/TC/G-55/208 dated 10/03/2011
3. Tender Description/Name of Work/Item: Reconditioning / Re-Construction of link road from Hyderabad Mirpurkhas road to Railway Phatak Sultanabad No.1 = 1.0 km
4. Method of Procurement: Single Stage - One Envelope
5. Tender published: SPPRA ID No.7852/11
Print & Electronic Media
(SPPRA IN No. & Newspapers names with dates)
6. Total Bid documents sold: 03 Nos.
7. Total Bids received: 03 Nos.
8. Technical Bid opening date: (if applicable) N.A
(Provide details in separate form)
9. No. of Bid Technically qualified (if applicable) N.A
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 11-04-2011

12. Bid Evaluation Report.

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Al-Imad Engr. Constt. Co:	3083995	1 st lowest	15614 Saving	Lowest	Accepted
2.	M/S Hassanain Builers	3111985	2 nd	12376 Excess	Higher	Rejected
3.	Mr. M.Ishaque Sodhar	3119601	3 rd	19992 Excess	Highest	Rejected


DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR


EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
TANDO ALLAHYAR

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works & Service Deptt:
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial
- 3) TITLE OF CONTRACT MT No: 208 dt: 10/3/11
- 4) TENDER NUMBER
- 5) BRIEF DESCRIPTION OF CONTRACT Recon: Jinnah road: Hyd. m/s: road h
- 6) FORUM THAT APPROVED THE SCHEME Railway & HMC: Sukkarnagar No: 1
- 7) TENDER ESTIMATED VALUE District Govt: Millim
- 8) ENGINEER'S ESTIMATE (For civil works only) BS = 3.112 Millim
BS = 3.112 Millim
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 03 months
- 10) TENDER OPENED ON (DATE & TIME) 12/4/11 @ 2.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 03 Nos
- 12) NUMBER OF BIDS RECEIVED 03 Nos:
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14) BID EVALUATION REPORT (Enclose a copy) Attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S AL. Imad Engrs: (Mtl: (M)
Hyd:
- 16) CONTRACT AWARD PRICE BS = 3083995/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID). 1st No:

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

EDD (Mrs) Parvati Allalyn
District Office Road, F.A. 1/115

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	<input checked="" type="checkbox"/>
No	<input type="checkbox"/>

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	Daily Shival - 13/3/2011
No	<input checked="" type="checkbox"/>	

22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

SPPRA

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer

*38. Delhi 3 amr
Control - 14/4/11*

[Signature]
DISTRICT OFFICER
Roads Tando Mahyar.

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

(10)

OFFICE OF THE DISTRICT OFFICER (ROADS) TANDO ALLAHYAR

COMPARATIVE STATEMENT

B.I

Date of issue 12-04-2011

Date of opening 12-04-2011


NAME OF WORK: Reconditioning / Re-Construction of link road from Hyderabad Mirpurkhas road to Railway Phatak Sultanabad No.1 1.0 km

S.No	Name of Contractor Whom Tender issued	Road Work Part (A) Reconditioning	Road Work Part (B) Culvert	M. Structure (1) (2) (3)
01	02	03	04	05
1	m/s AL. Ahmad Engineering	16.18% Above		
2	m/s Humain Builders Constt. Co	17.65% Above		
3	m/s Muhammad Ishaq Sochar	18.05% Above		

Certified that the tenders have been opened before us.


VISIONAL ACCOUNTS OFFICER
DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR
Opened In my Presence


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR


EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
TANDO ALLAHYAR

FINANCIAL REVIEW

Scheme : Reconditioning / Re-Construction of link road from Hyderabad Mirpurkhas road to Railway Phatak Sultanabad No.1 = 1.0 km

D. TCG-55/DOR/ 208 DATED: 10-03-2011

DATE OF ISSUE: 12/4/2011

DATE OF OPENING:

12/4/2011

PROVISION OF ESTIMATES										TENDER QUOTED BY THE CONTRACTOR							
Amount of S.B	Premium Fixed by C.F.	Cartage	Diff. of Cement	Diff. of Bricks Soling	Diff. Bitumen Cost	Diff. Cost of Steel	G. Total	Schedule-B	R. Quoted	Amount	Bitumen Amount	Diff. of Cement	Diff. of Bricks Soling	Diff. Cost of Steel	G-Total	Saving	Excess
1904092	323696	0.0	0.0	18588	853233	0.0	3099609	1904092	16.18 % Above	308082	853233	0.0	18588	0.0	3083995	15614	
1904092	323696	0	0	48588	853233	0	3099609	1904092		308082	853233	0	18588	0	3083995	15614	

The lowest Rate Part "A" Rs. 16.18% Above Work Quoted by M/S Al-Imad Engineering Const: Co: Government Contractor is reasonable and competitive. hence recommended for approval.

Original Cost Rs. 3099609
 Tender Cost Rs. 3083995
 Saving / Excess Rs. 15614

DIVISIONAL ACCOUNTS OFFICER
 TANDO ALLAHYAR

DISTRICT OFFICER (ROADS)
 TANDO ALLAHYAR

Executive District Officer
 Works & Services Deptt.
 Tando Allahyar.

DIVISIONAL ACCOUNTS OFFICER

DISTRICT OFFICER (ROADS)

W. T

COMPARATIVE STATEMENT

Work:-

RECONDITIONING / RE-CONSTRUCTION OF LINK ROAD FROM HYDERABAD MIRPURKHAS ROAD TO RAILWAY PHATAK
SULTANABAD NO.1 = 1.0 KM

/G-55/DOR/208 DATED: 10-03-2011

DATE OF ISSUE : 12-04-2011

DATE OF OPENING: 12-04-2011

Particulars	Amt of Schedule "B"	Rate Quoted by contractors	
-A (Road Work)	1904092 ✓	M/S Al-Imad Engineering Constt: Co:	M/S Hasnain Builders Constt: Co: Mr. Muhammad Ishaq Sodhar
		16.18% Above ✓	17.65 % Above ✓
			18.05 % Above

The Lowest rate of Part "A" 16.18% Above for Road work is Quoted by M/S Al-Imad Engineering Constt: Co: Government Contractor is reasonable and approved.

(Signature)
DIVISIONAL ACCOUNTS OFFICER
TANDO ALLAHYAR

(Signature)
Executive District Officer
Works & Services-Deptt:
Tando Allahyar.

(Signature)
DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

(Signature)

W. *(Signature)*

OFFICE OF THE DISTRICT OFFICER (ROADS) TANDO ALLAHYAR

No. TC/DOR/T. A. Var/- 328 of 2011

Dated: 14-04-2011

To,

M/S Al-Imad Engineering Constt. Co.,
Government Contractor,
Tando Allahyar.

SUBJECT: RECONDITIONING / RE-CONSTRUCTION OF LINK ROAD FROM HYDERABAD MIRPURKHAS ROAD TO RAILWAY PHATAK SULTANABAD NO.1 = 1.0 KM.

REFERENCE: Your B-I tender dated 12-04-2011.

Your quoted rate premium i.e. Part "A" @ 16.18% Above (Sixteen Point One Eight% Above) for Road work, the tender being the lowest is hereby approved.

You are accordingly informed to please start the aforesaid work within 7 (Seven) days from the date of issue of this work order under the supervision of the Deputy District Officer (Roads) Tando Allahyar and note that the work is to be completed within a period of (03) Months.


You are also requested to please execute the whole and every part of the work exactly full in accordance with the specification, design, drawings and instruction in writing relating to the work duly signed by the undersigned and lodged in my office. You are entitled to have access to the same for the purpose of inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Design, Drawings and instruction as aforesaid. The extra conditions as per Executive District Officer (W&S) Department Tando Allahyar letter No. quoted above, is also given below for your information and strict compliance.

- i) No premium shall be allowed on non-schedule items.
- ii) No separate payment for carriage of materials shall be made. Premium quoted by the contractor covers the cost of carriage of materials involved.
- iii) All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources/quarries.
- iv) No payment of extra item shall be made unless written order is given to contractor by the District Officer for execution of such extra items and approved by the competent authority.
- v) Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.


- vi) Contractor shall arrange bitumen from the National Refinery only and payment on account of bitumens item / work done shall be made on production of such certificate by the contractor from the National Refinery.
- vii) Work will be carried out strictly as per PWD specification.
- viii) All requisite codal formalities will be observed before start of work.
- ix) Water charges and all leads and lifts of material are included in the item of work.
- x) If any omission and error found in schedule "B" which will be jointly initiated by the Contractor and District Officer before issuance of work order.
- xi) Item of earth work 95% compaction shall not be executed without use of vibratory road roller.
- xii) No escalation whatever will be allowed the work is continued is next year for want of requisite funds.

The photo-state copies of Schedule-B. (Part A & B) duly attested by the undersigned also enclosed herewith for your information & guidance.

You should give in writing the name of your authorized agent who would receive instructions at the site of work during the course of its execution and also attend this office for signing the agreement.


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

Copy forwarded to the Deputy District Officer (Roads) Tando Allahyar for information and necessary action. The copies of Schedule-B (Part A & B) are enclosed herewith for his record and carrying out the work accordingly. The work should strongly be carried out as per P.W.D. specifications. The date of start of work should also be reported to this office for record.


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

10-183

IS
W.

(10)


WORKS & SERVICES DEPARTMENT E.D.O.
WORKS & SERVICES TANDO ALLAHYAR
D.O: ROADS & TRANSPORT TANDO
ALLAHYAR

Issued to Mr./Messrs. M/s P.L. Iqbal
Engg Consult Co

And charged Rs: 2000/-



D.R. No. 10/58 dt. 12-09-2011

N.I.T. No. TC/G-55/DOR/208
Dated: 10-03-2011


DISTRICT OFFICER
ROADS TANDO ALLAHYAR

B-1 TENDER FOR WORKS

I/ We hereby tender for the execution, for the Governor of Sindh, (hereinafter) and hereinafter referred to as "Government", of the work specified in the under written memorandum within the time specified in such memorandum at Part "A" 16.18% Above/Below Part "B" x % Above/Below, Part "C" x % Above/Below & Part "D" x % Above/Below the estimated rates entered in Schedule 'B' (memorandum showing items of work to be carried out and in accordance in all respects with the specifications, designs, drawings and instructions in writing referred to in Rule-I here of and in Clause-12 of the annexed conditions of contract and agree that when materials for the work are provided by the Government such materials and the rates to be paid for them shall be as provided in Schedule 'A' hereto.

 MEMORANDUM 
12/4/11


- | | |
|---|--|
| 1. General Description | Reconditioning / Re-Construction of link road from Hyderabad Mirpurkhas road to Railway Phatak Sultanabad No.1: 4.0 km |
| (a) Estimated Cost | Rs. 3112000 /=- |
| (b) Earnest Money 2% | Rs. 62240 /=- |
| (c) Security Deposit (i/c E/Money) 5% | Rs. 155600 /=- |
| (d) Percentage, if any, to be deducted from bills 3% | Rs. 93360 /=- |
| (e) Time allowed for the work from date of written order to commence. | (03) Months |


SS
1
W.

Should this tender be accepted. I/We hereby agree to abide by any fulfill all the terms and provisions of the conditions of contract annexed here to so far as applicable, and in default there of to forfeit and ay to Government the sum of money mentioned in the said conditions.

Receipt / Call Deposit No. 9000396 dated 29-3-2011 from Meezan bank limited at Tando Allahyar in respect of the sum of Rs. 62300/- is herewith forwarded representing the earnest money (a) the full

value of which is to be absolutely forfeited to government should I / We not deposit the full amount of security deposit specified in the above memorandum, in accordance with Clause 01 (A) of the said conditions, otherwise the said sum of Rs. 62300/- shall be retained by Government on account of such security deposit as aforesaid or (b) the full value of which shall be retained by the Government on account of the security deposit specified in Clause-1 (B) of the conditions


CONTRACTOR


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

SCHEDULE "B"

NAME OF WORK:- RECONDITIONING / RE-CONSTRUCTION OF LINK ROAD FROM HYDERABAD MIRPURKHAS ROAD TO RAILWAY PHATAK SULTANABAD NO.1 = 1.0 KM. (PART-A).

QTY	S.NO	ITEM OF WORK	RATE	UNIT	AMOUNT
1-		EARTH WORK Earth work for road embankment by bulldozers including ploughing, mixing, clod breaking, dressing with optimum moisture content, lead up to 100 ft and lift up to 5 ft in all types of soil except rock. (If earthwork is done by other than departmental agency).			
		85 % Density 22634 Cft With Lead @ Rs. 4408.13 %0 Cft		Rs.	99774.00
		95%to 100% Density 20394 Cft With Lead @ Rs. 5377.15 %0 Cft		Rs.	109662.00
2-		Preparing SUB-BASE COURSE by supplying and spreading stone metal approved quality form approved quarry properly graded to maximum size 1 1/2" required thickness of proper camber and spreading 15 cft screening and non plastic quarry fines filling depression with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications Rate i/cs providing and using templates, camber, plates screens farm and directed, rate i/cs all cost of materials t&P carriage upto site of work.			
		9177 Cft @ Rs. 3745.37 % Cft		Rs.	347713.00
3-		DIAGONAL GROVES Making Diagonal groves 1.5"-1.5" at 2' centre to center in road surface.			
		19206 Rft @ Rs. 67.65 Cft		Rs.	13012.00
4-		BRICK ON EDGING Laying of including supplying of 9" x 4 1/2" x 3" 1 st class burnt bricks excavation for laying edging with small side parallel to the road. Rate including all cost of material T&P and carriage upto 3 chains.			
		4647 Rft @ Rs. 827.05% Rft		Rs.	38433.00
5-		BASE COURSE Preparing by supplying and spreading stone metal approved quality form approved quarry properly graded to maximum size 1 1/2" required thickness of proper camber and spreading 15 cft screening and non plastic quarry fines filling depression with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications Rate i/cs providing and using templates, camber, plates screens farm and directed, rate i/cs all cost of materials t&P carriage upto site of work.			
		19050 Cft @ Rs. 3930.21% Cft		Rs.	748705.00
6-		THREE COAT Providing Three Coat of surface dressing on new or existing surface with 40 + 25 + 14 = 79 lbs of bitumen 80/100 penetration and 5.50 + 2.75 + 1.5 = 9.75 cft bajri of 3/4" x 1/2" gauge for first coat, 1/2" - 3/8" gauge for 2 nd Coat, 3/8" - 1/4" for 3 rd Coat i/c cleaning the road surface before lying each coat and rolling with power roller laying each coat separately. Rate includes all cost of materials T&P and carriage up to site of work.			
		43082 Sft @ Rs. 1023.03 Sft		Rs.	440742.00
7-		EARTH WORK for embankment form B.Pits i/c laying in 6" layer clod breaking dressing etc. complete load up to 100cft and lift up to 5.0 ft. (in ordinary soil).			
		28552 Cft Extra Lead @ Rs. 3854.40 % Rft		Rs.	110051.00
TOTAL					Rs. 1904092.00
Add: Diff. Cost Bitumen 15.19 Tons @ Rs. 56170.70=					Rs. 853233.00
G. TOTAL					Rs. 2757325.00

1. I/We undertake to accept any change in quantities rates and amount as per Technically, Sanctioned Estimates.
2. I/We shall not claim any change in the quoted premium


CONTRACTOR


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

Name of Agency: M/s Al-Imad Engineering Const. Co.

Name of work: Reconditioning/Reconstruction of Link Road from Hyd
SGP (Khp.) D. No. 105-11-94-50,000 L.F. of 8 ls. each. P.W.D. 287

Manufactured Road to Railway Pathra Sultanabad No. 1 = 1.0 km
G. R. P. W. D. Nos. 793A of 6-4-35
55-1 of 8-6-36, 1959-W of 27-9-37, G.C.M.P.
and M. Deptt. No. 383-F/37 of 9-11-37
(P. W. D.) No. S-173, 2-W of 22-2-30,
G. R. (P. W. D.) No. 1038-1 of 22-2-37
12-10-44 and 2-5-44, 654-W of 22-2-39
12-10-44, and 2-5-44, 05-W 1038/11-1 of
28-3-49, 5047-W 2 of 12-12-50.

FORM B-1
PUBLIC WORKS DEPARTMENT

CIRCLE TANDO ALLAHYAR

DIVISION TANDO ALLAHYAR

328
W/O. No. 14-4-2011

Percentage Rate Tender and Contract for works

General Rules and Directions for the Guidance of Contractors

1. All work proposed to be executed by contract shall be notified in a form of invitation to tender posted on a board hung up in the office of the Executive Engineer and signed by the Executive Engineer.

This form will state the work to be carried out, as well as the date for submitting and opening tenders, and the time allowed for carrying out the work; also the amount of earnest money to be deposited with the tender, and the amount of the security deposit to be deposited by the successful tenderers and the percentage, if any to be deducted from bills. It will also state whether a refund of quarry fees, royalties, octroi dues and ground rents will be granted. Copies of the specifications, designs and drawings and estimated rates schedule rates and any other documents required in connection with the work shall be made available to the contractor at the office of the Executive Engineer.

2. In the signed separate any partner, attorney author

3. Receipt by a shall tors describ be signed in th persons having

4. Any p stating at what memorandum s der take the wo be framed. T the said form the work, or No printed fo but if contract separate tende work to which

5. The tenders, in the presence of contractors who have submitted tenders or their representatives who may be present at the time, and he will enter the amounts of the several tenders in a comparative statement in a suitable form. In the identification, sign copies of the specifications and other documents mentioned in Rule 1. In the event of a tender being rejected the Divisional Officer shall authorize the Treasury Officer concerned to refund the amount of the earnest money for deposited to the contractor making the tender, on his giving a receipt for the return of the money.

6. The Officer competent to dispose of the tenders shall have right of retesting on or pay of the tenders.

CONTRACTOR

DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR



SS
W.

so far as applicable, and in default thereof to forfeit and pay to Government the sums of money mentioned in the said conditions.

Receipt No. 000396 dated 29-3-2011 from Government Treasury or sub-Treasury at *Mogam Bank* for the sum of Rs. 62300/2 is herewith forwarded representing the earnest money (a) the full value of

which is to be absolutely forfeited to Government should ~~the~~ ^{We} not deposit

the full amount of security deposit specified in the above memorandum, in accordance with Clause 1 (A) of the said conditions, otherwise the said sum of Rs. shall be retained by Government on account of such security deposits as aforesaid, or (b) the full value of which shall be retained by the Government on account of the security deposit specified in clause 1 (B) of the conditions.

*Amount to be specified in words and figures

Strike out (a) if no cash security deposit is to be taken.

**Strike out (b) if any cash security deposit is to be taken.

Dated the

(Witnesses)

(Address)

(Occupation)

*Tender submitted by RS-308396
RS-Thirty Eighty Five Thousand
Name: M. Iqbal Mistry
Vide 100/11/1 Tender/887 dt: 15/4/2011*

CONT:

D.O

**Signature of contractor before submission of tender

**Signature of witness to contractor's signature.

Signature of the officers by whom accepted.

The above tender is hereby accepted by me on behalf of the Governor of Sind.

DISTRICT OFFICER (ROADS)

TANDU ALLAHYAR

Division (or duly authorized Assistant)

Dated the

day of

19

CONT:

D.O

security deposits.

Condition of Contract

Clause 1.—The Person whose tender may be accepted (hereinafter called

Persons) shall (A) [(within one day for a contract of Rs. 1,000 or two days for a contract of more than Rs. 1,000 upto Rs. 2,000 and 30 days upto a limit of ten days, for a contract of Rs. 10,000 or more of the receipt by him of the notification of the acceptance of his tender) deposit with the Executive Engineer in cash or Govt. Securities endorsed to Executive Engineer (if deposited for more than twelve months) a sum sufficient with the amount of the earnest money deposited by him with his tender to make up the full security deposit specified in the tender), or (B) (permit Government at the time of making any payment to him for work done under the contracts to deduct such sum as well (With the earnest money deposited by him,) amount more percent of all moneys so payable: such deduction to be held by Government by way of security deposit): *Provided always* that in the event of the contract or depositing a Lump sum by way of security deposit as contemplated at (A) above, then and in such case, if the sum so deposited shall not amount to percent of the total estimated cost of the work it shall be lawful for Government at the time of making any payment to the contractor for work done under the contract to make up the full amount of percent by deducting a sufficient sum from every such payment as last aforesaid. All compensation other sums of money payable by the contractor to Government under the terms of his contract may be deducted from, or paid by the sale of a sufficient part of his security deposit, or from the interest arising therefrom, or from any sums which is due or may become due to the contractor under this contract and in the event of his security deposit being reduced by reason of any such deduction or sale as aforesaid the contractor shall within ten days thereafter, make good in cash or with Government securities endorsed as aforesaid any sum or sums which may have been deducted from, or raised by sale of his security deposit or any part thereof. The security deposit referred to, when paid in cash, may, at the cost of the depositor, be converted into interest-bearing securities provided that the depositor has expressly directed this in writing.

CONTRACTOR

DISTRICT OFFICER (ROADS)
TANDU ALLAHYAR

Press 2011

er P.W.

ictor.

(a) To rescind the contract (of which rescission notice in written to the contractor under the hand of the Executive Engineer shall be conclusive evidence) and in that case the security deposit of the contractor shall stand forfeited and be absolutely at the disposal of the Government.

(b) To employ labour paid by the Public Work Department and to the supply materials to carry out the work, or any part of the work, debiting the contractor with the cost of the labour and the price of the materials (as to the correctness of which cost and price the certificate of the Executive Engineer shall be final and conclusive against the contractor) and crediting him with the value of the work done, in all respects in the same manner and at the same rates as if it had been carried out by the contractor under the terms of his contract; and in that case the certificate of the Executive Engineer, as to the value of the work done shall be final and conclusive against the contractor.

(c) To measure up the work of the contractor and to take such part thereof as shall be unexecuted out of the hands, and to give it to another contractor to complete in which case any expenses which may be incurred in excess of the sum which would have been paid to the original contractor if the whole work had been executed by him (as to the amount of which excess expenses the certificates in writing of the Executive Engineer shall be final and conclusive) shall be borne and paid by the original contractor and shall be deducted from any money due to him by the Government under the contract or otherwise or from his security deposit or the proceeds of sale thereof, or a sufficient part thereof.

In the event of any of the above courses being adopted by the Executive Engineer, the contractor shall have no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract. And in case the contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work therefore actually performed by him under this contract unless and until the Executive Engineer shall have certified in writing the performance of such work and the amount payable in respect thereof, and he shall only be entitled to be paid the amount so certified.

Clause 4.—If the progress of any particular portion of the work is unsatisfactory Executive Engineer shall, notwithstanding that all the general progress of the work is in accordance with the conditions mentioned in clause 2, be entitled to take action under clause 3 (b) after giving the contractor 10 days' notice in writing. The contractor will have no claim for compensation, for any loss sustained by him owing to such action.

Clause 5.—In any case in which any of the powers conferred upon the Executive Engineer by the clause 3 and 4 thereof shall have become exercisable and the same shall not have been exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable in the event of any future case of default by the contractor for which under any clause or clauses hereof he is declared liable to pay compensation amounting to the whole of his security deposit and the liability of the contractor for past and future compensation shall remain unaffected. In the event of the Executive Engineer taking action under sub-clause (a) or (c) of clause 3, he may, if he so desires, take possession of all or any tools, plant, materials and stores in or upon the works, or the site thereof or belonging to the contractor, or procured by him and intended to be used for the execution of the work or any part thereof, paying or allowing for the same in account at the contract rates, or in the case of contract not being applicable, at current market rates, to be certified by the Executive Engineer whose certificate thereof shall be final. In the alternative the Executive Engineer may, after giving notice in writing to the contractor or his clerk of the works, foreman or other authorized agent require him to remove such tools, plant, materials, or stores from the premises within a time to be specified in such notice, and in the event of the contractor failing to comply with any such requisition, the Executive Engineer may remove them at the contractor's expense or sell them by auction or private sale on account of the contractor and at his risk in all respects, and the certificate of the Executive Engineer as to the expense of any such removal and the amount of the proceeds of any such sale shall be final and conclusive against the contractor.

CONT. D.O

Action when the progress of any particular position of the work is unsatisfactory.

Contractor remains liable to pay compensation if action not taken under clause 3 and 4.

Power to take possession of or require removal of all, contractor's plant.

11

11

11

AGRESS 2/11

per P.W.

tractor.

CONTRACTOR

DISTRICT OFFICER (ROADS) TANDU ALLAHYAR,

a copy of this

Clause 6.—If the contractor shall desire an extension of the time for completion of the work on the ground of his having been unavoidably hindered in its execution or on any other ground, he shall apply in writing to the Executive Engineer within 30 days from the date on which he was hindered as aforesaid or on which the ground for asking for extension arose and in any case before the date of completion of the work, and the Executive Engineer may, if in his opinion, there are reasonable grounds for granting an extension grant such extension as he thinks necessary or proper. The decision of the Executive Engineer in this matter shall be final.

Provided that where the contractor is hindered in the execution of the work on account of any act or omission on the part of the PWD or any of its authorised officers, the Executive Engineer may at any time before the date of completion and on his own initiative extend the time for completion of the work for such period as he may think necessary or proper.

Where time has been extended under this or any other clause of this agreement the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

CONT: D.O
Final certificate,

Clause 7.—On completion of the work the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer-in-charge) of such completion, but no such certificate shall be given not shall the work be considered to be complete until the contractor shall have removed from the premises on which the work shall have been executed all scaffolding, surplus materials and rubbish, and shall have cleaned off the dirt from all woodwork, doors, windows, walls, floors, or other parts of any building in or upon which the work has been executed, or of which he may have had possession for the purpose of executing the work, not until the work shall have been measured by the Engineer-in-charge or where the measurements have been taken by his subordinates until they have received the approval of the Engineer-in-charge, the said measurements being binding and conclusive against the contractor. If the contractor shall fail to comply with the requirements of this clause as to the removal of scaffolding, surplus materials and rubbish, and cleaning of dirt on or before the date fixed for the completion of the work, the Engineer-in-charge, may at the expense of the contractor, remove such scaffolding, surplus materials and rubbish, and dispose of the same as he thinks fit and clean off such dirt as aforesaid; and the contractor shall forthwith pay the amount of all expenses so incurred, but shall have no claim in respect of any such scaffolding or surplus materials as aforesaid except for any sum actually realized by the sale thereof.

CONT: D.O
Removal of "Bundhis",

Clause 7-A.—In the case of silt clearance and other excavation works of channels after the measurements are finally recorded and checked by a competent authority the Contractor shall, on a notice in writing being given by the Engineer-in-charge or his subordinate and within the time specified in the notice, remove "Bundhis" and profile ridges within the designed channel Section. If the contractor makes default such work may be carried out departmentally in which case the amount spent on the removing such "Bundhis" and profile ridges shall be deducted from any money due to the contractor or from his Security Deposit, The time taken by the contractor in removing "Bundhis" and profile ridges shall not be counted towards the period stipulated for the completion of the contract work.

Payment on intermediate certificates to be regarded as advances.

Clause 8.—No payment shall be made for any work, estimated to cost less than rupees five hundred till after the whole of the said work shall have been completed and a certificate of completion given. But in the case of works estimated to cost more than rupees five hundred, the contractor shall on submitting bill therefore, as provided in clause 10 be entitled to receive payment proportionate to the part of the work then approved and passed by the Engineer-in-charge, whose certificate of such approval and passing of the sum so payable shall be final and conclusive against the contractor. All such intermediate payments shall be regarded as payments by way of advance.

CONTRACTOR

DISTRICT OFFICER (ROADS)
YANDU ALLAHYAR.

against th
and comp
any bad.
and re-co
as an ad
in any re
or effect
final sett
vary or
within o
Engineer-
payable

Clause
than Rs.
is accept
specificat
complete
at such
final or

Clause
the prog
included
be taken
verified
expiry
subordin
or his au
be suffic
list whic

Clause
to be li
charges
in the te
conditio
hereinaf

Clause
the un
to be p
prices
licable
control
memor
materie
him for
of the
contract
thereof
a suffi
materie
Govern
and sh
such
pletion
store,
hand,
except
for co
said
such

Clau
work
mat
lod

4
 If the amount of the security deposit to be paid in a lump sum within the period specified at (A) above is not paid tender/contract already accepted shall be considered as cancelled and legal steps taken against the contractor for recovery of the amounts.

The security deposit lodged by a contractor (in cash or recovered in instalments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed. The Executive Engineer shall, however exercise his discretion to refund security deposit to the contractor either after three months from the date of completion of work or later along with the final bill if it is prepared after that period on account of some unavoidable circumstances.

Note—A work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority. If such check is necessary otherwise from the last date of recording the final measurements.

Clause 2.—The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. The work shall throughout the stipulated period of the contract be proceeded with, with all due diligence (time being deemed to be of the essence) and the contractor shall pay to the Superintendent Engineer (whose decision in writing shall be final) an amount equal to one percent or such smaller amount as the tenderer for every day that the work remains uncommenced, or unfinished, after the proper dates. And further to ensure good progress during the execution of the work, the contractor shall be bound, in all cases in which the time allowed for completion of any work exceeds one month, to complete:

of the work in _____ of the time.
 —do— —do—
 —do— —do—

and abide the programme of detailed progress laid down by the Executive Engineer.

The following proportions will usually be found suitable:—
 In 1/4 1/2 3/4 of the time

Reasonable progress of earth work ... 1/6 1/2 3/4 of the total work to be done.
 Do do of masonry work ... 1/104/108/10 do do.

In the event of the contractor failing to comply with this condition he shall be liable to pay as compensation an amount equal to one percent, or such smaller amount as the Superintendent Engineer (whose decision in writing shall be final) may decide of the said estimated cost of the whole work for every day that the due quantity of work remains incomplete; Provided always that the total amount of compensation to be paid under the provisions of this clause shall not exceed 10 percent of the estimated cost of the work as shown in the tender.

Clause 3.—In any case in which under any clause or clauses of this contract, the contractor shall have rendered himself liable to pay compensation amounting to the whole of his security deposit (whether paid in one sum or deducted by instalments) or in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause, the Executive Engineer on behalf of the Governor of Sindh shall have power to adopt any of the following courses as he may deem best suited to the interests of the Government

Note—The quantity of work to be done within a particular time to be specified above shall be fixed and inserted in the blank space kept for the purpose by the Officer competent to accept the contracts after taking into consideration the circumstances of each case.

*This will be the same percentage as that in the tender at (c).
 The amount of this percentage not exceeding 10% will be fixed in every case to suit requirements, e.g. if it is fixed at 8% and the security deposit only amounts to 5% of the estimated cost of the work then 3% should be deducted from every payment. If the percentage is fixed at 10% and the security deposit only amounts to 6% should be deducted and so on.

CONT:
 Action when whole of security deposit is forfeited.

CONTRACTOR

DISTRICT OFFICER (ROADS)
 TANDO ALIYAR.

(a) To rescind contract under the donee) and in the forfeited and be a

(b) To employ supply materials to the contractor with to the correctness Engineer shall be him with the val and at the same the terms of his Engineer, as to against the contr

(c) To me thereof as shall contractor to excess of the if the whole excess expenses shall be deduct contract or sale thereof.

In the Engineer, the sustained by materials, of of, or with contract. A faforesaid, or any wo and until l ance of su only be

unsatisfac progress clause 2 contract for con

Execu able u notw by the liable and rema sub- all site to alle cor the ne tr li a t

7. No receipt for any payment alleged to have been made by a contractor in regard to any matter relating to this tender or the contract shall be valid and binding on Government unless it is signed by the Executive Engineer.

8. The memorandum of work to be tendered for and the schedule of materials to be supplied by the Public Works Department and their rates shall be filled in and completed by the office of the Executive Engineer before the tender form is issued. If a form issued to an intending tenderer has not been so filled in and completed he shall request the said office to have this done before he completes and delivers his tender.

9. All work shall be measured not by standard measure and according to the rules and custom of the Public Works Department without reference to any local custom.

10. Under no circumstance shall any contractor be entitled to claim enhanced rates for any items in this contract.

Tender for Works

*In Figures as well as in words.

I/We hereby tender for the execution, for the Governor of Sindh, (hereinbefore and hereinafter referred to as "Government"), of work specified in the under written memorandum within the time specified in such memorandum at*

percent below/above the estimated rates entered in Schedule 'B' (memorandum showing items of work to be carried out and in accordance in all respects with the specifications, designs, drawings, and instructions in writing Referred to in Rule 1 here of and in Clause 12 of the annexed conditions of contract and agree that when materials for the work are provided by the Government such materials and the rates to be paid for them shall be as provided in Schedule 'A' hereto.

*Reconditioning / Reconstruction of bridge
Road from Hyderabad to Muzaffargarh Road to Railway
Patthal Sultanabad NO-1 = 6.0 km*

(a) If several sub-works are included they should be detailed in a separate list.

(a) General description

3112000/-

(b) Estimated cost.

62240/-

(c) Earnest money.

Rs. 1556.00/-

93360/-

(c) The amount of earnest money to be deposited shall be in accordance with the provisions of paras 315 and 316 of the P.W.D. Manual.

(d) Security deposit--(including earnest money)

Rs.

(d) This deposit at all times in accordance with paras 315 and 316 of the P.W.D. Manual.

(e) Percentage, if any, to be deducted from bills. (Rupees) percent.

(e) This percentage, where no security deposit is taken, will vary from 3 percent to 10 percent according to the requirements of the case, where security deposit is taken See note 1 Clause of a condition of contract.

(f) Time allowed for the work from date of written order to commence (83) months.

(f) Give schedule where necessary showing dates by which the various items are to be completed.

Should this tender be accepted I/we hereby agree to abide by and fulfil all the requirements and provisions of the conditions of contract annexed hereto

CONTRACTOR

DISTRICT OFFICER (ROADS)
TANCOO ALLARTAB

so far as applica ment the sum of

Receipt No. sub-Treasury at is herewith for

which is to be

the full amount in accordance sum of Rs. such security d retained by th in clause 1 (B)

Dated the

(Witnesses

(Address

(Occupation

The above of Sind.

Dated the

Clause 1.

the contra or tw to w upt the receipt with the E Engineer (amount of full securi time of m deduct su more per Govern of the c contemp shall no of the any pay up the every s money contract his secu sums this co used b within endors or rni deposi conver pressly

CON


OFFICE OF THE DISTRICT OFFICER (ROADS) TANDO ALLAHYAR


BID EVALUATION REPORT


1. Name of Procuring Agency: District Officer (Roads) Tando Allahyar
2. Tender reference No.: NTF No. D.O(R)/TC/G-55/208 dated 10/03/2011
3. Tender Description/Name of Work/Item: Reconditioning/ Re-Construction of Road Masoo Bozdar Town Portion Mile 0/0-0/5 = 1.0 Km
4. Method of Procurement: Single Stage One Envelope
5. Tender published:
Print & Electronic Media
(SPPRA IN No. & Newspapers names with dates): SPPRA ID No.7852/11
6. Total Bid documents sold: 03 Nos.
7. Total Bids received: 03 Nos.
8. Technical Bid opening date: (if applicable) N.A
(Provide details in separate form)
9. No. of Bid Technically qualified (if applicable) N.A
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 11-04-2011

12. Bid Evaluation Report.

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1.	M/S G.Mustafa Shaikh	3952627	1 st lowest	256145 Saving	Lowest	Accepted
2.	M/S Eid Gul & Brothers	4000013	2 nd	21772 Excess	Higher	Rejected
3.	M/S Hassnain Constt: Co:	4014100	3 rd	35859 Excess	Highest	Rejected


DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR


EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
TANDO ALLAHYAR

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Waters & Sewer Deptt.
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial
- 3) TITLE OF CONTRACT NO: 208 dt: 10/3/11
- 4) TENDER NUMBER Reemat: 7 Road Masra Bazar
- 5) BRIEF DESCRIPTION OF CONTRACT from Porim mile 7-75
- 6) FORUM THAT APPROVED THE SCHEME District Govt:
- 7) TENDER ESTIMATED VALUE RS= 3.990 million
- 8) ENGINEER'S ESTIMATE (For civil works only) BT: 3.990 million
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 03 months
- 10) TENDER OPENED ON (DATE & TIME) 12/11/11 @ 2-00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 03 nos
- 12) NUMBER OF BIDS RECEIVED 03 nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 nos
- 14) BID EVALUATION REPORT (Enclose a copy) Attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER Mrs Ghulam Mustafa Smailkh
44 Airpor mirs
- 16) CONTRACT AWARD PRICE RS = 3958607/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID). 1st NO:
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
 - a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Domestic/ Local
 - b) SINGLE STAGE - TWO ENVELOPE PROCEDURE
 - c) TWO STAGE BIDDING PROCEDURE
 - d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

EDD (NS) T.A. Jan
District Office Road T.A. Jan

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	<input checked="" type="checkbox"/>		
No	<input type="checkbox"/>		

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	Daily Shal	13/3/11
No	<input checked="" type="checkbox"/>		

22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?


Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

39. *Duli z amir*
Contract - 14/4/11

Signature & Official Stamp of **DISTRICT OFFICER**
Authorized Officer *(Roads) Tando Allahyar*

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

(5)

OFFICE OF THE DISTRICT OFFICER (ROADS) TANDO ALLAHYAR

COMPARATIVE STATEMENT

B.I


Date of issue 12-04-2011


Date of opening 12-04-2011

NAME OF WORK: Reconditioning/ Re-Construction of Road Masoo Bozdar Town Portion Mile 0/0-0/5 -1.0 Km


S.No	Name of Contractor Whom Tender issued	Road Work Part (A) Reconditioning	Road Work Part (B) Culvert	M. Structure (1) (2) (3)
01	02	03	04	05
①	Mr. Ghulam Mustafa Shaikh	16.00% Above		
②	M/s Eid Gul & Brothers	17.85% Above		
③	M/s Husnain Builders Const. Co.	18.40% Above		

Certified that the tenders have been opened before us.


DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

~~Executive District Officer~~
Opened in my Presence
Tando Allahyar


EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
TANDO ALLAHYAR

FINANCIAL REVIEW

Name of Scheme :- Reconditioning/ Re-Construction of Road Masoo Bozdar Town Portion Mile 0/0-0/5 =1.0 Km

N.I.T NO. TC/G-SS/DOR/208 DATED: 10-03-2011


DATE OF ISSUE: 12/4/2011


DATE OF OPENING: 12/4/2011


PROVISION OF ESTIMATES										TENDER QUOTED BY THE CONTRACTOR								
PARTICULARS	Amount of S.B	Premium Fixed by C.F	Cartage	Diff. of Cement	Diff. of Bricks Soling	Diff. Bitumen Cost	Diff. of Steel of Steel	G. Total	Schedule-B	R. Quoted	Amount	Bitumen Amount	Diff. of Cement	Diff. of Bricks Soling	Diff. Cost of Steel	G-Total	Saving	Excess
Part-A For Road Work	2561396	435437	0.0	0.0	25944	955464	0.0	3978241	2561396	16.00 % Above	409823	955464	0.0	25944	0.0	3952627	25614	
RAND TOTAL	2561396	435437	0	0	25944	955464	0	3978241	2561396		409823	955464	0	25944	0	3952627	25614	

The lowest Rate Part "A" Rs. 16.00% Above Work Quoted by M/S Ghulam Mustafa Shaikh Government Contractor is reasonable and competitive, hence recommended for approval.


Total Estimate Cost Rs. 3978241
 Total Tender Cost Rs. 3952627
 Total Saving / Excess Rs. 25614



 DIVISIONAL ACCOUNTS OFFICER
 TANDO ALLAHYAR


 DISTRICT OFFICER (ROADS)
 TANDO ALLAHYAR


 Executive District Officer
 Works & Services Deptt
 Tando Allahyar.







COMPARATIVE STATEMENT

Name of work:-

RECONDITIONING/RE-CONSTRUCTION OF ROAD MASOO BOZDAR TOWN PORTION MILE 0/0-0/5 =1.0 KM


N.I.T NO. TC/G-55/DOR/ 208 DATED: 10-03-2011


DATE OF ISSUE : 12-04-2011


DATE OF OPENING: 12-04-2011


Sr. No.	Particulars	Amt of Schedule "B"	Rate Quoted by contractors	M/S Ghulam Mustafa Shaikh	M/S Eid Gul & Brothers	M/S Hasnain Builders Constt: Co:
01	Part-A (Road Work)	2561396	16.00% Above ✓	16.00% Above ✓	17.85 % Above ✓	18.40 % Above ✓


The Lowest rate of Part "A" 16.00% Above for Road work is Quoted by M/S Ghulam Mustafa Shaikh Government Contractor is reasonable and approved.



 DIVISIONAL ACCOUNTS OFFICER
 TANDO ALLAHYAR


 Executive District Officer
 Works & Services Deptt.
 Tando Allahyar


 DISTRICT OFFICER (ROADS)
 TANDO ALLAHYAR


 DIVISIONAL ACCOUNTS OFFICER
 DISTRICT OFFICER (ROADS)


 DISTRICT OFFICER (ROADS)
 TANDO ALLAHYAR



To,

M/S Ghulam Mustafa Shaikh,
Government Contractor,
Khairpur.

SUBJECT: RECONDITIONING/ RE-CONSTRUCTION OF ROAD MASOO BOZDAR TOWN
PORTION MILE 0/0-0/5 = 1.0 KM.

REFERENCE: Your B-I tender dated 12-04-2011.

Your quoted rate premium i.e. Part "A" @ 16.0% Above (Sixteen Point One Zero% Above) for Road work, the tender being the lowest is hereby approved.

You are accordingly informed to please start the aforesaid work within 7 (Seven) days from the date of issue of this work order under the supervision of the Deputy District Officer (Roads) Tando Allahyar and note that the work is to be completed within a period of (03) Months.

You are also requested to please execute the whole and every part of the work strictly full in accordance with the specification, design, drawings and instructions in writing relating to the work duly signed by the undersigned and lodged in my office. You are entitled to have access to the same for the purpose of inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Design, Drawings and instruction as aforesaid. The extra conditions as per Executive District Officer (W&S) Department Tando Allahyar letter No. quoted above, is also given below for your information and strict compliance.

- i) No premiums shall be allowed on non schedule items.
- ii) No separate payment for carriage of materials shall be made. Premium quoted by the contractor covers the cost of carriage of materials involved.
- iii) All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources/quarries.
- iv) No payment of extra item shall be made unless written order is given to contractor by the District Officer for execution of such extra items and approved by the competent authority.
- v) Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.

13/224

- vi) Contractor shall arrange bitumen from the National Refinery only and payment on account of bitumens item / work done shall be made on production of such certificate by the contractor from the National Refinery.
- vii) Work will be carried out strictly as per PWD specification.
- viii) All requisite codal formalities will be observed before start of work.
- ix) Water charges and all leads and lifts of material are included in the item of work.
- x) If any omission and error found in schedule "B" which will be jointly initialed by the Contractor and District Officer before issuance of work order.
- xi) Item of earth work 95% compaction shall not be executed without use of vibratory road roller.
- xii) No escalation whatever will be allowed the work is continued is next year for want of requisite funds.

The photo-state copies of Schedule-B, (Part A & B) duly attested by the undersigned also enclosed herewith for your information & guidance.

You should give in writing the name of your authorized agent who would receive instructions at the site of work during the course of its execution and also attend this office for signing the agreement.


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

Copy forwarded to the Deputy District Officer (Roads) Tando Allahyar for information and necessary action. The copies of Schedule-B (Part A & B) are enclosed herewith for his record and carrying out the work accordingly. The work should strongly be carried out as per P.W.D. specifications. The date of start of work should also be reported to this office for record.

MB-224


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

SCHEDULE "B"

NAME OF WORK:- RECONDITIONING / RE-CONSTRUCTION OF ROAD FROM
MASOO BOZDAR TOWN PORTION MILE 0/0-0/4+603'

QTY	S.NO	ITEM OF WORK	RATE	UNIT	AMOUNT
1-		EARTH WORK Earth work for road embankment by bulldozers including ploughing, mixing, clod breaking, dressing with optimum moisture content, lead up to 100 ft and lift up to 5 ft in all types of soil except rock. (If earthwork is done by other than departmental agency).			
		85 % Density 75564 Cft With Lead @ Rs. 4408.13 %0 Cft		Rs.	333096.00
		95%to 100% Density 27192 Cft With Lead @ Rs. 5377.15 %0 Cft		Rs.	146215.00
2-		Preparing SUB-BASE COURSE by supplying and spreading stone metal approved quality form approved quarry properly graded to maximum size 1 1/2" required thickness of proper camber and spreading 15 cft screening and non plastic quarry fines filling depression with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications Rate i/cs providing and using templates, camber, plates screens farm and directed, rate i/cs all cost of materials t&P carriage upto site of work.			
		12236 Cft @ Rs. 3774.68 % Cft		Rs.	461870.00
3-		DIAGONAL GROVES Making Diagonal groves 1.5"-1.5" at 2' centre to center in road surface.			
		18461 Rft @ Rs. 67.65 Cft		Rs.	12507.00
4-		BRICK ON EDGING Laying of including supplying of 9" x4 1/2" x 3" 1 st class burnt bricks excavation for laying edging with small side parallel to the road. Rate including all cost of material T&P and carriage upto 3 chains.			
		6486 Rft @ Rs. 827.05% Rft		Rs.	53642.00
5-		BASE COURSE Preparing by supplying and spreading stone metal approved quality form approved quarry properly graded to maximum size 1 1/2" required thickness of proper camber and spreading 15 cft screening and non plastic quarry fines filling depression with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications Rate i/cs providing and using templates, camber, plates screens farm and directed, rate i/cs all cost of materials t&P carriage upto site of work.			
		21726 Cft @ Rs. 3960.55% Cft		Rs.	860469.00
6-		THREE COAT Providing Three Coat of surface dressing on new or existing surface with 40 + 25 +14 = 79 lbs of bitumen 80/100 penetration and 5.50 + 2.75 + 1.5 = 9.75 cft bajri of 3/4" x 1/2" gauge for first coat, 1/2" - 3/8" gauge for 2 nd Coat, 3/8" - 1/4" for 3 rd Coat i/c cleaning the road surface before lying each coat and rolling with power roller laying each coat separately. Rate includes all cost of materials T&P and carriage up to site of work.			
		48241 Sft @ Rs. 1025.29 Sft		Rs.	494610.00
7-		EARTH WORK for embankment form B.Pits i/c laying in 6" layer clod breaking dressing etc. complete load up 100cft and lift up to 5.0 ft. (in ordinary soil).			
		51626 Cft Extra Lead @ Rs. 3854.40 % Rft		Rs.	198987.00

TOTAL

Add: Diff. Cost Bitumen 17.01 Tons @ Rs. 56170.70=

Rs. 2561396.00

Rs. 955464.00

Rs. 3516860.00

G. TOTAL

1. I/We undertake to accept any change in quantities rates and amount as per Technically, Sanctioned Estimates.
2. I/We shall not claim any change in the quoted premium.


CONTRACTOR


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

SGP (Khp.) D. No. 105-11-94-50,000 L.F. of 8 ls each.

G. R. P. W. D. Nos. 7938 of 6-4-35
56-1 of 8-6-36, 1958-W of 27-9-37, G.C.M.P.
and M. Deptt. No. 383-F/37 of 9-11-37
(P. W. D.) No. S-173, 2-W of 22-2-39,
G. Rs (P. W. D.) No. 1038-1 of 22-2-37
12-10-44 and 2-5-44 654-W of 22-2-39
12-10-44, and 2-5-44, 65-W 1038/11-1 of
26-3-49, 47-W 2 of 12-12-50.

Name of Contractor: Mr. Ghulam Mustafa
FORM B-1
Shah Wali

P.W.D. 287

PUBLIC WORKS DEPARTMENT

CIRCLE

TANDO ALLAHYAR

DIVISION

TANDO ALLAHYAR

Order No: 326 dt 14-4-2011

Percentage Rate Tender and Contract
for works

General Rules and Directions for the Guidance of Contractors

1. All work proposed to be executed by contract shall be notified in a form of invitation to tender posted on a board hung up in the office of the Executive Engineer and signed by the Executive Engineer.

This form will state the work to be carried out, the date for submitting and opening tenders, and the time allowed for carrying out the work; also the amount of earnest money to be deposited, the amount of the security deposit to be deposited, and the percentage, if any to be deducted from the amount of the security deposit, whether a refund of quarry fees, royalties, octroi or other charges be granted. Copies of the specifications, designs, estimates, rates schedule rates and any other documents relating to the work shall be signed by the Executive Engineer, and shall also be open for inspection by the Executive Engineer during office hours.

2. In the event of the tender being submitted by two or more partners, it shall be signed separately by each partner thereof, or if by any partner, it shall be signed on his behalf by an attorney authorizing him to do so.

3. Receipts for payments made by the contractor shall also be signed by the contractor and shall be described in their returns. All receipts shall be signed in the name of the persons having authority to give receipts.

4. Any person who submits a tender shall state at what percentage above the estimated cost of the work the tender is submitted, and shall submit a memorandum showing items of cost and the percentage.


5. Only one tender shall be framed. Tenders, which are submitted in the said form of invitation to tender, or which contain a separate form of tender, shall include a tender for each item of work, but if contractors wish to tender for two or more works they shall submit a separate tender for each. Tenders shall be submitted in a separate envelope, and shall be marked with the name and number of the work to which they refer written on the envelope.

6. The Executive Engineer or his duly authorized Assistant shall open tenders, in the presence of contractors who have submitted tenders or their representatives who may be present at the time, and he shall enter the amounts of the several tenders in a comparative statement in a suitable form. In the identification, sign copies of the specifications and other documents mentioned in Rule 1. In the event of a tender being rejected, the Divisional Officer shall authorize the Treasury Officer concerned to refund the amount of the earnest money for deposited to the contractor making the tender, on his giving a receipt for the return of the money.

7. The Officer competent to dispose of the tenders shall have right of rejecting all or any of the tenders.

CONTRACTOR

DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR



is by a con-
tract shall
be Executive

so far as applicable, and in default thereof to forfeit and pay to Govern-
ment the sums of money mentioned in the said conditions.

Receipt No. _____ dated _____ from Government Treasury or
sub-Treasury at _____ in respect of the sum of Rs. _____
is herewith forwarded representing the earnest money (a) the full value of

*Amount to be
specified in words
and figures

which is to be absolutely forfeited to Government should I not deposit
the full amount of security deposit specified in the above memorandum,

Strike out (a) if
no cash security
deposit is to be
taken.

in accordance with Clause 1 (A) of the said conditions, otherwise the said
sum of Rs. _____ shall be retained by Government on account of
such security deposit as aforesaid, or (b) the full value of which shall be
retained by the Government on account of the security deposit specified
in clause 1 (B) of the conditions].**

**Strike out (b)
if any cash security
deposit is to be
taken.

CONT:

Dated the Seventy-Sixth day of _____ 199
(Witnesses) Rs. 3.952627 (M) (Rupees three million
(Address) Nin hundred Fifty two thousands Six hundred
(Occupation) and twenty seven) only
NO. 326 dated - 14-04-2011

**Signature of con-
tractor before au-
thorisation of tender
***Signature of
witness to contrac-
tor's signature.

The above tender is hereby accepted by me on behalf of the Governor
of Sind.

DISTRICT OFFICER (ROADS)
TANDO ALLIAYAR,

Division (or his duly authorized Assistant)

Signature of the
officers by whom
accepted.

Dated the _____ day of _____ 199

Condition of Contract

Clause 1.—The Person whose tender may be accepted (hereinafter called
Persons

the contractor) shall (A) [(within one day for a contract of Rs. 1,000 or
two days for a contract of more than Rs. 1,000 upto Rs. 2,000 and
so on, upto a limit of ten days, for a contract of Rs. 10,000 or more of
the receipt by him of the notification of the acceptance of his tender.) deposit
with the Executive Engineer in cash or Govt. Securities endorsed to Executive
Engineer (if deposited for more than twelve months) a sum sufficient with the
amount of the earnest money deposited by him with his tender to make up the
full security deposit specified in the tender, or (B) (permit Government at the
time of making any payment to him for work done under the contracts to
deduct such sum as well (With the earnest money deposited by him.) amount
more percent of all moneys so payable: such deduction to be held by
Government by way of security deposit): *Provided always* that in the event
of the contract or depositing a Lump sum by way of security deposit as
contemplated at (A) above, then and in such case, if the sum so deposited
shall not amount to percent of the total estimated cost
of the work it shall be lawful for Government at the time of making
any payment to the contractor for work done under the contract to make
up the full amount of percent by deducting a sufficient sum from
every such payment as last aforesaid. All compensation other sums of
money payable by the contractor to Government under the terms of his
contract may be deducted from, or paid by the sale of a sufficient part of
his security deposit, or from the interest arising therefrom, or from any
sums which is due or may become due to the contractor under
this contract and in the event of his security deposit being re-
duced by reason of any such deduction or sale as aforesaid the contractor shall
within ten days thereafter, make good in cash or with Government securities
endorsed as aforesaid any sum or sums which may have been deducted from,
or raised by sale of his security deposit or any part thereof. The security
deposit referred to, when paid in cash, may, at the cost of the depositor be
converted into interest bearing securities provided that the depositor has ex-
pressly desired this in writing.

security deposits.

CONT:

CONTRACTOR

DISTRICT OFFICER (ROADS)
DISTRICT OFFICER (ROADS)
Tando Allaiyar.

schedule of
their rates
Engineer be-
tenderer has
fice to have

id according
ut reference

ed to claim

r of Sindh,
of the W
pecified in

(memoran-
in all res-
in writing
condition.
ded by the
shall be as

LA of
M

nth.
nd, f
heres

(a) To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive Engineer shall be conclusive evidence) and in that case the security deposit of the contractor shall stand forfeited and be absolutely at the disposal of the Government.

(b) To employ labour paid by the Public Work Department and to the supply materials to carry out the work, or any part of the work, debiting the contractor with the cost of the labour and the price of the materials (as to the correctness of which cost and price the certificate of the Executive Engineer shall be final and conclusive against the contractor) and crediting him with the value of the work done, in all respects in the same manner and at the same rates as if it had been carried out by the contractor under the terms of his contract; and in that case the certificate of the Executive Engineer, as to the value of the work done shall be final and conclusive against the contractor.

(c) To measure up the work of the contractor and to take such part thereof as shall be unexecuted out of the hands, and to give it to another contractor to complete in which case any expenses which may be incurred in excess of the sum which would have been paid to the original contractor if the whole work had been executed by him (as to the amount of which excess expenses the certificate in writing of the Executive Engineer shall be final and conclusive) shall be borne and paid by the original contractor and shall be deducted from any money due to him by the Government under the contract or otherwise or from his security deposit or the proceeds of sale thereof, or a sufficient part thereof.

In the event of any of the above courses being adopted by the Executive Engineer, the contractor shall have no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract. And in case the contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work therefore actually performed by him under this contract unless and until the Executive Engineer shall have certified in writing the performance of such work and the amount payable in respect thereof, and he shall only be entitled to be paid the amount so certified.

Clause 4.—If the progress of any particular portion of the work is unsatisfactory Executive Engineer shall, notwithstanding that all the general progress of the work is in accordance with the conditions mentioned in clause 2, be entitled to take action under clause 3 (b) after giving the contractor 10 days' notice in writing. The contractor will have no claim for compensation, for any loss sustained by him owing to such action.

Clause 5.—In any case in which any of the powers conferred upon the Executive Engineer by the clause 3 and 4 thereof shall have become exercisable and the same shall not have been exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable in the event of any future case of default by the contractor for which under any clause or clauses hereof he is declared liable to pay compensation amounting to the whole of his security deposit and the liability of the contractor for past and future compensation shall remain unaffected. In the event of the Executive Engineer taking action under sub-clause (a) or (c) of clause 3, he may, if he so desires, take possession of all or any tools, plant, materials and stores in or upon the works, or the site thereof or belonging to the contractor, or procured by him and intended to be used for the execution of the work or any part thereof, paying or allowing for the same in account at the contract rates, or in the case of contract not being applicable, at current market rates, to be certified by the Executive Engineer whose certificate thereof shall be final. In the alternative the Executive Engineer may, after giving notice in writing to the contractor or his clerk of the works, foreman or other authorized agent require him to remove such tools, plant, materials, or stores from the premises within a time to be specified in such notice, and in the event of the contractor failing to comply with any such requisition, the Executive Engineer may remove them at the contractor's expense or sale them by auction or private sale on account of the contractor and at his risk in all respects, and the certificate of the Executive Engineer as to the expense of and such sale shall be final and conclusive against the contractor.

Action when the progress of any particular portion of the work is unsatisfactory.

CONT:

Contractor remains liable to pay compensation if action not taken under clause 3 and 4.

Power to take possession of or require removal of or sell, contractor's plant.

DISTRICT OFFICER (ROADS)
JAYDO ALLAHYAR

CONTRACTOR

within accepted contractor

red in f three engineer to the work or account

security ed by a ling the

in the I from tractor, ceeded of the is com- as the decide, by the l, after ecutipn re time

executiv

value in

do.

tion ho percent, ision in e whole mplete; nder the cost of

contract, amount deducted to the executive o adopt interests

ried above competent case.

o and requ- e regulated to be fixed

time for
necessarily
writing to
as hindered
and in
Executive
or granting
oper. The

ion of the
D or any
before the
completion

se of this
ed by the
ade under

to be the
ino to be

furnished
Engineer-
given not
hall have
executed
off the dirt
of any
h he may
until the
where the
received
binding
to comply
g. Blue
fixed for
expense of
ish, and
iforsaid;
incurred,
materials

works of
1 by a
ag given
eified in
channel
t depart-
ndhia
ntractor
emoving
riod sti-

to cost
ve been
works
hall on
ive pay-
d by the
of the
All such
advanca

against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from requiring any bad, unsound, imperfect or unskilful work to be removed or taken away and re-constructed, or re-erected nor shall any such payment be considered as an admission of the due performance of the contract or any part thereof in any, respect of the accruing of any claim; nor shall it conclude, determine or effect in any other way the powers of the Engineer-in-charge as to the final settlement and adjustment of the accounts or otherwise, or in any way vary or effect the contract. The final Bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

[Signature]
CONT:

Clause 9.—The rates for several items of works estimated to cost more than Rs. 1,000 agreed to within, shall be valid only when the item concerned is accepted as having been completed full in accordance with the sanctioned specifications. In cases where the items of work are not accepted as so completed the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on account bills.

Payment at reduced rates on account of item of work not accepted as completed to be at the direction of the Engineer-in-charge.

Clause 10.—A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorised agent, whose countersignature to the measurement list will be sufficient warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

Bill to be submitted monthly.

Clause 11.—The contractor shall submit all bills on the printed forms to be had on application at the office of the Engineer-in-charge. The charges to be made in the bills shall always be entered at the rates specified in the tender or in the case of any extra work ordered in pursuance of these conditions, and not mentioned or provided for in the tender at the rates hereinafter provided for such work.

Bills to be on printed forms.

Clause 12.—If the specification or estimate of the work provides for the use of any special description of materials to be supplied from the store of the P.W.D or if it is required that the contractor shall use certain stores to be provided by the Engineer-in-charge (such material and stores, and the prices to be charged herefor as hereinafter mentioned being so far as practicable for the convenience of the contractor but not so as in any way to control the meaning or effect of this contract specified in the schedule or memorandum hereto annexed) the contractor shall be supplied with such materials and stores as may be required from time to time to be used by him for the purposes of the contract only and the value of the full quantity of the materials and stores so supplied shall be set off or deducted from the contract, or otherwise, or from the security deposits, or the proceeds of sale thereof, if the security deposits is held in Government securities, the same or a sufficient portion thereof shall in that case be sold for the purpose. All materials supplied to the contractor shall remain the absolute property of Government and shall on no account be removed from the site of the work, and shall at all times be open to inspection by the Engineer-in-charge. Any such materials unused and in perfectly good condition at the time of completion or determination of the contract shall be refunded to the P.W.D. store, if the Engineer-in-charge so requires by a notice in writing under his hand, but the contractor shall not be entitled to return any such materials except with the consent of the Engineer-in-charge and he shall have no claim for compensation on account of any such material supplied to him as aforesaid but remaining unused by him or for any wastage in or damage to any such materials.

[Signature]
CONT:

Materials supplied by Government

Clause 13.—The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards material and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialled by the parties, the said specification being a part of the contract. The contractor shall

Works to be executed in accordance with specifications, drawings, orders, etc.

CONTRACTOR

DISTRICT OFFICER (ROADS)
TANJORE ALLIYAR.

confirm exactly, fully and faithfully to the designs, drawings and instructions in writing relating to the work signed by the Engineer-in-charge and lodged in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Alterations in specifications and designs not to involve extra charges.

Clause 14.—The Engineer-in-charge shall have power to make any alterations in, or additions to the original specifications, drawings, designs, and instructions that may appear to him to be necessary or advisable during the progress of the work, and the Contractor shall be bound to carry out the work in accordance with any instructions in this connection which may be given to him in writing signed by the Engineer-in-charge and such alterations shall not invalidate the contract; and any altered or additional work which the contractor may be directed to do in the manner above specified subject to the limit laid down in clause 38 below as part of the work shall be carried out by the Contractor on the same conditions in all respects on which he agreed to do them in work, and at the same rates, as are specified in the tender for the main work. The time for the completion of the work shall be extended in the proportion that the additional work bears to the original contract work, and the certificate of the Engineer-in-charge as to such proportion shall be conclusive. And if the altered or additional work includes any class of work for which no rate is specified in this contract, then such class of work shall be paid for at () percent below/above the rate shown for such work in the schedule of rates of the Division and if such last mentioned class of work is not entered in the schedule of rates of the Division, then the contractor shall, within seven days of the date of receipt by him of the order to carry out the work inform the Engineer-in-charge of the rate which it is his intention to charge for such class of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, then he shall allow him that rate, but if the Engineer-in-charge does not agree to this rate he shall by notice in writing be at liberty to cancel his order to carry out such class of work and arrange to carry it out in such manner as he may consider advisable. Provided always that if the contractor shall commence work or incur any expenditure in regard thereto before the rates shall have been determined as lastly hereinbefore mentioned, then in such case he shall only be entitled to be paid in respect of the work carried out for expenditure incurred by him prior to the date of the determination of the rate as aforesaid according to such rate or rates as shall be fixed by the Engineer-in-charge. In the event of a dispute, the decision of the Superintending Engineer of the circle will be final.

No claim to any payment or compensation for alteration into reservation of work.

Clause 15.—If at any time after the execution of the contract documents the Engineer-in-charge shall for any reason whatsoever not required the whole or any part of the work as specified in the tender to be carried out by the contractor, he shall give notice in writing of the fact to the contractor, who shall thereupon have no claim to any payment or compensation whatsoever on account of any profit of advantage which he might have derived from the execution of the work in full but which he did not so derive in consequence of the full amount of the work not having been carried out, neither shall he have any claim for compensation by reason of any alterations, having been made in the original specifications, drawings, designs and instructions, which may involve any curtailment of the work as originally contemplated. Where materials have already been collected at site of the work before the receipt of the said notice to stop or curtail the work, the contractor shall be paid for in excess of requirements and are of approved quality.

CONT: D.O

Time limit for enforcement claims

Clause 16.—Under no circumstances whatever shall the contractor be entitled to any compensation from Government on any account unless the contractor shall have submitted a claim in writing to the Engineer-in-charge within one month of the cause of such claim occurring.

Action and compensation payable in case of bad work.

Clause 17.—If at any time before the security deposit is refunded to the contractor, it shall appear to the Engineer-in-charge or his subordinate-in-charge of the work, that any work has been executed with unapproved imperfect or unskilful workmanship or with material of inferior quality.

CONTRACTOR

DISTRICT OFFICER (ROADS)
TANDU ALLAHYAR.

that
the
to it
fact
erient
forth
whole
mater
so wi
mater
writin
at the
not e
of an
execu
of as
tor.
mater
within
the the
pursua
superv
or sha
at whic
his sub
either
possible
given to
the sam
Cl
writing
before c
any wor
thereof
of meas
rement
or p
up or p
been giv
tor's exp
for such
Cla
deface,
ing, or a
continuo
executed,
from any
within th
otherwise
same at
the same
(which th
that may
or from
cient port
Clau
(except su
contract,
plements,
or proper
or substit
ents, form
and which
the repair

• copies of time

Clause 6.—If the contractor shall desire an extension of the time for completion of the work on the ground of his having been unavoidably hindered in its execution or on any other ground, he shall apply in writing to the Executive Engineer within 30 days from the date on which he was hindered as aforesaid or on which the ground for asking for extension arose and in any case before the date of completion of the work, and the Executive Engineer may, if in his opinion, there are reasonable grounds for granting an extension grant such extension as he thinks necessary or proper. The decision of the Executive Engineer in this matter shall be final.

Provided that where the contractor is hindered in the execution of the work on account of any act or omission on the part of the PWD or any of its authorised officers, the Executive Engineer may at any time before the date of completion and on his own initiative extend the time for completion of the work for such period as he may think necessary or proper.

Where time has been extended under this or any other clause of this agreement the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

GA

CONTRACT D.O.

Final certificate,

Clause 7.—On completion of the work the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer-in-charge) of such completion, but no such certificate shall be given until the work shall be considered to be complete until the contractor shall have removed from the premises on which the work shall have been executed all scaffolding, surplus materials and rubbish, and shall have cleaned off the dirt from all woodwork, doors, windows, walls, floors, or other parts of any building in or upon which the work has been executed, or of which he may have had possession for the purpose of executing the work, not until the work shall have been measured by the Engineer-in-charge or where the measurements have been taken by his subordinates until they have received the approval of the Engineer-in-charge, the said measurements being binding and conclusive against the contractor. If the contractor shall fail to comply with the requirements of this clause as to the removal of scaffolding, surplus materials and rubbish, and cleaning of dirt on or before the date fixed for the completion of the work, the Engineer-in-charge, may at the expense of the contractor, remove such scaffolding, surplus materials and rubbish, and dispose of the same as he thinks fit and clean off such dirt as aforesaid; and the contractor shall forthwith pay the amount of all expenses so incurred, but shall have no claim in respect of any such scaffolding or surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Removal of "Bundhis",

Clause 7-A.—In the case of silt clearance and other excavation works of channels after the measurements are finally recorded and checked by a competent authority the Contractor shall, on a notice in writing being given by the Engineer-in-charge or his subordinate and within the time specified in the notice, remove "Bundhis" and profile ridges within the designed channel Section. If the contractor makes default such work may be carried out departmentally in which case the amount spent on the removing such "Bundhis" and profile ridges shall be deducted from any money due to the contractor or from his Security Deposit. The time taken by the contractor in removing "Bundhis" and profile ridges shall not be counted towards the period stipulated for the completion of the contract work.

GA

CONTRACT D.O.

Payment on intermediate certificates to be regarded as advances.

Clause 8.—No payment shall be made for any work, estimated to cost less than rupees five hundred till after the whole of the said work shall have been completed and a certificate of completion given. But in the case of works estimated to cost more than rupees five hundred, the contractor shall on submitting bill therefore, as provided in clause 10 be entitled to receive payment proportionate to the part of the work then approved and passed by the Engineer-in-charge, whose certificate of such approval and passing of the sum so payable shall be final and conclusive against the contractor. All such intermediate payments shall be regarded as payments by way of advance

against and co... and re... us an... in any... or ell... final... vary... within... Engine... payabl...

Clas... than... is acco... specif... compl... at suc... final...

Clas... include... be tak... verifie... expiry... subord... or his... be suff... list wh...

Clas... to be... charges... in the... condit... hereina...

Clas... of the... to be... prices... ticable... control... memor... materia... him for... of the... contrac... thereof... a suffi... materia... Govern... and sh... such m... pletion... store, i... hand, ... except... for cor... and by... such n...

Clas... work in... materia... lodged... the sai...

If the amount of the security deposit to be paid in a lump sum within the period specified at (A) above is not paid tender/contract already accepted shall be considered as cancelled and legal steps taken against the contractor for recovery of the amounts.

The security deposit lodged by a contractor (in cash or recovered in instalments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed. The Executive Engineer shall, however exercise his discretion to refund security deposit to the contractor either after three months from the date of completion of work or later along with the final bill if it is prepared after that period on account of some unavoidable circumstances.

Note—A work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority. If such check is necessary otherwise from the last date of recording the final measurements.

Clause 2.—The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. The work shall throughout the stipulated period of the contract be proceeded with, with all due diligence (time being deemed to be of the essence of the contract on the part of the contractor) and the contractor shall pay as compensation an amount equal to one percent or such smaller amount as the Superintending Engineer (whose decision in writing shall be final) may decide, of the amount of the estimated cost of the whole work as shown by the tender for every day that the work remains uncommenced, or unfinished, after the proper dates. And further to ensure good progress during the execution of the work, the contractor shall be bound, in all cases in which the time allowed for completion of any work exceeds one month, to complete:

of the work in	of the time:
--do--	--do--
--do--	--do--

and abide the programme of detailed progress laid down by the Executive Engineer.

The following proportions will usually be found suitable :—
In 1/4 1/2 3/4 of the time

Reasonable progress of earth work	1/6 1/2 3/4 of the total value of work to be done.
Do do of masonry work	1/104/108/10 do do.

In the event of the contractor failing to comply with this condition he shall be liable to pay as compensation an amount equal to one percent, or such smaller amount as the Superintending Engineer (whose decision in writing shall be final) may decide of the said estimated cost of the whole work for every day that the due quantity of work remains incomplete: *Provided always* that the total amount of compensation to be paid under the provisions of this clause shall not exceed 10 percent of the estimated cost of the work as shown in the tender.

Clause 3.—In any case in which under any clause or clauses of this contract, the contractor shall have rendered himself liable to pay compensation amounting to the whole of his security deposit (whether paid in one sum or deducted by instalments) or in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause, the Executive Engineer on behalf of the Governor of Sindh shall have power to adopt any of the following courses as he may deem best suited to the interests of the Government

{Note—The quantity of work to be done within a particular time to be specified above shall be fixed and inserted in the blank space kept for the purpose by the Officer competent to accept the contracts after taking into consideration the circumstances of each case.

*This will be the same percentage as that in the tender at (c).

{The amount of this percentage not exceeding 10% will be fixed in every case to suit requirements, e.g. if it is fixed at 80% and the security deposit only amounts to 5% of the estimated cost of the work then 3% should be deducted from every payment. If the percentage is fixed at 10% and security deposit only amount to 6% should be deducted and so on.

CONFIDENTIAL

CONFIDENTIAL

Action when whole of security deposit is forfeited.

(a) contractor (done) and forfeited

(b) supply in the contract to the contractor Engineer him with and at the terms Engineer, against the

(c) thereof as contractor in excess of if the whole excess expenditure shall be deducted from contract or sale thereof

In the Engineer, sustained materials, of, or with contract, aforesaid, or any work and until the success of such only be an

Clause unsatisfactory progress of clause 2. contract for completion

Clause Executive Engineer liable and the contractor notwithstanding the contractor shall be liable to pay and the liability remain under sub-clause all or any site thereof to be used allowing for contract no the Executive Engineer the contractor or him to render a time to be to comply them at the account of of the Executive Engineer amount of

7. No receipt for any payment alleged to have been made by a contractor in regard to any matter relating to this tender or the contract shall be valid and binding on Government unless it is signed by the Executive Engineer.

8. The memorandum of work to be tendered for and the schedule of materials to be supplied by the Public Works Department and their rates shall be filled in and completed by the office of the Executive Engineer before the tender form is issued. If a form issued to an intending tenderer has not been so filled in and completed he shall request the said office to have this done before he completes and delivers his tender.

9. All work shall be measured not by standard measure and according to the rules and custom of the Public Works Department without reference to any local custom.

10. Under no circumstance shall any contractor be entitled to claim enhanced rates for any items in this contract.

Tender for Works

I/We hereby tender for the execution, for the Governor of Sindh, (hereinbefore and hereinafter referred to as "Government"), of the work specified in the under written memorandum within the time specified in such memorandum at

percent below/above the estimated rates entered in Schedule 'B' (memorandum showing items of work to be carried out and in accordance in all respects with the specifications, designs, drawings, and instructions in writing Referred to in Rule 1 hereof and in Clause 12 of the annexed conditions of contract and agree that when materials for the work are provided by the Government such materials and the rates to be paid for them shall be as provided in Schedule 'A' hereto.

Memorandum

(a) General description *Rec-ordg/Rec-onstr of Road Masoo, Buzdar Taluk Partin into 70 Rs. 33900/- (MS) 29800/-*

(b) Estimated cost

(c) Earnest money

(d) Security deposit—(including earnest money) *5%* Rs.

(e) Percentage, if any, to be deducted from bills (Rupees) *3%* percent.

(f) Time allowed for the work from date of written order to commence .. months.

Should this tender be accepted $\frac{1}{100}$ I/we hereby agree to abide by and fulfill all the terms and provisions of the conditions of contract annexed hereto.

EXECUTIVE OFFICER (ROADS)

so far as applicable, ment the sum of m

Receipt No. sub-Treasury at is herewith forwarde

which is to be absol

the full amount of in accordance with sum of Rs. such security deposit retained by the Go in clause I (B) of t

Dated the (Witnesses ***) (Address) (Occupation)

The above tender of Sind.

Dated the

Clause 1.—The

the contractor) sh... or two days fo... on, upto a limit... the receipt by him... with the Executive Engineer (if deposit amount of the earn... full security deposit... time of making an... deduct such sum as... more percent of a... Government by way... of the contract of... shall not amount... of the work it s... any payment to th... up the full amount... every such paym... money payable by... contract may be d... his security deposi... sums which is... this contract an... used by reason of... within ten days th... endorsed as afore... or raised by sale... deposit referred to... converted into int... pressly desired thi

Figures as in words.

If several items are included in a list.

The amount of money to be deposited in accordance with the provisions of P.W.D.

This deposit to be made with P.W.D.

This percentage, if any, to be deducted from bills will vary according to the requirements of the contract.

Give the necessary details in which the items are completed.

61


OFFICE OF THE DISTRICT OFFICER (ROADS) TANDO ALLAHYAR


BID EVALUATION REPORT


1. Name of Procuring Agency: District Officer (Roads) Tando Allahyar
2. Tender reference No.: NIT No. D.O(R)/TC/G-55/208 dated 10/03/2011
3. Tender Description/Name of Work/Item: Reconditioning of link road from Chamber road to village Muhammad Hassan Dal mile 0/0-0/5 - 1.0 km (in portion)
4. Method of Procurement: Single Stage One Envelope
5. Tender published:
Print & Electronic Media
(SPPRA IN No. & Newspapers names with dates) SPPRA ID No.7852/11
6. Total Bid documents sold: 03 Nos.
7. Total Bids received: 03 Nos.
8. Technical Bid opening date: (if applicable) N.A
(Provide details in separate form)
9. No. of Bid Technically qualified (if applicable) N.A
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 11-04-2011

12. Bid Evaluation Report.

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Eid Gul & Brothers	933356	1 st lowest	34325 Saving	Lowest	Accepted
2.	Mr. Abdul Latif Khan	999709	2 nd	1921 Excess	Higher	Rejected
3.	M/S Indrayas Bashir	1002265	3 rd	5477 Excess	Highest	Rejected


DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR


EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
TANDO ALLAHYAR

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works & Service Deptt:
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial
- 3) TITLE OF CONTRACT 1711 No: 208 dt: 10/3/11
- 4) TENDER NUMBER Recmt: 7 mile road from chamber roadh vill: mehnd Hasan Dal
- 5) BRIEF DESCRIPTION OF CONTRACT District: Govt:
- 6) FORUM THAT APPROVED THE SCHEME BS = 1.00 million
- 7) TENDER ESTIMATED VALUE BS = 1.00 million
- 8) ENGINEER'S ESTIMATE (For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 03 months
- 10) TENDER OPENED ON (DATE & TIME) 12/4/11 @ 2.0 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 03 nos
- 12) NUMBER OF BIDS RECEIVED 03 nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 nos
- 14) BID EVALUATION REPORT (Enclose a copy) Attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Bid Control Pvt. Ltd. B-9332561
- 16) CONTRACT AWARD PRICE 1711 No:
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID).

18) METHOD OF PROCUREMENT USED : - (Tick one)

- | | | |
|---|-------------------------------------|--|
| a) SINGLE STAGE - ONE ENVELOPE PROCEDURE | <input checked="" type="checkbox"/> | <input type="checkbox"/> Domestic/ Local |
| b) SINGLE STAGE - TWO ENVELOPE PROCEDURE | <input type="checkbox"/> | <input type="checkbox"/> |
| c) TWO STAGE BIDDING PROCEDURE | <input type="checkbox"/> | <input type="checkbox"/> |
| d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE | <input type="checkbox"/> | <input type="checkbox"/> |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

EDO (LMS) T.A.J
MISMA - ~~Other Road~~ T.A. Yat

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	<input checked="" type="checkbox"/>		
No	<input type="checkbox"/>		

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	Daily Shant	13/3/11
No	<input checked="" type="checkbox"/>		

22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

SPPRA

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer

[Signature]
DISTRICT OFFICER
(Roads) Tando Allahyar.

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

3/3

(6)

OFFICE OF THE DISTRICT OFFICER (ROADS) TANDO ALLAHYAR

COMPARATIVE STATEMENT


B.I

Date of issue 12-04-2011 Date of opening 12-04-2011


NAME OF WORK: Reconditioning of link road from Chamber road to village Muhammad Hassan Dal mile 0/0-0/5 1.0 km (in portion)

S.No	Name of Contractor Whom Tender issued	Road Work Part (A) Reconditioning	Road Work Part (B) Culvert	M. Structure (1) (2) (3)
01	02	03	04	05
(i)	M/s: Eid Bilal Brothers	= 16.06	9 Above	
(ii)	M/s: Abdul Latif Khan	= 17.80	9 Above	
(iii)	M/s: Indrjyas Bakhw	= 18.50	9 Above	

Certified that the tenders have been opened before us


DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR


EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
TANDO ALLAHYAR

To,

M/S Eid Gul & Brothers,
Government Contractor,
Tando Allahyar.

SUBJECT: RECONDITIONING OF LINK ROAD FROM CHAMBER ROAD TO VILLAGE MUHAMMAD HASSAN DAL MILE 0/0-0/5 = 1.0 KM (IN PORTION)

REFERENCE: Your B-I tender dated 12-04-2011.

Your quoted rate premium i.e. Part "A" @ 16.06% Above (Sixteen Point Zero Six % Above) for Road work, the tender being the lowest is hereby approved.

You are accordingly informed to please start the aforesaid work within 7 (Seven) days from the date of issue of this work order under the supervision of the Deputy District Officer (Roads) Tando Allahyar and note that the work is to be completed within a period of (03) Months.


You are also requested to please execute the whole and every part of the work exactly full in accordance with the specification, design, drawings and instructions in writing relating to the work duly signed by the undersigned and lodged in my office. You are entitled to have access to the same for the purpose of inspection during office hours (if required to make or cause to be made copies of the same specifications and all such Design, Drawings and instructions as aforesaid. The extra conditions as per Executive District Officer (W&S) Department Tando Allahyar letter No. quoted above, is also given below for your information and strict compliance.

- i) No premiums shall be allowed on non-schedule items.
- ii) No separate payment for carriage of materials shall be made. Premium quoted by the contractor covers the cost of carriage of materials involved.
- iii) All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources/quarries.
- iv) No payment of extra item shall be made unless written order is given to contractor by the District Officer for execution of such extra items and approved by the competent authority.
- v) Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.

- vi) Contractor shall arrange bitumen from the National Refinery only and payment on account of bitumens item / work done shall be made on production of such certificate by the contractor from the National Refinery.
- vii) Work will be carried out strictly as per PWD specification.
- viii) All requisite codal formalities will be observed before start of work.
- ix) Water charges and all leads and lifts of material are included in the item of work.
- x) If any omission and error found in schedule "B" which will be jointly initialed by the Contractor and District Officer before issuance of work order.
- xi) Item of earth work 95% compaction shall not be executed without use of vibratory road roller.
- xii) No escalation whatever will be allowed the work is continued is next year for want of requisite funds.


The photo-state copies of Schedule-B, (Part A & B) duly attested by the undersigned also enclosed herewith for your information & guidance

You should give in writing the name of your authorized agent who would receive instructions at the site of work during the course of its execution and also attend this office for signing the agreement.


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

Copy forwarded to the Deputy District Officer (Roads) Tando Allahyar for information and necessary action. The copies of Schedule-B (Part A & B) are enclosed herewith for his record and carrying out the work accordingly. The work should strongly be carried out as per P.W.D. specifications. The date of start of work should also be reported to this office for record.


MB 522


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

COMPARATIVE STATEMENT

Name of work:-

RECONDITIONING OF LINK ROAD FROM CHAMBER ROAD TO VILLAGE MUHAMMAD HASSAN DAL MILE 0/0-0/5 = 1.0 KM (IN PORTION)

N.I.T NO. TC/G-55/DOR/208 DATED: 10-03-2011

DATE OF ISSUE : 12-04-2011

DATE OF OPENING: 12-04-2011

Sr. No.	Particulars	Amt of Schedule "B"	Rate Quoted by contractors	
01	Part-A (Road Work)	365143	16.06% Above	18.50 % Above
			17.80 % Above	
				17.80 % Above

The Lowest rate of Part "A" 16.06% Above for Road work is Quoted by M/S Eid Gul & Brothers Government Contractor is reasonable and approved.

(Signature)
 DIVISIONAL ACCOUNTS OFFICER
 TANDO ALLAHYAR

(Signature)
 DISTRICT OFFICER (ROADS)
 TANDO ALLAHYAR

Should this tender be accepted, I/we hereby agree to the conditions and provisions of the conditions of contract annexed here to so far as applicable, and in default thereof to forfeit and pay to Government the sum of money mentioned in the said conditions.

Contract / Call Number No

0060123

dated

29-03-2011

at

FINANCIAL REVIEW

Name of Scheme :

Reconditioning of link road from Chamber road to village Muhammad Hassan Dal mile 0/0-0/5 = 1.0 km (in portion)

N.I.T NO. TC/G-55/DOR/ 208 DATED: 10-03-2011

DATE OF ISSUE: 12/4/2011

DATE OF OPENING: 12/4/2011

12/4/2011

Sl No	PROVISION OF ESTIMATES										TENDER QUOTED BY THE CONTRACTOR							
	Amount of Particulars	Premium Fixed by C.F.	Cartage	Diff: of Cement	Diff: of Bricks Soling	Diff: Brimment Cost	Diff: Cost of Steel	G: Total	Schedule-B	R:Quoted	Amount	Bimment Amount	Diff: of Cement	Diff: of Bricks Soling	Diff: Cost of Steel	G: Total	Saving	Excess
1	Part-A For Road Work	365143	62074	0.0	0	569571	0.0	996788	365143	16.06 % Above	58642	569571	0.0	0	0.0	993356	3432	
	GRAND TOTAL	365143	62074	0	0	569571	0	996788	365143		58642	569571	0	0	0	993356	3432	

The lowest Rate Part "A" Rs. 16.06% Above Work Quoted by M/S Eid Gul & Brothers Government Contractor is reasonable and competitive, hence recommended for approval.

Total Estimate Cost Rs. 996788
 Total Tender Cost Rs. 993356
 Total Saving / Excess Rs. 3432


 DIVISIONAL ACCOUNTS OFFICER
 TANDO ALLAHYAR


 DISTRICT OFFICER (ROADS)
 TANDO ALLAHYAR

Should this tender be accepted, I/We hereby agree to abide by any terms and conditions and provisions of the conditions of contract annexed here to so far as applicable, and in default of to forfeit and pay to Government the sum of money mentioned in the said conditions.

SCHEDULE "B"

NAME OF WORK:- RECONDITIONING OF LINK ROAD FROM CHAMBER ROAD TO VILLAGE MUHAMMAD HASSAN DAL MILE 0/0-0/5 = 1.0 KM (1N PORTION) (PART-A)

QTY	S.NO	ITEM OF WORK	RATE	UNIT	AMOUNT
808 Cft	1-	BASE COURSE Preparing by supplying and spreading stone metal approved quality form approved quarry properly graded to maximum size 1 ½" required thickness of proper camber and spreading 15 cft screening and non plastic quarry fines filling depression with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications Rate i/cs providing and using templates, camber, plates screens farm and directed, rate i/cs all cost of materials t&P carriage upto site of work.	@ Rs. 4051.57% Cft	Rs.	32737.00
3553 Sft	2-	1ST COAT. Providing Ist coat of surface dressing on new or existing surface with 30 lbs of bitumen 80/100 penetration and 4.0 cft bajri of ¾" - ½" guage i/c Cleaning the road surface rolling etc complete. Rate includes all cost of Materials T&P and carriage up to three chains.	@ Rs. 410.26% Sft	Rs.	14577.00
32304 Sft	3.	CARPET 5). Providing 1" thick carpet (condolidated) premixed in proper camber & grade i/c supplying 10 cft crushed bajri 4cft hill sand of approved quality and grade, bitumen 67 lbs of 80-100 penetration i/c mixing. Mechanical mixer in required proportion i/c heating materials & cleaning the road surface.(Hill sand 2cft) materials T&P carriage up to 3 chains.	@ Rs. 983.87% Sft	Rs.	317829.00
TOTAL				Rs.	365143.00
Add: Diff. Cost Bitumen 10.14 Tons @ Rs. 56170.70 =				Rs.	569571.00
G. TOTAL				Rs.	934714.00

1. I/We undertake to accept any change in quantities rates and amount as per Technically, Sanctioned Estimates.
2. I/We shall not claim any change in the quoted premium.


CONTRACTOR


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

G. R. P. W. D. No. 7914 of 6-4-35
56-1 of 8-6-36, 1954 W. O. No. 17, G. S. M. P.
and M. Deutt. No. 553-1/51 of 1-1-35
(P. W. D.) No. S. 731 2-W of 22-2-39
G. R. (P. W. D.) No. 1038-1 of 22-2-37
12-10-44 and 2-5-44 654-W of 22-2-39
12-10-44, and 2-5-44, 65-W 1038/1-1 of
28-3-49, 47-W 2 of 12-12-50.

Public Road
FORM B
HAZARIBAG WORKS DEPARTMENT
7-015

CIRCLE TANDO ALLAHYAR

DIVISION TANDO ALLAHYAR

WORK ORDER NO: 333/1914/11

**Percentage Rate Tender and Contract
for works**

General Rules and Directions for the Guidance of Contractors

1. All work proposed to be executed by contract shall be notified in a form of invitation to tender posted on a board hung up in the office of the Executive Engineer and signed by the Executive Engineer.

This form will state the work to be carried out, as well as the date for submitting and opening tenders, and the time allowed for carrying out the work. Also the amount of earnest money to be deposited with the tender, and the amount of the security deposit to be deposited by the successful tenderers and the percentage, if any to be deducted from bills. It will also state whether a refund of quarry fees, royalties, octroi dues and ground rents will be granted. Copies of the specifications, designs and drawings and estimated rates schedule rates and any other documents required in connection with the work shall be signed by the Executive Engineer for the purpose of the tender, and shall also be open for inspection by contractors at the office of the Executive Engineer during office hours.

2. In the event of the tender being submitted by two or more partners, it shall be signed separately by each partner thereof, or in the event of any partner, it shall be signed on his behalf by a partner or an attorney authorizing him to do so.

3. Receipts for payments made on account of any work done by a firm, shall also be signed by all the partners of the firm, or in the event of any partner, it shall be signed in the name of the firm by one of the partners or persons having authority to give effectual receipts for the firm.

4. Any person who submits a tender shall fill up the usual printed form, stating at what percentage above or below the rates specified in Schedule B, memorandum showing items of work to be carried out; he is willing to undertake the work. Only one rate of such percentage, on all the ^{Estimated rates} ~~Scheduled rates~~ shall be framed. Tenders, which propose any alteration in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractors wish to tender for two or more works they shall submit a separate tender for each. Tenders shall have the name and number of the work to which they refer written outside the envelope.

5. The Executive Engineer or his duly authorised Assistant shall open tenders, in the presence of contractors who have submitted tenders or their representatives who may be present at the time, and he will enter the amounts of the several tenders in a comparative statement in a suitable form. In the identification, sign copies of the specifications and other documents mentioned in Rule 1. In the event of a tender being rejected the Divisional Officer shall authorize the Treasury Officer concerned to refund the amount of the earnest money for deposited to the contractor making the tender, on his giving a receipt for the return of the money.

6. The Officer competent to dispose of the tenders shall have right of reposing all or any of the tenders.

CONTRACTOR

[Signature]
EXECUTIVE ENGINEER
Highways Division
Tando Allahyar.



so far as applicable, and in default thereof to forfeit and pay to Government the sums of money mentioned in the said conditions.

Receipt No. 0060133 dated 29/3/11 from Government Treasury or sub-Treasury at ANSARI BAHU... representing the sum of Rs. 30000/-

which is to be absolutely forfeited to Government should we not deposit

the full amount of security deposit specified in the above memorandum, in accordance with Clause 1 (A) of the said conditions, otherwise the said sum of Rs. shall be retained by Government on account of such security deposit as aforesaid, or (b) the full value of which shall be retained by the Government on account of the security deposit specified in clause 1 (B) of the conditions.]

*Amount to be specified in words and figures

Strike out (a) if no (a) security deposit is to be taken.

**Strike out (b) if any cash security deposit is to be taken.

CONT: BB

**Signature of contractor before submission of tender

***Signature of witness to contractor's signature.

Signature of the officers by whom accepted.

Dated the ... day of ... 199

(Witnesses)

(Address)

(Occupation)

The above tender is hereby accepted by me on behalf of the Governor of Sind.

EXECUTIVE ENGINEER Highways Division Tando Allahyar.

Division (or his duly authorized Assistant)

Dated the ... day of ... 199

Condition of Contract

Clause 1.—The Person whose tender may be accepted (hereinafter called

the contractor) shall (A) [(within one day for a contract of Rs. 1,000 or less, or two days for a contract of more than Rs. 1,000 upto Rs. 2,000 and so on, upto a limit of ten days, for a contract of Rs. 10,000 or more of the receipt by him of the notification of the acceptance of his tender) deposit with the Executive Engineer in cash or Govt. Securities endorsed to Executive Engineer (if deposited for more than twelve months) a sum sufficient (with the amount of the earnest money deposited by him with his tender to make up the full security deposit specified in the tender), or (B) (permit Government at the time of making any payment to him for work done under the contracts to deduct such sum as well (With the earnest money deposited by him.) amount more percent of all moneys so payable: such deduction to be held by Government by way of security deposit): Provided always that in the event of the contract or depositing a Lump sum by way of security deposit as contemplated at (A) above, then and in such case, if the sum so deposited shall not amount to ... percent of the total estimated cost of the work it shall be lawful for Government at the time of making any payment to the contractor for work done under the contract to make up the full amount of ... percent by deducting a sufficient sum from every such payment as last aforesaid. All compensation other sums of money payable by the contractor to Government under the terms of his contract may be deducted from, or paid by the sale of a sufficient part of his security deposit, or from the interest arising therefrom, or from any sums which is due or may be due to the contractor under this contract and in the event of his security deposit being reduced by reason of any such deduction or sale as aforesaid the contractor shall within ten days thereafter, make good in cash or with Government securities endorsed as aforesaid any sum or sums which may have been deducted from, or raised by sale of his security deposit or any part thereof. The security deposit referred to, when paid in cash, may, at the cost of the depositor be converted into interest-bearing securities provided that the depositor has expressly desired this in writing.

CONT: BB

EXECUTIVE ENGINEER Highways Division Tando Allahyar.

(a) To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive Engineer shall be conclusive evidence) and in that case the security deposit of the contractor shall stand forfeited and be absolutely at the disposal of the Government.

(b) To employ labour paid by the Public Work Department and to the supply materials to carry out the work, or any part of the work, debiting the contractor with the cost of the labour and the price of the materials (as to the correctness of which cost and price the certificate of the Executive Engineer shall be final and conclusive against the contractor) and crediting him with the value of the work done, in all respects in the same manner and at the same rates as if it had been carried out by the contractor under the terms of his contract; and in that case the certificate of the Executive Engineer, as to the value of the work done shall be final and conclusive against the contractor.

(c) To measure up the work of the contractor and to take such part thereof as shall be unexecuted out of the hands, and to give it to another contractor to complete in which case any expenses which may be incurred in excess of the sum which would have been paid to the original contractor if the whole work had been executed by him (as to the amount of which excess expenses the certificate in writing of the Executive Engineer shall be final and conclusive) shall be borne and paid by the original contractor and shall be deducted from any money due to him by the Government under the contract or otherwise or from his security deposit or the proceeds of sale thereof, or a sufficient part thereof.

In the event of any of the above courses being adopted by the Executive Engineer, the contractor shall have no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract. And in case the contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum for any work therefore actually performed by him under this contract unless and until the Executive Engineer shall have certified in writing the performance of such work and the amount payable in respect thereof, and he shall only be entitled to be paid the amount so certified.

Clause 4.—If the progress of any particular portion of the work is unsatisfactory Executive Engineer shall, notwithstanding that all the general progress of the work is in accordance with the conditions mentioned in clause 2, be entitled to take action under clause 3 (b) after giving the contractor 10 days' notice in writing. The contractor will have no claim for compensation, for any loss sustained by him owing to such action.

Clause 5.—In any case in which any of the powers conferred upon the Executive Engineer by the clause 3 and 4 thereof shall have become exercisable and the same shall not have been exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable in the event of any future case of default by the contractor for which under any clause or clauses hereof he is declared liable to pay compensation amounting to the whole of his security deposit and the liability of the contractor for past and future compensation shall remain unaffected. In the event of the Executive Engineer taking action under sub-clause (a) or (c) of clause 3, he may, if he so desires, take possession of all or any tools, plant, materials and stores in or upon the works, or the site thereof or belonging to the contractor, or procured by him and intended to be used for the execution of the work or any part thereof, paying or allowing for the same in account at the contractor's rates, or in the case of contract not being applicable, at current market rates, to be certified by the Executive Engineer whose certificate thereof shall be final. In the alternative the Executive Engineer may, after giving notice in writing to the contractor or his clerk of the works, foreman or other authorized agent require him to remove such tools, plant, materials, or stores from the premises within a time to be specified in such notice, and in the event of the contractor failing to comply with any such requisition, the Executive Engineer may remove them at the contractor's expense or sell them by auction or private sale on account of the contractor and at his risk in all respects, and the certificate of the Executive Engineer as to the expense of any such removal and the amount of the proceeds of any sale shall be final and conclusive against the contractor.

CONT:

Action when the progress of any particular position of the work is unsatisfactory.

Contractor remains liable to pay compensation if action not taken under clause 3 and 4.

Power to take possession of or require removal of or sell contractor's plant.

CONTRACTOR

EXECUTIVE ENGINEER
Highways Division
Tando Allahyar.

in order of time

Clause 6.—If the contractor shall desire an extension of the time for completion of the work on the ground of his having been unavoidably hindered in its execution or on any other ground, he shall apply in writing to the Executive Engineer within 30 days from the date on which he was hindered as aforesaid or on which the ground for asking for extension arose and in any case before the date of completion of the work, and the Executive Engineer may, if in his opinion, there are reasonable grounds for granting an extension grant such extension as he thinks necessary or proper. The decision of the Executive Engineer in this matter shall be final.

Provided that where the contractor is hindered in the execution of the work on account of any act or omission on the part of the PWD or any of its authorised officers, the Executive Engineer may at any time before the date of completion and on his own initiative extend the time for completion of the work for such period as he may think necessary or proper.

Where time has been extended under this or any other clause of this agreement the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Final certificate,

Clause 7.—On completion of the work the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer-in-charge) of such completion, but no such certificate shall be given not shall the work be considered to be complete until the contractor shall have removed from the premises on which the work shall have been executed all scaffolding, surplus materials and rubbish, and shall have cleaned off the dirt from all woodwork, doors, windows, walls, floors, or other parts of any building in or upon which the work has been executed, or of which he may have had possession for the purpose of executing the work, not until the work shall have been measured by the Engineer-in-charge or where the measurements have been taken by his subordinates until they have received the approval of the Engineer-in-charge, the said measurements being binding and conclusive against the contractor. If the contractor shall fail to comply with the requirements of this clause as to the removal of scaffolding, surplus materials and rubbish, and cleaning of dirt on or before the date fixed for the completion of the work, the Engineer-in-charge, may at the expense of the contractor, remove such scaffolding, surplus materials and rubbish, and dispose of the same as he thinks fit and clean of such dirt as aforesaid; and the contractor shall forthwith pay the amount of all expenses so incurred, but shall have no claim in respect of any such scaffolding or surplus materials as aforesaid except for any sum actually realized by the sale thereof.

[Handwritten signature]
CONT:

B.6

Removal of "Bundhis",

Clause 7-A.—In the case of silt clearance and other excavation works of channels after the measurements are finally recorded and checked by a competent authority the Contractor shall, on a notice in writing being given by the Engineer-in-charge or his subordinate and within the time specified in the notice, remove "Bundhis" and profile ridges within the designed channel Section. If the contractor makes default such work may be carried out departmentally in which case the amount spent on the removing such "Bundhis" and profile ridges shall be deducted from any money due to the contractor or from his Security Deposit. The time taken by the contractor in removing "Bundhis" and profile ridges shall not be counted towards the period stipulated for the completion of the contract work.

Payment on intermediate certificates to be regarded as advances.

Clause 8.—No payment shall be made for any work, estimated to cost less than rupees five hundred till after the whole of the said work shall have been completed and a certificate of completion given. But in the case of works estimated to cost more than rupees five hundred, the contractor shall on submitting bill therefore, as provided in clause 10 be entitled to receive payment proportionate to the part of the work then approved and passed by the Engineer-in-charge, whose certificate of such approval and passing of the sum so payable shall be final and conclusive against the contractor. All such intermediate payments shall be regarded as payment of advances.

EXECUTIVE ENGINEER
Mehwals Division

against
and co
any be
and re
us an
in any
or effe
final
vary
within
Engine
payabl

Clau
than R
is accep
specific
comple
at such
final o

Clau
the pro
include
the
verified
expiry
subordi
or his
be suff
list wh

Clau
to be
charges
in the t
conditi
hereina

Clau
the
of the P
to be p
prices t
licatio
control
memo
material
him for
of the
contract
thereof,
a suffic
material
Govern
and sha
such m
pletion
store, if
hand, b
except
for con
aid bu
such ma

Clau
work in
material
lodged
the said

If the amount of the security deposit to be paid in a lump sum within the period specified at (A) above is not paid tender/contract already accepted shall be considered as cancelled and legal steps taken against the contractor for recovery of the amounts.

The security deposit lodged by a contractor (in cash or recovered in instalments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed. The Executive Engineer shall, however exercise his discretion to refund security deposit to the contractor either after three months from the date of completion of work or later along with the final bill if it is prepared after that period on account of some unavoidable circumstances.

Note—A work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority. If such check is necessary otherwise from the last date of recording the final measurements.

Clause 2.—The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall be reckoned from the date on which the order to commence work is given to the contractor. The work shall throughout the stipulated period of the contract be proceeded with, with all due diligence (time being deemed to be of the essence of the contract on the part of the contractor) and the contractor shall pay as compensation an amount equal to one percent or such smaller amount as the Superintending Engineer (whose decision in writing shall be final) may determine of the amount of the estimated cost of the whole work as shown by the tender for every day that the work remains uncommenced, or unfinished, after the proper dates. And further to ensure good progress during the execution of the work, the contractor shall be bound, in all cases in which the time allowed for completion of any work exceeds one month, to complete:

of the work in	of the time
—do—	—do—
—do—	—do—

and abide the programme of detailed progress laid down by the Executive Engineer.

The following proportions will usually be found suitable :—
In 1/4 1/2 3/4 of the time

Reasonable progress of earth work	1/6 1/2 3/4	of the total	work to be done.
Do do of masonry work	1/104/108/10	do do	

In the event of the contractor failing to comply with this condition he shall be liable to pay as compensation an amount equal to one percent, or such smaller amount as the Superintending Engineer (whose decision in writing shall be final) may decide of the said estimated cost of the whole work for every day that the due quantity of work remains incomplete: *Provided always* that the total amount of compensation to be paid under the provisions of this clause shall not exceed 10 percent of the estimated cost of the work as shown in the tender.

Clause 3.—In any case in which under any clause or clauses of this contract, the contractors shall have rendered himself liable to pay compensation amounting to the whole of his security deposit (whether paid in one sum or deducted by instalments) or in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause, the Executive Engineer on behalf of the Governor of Sindh shall have power to adopt any of the following courses as he may deem best suited to the interests of the Government

{Note—The quantity of work to be done within a particular time to be specified above shall be fixed and inserted in the blank space kept for the purpose by the Officer competent to accept the contracts after taking into consideration the circumstances of each case.

*This will be the same percentage as that in the tender at 1c).

†The amount of this percentage not exceeding 10% will be fixed in every case on suit requirements, e.g. if it is fixed at 80% and the security deposit only amount to 5% of the estimated cost of the work then 3% should be deducted from every payment. If the percentage is fixed at 10% and security deposit only amount to 6% should be deducted from every payment.

CONTRACTOR

EXECUTIVE ENGINEER
Sindh Division

(a) To contractor (in whole or in part) and forfeated an

(b) To supply mater the contracte to the correct Engineer shall him with the and at the s the terms of Engineer, as against the co

(c) To thereof as sh contractor to in excess of t if the whole excess expense final and con shall be dedu contract or c

In the ev Engineer, the sustained by materials, or of, or with a contract. And aforesaid, the or any work and until the ance of such only be entitl

Clause 4 unsatisfactory process of 10 class 2, be contract 10 for compensa

Clause 5. Executive Eng able and the s not constitute notwithstanding by the contrac liable to pay and the liabili remain unaffec sub-clause (a) all or any too site thereof or to be used fo allowing for t contract not the Executive native the Exc tractor or his him to remove a time to be s to comply wit them at the co account of the of the Executi amount of the clusive against

CONT: 13
Action when whole of security deposit is forfeited.

7. No receipt for any payment alleged to have been made by a contractor in regard to any matter relating to this tender or the contract shall be valid and binding on Government unless it is signed by the Executive Engineer.

8. The memorandum of work to be tendered for and the schedule of material to be supplied by the Public Works Department and their rates shall be filled in and completed by the office of the Executive Engineer before the tender form is issued. If a form issued to an intending tenderer has not been so filled in and completed he shall request the said office to have this done before he completes and delivers his tender.

9. All work shall be measured not by standard measure and according to the rules and custom of the Public Works Department without reference to any local custom.

10. Under no circumstance shall any contractor be entitled to claim enhanced rates for any items in this contract.

Tender for Works

*In Figures as well as in words.

I/We hereby tender for the execution, for the Governor of Sind, (hereinbefore and herinafter referred to as "Government"), of the work specified in the under written memorandum within the time specified in such memorandum at

percent below/above the estimated rates entered in Schedule 'B' (memorandum) showing items of work to be carried out and in accordance in all respects with the specifications, designs, drawings, and instructions in writing Referred to in Rule 1 hereof and in Clause 12 of the annexed conditions of contract and agree that when materials for the work are provided by the Government such materials and the rates to be paid for them shall be as provided in Schedule 'A' hereto.

(a) General description

Memorandum Cont: 7 mile road
Rana Chaudhry road with
Mund Hassam Dal mile 2-95

(b) Estimated cost

1000000 Rs.

(c) Earnest money

200000

(d) Security deposit—(including earnest money)

500000

(e) Percentage, if any, to be deducted from bills (Rupees) percent.

300000

(f) Time allowed for the work from date of written order to commence (3) months.

Should this tender be accepted I/we hereby agree to abide by and fulfil the terms and provisions of the conditions of contract annexed hereto

EXECUTIVE ENGINEER

as far as applicable
ment the aims of r

Receipt No. 000
Sub-Treasury at A
is herewith forward

which is to be ab

the full amount
in accordance wi
sum of Rs.
such security dep
retained by the
in clause 1 (B)

Dated the

(Witnesses **

(Address)

(Occupation

above
of Sind.

Dated the

Clause 1

the contr
oss, or to
on, up
the receiv
with the E
Engineer
amount o
full secur
time of
deduct s
more pe
Govern
of the
contem
shall a
of the
any pe
up the
every
mone
contr
his se
sums
this
uced
with
ende
or
dep
con
pre

(b) If several
sub-works are in-
cluded they should
be detailed in
separate list. E.B

(c) The amount
of earnest money
to be included
shall be in accor-
dance with the
provisions of pa-
ras 315 and 316
of the P.W.D
Manual. E.B

(d) The deposit
at all the above
places with para-
s 315 and 316 A
of the P.W.D.
Manual. E.B

(e) This percent-
age where no se-
curity deposit is
taken, will vary
from 5 percent to
10 percent accord-
ing to the requi-
rements of the
case, where secu-
rity deposit is
taken See note 1
clause of a con-
ditions of contract
E.B

(f) Give sched-
ule where neces-
sary showing the
various items are
to be completed. E.B

◆ OFFICE OF THE DISTRICT OFFICER (ROADS) TANDO ALLAHYAR

BID EVALUATION REPORT

1. Name of Procuring Agency: District Officer (Roads) Tando Allahyar
2. Tender reference No.: NIT No. D.O(R)/TC/G-55/208 dated 10/03/2011
3. Tender Description/Name of Work/Item: Reconditioning of link road from Mirwah road to village Ali Muhammad Walhari mile 0/0-1/0: 1.60 km (in portion)
4. Method of Procurement: Single Stage - One Envelope
5. Tender published: SPPRA ID No.7852/11
Print & Electronic Media
(SPPRA IN No. & Newspapers names with dates)
6. Total Bid documents sold: 03 Nos.
7. Total Bids received: 03 Nos.
8. Technical Bid opening date: (if applicable) N.A
(Provide details in separate form)
9. No. of Bid Technically qualified (if applicable) N.A
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 11-04-2011

12. Bid Evaluation Report.

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Indrayas Bashir	1461219	1 st lowest	5539 Saving	Lowest	Accepted
2.	M/S Jaffar Sani Constt: Co:	1474001	2 nd	7243 Excess	Higher	Rejected
3.	Mr. Ismail Wasan	1476131	3 rd	9373 Excess	Highest	Rejected

PROVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
TANDO ALLAHYAR

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works & Service Dept.
- 2) PROVINCIAL / LOCAL GOVT / OTHER PROVINCIAL
- 3) TITLE OF CONTRACT Nil NO:- 208. dt: 10/3/11
- 4) TENDER NUMBER Recd: J Lul road Am Mirwah
- 5) BRIEF DESCRIPTION OF CONTRACT Wall: All mahd wallhan mile 7/10
- 6) FORUM THAT APPROVED THE SCHEME District Govt:
- 7) TENDER ESTIMATED VALUE BS = 1.50 million
- 8) ENGINEER'S ESTIMATE (For civil works only) 135 = 1.50 million
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 03 months
- 10) TENDER OPENED ON (DATE & TIME) 12/4/11 @ 2.0 P.M
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 03 nos:
- 12) NUMBER OF BIDS RECEIVED 03 nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 nos:
- 14) BID EVALUATION REPORT (Enclose a copy) Attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s: Indragas Bashir T. JAMU
- 16) CONTRACT AWARD PRICE BS = 1461019/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID) 1st NO:

- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Domestic/ Local
 - b) SINGLE STAGE - TWO ENVELOPE PROCEDURE
 - c) TWO STAGE BIDDING PROCEDURE
 - d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

EDD (WS) TAYN
District Officer Road Tallahyur

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	<input checked="" type="checkbox"/>		
No	<input type="checkbox"/>		

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	Daily Star	12/3/11
No	<input checked="" type="checkbox"/>		

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

SPPRA

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	-------------------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

38. 89-7awad
Contract - 14/4/11

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer

[Signature]
DISTRICT OFFICER
(Roads), Tando Allahyar.

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

OFFICE OF THE DISTRICT OFFICER (ROADS) TANDO ALLAHYAR

COMPARATIVE STATEMENT


B.I


Date of issue 12-04-2011 Date of opening 12-04-2011

NAME OF WORK: Reconditioning of link road from Mirwah road to village Ali Muhammad Walhari mile 0/0-1/0 1.60 km (in portion)


S.No	Name of Contractor Whom Tender issued	Road Work Part (A) Reconditioning 03	Road Work Part (B) Culvert 04	M. Structure (1) (2) (3) 05
01	02			
1	M/s Indrayas Bashir	16.35% Above		
2	M/s Jaffar Sami & Co. Pvt. Ltd.	17.85% Above		
3	M/s. Ismail Wassan	18.10% Above		

Certified that the tenders have been opened before us.


DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

Opened in my Persence


EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
TANDO ALLAHYAR

FINANCIAL REVIEW

Name of Scheme -

Reconditioning of link road from Mirwah road to village Ali Muhammad Walhari mile 0/0-1/0 = 1.60 km (in portion)

N.I.T NO. TC/G-55/DOR/208 DATED: 10-03-2011

DATE OF ISSUE: 12/4/2011

DATE OF OPENING: 12/4/2011

PROVISION OF ESTIMATES										TENDER QUOTED BY THE CONTRACTOR									
Sr. No.	PARTICULARS	Amount of S.B	Premium Fixed by C.F.	Cartage	Diff. of Cement	Diff. of Bricks Soling	Diff: Bitumen Cost	Diff: Cost of Steel	G. Total	Schedule-B	R. Quoted	Amount	Bitumen Amount	Diff. of Cement	Diff. of Bricks Soling	Diff: Cost of Steel	G. Total	Saving	Excess
1	Part-A For Road Work	852175	144870	0.0	0.0	15292	454421	0.0	1466758	852175	16.35% Above	139331	454421	0.0	15292	0.0	1461219	5539	
	GRAND TOTAL	852175	144870	0	0	15292	454421	0	1466758	852175		139331	454421	0	15292	0	1461219	5539	

The lowest Rate Part "A" Rs. 16.35% Above Work Quoted by M/S Indryas Bashir Government Contractor is reasonable and competitive, hence recommended for approval.

Total Estimate Cost Rs. 1466758
 Total Tender Cost Rs. 1461219
 Total Saving / Excess Rs. 5539


 DIVISIONAL ACCOUNTS OFFICER
 TANDO ALLAHYAR


 DISTRICT OFFICER (ROADS)
 TANDO ALLAHYAR

date of written order is _____

Should this tender be accepted, I/We hereby agree to abide by any fulfill all the terms and provisions of the conditions of contract annexed here to so far as applicable, and in default there of to forfeit and pay to Government the sum of money mentioned in the said conditions.

To,

M/S Indryas Basfir,
Government Contractor,
Hyderabad.

SUBJECT: RECONDITIONING OF LINK ROAD FROM MERWAP ROAD TO VILLAGE ALI MUHAMMAD WALHARI MILE 0/0-1/0 = 1.60 KMS (RESECTION)

REFERENCE: Your B-I tender dated 12-04-2011.

Your quoted rate premium i.e. Part "A" @ 11.35% Above (Sixteen Point One Three Five % Above) for Road work, the tender bid is hereby approved.

You are accordingly informed to please start the aforesaid work within 7 (Seven) days from the date of issue of this writt order under the supervision of the Deputy District Officer (Roads) Tando Allahyar and note that the work is to be completed within a period of (03) Months.

You are also requested to please execute the whole and every part of the work exactly fall in accordance with the specification, design, drawings and instructions or writing relating to the work duly signed by the authorized and lodged to any of the Staff we entitled to have access to the same for the purpose of inspection during office hours. If required to make or cause to be made copies of the same over headings and all such Design, Drawings and instruction as aforesaid. The extra conditions as per Executive District Officer (W&S) Department Tando Allahyar Form No. quoted above is also given below for your information and strict compliance.

- i) No premiums shall be allowed on the schedule items.
- ii) No separate payment for carriage of materials shall be made. Premium quoted by the contractor covers the cost of carriage of materials involved.
- iii) All materials required for construction shall be procured and brought at site by contractor at his own cost in an approved manner.
- iv) No payment of extra item shall be made unless written order is given to contractor by the District Officer for execution of such extra items and approved by the competent authority.
- v) Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority to be observed.

11/3/2011

- vi) Contractor shall arrange bitumen from the National Refinery only and payment on account of bitumens item / work done shall be made on production of such certificate by the contractor from the National Refinery.
- vii) Work will be carried out strictly as per PWD specification.
- viii) All requisite codal formalities will be observed before start of work.
- ix) Water charges and all leads and lifts of material are included in the item of work.
- x) If any omission and error found in schedule "B" which will be jointly initialed by the Contractor and District Officer before issuance of work order.
- xi) Item of earth work 95% compaction shall not be executed without use of vibratory road roller.
- xii) No escalation whatever will be allowed the work is continued is next year for want of requisite funds.

The photo-state copies of Schedule-B, (Part A & B) duly attested by the undersigned also enclosed herewith for your information & guidance.

You should give in writing the name of your authorized agent who would receive instructions at the site of work during the course of its execution and also attend this office for signing the agreement.


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

Copy forwarded to the Deputy District Officer (Roads) Tando Allahyar for information and necessary action. The copies of Schedule-B (Part A & B) are enclosed herewith for his record and carrying out the work accordingly. The work should strongly be carried out as per P.W.D. specifications. The date of start of work should also be reported to this office for record.

MB 224


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

COMPARATIVE STATEMENT

Name of work:-

RECONDITIONING OF LINK ROAD FROM MIRWAH ROAD TO VILLAGE ALI MUHAMMAD WALHARI MILE 0/0-1/0 = 1.60 KM (IN PORTION)

N.I.T NO. TC/G-55/DOR/208 DATED: 10-03-2011

DATE OF ISSUE : 12-04-2011


DATE OF OPENING: 12-04-2011

Sr. No.	Particulars	Amt of Schedule "B"	Rate Quoted by contractors
	M/S Indryas Bashir		M/S Jaffar Sani & Constdt: Co: Mr. Ismail Wasan
01	Part-A (Road Work)	852175	16.35% Above 17.85 % Above 18.10 % Above

The Lowest rate of Part "A" 16.35% Above for Road work is Quoted by M/S Indryas Bashir Government Contractor is reasonable and approved.



DIVISIONAL ACCOUNTS OFFICER
TANDO ALLAHYAR


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

Date of withdrawal order for commencement.

10/2/11

Should this tender be accepted. I/We hereby agree to abide by any fulfill all the terms and provisions of the conditions of contract annexed here to so far as applicable, and in default there of to forfeit and pay to Government the sum of money mentioned in the said conditions.

Receipt Call Deposit No. 282443


SCHEDULE "B"

NAME OF WORK:- RECONDITIONING OF LINK ROAD FROM MIRWAH ROAD TO VILLAGE ALI MUHAMMAD WALIARI MILE 0/0-1/0 = 1.60 KM (IN PORTION) (PART-A)

QTY	S.NO	ITEM OF WORK	RATE	UNIT	AMOUNT
1-		<u>JUNGLE CUTTING</u> Jungle cutting and removing within 100ft (Thin Jungle).			
		19800 Rft @ Rs. 30.25 Rft		Rs.	599.00
2-		<u>DIAGONAL GROVES</u> Making Diagonal groves 1.5"-1.5" at 2' centre to center in road surface.			
		17206 Rft @ Rs. 67.75 Cft		Rs.	11656.00
3-		<u>BRICK ON EDGING</u> Laying of including supplying of 9" x4 1/2" x 3" 1 st class burnt bricks excavation for laying edging with small side parallel to the road. Rate including all cost of material T&P and carriage upto 3 chains.			
		3823 Rft @ Rs. 827.05% Rft		Rs.	31618.00
4-		<u>BASE COURSE</u> Preparing by supplying and spreading stone metal approved quality form approved quarry properly graded to maximum size 1 1/2" required thickness of proper camber and spreading 15 cft screening and non plastic quarry fines filling depression with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications Rate i/cs providing and using templates, camber, plates screens farm and directed, rate i/cs all cost of materials t&P carriage upto site of work.			
		9938 Cft @ Rs. 4112.25% Cft		Rs.	408675.00
5-		<u>THREE COAT</u> Providing Three Coat of surface dressing on new or existing surface with 40 + 25 +14 = 79 lbs of bitumen 80/100 penetration and 5.50 + 2.75 + 1.5 = 9.75 cft bajri of 3/4" x 1/2" gauge for first coat, 1/2" - 3/8" gauge for 2 nd Coat, 3/8" - 1/4" for 3 ^d Coat i/c cleaning the road surface before lying each coat and rolling with power roller laying each coat separately. Rate includes all cost of materials T&P and carriage up to site of work.			
		22940 Sft @ Rs. 1036.33% Sft		Rs.	237734.00
6-		<u>EARTH WORK</u> for embankment form B.Pits i/c laying in 6" layer clod breaking dressing etc. complete load up to 100cft and lift up to 5.0 ft. (in ordinary soil).			
		With 2 Miles Lead = 45244 Cft @ Rs. 3854.40 % Rft		Rs.	174388.00
TOTAL					Rs. 864670.00
Add: Diff. Cost Bitumen 8.09 Tons @ Rs. 56170.70 =					Rs. 454421.00
G. TOTAL					Rs. 1319091.00

1. I/We undertake to accept any change in quantities rates and amount as per Technically, Sanctioned Estimates.
2. I/We shall not claim any change in the quoted premium.


CONTRACTOR


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

G.R. P.W.D. Nos. 7938 of 6-4-35
56-1 of 8-6-36, 1958-W of 27-9-37, G.C.M.P.
and M. Deptt. No. 383-2/37 of 9-11-37
(P.W.D.) No. S-173, 2-W of 22-2-39.
G. Rs (P.W.D.) No. 1038-1 of 22-2-37
12-10-44 and 2-5-44 654-W of 22-2-39
12-10-44, and 2-5-44, 65-W 1038/11-1 of
28-3-49, 7-47-W 2 of 12-12-50.

V.V.S. Jangras Beshay
FORM B-1

PUBLIC WORKS DEPARTMENT

CIRCADANDO ALLAHYAR

DIVISION DANDO ALLAHYAR

TS: sachin/2/1483877
order issued NO = 331
percentage Rate (tender and contract for works)

General Rules and Directions for the Guidance of Contractors

1. All work proposed to be executed by contract shall be notified in a form of invitation to tender posted on a board hung up in the office of the Executive Engineer and signed by the Executive Engineer.

This form will state the work to be carried out, as well as the date for submitting and opening tenders, and the time allowed for carrying out the work, also the amount of earnest money to be deposited with the tender, and the amount of the security deposit to be deposited by the successful tenderers and the percentage, if any to be deducted from bills. It will also state whether a refund of quarry fees, royalties, octroi dues and ground rents will be granted. Copies of the specifications, designs and drawings and estimated rates schedule rates and any other documents required in connection with the work shall be signed by the Executive Engineer in the presence of identification, and shall also be open for inspection by contractors in the office of the Executive Engineer during office hours.


2. In the event of the tender being signed separately by each partner there of any partner, it shall be signed on his behalf by an attorney authorizing him to do so.

3. Receipts for payments made on behalf of a firm, shall also be signed by all the partners as described in their tender as a condition precedent in the name of the firm by a person having authority to give effect to the same.

4. Any person who submits a tender stating at what percentage above or below the rates in the memorandum showing items of work to be carried out, shall be allowed to tender take the work. Only one rate of such percentage, shall be framed. Tenders, which propose any alteration in the said form of invitation to tender or in the time allowed for the work, or which contain any other conditions, shall be rejected. No printed form of tender shall include a tender for more than one item of work, but if contractors wish to tender for two or more items of work, they shall submit separate tender for each. Tenders shall have the name of the work to which they refer written outside the envelope.

5. The Executive Engineer or his duly authorized representative in the presence of contractors who have submitted tenders, shall open the tenders and select the lowest tender, and in the presence of representatives who may be present at the time, and in the presence of the several tenders in a comparative statement in a suitable form, shall identify the lowest tender, and shall sign copies of the specifications and other documents required in Rule 1. In the event of a tender being rejected the Executive Engineer shall authorize the Treasury Officer concerned to refund the amount of the earnest money for deposited to the contractor making the tender, on his giving a receipt for the return of the money.

6. The Officer concerned to dispose of the tenders shall have the right of rejecting all or any of the tenders.



CONTRACTOR

**DISTRICT OFFICER (ROADS)
DANDO ALLAHYAR.**

so far as applicable, and in default thereof to forfeit and pay to Government the sums of money mentioned in the said conditions.

TANDO ALLAH
d:

Receipt No. 382463 dated 23/7/11 from Government Treasury or sub-Treasury at N.B.P. Taluk, District of the sum of Rs. 30000/- is herewith forwarded representing the earnest money (a) the full value of

*Amount to be specified in words and figures

which is to be absolutely forfeited to Government should we not deposit

Strike out (a) if no (a) security deposit is to be taken.

the full amount of security deposit specified in the above memorandum, in accordance with Clause 1.(A) of the said conditions, otherwise the said sum of Rs. shall be retained by Government on account of such security deposits as aforesaid, or (b) the full value of which shall be retained by the Government on account of the security deposit specified in clause 1 (B) of the conditions. **

**Strike out (b) if no cash security deposit is to be taken.

CONT: [Stamp]

Dated the

(Witnesses ***)

(Address)

(Occupation)

Tender Scrip No. 14612187-199
PS-Fair from L.A.S. 6/1/11
Two hundred Ninety one only words.
E.O. (W/S) DB/80 on 23/4/2011

**Signature of contractor before submission of tender

Contractor

***Signature of witness to contractor's signature.

i Muhammad

avour of

*Signature of the officers by whom accepted.

The above tender is hereby accepted by me on behalf of the Governor of Sind.

Executive Engineer
DISTRICT OFFICER (ROADS)

Division (of Tando Allahyar) authorized Assistant

an
ngineer
-Division
ahyar

Dated the

day of

(19)

Condition of Contract

Clause 1.—The Person whose tender may be accepted (hereinafter called

the contractor) shall (A) [(within one day for a contract of Rs. 1,000 or less, or two days for a contract of more than Rs. 1,000 upto Rs. 2,000 and so on, upto a limit of ten days, for a contract of Rs. 10,000 or more of the receipt by him of the notification of the acceptance of his tender.) deposit with the Executive Engineer in cash or Govt. Securities endorsed to Executive Engineer (if deposited for more than twelve months) a sum sufficient with the amount of the earnest money deposited by him with his tender to make up the full security deposit specified in the tender); or (B) (permit Government at the time of making any payment to him for work done under the contracts to deduct such sum as well (with the earnest money deposited by him.) amount more percent of all moneys so payable: such deduction to be held by Government by way of security deposit): Provided always that in the event of the contract or depositing a Lump sum by way of security deposit as contemplated at (A) above, then and in such case, if the sum so deposited shall not amount to percent of the total estimated cost of the work it shall be lawful for Government at the time of making any payment to the contractor for work done under the contract to make up the full amount of percent by deducting a sufficient sum from every such payment as last aforesaid. All compensation other sums of money payable by the contractor to Government under the terms of his contract may be deducted from, or paid by the sale of a sufficient part of his security deposit, or from the interest arising therefrom, or from any sums which is due or may become due to the contractor under this contract and in the event of his security deposit being reduced by reason of any such deduction or sale as aforesaid the contractor shall within ten days thereafter, make good in cash or with Government securities endorsed as aforesaid any sum or sums which may have been deducted from, or raised by sale of his security deposit or any part thereof. The security deposit referred to, when paid in cash, may, at the cost of the depositor, be converted into interest-bearing securities provided that the depositor has expressly desired this in writing.

security deposits.

21-04-20

20-04-20

19-07-20

23-05-
Work in Pro

carried out as per

CONT: [Stamp]

D.O

Against Contract

CONTRACTOR

DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

eer
ision
r

(a) To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive Engineer shall be conclusive evidence) and in that case the security deposit of the contractor shall stand forfeited and be absolutely at the disposal of the Government.

(b) To employ labour paid by the Public Work Department and to the supply materials to carry out the work, or any part of the work, debiting the contractor with the cost of the labour and the price of the materials (as to the correctness of which cost and price the certificate of the Executive Engineer shall be final and conclusive against the contractor) and crediting him with the value of the work done, in all respects in the same manner and at the same rates as if it had been carried out by the contractor under the terms of his contract; and in that case the certificate of the Executive Engineer, as to the value of the work done shall be final and conclusive against the contractor.

(c) To measure up the work of the contractor and to take such part thereof as shall be unexecuted out of the hands, and to give it to another contractor to complete in which case any expenses which may be incurred in excess of the sum which would have been paid to the original contractor if the whole work had been executed by him (as to the amount of which excess expenses the certificate in writing of the Executive Engineer shall be final and conclusive) shall be borne and paid by the original contractor and shall be deducted from any money due to him by the Government under the contract or otherwise or from his security deposit or the proceeds of sale thereof, or a sufficient part thereof.

In the event of any of the above courses being adopted by the Executive Engineer, the contractor shall have no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract. And in case the contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum for any work therefore actually performed by him under this contract unless and until the Executive Engineer shall have certified in writing the performance of such work and the amount payable in respect thereof, and he shall only be entitled to be paid the amount so certified.

Clause 4.—If the progress of any particular portion of the work is unsatisfactory Executive Engineer shall, notwithstanding that all the general progress of the work is in accordance with the conditions mentioned in clause 2, be entitled to take action under clause 3 (b) after giving the contractor 10 days' notice in writing. The contractor will have no claim for compensation, for any loss sustained by him owing to such action.

Clause 5.—In any case in which any of the powers conferred upon the Executive Engineer by the clause 3 and 4 thereof shall have become exercisable and the same shall not have been exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable in the event of any future case of default by the contractor for which under any clause or clauses hereof he is declared liable to pay compensation amounting to the whole of his security deposit and the liability of the contractor for past and future compensation shall remain unaffected. In the event of the Executive Engineer taking action under sub-clause (a) or (c) of clause 3, he may, if he so desires, take possession of all or any tools, plant, materials and stores in or upon the works, or the site thereof or belonging to the contractor, or procured by him and intended to be used for the execution of the work or any part thereof, paying or allowing for the same, in account at the contract rates, or in the case of contract not being applicable, at current market rates, to be certified by the Executive Engineer whose certificate thereof shall be final. In the alternative the Executive Engineer may, after giving notice in writing to the contractor or his clerk of the works, foreman or other authorized agent require him to remove such tools, plant, materials, or stores from the premises within a time to be specified in such notice, and in the event of the contractor failing to comply with any such requisition, the Executive Engineer may remove them at the contractor's expense or sell them by auction or private sale on account of the contractor and at his risk in all respects, and the certificate of the Executive Engineer as to the expense of any such removal and the amount of the proceeds of any such sale shall be final and conclusive against the contractor.

Action when the progress of any particular portion of the work is unsatisfactory.

Contractor remains liable to pay compensation if action not taken under clause 3 and 4.

Power to take possession of or require removal of or sell contractor's plant.

CONTRACTOR

**DISTRICT OFFICER (ROADS)
TANDE ALLAHAB.**

CONT.

CONT.

D.O

ump sum within
t already accepted
at the contractor

or recovered in
e expiry of three
xecutive Engineer
deposit to the
letion of work or
eriod on account

f refund of security
is checked by a
ite of recording the

s entered in the
reckoned from
the contractor.
act be proceeded
he essence of the
hall pay as com-
amount as the
nal) may
show by the
unfinished, after
ng the execution
which the time
complete:

by the Executiv

the time
total value of
be done.

s condition ho
o one percent,
oso decision in
ost of the whole
as incomplete:
paid under the
stimated cost of

of this contract,
nsation amount-
um or deducted
owing to the
e, the Executive
power to adopt
o the interests

e specified above
Officer competent
f each case.

ny case to suit requi-
set the estimated
percentage is fixed
on.


OFFICE OF THE DISTRICT OFFICER (ROADS) TANDO ALLAHYAR


BID EVALUATION REPORT

1. Name of Procuring Agency District Officer (Roads) Tando Allahyar
2. Tender reference No. NIT No. D.O(R)/TC/G-55/208 dated 10/03/2011
3. Tender Description/Name of Work/Item Construction of link road for village Salch Helopoto mile 0/0-0/2+330' = 0.50 km
4. Method of Procurement: Single Stage One Envelope
5. Tender published:
Print & Electronic Media SPPRA ID No.7852/11
(SPPRA IN No. & Newspapers names with dates)
6. Total Bid documents sold: 03 Nos.
7. Total Bids received: 03 Nos.
8. Technical Bid opening date: (if applicable) N.A
(Provide details in separate form)
9. No. of Bid Technically qualified (if applicable) N.A
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 11-04-2011

12. Bid Evaluation Report.

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Mehran Enterprises	2026350	1 st lowest	12611 Saving	Lowest	Accepted
2.	M/S Jaffar Sani Constt: Co:	2048814	2 nd	9853 Excess	Higher	Rejected
3.	M/S Al-Imad Engr: Constt: Co:	2053399	3 rd	14438 Excess	Highest	Rejected


DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR


EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
TANDO ALLAHYAR

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works & Service Dept:
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial
- 3) TITLE OF CONTRACT MT No: 208 dt: 10/3/11
- 4) TENDER NUMBER Const: 7 mile road for vill:
- 5) BRIEF DESCRIPTION OF CONTRACT Salih Halepoto mile No: 012+330
- 6) FORUM THAT APPROVED THE SCHEME District: Govt:
- 7) TENDER ESTIMATED VALUE RS = 2.065 million
- 8) ENGINEER'S ESTIMATE (For civil works only) RS = 2.065 million
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 03 months
- 10) TENDER OPENED ON (DATE & TIME) 12/11/11 @ 2.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 03 NOS
- 12) NUMBER OF BIDS RECEIVED 03 NOS
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 NOS
- 14) BID EVALUATION REPORT (Enclose a copy) attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M. Mehrum Enterprises
- 16) CONTRACT AWARD PRICE RS = 20,26,350/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID). 1st No:

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

EDo (MS) TA-Jn
District Ahmednagar TA-408

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	<input checked="" type="checkbox"/>		
No	<input type="checkbox"/>		

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	Daily Prnt-	13/3/11
No	<input type="checkbox"/>		

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

SPPRA

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

39. Dali 2 award
Contract - 14/4/11

Signature & Official Stamp of **DISTRICT OFFICER**
Authorized Officer **(Roads) Tando Allahyar.**

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

(3)

OFFICE OF THE DISTRICT OFFICER (ROADS) TANDO ALLAHYAR

COMPARATIVE STATEMENT

B.I

Date of issue 12-04-2011

Date of opening 12-04-2011

NAME OF WORK: Construction of link road for village Saleh Helopoto mile 0/0-0/2+330' 0.50 km

S.No	Name of Contractor Whom Tender issued	Road Work Part (A) Reconditioning 03	Road Work Part (B) Culvert 04	M. Structure (1) (2) (3) 05
01	02			
1	M/s Mehsan Enterprises	16.15% Above	37.00% Above	
2	M/s Jaffar Sani & Conth:	17.77% Above	39.20% Above	
3	M/s Al-Imad Engineering Conth: Co.	18.07% Above	40.40% Above	

Certified that the tenders have been opened before us.

DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

Opened In my Persence

EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
TANDO ALLAHYAR

FINANCIAL REVIEW

Name of Scheme :- Construction of link road for village Saleh Helopoto mile 0/0-0/2+330' = 0.50 km.

N.I.T. NO. TC/G-55/DGR/208 DATED: 10-03-2011


DATE OF ISSUE: 12/4/2011


DATE OF OPENING: 12/4/2011

Sr. No	PROVISION OF ESTIMATES										TENDER QUOTED BY THE CONTRACTOR								
	PARTICULARS	Amount of S.B	Premium Fixed by C.F.	Cartage	Diff: of Cement	Diff: of Bricks Soling	Diff: Bitumen Cost	Diff: Cost of Steel	G. Total	Schedule-B	R. Quoted	Amount	Bitumen Amount	Diff: of Cement	Diff: of Bricks Soling	Diff: Cost of Steel	G-Total	Saving	Excess
1	Part-A For Road Work	1313822	223550	0.0	0.0	12936	395442	0.0	1945550	1313822	16.15 % Above	212182	395442	0.0	12936	0.0	193382	11158	
2	Part-B Culvert	53651	10730	10564	7245	5379	0	5842	93411	53651	37.00 % Above	19851	0	7245	5379	5842.0	91968	1043	
GRAND TOTAL		1367473	234080	10564	7245	18315	395442	5842	2038961	1367473		222033	395442	7245	18315	5842	2026350	12611	

The lowest Rate Part "A" Rs. 16.15% Above Part "B" 37.00% above Work Quoted by M/S Mehran Enterprises Government Contractor is reasonable and competitive, hence recommended for approval.

Total Estimate Cost Rs. 2038961
 Total Tender Cost Rs. 2026350
 Total Saving / Excess Rs. 12611


 DIVISIONAL ACCOUNTS OFFICER
 TANDO ALLAHYAR


 DISTRICT OFFICER (ROADS)
 TANDO ALLAHYAR

and provisions of the contract there of to forfeit and pay to Government the sum of money mentioned

Receipt / Call Deposit No. 1923074 dated 29-03-2011 for 12611 in respect of the sum of

COMPARATIVE STATEMENT

Work:-

CONSTRUCTION OF LINK ROAD FOR VILLAGE SALEH HELOPOTO MILE 0/0-0/2+330' = 0.50 KM

G-55/DOR/208 DATED: 10-03-2011

DATE OF ISSUE : 12-04-2011

DATE OF OPENING: 12-04-2011

Particulars	Amt of Schedule "B"	Rate Quoted by contractors		
		M/S Mehran Enterprises	M/S Jaffar Sani & Constt:	M/S Al-Imad Engineering Constt: Co:
A (Road Work)	1313822	16.15% Above	17.77 % Above	18.07 % Above
3 (Culvert)	53651	37.00 % Above	39.20 % Above	40.40 % Above

The Lowest rate of Part "A" 16.15% Above for Road work & Part "B" 37.00% Above for culvert is Quoted by M/S Mehran Enterprises. Government Contractor is reasonable and approved.


DIVISIONAL ACCOUNTS OFFICER
TANDO ALLAHYAR


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

and provisions of the conditions of contract annexed here to so far as applicable, and in addition there of to forfeit and pay to Government the sum of money mentioned in the said conditions.

OFFICE OF THE DISTRICT OFFICER (ROADS) TANDO ALLAHYAR

No. TC/DOR/T. A. Yar/-

322 of 2011

Dated:

14-04-2011

To,

M/S Mehran Enterprises,
Government Contractor,
Hyderabad.

SUBJECT: CONSTRUCTION OF LINK ROAD FOR VILLAGE SALEH HELOPOTO MILE
0/0-0/2+330' =0.50 KM.

REFERENCE: Your B-I tender dated 12-04-2011.

Your quoted rate premium i.e. Part "A" @ 16.15% Above (Sixteen Point One Five% Above) for Road work, Part "B" @ 37.00% Above (Thirty Seven Point Zero% Above) for culverts the tender being the lowest is hereby approved.

You are accordingly informed to please start the aforesaid work within 7 (Seven) days from the date of issue of this work order under the supervision of the Deputy District Officer (Roads) Tando Allahyar and note that the work is to be completed within a period of (03) Months.

You are also requested to please execute the whole and every part of the work exactly full in accordance with the specification, design, drawings and instructions in writing relating to the work duly signed by the undersigned and lodged in my office. You are entitled to have access to the same for the purpose of inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Design, Drawings and instruction as aforesaid. The extra conditions as per Executive District Officer (W&S) Department Tando Allahyar letter No. quoted above, is also given below for your information and strict compliance.

- i) No premiums shall be allowed on non schedule items.
- ii) No separate payment for carriage of materials shall be made. Premium quoted by the contractor covers the cost of carriage of materials involved.
- iii) All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources/quarries.
- iv) No payment of extra item shall be made unless written order is given to contractor by the District Officer for execution of such extra items and approved by the competent authority.
- v) Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.

172/1104

Contd...P/2

- vi) Contractor shall arrange bitumen from the National Refinery only and payment on account of bitumens item / work done shall be made on production of such certificate by the contractor from the National Refinery.
- vii) Work will be carried out strictly as per PWD specification.
- viii) All requisite codal formalities will be observed before start of work.
- ix) Water charges and all leads and lifts of material are included in the item of work.
- x) If any omission and error found in schedule "B" which will be jointly initialed by the Contractor and District Officer before issuance of work order.
- xi) Item of earth work 95% compaction shall not be executed without use of vibratory road roller.
- xii) No escalation whatever will be allowed the work is continued is next year for want of requisite funds.

The photo-state copies of Schedule-B, (Part A & B) duly attested by the undersigned also enclosed herewith for your information & guidance.

You should give in writing the name of your authorized agent who would receive instructions at the site of work during the course of its execution and also attend this office for signing the agreement.


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

Copy forwarded to the Deputy District Officer (Roads) Tando Allahyar for information and necessary action. The copies of Schedule-B (Part A & B) are enclosed herewith for his record and carrying out the work accordingly. The work should strongly be carried out as per P.W.D. specifications. The date of start of work should also be reported to this office for record.


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

MB-1104


SCHEDULE "B"

NAME OF WORK:- CONSTRUCTION OF LINK ROAD FOR VILLAGE SALEH HELOPOTO
MILE 0/0-0/2+330' =0.50 KM.

QTY	S.NO	ITEM OF WORK	RATE	UNIT	AMOUNT
		1. Excavation in foundation of building bridges and other structure i/c dag belling dressing refilling around structure with excavated stuff watering ramming lead upto 100" and lift upto 5 feet (in ordinary soil).			
421 Cft		@ Rs. 1306/80	per %0 cft.	Rs.	550.00
		2. Cement concrete brick on stone metal ballast			
223 Cft		@ Rs. 3584/10	per %0 Cft.	Rs.	7993.00
		3. Pucca brick work ratio 1:4 work in foundation and plinth in cement sand mortar Ratio 1:4.			
372 Cft		@ Rs. 4150.30	per %0 Cft.	Rs.	15439.00
		4. Cement concrete plain i/c compacting finishing & curing etc complete (i/c screening of aggregate w/o shuttering) ratio 1:2:4			
75 Cft		@ Rs. 5941/10	per %0 cft.	Rs.	4456.00
		5. Fabrication of mild steel reinforcement for cement concrete i/c cutting bending binding laying in position making joints & festering i/c cost of binding wire also i/c removal of rust form bars.			
5.080 Cwt.		@ Rs. 2651/55	per Cwt	Rs.	13469.00
		6. R.C.C work i/c all labour & material except the cost of steel reinf: and its labor for binding and remning which will be paid separately rate including all kinds of forms moulds lighting shuttering curing rendering and finishing surface i/c screaming and finishing pre-cast laid in position complete in all respect ration 1:2:4.			
80 Cft		@ Rs. 114/00	per %0 cft.	Rs.	9120.00
		7. Brick on edge flooring laid in 1:6 cement Mortar over a bed of 3/4" thick cement mortar 1:7 Bed flooring.			
69 Rft		@ Rs. 1736/13	per %0 Sft.	Rs.	1181.00
		8. Cement Plaster 1:3 upto 20.0' height 1/2 " thick.			
183 Sft		@ Rs. 604/18	per %0 Sft.	Rs.	1106.00
		9. Erection and removal of cetentering for cement concrete (Plan).			
24 Sft		@ Rs. 1405/75	per %0 Sft.	Rs.	337.00
Grand Total					Rs. 53651.00

1. I/We undertake to accept any change in quantities rates and amount as per Technically, Sanctioned Estimates.
2. I/We shall not claim any change in the quoted premium.


CONTRACTOR


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

SCHEDULE "B"

NAME OF WORK:- CONSTRUCTION OF LINK ROAD FOR VILLAGE SALEH HELOPOTO
MILE 0/0-0/2+330' =0.50 KM.

QTY	S.NO	ITEM OF WORK	RATE	UNIT	AMOUNT
1-		EARTH WORK Earth work for road embankment by bulldozers including ploughing, mixing, clod breaking, dressing with optimum moisture content, lead up to 100 ft and lift up to 5 ft in all types of soil except rock. (If earthwork is done by other than departmental agency). 85 % Density			
		95000 Cft With Lead	@ Rs. 2515.39 %0 Cft	Rs.	238962.00
		23317 Cft	95%to 100% Density @ Rs. 3660.67 %0 Cft	Rs.	85356.00
2-		Preparing SUB-BASE COURSE by supplying and spreading stone metal approved quality form approved quarry properly graded to maximum size 1 1/2" required thickness of proper camber and spreading 15 cft screening and non plastic quarry fines filling depression with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications Rate i/cs providing and using templates, camber, plates screens farm and directed, rate i/cs all cost of materials t&P carriage upto site of work.			
		9993 Cft	@ Rs. 3598.79 % Cft	Rs.	359627.00
3-		BRICK ON EDGING Laying of including supplying of 9" x4 1/2" x 3" 1 st class burnt bricks excavation for laying edging with small side parallel to the road. Rate including all cost of material T&P and carriage upto 3 chains.			
		3234 Rft	@ Rs. 827.05% Rft	Rs.	26747.00
4-		BASE COURSE Preparing by supplying and spreading stone metal approved quality form approved quarry properly graded to maximum size 1 1/2" required thickness of proper camber and spreading 15 cft screening and non plastic quarry fines filling depression with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications Rate i/cs providing and using templates, camber, plates screens farm and directed, rate i/cs all cost of materials t&P carriage upto site of work.			
		9993 Cft	@ Rs. 3778.50% Cft	Rs.	377586.00
5-		THREE COAT Providing Three Coat of surface dressing on new or existing surface with 40 + 25 +14 = 79 lbs of bitumen 80/100 penetration and 5.50 + 2.75 + 1.5 = 9.75 cft bajri of 3/4" x 1/2" gauge for first coat, 1/2" - 3/8" gauge for 2 nd Coat, 3/8" - 1/4" for 3 rd Coat i/c cleaning the road surface before lying each coat and rolling with power roller laying each coat separately. Rate includes all cost of materials T&P and carriage up to site of work.			
		19986 Sft	@ Rs. 1013.71 Sft	Rs.	202600.00
6-		EARTH WORK for embankment form B.Pits i/c laying in 6" layer clod breaking dressing etc. complete load upt 100cft and lift up to 5.0 ft. (in ordinary soil).			
		24056 Cft	@ Rs. 970.40 % Rft	Rs.	23344.00
TOTAL				Rs.	1314222.00
Add: Diff. Cost Bitumen 7.04 Tons @ Rs. 56170.70=				Rs.	395442.00
G. TOTAL				Rs.	1709664.00

1. I/We undertake to accept any change in quantities rates and amount as per Technically, Sanctioned Estimates.
2. I/We shall not claim any change in the quoted premium.


CONTRACTOR


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

Name of Agency: M/s. - Mehruan Enterprises
 Name of Work: Construction of lake Road from Sahab Bahpeto
 SGP (Khp.) D. No. 105-11-94-50,000 L.F. of 8 is each.

G. R. P. W. D. Nos. 7938 of 6-4-35
 55-1 of 8-6-36, 1954 W of 27-9-37, G.C.M.P.
 and M. Deptt. No. 383-P/37 of 9-11-37
 (P. W. D.) No. 5-173, 2-W of 22-2-30,
 G. R. (P. W. D.) No. 1038-1 of 22-2-37
 12-10-44 and 2-5-44 644-W of 22-2-39
 12-10-44 and 2-5-44 644-W of 22-2-39
 28-3-49, 47-W 2 of 12-12-50, 1038/11-1 of

Mile - 90 - 1/2 + 330 = 0.50 km
 P.W.D. 287
 FORM B-1 (6200)

PUBLIC WORKS DEPARTMENT
 CIRCLE TANDO ALLAHYAR
 DIVISION TANDO ALLAHYAR

TS: 50000000 = 20050000
 Vide DO (R) DBI 75
 dt: -06/04/2011
 W/O NO = 322
 Percentage Rate 44.11% of Contract
 for works

General Rules and Directions for the Guidance of Contractors

1. All work proposed to be executed by contract shall be notified in a form of invitation to tender posted on a board hung up in the office of the Executive Engineer and signed by the Executive Engineer.

This form will state the work to be carried out, as well as the date of submitting and opening tenders, and the time allowed for carrying out the work, also the amount of earnest money to be deposited with the amount of the security deposit to be deposited with the Executive Engineer and the percentage, if any to be deducted from bills. It will also state the amount of the security deposit to be deposited with the Executive Engineer and the percentage, if any to be deducted from bills. It will also state the amount of the security deposit to be deposited with the Executive Engineer and the percentage, if any to be deducted from bills. It will also state the amount of the security deposit to be deposited with the Executive Engineer and the percentage, if any to be deducted from bills.


2. In the event of the tender being submitted by a partner, it shall be signed on his behalf by a person holding an authority authorizing him to do so.

3. Receipts for payments made on account of any work, when executed by a firm, shall also be signed by all the partners, except where the contract is described in their tender as a firm, in which case the receipt shall be signed in the name of the firm by one of the partners, or by some other persons having authority to give effectual receipts for the firm.

4. Any person who submits a tender shall fill up the usual proforma stating at what percentage above or below the rates specified in Schedule B memorandum showing items of work to be carried out; he is willing to undertake the work. Only one rate of such percentages, on all the items of work, shall be framed. Tenders, which propose any alteration in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. If contractors wish to tender for two or more works they shall submit a separate tender for each. Tenders shall have the name and number of the work to which they refer written outside the envelope.

5. The Executive Engineer or his duly authorised Assistant shall open tenders in the presence of contractors who have submitted tenders or their representatives who may be present at the time, and he will enter the amounts of several tenders in a comparative statement in a suitable form. In the event of a tender being rejected the Divisional Officer authorized the Treasury Officer concerned to refund the amount of the earnest money deposited to the contractor making the tender, on his giving receipt for the return of the money.

6. The Officer competent to dispose of the tenders shall have the authority to dispose of all or any of the tenders.



CONTRACTOR

DISTRICT OFFICER (ROADS)
 TANDO ALLAHYAR

so far as applicable, and in default thereof to forfeit and pay to Government the sums of money mentioned in the said conditions.

Receipt No. 1927074 dated 29-03-71 from Government Treasury or sub-Treasury at Allahabad in respect of the sum of Rs. 5000/00 is herewith forwarded representing the earnest money [(a) the full value of which is to be absolutely forfeited to Government should we not deposit

the full amount of security deposit specified in the above memorandum, in accordance with Clause 1 (A) of the said conditions, otherwise the said sum of Rs. shall be retained by Government on account of such security deposits as aforesaid] or (b) the full value of which shall be retained by the Government on account of the security deposit specified in clause 1 (B) of the conditions] **

Dated the

(Witnesses) Tenderer Saunika day of RS-31/3/35
(Address) RS. Twenty Two Avenue Str/Bruice
(Occupation) Three (under) Kelly Mill

*Amount to be specified in words and figures

Strike out (a) if no cash security deposit is to be taken.

**Strike out (b) if any cash security deposit is to be taken.

CONFIDENTIAL

Signature of contractor before submission of tender
Signature of witness to contractor's signature.

The above tender is hereby accepted by me on behalf of the Governor of Sind.

DISTRICT OFFICER (ROADS)
TARAO ALLANAN,
Division (or his duly authorized Assistant)

Signature of the officers by whom accepted.

Dated the

day of

Condition of Contract

Clause 1.—The Person whose tender may be accepted (hereinafter called

the contractor) shall (A) [(within one day for a contract of Rs. 1,000 or less or two days for a contract of more than Rs. 1,000 upto Rs. 2,000 and upto a limit of ten days, for a contract of Rs. 10,000 or more of the receipt by him of the notification of the acceptance of his tender) deposit with the Executive Engineer in cash or Govt. Securities endorsed to Executive Engineer (if deposited for more than twelve months) a sum sufficient with the amount of the earnest money deposited by him with his tender to make up the full security deposit specified in the tender), or (B) (permit Government at the time of making any payment to him for work done under the contracts to deduct such sum as well (With the earnest money deposited by him.) amount more percent of all moneys so payable: such deduction to be held by Government by way of security deposit): Provided always that in the event of the contract or depositing a Lump sum by way of security deposit as contemplated at (A) above, then and in such case, if the sum so deposited shall not amount to percent of the total estimated cost of the work it shall be lawful for Government at the time of making any payment to the contractor for work done under the contract to make up the full amount of percent by deducting a sufficient sum from every such payment as last aforesaid. All compensation other sums of money payable by the contractor to Government under the terms of his contract may be deducted from, or paid by the sale of a sufficient part of his security deposit, or from the interest arising therefrom, or from any sums which is due or may be due to the contractor under this contract and in the event of his security deposit being redeemed by reason of any such deduction or sale as aforesaid the contractor shall within ten days thereafter, make good in cash or with Government securities endorsed as aforesaid any sum or sums which may have been deducted from, or raised by sale of his security deposit or any part thereof. The security deposit referred to, when paid in cash, may, at the cost of the depositor, be converted into interest-bearing securities provided that the depositor has expressly desired this in writing.

CONFIDENTIAL

CONTRACTOR

DISTRICT OFFICER (ROADS)
TARAO ALLANAN,

(a) To rescind the contract (of which rescission notice in written to the contractor under the hand of the Executive Engineer shall be conclusive evidence) and in that case the security deposit of the contractor shall stand forfeited and be absolutely at the disposal of the Government.

(b) To employ labour paid by the Public Work Department and to the supply materials to carry out the work, or any part of the work, debiting the contractor with the cost of the labour and the price of the materials (as to the correctness of which cost and price the certificate of the Executive Engineer shall be final and conclusive against the contractor) and crediting him with the value of the work done, in all respects in the same manner and at the same rates as if it had been carried out by the contractor under the terms of his contract; and in that case the certificate of the Executive Engineer, as to the value of the work done shall be final and conclusive against the contractor.

(c) To measure up the work of the contractor and to take such part thereof as shall be unexecuted out of the hands, and to give it to another contractor to complete in which case any expenses which may be incurred in excess of the sum which would have been paid to the original contractor for the whole work had been executed by him (as to the amount of which the excess expenses the certificates in writing of the Executive Engineer shall be final and conclusive) shall be borne and paid by the original contractor and shall be deducted from any money due to him by the Government under the contract or otherwise or from his security deposit or the proceeds of the work thereof, or a sufficient part thereof.

In the event of any of the above courses being adopted by the Executive Engineer, the contractor shall have no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances in account with a view to the execution of the work or the performance of the contract. And in case the contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum for any work therefore actually performed by him under this contract unless until the Executive Engineer shall have certified in writing the performance of such work and the amount payable in respect thereof, and he shall be entitled to be paid the amount so certified.

Clause 4.—If the progress of any particular portion of the work is unsatisfactory Executive Engineer shall, notwithstanding that all the general progress of the work is in accordance with the conditions mentioned in clause 2, be entitled to take action under clause 3 (b) after giving the contractor 10 days' notice in writing. The contractor will have no claim to compensation for any loss sustained by him owing to such action.

Action when the progress of any particular portion of the work is unsatisfactory.

Clause 5.—In any case in which any of the powers conferred upon the Executive Engineer by the clause 3 and 4 thereof shall have become exercisable and the same shall not have been exercised, the non-exercise thereof shall constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable in the event of any future case of default by the contractor for which under any clause or clauses hereof he is declared to be liable. In the event of the Executive Engineer taking action under clause (a) or (c) of clause 3, he may, if he so desires, take possession of any tools, plant, materials and stores in or upon the works, or the premises thereof or belonging to the contractor, or procured by him and intended to be used for the execution of the work or any part thereof, paying or being repaid for the same in account at the contract rates, or in the case of the contractor not being applicable, at current market rates, to be certified by the Executive Engineer whose certificate thereof shall be final. In the alternative the Executive Engineer may, after giving notice in writing to the contractor or his clerk of the works, foreman or other authorized agent require the contractor to remove such tools, plant, materials, or stores from the premises within a specified time to be specified in such notice, and in the event of the contractor failing to comply with any such requisition, the Executive Engineer may remove the same at the contractor's expense or sale them by auction or private sale on behalf of the contractor and at his risk in all respects, and the certificate of the Executive Engineer as to the expense of any such removal and the amount of the proceeds any expenses of and such sale shall be final and conclusive against the contractor.

Contractor remains liable to pay compensation if action not taken under clause 3 and 4.

Power to take possession of or require removal of or sell, contractor's plant.

CONTRACTOR

**DISTRICT OFFICER (ROADS)
YANGON, BURMA**

12/4/2

CONTRACTOR	
Diff. of ricks oling	Diff: Cost of Steel
2936	0.0
3379	5842.0
8315	5842

or is reasonable

inclusion of items

Clause 6.—If the contractor shall desire an extension of the time for completion of the work on the ground of his having been unavoidably hindered in its execution or on any other ground, he shall apply in writing to the Executive Engineer within 30 days from the date on which he was hindered as aforesaid or on which the ground for asking for extension arose and in any case before the date of completion of the work, and the Executive Engineer may, if in his opinion, there are reasonable grounds for granting an extension grant such extension as he thinks necessary or proper. The decision of the Executive Engineer in this matter shall be final.

Provided that where the contractor is hindered in the execution of the work on account of any act or omission on the part of the PWD or any of its authorised officers, the Executive Engineer may at any time before the date of completion and on his own initiative extend the time for completion of the work for such period as he may think necessary or proper.

Where time has been extended under this or any other clause of this agreement the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

[Signature]
CONFIDENTIAL

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Final certificate

Clause 7.—On completion of the work the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer-in-charge) of such completion, but no such certificate shall be given not shall the work be considered to be complete until the contractor shall have removed from the premises on which the work shall have been executed all scaffolding, surplus materials and rubbish, and shall have cleaned off the dirt from all woodwork, doors, windows, walls, floors, or other parts of any building in or upon which the work has been executed, or of which he may have had possession for the purpose of executing the work, not until the work shall have been measured by the Engineer-in-charge or where the measurements have been taken by his subordinates until they have received the approval of the Engineer-in-charge, the said measurements being binding and conclusive against the contractor. If the contractor shall fail to comply with the requirements of this clause as to the removal of scaffolding, surplus materials and rubbish, and cleaning of dirt on or before the date fixed for the completion of the work, the Engineer-in-charge, may at the expense of the contractor, remove such scaffolding, surplus materials and rubbish, and dispose of the same as he thinks fit and clean of such dirt as aforesaid and the contractor shall forthwith pay the amount of all expenses so incurred but shall have no claim in respect of any such scaffolding or surplus material as aforesaid except for any sum actually realized by the sale thereof.

[Signature]
CONFIDENTIAL

Removal of "Bundhis"

Clause 7-A.—In the case of silt clearance and other excavation works of channels after the measurements are finally recorded and checked by the competent authority the Contractor shall, on a notice in writing being given by the Engineer-in-charge or his subordinate and within the time specified by the notice, remove "Bundhis" and profile ridges within the designed channels. If the contractor makes default such work may be carried out mentally in which case the amount spent on the removing such "Bundhis" and profile ridges shall be deducted from any money due to the contractor or from his Security Deposit. The time taken by the contractor in removal of "Bundhis" and profile ridges shall not be counted towards the period allotted for the completion of the contract work.

Payment on intermediate certificates to be regarded as advance.

Clause 8.—No payment shall be made for any work, estimated to be less than rupees five hundred till after the whole of the said work shall have been completed and a certificate of completion given. But in the case of work estimated to cost more than rupees five hundred, the contractor shall submitting bill therefore, as provided in clause 10 be entitled to receive payment proportionate to the part of the work then approved and passed by the Engineer-in-charge, whose certificate of such approval and passing of the same shall be final and conclusive against the contractor. All payments shall be regarded as payments by way of advance.

CONTRACTOR

[Signature]
SECRET OFFICER (ROADS)
MAHENDRA ALLAYAN

against the final and completed, any bad, unsound and re-constructed as an admission in any respect or effect in any final settlement vary or effect the within one month Engineer-in-charge payable for the w

Clause 9.—The than Rs. 1,000 is accepted as having specifications. In completed the Engineer at such reduced rate final or on account

Clause 10.—A bi the progress of the included in any pre taken the requis verified and the claim expiry of ten days subordinate to measu or his authorised ag be sufficient warrant list which shall be b

Clause 11.—The co to be had on appli charges to be made in the tender or in the conditions, and not hereinafter provided

Clause 12.—If the use of any special the P.W.D or if it to be provided by the prices to be charged to the meaning of the memorandum hereto materials and stores bin for the purposes of the materials and

Contract, or otherwise, sufficient portion the materials supplied to government and shall materials unused shall at all times be in removal or determination of the Engineer-in-charge, but the contract re, if the contract is, but the contract compensation on a but remaining un materials.

Clause 13.—The contr in the most substant and all other in the office of the specification be

If the amount of the security deposit to be paid in a lump sum within the period specified at (A) above is not paid tender/contract already accepted shall be considered as cancelled, and legal steps taken against the contractor for recovery of the amounts.

The security deposit lodged by a contractor (in cash or recovered in instalments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed. The Executive Engineer shall, however exercise his discretion to refund security deposit to the contractor either after three months from the date of completion of work or later along with the final bill if it is prepared after that period on account of some unavoidable circumstances.

Note—A work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority. If such check is necessary otherwise from the last date of recording the final measurements.

Clause 2.—The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall be reckoned from the date on which the order to commence work is given to the contractor. The work shall throughout the stipulated period of the contract be proceeded with, with all due diligence (time being deemed to be of the essence of the contract on the part of the contractor) and the contractor shall pay as compensation an amount equal to one percent or such smaller amount as the Superintending Engineer (whose decision in writing shall be final) may decide, of the amount of the estimated cost of the whole work as shown by the tender for every day that the work remains uncommenced, or unfinished, after the proper dates. And further to ensure good progress during the execution of the work, the contractor shall be bound, in all cases in which the time allowed for completion of any work exceeds one month, to complete:

of the work in _____ of the time
do do _____
do do _____

and abide the programme of detailed progress laid down by the Executive Engineer.

The following proportions will usually be found suitable :—
In 1/4 1/2 3/4 of the time

Reasonable progress of earth work .. 1/6 1/2 3/4 of the total ~~of~~ ^{of} work to be done.
Do do of masonry work ... 1/104/108/10 do do.

In the event of the contractor failing to comply with this condition he shall be liable to pay as compensation an amount equal to one percent, or such smaller amount as the Superintending Engineer (whose decision in writing shall be final) may decide of the said estimated cost of the whole work for every day that the due quantity of work remains incomplete : *Provided always* that the total amount of compensation to be paid under the provisions of this clause shall not exceed 10 percent of the estimated cost of the work as shown in the tender.

Clause 3.—In any case in which under any clause or clauses of this contract, the contractor shall have rendered himself liable to pay compensation amounting to the whole of his security deposit (whether paid in one sum or deducted by instalments) or in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause, the Executive Engineer on behalf of the Governor of Sindh shall have power to adopt any of the following courses as he may deem best suited to the interests of the Government

{Note—The quantity of work to be done within a particular time to be specified above shall be fixed and inserted in the blank space kept for the purpose by the Officer competent to accept the contract after taking into consideration the circumstances of each case.

*This will be the same percentage as that in the tender at (c).

{The amount of this percentage not exceeding 10% will be fixed in every case to suit requirements, e.g. if it is fixed at 80% and the security deposit only amounts to 5% of the estimated cost of the work then 3% should be deducted from every payment, if the percentage is fixed at 80% and security deposit only amount to 6% should be deducted and so on.

[Signature]
CONT: **D.C.**
Action when whole of security deposit is forfeited.

CONTRACTOR

DISTRICT OFFICER (ROADS)
[Signature]
ANOO ALAHIYAN

contra
donce
forfeit

(t)
supply
the con
to the
Enginee
him wit
and at
the ter
Enginee
against

(c)
thereof a
contracte
in excess
if the w
excess ex
final and
shall be
contract
sale there

In t
Engineer,
sustained
materials,
of; or wi
contract.
In forcsaid,
or any w
and until
ance of s
only be c

Clau
unsatisfac
providing
clause 2,
contract
for comp

Clau
Executive
able and t
not consti
notwithsta
by the con
liable to p
and the li
remain und
sub-clause
all or any
site thereo
to be used
allowing fo
contract of
the Execut
native the
tractor, or
him to rem
a time to b
to comply
them at the
account of
of the Exe
mont of
re apat

7. No receipt for any payment alleged to have been made by a contractor in regard to any matter relating to this tender of the contract shall be valid and binding on Government unless it is signed by the Executive Engineer.

8. The memorandum of work to be tendered for and the schedule of material to be supplied by the Public Works Department and their rates shall be filled in and completed by the office of the Executive Engineer before the tender form is issued. If a form issued to an intending tenderer has not been so filled in and completed he shall request the said office to have this done before he completes and delivers his tender.

9. All work shall be measured not by standard measure and according to the rules and custom of the Public Works Department without reference to any local custom.

10. Under no circumstance shall any contractor be entitled to claim enhanced rates for any items in this contract.

Tender for Works

I/We hereby tender for the execution, for the Governor of Madh, (hereinbefore and hereinafter referred to as "Government"), of the work specified in the under written memorandum within the time specified in such memorandum at*

percent below/above the estimated rates entered in Schedule 'B' (memorandum showing items of work to be carried out and in accordance in all respects with the specifications, designs, drawings, and instructions in writing Referred to in Rule 1 here of and in Clause 12 of the annexed conditions of contract and agree that when materials for the work are provided by the Government such materials and the rates to be paid for them shall be as provided in Schedule 'A' hereto.

Construction of Link Road for village
Memorandum

Salah helopato mile 8/6-0/2x330 =
0.50 Km

(a) General description

(b) Estimated cost

(c) Earnest money

(d) Security deposit--(including earnest money)

(e) Percentage, if any, to be deducted from bills.
(Rupees) percent.

(f) Time allowed for the work from date of written order to commence

(03) months

Should this tender be accepted I/we hereby agree to abide by and fulfill all the terms and provisions of the conditions of contract annexed hereto

*In Figures as well as in words.

CONF. D.D.
(a) If several sub-work are included they should be defined in a separate list.
CONF. D.D.
(c) The amount of earnest money to be deposited shall be to amount of Rs. 1000/- with two promissory notes of Rs. 500/- each of the P.W.D. Madh.

(d) This deposit in full to be deposited in the name of the P.W.D. Madh.
(e) This percentage where no security deposit is taken, will vary from 5 percent to 10 percent according to the requirements of the case, where security deposit is taken, the note taker of a contract.

(f) Give date where necessary showing dates by which the various items are to be completed.

CONTRACTOR

DISTRICT OFFICER (ROADS)
MADH ALLAHYAR.

to 1 man
R
sub-
is h
whic
the
in ac
sum
such
retain
in cl
Dated
(W
(Ad
(Oc
The
of Sin
Dated
Clau
the co
087 or
in,
the rec
with the
Enginee
amount
full sect
time of
deduct
more p
Govern
of the
contem
shall no
of the
any pay
up the
every s
money
contract
his secu
sums w
this con
used by
within t
endorsed
or raise
deposit
converte
pressly d


OFFICE OF THE DISTRICT OFFICER (ROADS) TANDO ALLAHYAR


BID EVALUATION REPORT


1. Name of Procuring Agency District Officer (Roads) Tando Allahyar
2. Tender reference No. NIT No. D.O(R)/FC/G-55/208 dated 10/03/2011
3. Tender Description/Name of Work/Item Reconditioning of link road from Missan road to village Jaffar Hakro mile 0/0-0/5 =1.0 km
4. Method of Procurement: Single Stage - One Envelope
5. Tender published:
Print & Electronic Media
(SPPRA IN No. & Newspapers names with dates) SPPRA ID No.7852/11
6. Total Bid documents sold: 03 Nos.
7. Total Bids received: 03 Nos.
8. Technical Bid opening date: (if applicable)
(Provide details in separate form) N.A
9. No. of Bid Technically qualified (if applicable) N.A
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 11-04-2011

12. Bid Evaluation Report.

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Tanveer Builders	2435372	1 st lowest	11683 Saving	Lowest	Accepted
2.	M/S Mehran Enterprises	2456726	2 nd	9671 Excess	Higher	Rejected
3.	M/S Tousif Ahmed Constt. Co:	2464765	3 rd	17702 Excess	Highest	Rejected


DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR


EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
TANDO ALLAHYAR

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. works & Service Deptt:
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial
- 3) TITLE OF CONTRACT HT NO: 208 dt: 10-3-11
- 4) TENDER NUMBER Account: J Luce road (in Muslim
- 5) BRIEF DESCRIPTION OF CONTRACT road to vill: Jaffer Haccara 7.0/5
- 6) FORUM THAT APPROVED THE SCHEME Distric Govt:
- 7) TENDER ESTIMATED VALUE BT = 2.50 million
- 8) ENGINEER'S ESTIMATE (For civil works only) BS = 2.50 million
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 03 months
- 10) TENDER OPENED ON (DATE & TIME) 12/11/11 @ 2.00 P.M
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 03 nos
- 12) NUMBER OF BIDS RECEIVED 03 nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 nos.
- 14) BID EVALUATION REPORT (Enclose a copy) Attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s: Tanveer Builders
- 16) CONTRACT AWARD PRICE BS = 2435372/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID). 1st NO:
- 18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

EDD (NR) T.A. Jay
District Officer Road T. Alahiyar

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	<input checked="" type="checkbox"/>
No	<input type="checkbox"/>

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	Daily Shal - 12/3/11
No	<input checked="" type="checkbox"/>	

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

SPPRA

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.?)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

39. Inlie 2 avrd
Control 14/4/11

Signature & Official Stamp of **DISTRICT OFFICER**
Authorized Officer **(Roads) Tando Allahyar,**

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

(9)

OFFICE OF THE DISTRICT OFFICER (ROADS) TANDO ALLAHYAR

COMPARATIVE STATEMENT

B.

Date of issue

12-04-2011

Date of opening


12-04-2011


NAME OF WORK:

Reconditioning of link road from Missan road to village Jaffar Hakro mile
0/0-0/5 1.0 km


S.No	Name of Contractor Whom Tender issued	Road Work	Road Work	M. Structure		
		Part (A) Reconditioning	Part (B) Culvert	(1)	(2)	(3)
01	02	03	04	05		
(i)	M/s: Tamveer Builders	A = 16.33 % above B = 39.30 % above				
(ii)	M/s: Mehran Enterprises	A = 17.70 % above B = 42.55 % above				
(iii)	M/s: Toussif Ahmed Comm. Co:	A = 18.20 % above B = 44.0 % above				

Certified that the tenders have been opened in my presence


DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

Opened in my Presence


EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
TANDO ALLAHYAR

FINANCIAL REVIEW

Name of Scheme :- Reconditioning of link road from Missan road to village Jaffar Hakro mile 0/0-0/5 = 1.0 km

N.I.T NO. TC/G-55/DOR/208 DATED: 13.03-2011


DATE OF ISSUE: 12/4/2011


DATE OF OPENING: 12/4/2011

PARTICULARS	PROVISION OF ESTIMATES						TENDER QUOTED BY THE CONTRACTOR											
	Amount of S.B	Premium Fixed by C.F.	Cartage	Diff. of Cement	Diff. of Bricks Soling	Diff. Bitumen Cost	Diff. Cost of Steel	G. Total	Schedule-B	R. Quoted	Amount	Bitumen Amount	Diff. of Cement	Diff. of Bricks Soling	Diff. Cost of Steel	G-Total	Saving	Excess
Part-A For Road Work	1295125	219851	0.0	0.0	24192	718985	0.0	2256133	1293125	16.33 % Above	211167	718985	0.0	24192	0.0	2247469	8664	
Part-B Culvert x 2	108588	21718	23868	14490	10758	0	11500	190922	108588	39.20 % Above	42566	0	14490	10758	11500.0	187902	3020	
AND TOTAL	1401713	241549	23868	14490	34950	718985	11500	2447055	1401713		253734	718985	14490	34950	11500	2435372	11683	

The lowest Rate Part "A" Rs. 16.33% Above Part "B" 39.20% above Work Quoted by M/S Tanveer Builders Government Contractor is reasonable and competitive, hence recommended for approval.

Total Estimate Cost Rs. 2447055
 Total Tender Cost Rs. 2435372
 Total Saving / Excess Rs. 11683


 DISTRICT ENGINEER (ROADS)
 TANDO ALLAHYAR


 DISTRICT ENGINEER (ROADS)
 TANDO ALLAHYAR

Should this tender be accepted, the tenderer hereby agree to abide by any terms and provisions of the conditions of contract annexed here to so far as applicable, and in default there of to forfeit and pay to Government the sum of money mentioned in the said conditions.

To,

M/S Tanveer Builders.
Government Contractor.
Tando Allahyar.

SUBJECT: RECONDITIONING OF LINK ROAD FROM MISSAN ROAD TO VILLAGE
JAFFAR HAKRO MILE 0/0-0/5 = 1.0 KM.

REFERENCE: Your B-I tender dated 12-04-2011.

Your quoted rate premium i.e. Part "A" @ 16.33% Above (Sixteen Point Three Three % Above) for Road work, Part "B" @ 39.28% Above (Thirty Nine Point Two Zero % Above) for culverts the tender being the lowest is hereby approved.

You are accordingly informed to please start the aforesaid work within 7 (Seven) days from the date of issue of this work order under the supervision of the Deputy District Officer (Roads) Tando Allahyar and note that the work is to be completed within a period of (03) Months.

You are also requested to please execute the whole and every part of the work exactly full in accordance with the specification, design, drawings and instructions in writing relating to the work duly signed by the undersigned and lodged in my office. You are entitled to have access to the same for the purpose of inspection during office hours. If required to make or cause to be made copies of the same specifications and all Design, Drawings and instruction as aforesaid. The same conditions as per Executive District Officer (W&S) Department Tando Allahyar tender has quoted above is also given below for your information and strict compliance.

- i) No premiums shall be allowed on non-schedule items.
- ii) No separate payment for carriage of materials shall be made. Premium quoted by the contractor covers the cost of carriage of materials involved.
- iii) All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources/queries.
- iv) No payment of extra item shall be made unless written order is given to contractor by the District Officer for execution of such extra items and approved by the competent authority.
- v) Income tax shall be deducted from the bill on the value of work done and paid as per latest orders of competent authority in this regard.



Handwritten notes:
Refer to call sheet
D. Khan

Handwritten notes:
Note: Call sheet
R. 50000/-
B. SAC

- vi) Contractor shall arrange bitumen from the National Refinery only and payment on account of bitumens item / work done shall be made on production of such certificate by the contractor from the National Refinery.
- vii) Work will be carried out strictly as per PWD specification.
- viii) All requisite codal formalities will be observed before start of work.
- ix) Water charges and all leads and lifts of material are included in the item of work.
- x) If any omission and error found in schedule "B" which will be jointly initialed by the Contractor and District Officer before issuance of work order.
- xi) Item of earth work 95% compaction shall not be executed without use of vibratory road roller.
- xii) No escalation whatever will be allowed the work is continued is next year for want of requisite funds.



The photo-state copies of Schedule-B. (Part A & B) duly attested by the undersigned also enclosed herewith for your information & guidance.

You should give in writing the name of your authorized agent who would receive instructions at the site of work during the course of its execution and also attend this office for signing the agreement.



DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

Copy forwarded to the Deputy District Officer (Roads) Tando Allahyar for information and necessary action. The copies of Schedule-B (Part A & B) are enclosed herewith for his record and carrying out the work accordingly. The work should strongly be carried out as per P.W.D. specifications. The date of start of work should also be reported to this office for record.

MB-1352




DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

COMPARATIVE STATEMENT

Name of work:-

RECONDITIONING OF LINK ROAD FROM MISSAN ROAD TO VILLAGE JAFFAR HAKRO MILE 0/0-0/5 = 1.0 KM


N.I.T. NO. TC/G-55/DOR/ 208 DATED: 10-03-2011


DATE OF ISSUE : 12-04-2011

DATE OF OPENING: 12-04-2011

Sr. No.	Particulars	Amt of Schedule "B"	Rate Quoted by contractors		
			M/S Tanveer Builders	M/S Mehran Enterprises	M/S Tousif Ahmed Constt: Co:
01	Part-A (Road Work)	1293125	16.33% Above ✓	17.70 % Above ✓	18.20 % Above ✓
02	Part-B (Culvert) 54294 x 2	108588	39.20 % Above ✓	42.55 % Above ✓	44.00 % Above ✓

The Lowest rate of Part "A" 16.33% Above for Road work & Part "B" 39.20% Above for culvert is Quoted by **M/S Tanveer Builders** Government Contractor is reasonable and approved.


 DIVISIONAL ACCOUNTS OFFICER
 TANDO ALLAHYAR


 DISTRICT OFFICER (ROADS)
 TANDO ALLAHYAR

and provisions of the conditions of contract annexed here to so far as applicable, and in default there of to forfeit and pay to Government the sum of money mentioned in the said conditions.

Receipt / Cash Deposit No. 0060 131

dated 28-03-2011

Page

SCHEDULE "B"

NAME OF WORK:- RECONDITIONING OF LINK ROAD FROM MISSAN ROAD TO VILLAGE JAFFAR HAKRO MILE 0/0-0/5 =1.0 KM (PART-A)

QTY	S.NO	ITEM OF WORK	RATE	UNIT	AMOUNT
1-		<u>JUNGLE CUTTING</u> Jungle cutting and removing within 100ft (Thin Jungle).			
		21120 Rft @ Rs. 30.25 Rft		Rs.	639.00
2-		<u>DIAGONAL GROVES</u> Making Diagonal groves 1.5"-1.5" at 2' centre to center in road surface.			
		28183 Rft @ Rs. 67.75 Cft		Rs.	19094.00
3-		BRICK ON EDGING Laying of including supplying of 9" x 4 1/2" x 3" 1 st class burnt bricks excavation for laying edging with small side parallel to the road. Rate including all cost of material T&P and carriage upto 3 chains.			
		6048 Rft @ Rs. 827.05% Rft		Rs.	50020.00
4-		BASE COURSE Preparing by supplying and spreading stone metal approved quality form approved quarry properly graded to maximum size 1 1/2" required thickness of proper camber and spreading 15 cft screening and non plastic quarry fines filling depression with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications Rate i/cs providing and using templates, camber, plates screens farm and directed, rate i/cs all cost of materials t&P carriage upto site of work.			
		15368 Cft @ Rs. 4051.57% Cft		Rs.	622645.00
5-		THREE COAT Providing Three Coat of surface dressing on new or existing surface with 40 + 25 +14 = 79 lbs of bitumen 80/100 penetration and 5.50 + 2.75 + 1.5 = 9.75 cft bajri of 3/4" x 1/2" gauge for first coat, 1/2" - 3/8" gauge for 2 nd Coat, 3/8" - 1/4" for 3 rd Coat i/c cleaning the road surface before lying each coat and rolling with power roller laying each coat separately. Rate includes all cost of materials T&P and carriage up to site of work.			
		36285 Sft @ Rs. 1031.80% Sft		Rs.	374389.00
6-		EARTH WORK for embankment form B.Pits i/c laying in 6" layer clod breaking dressing etc. complete load upt 100cft and lift up to 5.0 ft. (in ordinary soil).			
		With 2 Miles Lead = 64226 Cft @ Rs. 3854.40 % Rft		Rs.	247553.00

TOTAL

Rs. 1314340.00

Add: Diff. Cost Bitumen 12.80 Tons @ Rs. 56170.70 =

Rs. 718985.00

G. TOTAL

Rs. 2033325.00

1. I/We undertake to accept any change in quantities rates and amount as per Technically, Sanctioned Estimates.
2. I/We shall not claim any change in the quoted premium.


CONTRACTOR


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

SCHEDULE "B"

NAME OF WORK:- RECONDITIONING OF LINK ROAD FROM MISSAN ROAD TO VILLAGE JAFFAR HAKRO MILE 0/0-0/5 =1.0 KM (PART-B)

QTY	S.NO	ITEM OF WORK	RATE	UNIT	AMOUNT
	1.	Dismantling Cement Concret Plain 1:2:4 (R.C.C Work)			
55 Cft		@ Rs. 1597.20	per %0 cft.	Rs.	878.00
	2.	Dismantling Brick Work ib cement mortor			
51 Cft		@ Rs. 617.10	per %0 cft.	Rs.	315.00
	3.	Excavation in foundation of building bridges and other structure i/c dag belling dressing refilling around structure with excavated stuff watering ramming lead upto 100" and lift upto 5 feet (in ordinary soil).			
1147 Cft		@ Rs. 1306/80	per %0 cft.	Rs.	1499.00
	4.	Cement concrete brick on stone metal ballast			
223 Cft		@ Rs. 3584/10	per %0 Cft.	Rs.	7993.00
	5.	Pucca brick work ratio 1:4 work in foundation and plinth in cement sand mortar Ratio 1:4.			
372 Cft		@ Rs. 4150.30	per %0 Cft.	Rs.	15439.00
	6.	Cement concrete plain i/c compacting finishing & curing etc complete (i/c screening of aggregate w/o shuttering) ratio 1:2:4			
75 Cft		@ Rs. 5941/10	per %0 cft.	Rs.	4456.00
	7.	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending binding laying in position making joints & festering i/c cost of binding wire also i/c removal of rust form bars.			
5.080 Cwt.		@ Rs. 2651/55	per Cwt	Rs.	13469.00
	8.	R.C.C work i/c all labour & material except the cost of steel reinf. and its labor for binding and remning which will be paid separately rate including all kinds of forms moulds lighting shuttering curing rendering and finishing surface i/c screaming and finishing pre-cast laid in position complete in all respect ration 1:2:4.			
80 Cft		@ Rs. 114/00	per %0 cft.	Rs.	9120.00
	9.	Brick on edge flooring laid in 1:6 cement Mortar over a bed of 3/4" thick cement mortar 1:7 Bed flooring.			
69 Rft		@ Rs. 1736/13	per %0 Sft.	Rs.	1181.00
	10.	Cement Plaster 1:3 upto 20.0' height 1/2 " thick.			
183 Sft		@ Rs. 604/18	per %0 Sft.	Rs.	1106.00
	11.	Erection and removal of cetentering for cement concrete (Plan).			
24 Sft		@ Rs. 1405/75	per %0 Sft.	Rs.	337.00
Grand Total					Rs. 54600.00

1. I/We undertake to accept any change in quantities rates and amount as per Technically, Sanctioned Estimates.
2. I/We shall not claim any change in the quoted premium.

CONTRACTOR

DISTRICT OFFICER (ROADS)
YANDU ALLAHYAN

DISTRICT OFFICER (ROADS)

Name of Agency *Yanwar Builders.*

Name of Work *Reconditioning of Link Road from*

SGP (Khp.) D. No. 105-11-94-50,000 L.F. of 8 is each.

Milson Road to village Jaffer Hakkro

P.W.D. 287

G. R. P. W. D. Nos. 7938 of 6-4-35
56-1 of 8-6-36, 1950-W of 27-9-37, G.C.M.P.
and M. Deptt. No. 383-2/37 of 9-11-37
(P. W. D.) No. S-173, 2-W of 22-2-30.
G. R. (P. W. D.) No. 1038-1 of 22-2-37
12-10-44 and 2-5-44 654-W of 22-2-39
12-10-47, and 2-5-44, 05-W 1038/11-1 of
28-3-49, 47-W 2 of 12-12-50.

Mile 9/10 of 1.0 km

PUBLIC WORKS DEPARTMENT

CIRCADANDO ALLAHYAR

DIVISIONANDO ALLAHYAR

W/V NO = TC/008/T.A. 401/305

Percentage Rate *4%* ~~10%~~ and ~~5%~~ *20%* for works

General Rules and Directions for the Guidance of Contractors

1. All work proposed to be executed by contract shall be notified in a form of invitation to tender posted on a board hung up in the office of the Executive Engineer and signed by the Executive Engineer.

This form will state the work to be carried out, as well as the date for submitting and opening tenders; and the time allowed for carrying out the work; also the amount of earnest money to be deposited with the tender, and the amount of the security deposit to be deposited by the successful tenderers and the percentage, if any to be deducted from bills. It will also state whether a refund of quarry fees, royalties, octroi dues and ground rents will be granted. Copies of the specifications, designs and drawings and estimated rates schedule rates and any other documents required in connection with the work shall be signed by the Executive Engineer for the purpose of identification, and shall also be open for inspection by contractors at the office of the Executive Engineer during office hours.

2. In the event of the tender being submitted by a firm, it must be signed separately by each partner, or in the event of the firm being a partnership, it shall be signed by any partner, or by an attorney authorizing him to do so.

3. Receipts for payment by a firm, shall also be signed by the partners as described in their memorandum showing it to be signed in the name of persons having authority to do so.

4. Any person who is stating at what percentage memorandum showing item tender take the work. Only one


be framed. Tenders, which in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable for the work, No printed form of tender shall include a tender for more than one work, but if contractors wish to tender for two or more works they shall submit a separate tender for each. Tenders shall have the name and number of the work to which they refer written outside the envelope.

5. The Executive Engineer or his duly authorised Assistant shall open tenders, in the presence of contractors who have submitted tenders or their representatives who may be present at the time, and he will enter the amounts of the several tenders in a comparative statement in a suitable form. In the identification, sign copies of the specifications and other documents mentioned in Rule 1. In the event of a tender being rejected the Divisional Officer shall authorize the Treasury Officer concerned to refund the amount of the earnest money for deposited to the contractor making the tender, on his giving a receipt for the return of the money.

6. The Officer competent to dispose of the tenders shall have right of rejecting all or any of the tenders.

CONTRACTOR

DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR



ACCOUNTS OFFICER
TANDO ALLAHYAR

by a contract shall Executive

so far as applicable, and in default thereof to forfeit and pay to Government the sums of money mentioned in the said conditions.

Receipt No. 0060131 dated 28-03-11 from Government Treasury or sub-Treasury at Askari bank Tando Allahyar for the sum of Rs. 5000/- is herewith forwarded representing the earnest money (a) the full value of

*Amount to be specified in words and figures

schedule of their rates Engineer tenderer has to have

which is to be absolutely forfeited to Government should we not deposit

Strike out (a) if no cash security deposit is to be taken.

I according to reference

the full amount of security deposit specified in the above memorandum, in accordance with Clause 1 (A) of the said conditions, otherwise the said sum of Rs. shall be retained by Government on account of such security deposits as aforesaid, or (b) the full value of which shall be retained by the Government on account of the security deposit specified in clause 1 (B) of the conditions.

**Strike out (b) if any cash security deposit is to be taken.

I to claim

Dated the 28/03/11
(Witnesses) Muhammad Saad
(Address) House No. 10, Main Road, Tando Allahyar
(Occupation) Business

Signature of contractor before acceptance of tender

Signature of witness to contractor's signature.

of Sindh, of the specified in

The above tender is hereby accepted by me on behalf of the Governor of Sindh.

Signature of the officers by whom accepted.

memorandum in all respects in writing conditions stipulated by the shall be as from

DISTRICT OFFICER (ROADS) TANDO ALLAHYAR

Division (or his duly authorized Assistant)

Dated the _____ day of _____ 19__

Condition of Contract

security deposits.

Clause 1.—The Person whose tender may be accepted (hereinafter called the contractor) shall (A) [(within one day for a contract of Rs. 1,000 or less, or two days for a contract of more than Rs. 1,000 upto Rs. 2,000 and so on, upto a limit of ten days, for a contract of Rs. 10,000 or more of receipt by him of the notification of the acceptance of his tender) deposit with the Executive Engineer in cash or Govt. Securities endorsed to Executive Engineer (if deposited for more than twelve months) a sum sufficient with the amount of the earnest money deposited by him with his tender to make up the full security deposit specified in the tender), or (B) (permit Government at the time of making any payment to him for work done under the contracts to deduct such sum as well (With the earnest money deposited by him.) amount more percent of all moneys so payable: such deduction to be held by Government by way of security deposit): Provided always that in the event of the contract or depositing a Lump sum by way of security deposit as contemplated at (A) above, then and in such case, if the sum so deposited shall not amount to percent of the total estimated cost of the work it shall be lawful for Government at the time of making any payment to the contractor for work done under the contract to make up the full amount of percent by deducting a sufficient sum from every such payment as last aforesaid. All compensation other sums of money payable by the contractor to Government under the terms of his contract may be deducted from, or paid by the sale of a sufficient part of his security deposit, or from the interest arising therefrom, or from any sums which is due or may become due to the contractor under this contract and in the event of his security deposit being reduced by reason of any such deduction or sale as aforesaid the contractor shall within ten days thereafter, make good in cash or with Government securities endorsed as aforesaid any sum or sums which may have been deducted from, or raised by sale of his security deposit or any part thereof. The security deposit referred to, when paid in cash, may, at the cost of the depositor, be converted into interest-bearing securities provided that the depositor has expressly desired this in writing.

1000/=
100/=
20/=

CONFIDENTIAL

months and full details hereon

CONTRACTOR

DISTRICT OFFICER (ROADS) TANDO ALLAHYAR

(a) To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive Engineer shall be conclusive evidence) and in that case the security deposit of the contractor shall stand forfeited and be absolutely at the disposal of the Government.

(b) To employ labour paid by the Public Work Department and to the supply materials to carry out the work, or any part of the work, debiting the contractor with the cost of the labour and the price of the materials (as to the correctness of which cost and price the certificate of the Executive Engineer shall be final and conclusive against the contractor) and crediting him with the value of the work done, in all respects in the same manner and at the same rates as if it had been carried out by the contractor under the terms of his contract; and in that case the certificate of the Executive Engineer, as to the value of the work done shall be final and conclusive against the contractor.

(c) To measure up the work of the contractor and to take such part thereof as shall be unexecuted out of the hands, and to give it to another contractor to complete in which case any expenses which may be incurred in excess of the sum which would have been paid to the original contractor if the whole work had been executed by him (as to the amount of which excess expenses the certificate in writing of the Executive Engineer shall be final and conclusive) shall be borne and paid by the original contractor and shall be deducted from any money due to him by the Government under the contract or otherwise or from his security deposit or the proceeds of sale thereof, or a sufficient part thereof.

In the event of any of the above courses being adopted by the Executive Engineer, the contractor shall have no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract. And in case the contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum for any work therefore actually performed by him under this contract unless and until the Executive Engineer shall have certified in writing the performance of such work and the amount payable in respect thereof, and he shall only be entitled to be paid the amount so certified.

Clause 4.—If the progress of any particular portion of the work is unsatisfactory Executive Engineer shall, notwithstanding that all the general progress of the work is in accordance with the conditions mentioned in clause 2, be entitled to take action under clause 3 (b) after giving the contractor 10 days' notice in writing. The contractor will have no claim for compensation, for any loss sustained by him owing to such action.

Clause 5.—In any case in which any of the powers conferred upon the Executive Engineer by the clause 3 and 4 thereof shall have become exercisable and the same shall not have been exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable in the event of any future case of default by the contractor for which under any clause or clauses hereof he is declared liable to pay compensation amounting to the whole of his security deposit and the liability of the contractor for past and future compensation shall remain unaffected. In the event of the Executive Engineer taking action under sub-clause (a) or (c) of clause 3, he may, if he so desires, take possession of all or any tools, plant, materials and stores in or upon the works, or the site thereof or belonging to the contractor, or procured by him and intended to be used for the execution of the work or any part thereof, paying or allowing for the same in account at the contractor's rates, or in the case of contract not being applicable, at current market rates, to be certified by the Executive Engineer whose certificate thereof shall be final. In the alternative the Executive Engineer may, after giving notice in writing to the contractor or his clerk of the works, foreman or other authorized agent require him to remove such tools, plant, materials, or stores from the premises within a time to be specified in such notice, and in the event of the contractor failing to comply with any such requisition, the Executive Engineer may remove them at the contractor's expense or sell them by auction or private sale on account of the contractor and at his risk in all respects, and the certificate of the Executive Engineer as to the expense of any such removal and the amount of the proceeds any expense of and such sale shall be final and conclusive against the contractor.

Action when the progress of any particular portion of the work is unsatisfactory.

Contractor remains liable to pay compensation if action not taken under clause 3 and 4.

Power to take possession of or require removal of or sell contractor's plant.

CONTRACTOR

**OFFICER (ROADS)
TANGU ALLAHYAR.**

mp sum within already accepted the contractor

or recovered in expiry of three Executive Engineer deposit to the etion of work or riod on account

refund of security are checked by a e of recording the

entered in the reckoned from the contractor. ct be proceeded e essence of the all pay for amount as the al) may decide, shown by the unfinished, after ig the execution which the time complete:

y the Executiv

the time total value of be done do so.

condition ho one percent, use decision in ist of the whole is incomplete : paid under the limited cost of

of this contract, nsation amount- um or deducted owing to the ; the Executive power to adopt o the interests

e specified above : Officer competent f each case.

ry case re and requ- 2/24/21 the restated? Recordings is fixed on.

... portion of time

Clause 6.—If the contractor shall desire an extension of the time for completion of the work on the ground of his having been unavoidably hindered in its execution or on any other ground, he shall apply in writing to the executive Engineer within 30 days from the date on which he was hindered as aforesaid or on which the ground for asking for extension arose and in any case before the date of completion of the work, and the Executive Engineer may, if in his opinion, there are reasonable grounds for granting an extension grant such extension as he thinks necessary or proper. The decision of the Executive Engineer in this matter shall be final.

Provided that where the contractor is hindered in the execution of the work on account of any act or omission on the part of the PWD or any of its authorised officers, the Executive Engineer may at any time before the date of completion and on his own initiative extend the time for completion of the work for such period as he may think necessary or proper.

Where time has been extended under this or any other clause of this agreement the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Final certificate,

Clause 7.—On completion of the work the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer-in-charge) of such completion, but no such certificate shall be given not shall the work be considered to be complete until the contractor shall have removed from the premises on which the work shall have been executed all scaffolding, surplus materials and rubbish, and shall have cleaned off the dirt from all woodwork, doors, windows, walls, floors, or other parts of any building, in or upon which the work has been executed, or of which he may have had possession for the purpose of executing the work, not until the work shall have been measured by the Engineer-in-charge or where the measurements have been taken by his subordinates until they have received the approval of the Engineer-in-charge, the said measurements being binding and conclusive against the contractor. If the contractor shall fail to comply with the requirements of this clause as to the removal of scaffolding, surplus materials and rubbish, and cleaning of dirt on or before the date fixed for the completion of the work, the Engineer-in-charge, may at the expense of the contractor, remove such scaffolding, surplus materials and rubbish, and dispose of the same as he thinks fit and clean of such dirt as aforesaid; and the contractor shall forthwith pay the amount of all expenses so incurred, but shall have no claim in respect of any such scaffolding or surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause 7-A.—In the case of silt clearance and other excavation works of channels after the measurements are finally recorded and checked by a competent authority the Contractor shall, on a notice in writing being given by the Engineer-in-charge or his subordinate and within the time specified in the notice, remove "Bundhis" and profile ridges within the designed channel Section. If the contractor makes default such work may be carried out departmentally in which case the amount spent on the removing such "Bundhis" and profile ridges shall be deducted from any money due to the contractor or from his Security Deposit. The time taken by the contractor in removing "Bundhis" and profile ridges shall not be counted towards the period stipulated for the completion of the contract work.

Clause 8.—No payment shall be made for any work, estimated to cost less than rupees five hundred till after the whole of the said work shall have been completed and a certificate of completion given. But in the case of works estimated to cost more than rupees five hundred, the contractor shall on submitting bill therefore, as provided in clause 10 be entitled to receive payment proportionate to the part of the work then approved and passed by the Engineer-in-charge, whose certificate of such approval and passing of the sum so payable shall be final and conclusive against the contractor. All such intermediate payments shall be regarded as payments by way of advance

CONTRACTOR

DISTRICT OFFICER (ROADS)
TANDU ALLAHYAR

Payment on intermediate certificates to be regarded as advances.

Removal of "Bundhis".

against and con any had and re-c us an ad in any r or effect final set vary or within o Engineer- payable

Clause than Rs. is accepte specificati completed at such re final or

Clause A progro included be taken verified an expiry of subordinat or his aut be suffice list which

Clause 1 to be had charges to in the tend conditions hereinafter

Clause 1 the use of of the P.W. to be provi prices to be tical for control the memorandum materials a him for the of the ma contract, or thereof, if a sufficient materials su Government and shall a such materi pletion or store, if the hand, but t except with for compens said but re such materia

Clause 13. work in the material and lodged in the the said spec

If the amount of the security deposit to be paid in a lump sum within the period specified at (A) above is not paid tender/contract already accepted shall be considered as cancelled and legal steps taken against the contractor for the recovery of the amounts.

The security deposit lodged by a contractor (in cash or recovered in instalments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed. The Executive Engineer shall, however exercise his discretion to refund security deposit to the contractor either after three months from the date of completion of work or later along with the final bill if it is prepared after that period on account of some unavoidable circumstances.

Note—A work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority. If such check is necessary otherwise from the last date of recording the final measurements.

Clause 2.—The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall be reckoned from the date on which the order to commence work is given to the contractor. The work shall throughout the stipulated period of the contract be proceeded with, with all due diligence (time being deemed to be of the essence of the contract on the part of the contractor) and the contractor shall pay as compensation an amount equal to one percent or such smaller amount as the Superintending Engineer (whose decision in writing shall be final) may decide of the amount of the estimated cost of the whole work as shown by the tender for every day that the work remains uncommenced, or unfinished, after the proper dates. And further to ensure good progress during the execution of the work, the contractor shall be bound, in all cases in which the time allowed for completion of any work exceeds one month, to complete:

of the work in of the time:
--do-- --do--
--do-- --do--

and abide the programme of detailed progress laid down by the Executive Engineer.

The following proportions will usually be found suitable :—
In 1/4 1/2 3/4 of the time

Reasonable progress of earth work .. 1/6 1/2 3/4 of the total value of work to be done.
Do do of masonry work .. 1/104/108/10 do do.

In the event of the contractor failing to comply with this condition he shall be liable to pay as compensation an amount equal to one percent, or such smaller amount as the Superintending Engineer (whose decision in writing shall be final) may decide of the said estimated cost of the whole work for every day that the due quantity of work remains incomplete: Provided always that the total amount of compensation to be paid under the provisions of this clause shall not exceed 10 percent of the estimated cost of the work as shown in the tender.

Clause 3.—In any case in which under any clause or clauses of this contract, the contractors shall have rendered himself liable to pay compensation amounting to the whole of his security deposit (whether paid in one sum or deducted by instalments) or in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause, the Executive Engineer on behalf of the Governor of Sindh shall have power to adopt any of the following courses as he may deem best suited to the interests of the Government

{Note—The quantity of work to be done within a particular time to be specified above shall be fixed and inserted in the blank space kept for the purpose by the Officer competent to accept the contracts after taking into consideration the circumstances of each case.

*This will be the same percentage as that in the tender at (e).

{The amount of this percentage not exceeding 10% will be fixed in every case to suit requirements, e.g. if it is fixed at 80% and the security deposit only amounts to 5% of the estimated cost of the work then 3% should be deducted from every payment, if the percentage is fixed at 10% and security deposit only amount to 6% should be deducted and so on.

CONTRACTOR

DISTRICT OFFICER (ROADS)
TANGOR ALLANTAR

(a) To contractor (in accordance) and forfeated an

(b) To supply materials the contractor to the correct Engineer shall him with the and at the sa the terms of Engineer, as against the co

(c) To thereof as sha contractor to in excess of th if the whole excess expense time and cost shall be deduct contract or o sale thereof, n

In the eve Engineer, the sustained by materials, or es of, or with a contract. And (aforesaid, the or any work and until the ance of such v only be entitled

Clause 4. unsatisfactory progress of th he contract 10 d for compensat

Clause 5. Executive Engi able and the se not constitute notwithstanding by the contract liable to pay and the liability remain unaffec sub-clause (a) all or any too site thereof or to be used for allowing for th contract not b the Executive native the Exec contractor or his him to remove a time to be sp to comply with them at the co account of the of the Executive amount of the clusive against

COART

COART

Action when whole of security deposit is forfeited.

7. No receipt for any payment alleged to have been made by a contractor in regard to any matter relating to this tender of the contract shall be valid and binding on Government unless it is signed by the Executive Engineer.

8. The memorandum of work to be tendered for and the schedule of materials to be supplied by the Public Works Department and their rates shall be filled in and completed by the office of the Executive Engineer before the tender form is issued. If a form issued to an intending tenderer has not been so filled in and completed he shall request the said office to have this done before he completes and delivers his tender.

9. All work shall be measured not by standard measure and according to the rules and custom of the Public Works Department without reference to any local custom.

10. Under no circumstance shall any contractor be entitled to claim enhanced rates for any items in this contract.

Tender for Works

I/We hereby tender for the execution, for the Governor of Madh, (hereinbefore and hereinafter referred to as "Government"), of the work specified in the under written memorandum within the time specified in such memorandum at

percent below/above the estimated rates entered in Schedule 'B' (memorandum showing items of work to be carried out and in accordance in all respects with the specifications, designs, drawings, and instructions in writing Referred to in Rule 1 here of and in Clause 12 of the annexed conditions of contract and agree that when materials for the work are provided by the Government such materials and the rates to be paid for them shall be as provided in Schedule 'A' hereto.

*Reconditioning of link Road from Mission Road to Village Jaffer Hakezo
Memorandum
mile - 7/10 - 1.0 km*

- (a) General description
- (b) Estimated cost
- (c) Earnest money
- (d) Security deposit—(including earnest money)
- (e) Percentage, if any, to be deducted from bills. (Rupees) percent.

250000/=

50000/=

125000/=

Rs. / =

75000/=

[Handwritten signature]

*In Figures as well as in words.

[Handwritten signature]

(a) If several sub-work are included they should be detailed in a separate list.

(b) The amount of earnest money to be included shall be in accordance with the provision of paras 315 and 316 of the P.W.D. Manual.

(d) This deposit at all times in accordance with paras 315 and 316 of the P.W.D. Manual.

(e) This percentage, where no security deposit is taken, will vary from 5 percent to 10 percent according to the requirements of the case, where security deposit is taken see note 6 Clause of a conditions of contract.

Give schedule where necessary showing dates by which the various items are to be completed.

CONTRACTOR

DISTRICT OFFICER (ROADS)
[Signature]
HANDE ALLARYAN

Should this tender be accepted $\frac{1}{10}$ I/We hereby agree to abide by and fulfill all the terms and provisions of the conditions of contract annexed hereto.

(03) months.

no
ma
sub
is
whi
the
in a
sum
such
ret
in c
Date
(V
(A
(C
Th
of Si
Date
Clo
the c
oss,
to on
the fo
with
Engin
amount
full see
time o
deduct
more
Govern
of the
content
shall
of the
any pa
up the
every
money
contract
his sec
sums
this co
used b
within
endorse
or mis
deposit
convert
pressly

OFFICE OF THE DISTRICT OFFICER (ROADS) TANDO ALLAHYAR

BID EVALUATION REPORT

1. Name of Procuring Agency: District Officer (Roads) Tando Allahyar

2. Tender reference No.: NIT No. D.O(R)/IC/G-55/208 dated 10/03/2011

3. Tender Description/Name of Work/Item: Reconditioning of link road from Bachal Pitafi to Mehrab Khan Pitafi mile 0/5-1/5 - 1.60 km (in portion)

4. Method of Procurement: Single Stage - One Envelope

5. Tender published:
Print & Electronic Media
(SPPRA IN No. & Newspapers names with dates) SPPRA ID No. 7852/11

6. Total Bid documents sold: 03 Nos.

7. Total Bids received: 03 Nos.

8. Technical Bid opening date: (if applicable) N.A
(Provide details in separate form)


9. No. of Bid Technically qualified (if applicable) N.A


10. Bid(s) Rejected: Nil


11. Financial Bid Opening date: 11-04-2011

12. Bid Evaluation Report.

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1.	Mr. Zahcer Abbas Pitafi	625445	1 st lowest	2584 Saving	Lowest	Accepted
2.	M/S Tousif Ahmed Constt: Co:	628603	2 nd	574 Excess	Higher	Rejected
3.	M/S Jaffar Sani Constt: Co:	630613	3 rd	2584 Excess	Highest	Rejected


DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR


EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
TANDO ALLAHYAR

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works & Service Deptt.
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial
- 3) TITLE OF CONTRACT NTNO: 208 dt: 10/3/11
- 4) TENDER NUMBER Recd: 7 mile road from Bachal Taluk
- 5) BRIEF DESCRIPTION OF CONTRACT Mohrab Icham Allah mile 15-115
- 6) FORUM THAT APPROVED THE SCHEME District Govt.
- 7) TENDER ESTIMATED VALUE Rs. 0.628 million
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs. 0.628 million
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 03 months
- 10) TENDER OPENED ON (DATE & TIME) 12/11/11 @ 2.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 03 nos.
- 12) NUMBER OF BIDS RECEIVED 03 nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 nos.
- 14) BID EVALUATION REPORT (Enclose a copy) Attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M. Zahoor Abbas Piltani
- 16) CONTRACT AWARD PRICE Rs. 625445/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID). 111 NO:

18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

EDD (WRS) J.A-Yu
District Office Road, T.A-Yau

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes No

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes No

ii) News Papers
(If yes, give names of newspapers and dates)

Yes Daily Sheral - 13/3/11
No

22) NATURE OF CONTRACT

Domestic/Local Int.

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes No

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes No

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes No

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes No

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes No

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?


Yes No

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes No

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes No



31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

35. Jali 2 rames
Contract - 14/4/11

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of **DISTRICT OFFICER**
Authorized Officer **(Roads) Tando Allahyar.**

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

(4)

OFFICE OF THE DISTRICT OFFICER (ROADS) TANDO ALLAHYAR

COMPARATIVE STATEMENT

B.I

24/2011

Date of issue 12-04-2011

Date of opening 12-04-2011

NAME OF WORK: Reconditioning of link road from Bachal Pitafi to Mehrab Khan Pitafi mile 0/5-1/5 = 1.60 km (in portion)

S.No	Name of Contractor Whom Tender issued	Road Work Part (A) Reconditioning	Road Work Part (B) Convert	M. Structure (1) (2) (3)
01	02	03	04	05
①	Mr Zahur Abbas Pitafi	16.10%		
		Above		
②	M/s Touqif Ahmad Constt.	17.20%		
		Above		
③	M/s Jaffer Sami & Constt.	17.90%		
		Above		

Certified that the tenders were duly opened and the list

DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICER (ROADS)

TANDO ALLAHYAR

Opened in my Presence

DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
TANDO ALLAHYAR

To:

Mr. Zahoor Abbas Pitafi,
Government Contractor,
Tando Allahyar.

SUBJECT: RECONDITIONING OF LINK ROAD FROM BACHIAL PITAFI TO
MULLAB KHAN PITAFI (MILE 30/5-1/5 = 1.60 KM) (IN PORTION)

REFERENCE: Your B-1 tender dated 12-04-2011.

Your quoted rate premium i.e. Part "A" @ 16.10% Above (Sixteen Point One Zero% Above) for Road work, the tender being the lowest, is hereby approved.

You are accordingly informed to please start the aforesaid work within 7 (seven) days from the date of issue of this work order under the supervision of the Deputy District Officer (Roads) Tando Allahyar and note that the work is to be completed within a period of (03) Months.

You are also requested to please execute the whole and every part of the work exactly full in accordance with the specification, design, drawings and instructions in writing relating to the work duly signed and lodged in my office. You are entitled to have access to the same for the purpose of inspection during office hours. It required to make or cause to be made copies of the same specifications and all such Design, Drawings and instruction as aforesaid. The extra conditions as per Executive District Officer (W&S) Department Tando Allahyar serial No. quoted above is given below for your information and strict compliance.

- i) No premiums shall be allowed on no schedule items.
- ii) No separate payment for carriage of materials shall be made. Premium quoted by the contractor covers the cost of carriage of materials involved.
- iii) All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources/quarries.
- iv) No payment of extra item shall be made unless an order is given to contractor by the District Officer for execution of such extra items and approved by the competent authority.
- v) Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.

MB-157

- vi) Contractor shall arrange bitumen from the National Refinery only and payment on account of bitumens item / work done shall be made on production of such certificate by the contractor from the National Refinery.
- vii) Work will be carried out strictly as per PWD specification.
- viii) All requisite codal formalities will be observed before start of work.
- ix) Water charges and all leads and lifts of material are included in the item of work.
- x) If any omission and error found in schedule "I" which will be jointly initiated by the Contractor and District Officer before issuance of work order.
- xi) Item of earth work 95% compaction shall not be executed without use of vibratory road roller.
- xii) No escalation whatever will be allowed the work is continued is next year for want of requisite funds.

The photo-state copies of Schedule-B, (Part A & B) duly attested by the undersigned also enclosed herewith for your information & guidance.

You should give in writing the name of your authorized agent who would receive instructions at the site of work during the course of its execution and also attend this office for signing the agreement.



DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

Copy forwarded to the Deputy District Officer (Roads) Tando Allahyar for information and necessary action. The copies of Schedule-B (Part A & B) are enclosed herewith for his record and carrying out the work accordingly. The work should strongly be carried out as per P.W.D. specifications. The date of start of work should also be reported to this office for record.



DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

FINANCIAL REVIEW

Name of Scheme: Reconditioning of link road from Bachal Pitafi to Mehrab Khan Pitafi mile 0/5-1/5 = 1.60 km (in portion)

N.F. NO. TC/G-55/DOR/208 DATED: 10-03-2011

DATE OF ISSUE: 12/4/2011

DATE OF OPENING: 12/4/2011

PARTICULARS	PROVISION OF ESTIMATES										TENDER QUOTED BY THE CONTRACTOR							
	Amount of S.B	Premium Fixed by C.F.	Cartage	Diff. of Cement	Diff. of Bricks Soling	Diff. Bitumen Cost	Diff. Cost of Steel	G. Total	Schedule-B	R. Quoted	Amount	Bitumen Amount	Diff. of Cement	Diff. of Bricks Soling	Diff. Cost of Steel	C-1 final	Saving	Excess
Part-A For Road Work	287129	48812	0.0	0.0	0	292088	0.0	628029	287129	16.10 % Above	46228	292088	0.0	0	0.0	625445	2584	
TOTAL	287129	48812	0	0	0	292088	0	628029	287129		46228	292088	0	0	0	625445	2584	

The lowest Rate Part "A" Rs. 16.10% Above Work Quoted by Mr. Zahier Abbass Pitafi Government Contractor is reasonable and competitive, hence recommended for approval.

Estimate Cost Rs. 628029
 Higher Cost Rs. 625445
 Saving / Excess Rs. 2584

DIVISIONAL ACCOUNTS OFFICER
TANDO ALLAHYAR

DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

Should this tender be accepted. I/We hereby agree to abide by any fulfill all the terms and provisions of the conditions of contract annexed here to so far as applicable, and in default here of to forfeit and pay to Government the sum of money mentioned in the said conditions

Receipt / Call Deposit No. **19277770**

Date: 20-03-2011

COMPARATIVE STATEMENT

Work:-

RECONDITIONING OF LINK ROAD FROM BACHAL PITAFI TO MEHRAB KHAN PITAFI MILE 0/5-1/5 = 1.66 KM (IN PORTION)

FC/G-55/DOR/208 DATED: 10-03-2011


DATE OF ISSUE: 12-04-2011

DATE OF OPENING: 12-04-2011

Particulars	Amt of Schedule "B"	Rate Quoted by contractors	Co:
Part-A (Road Work)	287129	16.10% Above	M/S Tausif Ahmed Constt: Co: M/S Jaffar Sani & Constt: Co:
		17.20 % Above	17.90 % Above

The Lowest rate of Part "A" 16.10% Above for Road work is Quoted by Mr. Wahid Ali Jarwar Government Contractor is reasonable and approved.

DIVISIONAL ACCOUNTS OFFICER
TANDO ALLAHYAR


DISTRICT ENGINEER (ROADS)
TANDO ALLAHYAR

Without this tender be accepted, I/we hereby agree to the conditions and provisions of the conditions of contract annexed here to so far as applicable, and in default thereof to forfeit and pay to Government the sum of money mentioned in the said conditions

Receipt / Call Deposit No. 1927078 dated 29-03-2011

SCHEDULE "B"

NAME OF WORK:- RECONDITIONING OF LINK ROAD FROM BACHAL PITAFI TO MEHRAB KHAN PITAFI MILE 0/5-1/5 = 1.60 KM (IN PORTION) (PART-A).

QTY	S.NO	ITEM OF WORK	RATE	UNIT	AMOUNT
-----	------	--------------	------	------	--------

- 1- **BASE COURSE** Preparing by supplying and spreading stone metal approved quality form approved quarry properly graded to maximum size 1 1/2" required thickness of proper camber and spreading 15 cft screening and non plastic quarry fines filling depression with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications Rate i/cs providing and using templates, camber, plates screens farm and directed, rate i/cs all cost of materials t&P carriage upto site of work.

3684 Cft @ Rs. 3748.16% Cft Rs. 138082.00

- 2- **THREE COAT** Providing Three Coat of surface dressing on new or existing surface with 40 + 25 +14 = 79 lbs of bitumen 80/100 penetration and 5.50 + 2.75 + 1.5 = 9.75 cft bajri of 3/4" x 1/2" gauge for first coat, 1/2" - 3/8" gauge for 2nd Coat, 3/8" - 1/4" for 3rd Coat i/c cleaning the road surface before lying each coat and rolling with power roller laying each coat separately. Rate includes all cost of materials T&P and carriage up to site of work.

14736 Sft @ Rs. 1011.45% Sft Rs. 149047.00

TOTAL

Rs. 287129.00

Add: Diff: Cost Bitumen 5.20 Tons @ Rs. 56170.70 =


Rs. 292088.00

G. TOTAL

Rs. 579217.00

1. I/We undertake to accept any change in quantities rates and amount as per Technically, Sanctioned Estimates.
2. I/We shall not claim any change in the quoted premium.


CONTRACTOR


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

SCHEDULE "B"

NAME OF WORK:- RECONDITIONING OF LINK ROAD FROM BACHAL PITAFI TO MEHRAB KHAN PITAFI MILE 0/5-1/5 = 1.60 KM (IN PORTION) (PART-A).

QTY	S.NO	ITEM OF WORK	RATE	UNIT	AMOUNT
-----	------	--------------	------	------	--------

1- **BASE COURSE** Preparing by supplying and spreading stone metal approved quality form approved quarry properly graded to maximum size 1 1/2" required thickness of proper camber and spreading 15 cft screening and non plastic quarry fines filling depression with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications Rate i/cs providing and using templates, camber, plates screens farm and directed, rate i/cs all cost of materials t&P carriage upto site of work.

3684 Cft @ Rs. 3748.16% Cft Rs. 138082.00

2- **THREE COAT** Providing Three Coat of surface dressing on new or existing surface with 40 + 25 + 14 = 79 lbs of bitumen 80/100 penetration and 5.50 + 2.75 + 1.5 = 9.75 cft bajri of 3/4" x 1/2" gauge for first coat, 1/2" - 3/8" gauge for 2nd Coat, 3/8" - 1/4" for 3rd Coat i/c cleaning the road surface before lying each coat and rolling with power roller laying each coat separately. Rate includes all cost of materials T&P and carriage up to site of work.

14736 Sft @ Rs. 1011.45% Sft Rs. 149047.00

TOTAL

Rs. 287129.00

Add: Diff: Cost Bitumen 5.20 Tons @ Rs. 56170.70 =


Rs. 292088.00

G. TOTAL

Rs. 579217.00

1. I/We undertake to accept any change in quantities rates and amount as per Technically, Sanctioned Estimates.
2. I/We shall not claim any change in the quoted premium.


CONTRACTOR


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

Name of Agency - Mr. Zahara Bhandari
 Name of Works - Reconditioning of Link Road from Bachel P. to
 SGP (Khp.) D. No. 105-11-94-50,000 L.F. of 8 k. each. P.W.D. 1887
 Merch. Class P. to P. Mile - 0.5-1/5 = 1.60 km (in part) (1890)
 G.R. P.W.D. Nos. 7937 of 6-4-35
 56-1 of 8-6-36, 1950-W of 27-9-37, G.C.M.P.
 and M. Deput. No. 383-2/37 of 9-11-37
 (P.W.D.) No. S-173, 2-W of 22-2-39.
 G. Rs (P.W.D.) No. 1038-1 of 22-2-37
 12-10-44 and 2-5-44 64-W of 22-2-39
 12-10-44, and 2-5-44, 05-W 1038/1-1 of
 28-3-49, 47-W 2 of 12-12-50.

PUBLIC WORKS DEPARTMENT

CIRCLE TANDO ALLAHYAR

DIVISION TANDO ALLAHYAR

TS: S... 68800 W/ONO=303
 V/O... (B) NO. D...
 @: - 06/11/2011
 Percentage Rate Tender and Contract for works

General Rules and Directions for the Guidance of Contractors

1. All work proposed to be executed by contract shall be notified in a form of invitation to tender posted on a board hung up in the office of the Executive Engineer and signed by the Executive Engineer.

This form will state the work to be carried out, as well as the date for opening and opening tenders, and the time allowed for carrying out the work; also the amount of earnest money to be deposited with the tender, and the amount of the security deposit to be deposited by the successful tenderers and the percentage, if any to be deducted from bills. It will also state whether a refund of quarry fees, royalties, octroi dues and ground rents will be granted. Copies of the specifications, designs and drawings and estimated rates schedule rates and any other documents required in connection with the work shall be signed by the Executive Engineer during office hours, and shall also be open for inspection by the contractor during office hours.

2. In the event of the tender being signed separately by each partner there of any partner, it shall be signed on his behalf by an attorney authorizing him to do so.

3. Receipts for payments made on account by a firm, shall also be signed by all the partners as prescribed in their tender as a firm and shall be signed in the name of the firm by one of the persons having authority to give effectual receipts.


4. Any person who submits a tender shall fill up stating at what percentage above or below the rates specified in the memorandum showing items of work to be carried out, shall take the work. Only one rate of such percentage, on a separate form, shall be framed. Tenders, which propose any alteration in the said form of invitation to tender or in the time allowed for the work, or which contain any other conditions, will not be considered. No printed form of tender shall include a tender for more than one work, but if contractors wish to tender for two or more works, they shall submit separate tender for each. Tenders shall have the name of the work to which they refer written outside the envelope.

5. The Executive Engineer or his duly authorised representative shall open the tenders, in the presence of contractors who have submitted tenders or their representatives who may be present at the time, and he will enter the amount of the several tenders in a comparative statement in a suitable form. He will identify the tenders, sign copies of the specifications and other documents mentioned in Rule 1. In the event of a tender being rejected, the Divisional Officer shall authorize the Treasury Officer concerned to refund the amount of the earnest money for deposited to the contractor making the tender, on his giving a receipt for the return of the money.

6. The Officer concerned to dispose of the tenders shall have the name of the contractor written on the envelope.

CONTRACTOR

TANDO ALLAHYAR



by & contract as applicable, and in default thereof to forfeit and pay to Government the sums of money mentioned in the said conditions.

Executive Receipt No. 1927078 dated 29-05-11 from Government Treasury or sub-Treasury at Allied bank... the full amount of security deposit specified in the above memorandum, in accordance with Clause 1(A) of the said conditions, otherwise the said sum of Rs. ... shall be retained by Government on account of such security deposits as aforesaid, or (b) the full value of which shall be retained by the Government on account of the security deposit specified in clause 1 (B) of the conditions.

*Amount to be specified in words and figures

Strike out (a) if no cash security deposit is to be taken.

**Strike out (b) if any cash security deposit is to be taken.

CONT: D.O. Signature of contractor before submission of tender. Signature of witness (contractor's signature).

Signature of the officers by whom accepted.

schedule of their rate Engineer tenderer has to have

d according to referenc

ed to claim

of of Sind of the specif

B (memoran ce in all res ns in writin ed condition ovided by th m shall be a

Read from

bitopi notation)

8000/=

R

60/=

400/=

840/=

R

Dated the day of 29-05-11 (Witnesses) M. A. Saadim K. B. S. = 605443 (Address) Rs. 8000/- (Occupation) M. A. Saadim K. B. S.

The above tender is hereby accepted by me on behalf of the Governor of Sind.

DISTRICT OFFICER (ROADS) TANDO ALLAHYAR

Division (or his duly authorized Assistant)

Dated the day of 10-0

Condition of Contract

security deposits.

Clause 1.—The Person whose tender may be accepted (hereinafter called

the contractor) shall (A) [(within one day for a contract of Rs. 1,000 or less, or two days for a contract of more than Rs. 1,000 upto Rs. 2,000 and so on, upto a limit of ten days, for a contract of Rs. 10,000 or more of the receipt by him of the notification of the acceptance of his tender) deposit with the Executive Engineer in cash or Govt. Securities endorsed to Executive Engineer (if deposited for more than twelve months) a sum sufficient with the amount of the earnest money deposited by him with his tender to make up the full security deposit specified in the tender, or (B) permit Government at the time of making any payment to him for work done under the contracts to deduct such sum as well (With the earnest money deposited by him.) amount more percent of all moneys so payable: such deduction to be held by Government by way of security deposit): Provided always that in the event of the contract or depositing a Lump sum by way of security deposit as contemplated at (A) above, then and in such case, if the sum so deposited shall not amount to ... percent of the total estimated cost of the work it shall be lawful for Government at the time of making any payment to the contractor for work done under the contract to make up the full amount of ... percent by deducting a sufficient sum from every such payment as last aforesaid. All compensation other sums of money payable by the contractor to Government under the terms of his contract may be deducted from, or paid by the sale of a sufficient part of his security deposit, or from the interest arising therefrom, or from any sums which is due or may become due to the contractor under this contract and in the event of his security deposit being reduced by reason of any such deduction or sale as aforesaid the contractor shall within ten days thereafter, make good in cash or with Government securities endorsed as aforesaid any sum or sums which may have been deducted from, or raised by sale of his security deposit or any part thereof. The security deposit referred to, when paid in cash, may, at the cost of the depositor, be converted into interest-bearing securities provided that the depositor has expressly desired this in writing.

CONT: D.O.

32 months.

by and full unexecuted hereto

CONTRACTOR

DISTRICT OFFICER (ROADS) TANDO ALLAHYAR

(a) To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive Engineer shall be conclusive evidence) and in that case the security deposit of the contractor shall stand forfeited and be absolutely at the disposal of the Government.

(b) To employ labour paid by the Public Work Department and to the supply materials to carry out the work, or any part of the work, debiting the contractor with the cost of the labour and the price of the materials (as to the correctness of which cost and price the certificate of the Executive Engineer shall be final and conclusive against the contractor) and crediting him with the value of the work done, in all respects in the same manner and at the same rates as if it had been carried out by the contractor under the terms of his contract; and in that case the certificate of the Executive Engineer, as to the value of the work done shall be final and conclusive against the contractor.

(c) To measure up the work of the contractor and to take such part thereof as shall be unexecuted out of the hands, and to give it to another contractor to complete in which case any expenses which may be incurred in excess of the sum which would have been paid to the original contractor if the whole work had been executed by him (as to the amount of which excess expenses the certificate in writing of the Executive Engineer shall be final and conclusive) shall be borne and paid by the original contractor and shall be deducted from any money due to him by the Government under the contract or otherwise or from his security deposit or the proceeds of sale thereof, or a sufficient part thereof.

In the event of any of the above courses being adopted by the Executive Engineer, the contractor shall have no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract. And in case the contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work therefore actually performed by him under this contract unless and until the Executive Engineer shall have certified in writing the performance of such work and the amount payable in respect thereof, and he shall only be entitled to be paid the amount so certified.

Clause 4.—If the progress of any particular portion of the work is unsatisfactory Executive Engineer shall, notwithstanding that all the general progress of the work is in accordance with the conditions mentioned in clause 2, be entitled to take action under clause 3 (b) after giving the contractor 10 days' notice in writing. The contractor will have no claim for compensation, for any loss sustained by him owing to such action.

Clause 5.—In any case in which any of the powers conferred upon the Executive Engineer by the clause 3 and 4 thereof shall have become exercisable and the same shall not have been exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable in the event of any future case of default by the contractor for which under any clause or clauses hereof he is declared liable to pay compensation amounting to the whole of his security deposit and the liability of the contractor for past and future compensation shall remain unaffected. In the event of the Executive Engineer taking action under sub-clause (a) or (c) of clause 3, he may, if he so desires, take possession of all or any tools, plant, materials and stores in or upon the works, or the site thereof or belonging to the contractor, or procured by him and intended to be used for the execution of the work or any part thereof, paying or allowing for the same in account at the contract rates, or in the case of contract not being applicable, at current market rates, to be certified by the Executive Engineer whose certificate thereof shall be final. In the alternative the Executive Engineer may, after giving notice in writing to the contractor or his clerk of the works, foreman or other authorized agent require him to remove such tools, plant, materials, or stores from the premises within a time to be specified in such notice, and in the event of the contractor failing to comply with any such requisition, the Executive Engineer may remove them at the contractor's expense or sale them by auction or private sale on account of the contractor and at his risk in all respects, and the proceeds of the Executive Engineer as to the expense of any such removal and the amount of the proceeds any excess of and such sale shall be final and conclusive against the contractor.

Action when the progress of any particular portion of the work is unsatisfactory.

Contractor remains liable to pay compensation if action not taken under clause 3 and 4.

Power to take possession of or require removal of or sell contractor's plant.

CONTRACTOR

**DISTRICT OFFICER (ROADS)
WANDU ALLAYAR.**

NING
BY THE C
Diff. of
Cement
0.0
0
ole and
DADS)
R

condition of work

Clause 6.—If the contractor shall desire an extension of the time for completion of the work on the ground of his having been unavoidably hindered in its execution or on any other ground, he shall apply in writing to the Executive Engineer within 30 days from the date on which he was hindered as aforesaid or on which the ground for asking for extension arose and in any case before the date of completion of the work, and the Executive Engineer may, if in his opinion, there are reasonable grounds for granting an extension grant such extension as he thinks necessary or proper. The decision of the Executive Engineer in this matter shall be final.

Provided that where the contractor is hindered in the execution of the work on account of any act or omission on the part of the PWD or any of its authorised officers, the Executive Engineer may at any time before the date of completion and on his own initiative extend the time for completion of the work for such period as he may think necessary or proper.

Where time has been extended under this or any other clause of this agreement the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Final certificate,

Clause 7.—On completion of the work the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer-in-charge) of such completion, but no such certificate shall be given until the work be considered to be complete until the contractor shall have removed from the premises on which the work shall have been executed all scaffolding, surplus materials and rubbish, and shall have cleaned off the dirt from all woodwork, doors, windows, walls, floors, or other parts of any building in or upon which the work has been executed, or of which he may have had possession for the purpose of executing the work, not until the work shall have been measured by the Engineer-in-charge or where the measurements have been taken by his subordinates until they have received the approval of the Engineer-in-charge, the said measurements being binding and conclusive against the contractor. If the contractor shall fail to comply with the requirements of this clause as to the removal of scaffolding, surplus materials and rubbish, and cleaning of dirt on or before the date fixed for the completion of the work, the Engineer-in-charge, may at the expense of the contractor, remove such scaffolding, surplus materials and rubbish, and dispose of the same as he thinks fit and clean of such dirt as aforesaid; and the contractor shall forthwith pay the amount of all expenses so incurred, but shall have no claim in respect of any such scaffolding or surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Sharma

CONT:

D/O

Removal of "Bundhis",

Clause 7-A.—In the case of silt clearance and other excavation works of channels after the measurements are finally recorded and checked by a competent authority the Contractor shall, on a notice in writing being given by the Engineer-in-charge or his subordinate and within the time specified in the notice, remove "Bundhis" and profile ridges within the designed channel Section. If the contractor makes default such work may be carried out departmentally in which case the amount spent on the removing such "Bundhis" and profile ridges shall be deducted from any money due to the contractor or from his Security Deposit. The time taken by the contractor in removing "Bundhis" and profile ridges shall not be counted towards the period stipulated for the completion of the contract work.

Payment on intermediate certificates to be regarded as advances.

Clause 8.—No payment shall be made for any work, estimated to cost less than rupees five hundred till after the whole of the said work shall have been completed and a certificate of completion given. But in the case of works estimated to cost more than rupees five hundred, the contractor shall on submitting bill therefore, as provided in clause 10 be entitled to receive payment proportionate to the part of the work then approved and passed by the Engineer-in-charge, whose certificate of such approval and passing of the sum so payable shall be final and conclusive against the contractor. All such intermediate payments shall be regarded as payments by way of advances

CONTRACTOR

**DISTRICT OFFICER (ROADS),
PANDU ALLAHABAD.**

against the f...
and complete...
any bad. un...
and re-constr...
as an admitt...
in any resp...
or effect in...
final settlem...
vary or effe...
within one...
Engineer-in-c...
payable for

Clause 9.
than Rs. 1...
is accepted...
specification...
completed t...
at such red...
final or, or

Clause 10
the progres...
included in...
be taken t...
verified and...
expiry of...
subordinate...
or his aut...
be sufficien...
list which

Clause 11
to be had...
charges to...
in the tend...
condition...
hereinafte

Clause 12
the use o...
to be pro...
prices fo...
licable fo...
control...
memorat...
materials...
him for...
of the...
contract...
thereof...
a suffici...
material...
Govern...
and sha...
such m...
pletion...
store, if...
hand, b...
except...
for co...
said b...
such n...

Clause 13
work i...
materi...
lodged...
the sa...

At 500 amount of the...
 the period specified at (A) shall be considered as complete for recovery of the amount.

The security deposit lodged by instalments from his bills shall be months from the date on which the contractor shall, however exercise his discretion contractor either after three months later along with the final bill if it is of some unavoidable circumstances.

Note—A work should be considered as complete for deposit to a contractor from the last date on which his final measurements.

Clause 2.—The time allowed for carrying out the work shall be strictly observed by the contractor and shall be the date on which the order to commence work is given to the contractor. The work shall throughout the stipulated period of the contract be proceeded with, with all due diligence (time being deemed to be of the essence of the contract on the part of the contractor) and the contractor shall pay as compensation an amount equal to one percent or such smaller amount as the Superintending Engineer (whose decision in writing shall be final) may decide of the amount of the estimated cost of the whole work as shown by the tender for every day that the work remains uncommenced, or unfinished, after the proper dates. And further to ensure good progress during the execution of the work, the contractor shall be bound, in all cases in which the time allowed for completion of any work exceeds one month, to complete:

of the work in of the time:
 --do-- --do--
 --do-- --do--

and abide the programme of detailed progress laid down by the Executive Engineer.

The following proportions will usually be found suitable:—
 In 1/4 1/2 3/4 of the time

Reasonable progress of earth work ... 1/6 1/2 3/4 of the total value of work to be done
 Do do of masonry work ... 1/104/108/10 do do.

In the event of the contractor failing to comply with this condition he shall be liable to pay as compensation an amount equal to one percent, or such smaller amount as the Superintending Engineer (whose decision in writing shall be final) may decide of the said estimated cost of the whole work for every day that the due quantity of work remains incomplete. Provided always that the total amount of compensation to be paid under the provisions of this clause shall not exceed 10 percent of the estimated cost of the work as shown in the tender.

Clause 3.—In any case in which under any clause or clauses of the contract, the contractor shall have rendered himself liable to pay compensation (whether paid by instalments) or in the case of abandonment of the contract, or in the case of serious illness or death of the contractor or any other person, the Superintending Engineer on behalf of the Governor of Sindh shall have power to adopt any of the following courses as he may deem best suited to the interests of the Government

{Note—The quantity of work to be done within a particular time to be fixed and inserted in the blank space kept for the purpose by the contractor to accept the contracts after taking into consideration the circumstances.

*This will be the same percentage as that in the tender at te).

†The amount of this percentage not exceeding 10% will be fixed in every contract, e.g. if it is fixed at 80% and the security deposit only amount to 10% of the work then 3% should be deducted from every payment if the security deposit only amount to 6% should be deducted and the balance should be paid.

CONT: *[Signature]*
 Action when whole of security deposit is forfeited.

CONTRACTOR

DISTRICT OFFICER (ROADS)
 RANDI ALLAHYAR

within
 accepted
 contractor
 done
 forfeit
 In
 of three
 engineer
 to the
 work or
 account
 security
 by a
 the
 suppl
 the c
 to th
 Engin
 him w
 and
 the te
 Engin
 against
 the
 contrac
 in exce
 if the
 excess.
 final at
 shall be
 contrast
 sale the
 In
 Engineer
 sustained
 material
 of, or w
 contract.
 faforesaid
 or any
 and unti
 ance of
 only be
 Cla
 unsatisfac
 progress
 clause
 contract
 for comp
 Cla
 Executive
 able and
 not const
 notwithst
 by the con
 tiable to
 and the li
 remain un
 sub-clause
 all or any
 site thereo
 to be used
 allowing fo
 contract ne
 the Execut
 uative the
 tractor or
 him to rem
 a time to b
 to comply
 them at th
 account of
 of the Exe
 amount of
 clusive aga

Receipt for any payment made by a contractor in accordance with the contract shall be valid and binding on Government unless cancelled by the Executive Engineer.

Receipt No. 19/
sub-Treasury at A

8. The memorandum of work to be tendered for and the schedule of items to be supplied by the Public Works Department and their rate shall be filled in and completed by the office of the Executive Engineer before the tender form is issued. If a form issued to an intending tenderer has not been so filled in and completed, he shall request the said office to have this done before he completes and delivers his tender.

9. All work shall be measured not by standard measure and according to the rules and custom of the Public Works Department without reference to any local custom.

10. Under no circumstance shall any contractor be entitled to claim enhanced rates for any items in this contract.

Tender for Works

I/We hereby tender for the execution, for the Governor of Sind (hereinbefore and hereinafter referred to as "Government"), of the work specified in the under written memorandum within the time specified in such memorandum at

percent below/above the estimated rates entered in Schedule 'B' (memorandum showing items of work to be carried out and in accordance in all respects with the specifications, designs, drawings, and instructions in writing referred to in Rule 1 hereof and in Clause 12 of the annexed condition of contract and agree that when materials for the work are provided by the Government such materials and the rates to be paid for them shall be as provided in Schedule 'A' hereto.

Reconditioning of Link Road from
Memorandum

(a) General description *Mehrad Pitafi to Mehrad Rhar Pitafi*
Mile of 5-1/5 = 1.60 km (IN POSITION)

(b) Estimated cost

(c) Earnest money

(d) Security deposit--(including earnest money)

(e) Percentage, if any, to be deducted from bills (Rupees) percent

(f) Time allowed for the work from the date of the order to commence

82800/-
Rs
12560/-
31400/-
18840/-
Rs

(03) months.

Should this tender be accepted, the contractor shall abide by and fulfill the terms and provisions of the contract annexed hereto.

CONTRACTOR

Clause 1.—The contractor shall be bound to complete the work within the time specified in the contract or within such extended time as may be allowed by the Executive Engineer (if deposit amount of the earnest money is not taken) or such further time as may be allowed by the Executive Engineer (if deposit amount of the earnest money is taken) and if the contractor fails to complete the work within the time specified in the contract or within such extended time as may be allowed by the Executive Engineer, the Government may, at its option, terminate the contract and forfeit the earnest money deposit. The Government shall not be bound to accept the work if it is not completed within the time specified in the contract or within such extended time as may be allowed by the Executive Engineer. The Government shall not be bound to accept the work if it is not completed within the time specified in the contract or within such extended time as may be allowed by the Executive Engineer. The Government shall not be bound to accept the work if it is not completed within the time specified in the contract or within such extended time as may be allowed by the Executive Engineer.

CONT. D.D.
CONT. D.D.
CONT. D.D.


OFFICE OF THE DISTRICT OFFICER (ROADS) TANDO ALLAHYAR


BID EVALUATION REPORT


1. Name of Procuring Agency: District Officer (Roads) Tando Allahyar
2. Tender reference No.: NIT No. D.O(R)/TC/G-55/208 dated 10/03/2011
3. Tender Description/Name of Work/Item: Reconditioning of link road from Mirwah road to village Alan Khan Laghari mile 0/0-0/5 = 4.0 km (in portion)
4. Method of Procurement: Single Stage - One Envelope
5. Tender published:
Print & Electronic Media
(SPPRA IN No. & Newspapers names with dates) SPPRA ID No.7852/11
6. Total Bid documents sold: 03 Nos.
7. Total Bids received: 03 Nos.
8. Technical Bid opening date: (if applicable)
(Provide details in separate form) N.A
9. No. of Bid Technically qualified (if applicable) N.A
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 11-04-2011

12. Bid Evaluation Report.

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Zaheer Abbas Pitafi	1471149	1 st lowest	6390 Saving	Lowest	Accepted
2.	M/S Al-Imad Engr: Constt. Co:	1482783	2 nd	5244 Excess	Higher	Rejected
3.	Mr. Taj Mohd: Khaskheli	1489009	3 rd	11470 Excess	Highest	Rejected


DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR


EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
TANDO ALLAHYAR

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works & Service Deptt.
- 2) PROVINCIAL / LOCAL GOVT / OTHER Provincial
- 3) TITLE OF CONTRACT MT No: 208 dt: 10/3/11
- 4) TENDER NUMBER Recm dt: 11/11/11
- 5) BRIEF DESCRIPTION OF CONTRACT to u/l: Alam Icham Leghari mile 9, 9/11
- 6) FORUM THAT APPROVED THE SCHEME District: Coast:
- 7) TENDER ESTIMATED VALUE RS = 1.50 million
- 8) ENGINEER'S ESTIMATE (For civil works only) RS = 1.50 million
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 03 months
- 10) TENDER OPENED ON (DATE & TIME) 12/11/11 @ 2:00 P.M
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 03 nos
- 12) NUMBER OF BIDS RECEIVED 03 nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 nos
- 14) BID EVALUATION REPORT (Enclose a copy) Attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M. Zaher Abbasi Haf.
- 16) CONTRACT AWARD PRICE RS = 14711491/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID) 1st no:

- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Domestic/ Local
 - b) SINGLE STAGE - TWO ENVELOPE PROCEDURE
 - c) TWO STAGE BIDDING PROCEDURE
 - d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

EDU (Mrs) Photo Allodial
District Office P.O. Box 1000 T.A. 400

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	<input checked="" type="checkbox"/>		
No	<input type="checkbox"/>		

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	Daily Star	13/3/11
No	<input checked="" type="checkbox"/>		

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

39. 01-7 amr
Contract - 14/4/11

Signature & Official Stamp of
Authorized Officer

[Signature]
DISTRICT OFFICER
(Roads) Tando Allahyar.

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

OFFICE OF THE DISTRICT OFFICER (ROADS) TANDO ALLAHYAR

COMPARATIVE STATEMENT


B.I

Date of issue 12-04-2011 Date of opening 12-04-2011


NAME OF WORK: Reconditioning of link road from Mirwah road to village Alan Khan Laghari
mile 0/0-0/5 4.0 km (in portion)

S.No	Name of Contractor Whom Tender issued	Road Work Part (A) Reconditioning 03	Road Work Part (B) Culvert 04	M. Structure (1) (2) (3) 05
01	02			
①	Mr. Zahur Abbasi Pitafi	16.22% Above		
②	M/s M. Imad Engineering	17.64% Above		
③	Mr. Tariq Muhammad KhasKhali	18.40% Above		

Certified that the tenders have been opened before us.


DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR Opened in my Presence


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR


EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
TANDO ALLAHYAR

COMPARATIVE STATEMENT

C:- RECONDITIONING OF LINK ROAD FROM MIRWAH ROAD TO VILLAGE ALAN KHAN LAGHARI MILE 0/0-0/5 = 4.0 KM (IN PORTION)


SR/208 DATED: 10-03-2011


DATE OF ISSUE : 12-04-2011

DATE OF OPENING: 12-04-2011

Particulars	Amt of Schedule "B"	Rate Quoted by contractors	
		Mr. Zaheer Abbas Pitafi	M/S Al-Imad Engineering Constt: Co:
(Work)	819250	16.22% Above	17.64 % Above
			18.40 % Above

The Lowest rate of Part "A" 16.22% Above for Road work is Quoted by Mr. Zaheer Abbas Pitafi Government Contractor is reasonable and approved.


REGIONAL ACCOUNTS OFFICER
TANDO ALLAHYAR


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

It is hereby agreed that the tenderer shall be bound to abide by any fulfil all the conditions of the conditions of contract annexed here to so far as applicable, and in default to forfeit and pay to Government the sum of money mentioned in the said conditions.

To,

Mr. Zaheer Abbas Pitafi,
Government Contractor,
Tando Allahyar.

SUBJECT: RECONDITIONING OF LINK ROAD FROM MIRWAH ROAD TO VILLAGE
ALAN KHAN LAGHARI MILE 0/0-0/5 = 4.0 KM (IN PORTION)

REFERENCE: Your B-I tender dated 12-04-2011.

Your quoted rate premium i.e. Part "A" @ 16.22% Above (Sixteen Point One Two Two % Above) for Road work, the tender being the lowest is hereby approved.

You are accordingly informed to please start the aforesaid work within 7 (Seven) days from the date of issue of this work order under the supervision of the Deputy District Officer (Roads) Tando Allahyar and note that the work is to be completed within a period of (03) Months.

You are also requested to please execute the whole and every part of the work exactly full in accordance with the specification, design, drawings and instructions in writing relating to the work duly signed by the undersigned and lodged in my office. You are entitled to have access to the same for the purpose of inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Design, Drawings and instruction as aforesaid. The extra conditions as per Executive District Officer (W&S) Department Tando Allahyar tender No. quoted above, is also given below for your information and strict compliance.

- i) No premiums shall be allowed on non schedule items.
- ii) No separate payment for carriage of materials shall be made. Premium quoted by the contractor covers the cost of carriage of materials involved.
- iii) All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources/quarries.
- iv) No payment of extra item shall be made unless written order is given to contractor by the District Officer for execution of such extra items and approved by the competent authority.
- v) Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.

M/8872

- vi) Contractor shall arrange bitumen from the National Refinery only and payment on account of bitumens item / work done shall be made on production of such certificate by the contractor from the National Refinery.
- vii) Work will be carried out strictly as per PWD specification.
- viii) All requisite codal formalities will be observed before start of work.
- ix) Water charges and all leads and lifts of material are included in the item of work.
- x) If any omission and error found in schedule "B" which will be jointly initiated by the Contractor and District Officer before issuance of work order.
- xi) Item of earth work 95% compaction shall not be executed without use of vibratory road roller.
- xii) No escalation whatever will be allowed the work is continued is next year for want of requisite funds.


The photo-state copies of Schedule-B. (Part A & B) duly attested by the undersigned also enclosed herewith for your information & guidance.

You should give in writing the name of your authorized agent who would receive instructions at the site of work during the course of its execution and also attend this office for signing the agreement.


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

Copy forwarded to the Deputy District Officer (Roads) Tando Allahyar for information and necessary action. The copies of Schedule-B (Part A & B) are enclosed herewith for his record and carrying out the work accordingly. The work should strongly be carried out as per P.W.D. specifications. The date of start of work should also be reported to this office for record.

18872


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

FINANCIAL REVIEW


Name of Scheme : RECONDITIONING OF LINK ROAD FROM MIRWAH ROAD TO VILLAGE ALAN KHAN LAGHARI MILE 0/0-0/5 = 4.0 KM (IN PORTION)
 N.I.T NO. TC/G-55/DOR/ 208 DATED: 10-03-2011 DATE OF ISSUE: 12/4/2011 DATE OF OPENING: 12/4/2011

Sl. No	PARTICULARS	PROVISION OF ESTIMATES										TENDER QUOTED BY THE CONTRACTOR							
		Amount of S.B	Premiums Fixed by C.P.	Cartage	Diff. of Cement	Diff. of Bricks Soling	Diff. Bitumen Cost	Diff. Cost of Steel	G. Total	Schedule-B	R. Quoted	Amount	Bitumen Amount	Diff. of Cement	Diff. of Bricks Soling	Diff. Cost of Steel	G. Total	Saving	Excess
1	Part-A For Road Work	819250	139272	0.0	0.0	0	519017	0.0	1477539	819250	16.22 % Above	132882	519017	0.0	0	0.0	1471149	6390	
	GRAND TOTAL	819250	139272	0	0	0	519017	0	1477539	819250		132882	519017	0	0	0	1471149	6390	

The lowest Rate Part "A" Rs. 16.22% Above Work Quoted by Mr. Zaheer Abbas Pitafi Government Contractor is reasonable and competitive, hence recommended for approval.

Total Estimate Cost Rs. 1477539
 Total Tender Cost Rs. 1471149
 Total Saving / Excess Rs. 6390

DIVISIONAL ACCOUNTS OFFICER
 TANDO ALLAHYAR


 DISTRICT OFFICER (ROADS)
 TANDO ALLAHYAR

Should this tender be accepted, we hereby agree to abide by any fulfil all the terms and provisions of the conditions of contract annexed here to so far as applicable, and in default there of forfeit and pay to Government the sum of money mentioned in the said conditions.

SCHEDULE "B"

NAME OF WORK:- RECONDITIONING OF LINK ROAD FROM MIRWAH ROAD TO VILLAGE ALAN KHAN LAGHARI MILE 0/0-0/5 = 4.0 KM (IN PORTION) (PART-A)

QTY	S.NO	ITEM OF WORK	RATE	UNIT	AMOUNT
1-		BRICK ON EDGING Laying of including supplying of 9" x 4 1/2" x 3" 1 st class burnt bricks excavation for laying edging with small side parallel to the road. Rate including all cost of material T&P and carriage upto 3 chains.			
		4367 Rft	@ Rs. 827.05% Rft		Rs. 36117.00
2-		BASE COURSE Preparing by supplying and spreading stone metal approved quality form approved quarry properly graded to maximum size 1 1/2" required thickness of proper camber and spreading 15 cft screening and non plastic quarry fines filling depression with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications Rate i/cs providing and using templates, camber, plates screens farm and directed, rate i/cs all cost of materials t&P carriage upto site of work.			
		11798 Cft	@ Rs. 4112.25% Cft		Rs. 485163.00
3-		THREE COAT Providing Three Coat of surface dressing on new or existing surface with 40 + 25 + 14 = 79 lbs of bitumen 80/100 penetration and 5.50 + 2.75 + 1.5 = 9.75 cft bajri of 3/4" x 1/2" gauge for first coat, 1/2" - 3/8" gauge for 2 nd Coat, 3/8" - 1/4" for 3 rd Coat i/c cleaning the road surface before lying each coat and rolling with power roller laying each coat separately. Rate includes all cost of materials T&P and carriage up to site of work.			
		26202 Sft	@ Rs. 1036.33 Sft		Rs. 271539.00
4-		EARTH WORK for embankment form B.Pits i/c laying in 6" layer clod breaking dressing etc. complete load upt 100cft and lift up to 5.0 ft. (in ordinary soil).			
		31540 Cft	@ Rs. 970.40 % Rft		Rs. 30606.00
TOTAL					Rs. 823425.00
Add: Diff: Cost Bitumen 9.24 Tons @ Rs. 56170.70=					Rs. 519017.00
G. TOTAL					Rs. 1342442.00

1. I/We undertake to accept any change in quantities rates and amount as per Technically, Sanctioned Estimates.
2. I/We shall not claim any change in the quoted premium.


CONTRACTOR


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

Name of Agency: *Mk. Zahra Hussain Piroji*
 Name of Work: *Conditioning of Link Road from Miransole*
 SGP (Khp.) D. No. 105-11-94-50,000 L.F. of 8 ls each
 Road to village *Star Khan Teghari* FORM B-1
4490

G. R. P. W. D. Nos. 793R of 6-4-35
 55-1 of 8-6-36, 1959-W of 27-9-37, G.C.M.P.
 and M. Deutt. No. 383-4/37 of 9-11-37
 (P. W. D.) No. S-173, 2-W of 22-2-39.
 G. R. (P. W. D.) No. 1038-1 of 22-2-37
 12-10-44 and 2-5-44, 6-4-W of 22-2-39
 12-10-44, and 2-5-44, 05-W 1038/11-1 of
 28-3-49, 4-47-W 2 of 12-12-50.

mile *0-0-5-2.0 km (in Position)*
 PUBLIC WORKS DEPARTMENT

CIRCLE **TANDO ALLAHYAR**

DIVISION **TANDO ALLAHYAR**

TS: *SARHAN BS: 14939001*
 Work Order No. *DB/78*
 Dt: *8/4/2011* 14/4/2011
 Percentage Rate Tender and Contract for works
 Dt: *14/4/2011*

General Rules and Directions for the Guidance of Contractors

1. All work proposed to be executed by contract shall be notified in a form of invitation to tender posted on a board hung up in the office of the Executive Engineer and signed by the Executive Engineer.

This form will state the work to be carried out, as well as the date for submitting and opening tenders, and the time allowed for carrying out the work. It will also state the amount of earnest money to be deposited with the tender, the amount of the security deposit and the percentage, if any to be deducted from the tender, and whether a refund of quarry fees, royalty and other charges is to be granted. Copies of the specification, rates schedule rates and any other work shall be signed by the Executive Engineer and shall also be open for the Executive Engineer during office hours.


2. In the event of the tender being signed by a firm, it shall be signed by all the partners, or by one partner, if authorized by the other partners, or by an attorney authorizing him to do so.

3. Receipts for payments made on account of any work, when executed by a firm, shall also be signed by all the partners, except where the contractors are described in their tender as a firm, in which case the receipts shall be signed in the name of the firm by one of the partners, or by some other persons having authority to give effectual receipts for the firm.

4. Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below the rates specified in Schedule Memorandum showing items of work to be carried out; he is willing to tender take the work. Only one rate of such percentage, on all the items, shall be framed. Tenders, which propose any alteration in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractors wish to tender for two or more works they shall submit a separate tender for each. Tenders shall have the name and number of the work to which they refer written outside the envelope.

5. The Executive Engineer or his duly authorized Assistant shall open tenders, in the presence of contractors who have submitted tenders or their representatives who may be present at the time, and he will enter the amounts of the several tenders in a comparative statement in a suitable form. In the identification, sign copies of the specifications and other documents mentioned in Rule 1. In the event of a tender being rejected the Divisional Officer shall authorize the Treasury Officer concerned to refund the amount of the earnest money for deposited to the contractor making the tender, on his giving a receipt for the return of the money.

6. The Officer competent to dispose of the tenders shall have the right of rejecting all or any of the tenders.



Assistant Accountant
 District Accounts Officer Hyderabad

CONTRACTOR

DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

4
 If the amount of the security deposit to be paid in a lump sum within the period specified at (A) above is not paid, the contract already accepted shall be considered as cancelled and the contractor shall be liable for the recovery of the amounts.

The security deposit lodged by a contractor (or recovered in instalments from his bills) shall be refunded to him on the expiry of three months from the date on which the work is completed. The Executive Engineer shall, however, exercise his discretion to refund security deposit to the contractor either after three months from the date of completion of work or later along with the final bill if it is prepared after that period on account of some unavoidable circumstances.

Note—A work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority. If such check is necessary otherwise from the last date of recording the final measurements.

Clause 2.—The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. The work shall throughout the stipulated period of the contract be proceeded with, with all due diligence (time being deemed to be of the essence of the contract on the part of the contractor) and the contractor shall pay as compensation an amount equal to one percent or such smaller amount as the Superintending Engineer (whose decision in writing shall be final) may decide of the amount of the estimated cost of the whole work as shown by the tender for every day that the work remains uncommenced, or unfinished, after the proper dates. And further to ensure good progress during the execution of the work, the contractor shall be bound, in all cases in which the time allowed for completion of any work exceeds one month, to complete:

of the work in	of the time
—do—	—do—
—do—	—do—

and abide the programme of detailed progress laid down by the Executive Engineer.

The following proportions will usually be found suitable:—
 In 1/4 1/2 3/4 of the time

Reasonable progress of earth work	1/6 1/2 3/4 of the total value of work to be done
Do do of masonry work	1/10 1/8 1/10 do do.

In the event of the contractor failing to comply with this condition he shall be liable to pay as compensation an amount equal to one percent, or such smaller amount as the Superintending Engineer (whose decision in writing shall be final) may decide of the said estimated cost of the whole work for every day that the due quantity of work remains incomplete: *Provided always* that the total amount of compensation to be paid under the provisions of this clause shall not exceed 10 percent of the estimated cost of the work as shown in the tender.

Yes
CONT: D.O

Action when whole of security deposit is forfeited.

Clause 3.—In any case in which under any clause or clauses of this contract, the contractor shall have rendered himself liable to pay compensation amounting to the whole of his security deposit (whether paid in one sum or deducted by instalments) or in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause, the Executive Engineer on behalf of the Governor of Sindh shall have power to adopt any of the following courses as he may deem best suited to the interests of the Government

[Note—The quantity of work to be done within a particular time to be specified above shall be fixed and inserted in the blank space kept for the purpose by the Officer competent to accept the contracts after taking into consideration the circumstances of each case.

*This will be the same percentage as that in the tender at (c).

The amount of this percentage not exceeding 10% will be fixed in every case on similar requirements, e.g. if it is fixed at 80% and the security deposit only amounts to 5% of the estimated cost of the work then 3% should be deducted from every payment. If the percentage is fixed at 10% and security deposit only amount to 6% should be deducted and so on.

Yes
CONTRACTOR

DISTRICT OFFICER (ROADS)
YABDO ALLAHYAR

(a) To re-
 contractor und
 done) and in
 forfeated and

(b) To ex
 supply materia
 the contractor
 to the correcti
 Engineer shall
 him with the
 and at the sa
 the terms of
 Engineer, as
 against the con

(c) To
 thereof as sha
 contractor to
 in excess of
 if the whole
 excess expense
 final and con
 shall be dedu
 contract or
 sale thereof.

In the e
 Engineer, the
 sustained by
 materials, or
 of, or with
 contract. A
 aforesaid, th
 or any work
 and until the
 ance of such
 only be enti

Clause
 unsatisfactor
 progress of
 by
 contract
 for compen

Clause
 Executive
 able and th
 put consti
 notwithsta
 by the con
 liable to
 and the li
 remain un
 sub-clause
 all or any
 site there
 to be use
 allowing
 contract
 the Exec
 native th
 tractor o
 him to re
 a time to
 to comp
 them at
 account
 of the
 amount
 clusive

Clause 6.—If the contractor shall desire an extension of the time for completion of the work on the ground of his having been unavoidably hindered in its execution or on any other ground, he shall apply in writing to the Executive Engineer within 30 days from the date on which he was hindered as aforesaid or on which the ground for asking for extension arose and in any case before the date of completion of the work, and the Executive Engineer may, if in his opinion, there are reasonable grounds for granting an extension grant such extension as he thinks necessary or proper. The decision of the Executive Engineer in this matter shall be final.

Provided that where the contractor is hindered in the execution of the work on account of any act or omission on the part of the PWD or any of its authorised officers, the Executive Engineer may at any time before the date of completion and on his own initiative extend the time for completion of the work for such period as he may think necessary or proper.

Where time has been extended under this or any other clause of this agreement the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause 7.—On completion of the work the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer-in-charge) of such completion, but no such certificate shall be given not shall the work be considered to be complete until the contractor shall have removed from the premises on which the work shall have been executed all scaffolding, surplus materials and rubbish, and shall have cleaned off the dirt from all woodwork, doors, windows, walls, floors, or other parts of any building in or upon which the work has been executed, or of which he may have had possession for the purpose of executing the work, not until the work shall have been measured by the Engineer-in-charge or where the measurements have been taken by his subordinates until they have received the approval of the Engineer-in-charge, the said measurements being binding and conclusive against the contractor. If the contractor shall fail to comply with the requirements of this clause as to the removal of scaffolding, surplus materials and rubbish, and cleaning of dirt on or before the date fixed for the completion of the work, the Engineer-in-charge, may at the expense of the contractor, remove such scaffolding, surplus materials and rubbish, and dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the contractor shall forthwith pay the amount of all expenses so incurred, but shall have no claim in respect of any such scaffolding or surplus materials aforesaid except for any sum actually realized by the sale thereof.

Clause 7-A.—In the case of silt clearance and other excavation works or channels after the measurements are finally recorded and checked by a competent authority the Contractor shall, on a notice in writing being given by the Engineer-in-charge or his subordinate and within the time specified in the notice, remove "Bundhis" and profile ridges within the designed channel Section. If the contractor makes default such work may be carried out departmentally in which case the amount spent on the removing such "Bundhis" and profile ridges shall be deducted from any money due to the contractor or from his Security Deposit. The time taken by the contractor in removing "Bundhis" and profile ridges shall not be counted towards the period stipulated for the completion of the contract work.

Clause 8.—No payment shall be made for any work, estimated to cost less than rupees five hundred till after the whole of the said work shall have been completed and a certificate of completion given. But in the case of works estimated to cost more than rupees five hundred, the contractor shall on submitting bill therefore, as provided in clause 10 be entitled to receive payment proportionate to the part of the work then approved and passed by the Engineer-in-charge, whose certificate of such approval and passing of the sum so payable shall be final and conclusive against the contractor. All such interim payments shall be regarded as payments by way of advance.

against the and complete any had. ur and re-const us an admis in any respe or effect in- final settlem vary or effe within one n Engineer-in-c payable for

Clause 9.— than Rs. 1.00 is accepted as specifications. completed the at such reduce final or on a

Clause 10.— the progress of included in any the taken the re verified and the expiry of ten subordinate to m or his authorised be sufficient wa list which shall

Clause 11.—Th to be had on a charges to be ma in the tender or in conditions, and hereinafter provid

Clause 12.—If the use of any spe of the P.W.D or it to be provided by prices to be charge ticable for the con control the meani memorandum here materials and stor him for the purpose of the materials contract, or otherw thereof, if the securi a sufficient portion materials supplied to Government and sh and shall at all time such materials unuse pletion or determina store, if the Engineer band, but, the contr except with the cons for compensation on said but remaining t such materials.

Clause 13.—The con work in the most subst material and all othe lodged in the office of the said specification. H

portion of them

Final certificate,

CONF

Removal of "Bundhis",

Payment on intermediate certifi, cases to be regard ed as advances.

CONTRACTOR

DISTRICT OFFICER (ROADS) MANDU ALLARTAN.

CON

(a) To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive Engineer shall be conclusive evidence) and in that case the security deposit of the contractor shall stand forfeited and be absolutely at the disposal of the Government.

(b) To employ labour paid by the Public Work Department and to the supply materials to carry out the work, or any part of the work, debiting the contractor with the cost of the labour and the price of the materials (as to the correctness of which cost and price the certificate of the Executive Engineer shall be final and conclusive against the contractor) and crediting him with the value of the work done, in all respects in the same manner and at the same rates as if it had been carried out by the contractor under the terms of his contract; and in that case the certificate of the Executive Engineer, as to the value of the work done shall be final and conclusive against the contractor.

(c) To measure up the work of the contractor and to take such part thereof as shall be unexecuted out of the hands, and to give it to another contractor to complete in which case any expenses which may be incurred in excess of the sum which would have been paid to the original contractor if the whole work had been executed by him (as to the amount of which excess expenses the certificate in writing of the Executive Engineer shall be final and conclusive) shall be borne and paid by the original contractor and shall be deducted from any money due to him by the Government under the contract or otherwise or from his security deposit or the proceeds of sale thereof, or a sufficient part thereof.

Yher
CONT. D.O

In the event of any of the above courses being adopted by the Executive Engineer, the contractor shall have no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract. And in case the contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work therefore actually performed by him under this contract unless and until the Executive Engineer shall have certified in writing the performance of such work and the amount payable in respect thereof, and he shall only be entitled to be paid the amount so certified.

Clause 4.—If the progress of any particular portion of the work is unsatisfactory Executive Engineer shall, notwithstanding that all the general progress of the work is in accordance with the conditions mentioned in contract, be entitled to take action under clause 3 (b) after giving the contractor 10 days' notice in writing. The contractor will have no claim for compensation, for any loss sustained by him owing to such action.

Action when the progress of any particular portion of the work is unsatisfactory.

Clause 5.—In any case in which any of the powers conferred upon the Executive Engineer by the clause 3 and 4 thereof shall have become exercisable and the same shall not have been exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable in the event of any future case of default by the contractor for which under any clause or clauses hereof he is declared liable to pay compensation amounting to the whole of his security deposit and the liability of the contractor for past and future compensation shall remain unaffected. In the event of the Executive Engineer taking action under sub-clause (a) or (c) of clause 3, he may, if he so desires, take possession of all or any tools, plant, materials and stores in or upon the works, or the site thereof or belonging to the contractor, or procured by him and intended to be used for the execution of the work or any part thereof, paying or allowing for the same in account at the contract rates, or in the case of contract not being applicable, at current market rates, to be certified by the Executive Engineer whose certificate thereof shall be final. In the alternative the Executive Engineer may, after giving notice in writing to the contractor or his clerk of the works, foreman or other authorized agent require him to remove such tools, plant, materials, or stores from the premises within time to be specified in such notice, and in the event of the contractor failing to comply with any such requisition, the Executive Engineer may remove them at the contractor's expense or sale them by auction or private sale on account of the contractor and at his risk in all respects, and the certificate of the Executive Engineer as to the expense of any such removal and the amount of the proceeds any such sale shall be final and conclusive against the contractor.

Yher
CONT. D.O
Contractor remains liable to pay compensation if action not taken under clause 3 and 4.

Power to take possession of or require removal of or sell contractor's plant.

Yher
CONTRACTOR

DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR.

LAGHARI

OPENING

by contractor
and Engineer
asst: Co:

% Above

Abbas Pitai

DISTRICT OFFICER
TANDO ALLAHYAR

so far as applicable, and in default thereof to forfeit and pay to Government the sums of money mentioned in the said conditions.

Receipt No. 1927076 dated 29-03-11 from Government Treasury or sub-Treasury at *Quid bank @ bank of India* of the sum of Rs. *30000/-* is herewith forwarded representing the earnest money [(a) the full value of

which is to be absolutely forfeited to Government should ~~we~~ not deposit

the full amount of security deposit specified in the above memorandum, in accordance with Clause 1 (A) of the said conditions, otherwise the said sum of Rs. shall be retained by Government on account of such security deposits as aforesaid, or (b) the full value of which shall be retained by the Government on account of the security deposit specified in clause 1 (B) of the conditions].**

Dated the

(Witnesses) *Prinder - caudim to No. 1471149/1-199*
(Address) *Rs. Fourteen Lac Seventy one thousand nine hundred forty nine only*
(Occupation) *...*

above tender is hereby accepted by me on behalf of the Governor of Sind.

DISTRICT OFFICER (ROADS)
TANDU ALLAHYAN

Division (or his duly authorized Assistant)

Dated the

day of

199

Condition of Contract

Clause 1.—The Person whose tender may be accepted (hereinafter called the contractor) shall (A) [(within one day for a contract of Rs. 1,000 or less, or two days for a contract of more than Rs. 1,000 upto Rs. 2,000 and so on, upto a limit of ten days, for a contract of Rs. 10,000 or more of receipt by him of the notification of the acceptance of his tender) deposit with the Executive Engineer in cash or Govt. Securities endorsed to Executive Engineer (if deposited for more than twelve months) a sum sufficient with the amount of the earnest money deposited by him with his tender to make up the full security deposit specified in the tender), or (B) (permit Government at the time of making any payment to him for work done under the contracts to deduct such sum as well (With the earnest money deposited by him.) amount more percent of all moneys so payable: such reduction to be held by Government by way of security deposit): *Provided always that in the event of the contract or depositing a Lump sum by way of security deposit as contemplated at (A) above, then and in such case, if the sum so deposited shall not amount to ... percent of the total estimated cost of the work it shall be lawful for Government at the time of making any payment to the contractor for work done under the contract to make up the full amount of ... percent by deduction a sufficient sum from every such payment as last aforesaid. Any deduction other sums of money payable by the contractor to Government under the terms of his contract may be deducted from, or paid by the sale of a sufficient part of his security deposit, or from the interest arising therefrom, or from any sums which is due or may become due to the contractor under this contract and in the event of his security deposit being reduced by reason of any such deduction or sale as aforesaid the contractor shall within ten days thereafter, make good in cash or with Government securities endorsed as aforesaid any sum or sums which may have been deducted from, or raised by sale of his security deposit or any part thereof. The security deposit referred to, when paid in cash, may, at the cost of the depositor, be converted into interest-bearing securities provided that the depositor was expressly desired this in writing.*

CONTRACTOR

DISTRICT OFFICER (ROADS)
TANDU ALLAHYAN

*Amount to be specified in words and figures

Strike out (a) if no cash security deposit is to be taken.

**Strike out (b) if any cash security deposit is to be taken.

Other
Signature of contractor before submission of tender
Signature of witness to contractor's signature.

Signature of the officers by whom accepted.

security deposits.

Other
CONT: ~~...~~

7. No receipt for any payment alleged to have been made by a contractor in regard to any matter relating to this tender or the contract shall be valid and binding on Government unless it is signed by the Executive Engineer.

8. The memorandum of work to be tendered for and the schedule of material to be supplied by the Public Works Department and their rates shall be filled in and completed by the office of the Executive Engineer before the tender form is issued. If a form issued to an intending tenderer has not been so filled in and completed he shall request the said office to have this done before he completes and delivers his tender.

9. All work shall be measured not by standard measure and according to the rules and custom of the Public Works Department without reference to any local custom.

10. Under no circumstance shall any contractor be entitled to claim enhanced rates for any items in this contract.

Tender for Works

I/We hereby tender for the execution, for the Governor of Sindh, (hereinbefore and hereinafter referred to as "Government"), of the work specified in the under written memorandum within the time specified in such memorandum at*

percent below/above the estimated rates entered in Schedule 'B' (memorandum showing items of work to be carried out and in accordance in all respects with the specifications, designs, drawings, and instructions in writing Referred to in Rule 1 here of and in Clause 12 of the annexed conditions of contract and agree that when materials for the work are provided by the Government such materials and the rates to be paid for them shall be as provided in Schedule 'A' hereto.

*In Figures as well as in words.

CONT: D.O

(a) If several sub-works are included they should be detailed in a separate list.

CONT: D.O

(b) The amount of earnest money to be included should be in accordance with the provision of para 515 and 516 of the P.W.D. Manual.

CONT: D.O

(c) This percentage where no security deposit is taken, will vary from 5 percent to 10 percent according to the requirements of the case, where security deposit is taken see note 1 of the conditions of contract.

CONT: D.O

(d) Give schedule where necessary showing dates by which the various items are to be completed.

(a) General description

Memorandum
Reconditioning of sink Road from
Mihundi Road to village Allan Khan
Leghari mile 070-075 - 4.00 km

(b) Estimated cost

1500000/-

(c) Earnest money

Rs.
30000/-
75000/-
45000/-

(d) Security deposit--(including earnest money)

Rs.

(e) Percentage, if any, to be deducted from bills (Rupees) percent.

(f) Time allowed for the work from date of written order to commence (03) months.

Should this tender be accepted I hereby agree to abide by and fulfill all the terms and provisions of the conditions of contract annexed hereto.

CONTRACTOR

DISTRICT OFFICER (ROADS)
TANDO ALLYAN.

so far as app
ment the sur
Receipt No
sub-Treasury
is herewith fo
which is to b
the full am
in accordance
sum of Rs.
such security
retained by
in clause 1 (C
Dated the
(Witnesses
(Address
(Occupatio
above
of Sind.
Dated the
Clause 1
the contra
ors, or tw
o on, up
Receipt
with the E
Engineer (C
amount of
full securit
time of m
deduct sur
more perc
Governme
of the co
contempla
shall not
of the w
any paym
up the f
every su
money p
contract
his secur
sums wh
this cont
uced by
within t
endorsed
or raise
deposit
converte
pre-ly

OFFICE OF THE DISTRICT OFFICER (ROADS) TANDO ALLAHYAR

BID EVALUATION REPORT

1. Name of Procuring Agency: District Officer (Roads) Tando Allahyar

2. Tender reference No.: NIT No. D.O(R)/TC/G-55/208 dated 10/03/2011

3. Tender Description/Name of Work/Item: Reconditioning of link road from Bukera Regulator to Sahib Khan Jarwar via Muhammad Uris Dars mile 2/2. 2/7 1.0 km

4. Method of Procurement: Single Stage - One Envelope

5. Tender published: SPPRA ID No.7852/11
Print & Electronic Media
(SPPRA IN No. & Newspapers names with dates)

6. Total Bid documents sold: 03 Nos.

7. Total Bids received: 03 Nos.

8. Technical Bid opening date: (if applicable) N.A
(Provide details in separate form)


9. No. of Bid Technically qualified (if applicable) N.A


10. Bid(s) Rejected: Nil

11. Financial Bid Opening date: 11-04-2011

12. Bid Evaluation Report.

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1.	Mr. Zaheer Abbas Pitafi	2509196	1 st lowest	12432 Saving	Lowest	Accepted
2.	Mr. Mohammad Ishaque Sodhar	2528820	2 nd	7192 Excess	Higher	Rejected
3.	Mr. Ghulam Mustafa Dars	2539464	3 rd	17836 Excess	Highest	Rejected


 DIVISIONAL ACCOUNTS OFFICER
 DISTRICT OFFICER (ROADS)
 TANDO ALLAHYAR


 DISTRICT OFFICER (ROADS)
 TANDO ALLAHYAR


 EXECUTIVE DISTRICT OFFICER
 WORKS & SERVICES DEPARTMENT
 TANDO ALLAHYAR

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. WORKS & Service Deptt.:
- 2) PROVINCIAL / LOCAL GOVT / OTHER PROVINCIAL
- 3) TITLE OF CONTRACT NIT NO: 208 dt: 10/3/11
- 4) TENDER NUMBER _____
- 5) BRIEF DESCRIPTION OF CONTRACT Acemd: Juice road Baluchera Refractor
- 6) FORUM THAT APPROVED THE SCHEME to Sahab Khan Jarwar via. M. Abbas Dars
- 7) TENDER ESTIMATED VALUE Distric: Govt:
- 8) ENGINEER'S ESTIMATE RS = 2.572 million
(For civil works only) RS = 2.572 million
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 03 m mths
- 10) TENDER OPENED ON (DATE & TIME) 12/4/11 @ 2.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 nos:
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 NOS
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 NOS
- 14) BID EVALUATION REPORT Attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M. Zaher Abbas TIKAFI
- 16) CONTRACT AWARD PRICE RS = 2509196/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT 1st NO:
(i.e. 1st, 2nd, 3rd EVALUATION BID).

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

EDOC (MKS) Dept H. T. Ayon
Dund Office Period T.A. 4/11

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	<input checked="" type="checkbox"/>		
No	<input type="checkbox"/>		

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	Daily Inquilab	13/3/2011
No	<input type="checkbox"/>		

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Dali Z Ahmad Chhina
13/4/2011

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer

DISTRICT OFFICER
(Roads) Tando Mithyar

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

(1)

OFFICE OF THE DISTRICT OFFICER (ROADS) TANDO ALLAHYAR

COMPARATIVE STATEMENT

B.I

Date of issue 12-04-2011 Date of opening 12-04-2011

NAME OF WORK: Reconditioning of link road from Bukera Regulator to Sahib Khan Jarwar via Muhammad Urs Dars mile 2/2-2/7 1.0 km

S.No	Name of Contractor Whom Tender issued	Road Work Part (A) Reconditioning	Road Work Part (B) Culvert	M. Structure (1) (2) (3)
	02	03	04	05
1	Mr. Zahar Abas Pitaji	16.20% Above	36.90% Above	
2	Mr. Mahammad Ishaque Sodhar	17.55% Above	39.15% Above	
3	Mr. Ghulam Mustafa Dars	18.30% Above	39.95% Above	

Certified that the tenders have been opened before us.

DIVISIONAL ACCOUNTS OFFICER
DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR Opened in my Persence

DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

EXECUTIVE DISTRICT OFFICER
WORKS & SERVICES DEPARTMENT
TANDO ALLAHYAR


COMPARATIVE STATEMENT


Name of work:- RECONDITIONING OF LINK ROAD FROM BUKERA REGULATOR TO SAHIB KHAN JARWAR VIA MUHAMMAD URIS DARS
MILE 2/2-2/7 = 1.0 KM


N.I.F NO. TC/G-55/DOR/ 208 DATED: 10-03-2011 DATE OF ISSUE : 12-04-2011 DATE OF OPENING: 12-04-2011

Sr. No.	Particulars	Amt of Schedule "B"	Rate Quoted by contractors		
			Mr. Zaheer Abbas Pitafi	Mr. Muhammad Ishaque Sodhar	Mr. Ghulam Mustafa Dars
01	Part-A (Road Work)	1357979	16.20% Above ✓	17.55 % Above	18.30 % Above
02	Part-B (Culvert)	57431	36.90% Above ✓	39.15 % Above	39.95 % Above

The Lowest rate of Part "A" 16.20% Above for Road work & Part "B" 36.90% Above for culvert is Quoted by Mr. Zaheer Abbas Pitafi Government Contractor is reasonable and approved.


DIVISIONAL ACCOUNTS OFFICER
TANDO ALLAHYAR


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR


Executive District Officer
Tando Allahyar.

All the tenders along with comparative statement may be got started and returned.

OFFICE OF THE DISTRICT OFFICER (ROADS) TANDO ALLAHYAR
No. TC/DOR/T. A. Yarl- 320 of 2011 Dated: 13-04-2011

To,

Mr. Zaheer Abbas Pitafi,
Government Contractor,
Tando Allahyar.

SUBJECT: RECONDITIONING OF LINK ROAD FROM BUKERA REGULATOR
TO SAHIB KHAN JARWAR VIA MUHAMMAD URIS DARS MILE 2/2-
2/7 = 1.0 KM.

REFERENCE: Your B-I tender dated 12-04-2011.

Your quoted rate premium i.e. Part "A" @ 16.20% Above (Sixteen Point Two Zero% Above) for Road work, Part "B" @ 36.90% Above (Thirty Six Point Nine Zero% Above) for culverts the tender being the lowest is hereby approved.

You are accordingly informed to please start the aforesaid work within 7 (Seven) days from the date of issue of this work order under the supervision of the Deputy District Officer (Roads) Tando Allahyar and note that the work is to be completed within a period of (03) Months.

You are also requested to please execute the whole and every part of the work exactly full in accordance with the specification, design, drawings and instructions in writing relating to the work duly signed by the undersigned and lodged in my office. You are entitled to have access to the same for the purpose of inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Design, Drawings and instruction as aforesaid. The extra conditions as per Executive District Officer (W&S) Department Tando Allahyar letter No. quoted above, is also given below for your information and strict compliance.

- Note*
Supplies released
2/2/11
MOS
- i) No premiums shall be allowed on non-schedule items.
 - ii) No separate payment for carriage of materials shall be made. Premium quoted by the contractor covers the cost of carriage of materials involved.
 - iii) All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources/quarries.
 - iv) No payment of extra item shall be made unless written order is given to contractor by the District Officer for execution of such extra items and approved by the competent authority.
 - v) Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.

Page-02


- vi) Contractor shall arrange bitumen from the National Refinery only and payment on account of bitumens item / work done shall be made on production of such certificate by the contractor from the National Refinery.
- vii) Work will be carried out strictly as per PWD specification.
- viii) All requisite codal formalities will be observed before start of work.
- ix) Water charges and all leads and lifts of material are included in the item of work.
- x) If any omission and error found in schedule "B" which will be jointly initiated by the Contractor and District Officer before issuance of work order.
- xi) Item of earth work 95% compaction shall not be executed without use of vibratory road roller.
- xii) No escalation whatever will be allowed the work is continued is next year for want of requisite funds.

The photo-state copies of Schedule-B, (Part A & B) duly attested by the undersigned also enclosed herewith for your information & guidance.

You should give in writing the name of your authorized agent who would receive instructions at the site of work during the course of its execution and also attend this office for signing the agreement.


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

Copy forwarded to the Deputy District Officer (Roads) Tando Allahyar for information and necessary action. The copies of Schedule-B (Part A & B) are enclosed herewith for his record and carrying out the work accordingly. The work should strongly be carried out as per P.W.D. specifications. The date of start of work should also be reported to this office for record.


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

1022761

OFFICE OF THE EXECUTIVE DISTRICT OFFICER (W&S) TANDO ALLAHYAR
 No. EDO/W&S/ Tender/ **884** /of 2011, Tando Allahyar Dated. **13/4/2011**

To.

The District Officer Roads,
 Tando Allahyar.

SUBJECT: RECONDITIONING OF LINK ROAD FROM BUKERA REGULATOR TO SAHIB
 KHAN JARWAR VIA MUHAMMAD URIS DARS MILE 2/2-2/7 = 1.0 KM.

Reference: Your office letter NO. TC/G-55/DOR/319 Dated: **13/04/** 2011.

The Lowest rates quoted by the **Mr. Zaheer Abbas Pitafi** Government Contractor for the subjected work as recommended by you vide letter No. cited above are here by approved as mentioned below against each.

Part-A (Road Work): 16.20 % Above except difference cost of bitumen, amounting to Rs. 2.412107 (M) (Rupees Two Million Four Hundred Twelve Thousand One Hundred & Seven) Only.


Part-B (Culvert): 36.90 % Above, amounting to Rs. 6.097089 (M) (Rupees Ninety Seven Thousand & Eighty Nine) Only

Total Amount of this approval: Rs. 2.509196 (M) (Rupees Two Million Five Hundred Nine Thousand One Hundred & Ninety Six) Only.

All the three tenders are returned here with in original for your office record the tender of lowest bidder may be re-submitted on proper agreement form viz B-1 format for approval by the under signed.

You are requested to get the work started after observing all the formalities required under codes & rules. The period for completion of the work is 03 Months. The actual date of start may be reported to this office in due course of time.

It may be insured that no premium is allowed on the difference of in cost of bitumen, cement and bricks. The District Officer Roads (W&S) Tando Allahyar will personally be responsible for observing formalities to keep the technical status and over all financial control / expenditure with in the approved provision during the execution of the work/ scheme


 Executive District Officer (W&S)
 Tando Allahyar

FINANCIAL REVIEW

Reconditioning of link road from Bukera Regulator to Sahib Khan Jarwar via Muhammad Uris Dars mile 2/2-2/7 = 1.0 km

-55/DOR/ 208 DATED: 10-03-2011

DATE OF ISSUE: 12/4/2011

DATE OF OPENING: 12/4/2011

Sl. No.	PROVISION OF ESTIMATES										TENDER QUOTED BY THE CONTRACTOR							
	Amount of .B	Premium Fixed by C.F.	Cartage	Diff. of Cement	Diff. of Bricks Soling	Diff. Bitumen Cost	Diff. Cost of Steel	G. Total	Schedule-B	R. Quoted	Amount	Bitumen Amount	Diff. of Cement	Diff. of Bricks Soling	Diff. Cost of Steel	G. Total	Saving	Excess
57979	230856	✓	0.0	0.0	26400	807735	0.0	2422970	1357979	16.20% Above	219993	807735	0.0	26400	0.0	2412107	10863	
57431	11486	✓	11275	5379	7245	0	98658	57431	36.90% Above	21192	0	5379	7245	5842.0	97089	1569		
1415410	242342	✓	11275	5379	33645	807735	2521628	1415410		241185	807735	5379	33645	5842	2509196	12432		

The lowest Rate Part "A" Rs. 16.20% Above Part "B" 36.90% above Work Quoted by Mr. Zahver Abbas Pireli Government Contractor is reasonable and competitive, hence recommended for approval.

net Cost Rs. 2521628
 der Cost Rs. 2509196
 iting / Excess Rs. 12432

(Signature)
 DIVISIONAL ACCOUNTS OFFICER
 TANDO ALLAHYAR

(Signature)
 DISTRICT OFFICER (ROADS)
 TANDO ALLAHYAR

(Signature)
 Executive District Officer
 Works & Services Deptt.
 Tando Allahyar

All the tenders along with comparative statement are for approval and return.


SCHEDULE "B"

NAME OF WORK:- RECONDITIONING OF LINK ROAD FROM BUKERA REGULATOR TO SAHIB KHAN JARWAR VIA MUHAMMAD URIS DARS MILE 2/2-2/7 = 1.0 KM (PART-A)

QTY	S.NO	ITEM OF WORK	RATE	UNIT	AMOUNT
1-		JUNGLE CUTTING Jungle cutting and removing within 100ft (Thin Jungle).			
		66000 Rft	@ Rs. 30.25 Rft	Rs.	1997.00
2-		DIAGONAL GROVES Making Diagonal groves 1.5"-1.5" at 2' centre to center in road surface.			
		8158 Rft	@ Rs. 67.65 Cft	Rs.	5527.00
3-		BRICK ON EDGING Laying of including supplying of 9" x 4 1/2" x 3" 1 st class burnt bricks excavation for laying edging with small side parallel to the road. Rate including all cost of material T&P and carriage upto 3 chains.			
		6600 Rft	@ Rs. 827.05% Rft	Rs.	54585.00
4-		BASE COURSE Preparing by supplying and spreading stone metal approved quality form approved quarry properly graded to maximum size 1 1/2" required thickness of proper camber and spreading 15 cft screening and non plastic quarry fines filling depression with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications Rate i/cs providing and using templates, camber, plates screens farm and directed, rate i/cs all cost of materials t&P carriage upto site of work.			
		19256 Cft	@ Rs. 3930.20% Cft	Rs.	756799.00
5-		THREE COAT Providing Three Coat of surface dressing on new or existing surface with 40 + 25 + 14 = 79 lbs of bitumen 80/100 penetration and 5.50 + 2.75 + 1.5 = 9.75 cft bajri of 3/4" x 1/2" gauge for first coat, 1/2" - 3/8" gauge for 2 nd Coat, 3/8" - 1/4" for 3 rd Coat i/c cleaning the road surface before lying each coat and rolling with power roller laying each coat separately. Rate includes all cost of materials T&P and carriage up to site of work.			
		40788 Sft	@ Rs. 1022.75% Sft	Rs.	417159.00
6-		EARTH WORK for embankment form B.Pits i/c laying in 6" layer clod breaking dressing etc. complete load up to 100cft and lift up to 5.0 ft. (in ordinary soil).			
		With Lead = 15759 Cft	@ Rs. 3854.40 % Rft	Rs.	60741.00
		Without Lead = 63037 Cft	@ Rs. 970.40 % Rft	Rs.	61171.00
TOTAL				Rs.	135979.00
Add: Diff. Cost Bitumen 14.38 Tons @ Rs. 56170.70 =				Rs.	807735.00
G. TOTAL				Rs.	2165714.00

1. I/We undertake to accept any change in quantities rates and amount as per Technically, Sanctioned Estimates.
2. I/We shall not claim any change in the quoted premium.


CONTRACTOR


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR


SCHEDULE "B"

NAME OF WORK:- RECONDITIONING OF LINK ROAD FROM BUKERA REGULATOR TO SAHIB KHAN JARWAR VIA MUIHAMMAD URIS DARS MILE 2/2-2/7 = 1.0 KM (PART-B)

QTY	S.NO	ITEM OF WORK	RATE	UNIT	AMOUNT
		1. Dismantling Cement Concret Plain 1:2:4 (R.C.C Work)			
43 Cft		@ Rs. 1597.20	per %0 cft.	Rs.	687.00
		2. Dismantling Brick Work ib cement mortor			
108 Cft		@ Rs. 617.10	per %0 cft.	Rs.	666.00
		3. Cement concrete brick on stone metal ballast			
223 Cft		@ Rs. 3584/10	per %0 Cft.	Rs.	7993.00
		4. Pucca brick work ratio 1:4 work in foundation and plinth in cement sand mortar Ratio 1:4.			
372 Cft		@ Rs. 4150.30	per %0 Cft.	Rs.	15439.00
		5. Cement concrete plain i/c compacting finishing & curing etc complete (i/c screening of aggregate w/o shuttering) ratio 1:2:4			
75 Cft		@ Rs. 5941/10	per %0 cft.	Rs.	4456.00
		6. Fabrication of mild steel reinforcement for cement concrete i/c cutting bending binding laying in position making joints & festering i/c cost of binding wire also i/c removal of rust form bars.			
5.080 Cwt.		@ Rs. 2651/55	per Cwt	Rs.	13469.00
		7. R.C.C work i/c all labour & material except the cost of steel reinf: and its labor for binding and remning which will be paid separately rate including all kinds of forms moulds lighting shuttering curing rendering and finishing surface i/c screaming and finishing pre-cast laid in position complete in all respect ration 1:2:4.			
80 Cft		@ Rs. 114/00	per %0 cft.	Rs.	9120.00
		8. Brick on edge flooring laid in 1:6 cement Mortar over a bed of 3/4" thick cement mortar: 1:7 Bed flooring.			
69 Rft		@ Rs. 1736/13	per %0 Sft.	Rs.	1181.00
		9. Cement Plaster 1:3 upto 20.0' height 1/2 " thick.			
183 Sft		@ Rs. 604/18	per %0 Sft.	Rs.	1106.00
		10. Erection and removal of cetentering for cement concrete (Plan).			
24 Sft		@ Rs. 1405/75	per %0 Sft.	Rs.	337.00
Grand Total					Rs. 54454.00

1. I/We undertake to accept any change in quantities rates and amount as per Technically, Sanctioned Estimates.
2. I/We shall not claim any change in the quoted premium.


CONTRACTOR


DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR

BGP (Khp.) D. No. 105-11-94-50,000 L.E. of 8 ls. each.

Zaher Abbas Pihah P.W.D. 287/40
FORM B-1

G.R. P.W.D. Nos. 7934 of 6-4-35
1 of 8-6-36, 1950-W of 27-9-37, G.C.M.P.
and M. Deptt. No. 385-F/37 of 9-11-37
(P.W.D.) No. S-173, 2-W of 22-2-30,
3. Rs (P.W.D.) No. 1038-1 of 22-2-37
2-10-44 and 2-5-44 654-W of 22-2-39
2-10-44, and 2-5-44, 05-W 1038/11-1 of
28-3-49, 2-47-W 2 of 12-12-50.

PUBLIC WORKS DEPARTMENT

CIRCLE TANDO ALLAHYAR

DIVISION TANDO ALLAHYAR

TS SAUCHAN WRS-2511300/-
VCE EDOO (W) TS/581
06/11/2011

Work Order No. TTD/001/320
Percentage Rate Tender and Contract
for works

General Rules and Directions for the Guidance of Contractors

1. All work proposed to be executed by contract shall be notified in a form of invitation to tender posted on a board hung up in the office of the Executive Engineer and signed by the Executive Engineer.

This form will state the work to be carried out, as well as the date for submitting and opening tenders, and the time allowed for carrying out the work, also the amount of earnest money to be deposited with the tender, and the amount of the security deposit to be deposited by the successful tenderer and the percentage, if any to be deducted from bills. It will also state whether a refund of quarry fees, royalties, octroi dues and ground rents will be granted. Copies of the specifications, design rates schedule rates and any other documents work shall be signed by the Executive Engineer, and shall also be open for inspection by the Executive Engineer during office hours.

2. In the event of the tender being signed separately by each partner thereof, or any partner, it shall be signed on his behalf by an attorney authorizing him to do so.

3. Receipts for payments made on account by a firm, shall also be signed by all the partners as described in their tender as they shall be signed in the name of the firm by one of the persons having authority to give effect to the receipt.


4. Any person who submits a tender shall state at what percentage above or below the memorandum showing items of work to be tender take the work. Only one rate of such percentage be framed. Tenders, which propose any alteration to the said form of invitation to tender or in the work, or which contain any other condition. No printed form of tender shall include a separate tender for each. Tenders shall have work to which they refer written outside the

5. The Executive Engineer or his duly authorised Assistant shall, in the presence of contractors who have submitted tenders, or their representatives who may be present at the time, and he will enter the amounts of the several tenders in a comparative statement in a suitable form. In the identification, sign copies of the specifications and other documents mentioned in Rule 1. In the event of a tender being rejected the Divisional Officer shall authorize the Treasury Officer concerned to refund the amount of the earnest money for deposited to the contractor making the tender, on his giving a receipt for the return of the money.

6. The Officer concerned to dispose of the tenders shall have right of rejecting all or any of the tenders.

CONTRACTOR

DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR.



P.W.D
stor.

so far as applicable, and in default thereof to forfeit and pay to Government the sums of money mentioned in the said conditions.

Receipt No. 1927075 dated 29/3/2011 in Government Treasury or sub-Treasury at ADL. Government in respect of the sum of Rs. 65000/- is herewith forwarded representing the earnest money. (a) the full value of

*Amount to be specified in words and figures

Strike out (a) if no cash security deposit is to be taken.

**Strike out (b) if any cash security deposit is to be taken.

**Signature of contractor before submission of tender

**Signature of witness to contractor's signature.

CONT: D.O

Signature of the officers by whom accepted.

which is to be absolutely forfeited to Government should we not deposit the full amount of security deposit specified in the above memorandum; in accordance with Clause 1.(A) of the said conditions, otherwise the said sum of Rs. shall be retained by Government on account of such security deposits as aforesaid; or (b) the full value of which shall be retained by the Government on account of the security deposit specified in clause 1 (B) of the conditions.

Dated the Tender Samadim 29/3/2011 day of March
(Witnesses RS = twenty five (acc. NIME Boudgofone -
(Address lundred Monty 82x my vide 1300/1471
(Occupation Teacher 884 01-13/11/2011)

The above tender is hereby accepted by me on behalf of the Governor of Sind.
DISTRICT OFFICER (ROADS)
TRADE TAX OFFICER

Division (or his duly authorized Assistant)

Dated the _____ day of _____ (C)

Condition of Contract

Clause 1.—The Person whose tender may be accepted (hereinafter called the contractor) shall (A) [(within one day for a contract of Rs. 1,000 or less, or two days for a contract of more than Rs. 1,000 upto Rs. 2,000 and so on, upto a limit of ten days, for a contract of Rs. 10,000 or more of the receipt by him of the notification of the acceptance of his tender.) deposit with the Executive Engineer in cash or Govt. Securities endorsed to Executive Engineer (if deposited for more than twelve months) a sum sufficient with the amount of the earnest money deposited by him with his tender to make up the full security deposit specified in the tender, or (B) (permit Government at the time of making any payment to him for work done under the contracts to deduct such sum as well (With the earnest money deposited by him.) amount more percent of all moneys so payable: such deduction to be held by Government by way of security deposit): Provided always that in the event of the contract or depositing a Lump sum by way of security deposit as contemplated at (A) above, then and in such case, if the sum so deposited shall not amount to percent of the total estimated cost of the work it shall be lawful for Government at the time of making any payment to the contractor for work done under the contract to make up the full amount of percent by deducting a sufficient sum from every such payment as last aforesaid. All compensation other sums of money payable by the contractor to Government under the terms of his contract may be deducted from, or paid by the sale of a sufficient part of his security deposit, or from the interest arising therefrom, or from any sums which is due or may become due to the contractor under this contract and in the event of his security deposit being reduced by reason of any such deduction or sale as aforesaid the contractor shall within ten days thereafter, make good in cash or with Government securities endorsed as aforesaid any sum or sums which may have been deducted from, or raised by sale of his security deposit or any part thereof. The security deposit referred to, when paid in cash, may, at the cost of the depositor, be converted into interest-bearing securities provided that the depositor has expressly desired this in writing.

CONT: D.O

CONTRACTOR

DISTRICT OFFICER (ROADS)
TANDU ALLAHYAR

all res-
writing
conditions
by the
shall be as
w/le road
wan via
2/2-2/2
Rs.
20007
11407
38607
711607
3) months.
side by and ful-
et annexed hereto

(a) To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive Engineer shall be conclusive evidence) and in that case the security deposit of the contractor shall stand forfeited and be absolutely at the disposal of the Government.

(b) To employ labour paid by the Public Work Department and to the supply materials to carry out the work, or any part of the work, debiting the contractor with the cost of the labour and the price of the materials (as to the correctness of which cost and price the certificate of the Executive Engineer shall be final and conclusive against the contractor) and crediting him with the value of the work done, in all respects in the same manner and at the same rates as if it had been carried out by the contractor under the terms of his contract; and in that case the certificate of the Executive Engineer, as to the value of the work done shall be final and conclusive against the contractor.

(c) To measure up the work of the contractor and to take such part thereof as shall be unexecuted out of the hands, and to give it to another contractor to complete in which case any expenses which may be incurred in excess of the sum which would have been paid to the original contractor if the whole work had been executed by him (as to the amount of which excess expenses the certificates in writing of the Executive Engineer shall be final and conclusive) shall be borne and paid by the original contractor and shall be deducted from any money due to him by the Government under the contract or otherwise or from his security deposit or the proceeds of the sale thereof, or a sufficient part thereof.

In the event of any of the above courses being adopted by the Executive Engineer, the contractor shall have no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract. And in case the contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum for any work therefore actually performed by him under this contract unless and until the Executive Engineer shall have certified in writing the performance of such work and the amount payable in respect thereof, and he shall only be entitled to be paid the amount so certified.

Clause 4.—If the progress of any particular portion of the work is unsatisfactory Executive Engineer shall, notwithstanding that all the general progress of the work is in accordance with the conditions mentioned in clause 2, be entitled to take action under clause 3 (b) after giving the contractor 10 days' notice in writing. The contractor will have no claim to compensation for any loss sustained by him owing to such action.

Shree

CONT: D.O

Action when the progress of any particular portion of the work is unsatisfactory.

P.W.D
tor.

Clause 5.—In any case in which any of the powers conferred upon the Executive Engineer by the clause 3 and 4 thereof shall have become exercisable and the same shall not have been exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable in the event of any future case of default by the contractor for which under any clause or clauses hereof he is declared liable to pay compensation amounting to the whole of his security deposit and the liability of the contractor for past and future compensation shall remain unaffected. In the event of the Executive Engineer taking action under sub-clause (a) or (c) of clause 3, he may, if he so desires, take possession of all or any tools, plant, materials and stores in or upon the works, or the site thereof or belonging to the contractor, or procured by him and intended to be used for the execution of the work or any part thereof, paying or allowing for the same, in account at the contract rates, or in the case of contract not being applicable, at current market rates, to be certified by the Executive Engineer whose certificate thereof shall be final. In the alternative the Executive Engineer may, after giving notice in writing to the contractor or his clerk of the works, foreman or other authorized agent require him to remove such tools, plant, materials, or stores from the premises within a time to be specified in such notice, and in the event of the contractor failing to comply with any such requisition, the Executive Engineer may remove them at the contractor's expense or sale them by auction or private sale on account of the contractor and at his risk in all respects, and the certificate of the Executive Engineer as to the expense of any such removal and the amount of the proceeds any sale of and such sale shall be final and conclusive against the contractor.

Contractor remains liable to pay compensation if action not taken under clauses 3 and 4.

Shree

CONT: D.O

Power to take possession of or require removal of or sell contractor's plant.

CONTRACTOR

**DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR.**

Clause 6.—If the contractor shall desire an extension of the time for completion of the work on the ground of his having been unavoidably hindered in its execution or on any other ground, he shall apply in writing to the Executive Engineer within 30 days from the date on which he was hindered as aforesaid or on which the ground for asking for extension arose and in any case before the date of completion of the work, and the Executive Engineer may, if in his opinion, there are reasonable grounds for granting an extension grant such extension as he thinks necessary or proper. The decision of the Executive Engineer in this matter shall be final.

Provided that where the contractor is hindered in the execution of the work on account of any act or omission on the part of the PWD or any of its authorised officers, the Executive Engineer may at any time before the date of completion and on his own initiative extend the time for completion of the work for such period as he may think necessary or proper.

Where time has been extended under this or any other clause of this agreement the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause 7.—On completion of the work the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer-in-charge) of such completion, but no such certificate shall be given not shall the work be considered to be complete until the contractor shall have removed from the premises on which the work shall have been executed all scaffolding, surplus materials and rubbish, and shall have cleaned off the dirt from all woodwork, doors, windows, walls, floors, or other parts of any building in or upon which the work has been executed, or of which he may have had possession for the purpose of executing the work, not until the work shall have been measured by the Engineer-in-charge or where the measurements have been taken by his subordinates until they have received the approval of the Engineer-in-charge, the said measurements being binding and conclusive against the contractor. If the contractor shall fail to comply with the requirements of this clause as to the removal of scaffolding, surplus materials and rubbish, and cleaning of dirt on or before the date fixed for the completion of the work, the Engineer-in-charge, may at the expense of the contractor, remove such scaffolding, surplus materials and rubbish and dispose of the same as he thinks fit and clean of such dirt as aforesaid and the contractor shall forthwith pay the amount of all expenses so incurred, but shall have no claim in respect of any such scaffolding or surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause 7-A.—In the case of silt clearance and other excavation works of channels after the measurements are finally recorded and checked by a competent authority the Contractor shall, on a notice in writing being given by the Engineer-in-charge or his subordinate and within the time specified in the notice, remove "Bundhis" and profile ridges within the designed channel Section. If the contractor makes default such work may be carried out departmentally in which case the amount spent on the removing such "Bundhis" and profile ridges shall be deducted from any money due to the contractor from his Security Deposit. The time taken by the contractor in removing "Bundhis" and profile ridges shall not be counted towards the period stipulated for the completion of the contract work.

Clause 8.—No payment shall be made for any work, estimated to cost less than rupees five hundred till after the whole of the said work shall have been completed and a certificate of completion given. But in the case of works estimated to cost more than rupees five hundred, the contractor shall on submitting bill therefore, as provided in clause 10 be entitled to receive payment proportionate to the part of the work then approved and passed by the Engineer-in-charge, whose certificate of such approval and passing of the sum payable shall be final and conclusive against the contractor. All such intermediate payments shall be regarded as payments by way of advance

Shew
Final certificate

Removal of "Bundhis"

Shew
CONT.

Payment on intermediate certificates to be regarded as advances.

CONTRACTOR

DISTRICT OFFICER (ROADS)
YANDU ALLAHYAN

against and com
any had
and re-co
as an ad
in any re
or effect
final sett
vary or
within of
Engineer-
payable f

Clause
than Rs.
is accepte
specificatio
completed
at such re
final or o

Clause 1
the progres
included in
has been t

verified and
expiry of
subordinate
or his auth
be sufficien
list which s

Clause 11.
to be had
charges to b
in the tender
conditions,
hereinafter

Clause 12.
the use of
of the P.W.D
to be provide
to be c

liable for th
control the
memorandum
materials and
bim for the p
of the mater
contract, or o
thereof, if the
a sufficient po
materials supp
Government a
and shall at a
such materials
pletion or det
store, if the E
hand, but the
except with th
for compensati
said but rema
such materials.

Clause 13.—
work in the mos
material; and a
lodged in the o
the said specific

If the amount of the security deposit to be paid in a lump sum within the period specified at (A) above is not paid tender/contract already accepted shall be considered as cancelled and legal steps taken against the contractor for recovery of the amounts.

The security deposit lodged by a contractor (in cash or recovered in instalments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed. The Executive Engineer shall, however exercise his discretion to refund security deposit to the contractor either after three months from the date of completion of work or later along with the final bill if it is prepared after that period on account of some unavoidable circumstances.

Note—A work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority. If such check is necessary otherwise from the last date of recording the final measurements.

Clause 2.—The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall be reckoned from the date on which the order to commence work is given to the contractor. The work shall throughout the stipulated period of the contract be proceeded with, with all due diligence (time being deemed to be of the essence of the contract on the part of the contractor) and the contractor shall pay as compensation an amount equal to one percent or such smaller amount as the Superintending Engineer (whose decision in writing shall be final) may decide, of the amount of the estimated cost of the whole work as shown by the tender for every day that the work remains uncommenced, or unfinished, after the proper dates. And further to ensure good progress during the execution of the work, the contractor shall be bound, in all cases in which the time allowed for completion of any work exceeds one month, to complete:

of the work in _____ of the time:
—do— —do—
—do— —do—

and abide the programme of detailed progress laid down by the Executive Engineer.

The following proportions will usually be found suitable:—

		In 1/4 1/2 3/4 of the time
Reasonable progress of earth work	..	1/6 1/2 3/4 of the total value of work to be done.
Do do of masonry work	..	1/104/108/10 do

In the event of the contractor failing to comply with this condition he shall be liable to pay as compensation an amount equal to one percent, or such smaller amount as the Superintending Engineer (whose decision in writing shall be final) may decide of the said estimated cost of the whole work for every day that the due quantity of work remains incomplete: Provided always that the total amount of compensation to be paid under the provisions of this clause shall not exceed 10 percent of the estimated cost of the work as shown in the tender.

Handwritten initials
CONT: ---

D.O Clause 3.—In any case in which under any clause or clauses of this contract, the contractor shall have rendered himself liable to pay compensation amounting to the whole of his security deposit (whether paid in one sum or deducted by instalments) or in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause, the Executive Engineer on behalf of the Governor of Sindh shall have power to adopt any of the following courses as he may deem best suited to the interests of the Government

Action when whole of security deposit is forfeited.

{Note—The quantity of work to be done within a particular time to be specified above shall be fixed and inserted in the blank space kept for the purpose by the Officer competent to accept the contracts after taking into consideration the circumstances of each case.

*This will be the same percentage as that in the tender at (e).

{The amount of this percentage not exceeding 10% will be fixed in every case to suit requirements, e.g. if it is fixed at 80% and the security deposit only amounts to 5% of the estimated cost of the work then 3% should be deducted from every payment, if the percentage is fixed 2% and security deposit only amount to 6% should be deducted and so on.

CONTRACTOR

**DISTRICT OFFICER (ROADS)
TANDO ALLAHYAR.**

(a) To contractor in (donce) and forfeited. and

(b) To supply materi (the contractor) to the correct Engineer shall him with the and at the sa the terms of Engineer, as against the coi

(c) To r thereof as sha contractor to in excess of th if the whole excess expenses final and conc shall be deduc contract gr of sale thereof, or

In the eve Engineer, the c sustained by l materials, or en of, or with a v contract. And faforesaid, the c or any work ti and until the E ance of such w only be entided

Clause 4.— unsatisfactory I progress of the clause 2, be e (with 10 d (unsati

Clause 5.— Executive Engin able and the sa not constitute notwithstanding by the contract liable to pay c and the liability remain unaffected sub-clause (a) c all or any tool site thereof or to be used for allowing for the contract not by the Executive E native the Exec tractor or his c him to remove a fine to be sp to comply with them at the co account of the of the Executi amount of the clusive against

7. No receipt for any payment alleged to have been made by a contractor in regard to any matter relating to this tender of the contract shall be valid and binding on Government unless it is signed by the Executive Engineer.

8. The memorandum of work to be tendered for and the schedule of materials to be supplied by the Public Works Department and their rates shall be filled in and completed by the office of the Executive Engineer before the tender form is issued. If a form issued to an intending tenderer has not been so filled in and completed he shall request the said office to have this done before he completes and delivers his tender.

9. All work shall be measured not by standard measure and according to the rules and custom of the Public Works Department without reference to any local custom.

10. Under no circumstance shall any contractor be entitled to claim enhanced rates for any items in this contract.

Tender for Works

I/We hereby tender for the execution, for the Governor of Sindh, (hereinbefore and hereinafter referred to as "Government"), of the work specified in the under written memorandum within the time specified in such memorandum at

percent below/above the estimated rates entered in Schedule 'B' (memorandum showing items of work to be carried out and in accordance in all respects with the specifications, designs, drawings, and instructions in writing Referred to in Rule 1 here of and in Clause 12 of the annexed conditions of contract and agree that when materials for the work are provided by the Government such materials and the rates to be paid for them shall be as provided in Schedule 'A' hereto.

Memorandum Record: 7 1/2 mile road from Buicera Regulato to Sahibcham Jarwan via Mohal line Distt mile 212-2/2

(a) General description

(b) Estimated cost

(c) Earnest money

(d) Security deposit--(including earnest money)

(e) Percentage, if any, to be deducted from bills (Rupees) percent.

(f) Time allowed for the work from date of written order to commence (3) months.

Should this tender be accepted I/we hereby agree to abide by and fulfil the terms and provisions of the conditions of contract annexed hereto

CONTRACTOR

DISTRICT OFFICER (ROADS) TANDO ALLAHYAR

Receipt by sub-Treasurer is herewith which is to the full amount in accordance with sum of Rs. such security retained by in clause 1 Dated the (Witnesses) (Address) (Occupation)

the above of Sindh.

Dated the

Clause 1-

the contractor 85, or two 20 on, upto the receipt by with the Executive Engineer (if de amount of the full security de time of making deduct such su more percent Government b of the contract contemplated shall not amo of the work any payment t up the full am every such pa money payable contract may b his security de sums which this contract uted by reason within ten days endorsed as af or raised by s deposit referred converted into pressly desired

Vertical text on the left margin containing various notes and stamps, including 'D.O.' and 'D.O.' markings.