



OFFICE OF THE ADDL: MANAGING DIRECTOR, WASA,  
H.D.A CIVIC CENTER THANDI SARAK HYDERABAD.

Phone: 022-9200106

No. F- /WASA/HDA/ 33 /2017  
Hyderabad Dated: 24/11 /2017

TO,

The Managing Director,  
SPPRA, Karachi.

Subject:- NIT NO.F-/ /WASA/HDA/ 12 /2017, HYD: DATED 25-10-2017

With reference to the subjected NIT, kindly find enclosed herewith the participants of Meeting Tender Opening, Tender Opening Sheet, Attendance Sheet of Meeting Procurement Committee, Minutes of the Meeting, Eligibility and Qualification Criteria, Bid Evaluation Report and Comparative Statement, are also enclosed for further necessary action.









(SALEEMUDDIN)

Add: Managing Director,  
WASA HDA Hyderabad/  
Chairman Procurement Committee.

**SEWERAGE SYSTEM OF PHASE-III WORKS TALUKA QASIMABAD HYDERABAD  
(PACKAGE – 01)**

NIT No.F-/WASA/HDA/12/2017,  
Hyderabad Dated: 25.10.2017.

**PARTICIPANTS OF MEETING TENDER OPENING  
DATED 21.11.2017**

S #	Name	Designation	Cell No.	Signature	Remarks
1	Mr. Saleemuddin	AMD WASA/ Chairman Procurement Committee	0321-3081694		
2	Mirza Muhammad Ali Baig	Executive Engineer WASA/ Member Procurement Committee	0301-9378518		
3	Mr. Rehmat Jamali	Director Accounts Officer WASA / Member Procurement Committee	03003059764		
4	Mr. Abdul Mannan	Executive Engineer, KDA / Member Procurement Committee	0300- 2120245		
5	Mr. Rizwan Baloch	Executive Engineer, KMC/ Member Procurement Committee	0333-3216882.		
6	M/s Abdul Nizam	Contractor	—	—	Absent-
7	M/s Kaimkhani Competetion International	Contractor	03122883914		
8	M/s Fasahat & Co.	Contractor	—	—	Absent
9	M/s Adeel Humayoon	Contractor	0345- 2337917		
10	M/s Insaf & Brothers	Contractor	0347-298256		

SEWERAGE SYSTEM C, PHASE-III WORKS TALUKA QASIMABAD H., DERABAD (PACKAGE – 01)  
 NIT No.F-/WASAHDA/12/2017,  
 Hyderabad Dated: 25.10.2017.


TENDER OPENING SHEET


DATE OF OPENING 21.11.2017

S #	Name	2% EARNEST MONEY	CDR # & DATE	BANK	BID AMOUNT	Remarks
1	M/s Insaf & Co.	Rs.8,300,000/-	BBB12387701 21.11.2017	ABL Karachi	451,677,710.60	
2	M/s Kaimkhani Competition International (KKCI)	Rs.8,300,000/-	B.C No.2571225 21.11.2017	MCB Karachi	479,378,888.19	
3	M/s Adeel Humayoon	Rs.8,300,000/-	BBB12387702 21.11.2017	ABL Karachi	490,687,573.49	

  
 Mirza Muhammad Ali Baig  
 Executive Engineer WASA/ Member  
 Procurement Committee

  
 Abdul Mutalib Mannan  
 Executive Engineer KDA/  
 Member Procurement Committee

  
 Rehmat ullah Jamali  
 Director Accounts WASA/ Member  
 Procurement Committee

  
 Rizwan Ahmed Baloch  
 Executive Engineer KMC/  
 Member Procurement Committee








Mr. Saleemuddin  
 AMD WASA/ Chairman  
 Procurement Committee

**SEWERAGE SYSTEM OF PHASE-III WORKS TALUKA QASIMABAD HYDERABAD  
(PACKAGE - 01)**

NIT No.F-/WASA/HDA/12/2017,  
Hyderabad Dated: 25.10.2017.

**ATTENDANCE SHEET OF MEETING PROCUREMENT COMMITTEE  
DATED 23.11.2017**

S #	Name	Designation	Cell No.	Signature	Remarks
1	Mr. Saleemuddin	AMD WASA/ Chairman Procurement Committee	0321-3081694		
2	Mirza Muhammad Ali Baig	Executive Engineer WASA/ Member Procurement Committee	0300-9378518		
3	Mr. Rehmat ullah Jamali	Director Accounts Officer WASA / Member Procurement Committee	03003059764		
4	Mr. Abdul Mutalib Mannan	Executive Engineer, KDA / Member Procurement Committee	0300- 2120245		
5	Mr. Rizwan Ahmed Baloch	Executive Engineer, KMC/ Member Procurement Committee	0355-546892		





**OFFICE OF THE ADDL: MANAGING DIRECTOR, WASA,  
H.D.A CIVIC CENTER THANDI SARAK HYDERABAD.**

Phone: 022-9200106

No. F- /WASA/HDA/ <sup>26</sup> /2017  
Hyderabad Dated: <sup>24/11</sup> /2017

**MINUTES OF THE MEETING HELD ON 23-11-2017 AT 2.00 P.M REGARDING  
OPENING OF BIDS FOR THE WORK OF SEWERAGE SYSTEM OF PHASE-III  
WORKS TALUKA QASIMABAD HYDERABAD (PACKAGE - 01).**

Following attended the meeting:-

01	Mr. Saleemuddin Addl: Managing Director WASA	Chairman Procurement Committee
02	Mr.Rehmat ullah Jamali Director Accounts WASA	Member Procurement Committee
03	Mirza Muhammad Ali Baig Executive Engineer, WASA	Member Procurement Committee
04	Mr. Abdul Mutalib Mannan Executive Engineer, KDA, Karachi	Member Procurement Committee
05	Mr. Rizwan Ahmed Baloch Executive Engineer, KMC, Karachi	Member Procurement Committee

The Add: Managing Director, WASA, in the Capacity of the convener / Chairman of the Procurement Committee welcomed the participants and informed them that the Five (05) number contractors have obtained the bidding documents for the subjected work. The obtained tenders are required to be returned back in the office of the undersigned today i.e on 21<sup>st</sup> November 2017 till 12.00 Noon in order to participate in the bidding process and further informed that the received bids be opened after one hour i.e 1.00 P.M today in accordance with SPPRA rule 24 on page-44 of SPPRA rule 2010.

Till closing time of 12.00 Noon, on 21<sup>st</sup> November 2017, Four Nos: bid received from the contractors.

The bid of all 03 Nos. contractors were opened in the presence of the Procurement Committee and it was decided to process the same for finalizing it in the light of the amount of the technical sanction under the SPPRA Rule 2010.

The meeting ended with the vote of thanks to and from the Convener of the procurement committee.



Rehmat ullah Jamali  
Director Accounts WASA/ Member  
Procurement Committee



Mirza Muhammad Ali Baig  
Executive Engineer  
WASA HDA Hyderabad/Member  
Procurement Committee.



Abdul Mutalib Mannan  
Executive Engineer KDA/  
Member Procurement Committee



Rizwan Ahmed Baloch  
Executive Engineer KMC/  
Member Procurement Committee



(SALEEMUDDIN)  
Add: Managing Director,  
WASA HDA Hyderabad/  
Chairman Procurement Committee.

Copy f.w.cs to:-

1. The Director A&F SPPRA for information.
2. The Executive Engineer WASA HDA Hyderabad /Member Procurement Committee.
3. The Executive Engineer, KDA, Karachi /Member Procurement Committee.
4. The Executive Engineer, KMC, Karachi /Member Procurement Committee.
5. The Director Accounts WASA / Member Procurement Committee.
6. Notice Board.



(SALEEMUDDIN)


Add: Managing Director,  
WASA HDA Hyderabad/  
Chairman Procurement Committee.


**SEWERAGE SYSTEM OF PHASE-III WORKS TALUKA QASIMABAD HYDERABAD (PACKAGE - 01)**


NIT No.F-/WASA/HDA/12/2017,  
Hyderabad Dated: 25.10.2017.


**ELIGIBILITY AND QUALIFICATION CRITERIA.**


Sr #	ELIGIBILITY CRITERIA.	NAME OF BIDDER M/s KKCI		NAME OF BIDDER M/s Insaf & Brothers		NAME OF BIDDER M/s Adeel Humayoon		REMARKS
		YES	NO	YES	NO	YES	NO	
1	Registration Certificate from Pakistan Engineering Council, for the year 2017 Field of Specialization.	Yes		Yes		Yes		
2	Registration with SRB	Yes		Yes		Yes		
3	CNIC of owner of firm	Yes		Yes		Yes		
4	National Tax number.	Yes		Yes		Yes		
5	Company Profile	Yes		Yes		Yes		
6	List of similar nature of work with cost under taking in last three years with copy of letter of award works	Yes		Yes		Yes		
7	Qualification and experience of technical personal and key site management.	(Single Stage - One Envelope Procedure)						
8	Financial statement and income tax return filed for the last three years.	Yes		Yes		Yes		
9	Affidavit that the firm is not indulged in litigations and abandoned any work.	Yes		Yes		Yes		
10	Affidavit that the firm is not black listed in past by any procurement agency.	Yes		Yes		Yes		

  
Mirza Muhammad Ali Baig  
Executive Engineer WASA/ Member  
Procurement Committee

  
Rehmat ullah Jamali  
Director Accounts WASA/ Member  
Procurement Committee

  
Abdul Mutalib Mannan  
Executive Engineer KDA/  
Member Procurement Committee

  
Rizwan Ahmed Baloch  
Executive Engineer KMC/  
Member Procurement Committee

  
Mr. Saleemuddin  
AMD WASA/ Chairman  
Procurement Committee



## BID EVALUATION REPORT

- 1 Name of Procuring Agency: Water & Sanitation Agency HDA Hyderabad.  
2 Tender Reference No. NIT No:F- /WASA/HDA/ 12 / 2017, Dated:- 25-10-2017.  
3 Tender Description / Name of Work: SEWERAGE SYSTEM OF PHASE-III WORKS TALUKA QASIMABAD HYDERABAD (PACKAGE – 01) (ADP # 1519/2017-18)
- 
- 4 Method Procurement: Single Stage-One Envelope Procedure.  
5 Tender Published: The Tenders published in leading newspapers in English, Urdu & Sindhi, and hoisted on SPPRA website vide S.# 35098 ID # 2147483647 Dated:- 06-11-2017
- 6 Total Bid Documents Sold: 05 Nos.  
7 Total Bid Received: 03 No.  
8 Technical Bid Opening Date: (if any) Not Applicable  
9 No. of Bid Technically Qualified (if any) Not Applicable  
10 Bid (s) Rejected: Nill  
11 Financial Bid Opening Date: 21-11-2017  
12 Bid Evaluation Report:

S. No	Name of Firm or Bidder	Cost Offered By the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
0	1	2	3	4	5	6
1	M/S INSAF & CO.	451,677,710.60	1st Lowest	8.99 % Above Estimate Cost	Lowest	Recommended for award of work
2	M/S KAIMKHANI COMPETITION INTERNATIONAL	479,378,888.19	2nd Lowest	15.68 % Above Estimate Cost	High	Not Recommended due to Higer Rates
3	M/S ADEEL HUMAYOON	490,687,573.49	3rd Lowest	16.13 % Above Estimate Cost	High	Not Recommended due to Higer Rates

Recommendation of Procurement Committee: The Lowest bid of M/s Insaf & Co. amounting to Rs:451,677,711/- (8.99% Above the estimated Cost) for the work may be approved.

  
Mirza Muhammad Ali Baig

Executive Engineer, WASA/Member  
Procurement Committee.

  
Abdul Mutalib Mannan

Executive Engineer, KDA/Member  
Procurement Committee.

  
Saleemuddin

AMD WASA/Chairman  
Convener Procurement Committee.

  
Rehmat ullah Jamali

Director Accounts WASA/Member  
Procurement Committee.

  
Rizwan Ahmed Baloch

Executive Engineer, KMC/Member  
Procurement Committee.

  
MANAGING DIRECTOR  
WATER & SANITATION AGENCY  
HDA-HYDERABAD.



**COMPARATIVE STATEMENT.**

Head of Account: **ADP No: 1519 (2017-18)** NIT No: F-/WASA/HDA/ 12 /2017  
Hyderabad Dated: 25-10-2017


Name of Work: **SEWERAGE SYSTEM OF PHASE-III WORKS TALUKA QASIMABAD HYDERABAD (PACKAGE - 01)**


**ENGINEER' ESTIMATE**

SCHEDULE "B" COST		
ESTIMATED COST	414,409,472.08	
<b>TOTAL RS:</b>	<b>414,409,472.08</b>	


**PREMIUM QUOTED BY BIDDERS**

PREMIUM COST / QUOTED	TOTAL COST	REMARKS
M/S INSTAF & CO. QUOTED	451,677,710.60	8.99 % Above the Estiame Cost
M/S KAIMKHANI COMPETITION INTERNATIONAL QUOTED	479,378,888.19	15.68 % Above the Estiame Cost
M/S ADEEL HUMAYOON QUOTED	490,687,573.49	18.41 % Above the Estiame Cost


  
**Mirza Muhammad Ali Baig**  
Executive Engineer WASA/Member  
Procurement Committee.

  
**Rehmat ullah Jamali**  
Director Accounts WASA/Member  
Procurement Committee.

  
**Abdul Mutalib Mannan**  
Executive Engineer KDA/Member  
Procurement Committee.

  
**Rizwan Ahmed Baloch**  
Executive Engineer KMC/Member  
Procurement Committee.

  
**Mr. Saleemuddin**  
AMD WASA/Chairman  
Procurement Committee.

45  
  
**MANAGING DIRECTOR**  
**WATER & SANITATION AGENCY**  
**HDA-HYDERABAD.**

Providing, Laying, Jointing & Testing 8" & 4" dia P.E pipeline and pumping equipment for Goth Qaim Ghangro PS-47  
Hyderabad.

NIT No.F-/WASA/HDA/12/2017

Dated: 25.10.2017

Date of Opening 21.11.2017

S #	NAME OF AGENCY	P.O NO.	BANK NAME	DATE	TENDER FEE	REMARKS
1	M/s Abdul Nizam	00517671	Sindh Bank Hyd	13.11.2017	3,000.00	
2	M/s Pak Construction Co.	5065488	Summit Bank Hyd	13.11.2017	3,000.00	
3	M/s Haji Habibullah Khan	AAA 13089259	ABL Hyderabad	13.11.2017	3,000.00	
4	M/s Ghulam Abbas & Brothers	AAA 13089258	ABL Hyderabad	13.11.2017	3,000.00	
5	M/s Tamzeer Construction Co.	03544509	Meezan Bank Hyd	13.11.2017	3,000.00	
6	M/s Tariq Enterprises	50605487	Summit Bank Hyd	13.11.2017	3,000.00	

**PROVIDING, LAYING, JOINTING & TESTING 8" DIA 4" DIA P.E. PIPELINE AND PUMPING  
EQUIPMENT FOR GOTH QAIM GHANGRO PS-47 HYDERABAD.**

NIT No.F-/WASA/HDA/12/2017

Hyderabad:Dated: 25.10.2017

**PARTICIPANTS OF MEETING TENDER OPENING  
DATED 21.11.2017**

S #	Name	Designation	Cell No.	Signature	Remarks
1	Mr. Saleemuddin	AMD WASA/ Chairman Procurement Committee	0321-3081694		
2	Mirza Muhammad Ali Baig	Executive Engineer WASA/ Member Procurement Committee	0301-9378518		
3	Mr. Rehmat Jamali	Director Accounts Officer WASA / Member Procurement Committee	0300-3059764		
4	Mr. Abdul Mannan	Executive Engineer, KDA / Member Procurement Committee	0300-2120245		
5	Mr. Rizwan Baloch	Executive Engineer, KMC/ Member Procurement Committee	0999-9216892		
6	M/s Abdul Nizam	Contractor	✓ 03008371450		
7	M/s Pak Construction Co.	Contractor	✓ 0332-2154929		
8	M/s Haji Habibullah Khan	Contractor	✓ 0333-2494960		
9	M/s Ghulam Abbas & Brothers	Contractor	✓ 0300-3279489		
10	M/s Tamzeer Construction Co.	Contractor	0300-9252249		Tender not submitted
11	M/s Tariq Enterprises	Contractor	0300-9377199		Tender not submitted

PROVIDING, LAYING, JOINTING & TESTING 8" DIA 4" DIA P.E. PIPELINE AND PUMPING EQUIPMENT FOR  
GOTH QAIM GHANGRO PS-47 HYDERABAD.

NIT No.F-WASA/HDA/12/2017,  
Hyderabad Dated: 25.10.2017.

TENDER OPENING SHEET

S #	Name	2% EARNEST MONEY	CDR # & DATE	BANK	BID AMOUNT	Remarks
1	M/s Abdul Nizam	Rs.780,000/-	No.0034392 13.11.2017	Sindh Bank Hyderabad	40,056,177.59	
2	M/s Pak Construction	Rs.780,000/-	No.11172904 15.11.2017	ABL Hyderabad	41,888,770.45	
3	M/s Haji Habibullah Khan	Rs.780,000/-	No.11172901 13.11.2017	ABL Hyderabad	40,125,867.08	
4	M/s Ghulam Abbas & Brothers	Rs.780,000/-	No.2482883 14.11.2017	MCB Hyderabad	40,354,659.90	

Mirza Muhammad Ali Baig  
Executive Engineer WASA/ Member  
Procurement Committee

Abdul Mutalib Mannan  
Executive Engineer KDA/  
Member Procurement Committee

Rehmat ullah Jamali  
Director Accounts WASA/ Member  
Procurement Committee

Rizwan Ahmed Baloch  
Executive Engineer KMC/  
Member Procurement Committee






Mr. Saleemuddin  
AMD WASA/ Chairman  
Procurement Committee



PROVIDING, LAYING, JOINTING & TESTING 8" DIA 4" DIA P.E. PIPELINE AND PUMPING  
EQUIPMENT FOR GOTH QAIM GHANGRO PS-47 HYDERABAD.

NIT No.F-/WASA/HDA/12/2017,  
Hyderabad Dated: 25.10.2017.

ATTENDANCE SHEET OF MEETING PROCUREMENT COMMITTEE  
DATED 23.11.2017

S #	Name	Designation	Cell No.	Signature	Remarks
1	Mr. Saleemuddin	AMD WASA/ Chairman Procurement Committee	0321-3081694		
2	Mirza Muhammad Ali Baig	Executive Engineer WASA/ Member Procurement Committee	0300-9378518		
3	Mr. Rehmat Jamali	Director Accounts Officer WASA / Member Procurement Committee	0300-3059764		
4	Mr. Abdul Mutalib Mannan	Executive Engineer, KDA / Member Procurement Committee	0300-2120245		
5	Mr. Rizwan Ahmed Baloch	Executive Engineer, KMC/ Member Procurement Committee	0333-5216892		



OFFICE OF THE ADDL: MANAGING DIRECTOR, WASA,  
H.D.A CIVIC CENTER THANDI SARAK HYDERABAD.

Phone: 022-9200106

No. F- /WASA/HDA/ 24 /2017  
Hyderabad Dated: 24/11 /2017

**MINUTES OF THE MEETING HELD ON 23-11-2017 AT 2.00 P.M REGARDING  
OPENING OF BIDS FOR THE WORK OF PROVIDING LAYING JOINTING &  
TESTING 4" & 8" DIA P.E PIPELINE AND PUMPING EQUIPMENT FOR GOTH QAIM  
GHANGRO PS-47 HYDERABAD.**

Following attended the meeting:-

01	Mr. Saleemuddin Addl: Managing Director WASA	Chairman Procurement Committee
02	Mr.Rehmat ullah Jamali Director Accounts WASA	Member Procurement Committee
03	Mirza Muhammad Ali Baig Executive Engineer, WASA	Member Procurement Committee
04	Mr. Abdul Mutalib Mannan Executive Engineer, KDA, Karachi	Member Procurement Committee
05	Mr. Rizwan Ahmed Baloch Executive Engineer, KMC, Karachi	Member Procurement Committee

The Add: Managing Director, WASA, in the Capacity of the convener / Chairman of the Procurement Committee welcomed the participants and informed them that the Six (06) number contractors have obtained the bidding documents for the subjected work. The obtained tenders are required to be returned back in the office of the undersigned today i.e on 21<sup>st</sup> November 2017 till 12.00 Noon in order to participate in the bidding process and further informed that the received bids be opened after one hour i.e 1.00 P.M today in accordance with SPPRA rule 24 on page-44 of SPPRA rule 2010.

Till closing time of 12.00 Noon, on 21<sup>st</sup> November 2017, Four Nos: bid received from the contractors.

The bid of all 04 Nos. contractors were opened in the presence of the Procurement Committee and it was decided to process the same for finalizing it in the light of the amount of the technical sanction under the SPPRA Rule 2010.

The meeting ended with the vote of thanks to and from the Convener of the procurement committee.



Rehmat ullah Jamali  
Director Accounts WASA/ Member  
Procurement Committee



Mirza Muhammad Ali Baig  
Executive Engineer  
WASA HDA Hyderabad/Member  
Procurement Committee.



Abdul Mutalib Mannan  
Executive Engineer KDA/  
Member Procurement Committee



Rizwan Ahmed Baloch  
Executive Engineer KMC/  
Member Procurement Committee



(SALEEMUDDIN)  
Add: Managing Director,  
WASA HDA Hyderabad/  
Chairman Procurement Committee.

Copy f.w.es to:-

1. The Director A&F SPPRA for information.
2. The Executive Engineer WASA HDA Hyderabad /Member Procurement Committee.
3. The Executive Engineer, KDA, Karachi /Member Procurement Committee.
4. The Executive Engineer, KMC, Karachi /Member Procurement Committee.
5. The Director Accounts WASA / Member Procurement Committee.
6. Notice Board.




(SALEEMUDDIN)  
Add: Managing Director,  
WASA HDA Hyderabad/  
Chairman Procurement Committee.




**PROVIDING, LAYING, JOINTING & TESTING 8" DIA 4" DIA P.E. PIPELINE AND PUMPING  
EQUIPMENT FOR GOTH QAIM GHANGRO PS-47 HYDERABAD.  
NIT No.F-/WASA/HDA/12/2017,  
Hyderabad Dated: 25.10.2017.**


**ELIGIBILITY AND QUALIFICATION CRITERIA.**


Sr #	ELIGIBILITY CRITERIA.	NAME OF BIDDER M/s Abdul Nizam		NAME OF BIDDER M/s Pak Construction Co.		NAME OF BIDDER M/s Haji Habibullah Khan		NAME OF BIDDER M/s Ghulam Abbas & Brothers		REMARKS
		YES	NO	YES	NO	YES	NO	YES	NO	
1	Registration Certificate from Pakistan Engineering Council, for the year 2017 Field of Specialization.	Yes		Yes		Yes		Yes		
2	Registration with SRB	Yes		Yes		Yes		Yes		
3	CNIC of owner of firm	Yes		Yes		Yes		Yes		
4	National Tax number.	Yes		Yes		Yes		Yes		
5	Company Profile	Yes		Yes		Yes		Yes		
6	List of similar nature of work with cost under taking in last three years with copy of letter	Yes		Yes		Yes		Yes		
7	Qualification and experience of technical personal and key site management.	(Single Stage - One Envelope Procedure)								
8	Financial statement and income tax return filed for the last three years.	Yes		Yes		Yes		Yes		
9	Affidavit that the firm is not indulged in litigations and abandoned any work.	Yes		Yes		Yes		Yes		
10	Affidavit that the firm is not black listed in past by any procurement agency.	Yes		Yes		Yes		Yes		

  
Mirza Muhammad Ali Baig  
Executive Engineer WASA/ Member  
Procurement Committee

  
Rehmat ullah Jamali  
Director Accounts WASA/ Member  
Procurement Committee

  
Abdul Mutalib Mannan  
Executive Engineer KDA/  
Member Procurement Committee

  
Rizwan Ahmed Baloch  
Executive Engineer KMC/  
Member Procurement Committee

  
Mr. Saleemuddin  
AMD WASA/ Chairman  
Procurement Committee





## BID EVALUATION REPORT

- |   |   |
|---|---|
| <p>1 Name of Procuring Agency:</p> <p>2 Tender Reference No.</p> <p>3 Tender Description / Name of Work:</p><br><p>4 Method Procurement:</p> <p>5 Tender Published:</p><br><p>6 Total Bid Documents Sold:</p> <p>7 Total Bid Received:</p> <p>8 Technical Bid Opening Date: (if:</p> <p>9 No. of Bid Technically Qualified (if:</p> <p>10 Bid (s) Rejected:</p> <p>11 Financial Bid Opening Date:</p> <p><b>12 Bid Evaluation Report:</b></p> | <p>Water &amp; Sanitation Agency HDA Hyderabad.</p> <p>NIT No:F- /WASA/HDA/ 12 / 2017, Dated:- 25-10-2017.</p> <p>PROVIDING, LAYING, JOINTING &amp; TESTING 8" DIA 4" DIA P.E. PIPELINE AND PUMPING EQUIPMENT FOR GOTH QAIM GHANGRO PS-47 HYDERABAD.</p> <hr/> <p>Single Stage-One Envelope Procedure.</p> <p>The Tenders published in leading newspapers in English, Urdu &amp; Sindhi, and hoisted on SPPRA website vide S.# 35098 ID # 2147483647 Dated:- 06-11-2017</p> <p>06 Nos.</p> <p>04 No.</p> <p>Not Applicable</p> <p>Not Applicable</p> <p>Nil</p> <p>21-11-2017</p> |
|---|---|

S. No	Name of Firm or Bidder	Cost Offered By the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
0	1	2	3	4	5	6
1	M/S ABDULE NIZAM	40056177.59	1st Lowest	15.27 % Above Estimate Cost	Lowest	Recommended for award of work
2	M/S HAJI HABIB-ULLAH KHAN	40125867.08	2nd Lowest	15.47 % Above Estimate Cost	High	Not Recommended due to Higer Rates
3	M/S GHULAM ABBAS & BROTHERS	40354659.90	3rd Lowest	16.13 % Above Estimate Cost	High	Not Recommended due to Higer Rates
4	M/S PAK CONSTRUCTORS Co:	41888770.45	4th Lowest	20.54 % Above Estimate Cost	High	Not Recommended due to Higer Rates


Recommendation of Procurement Committee: The Lowest bid of **M/s Abdul Nizam** amounting to Rs: **40056177.59 (15.27% Above the estimated Cost)** for the work may be approved.

  
**Mirza Muhammad Ali Baig**  
 Executive Engineer, WASA/Member  
 Procurement Committee.

  
**Rehmat ullah Jamali**  
 Director Accounts WASA/Member  
 Procurement Committee.

  
**Abdul Mutalib Mannan**  
 Executive Engineer, KDA/Member  
 Procurement Committee.

  
**Rizwan Ahmed Baloch**  
 Executive Engineer, KMC/Member  
 Procurement Committee.

  
**Saleemuddin**  
 AMD WASA/Chairman  
 Convener Procurement Committee.

45  
  
**MANAGING DIRECTOR**  
**WATER & SANITATION AGENCY**  
**HDA-HYDERABAD.**

## COMPARATIVE STATEMENT.

Head of Account:

ADP No: 1532 (2017-18)

NIT No: F-/WASA/HDA/ 12 /2017

Hyderabad Dated: 25-10-2017

Name of Work:


**PROVIDING, LAYING, JOINTING & TESTING 8" DIA 4" DIA P.E.  
PIPELINE AND PUMPING EQUIPMENT FOR GOTH QAIM  
GHANGRO PS-47 HYDERABAD.**


### ENGINEER' ESTIMATE

SCHEDULE "B" COST	CARTAGE	TOTAL COST
SCHEDULE ITEM 21,835,505.80	39,567.90	
NON SCHEDULE ITEM 12,874,990.40	0.00	
<b>TOTAL RS: 34,710,496.20</b>	<b>39,567.90</b>	<b>34,750,064.10</b>

### PREMIUM QUOTED BY BIDDERS


PREMIUM COST / QUOTED	TOTAL COST	REMARKS
M/S ABDUL NIZAM QUOTED	40,056,177.59	<b>15.27 %</b> Above the Estiame Cost ✓
M/S HAJI HABIB-ULLAH KHAN QUOTED	40,125,867.08	<b>15.47 %</b> Above the Estiame Cost
M/S GHULAM ABBAS & BROTHERS QUOTED	40,354,659.90	<b>16.13 %</b> Above the Estiame Cost
M/S PAK CONSTRUCTORS Co: QUOTED	41,888,770.45	<b>20.54 %</b> Above the Estiame Cost

  
Mirza Muhammad Ali Baig  
Executive Engineer WASA/Member  
Procurement Committee.

  
Rehmat ullah Jamali  
Director Accounts WASA/Member  
Procurement Committee.

  
Abdul Motalib Mannan  
Executive Engineer KDA/Member  
Procurement Committee.

  
Rizwan Ahmed Baloch  
Executive Engineer KMC/Member  
Procurement Committee.

  
Mr. Saleemuddin  
AMD WASA/Chairman  
Procurement Committee.

019  
  
**MANAGING DIRECTOR  
WATER & SANITATION AGENCY  
HDA-HYDERABAD.**

**Rehabilitation of 08 MGD Hala Naka Water Treatment Plant WASA Hyderabad**

**NIT No.F-/WASA/HDA/12/2017**  
**Dated: 25.10.2017**

**Date of Opening 21.11.2017**

S #	NAME OF AGENCY	P.O NO.	BANK NAME	DATE	TENDER FEE	REMARKS
1	M/s Tamzeer Construction Co.	03544506	Meezan Bank Hyd	13.11.2017	3,000.00	
2	M/s Al-Moez & Brothers	03544507	Meezan Bank Hyd	13.11.2017	3,000.00	
3	M/s Al-Rehman Waheed & Co.	03544508	Meezan Bank Hyd	13.11.2017	3,000.00	
4	M/s Haji Habibullah Khan	50605498	Summit Bank Hyd	13.11.2017	3,000.00	
5	M/s Asfahan & Brothers	50605494	Summit Bank Hyd	13.11.2017	3,000.00	
6	M/s City Construction Co.	50605486	Summit Bank Hyd	13.11.2017	3,000.00	
7	M/s Aslam & Co.	50605492	Summit Bank Hyd	13.11.2017	3,000.00	













**REHABILITATION OF 08 MGD HALA NAKA WATER TREATMENT PLANT WASA HYDERABAD**

NIT No.F-/WASA/HDA/12/2017

Hyderabad:Dated: 25.10.2017

**PARTICIPANTS OF MEETING TENDER OPENING  
DATED 21.11.2017**

S #	Name	Designation	Cell No.	Signature	Remarks
1	Mr. Saleemuddin	AMD WASA/ Chairman Procurement Committee	0321-3081694		
2	Mirza Muhammad Ali Baig	Executive Engineer WASA/ Member Procurement Committee	0300-9378518		
3	Mr. Rehmat Jamali	Director Accounts Officer WASA / Member Procurement Committee	0300-3059764		
4	Mr. Abdul Mannan	Executive Engineer, KDA / Member Procurement Committee	0300-2120205		
5	Mr. Rizwan Baloch	Executive Engineer, KMC/ Member Procurement Committee	0333-3216992		
6	M/s Tamzeer Construction Co.	Contractor	0300-9252249		
7	M/s Al-Moez & Brothers	Contractor	0315-3222868		
8	M/s Al-Rehman Waheed & Co.	Contractor	0344-3629229		
9	M/s Haji Habibullah Khan	Contractor	0333-2494960		
10	M/s Asfahan & Brothers	Contractor	—	—	Absent
11	M/s City Construction Co.	Contractor	—	—	Absent
12	M/s Aslam & Co.	Contractor	0334-2526350		Tender not submitted




REHABILITATION OF 08 MGD HALA NAKA WATER TREATMENT PLANT WASA HYDERABAD.


NIT No.F-/WASA/HDA/12/2017,  
Hyderabad Dated: 25.10.2017.

TENDER OPENING SHEET


DATE OF OPENING 21.11.2017

S #	Name	2% EARNEST MONEY	CDR # & DATE	BANK	BID AMOUNT	Remarks
1	M/s Tamzeer Construction Co.	Rs.3,460,000/-	No.70502763 17.11.2017	Summit Bank Hyderabad	174,552,156.00	
2	M/s Al-Moez & Brothers	Rs.3,464,000/-	No.70502765 17.11.2017	Summit Bank Hyderabad	186,332,770.00	
3	M/s Al-Rehman Waheed & Co.	Rs.3,476,000/-	No.70502764 17.11.2017	Summit Bank Hyderabad	184,256,736.00	
4	M/s Haji Habibullah Khan	Rs.3,5000,000/-	No.70502766 17.11.2017	Summit Bank Hyderabad	190,973,950.00	

  
Mirza Mubammad Ali Baig  
Executive Engineer WASA/ Member  
Procurement Committee

  
Rehmata Ullah Jamali  
Director Accounts WASA/ Member  
Procurement Committee

  
Abdul Mutalib Mannan  
Executive Engineer KDA/  
Member Procurement Committee






  
Rizwan Ahmed Baloch  
Executive Engineer KMC/  
Member Procurement Committee

  
Mr. Saleemuddin  
AMD WASA/ Chairman  
Procurement Committee

REHABILITATION OF 08 MGD HALA NAKA WATER TREATMENT PLANT WASA HYDERABAD.

NIT No.F-/WASA/HDA/12/2017,  
Hyderabad Dated: 25.10.2017.

ATTENDANCE SHEET OF MEETING PROCUREMENT COMMITTEE  
DATED 23.11.2017

S #	Name	Designation	Cell No.	Signature	Remarks
1	Mr. Saleemuddin	AMD WASA/ Chairman Procurement Committee	0321-3081694		
2	Mirza Muhammad Ali Baig	Executive Engineer WASA/ Member Procurement Committee	0300-9378518		
3	Mr. Rehmat Jamali	Director Accounts Officer WASA / Member Procurement Committee	0300-3059764		
4	Mr. Abdul Mannan	Executive Engineer, KDA / Member Procurement Committee	0800-2120245		
5	Mr. Rizwan Baloch	Executive Engineer, KMC/ Member Procurement Committee	0333-3216892		



OFFICE OF THE ADDL: MANAGING DIRECTOR, WASA,  
H.D.A CIVIC CENTER THANDI SARAQ HYDERABAD.

Phone: 022-9200106

No. F- /WASA/HDA/25 /2017  
Hyderabad Dated: 24/11 /2017

**MINUTES OF THE MEETING HELD ON 23-11-2017 AT 2.00 P.M REGARDING  
OPENING OF BIDS FOR THE WORK OF REHABILITATION OF 08 MGD HALA  
NAKA WATER TREATMENT PLANT WASA, HDA HYDERABAD**

Following attended the meeting:-

01	Mr. Saleemuddin Addl: Managing Director WASA	Chairman Procurement Committee
02	Mr.Rehmat ullah Jamali Director Accounts WASA	Member Procurement Committee
03	Mirza Muhammad Ali Baig Executive Engineer, WASA	Member Procurement Committee
04	Mr. Abdul Mutalib Mannan Executive Engineer, KDA, Karachi	Member Procurement Committee
05	Mr. Rizwan Ahmed Baloch Executive Engineer, KMC, Karachi	Member Procurement Committee

The Add: Managing Director, WASA, in the Capacity of the convener / Chairman of the Procurement Committee welcomed the participants and informed them that the Seven (07) number contractors have obtained the bidding documents for the subjected work. The obtained tenders are required to be returned back in the office of the undersigned today i.e on 21<sup>st</sup> November 2017 till 12.00 Noon in order to participate in the bidding process and further informed that the received bids be opened after one hour i.e 1.00 P.M today in accordance with SPPRA rule 24 on page-44 of SPPRA rule 2010.

Till closing time of 12.00 Noon, on 21<sup>st</sup> November 2017, Four Nos: bid received from the contractors.

The bid of all 04 Nos. contractors were opened in the presence of the Procurement Committee and it was decided to process the same for finalizing it in the light of the amount of the technical sanction under the SPPRA Rule 2010.

The meeting ended with the vote of thanks to and from the Convener of the procurement committee.




Rehmat ullah Jamali  
Director Accounts WASA/ Member  
Procurement Committee



Mirza Muhammad Ali Baig  
Executive Engineer  
WASA HDA Hyderabad/Member  
Procurement Committee.



Abdul Mutalib Mannan  
Executive Engineer KDA/  
Member Procurement Committee



Rizwan Ahmed Baloch  
Executive Engineer KMC/  
Member Procurement Committee



(SALEEMUDDIN)  
Add: Managing Director,  
WASA HDA Hyderabad/  
Chairman Procurement Committee.

Copy f.w.cs to:-

1. The Director A&F SPPRA for information.
2. The Executive Engineer WASA HDA Hyderabad /Member Procurement Committee.
3. The Executive Engineer, KDA, Karachi /Member Procurement Committee.
4. The Executive Engineer, KMC, Karachi /Member Procurement Committee.
5. The Director Accounts WASA / Member Procurement Committee.
6. Notice Board.



(SALEEMUDDIN)  
Add: Managing Director,  
WASA HDA Hyderabad/  
Chairman Procurement Committee.




**REHABILITATION OF 08 MGD HALA NAKA WATER TREATMENT PLANT WASA HYDERABAD.**


NIT No.F-/WASA/HDA/12/2017,


Hyderabad Dated: 25.10.2017.


**ELIGIBILITY AND QUALIFICATION CRITERIA.**


Sr #	ELIGIBILITY CRITERIA.	NANE OF BIDDER M/s Tamzeer Construction Co:		NANE OF BIDDER M/s Al-Moeez Construction Co.		NANE OF BIDDER M/s Al- Rehman Waheed & Co.		NANE OF BIDDER M/s Haji Habibullah Khan		REMARKS
		YES	NO	YES	NO	YES	NO	YES	NO	
1	Registration Certificate from Pakistan Engineering Council, for the year 2017 Field of Specialization.	Yes		Yes		Yes		Yes		
2	Registration with SRB	Yes		Yes		Yes		Yes		
3	CNIC of owner of firm	Yes		Yes		Yes		Yes		
4	National Tax number.	Yes		Yes		Yes		Yes		
5	Company Profile	Yes		Yes		Yes		Yes		
6	List of similar nature of work with cost under taking in last three years with copy of letter	Yes		Yes		Yes		Yes		
7	Qualification and experience of technical personal and key site management.	(Single Stage - One Envelope Procedure)								
8	Financial statement and income tax return filed for the last three years.	Yes		Yes		Yes		Yes		
9	Affidavit that the firm is not indulged in litigations and abandoned any work.	Yes		Yes		Yes		Yes		
10	Affidavit that the firm is not black listed in past by any procurement agency.	Yes		Yes		Yes		Yes		

  
 \_\_\_\_\_  
 Mirza Muhammad Ali Baig  
 Executive Engineer WASA/ Member  
 Procurement Committee

  
 \_\_\_\_\_  
 Rehmat ullah Jamali  
 Director Accounts WASA/ Member  
 Procurement Committee

  
 \_\_\_\_\_  
 Abdul Mutalib Mannan  
 Executive Engineer KDA/  
 Member Procurement Committee

  
 \_\_\_\_\_  
 Rizwan Ahmed Baloch  
 Executive Engineer KMC/  
 Member Procurement Committee


  
 \_\_\_\_\_  
 Mr. Saleemuddin  
 AMD WASA/ Chairman  
 Procurement Committee


## BID EVALUATION REPORT

- |   |   |
|---|---|
| 1 Name of Procuring Agency:             | Water & Sanitation Agency HDA Hyderabad.  |
| 2 Tender Reference No.                  | NIT No:F- /WASA/HDA/ 12 / 2017, Dated:- 25-10-2017.   |
| 3 Tender Description / Name of Work:    | REHABILITATION OF 08 MGD HALA NAKA WATER TREATMENT PLANT WASA HYDERABAD   |
| 4 Method Procurement:                   | Single Stage-One Envelope Procedure.  |
| 5 Tender Published:                     | The Tenders published in leading newspapers in English, Urdu & Sindhi, and hoisted on SPPRA website vide S.# 35098 ID # 2147483647 Dated:- 06-11-2017 |
| 6 Total Bid Documents Sold:             | 07 Nos.   |
| 7 Total Bid Received:                   | 04 No.  |
| 8 Technical Bid Opening Date: (if:      | Not Applicable  |
| 9 No. of Bid Technically Qualified (if: | Not Applicable  |
| 10 Bid (s) Rejected:                    | Nil   |
| 11 Financial Bid Opening Date:          | 21-11-2017  |
| 12 Bid Evaluation Report:               |   |

S. No	Name of Firm or Bidder	Cost Offered By the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
0	1	2	3	4	5	6
1	M/S TAMZEER CONSTRUCTION Co.	174,552,156.00	1st Lowest	9.73 % Above Estimate Cost	Lowest	Recommended for award of work
2	M/S AL-REHMAN WAHEED & Co.	184,256,736.00	2nd Lowest	15.83 % Above Estimate Cost	High	Not Recommended due to Higer Rates
3	M/S AL-MOEEZ & BROTHERS	186,332,770.00	3rd Lowest	17.14 % Above Estimate Cost	High	Not Recommended due to Higer Rates
4	M/S HAJI HABIB-ULLAH KHAN	190,973,950.00	4th Lowest	20.06 % Above Estimate Cost	High	Not Recommended due to Higer Rates


Recommendation of Procurement Committee: The Lowest bid of **M/s Tamzeer Construction Co. amounting to Rs: 174552156.00 (9.73% Above the estimated Cost)** for the work may be approved.

  
**Mirza Muhammad Ali Baig**  
Executive Engineer, WASA/Member  
Procurement Committee.

  
**Rehmat ullah Jamali**  
Director Accounts WASA/Member  
Procurement Committee.

  
**Abdul Mutalib Mannan**  
Executive Engineer, KDA/Member  
Procurement Committee.

  
**Rizwan Ahmed Baloch**  
Executive Engineer, KMC/Member  
Procurement Committee.

  
**Saleemuddin**  
AMD WASA/Chairman  
Convener Procurement Committee.

  
**MANAGING DIRECTOR**  
WATER & SANITATION AGENCY  
HDA-HYDERABAD.

## COMPARATIVE STATEMENT.

Head of Account:

ADP No: 1560 (2017-18)

NIT No: F-/WASA/HDA/ 12 /2017

Hyderabad Dated: 25-10-2017

Name of Work:


**REHABILITATION OF 08 MGD HALA NAKA WATER TREATMENT  
PLANT WASA HYDERABAD**

### ENGINEER' ESTIMATE


SCHEDULE "B" COST		CARTAGE	TOTAL COST
SCHEDULE ITEM	44,685,505.00	1,497,689.00	
NON SCHEDULE ITEM	112,888,677.00	0.00	
<b>TOTAL RS:</b>	<b>157,574,182.00</b>	<b>1,497,689.00</b>	<b>159,071,871.00</b>


### PREMIUM QUOTED BY BIDDERS

PREMIUM COST / QUOTED		TOTAL COST	REMARKS
M/S TAMZEER CONSTRUCTION Co.	QUOTED	174,552,156.00	<b>9.73 %</b> Above the Estiam Cost
M/S AL-REHMAN WAHEED & Co.	QUOTED	184,256,736.00	<b>15.83 %</b> Above the Estiam Cost
M/S AL-MOEEZ & BROTHERS	QUOTED	186,332,770.00	<b>17.14 %</b> Above the Estiam Cost
M/S HAJI HABIBULLAH KHAN	QUOTED	190,973,950.00	<b>20.06 %</b> Above the Estiam Cost

  
Mirza Muhammad Ali Baig  
Executive Engineer WASA/Member  
Procurement Committee.

  
Abdul Mutalib Mannan  
Executive Engineer KDA/Member  
Procurement Committee.

  
Mr. Saleemuddin  
AMD WASA/Chairman  
Procurement Committee.

  
Rehmat ullah Jamali  
Director Accounts WASA/Member  
Procurement Committee.

  
Rizwan Ahmed Baloch  
Executive Engineer KMC/Member  
Procurement Committee.

  
**MANAGING DIRECTOR**  
**WATER & SANITATION AGENCY**  
**HDA-HYDERABAD.**



**REHABILITATION OF LABORATORY AT 08 MGD PREETABAD WATER TREATMENT PLANT WASA HYDERABAD**

NIT No.F-/WASA/HDA/12/2017

Dated: 25.10.2017

Date of Opening 21.11.2017











S #	NAME OF AGENCY	P. O NO.	BANK NAME	DATE	TENDER FEE	REMARKS
1	M/s Tariq Enterprises	AAA13135684	ABL Hyderabad	14.11.2017	3,000.00	
2	M/s Abdul Nizam	00517677	Sindh Bank Hyd	14.11.2017	3,000.00	
3	M/s Al-Moez & Brothers	00096219	Soneri Bank Hyd	13.11.2017	3,000.00	
4	M/s M. M. M Enterprises	AAA13135683	ABL Hyderabad	14.11.2017	3,000.00	
5	M/s Tamzeer Construction Co.	00096218	Soneri Bank Hyd	14.11.2017	3,000.00	
6	M/s Farhan Enterprises	BC02413184	Soneri Bank Hyd	14.11.2017	3,000.00	

**RHABILITATION OF LABORATORY AT 08 MGD PREETABAD WATER TREATMENT PLANT WASA  
HYDERABAD.**

**NIT No.F-/WASA/HDA/12/2017**

**Hyderabad:Dated: 25.10.2017**

**PARTICIPANTS OF MEETING TENDER OPENING  
DATED 21.11.2017**

S #	Name	Designation	Cell No.	Signature	Remarks
1	Mr. Saleemuddin	AMD WASA/ Chairman Procurement Committee	0321-3081694		
2	Mirza Muhammad Ali Baig	Executive Engineer WASA/ Member Procurement Committee	0300-9378518		
3	Mr. Rehmat ullah Jamali	Director Accounts Officer WASA / Member Procurement Committee	0300-3059764		
4	Mr. Abdul Mutalib Mannan	Executive Engineer, KDA / Member Procurement Committee	0300-2120205		
5	Mr. Rizwan Ahmed Baloch	Executive Engineer, KMC/ Member Procurement Committee	0393-3216892		
6	M/s Tariq Enterprises	Contractor	0300937719		
7	M/s Abdul Nizam	Contractor	0300-8371450		
8	M/s Al-Moeez & Brothers	Contractor	0315 3222868		
9	M/s M.M.M Enterprises	Contractor	0310247804		
10	M/s Tamzeer Construction Co.	Contractor	03009252249		Tender not submitted
11	M/s Farhan Enterprises	Contractor	—	—	Absent


**RHABILITATION OF LABORATORY AT 08 MGD PREETABAD WATER TREATMENT PLANT WASA  
HYDERABAD.**


NIT No.F-/WASA/HDA/12/2017,  
Hyderabad Dated:25-10-2017.

**TENDER OPENING SHEET**

DATE OF OPENING 21.11.2017

S #	Name	2% EARNEST MONEY	CDR # & DATE	BANK	BID AMOUNT	Remarks
1	M/s Tariq Enterprises	Rs.160,000/-	No.00155256 dated 14.11.2017	Soneri Bank Hyderabad	8,334,415.00	
2	M/s M.M.M Enterprises	Rs.160,000/-	No.00877813 dated 15.11.2017	Bank Al-Falah Hyderabad	8,542,071.00	
3	M/s Abdul Nizam	Rs.160,000/-	No.0034394 dated 14.11.2017	Sindh Bank Hyderabad	8,926,142.00	
4	M/s Al-Moez & Brothers	Rs.160,000/-	No.11332390 dated 14.11.2017	ABL Hyderabad	9,255,141.00	

  
Mirza Muhammad Ali Baig  
Executive Engineer WASA/ Member  
Procurement Committee

  
Rehmat ullah Jamali  
Director Accounts WASA/ Member  
Procurement Committee

  
Abdul Mutalib Mannan  
Executive Engineer KDA/  
Member Procurement Committee

  
Rizwan Ahmed Baloch  
Executive Engineer KMC/  
Member Procurement Committee






  
Mr. Saleemuddin  
AMD WASA/ Chairman  
Procurement Committee



**RHABILITATION OF LABORATORY AT 08 MGD PREETABAD WATER TREATMENT PLANT WASA  
HYDERABAD.**

NIT No.F-/WASA/HDA/12/2017,  
Hyderabad Dated: 25.10.2017.

**ATTENDANCE SHEET OF MEETING PROCUREMENT COMMITTEE  
DATED 23.11.2017**

S #	Name	Designation	Cell No.	Signature	Remarks
1	Mr. Saleemuddin	AMD WASA/ Chairman Procurement Committee	0321-3081694		
2	Mirza Muhammad Ali Baig	Executive Engineer WASA/ Member Procurement Committee	0300-9378518		
3	Mr. Rehmat Jamali	Director Accounts Officer WASA / Member Procurement Committee	0300-3059764		
4	Mr. Abdul Mannan	Executive Engineer, KDA / Member Procurement Committee	0300-2120205		
5	Mr. Rizwan Baloch	Executive Engineer, KMC/ Member Procurement Committee	0993-3216892		



OFFICE OF THE ADDL: MANAGING DIRECTOR, WASA,  
H.D.A CIVIC CENTER THANDI SARAK HYDERABAD.

Phone: 022-9200106

No. F- /WASA/HDA/ 27 /2017  
Hyderabad Dated: 24 / 11 /2017

**MINUTES OF THE MEETING HELD ON 23-11-2017 AT 2.00 P.M REGARDING  
OPENING OF BIDS FOR THE WORK OF REHABILITATION OF LABORATORY AT 08  
MGD PREETABAD WATER TREATMENT PLANT WASA, HDA HYDERABAD**

Following attended the meeting:-

01	Mr. Saleemuddin Addl: Managing Director WASA	Chairman Procurement Committee
02	Mr.Rehmat ullah Jamali Director Accounts WASA	Member Procurement Committee
03	Mirza Muhammad Ali Baig Executive Engineer, WASA	Member Procurement Committee
04	Mr. Abdul Mutalib Mannan Executive Engineer, KDA, Karachi	Member Procurement Committee
05	Mr. Rizwan Ahmed Baloch Executive Engineer, KMC, Karachi	Member Procurement Committee

The Add: Managing Director, WASA, in the Capacity of the convener / Chairman of the Procurement Committee welcomed the participants and informed them that the Six (06) number contractors have obtained the bidding documents for the subjected work. The obtained tenders are required to be returned back in the office of the undersigned today i.e on 21<sup>st</sup> November 2017 till 12.00 Noon in order to participate in the bidding process and further informed that the received bids be opened after one hour i.e 1.00 P.M today in accordance with SPPRA rule 24 on page-44 of SPPRA rule 2010.

Till closing time of 12.00 Noon, on 21<sup>st</sup> November 2017, Four Nos: bid received from the contractors.

The bid of all 04 Nos. contractors were opened in the presence of the Procurement Committee and it was decided to process the same for finalizing it in the light of the amount of the technical sanction under the SPPRA Rule 2010.

The meeting ended with the vote of thanks to and from the Convener of the procurement committee.

Rehmat ullah Jamali  
Director Accounts WASA/ Member  
Procurement Committee

Mirza Muhammad Ali Baig  
Executive Engineer  
WASA HDA Hyderabad/Member  
Procurement Committee.

Abdul Mutalib Mannan  
Executive Engineer KDA/  
Member Procurement Committee

Rizwan Ahmed Baloch  
Executive Engineer KMC/  
Member Procurement Committee

(SALEEMUDDIN)  
Add: Managing Director,  
WASA HDA Hyderabad/  
Chairman Procurement Committee.

Copy f.w.cs to:-

1. The Director A&F SPPRA for information.
2. The Executive Engineer WASA HDA Hyderabad /Member Procurement Committee.
3. The Executive Engineer, KDA, Karachi /Member Procurement Committee.
4. The Executive Engineer, KMC, Karachi /Member Procurement Committee.
5. The Director Accounts WASA / Member Procurement Committee.
6. Notice Board.

(SALEEMUDDIN)  
Add: Managing Director,  
WASA HDA Hyderabad/  
Chairman Procurement Committee.





**RHABILITATION OF LABORATORY AT 08 MGD PREETABAD WATER TREATMENT PLANT WASA  
HYDERABAD.**


NIT No.F-/WASA/HDA/12/2017,  
Hyderabad Dated: 25.10.2017.


**ELIGIBILITY AND QUALIFICATION CRITERIA.**


Sr #	ELIGIBILITY CRITERIA.	NANE OF BIDDER M/s Tariq Enterprises		NANE OF BIDDER M/s Abdul Nizam		NANE OF BIDDER M/s Al-Moez & Brothers		NANE OF BIDDER M/s M.M.M Enterprises		REMARKS
		YES	NO	YES	NO	YES	NO	YES	NO	
1	Registration Certificate from Pakistan Engineering Council, for the year 2017 Field of Specialization.	Yes		Yes		Yes		Yes		
2	Registration with SRB	Yes		Yes		Yes		Yes		
3	CNIC of owner of firm	Yes		Yes		Yes		Yes		
4	National Tax number.	Yes		Yes		Yes		Yes		
5	Company Profile	Yes		Yes		Yes		Yes		
6	List of similar nature of work with cost under taking in last three years with copy of letter	Yes		Yes		Yes		Yes		
7	Qualification and experience of technical personal and key site management.	(Single Stage - One Envelope Procedure)								
8	Financial statement and income tax return filed for the last three years.	Yes		Yes		Yes		Yes		
9	Affidavit that the firm is not indulged in litigations and abandoned any work.	Yes		Yes		Yes		Yes		
10	Affidavit that the firm is not black listed in past by any procurement agency.	Yes		Yes		Yes		Yes		

  
\_\_\_\_\_  
Mirza Muhammad Ali Baig  
Executive Engineer WASA/ Member  
Procurement Committee

  
\_\_\_\_\_  
Rehmat ullah Jamali  
Director Accounts WASA/ Member  
Procurement Committee

  
\_\_\_\_\_  
Abdul Mutalib Mannan  
Executive Engineer KDA/  
Member Procurement Committee

  
\_\_\_\_\_  
Rizwan Ahmed Baloch  
Executive Engineer KMC/  
Member Procurement Committee


  
\_\_\_\_\_  
Mr. Saleemuddin  
AMD WASA/ Chairman  
Procurement Committee


## BID EVALUATION REPORT

- |   |   |
|---|---|
| 1 Name of Procuring Agency:             | Water & Sanitation Agency HDA Hyderabad.  |
| 2 Tender Reference No.                  | NIT No:F- /WASA/HDA/ 12 / 2017, Dated:- 25-10-2017.   |
| 3 Tender Description / Name of Work:    | RHABILITATION OF LABORATORY AT 08 MGD PREETABAD<br><u>WATER TREATMENT PLANT WASA HYDERABAD.</u>   |
| 4 Method Procurement:                   | Single Stage-One Envelope Procedure.  |
| 5 Tender Published:                     | The Tenders published in leading newspapers in English, Urdu & Sindhi, and hoisted on SPPRA website vide S.# 35098 ID # 2147483647 Dated:- 06-11-2017 |
| 6 Total Bid Documents Sold:             | 06 Nos.   |
| 7 Total Bid Received:                   | 04 No.  |
| 8 Technical Bid Opening Date: (if:      | Not Applicable  |
| 9 No. of Bid Technically Qualified (if: | Not Applicable  |
| 10 Bid (s) Rejected:                    | Null  |
| 11 Financial Bid Opening Date:          | 21-11-2017.   |
| 12 Bid Evaluation Report:               |   |

S. No	Name of Firm or Bidder	Cost Offered By the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
0	1	2	3	4	5	6
1	M/S TARIQ ENTERPRISES	8,334,415.00	1st Lowest	4.76 % Above Estimate Cost	Lowest	Recommended for award of work
2	M/S M.M.M ENTERPRISES	8,542,071.00	2nd Lowest	7.37 % Above Estimate Cost	High	Not Recommended due to Higer Rates
3	M/S ABDUL NIZAM	8,926,142.00	3rd Lowest	12.2 % Above Estimate Cost	High	Not Recommended due to Higer Rates
4	M/S AL-MOEEZ & BROTHERS	9,255,141.00	4th Lowest	16.34 % Above Estimate Cost	High	Not Recommended due to Higer Rates


Recommendation of Procurement Committee: The Lowest bid of **M/s Tariq Enterprises** amounting to **Rs: 8334415.00 (4.74% Above the estimated Cost)** for the work may be approved.

  
**Mirza Muhammad Ali Baig**  
Executive Engineer, WASA/Member  
Procurement Committee.

  
**Rehmat ullah Jamali**  
Director Accounts WASA/Member  
Procurement Committee.

  
**Abdul Mutalib Mannan**  
Executive Engineer, KDA/Member  
Procurement Committee.

  
**Rizwan Ahmed Baloch**  
Executive Engineer, KMC/Member  
Procurement Committee.

  
**Saleemuddin**  
AMD WASA/Chairman  
Convener Procurement Committee.

  
**MANAGING DIRECTOR**  
**WATER & SANITATION AGENCY**  
**HDA-HYDERABAD,**

## COMPARATIVE STATEMENT.

Head of Account:

ADP No: 1561 (2017-18)

NIT No: F-/WASA/HDA/ 12 /2017

Hyderabad Dated: 25-10-2017

Name of Work:


**RHABILITATION OF LABORATORY AT 08 MGD PREETABAD  
WATER TREATMENT PLANT WASA HYDERABAD.**


### ENGINEER' ESTIMATE

SCHEDULE "B" COST		CARTAGE	TOTAL COST
NON SCHEDULE ITEM	7,955,496.00	0.00	
<b>TOTAL RS:</b>	<b>7,955,496.00</b>	<b>0.00</b>	<b>7,955,496.00</b>

### PREMIUM QUOTED BY BIDDERS


PREMIUM COST / QUOTED		TOTAL COST	REMARKS
M/S TARIQ ENTERPRISES	QUOTED	8,334,415.00	✓ <b>4.76 %</b> Above the Estiame Cost
M/S M.M.M ENTERPRISES	QUOTED	8,542,071.00	<b>7.37 %</b> Above the Estiame Cost
M/S ABDUL NIZAM	QUOTED	8,926,142.00	<b>12.20 %</b> Above the Estiame Cost
M/S AL-MOEEZ & BROTHERS	QUOTED	9,255,141.00	<b>16.34 %</b> Above the Estiame Cost

  
Mirza Muhammad Ali Baig  
Executive Engineer WASA/Member  
Procurement Committee.

  
Rehmat ullah Jamali  
Director Accounts WASA/Member  
Procurement Committee.

  
Abdul Mutalib Mannan  
Executive Engineer KDA/Member  
Procurement Committee.

  
Rizwan Ahmed Baloch  
Executive Engineer KMC/Member  
Procurement Committee.

  
Mr. Saleemuddin  
AMD WASA/Chairman  
Procurement Committee.

45  
  
**MANAGING DIRECTOR  
WATER & SANITATION AGENCY  
HDA-HYDERABAD.**