



**OFFICE OF THE EXECUTIVE ENGINEER-III, LOCAL GOVERNMENT PROJECT
GOVERNMENT OF SINDH, B-12, UNIT # 1, MAKLI SOCIETY, THATTA**

Tel: # 0213-8303532

No. EE-III/TC/LG/ /

Dated: _____

To,

The Director,
Sindh Public Procurement Regularity Authority,
Government of Sindh,
KARACHI.

SUBJECT: SUBMISSION OF BID EVALUATION REPORT.

The following documents with regard to Bid Evaluation Report in respect of NITNo.EE-III/TC/LG/273/2017, dated: 22-11-2017, are enclosed herewith for uploading on website accordingly:-

1. Attendance Sheet
2. Bid Evaluation Report
3. Minutes of Bid Opening Meeting
4. Comparative Statement
5. Bidder Qualification Report
6. News Papers Cutting
7. SPPRA website at Sr.No.35549.

DA/As Above:

EXECUTIVE ENGINEER-III
Local Government Project
Thatta Hyderabad



**OFFICE OF THE EXECUTIVE ENGINEER-III, LOCAL GOVERNMENT PROJECT
GOVERNMENT OF SINDH, B-12, UNIT # 1, MAKLI SOCIETY, THATTA**

Tel: # 0213-8303532

No. EE-III/TC/LG/ /
Dated: _____

To,


The Director,
Sindh Public Procurement Regularity Authority,
Government of Sindh,
KARACHI.

SUBJECT: SUBMISSION OF BID EVALUATION REPORT.

The following documents with regard to Bid Evaluation Report in respect of NITNo.EE-III/TC/LG/273/2017, dated: 22-11-2017, are enclosed herewith for uploading on website accordingly:-

















1. Attendance Sheet
2. Bid Evaluation Report
3. Minutes of Bid Opening Meeting
4. Comparative Statement
5. Bidder Qualification Report
6. News Papers Cutting
7. SPPRA website at Sr.No.35549.

DA/As Above:


EXECUTIVE ENGINEER-III
Local Government Project
Hyderabad

ATTENDANCE SHEET

The following contractors/their representative have attended/participated the bidding process programme vide NIT No.EE-III/TC/LG/2017, date: 22/11/2017, held on 09-01-2018 in the office of the Executive Engineer-III, Local Government Projects, B-12 Unit No.1 Makli Society Thatto, under the Chairperson of Procurement Committee.

| Sr No: | Name of Contractor | Signature |
|--------|--------------------------------|---------------------------------------------------------------------------------------|
| | M/S Arifullah Khan & Brothers |  |
| | M/S Subhan Sultana |  |
| | M/S Bashir Ahmed & Co. |  |
| | M/S Askari Elpis |  |
| | M/S Hani Traders |  |
| | M/S S.K Construction |  |
| | M/S Israr Engineering Services |  |
| | M/S Rishi |  |
| | M/S Sindh Builder |  |
| | M/S Khetkar Brothers Co. |  |
| | M/S Iftikhar Enterprises |  |
| | M/S Liaqat Ali & Bros |  |
| | M/S Nabi Builders |  |
| | M/S A. Faisal Associates |  |
| | M/S Aay Elpis |  |
| | M/S AMB & Co. |  |



BID EVALUATION REPORT

Name of Procuring Agency: OFFICE OF THE EXECUTIVE ENGINEER-III
LOCAL GOVERNMENT PROJECTS GOVERNMENT OF
SINDH, THATTO

Tender Reference No: NIT NO.EE-III/TC/LG/20/2017, dated: 22-11-2017

Tender Description/Name of Work/Item: DRAINAGE AND WATER SUPPLY SCHEME FOR
DAMBALO, DISTRICT BADIN (SDG # 6).

Method of Procurement: SINGLE STAGE ONE ENVELOPE PROCEDURE

Tender Published: SPPRA Sr.No: 35549

Electronic Media: Leading News Papers (English, Urdu & Sindhi Language)

Total Bid Documents Sold: 04

Total Bid Received: 04

Technical Bid Opening Date: (if applicable) NOT APPLICABLE (provide details in separate form)


No. of Bid Technically Qualified (if applicable): NOT APPLICABLE

Bid(s) Rejected: _____

Financial Bid Opening Date: 09-01-2018


Bid Evaluation Report:-

| Sr. No | Name of Firm or Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost | Comparison with Estimated Cost | Reasons for Acceptance / Rejection | Remarks |
|--------|-------------------------------------------|----------------------------|--------------------------|--------------------------------|------------------------------------------------------|-----------------------------------|
| 1 | M/s J.N & Co. | 68471362 | 1st Lowest | Within Estimate Cost | Being lowest quoted by the contractor hence accepted | Recommended for award of Contract |
| 2 | M/s Niaz Muhammad Construction Contractor | 69724046 | 2nd Lowest | | The higher rates quoted by contractor were rejected | Rejected |
| 3 | M/s Adeel Humayoon | 70665862 | 3rd Lowest | | The higher rates quoted by contractor were rejected | Rejected |
| 4 | M/s Allied Business | 71875017 | 4th Lowest | | The highest rates quoted by contractor were rejected | Rejected |


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer-III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

FINANCIAL REVIEW AND COMPARATIVE STATEMENT

Date of Issue: 08-01-2018

SPPRA Sr No.35549

NAME OF SCHEME: Drainage and Water supply scheme for Dambalo, District Badin (SDG # 6)

| Sr. No | Description | Estimated Cost | M/s J.N & Co. | | M/s Niaz Muhammad Construction Contractor | | M/s Adcel Humayoon | | M/s Allied Business | |
|---------------------------------------------------|--------------------------------------------------------------|-----------------|---------------|-----------------|-------------------------------------------|-----------------|--------------------|-----------------|---------------------|-----------------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount | Rate | Amount |
| DRAINAGE SCHEME | | | | | | | | | | |
| Part-I (SURFACE DRAINS) | | | | | | | | | | |
| 1 | Amount of Schedule B except item No.8 & 10 | 8201653 | | 8201653 | | 8201653 | | 8201653 | | 8201653 |
| 2 | Add:Cartage of Materials | 1760099 | | | | | | | | |
| 3 | Add: 10% Above | 820165 | 31.32%Above | 2568758 | 33.72%Above | 2765597 | 35.12%Above | 2880421 | 37.26%Above | 3035936 |
| 4 | Amount of Schedule B on item No.8 & 10 | 2212995 | | 2212995 | | 2212995 | | 2212995 | | 2212995 |
| 5 | Add: 15% Above | 331949 | 14.93%Above | 330400 | 17.5%Above | 387274 | 19.82%Above | 438616 | 22.71%Above | 502571 |
| | Total | 13326861 | | 13313806 | | 13567519 | | 13733685 | | 13973155 |
| Part-II (COLLECTING TANK) 2 Nos | | | | | | | | | | |
| 1 | Amount of Schedule B except item No.4,7,8,11 & 12 | 1211366 | | 1211366 | | 1211366 | | 1211366 | | 1211366 |
| 2 | Add:Cartage of Materials | 95108 | | | | | | | | |
| 3 | Add: 10% Above | 121137 | 17.58%Above | 212958 | 19.46%Above | 235732 | 23.27%Above | 281885 | 26.93%Above | 326221 |
| 4 | Amount of Schedule B on item No.4,7,8,11 & 12 | 748516 | | 748516 | | 748516 | | 748516 | | 748516 |
| 5 | Add: 15% Above | 112277 | 14.93%Above | 111753 | 16.90%Above | 126499 | 18.33%Above | 137203 | 22.70%Above | 169913 |
| | Total | 2288404 | | 2284593 | | 2322113 | | 2378970 | | 2456016 |
| PART-III . Screening Chamber (8'x5') 2 Nos | | | | | | | | | | |
| 1 | Amount of Schedule B except item No.4,5,6,11,12,13 & 14 | 316082 | | 316082 | | 316082 | | 316082 | | 316082 |
| 2 | Add:Cartage of Materials | 48521 | | | | | | | | |
| 3 | Add: 10% Above | 31608 | 25.22%Above | 79716 | 29.11%Above | 92011 | 35.14%Above | 111071 | 36.08%Above | 114042 |
| 4 | Amount of Schedule B on item No.1,2,3,7,8,9,10,15,16,17 & 19 | 241494 | | 241494 | | 241494 | | 241494 | | 241494 |
| 5 | Add: 15% Above | 36224 | 14.94%Above | 36079 | 18%Above | 43469 | 23.53%Above | 56824 | 26.80%Above | 64720 |
| 6 | Amount of Schedule B on item No.18 | 26368 | | 26368 | | 26368 | | 26368 | | 26368 |
| 7 | Add: 20% Above | 5274 | 19.90%Above | 5247 | 19.99%Above | 5271 | 23%Above | 6065 | 25.62%Above | 6755 |
| | Total | 705571 | | 704986 | | 724695 | | 757904 | | 769461 |
| PART-IV PUMP HOUSE 10'x12' (4 Nos) | | | | | | | | | | |

| Civil Work | | | | | | | | | | | | | | | | | | |
|------------|----------------------------------------------------|---------|-------------|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|
| 1 | Amount of Schedule B except items No.7, 14,15 & 16 | 720052 | | | | | | | | | | | | | | | | |
| 2 | Add:Cartage of Materials | 98385 | | | | | | | | | | | | | | | | |
| 3 | Add: 10% Above | 72005 | 23.48%Above | | | | | | | | | | | | | | | |
| 4 | Amount of Schedule B on items No.7, 14,15 & 16 | 218680 | | | | | | | | | | | | | | | | |
| 5 | Add: 15% Above | 32802 | 14.91%Above | | | | | | | | | | | | | | | |
| | Total | 1141924 | | | | | | | | | | | | | | | | |
| | Electrical Work | | | | | | | | | | | | | | | | | |
| 1 | Amount of Schedule items | 98412 | | | | | | | | | | | | | | | | |
| 2 | Add: 10% Above | 9841 | 9.92%Above | | | | | | | | | | | | | | | |
| 3 | Amount of Non-Schedule items | 58000 | | | | | | | | | | | | | | | | |
| 4 | Add: Contractor Premium | -406 | 0.7%Below | | | | | | | | | | | | | | | |
| | Total | 166253 | | | | | | | | | | | | | | | | |
| | PART-V-PUMPING MACHINERY | | | | | | | | | | | | | | | | | |
| 1 | Amount of Non-Schedule items | 5595064 | | | | | | | | | | | | | | | | |
| 2 | Add: Contractor Premium | -27975 | 0.5%Below | | | | | | | | | | | | | | | |
| 3 | Amount of Schedule B on item No. 6,7,8,9 & 10 | 123355 | | | | | | | | | | | | | | | | |
| 4 | Add: 15% Above | 18503 | 14.92%Above | | | | | | | | | | | | | | | |
| | Total | 5736922 | | | | | | | | | | | | | | | | |
| | PART-VI (PVC RISING MAIN) | | | | | | | | | | | | | | | | | |
| 1 | Amount of Schedule B on item No.2 | 54450 | | | | | | | | | | | | | | | | |
| 2 | Add: 10% Above | 5445 | 9.87%Above | | | | | | | | | | | | | | | |
| 3 | Amount of Schedule B on item No.1 & 2 | 881052 | | | | | | | | | | | | | | | | |
| 4 | Add: 15% Above | 132158 | 14.92%Above | | | | | | | | | | | | | | | |
| 5 | Amount of Schedule B on item No.1 | 2669000 | | | | | | | | | | | | | | | | |
| 6 | Add:Cartage of Materials | 49823 | | | | | | | | | | | | | | | | |
| 7 | Add: 20% Above | 533800 | 21.59%Above | | | | | | | | | | | | | | | |
| | Total | 4325728 | | | | | | | | | | | | | | | | |
| | PART-VII-Compound Wall (2 Nos.) 50x75 | | | | | | | | | | | | | | | | | |
| 1 | Amount of Schedule B except item No.6 & 8 | 842196 | | | | | | | | | | | | | | | | |
| 2 | Add:Cartage of Material | 159602 | | | | | | | | | | | | | | | | |
| 3 | Add: 10% Above | 84220 | 28.79%Above | | | | | | | | | | | | | | | |

[Handwritten Signature]

| | | | | | | | | | | | | | | |
|---|----------------------------------------------------------------------|----------------|--------------|----------------|--------------|----------------|--------------|----------------|--------------|----------------|--------------|----------------|--|----------------|
| 4 | Amount of Schedule B on item No.6 & 8 | 95980 | | 95980 | | 95980 | | 95980 | | 95980 | | 95980 | | 95980 |
| 5 | Add: 15% Above | 14397 | 14.90% Above | 14301 | 16.10% Above | 15453 | 18.13% Above | 17401 | 21.49% Above | 17401 | 21.49% Above | 20626 | | 20626 |
| | Total | 1196395 | | 1194945 | | 1209067 | | 1243271 | | 1243271 | | 1257782 | | 1257782 |
| | PART-VIII-Oxidation Ponds for Zone "A" & "B" (150' x 70') | | | | | | | | | | | | | |
| 1 | Amount of Schedule B on item No.5.6.7.9 & 10 | 338568 | | 338568 | | 338568 | | 338568 | | 338568 | | 338568 | | 338568 |
| 2 | Add: Carriage of Materials | 17813 | | | | | | | | | | | | |
| 3 | Add: 10% Above | 33857 | 15.8% Above | 53494 | 17.62% Above | 59656 | 19.18% Above | 64937 | 24% Above | 64937 | 24% Above | 81256 | | 81256 |
| 4 | Amount of Schedule B on item No.1.2.3.4 & 11 | 690163 | | 690163 | | 690163 | | 690163 | | 690163 | | 690163 | | 690163 |
| 5 | Add: 15% Above | 103524 | 14.89% Above | 102765 | 18% Above | 124229 | 22.85% Above | 157702 | 27.44% Above | 157702 | 27.44% Above | 189381 | | 189381 |
| 6 | Amount of Schedule B on item No.8 | 79104 | | 79104 | | 79104 | | 79104 | | 79104 | | 79104 | | 79104 |
| 7 | Add: 20% Above | 15821 | 19.91% Above | 15750 | 23.2% Above | 18352 | 23.89% Above | 18898 | 25.17% Above | 18898 | 25.17% Above | 19910 | | 19910 |
| | Total | 1278850 | | 1279844 | | 1310072 | | 1349372 | | 1349372 | | 1398382 | | 1398382 |
| | PART-IX-Oxidation Ponds for Zone "C" (90' x 40') | | | | | | | | | | | | | |
| 1 | Amount of Schedule B on item No.5.6.7.9 & 10 | 131262 | | 131262 | | 131262 | | 131262 | | 131262 | | 131262 | | 131262 |
| 2 | Add: Carriage of Materials | 17813 | | | | | | | | | | | | |
| 3 | Add: 10% Above | 13126 | 23.45% Above | 30781 | 25.33% Above | 33249 | 27.19% Above | 35690 | 33.14% Above | 35690 | 33.14% Above | 43500 | | 43500 |
| 4 | Amount of Schedule B on item No.1.2.3.4 & 11 | 254646 | | 254646 | | 254646 | | 254646 | | 254646 | | 254646 | | 254646 |
| 5 | Add: 15% Above | 38197 | 14.93% Above | 38019 | 15.79% Above | 40209 | 17.88% Above | 45531 | 19.36% Above | 45531 | 19.36% Above | 49299 | | 49299 |
| 6 | Amount of Schedule B on item No.8 | 79104 | | 79104 | | 79104 | | 79104 | | 79104 | | 79104 | | 79104 |
| 7 | Add: 20% Above | 15821 | 19.97% Above | 15797 | 21.98% Above | 17387 | 23.78% Above | 18811 | 25.42% Above | 18811 | 25.42% Above | 20108 | | 20108 |
| | Total | 549969 | | 549609 | | 555857 | | 565044 | | 565044 | | 577919 | | 577919 |
| | PART-X-Oxidation Ponds for Zone "D" (70' x 36') | | | | | | | | | | | | | |
| 1 | Amount of Schedule B on item No.5.6.7.9 & 10 | 113839 | | 113839 | | 113839 | | 113839 | | 113839 | | 113839 | | 113839 |
| 2 | Add: Carriage of Materials | 17813 | | | | | | | | | | | | |
| 3 | Add: 10% Above | 11384 | 25.58% Above | 29120 | 27.22% Above | 30987 | 30.12% Above | 34288 | 33.50% Above | 34288 | 33.50% Above | 38136 | | 38136 |
| 4 | Amount of Schedule B on item No.1.2.3.4 & 11 | 183845 | | 183845 | | 183845 | | 183845 | | 183845 | | 183845 | | 183845 |
| 5 | Add: 15% Above | 27577 | 14.95% Above | 27485 | 17.65% Above | 32449 | 19.40% Above | 35666 | 24.11% Above | 35666 | 24.11% Above | 44325 | | 44325 |
| 6 | Amount of Schedule B on item No.8 | 79104 | | 79104 | | 79104 | | 79104 | | 79104 | | 79104 | | 79104 |
| 7 | Add: 20% Above | 15821 | 19.86% Above | 15710 | 21.72% Above | 17181 | 22.38% Above | 17680 | 25.46% Above | 17680 | 25.46% Above | 20140 | | 20140 |

[Handwritten Signature]

| | Total | 449383 | 449103 | 457405 | 464422 | 479389 |
|------------------------------------------|-------------------------------------------------------------|-----------------|-----------------|-----------------|-----------------|-----------------|
| WATER SUPPLY SCHEME | | | | | | |
| PART-I-Storage Tanks (350'x132') | | | | | | |
| 1 | Amount of Schedule B on item No.5,7,8,9,13,14,15,16,17 & 21 | 13113280 | 13113280 | 13113280 | 13113280 | 13113280 |
| 2 | Add:Cartage of Materials | 3980386 | | | | |
| 3 | Add: 10% Above | 1311328 | 5268916 | 5514134 | 5696409 | 5916712 |
| 4 | Amount of Schedule B on item No.1,2,3,4,6,11,12,18,19 & 20 | 4117092 | 4117092 | 4117092 | 4117092 | 4117092 |
| 5 | Add: 15% Above | 617564 | 612212 | 760839 | 827947 | 953107 |
| 6 | Amount of Schedule B on item No.10 | 39552 | 39552 | 39552 | 39552 | 39552 |
| 7 | Add: 20% Above | 7910 | 7867 | 8258 | 8773 | 9777 |
| | Total | 23187112 | 23158919 | 23553155 | 23803053 | 24149520 |
| PART-II PUMP HOUSE 10'x12'(2 Nos) | | | | | | |
| Civil Work | | | | | | |
| 1 | Amount of Schedule B except items No.7, 14 & 15 | 361400 | 361400 | 361400 | 361400 | 361400 |
| 2 | Add:Cartage of Materials | 50072 | | | | |
| 3 | Add: 10% Above | 36140 | 85580 | 90350 | 98048 | 105493 |
| 4 | Amount of Schedule B on items No.7, 14 & 15 | 107918 | 107918 | 107918 | 107918 | 107918 |
| 5 | Add: 15% Above | 16188 | 16123 | 18346 | 22792 | 24940 |
| | Total | 571718 | 571021 | 578014 | 590158 | 599751 |
| Electrical Work | | | | | | |
| 1 | Amount of Schedule items | 80086 | 80086 | 80086 | 80086 | 80086 |
| 2 | Add: 10% Above | 8009 | 7969 | 10307 | 12149 | 14496 |
| 3 | Amount of Non-Schedule items | 29000 | 29000 | 29000 | 29000 | 29000 |
| 4 | Add: Contractor Premium | | -145 | 490 | 722 | 1044 |
| | Total | 117095 | 116910 | 119883 | 121957 | 124626 |
| PART-III PUMPING MACHINERY | | | | | | |
| Water Work | | | | | | |
| 1 | Amount of Schedule B except items No.5 to 10 | 2091878 | 2091878 | 2091878 | 2091878 | 2091878 |
| 2 | Add: Contractor Premium | | -8368 | 44975 | 62756 | 71124 |
| 3 | Amount of Schedule B on items No.5 to 10 | 81843 | 81843 | 81843 | 81843 | 81843 |
| 4 | Add: 15% Above | 12276 | 12252 | 13087 | 14511 | 16221 |
| | Total | 2185997 | 2177605 | 2231783 | 2250988 | 2261066 |
| PART-IV- PVC RESING MAIN | | | | | | |

[Handwritten Signature]

| | | | | | |
|---------------------------------|---------------|----------|----------|----------|----------|
| Grand Total | 68583123 | 68471362 | 69724046 | 70665862 | 71875017 |
| 1. Add: L.S Contingency | 47874 | | | | |
| Net Total | 68630997 | 68471362 | 69724046 | 70665862 | 71875017 |
| Financial Review: | | | | | |
| A. Total Cost as per Estimate | 68630997 | | | | |
| B. Total Cost as per Tender (-) | 68471362 | | | | |
| Difference (A-B) Saving | 159635 | | | | |

Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by M/s.J.N & Co., Government contractor are lowest and reasonable.



Riaz Ahmed Nemon
Deputy Director (Accounts)
Local Government Projects
(Member)



Assistant Executive Engineer
Highway Division Karachi
(Member)



Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)



Fazal Muhammad Mangi
Executive Engineer-II
Local Government Projects
(Member)



Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

MINUTES OF MEETING

Method of Procurement

Single Stage One Envelope

A meeting of the Procurement Committee of this department was held on 09-01-2018 for opening the bids received in respect of NIT No: EE-III/TC/LG/079/2017, dated: 22-11-2017, regarding various schemes as mentioned in quoted NIT till deadline of submission. The meeting was attended by the following members of the procurement committee, (attendance of bidder is attached).


| Sr. No. | Name of Designation | Responsibility |
|---------|-------------------------------------------------------------|-----------------------------------|
| 1 | Superintending Engineer Local Government Projects | Chairman of Procurement Committee |
| 2 | Executive Engineer-III Local Government Projects | Member of Procurement Committee |
| 3 | Executive Engineer (Malir) Karachi Development Authority | Member of Procurement Committee |
| 4 | Assistant Executive Engineer Highway Division, Karachi | Member of Procurement Committee |
| 5 | Deputy Director (Accounts) Local Government Projects | Member of Procurement Committee |


| Sr.No. | Name of Firm/Contractor | Est:Cost | Ofsfered Rate | Ranking | Remarks |
|--------|-------------------------------------------|----------|---------------|------------|----------|
| 1 | M/s J.N & Co. | 68630997 | 68471362 | 1st Lowest | Accepted |
| 2 | M/s Niaz Muhammad Construction Contractor | | 69724046 | 2nd Lowest | Rejected |
| 3 | M/s Adeel Humayoon | | 70665862 | 3rd Lowest | Rejected |
| 4 | M/s Allied Business | | 71875017 | 4th Lowest | Rejected |


The committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding documents, arithmetical checks, and verify the documents and bid security submitted by the bidders. In the light of above the Bid Evolution Report duly signed by the bidding committee attached and submitted for further approval. The meeting ended with the lot of thanks to end from the chair.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer-III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

BIDDERS QUALIFICATION REPORT

Method and procedure of procurement: Open Competitive Bidding (National Competitive Bidding) (Single Stage – One Envelope)

Name of Procuring Agency: OFFICE OF THE EXECUTIVE ENGINEER-III
LOCAL GOVERNMENT PROJECTS GOVERNMENT
OF SINDH, THATTO

Tender Reference No: NIT NO.EE-III/TC/LG/229/2017, dated: 22-11-2017

Description of work: DRAINAGE AND WATER SUPPLY SCHEME FOR
DAMBALO, DISTRICT BADIN (SDG # 6)

Eligibility/ Qualification Criteria:


| S. No. | Eligibility / Qualification Criteria | Bidders' Name M/s J.N & Co. |
|--------|--------------------------------------------------------------------------------------------------------|--------------------------------|
| 1 | Registration with PEC (if applicable) | Yes |
| 2 | NTN | Yes |
| 3 | Sales Tax Registration | Yes |
| 4 | Professional Tax | Yes |
| 5 | Registration with Sindh Revenue Board (SRB) | Yes |
| | Qualification Criteria: | |
| 6 | Minimum three years' experience of relevant field | Yes |
| 7 | Turnover of at least last three years | Yes |
| 8 | Required Bid Security is attached. | Yes |
| 9 | Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter. | Yes |
| 10 | Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44 | Not Applicable |
| 11 | Qualified / Disqualified | Qualified |

Note: The procuring agency may modify the criteria as per their requirements.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer-II
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

BID EVALUATION REPORT

Name of Procuring Agency: OFFICE OF THE EXECUTIVE ENGINEER-III
LOCAL GOVERNMENT PROJECTS GOVERNMENT OF
SINDH, THATTO

Tender Reference No: NIT NO.EE-III/TC/LG/238/2017, dated: 22-11-2017

Tender Description/Name of Work/Item: Drainage system of Gharo, Sakro, Dhabeji, Jung Shabi, Gujjo and
Buhara Town (SDG # 6).

Method of Procurement: SINGLE STAGE ONE ENVELOPE PROCEDURE

Tender Published: SPPRA Sr.No: 35549

Electronic Media: Leading News Papers (English, Urdu & Sindhi Language)

Total Bid Documents Sold: 04

Total Bid Received: 04

Technical Bid Opening Date: (if applicable) NOT APPLICABLE (provide details in separate form)


No. of Bid Technically Qualified (if applicable): NOT APPLICABLE

Bid(s) Rejected: _____

Financial Bid Opening Date: 09-01-2018


Bid Evaluation Report:-

| Sr. No | Name of Firm or Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost | Comparison with Estimated Cost | Reasons for Acceptance / Rejection | Remarks |
|--------|-------------------------------------------|----------------------------|--------------------------|--------------------------------|------------------------------------------------------|-----------------------------------|
| 1 | M/s Allied Business | 85394041 | 1st Lowest | Within Estimate Cost | Being lowest quoted by the contractor hence accepted | Recommended for award of Contract |
| 2 | M/s S.K Construction | 89075602 | 2nd Lowest | | The higher rates quoted by contractor were rejected | Rejected |
| 3 | M/s Adeel Humayoon | 90453479 | 3rd Lowest | | The higher rates quoted by contractor were rejected | Rejected |
| 4 | M/s Niaz Muhammad Construction Contractor | 92004237 | 4th Lowest | | The highest rates quoted by contractor were rejected | Rejected |


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

| | | | | | | | | | | |
|---|-------------------------------------------|----------------|--------------|----------------|--------------|----------------|--------------|----------------|--------------|----------------|
| 3 | Add: 10% Above | 125943 | 48.25% Above | 607673 | 49.89% Above | 628328 | 53.14% Above | 669259 | 55.46% Above | 698478 |
| 4 | Amount of Schedule B on item No.6 | 89650 | | 89650 | | 89650 | | 89650 | | 89650 |
| 5 | Add: Contractor Premium | | 0.8% Below | -717 | 1% Above | 897 | 2.13% Above | 1910 | 3.5% Above | 3138 |
| | Total | 1959735 | | 1956032 | | 1978301 | | 2020245 | | 2050692 |
| 3 | DHABEJI TOWN | | | | | | | | | |
| | Part-I (SURFACE DRAINS) | | | | | | | | | |
| 1 | Amount of Schedule B except item No.7 & 9 | 4072916 | | 4072916 | | 4072916 | | 4072916 | | 4072916 |
| 2 | Add: Cartage of Materials | 896025 | | | | | | | | |
| 3 | Add: 10% Above | 407292 | 31.88% Above | 1298446 | 34% Above | 1384791 | 35.66% Above | 1452402 | 36.97% Above | 1505757 |
| 4 | Amount of Schedule B on item No.7 & 9 | 1133947 | | 1133947 | | 1133947 | | 1133947 | | 1133947 |
| 5 | Add: 15% Above | 170092 | 14.91% Above | 169071 | 16.77% Above | 190163 | 18.24% Above | 206832 | 20.10% Above | 227923 |
| | Total | 6680272 | | 6674380 | | 6781817 | | 6866097 | | 6940543 |
| | Part-II (C.C BLOCK) | | | | | | | | | |
| 1 | Amount of Schedule B except item No.6 | 5817084 | | 5817084 | | 5817084 | | 5817084 | | 5817084 |
| 2 | Add: Cartage of Materials | 2238851 | | | | | | | | |
| 3 | Add: 10% Above | 581708 | 48.22% Above | 2804998 | 50.28% Above | 3041172 | 54.11% Above | 3147624 | 57% Above | 3315738 |
| 4 | Amount of Schedule B on item No.6 | 414076 | | 414076 | | 414076 | | 414076 | | 414076 |
| 5 | Add: Contractor Premium | | 0.3% Below | -1242 | 1.3% Above | 5383 | 2% Above | 8282 | 2.52% Above | 10435 |
| | Total | 9051719 | | 9034916 | | 9277715 | | 9387066 | | 9557333 |
| 4 | JUNGSHAH TOWN | | | | | | | | | |
| | Part-I (SURFACE DRAINS) | | | | | | | | | |
| 1 | Amount of Schedule B except item No.7 & 9 | 3057814 | | 3057814 | | 3057814 | | 3057814 | | 3057814 |
| 2 | Add: Cartage of Materials | 443711 | | | | | | | | |
| 3 | Add: 10% Above | 305781 | 24.27% Above | 742131 | 30.14% Above | 921625 | 32.68% Above | 999294 | 34.55% Above | 1056475 |
| 4 | Amount of Schedule B on item No.7 & 9 | 1098667 | | 1098667 | | 1098667 | | 1098667 | | 1098667 |
| 5 | Add: 15% Above | 164800 | 14.92% Above | 163921 | 16.39% Above | 180072 | 18.16% Above | 199518 | 21.33% Above | 234346 |
| | Total | 5070773 | | 5062533 | | 5258178 | | 5355293 | | 5447302 |
| | Part-II (C.C BLOCK) | | | | | | | | | |
| 1 | Amount of Schedule B except item No.6 | 1186008 | | 1186008 | | 1186008 | | 1186008 | | 1186008 |
| 2 | Add: Cartage of Materials | 290918 | | | | | | | | |
| 3 | Add: 10% Above | 118601 | 34.30% Above | 406801 | 35% Above | 415103 | 37.99% Above | 450564 | 39.18% Above | 464678 |
| 4 | Amount of Schedule B on item No.6 | 84423 | | 84423 | | 84423 | | 84423 | | 84423 |


| 5 | Add: Contractor Premium | | 0.7% Below | -391 | 2% Above | 1688 | 2.47% Above | 2085 | 3% Above | 2533 |
|---|-------------------------------------------------------|----------|--------------|----------|----------|----------|--------------|----------|--------------|----------|
| | Total | 1679950 | 1676641 | | 1687222 | | | 1723080 | | 1737642 |
| | Part-III (SEWER LINE) | | | | | | | | | |
| 1 | Amount of Schedule B on item No.1,2,3,7,10,11,12 & 13 | 1795739 | | 1795739 | | 1795739 | | 1795739 | | 1795739 |
| 2 | Add: Cartage of Materials | 181870 | | | | | | | | |
| 3 | Add: 10% Above | 179574 | 19.92% Above | 357711 | | 421280 | 26.6% Above | 477667 | 28% Above | 502807 |
| 4 | Amount of Schedule B on item No.4,5,6,8,14,15 & 16 | 2813394 | | 2813394 | | 2813394 | | 2813394 | | 2813394 |
| 5 | Add: 15% Above | 422009 | 14.92% Above | 419758 | | 471806 | 16.77% Above | 515976 | 19.98% Above | 562116 |
| 6 | Amount of Schedule B on item No.9 | 935767 | | 935767 | | 935767 | | 935767 | | 935767 |
| 7 | Add: Cartage of Materials | 51058 | | | | | | | | |
| 8 | Add: 20% Above | 187153 | 19.77% Above | 185001 | | 207553 | 24.47% Above | 228982 | 25% Above | 239942 |
| | Total | 6566564 | | 6507370 | | 6645539 | | 6767525 | | 6843765 |
| | Part-IV (C.C PAVER BLOCK) | | | | | | | | | |
| 1 | Amount of Schedule B on item No.1,2 & 3 | 1897564 | | 1897564 | | 1897564 | | 1897564 | | 1897564 |
| 2 | Add: Cartage of Materials | 561112 | | | | | | | | |
| 3 | Add: 10% Above | 189756 | 39.33% Above | 746312 | | 782176 | 41.22% Above | 853904 | 47.23% Above | 896219 |
| 4 | Amount of Schedule B on item No.4 & 5 | 12115560 | | 12115560 | | 12115560 | | 12115560 | | 12115560 |
| 5 | Add: Contractor Premium | | 0.03% Below | -3635 | | 2120223 | 19.82% Above | 2401304 | 22.71% Above | 2751444 |
| | Total | 14763992 | | 14755801 | | 16915523 | | 17268332 | | 17660787 |
| | GUJJO TOWN | | | | | | | | | |
| | Part-I (SURFACE DRAINS) | | | | | | | | | |
| 1 | Amount of Schedule B except item No.7 & 9 | 1866573 | | 1866573 | | 1866573 | | 1866573 | | 1866573 |
| 2 | Add: Cartage of Materials | 275861 | | | | | | | | |
| 3 | Add: 10% Above | 186657 | 24.54% Above | 458057 | | 485309 | 27.7% Above | 517041 | 30.11% Above | 562025 |
| 4 | Amount of Schedule B on item No.7 & 9 | 430323 | | 430323 | | 430323 | | 430323 | | 430323 |
| 5 | Add: 15% Above | 64548 | 14.89% Above | 64075 | | 69841 | 18.14% Above | 78061 | 20.33% Above | 87485 |
| | Total | 2823962 | | 2819028 | | 2852046 | | 2891998 | | 2946406 |
| | Part-II (C.C BLOCK) | | | | | | | | | |
| 1 | Amount of Schedule B except item No.6 | 2823827 | | 2823827 | | 2823827 | | 2823827 | | 2823827 |
| 2 | Add: Cartage of Materials | 668154 | | | | | | | | |
| 3 | Add: 10% Above | 282383 | 3% Above | 942029 | | 991446 | 36.78% Above | 1038604 | 38% Above | 1073054 |
| 4 | Amount of Schedule B on item No.6 | 201008 | | 201008 | | 201008 | | 201008 | | 201008 |


CAF


Part-IV


| | | | | | | | | | | |
|--------------------------|----------------------------------------------|----------|-------|----------|--|----------|----------|-------------|-------------|----------|
| 5 | Add: Contractor Premium | | | | | 1% Above | 2010 | 2.12% Above | 2.88% Above | 5789 |
| | Total | 3975372 | -1809 | 3965055 | | | 4018291 | | 2.88% Above | 4103678 |
| 6 | BUHARA TOWN | | | | | | | | | |
| | Part-I (SURFACE DRAINS) | | | | | | | | | |
| 1 | Amount of Schedule B except item No.7 & 9 | 890331 | | 890331 | | | 890331 | | | 890331 |
| 2 | Add: Cartage of Materials | 159449 | | | | | | | | |
| 3 | Add: 10% Above | 89033 | | | | | | | | |
| 4 | Amount of Schedule B on item No.7 & 9 | 183068 | | 183068 | | | 183068 | | | 183068 |
| 5 | Add: 15% Above | 27460 | | 27332 | | | 30701 | | | 38701 |
| | Total | 1349341 | | 1347798 | | | 1354550 | | | 1405019 |
| | Part-II (C.C PAVEMENT BLOCK) | | | | | | | | | |
| 1 | Amount of Schedule B on item No.1.2 & 3 | 1408899 | | 1408899 | | | 1408899 | | | 1408899 |
| 2 | Add: Cartage of Materials | 683560 | | | | | | | | |
| 3 | Add: 10% Above | 140890 | | | | | | | | |
| 4 | Amount of Schedule B on item No.4 & 5 | 8633692 | | 823361 | | | 847453 | | | 917898 |
| 5 | Add: Contractor Premium | | | 8633692 | | | 8633692 | | | 8633692 |
| | Total | 10867040 | | -1727 | | | 129505 | | | 315993 |
| | Grand Total | 85556267 | | 10864225 | | | 11019549 | | | 11276482 |
| 1 | Add: L.S Contingency | 816915 | | 85394041 | | | 89075602 | | | 92004237 |
| | Grand Total | 86373182 | | 85394041 | | | 89075602 | | | 92004237 |
| Financial Review: | | | | | | | | | | |
| A. | Total Cost as per Estimate | 86373182 | | | | | | | | |
| B. | Total Cost as per Tender (-) | 85394041 | | | | | | | | |
| | Difference (A-B) Saving | 979141 | | | | | | | | |


Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by M/s. Allied Business, Government contractor are lowest and reasonable.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Maggi
Executive Engineer
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

MINUTES OF MEETING

Method of Procurement

Single Stage One Envelope

A meeting of the Procurement Committee of this department was held on 09-01-2018 for opening the bids received in respect of NIT No: EE-III/TC/LG/2017, dated: 22-11-2017, regarding various schemes as mentioned in quoted NIT till deadline of submission. The meeting was attended by the following members of the procurement committee, (attendance of bidder is attached).


| Sr. No. | Name of Designation | Responsibility | | | |
|-------------------------------------------------------------------------------------------------------|-------------------------------------------------------------|-----------------------------------|---------------|------------|----------|
| 1 | Superintending Engineer Local Government Projects | Chairman of Procurement Committee | | | |
| 2 | Executive Engineer-III Local Government Projects | Member of Procurement Committee | | | |
| 3 | Executive Engineer (Malir) Karachi Development Authority | Member of Procurement Committee | | | |
| 4 | Assistant Executive Engineer Highway Division, Karachi | Member of Procurement Committee | | | |
| 5 | Deputy Director (Accounts) Local Government Projects | Member of Procurement Committee | | | |
| 2 <u>Drainage system of Gharo, Sakro, Dhabeji, Jung Shahi, Gujjo and Buhara Town (SDG # 6)</u> | | | | | |
| Sr.No. | Name of Firm/Contractor | Est:Cost | Ofsfered Rate | Ranking | Remarks |
| 1 | M/s Allied Business | 86373182 | 85394041 | 1st Lowest | Accepted |
| 2 | M/s S.K Construction | | 89075602 | 2nd Lowest | Rejected |
| 3 | M/s Adeel Humayoon | | 90453479 | 3rd Lowest | Rejected |
| 4 | M/s Niaz Muhammad Construction Contractor | | 92004237 | 4th Lowest | Rejected |

The committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding documents, arithmetical checks, and verify the documents and bid security submitted by the bidders. In the light of above the Bid Evolution Report duly signed by the bidding committee attached and submitted for further approval. The meeting ended with the lot of thanks to end from the chair.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer-III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

BIDDERS QUALIFICATION REPORT

Method and procedure of procurement: Open Competitive Bidding (National Competitive Bidding) (Single Stage – One Envelope)

Name of Procuring Agency: OFFICE OF THE EXECUTIVE ENGINEER-III LOCAL GOVERNMENT PROJECTS GOVERNMENT OF SINDH, THATTO


Tender Reference No: NIT NO.EE-III/TC/LG/~~228~~/2017, dated: 22-11-2017

Description of work: Drainage system of Gharo, Sakro, Dhabeji, Jung Shahi, Gujjo and Buhara Town (SDG # 6)

Eligibility/ Qualification Criteria:


| S. No. | Eligibility / Qualification Criteria | Bidders' Name M/s Allied Business |
|--------|--------------------------------------------------------------------------------------------------------|--------------------------------------|
| 1 | Registration with PEC (if applicable) | Yes |
| 2 | NTN | Yes |
| 3 | Sales Tax Registration | Yes |
| 4 | Professional Tax | Yes |
| 5 | Registration with Sindh Revenue Board (SRB) | Yes |
| | Qualification Criteria: | |
| 6 | Minimum three years' experience of relevant field | Yes |
| 7 | Turnover of at least last three years | Yes |
| 8 | Required Bid Security is attached. | Yes |
| 9 | Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter. | Yes |
| 10 | Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44 | Not Applicable |
| 11 | Qualified / Disqualified | Qualified |

Note: The procuring agency may modify the criteria as per their requirements.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer-III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

BID EVALUATION REPORT

Name of Procuring Agency: **OFFICE OF THE EXECUTIVE ENGINEER-III
LOCAL GOVERNMENT PROJECTS GOVERNMENT OF
SINDH, THATTO**

Tender Reference No: **NIT NO.EE-III/TC/LG/29/2017, dated: 22-11-2017**

Tender Description/Name of Work/Item: **Providing Drainage system for Muhallah Alvani Samo, Bachlani
Samo to Kot Abdullah Samo, Jamshoro (SDG # 6).**

Method of Procurement: **SINGLE STAGE ONE ENVELOPE PROCEDURE**

Tender Published: **SPPRA Sr.No: 35549**

Electronic Media: **Leading News Papers (English, Urdu & Sindhi Language)**

Total Bid Documents Sold: **04**

Total Bid Received: **02**

Technical Bid Opening Date: (if applicable) **NOT APPLICABLE** (provide details in separate form)

No. of Bid Technically Qualified (if applicable): **NOT APPLICABLE**

Bid(s) Rejected: _____

Financial Bid Opening Date: **09-01-2018**


Bid Evaluation Report:-


| Sr. No | Name of Firm or Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost | Comparison with Estimated Cost | Reasons for Acceptance / Rejection | Remarks |
|--------|---------------------------|----------------------------|--------------------------|--------------------------------|------------------------------------------------------|-----------------------------------|
| 1 | M/s Imdad Ali Mangi & Co. | 41604913 | 1st Lowest | Within Estimate Cost | Being lowest quoted by the contractor hence accepted | Recommended for award of Contract |
| 2 | M/s Kaim Khani & Brothers | 44552249 | 2nd Lowest | | The higher rates quoted by contractor were rejected | Rejected |
| 3 | M/s Asif Enterprises | | | | Documents not received | |
| 4 | M/s Adeel Humayoon | | | | Documents not received | |


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer (II)
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

FINANCIAL REVIEW AND COMPARATIVE STATEMENT

NIT No. EE-III/FC/1.G/2017, dt: 22-11-2017

Date of Issue: 08-01-2018

Date of Opening: 09-01-2018


SPPRA Sr No. 35549

NAME OF SCHEME: Providing Drainage system for Muballah Alvani Samo, Bachlanji Samo to Kot Abdulhah Samo, Jamshoro (SDG # 6)

| Sl. No | Description | Estimated Cost | M/s Imdad Ali Mangi & Co. | | M/s Kaimi Khani & Brothers | | M/s Asif Enterprises | | M/s Adeel Humayoon | |
|--------|----------------------------------------------------------------|-----------------|---------------------------|-----------------|----------------------------|-----------------|----------------------|--------|--------------------|--------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount | Rate | Amount |
| | Part-I (SEWER LINE) | | | | | | | | | |
| 1 | Amount of Schedule B on item No.1,2,3,7,10,11,12,13,14,17,18 | 6528010 | | 6528010 | | 6528010 | | | | |
| 2 | Add: Cartage of Materials | 595231 | | | | | | | | |
| 3 | Add: 10% Above | 652801 | 19% Above | 1240322 | 21.11% Above | 1378063 | | | | |
| 4 | Amount of Schedule B on item No.4,5,6,8,15,16,19,20,21,22 & 23 | 10186577 | | 10186577 | | 10186577 | | | | |
| 5 | Add: 15% Above | 1527987 | 14.94% Above | 1521875 | 17.34% Above | 1766352 | | | | |
| 6 | Amount of Schedule B on item No.9 & 10 | 4048145 | | 4048145 | | 4048145 | | | | |
| 7 | Add: Cartage of Materials | 138778 | | | | | | | | |
| 8 | Add: 20% Above | 809629 | 23.23% Above | 940384 | 25% Above | 1012036 | | | | |
| | Total | 24487158 | | 24465313 | | 24919183 | | | | |
| | Part-II (C.C PAVER BLOCK) | | | | | | | | | |
| 1 | Amount of Schedule B on item No.1 & 2 | 203899 | | 203899 | | 203899 | | | | |
| 3 | Add: 10% Above | 20390 | 9.75% Above | 19880 | 11.35% Above | 23143 | | | | |
| 4 | Amount of Schedule B on item No.3 & 4 | 13662833 | | 13662833 | | 13662833 | | | | |
| 5 | Add: Contractor Premium | | 0.02% Below | -2733 | 17.5% Above | 2390996 | | | | |
| | Total | 13887122 | | 13883879 | | 16280871 | | | | |
| | Part-III (Silt Clearance & Repair of Type B) | | | | | | | | | |
| 1 | Amount of Schedule B on item No.1,2,3,4 & 6 | 1858948 | | 1858948 | | 1858948 | | | | |
| 2 | Add: Cartage of Materials | 154002 | | | | | | | | |
| 3 | Add: 10% Above | 185895 | 18.11% Above | 336655 | 22.25% Above | 413616 | | | | |
| 4 | Amount of Schedule B on item No.7 | 904325 | | 904325 | | 904325 | | | | |

Documents not received


Documents not received






| | | | | | | |
|--------------------------|-----------------------------------|-----------------|--------------|-----------------|-----------|-----------------|
| 5 | Add: 15% Above | 135649 | 14.91% Above | 134835 | 17% Above | 153735 |
| 6 | Amount of Schedule B on item No.5 | 21148 | | 21148 | | 21148 |
| 7 | Add: Contractor Premium | | 0.9% Below | -190 | 2% Above | -423 |
| | Total | 3259967 | | 3255721 | | 3352195 |
| | Grand Total | 41634247 | | 41604913 | | 44552249 |
| 1 | Add: L.S Contingency | 250801 | | | | |
| | Net Total | 41885048 | | 41604913 | | 44552249 |
| Financial Review: | | | | | | |
| | A. Total Cost as per Estimate | 41885048 | | | | |
| | B. Total Cost as per Tender (-) | 41604913 | | | | |
| | Difference (A-B) Saving | 280135 | | | | |


Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by M/s. Imdad Ali Mangi & Co., Government contractor are lowest and reasonable.


Riaz Ahmed Memon
 Deputy Director (Accounts)
 Local Government Projects
 (Member)


 Assistant Executive Engineer
 Highway Division Karachi
 (Member)


 Executive Engineer (Malir)
 Karachi Development Authority
 Karachi (Member)


 Fazal Muhammad Mangi
 Executive Engineer III
 Local Government Projects
 (Member)


 Muhammad Zafar Khan Baloch
 Superintending Engineer
 Local Government Projects
 (Chairman)

MINUTES OF MEETING

Method of Procurement

Single Stage One Envelope

A meeting of the Procurement Committee of this department was held on 09-01-2018 for opening the bids received in respect of NIT No: EE-III/TC/LG/120/2017, dated: 22-11-2017, regarding various schemes as mentioned in quoted NIT till deadline of submission. The meeting was attended by the following members of the procurement committee, (attendance of bidder is attached).


| Sr. No. | Name of Designation | Responsibility | | | |
|----------------------------------------------------------------------------------------------------------------------------|-------------------------------------------------------------|-----------------------------------|---------------|------------|------------------------|
| 1 | Superintending Engineer Local Government Projects | Chairman of Procurement Committee | | | |
| 2 | Executive Engineer-III Local Government Projects | Member of Procurement Committee | | | |
| 3 | Executive Engineer (Malir) Karachi Development Authority | Member of Procurement Committee | | | |
| 4 | Assistant Executive Engineer Highway Division, Karachi | Member of Procurement Committee | | | |
| 5 | Deputy Director (Accounts) Local Government Projects | Member of Procurement Committee | | | |
| 3 <u>Providing Drainage system for Muhallah Alyani Samo, Bachlani Samo to Kot Abdullah Samo, Jamshoro (SDG # 6)</u> | | | | | |
| Sr.No. | Name of Firm/Contractor | Est:Cost | Ofsfered Rate | Ranking | Remarks |
| 1 | M/s Imdad Ali Mangi & Co. | 41885048 | 41604913 | 1st Lowest | Accepted |
| 2 | M/s Kaim Khani & Brothers | | 44552249 | 2nd Lowest | Rejected |
| 3 | M/s Asif Enterprises | | | | Documents not received |
| 4 | M/s Adeel Humayoon | | | | Documents not received |

The committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding documents, arithmetical checks, and verify the documents and bid security submitted by the bidders. In the light of above the Bid Evolution Report duly signed by the bidding committee attached and submitted for further approval. The meeting ended with the lot of thanks to end from the chair.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer-III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

BIDDERS QUALIFICATION REPORT

Method and procedure of procurement: Open Competitive Bidding (National Competitive Bidding) (Single Stage – One Envelope)

Name of Procuring Agency: OFFICE OF THE EXECUTIVE ENGINEER-III LOCAL GOVERNMENT PROJECTS GOVERNMENT OF SINDH, THATTO

Tender Reference No: NIT NO.EE-III/TC/LG/120/2017, dated: 22-11-2017

Description of work: Providing Drainage system for Muhallah Alyani Samo, Bachlani Samo to Kot Abdullah Samo, Jamshoro

Eligibility/ Qualification Criteria:


| S. No. | Eligibility / Qualification Criteria | Bidders' Name M/s Imdad Ali Mangi & Co. |
|--------|--------------------------------------------------------------------------------------------------------|--------------------------------------------|
| 1 | Registration with PEC (if applicable) | Yes |
| 2 | NTN | Yes |
| 3 | Sales Tax Registration | Yes |
| 4 | Professional Tax | Yes |
| 5 | Registration with Sindh Revenue Board (SRB) | Yes |
| | Qualification Criteria: | |
| 6 | Minimum three years' experience of relevant field | Yes |
| 7 | Turnover of at least last three years | Yes |
| 8 | Required Bid Security is attached. | Yes |
| 9 | Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter. | Yes |
| 10 | Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44 | Not Applicable |
| 11 | Qualified / Disqualified | Qualified |


Note: The procuring agency may modify the criteria as per their requirements.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer-III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

BID EVALUATION REPORT

Name of Procuring Agency: OFFICE OF THE EXECUTIVE ENGINEER-III
LOCAL GOVERNMENT PROJECTS GOVERNMENT OF
SINDH, THATTO

Tender Reference No: NIT NO.EE-III/TC/LG/23/2017, dated: 22-11-2017

Tender Description/Name of Work/Item: Improvement of internal roads of villages Gulablaghari, and
village BudhoQambrani (SDG # 9).

Method of Procurement: SINGLE STAGE ONE ENVELOPE PROCEDURE

Tender Published: SPPRA Sr.No: 35549

Electronic Media: Leading News Papers (English, Urdu & Sindhi Language)

Total Bid Documents Sold: 04

Total Bid Received: 02

Technical Bid Opening Date: (if applicable) NOT APPLICABLE (provide details in separate form)

No. of Bid Technically Qualified (if applicable): NOT APPLICABLE

Bid(s) Rejected: _____

Financial Bid Opening Date: 09-01-2018


Bid Evaluation Report:-


| Sr. No | Name of Firm or Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost | Comparison with Estimated Cost | Reasons for Acceptance / Rejection | Remarks |
|--------|------------------------|-----------------------------|--------------------------|--------------------------------|------------------------------------------------------|-----------------------------------|
| 1 | M/s Rajev Enterprises | 17042394 | 1st Lowest | Within Estimate Cost | Being lowest quoted by the contractor hence accepted | Recommended for award of Contract |
| 2 | M/s S.K Construction | 17176931 | 2nd Lowest | | The higher rates quoted by contractor were rejected | Rejected |
| 3 | M/s Adeel Humayoon | Bid documents not submitted | | | | |
| 4 | M/s Bashir Ahmed & Co. | Bid documents not submitted | | | | |


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer-III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

FINANCIAL REVIEW AND COMPARATIVE STATEMENT

NIT No. EE-III/CI/G/2017, dt: 22-11-2017

Date of Issue: 08-01-2018

Date of Opening: 09-01-2018

SPPRA Sr No. 35549

NAME OF SCHEME: Improvement of internal roads of villages Gulablaghari, and village BudhoQambrani (SDG # 9)

| Sl. No. | Description | Estimated Cost | M/s Rajev Enterprises | | M/s S. K Construction | | M/s Adeel Humayoon | | M/s Bashir Ahmed & Co. | |
|-----------------|----------------------------------------------|----------------|-----------------------|----------------|-----------------------|----------------|--------------------|--------|------------------------|--------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount | Rate | Amount |
| Part "A" | | | | | | | | | | |
| 1 | Amount of Schedule B | 5544676 | | 5544676 | | 5544676 | | | | |
| 2 | Add: 14% Above | 776255 | 13.94% Above | 772928 | 14.40% Above | 798433 | | | | |
| 3 | Ded: diff: Cost of Bitumen: 22.40 @ Rs.15825 | -354480 | | -354480 | | -354480 | | | | |
| | Total | 5966451 | | 5963124 | | 5988629 | | | | |
| Part "B" | | | | | | | | | | |
| 1 | Amount of Schedule B | 2685593 | | 2685593 | | 2685593 | | | | |
| 2 | Add: Cartage of Materials | 904758 | | | | | | | | |
| 3 | Add: 10% Above | 268559 | 43.55% Above | 1169576 | 45.15% Above | 1212545 | | | | |
| | Total | 3858910 | | 3855169 | | 3898138 | | | | |
| Part "C" | | | | | | | | | | |
| 1 | Amount of Schedule B except item No.3 | 2924936 | | 2924936 | | 2924936 | | | | |
| 2 | Add: Cartage of Materials | 1529611 | | | | | | | | |
| 3 | Add: 10% Above | 292494 | 62.14% Above | 1817555 | 63.10% Above | 1845635 | | | | |
| 4 | Amount of Schedule B on item No.3 | 2397240 | | 2397240 | | 2397240 | | | | |
| 5 | Add: Contractor Premium | | 0.3% Below | -7192 | 1.23% Above | 29486 | | | | |
| | Total | 7144281 | | 7132539 | | 7197297 | | | | |


Bid documents not submitted


Bid documents not submitted


| Part "D" | | | | | | |
|--------------------------|---------------------------------|-----------------|-----------|-----------------|------------|-----------------|
| 1 | Amount of Schedule B | 91838 | | 91838 | | 91838 |
| 2 | Add: Contractor Premium | | 0.3%Below | -276 | 1.12%Above | 1029 |
| | Total | 91838 | | 91562 | | 92867 |
| | Grand Total | 17061480 | | 17042394 | | 17176931 |
| Financial Review: | | | | | | |
| | A. Total Cost as per Estimate | 17061480 | | | | |
| | B. Total Cost as per Tender (-) | 17042394 | | | | |
| | Difference (A-B) Saving | | | | | 19086 |

Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by M/s. Rajev Enterprises, Government contractor are lowest and reasonable.


Riaz Ahmed Memon
 Deputy Director (Accounts)
 Local Government Projects
 (Member)


 Assistant Executive Engineer
 Highway Division Karachi
 (Member)


 Executive Engineer (Malir)
 Karachi Development Authority
 Karachi (Member)


Faza Muhammad Mangi
 Executive Engineer-III
 Local Government Projects
 (Member)


Muhammad Zafar Khan Baloch
 Superintending Engineer
 Local Government Projects
 (Chairman)

MINUTES OF MEETING

Method of Procurement

Single Stage One Envelope

A meeting of the Procurement Committee of this department was held on 09-01-2018 for opening the bids received in respect of NIT No: EE-III/TC/LG/239/2017, dated: 22-11-2017, regarding various schemes as mentioned in quoted NIT till deadline of submission. The meeting was attended by the following members of the procurement committee, (attendance of bidder is attached).


| Sr. No. | Name of Designation | Responsibility | | | |
|-------------------------------------------------------------------------------------------------------------|-------------------------------------------------------------|-----------------------------------|---------------|------------|-----------------------------|
| 1 | Superintending Engineer Local Government Projects | Chairman of Procurement Committee | | | |
| 2 | Executive Engineer-III Local Government Projects | Member of Procurement Committee | | | |
| 3 | Executive Engineer (Malir) Karachi Development Authority | Member of Procurement Committee | | | |
| 4 | Assistant Executive Engineer Highway Division, Karachi | Member of Procurement Committee | | | |
| 5 | Deputy Director (Accounts) Local Government Projects | Member of Procurement Committee | | | |
| 4 <u>Improvement of internal roads of villages Gulablaghari, and village BudhoQambrani (SDG # 9)</u> | | | | | |
| Sr.No. | Name of Firm/Contractor | Est:Cost | Ofsfered Rate | Ranking | Remarks |
| 1 | M/s Rajev Enterprises | 17061480 | 17042394 | 1st Lowest | Accepted |
| 2 | M/s S.K Construction | | 17176931 | 2nd Lowest | Rejected |
| 3 | M/s Adeel Humayoon | | | | Bid documents not submitted |
| 4 | M/s Bashir Ahmed & Co. | | | | Bid documents not submitted |


The committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding documents, arithmetical checks, and verify the documents and bid security submitted by the bidders. In the light of above the Bid Evolution Report duly signed by the bidding committee attached and submitted for further approval. The meeting ended with the lot of thanks to end from the chair.


Riaz Ahmed Wremon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer-III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

BIDDERS QUALIFICATION REPORT

Method and procedure of procurement: Open Competitive Bidding (National Competitive Bidding) (Single Stage – One Envelope)

Name of Procuring Agency: OFFICE OF THE EXECUTIVE ENGINEER-III
LOCAL GOVERNMENT PROJECTS GOVERNMENT
OF SINDH, THATTO

Tender Reference No: NIT NO.EE-III/TC/LG/229/2017, dated: 22-11-2017

Description of work: Improvement of internal roads of villages Gulablaghari,
and village BudhoQambrani (SDG # 9)

Eligibility/ Qualification Criteria:


| S. No. | Eligibility / Qualification Criteria | Bidders' Name M/s Rajev Enterprises |
|--------|--------------------------------------------------------------------------------------------------------|----------------------------------------|
| 1 | Registration with PEC (if applicable) | Yes |
| 2 | NTN | Yes |
| 3 | Sales Tax Registration | Yes |
| 4 | Professional Tax | Yes |
| 5 | Registration with Sindh Revenue Board (SRB) | Yes |
| | Qualification Criteria: | |
| 6 | Minimum three years' experience of relevant field | Yes |
| 7 | Turnover of at least last three years | Yes |
| 8 | Required Bid Security is attached. | Yes |
| 9 | Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter. | Yes |
| 10 | Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44 | Not Applicable |
| 11 | Qualified / Disqualified | Qualified |

Note: The procuring agency may modify the criteria as per their requirements.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer (III)
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

BID EVALUATION REPORT

Name of Procuring Agency: **OFFICE OF THE EXECUTIVE ENGINEER-III
LOCAL GOVERNMENT PROJECTS GOVERNMENT OF
SINDH, THATTO**

Tender Reference No: **NIT NO.EE-III/TC/LG/238/2017, dated: 22-11-2017**

Tender Description/Name of Work/Item: **Rehabilitation of road from TalharJhudo bypass road to connect
TandoBago City Circular road and construction of road from
OlivaRajseen Road to village RasheedChandio (SDG # 9) mile 0/0-
0/4 (0.80 kms).**

Method of Procurement: **SINGLE STAGE ONE ENVELOPE PROCEDURE**

Tender Published: **SPPRA Sr.No: 35549**

Electronic Media: **Leading News Papers (English, Urdu & Sindhi Language)**

Total Bid Documents Sold: **04**

Total Bid Received: **03**

Technical Bid Opening Date: (if applicable) **NOT APPLICABLE** (provide details in separate form)


No. of Bid Technically Qualified (if applicable): **NOT APPLICABLE**

Bid(s) Rejected: _____


Financial Bid Opening Date: **09-01-2018**


Bid Evaluation Report:-

| Sr. No | Name of Firm or Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost | Comparison with Estimated Cost | Reasons for Acceptance / Rejection | Remarks |
|--------|-------------------------------|----------------------------|--------------------------|--------------------------------|------------------------------------------------------|-----------------------------------|
| 1 | M/s Bashir Ahmed & Co. | 9881174 | 1st Lowest | Within Estimate Cost | Being lowest quoted by the contractor hence accepted | Recommended for award of Contract |
| 2 | M/s Salman Enterprises | 10221708 | 2nd Lowest | | The higher rates quoted by contractor were rejected | Rejected |
| 3 | M/s Arifullah Khan & Brothers | 10466320 | 3rd Lowest | | The highest rates quoted by contractor were rejected | Rejected |
| 4 | M/s A.M.B & Co. | Bid documents not received | | | | |


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

FINANCIAL REVIEW AND COMPARATIVE STATEMENT

NT No.EE-H/TC/LG/2017.d:22-11-2017

Date of Issue: 08-01-2018

Date of Opening: 09-01-2018


SPPRA Sr No.35549


NAME OF SCHEME: Rehabilitation of road from Tallhar, Jhudo bypass road to connect FandoBago City Circular road and construction of road from OlivayRajseen Road to village RasheedChandio (SDG # 9) mile 0/0-0/4 (0.80 kms)


| Sr. No. | Description | Estimated Cost | M/s Bashir Ahmed & Co. | | M/s Salman Enterprises | | M/s Arifullah Khan & Brothers | | M/s A M B & Co. | |
|------------------------------------------|----------------------------------------------|----------------|------------------------|----------------|------------------------|-----------------|-------------------------------|-----------------|-----------------|--------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount | Rate | Amount |
| Part "A" | | | | | | | | | | |
| 1 | Amount of Schedule B | 9052420 | | 9052420 | | 9052420 | | | | |
| 2 | Add: 6% Above | 543145 | 5.91% Above | 534998 | 9.58% Above | 867222 | 12.14% Above | | | |
| 3 | Ded: diff: Cost of Bitumen: 17.92 @ Rs.15825 | -283584 | | -283584 | | -283584 | | | | |
| | Total | 9311981 | | 9303834 | | 9636058 | | 9867800 | | |
| Part "B" 3' Span Culverts (2 Nos) | | | | | | | | | | |
| 1 | Amount of Schedule B except item No.5 | 195402 | | 195402 | | 195402 | | | | |
| 2 | Add: Cartage of Materials | 41889 | | | | | | | | |
| 3 | Add: 10% Above | 19540 | 31.29% Above | 61141 | 33.11% Above | 64698 | 36.15% Above | | | |
| 4 | Amount of Schedule B on item No.5 | 27958 | | 27958 | | 27958 | | | | |
| 5 | Add: 15% Above | 4194 | 14.91% Above | 4169 | 17.05% Above | 4767 | 18.82% Above | | | |
| | Total of 1 No. Culvert | 288983 | | 288670 | | 292825 | | 299260 | | |
| | Total of 2 Nos. Culvert | 577966 | | 577340 | | 585650 | | 598520 | | |
| | Grand Total | 9889947 | | 9881174 | | 10221708 | | 10466320 | | |
| Financial Review: | | | | | | | | | | |
| A. Total Cost as per Estimate | | 9889947 | | | | | | | | |
| B. Total Cost as per Tender (-) | | 9881174 | | | | | | | | |
| Difference (A-B) Saving | | 8773 | | | | | | | | |
| Bid documents not received | | | | | | | | | | |


Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by M/s. Bashir Ahmed & Co., Government contractor are lowest and reasonable.


Riaz Ahmed Memon
 Deputy Director (Accounts)
 Local Government Projects
 (Member)


 Assistant Executive Engineer
 Highway Division Karachi
 (Member)


 Executive Engineer (Malir)
 Karachi Development Authority
 Karachi (Member)


 Executive Engineer III
 Local Government Projects
 (Member)


Muhammad Zafar Khan Baloch
 Superintending Engineer
 Local Government Projects
 (Chairman)

MINUTES OF MEETING

Method of Procurement

Single Stage One Envelope

A meeting of the Procurement Committee of this department was held on 09-01-2018 for opening the bids received in respect of NIT No: EE-III/TC/LG/079/2017, dated: 22-11-2017, regarding various schemes as mentioned in quoted NIT till deadline of submission. The meeting was attended by the following members of the procurement committee, (attendance of bidder is attached).


| Sr. No. | Name of Designation | Responsibility | | | |
|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------------------------------------|-----------------------------------|----------------------------|------------|----------|
| 1 | Superintending Engineer Local Government Projects | Chairman of Procurement Committee | | | |
| 2 | Executive Engineer-III Local Government Projects | Member of Procurement Committee | | | |
| 3 | Executive Engineer (Malir) Karachi Development Authority | Member of Procurement Committee | | | |
| 4 | Assistant Executive Engineer Highway Division, Karachi | Member of Procurement Committee | | | |
| 5 | Deputy Director (Accounts) Local Government Projects | Member of Procurement Committee | | | |
| 5 <u>Rehabilitation of road from TalharJhudo bypass road to connect TandoBago City Circular road and construction of road from OlivaRajseen Road to village RasheedChandio (SDG # 9) mile 0/0-0/4 (0.80 kms)</u> | | | | | |
| Sr.No. | Name of Firm/Contractor | Est:Cost | Ofsfered Rate | Ranking | Remarks |
| 1 | M/s Bashir Ahmed & Co. | 9889947 | 9881174 | 1st Lowest | Accepted |
| 2 | M/s Salman Enterprises | | 10221708 | 2nd Lowest | Rejected |
| 3 | M/s Arifullah Khan & Brothers | | 10466320 | 3rd Lowest | Rejected |
| 4 | M/s A.M.B & Co. | | Bid documents not received | | |

The committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding documents, arithmetical checks, and verify the documents and bid security submitted by the bidders. In the light of above the Bid Evolution Report duly signed by the bidding committee attached and submitted for further approval. The meeting ended with the lot of thanks to end from the chair.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer-III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

BIDDERS QUALIFICATION REPORT

Method and procedure of procurement: Open Competitive Bidding (National Competitive Bidding) (Single Stage – One Envelope)

Name of Procuring Agency: OFFICE OF THE EXECUTIVE ENGINEER-III LOCAL GOVERNMENT PROJECTS GOVERNMENT OF SINDH, THATTO

Tender Reference No: NIT NO.EE-III/TC/LG/20/2017, dated: 22-11-2017

Description of work: Rehabilitation of road from TalharJhudo bypass road to connect TandoBago City Circular road and construction of road from OlivaRajseen Road to village RasheedChandio (SDG # 9) mile 0/0-0/4 (0.80 kms)

Eligibility/ Qualification Criteria:


| S. No. | Eligibility / Qualification Criteria | Bidders' Name M/s Bashir Ahmed & Co. |
|--------|--------------------------------------------------------------------------------------------------------|-----------------------------------------|
| 1 | Registration with PEC (if applicable) | Yes |
| 2 | NTN | Yes |
| 3 | Sales Tax Registration | Yes |
| 4 | Professional Tax | Yes |
| 5 | Registration with Sindh Revenue Board (SRB) | Yes |
| | Qualification Criteria: | |
| 6 | Minimum three years' experience of relevant field | Yes |
| 7 | Turnover of at least last three years | Yes |
| 8 | Required Bid Security is attached. | Yes |
| 9 | Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter. | Yes |
| 10 | Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44 | Not Applicable |
| 11 | Qualified / Disqualified | Qualified |

Note: The procuring agency may modify the criteria as per their requirements.


Riaz Ahmed Nemon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer-III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

BID EVALUATION REPORT

Name of Procuring Agency: **OFFICE OF THE EXECUTIVE ENGINEER-III
LOCAL GOVERNMENT PROJECTS GOVERNMENT OF
SINDH, THATTO**

Tender Reference No: **NIT NO.EE-III/TC/LG/136/2017, dated: 22-11-2017**

Tender Description/Name of Work/Item: **Construction / Rehabilitation of internal roads of Dehi Sheher
(SDG # 9).**

Method of Procurement: **SINGLE STAGE ONE ENVELOPE PROCEDURE**

Tender Published: **SPPRA Sr.No: 35549**

Electronic Media: **Leading News Papers (English, Urdu & Sindhi Language)**

Total Bid Documents Sold: **04**

Total Bid Received: **02**

Technical Bid Opening Date: (if applicable) **NOT APPLICABLE** (provide details in separate form)

No. of Bid Technically Qualified (if applicable): **NOT APPLICABLE**

Bid(s) Rejected: _____

Financial Bid Opening Date: **09-01-2018**


Bid Evaluation Report:-


| Sr. No | Name of Firm or Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost | Comparison with Estimated Cost | Reasons for Acceptance / Rejection | Remarks |
|--------|-----------------------------|----------------------------|--------------------------|--------------------------------|------------------------------------------------------|-----------------------------------|
| 1 | M/s Ahmed Bilal & Company | 16935614 | 1st Lowest | Within Estimate Cost | Being lowest quoted by the contractor hence accepted | Recommended for award of Contract |
| 2 | M/s Waqar Enterprises | 17173695 | 2 nd Lowest | | The higher rates quoted by contractor were rejected | Rejected |
| 3 | M/s Preety Construction Co. | | | | Bid documents not received | |
| 4 | M/s Bashir Ahmed & Co. | | | | Bid documents not received | |


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer, II
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

FINANCIAL REVIEW AND COMPARATIVE STATEMENT

NIT No.EE-III/TC/LG/2017.dtc:22-11-2017

Date of Issue: 08-01-2018

Date of Opening: 09-01-2018

SPPRA Sr No.35549

NAME OF SCHEME: Construction / Rehabilitation of internal roads of Delhi Sheher (SDG # 9)

| Sr. No. | Description | Estimated Cost | M/s Ahmed Bilal & Company | | M/s Weqar Enterprises | | M/s Preety Construction Co. | | M/s Bashir Ahmed & Co. | |
|------------------------------------------|----------------------------------------------|-----------------|---------------------------|-----------------|-----------------------|-----------------|-----------------------------|--------|------------------------|--------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount | Rate | Amount |
| Part "A" | | | | | | | | | | |
| 1 | Amount of Schedule B | 9822436 | | 9822436 | | 9822436 | | | | |
| 2 | Add: 9% Above | 884019 | 8.93%Above | 877144 | 10.22%Above | 1003853 | | | | |
| 3 | Ded: diff: Cost of Bitumen: 35.84 @ Rs.15825 | -567168 | | -567168 | | -567168 | | | | |
| | Total | 10139287 | | 10132412 | | 10259121 | | | | |
| Part "B" 3' Span Culverts (2 Nos) | | | | | | | | | | |
| 1 | Amount of Schedule B except item No.5 | 195402 | | 195402 | | 195402 | | | | |
| 2 | Add:Cartage of Materials | 46373 | | | | | | | | |
| 3 | Add: 10% Above | 19540 | 32.62%Above | 63740 | 33.56%Above | 65577 | | | | |
| 4 | Amount of Schedule B on item No.5 | 27958 | | 27958 | | 27958 | | | | |
| 5 | Add: 15% Above | 4194 | 14.93%Above | 4174 | 16.16%Above | 4518 | | | | |
| | Total of 1 No. Culvert | 293467 | | 291274 | | 293455 | | | | |
| | Total of 2 Nos. Culvert | 586934 | | 582548 | | 586910 | | | | |
| Part "C" | | | | | | | | | | |
| 1 | Amount of Schedule B except item No.3 | 2484112 | | 2484112 | | 2484112 | | | | |
| 2 | Add:Cartage of Materials | 1471194 | | | | | | | | |
| 3 | Add: 10% Above | 248411 | 69.12%Above | 1717018 | 72.15%Above | 1792287 | | | | |
| 4 | Amount of Schedule B on item No.3 | 1917792 | | 1917792 | | 1917792 | | | | |

Bid documents not received


Bid documents not received

| 5 | Add: Contractor Premium | | 0.2% Below | -3836 | 1.40% Above | 26849 |
|--------------------------|---------------------------------|----------|--------------|----------|--------------|----------|
| | Total | 6121509 | | 6115086 | | 6221040 |
| | Part "D" | | | | | |
| 1 | Amount of Schedule B | 91838 | | 91838 | | 91838 |
| 2 | Add: 15% Above | 13776 | 14.95% Above | 13730 | 16.10% Above | 14786 |
| | Total | 105614 | | 105568 | | 106624 |
| | Grand Total | 16953344 | | 16935614 | | 17173695 |
| Financial Review: | | | | | | |
| | A. Total Cost as per Estimate | 16953344 | | | | |
| | B. Total Cost as per Tender (-) | 16935614 | | | | |
| | Difference (A-B) Saving | 17730 | | | | |


Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by M/s. Ahmed Bilal & Company., Government contractor are lowest and reasonable.


Riaz Ahmed Memon
 Deputy Director (Accounts)
 Local Government Projects
 (Member)


 Assistant Executive Engineer
 Highway Division Karachi
 (Member)


 Executive Engineer (Malir)
 Karachi Development Authority
 Karachi (Member)


 Fazal Muhammad Mangi
 Executive Engineer-III
 Local Government Projects
 (Member)


 Muhammad Zafar Khan Baloch
 Supervising Engineer
 Local Government Projects
 (Chairman)

MINUTES OF MEETING


Method of Procurement


Single Stage One Envelope

A meeting of the Procurement Committee of this department was held on 09-01-2018 for opening the bids received in respect of NIT No: EE-III/TC/LG/278/2017, dated: 22-11-2017, regarding various schemes as mentioned in quoted NIT till deadline of submission. The meeting was attended by the following members of the procurement committee, (attendance of bidder is attached).

| Sr. No. | Name of Designation | Responsibility | | | |
|---------|---------------------------------------------------------------------------------|-----------------------------------|---------------|------------|----------------------------|
| 1 | Superintending Engineer Local Government Projects | Chairman of Procurement Committee | | | |
| 2 | Executive Engineer-III Local Government Projects | Member of Procurement Committee | | | |
| 3 | Executive Engineer (Malir) Karachi Development Authority | Member of Procurement Committee | | | |
| 4 | Assistant Executive Engineer Highway Division, Karachi | Member of Procurement Committee | | | |
| 5 | Deputy Director (Accounts) Local Government Projects | Member of Procurement Committee | | | |
| 6 | <u>Construction / Rehabilitation of internal roads of Dehi Sheher (SDG # 9)</u> | | | | |
| Sr.No. | Name of Firm/Contractor | Est:Cost | Ofsfered Rate | Ranking | Remarks |
| 1 | M/s Ahmed Bilal & Company | 16953344 | 16935614 | 1st Lowest | Accepted |
| 2 | M/s Waqar Enterprises | | 17173695 | 2nd Lowest | Rejected |
| 3 | M/s Preety Construction Co. | | | | Bid documents not received |
| 4 | M/s Bashir Ahmed & Co. | | | | Bid documents not received |


The committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding documents, arithmetical checks, and verify the documents and bid security submitted by the bidders. In the light of above the Bid Evolution Report duly signed by the bidding committee attached and submitted for further approval. The meeting ended with the lot of thanks to end from the chair.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer-III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

BIDDERS QUALIFICATION REPORT

Method and procedure of procurement: Open Competitive Bidding (National Competitive Bidding) (Single Stage – One Envelope)

Name of Procuring Agency: OFFICE OF THE EXECUTIVE ENGINEER-III
LOCAL GOVERNMENT PROJECTS GOVERNMENT
OF SINDH, THATTO


Tender Reference No: NIT NO.EE-III/TC/LG/178/2017, dated: 22-11-2017

Description of work: Construction / Rehabilitation of internal roads of Delhi
Sheher (SDG # 9)

Eligibility/ Qualification Criteria:


| S. No. | Eligibility / Qualification Criteria | Bidders' Name M/s Ahmed Bilal & Company |
|--------|--------------------------------------------------------------------------------------------------------|--------------------------------------------|
| 1 | Registration with PEC (if applicable) | Yes |
| 2 | NTN | Yes |
| 3 | Sales Tax Registration | Yes |
| 4 | Professional Tax | Yes |
| 5 | Registration with Sindh Revenue Board (SRB) | Yes |
| | Qualification Criteria: | |
| 6 | Minimum three years' experience of relevant field | Yes |
| 7 | Turnover of at least last three years | Yes |
| 8 | Required Bid Security is attached. | Yes |
| 9 | Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter. | Yes |
| 10 | Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44 | Not Applicable |
| 11 | Qualified / Disqualified | Qualified |


Note: The procuring agency may modify the criteria as per their requirements.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer-II
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

BID EVALUATION REPORT

Name of Procuring Agency: OFFICE OF THE EXECUTIVE ENGINEER-III
LOCAL GOVERNMENT PROJECTS GOVERNMENT OF
SINDH, THATTO

Tender Reference No: NIT NO.EE-III/TC/LG/138/2017, dated: 22-11-2017

Tender Description/Name of Work/Item: Internal roads and CC streets in Talhar Town (SDG # 9)

Method of Procurement: SINGLE STAGE ONE ENVELOPE PROCEDURE

Tender Published: SPPRA Sr.No: 35549

Electronic Media: Leading News Papers (English, Urdu & Sindhi Language)

Total Bid Documents Sold: 04

Total Bid Received: 04

Technical Bid Opening Date: (if applicable) NOT APPLICABLE (provide details in separate form)


No. of Bid Technically Qualified (if applicable): NOT APPLICABLE


Bid(s) Rejected: _____

Financial Bid Opening Date: 09-01-2018


Bid Evaluation Report:-

| Sr. No | Name of Firm or Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost | Comparison with Estimated Cost | Reasons for Acceptance / Rejection | Remarks |
|--------|------------------------------|----------------------------|--------------------------|--------------------------------|------------------------------------------------------|-----------------------------------|
| 1 | M/s Pak Saudi Enterprises | 9752206 | 1st Lowest | Within Estimate Cost | Being lowest quoted by the contractor hence accepted | Recommended for award of Contract |
| 2 | M/s Hani Traders | 9923538 | 2nd Lowest | | The higher rates quoted by contractor were rejected | Rejected |
| 3 | M/s T.K Construction Company | 10008728 | 3rd Lowest | | The higher rates quoted by contractor were rejected | Rejected |
| 4 | M/s S.J Enterprises | 10096149 | 4th Lowest | | The highest rates quoted by contractor were rejected | Rejected |


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer-III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

FINANCIAL REVIEW AND COMPARATIVE STATEMENT

NIT No.EE-III/TC/LG/2017.dtr:22-11-2017

Date of Issue: 08-01-2018

SPPRA Sr No.35549

Date of Opening: 09-01-2018

NAME OF SCHEME: Internal roads and CC streets in Talhar Town (SDG #9)


| Sr. No | Description | Estimated Cost | | M/s Pak Saudi Enterprises | | M/s Hami Traders | | M/s T.K Construction Company | | M/s S.J Enterprises | |
|---------------------------------|---------------------------------------|----------------|----------------|---------------------------|----------------|------------------|----------------|------------------------------|-----------------|---------------------|-----------------|
| | | Rate | Amount | Rate | Amount | Rate | Amount | Rate | Amount | Rate | Amount |
| | Part "A" | | | | | | | | | | |
| 1 | Amount of Schedule B except item No.3 | | 2455208 | | 2455208 | | 2455208 | | 2455208 | | 2455208 |
| 2 | Add:Cartage of Materials | | 1314009 | | | | | | | | |
| 3 | Add: 10% Above | 63.40%Above | 245521 | 65.22%Above | 1556602 | 67.34%Above | 1601287 | 69.28%Above | 1633337 | | 1700968 |
| 4 | Amount of Schedule B on item No.3 | | 5528635 | | 5528635 | | 5528635 | | 5528635 | | 5528635 |
| 5 | Add: Contractor Premium | 0.2%Below | -11057 | 2%Above | 110573 | 2.58%Above | 110573 | 3.26%Above | 142639 | | 180234 |
| | Total | | 9543373 | | 9529388 | | 9695703 | | 9779819 | | 9865045 |
| | Part "D" | | | | | | | | | | |
| 1 | Amount of Schedule B | | 223938 | | 223938 | | 223938 | | 223938 | | 223938 |
| 2 | Add: Contractor Premium | 0.5%Below | -1120 | 1.74%Above | 3897 | 2.22%Above | 3897 | 3.20%Above | 4971 | | 7166 |
| | Total | | 222818 | | 227835 | | 227835 | | 228909 | | 231104 |
| | Grand Total | | 9767311 | | 9752206 | | 9923538 | | 10008728 | | 10096149 |
| Financial Review: | | | | | | | | | | | |
| A. Total Cost as per Estimate | | | 9767311 | | | | | | | | |
| B. Total Cost as per Tender (-) | | | 9752206 | | | | | | | | |
| Difference (A-B) Saving | | | 15105 | | | | | | | | |

Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by M/s. Pak Saudi Enterprises, Government contractor are lowest and reasonable.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer-III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

MINUTES OF MEETING

Method of Procurement

Single Stage One Envelope

A meeting of the Procurement Committee of this department was held on 09-01-2018 for opening the bids received in respect of NIT No: EE-III/TC/LG/179/2017, dated: 22-11-2017, regarding various schemes as mentioned in quoted NIT till deadline of submission. The meeting was attended by the following members of the procurement committee, (attendance of bidder is attached).


| Sr. No. | Name of Designation | Responsibility | | | |
|------------------------------------------------------------------------|-------------------------------------------------------------|-----------------------------------|---------------|------------|----------|
| 1 | Superintending Engineer Local Government Projects | Chairman of Procurement Committee | | | |
| 2 | Executive Engineer-III Local Government Projects | Member of Procurement Committee | | | |
| 3 | Executive Engineer (Malir) Karachi Development Authority | Member of Procurement Committee | | | |
| 4 | Assistant Executive Engineer Highway Division, Karachi | Member of Procurement Committee | | | |
| 5 | Deputy Director (Accounts) Local Government Projects | Member of Procurement Committee | | | |
| 7 <u>Internal roads and CC streets in Talhar Town (SDG # 9)</u> | | | | | |
| Sr.No. | Name of Firm/Contractor | Est:Cost | Ofsfered Rate | Ranking | Remarks |
| 1 | M/s Pak Saudi Enterprises | 9767311 | 9752206 | 1st Lowest | Accepted |
| 2 | M/s Hani Traders | | 9923538 | 2nd Lowest | Rejected |
| 3 | M/s T.K Construction Company | | 10008728 | 3rd Lowest | Rejected |
| 4 | M/s S.J Enterprises | | 10096149 | 4th Lowest | Rejected |

The committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding documents, arithmetical checks, and verify the documents and bid security submitted by the bidders. In the light of above the Bid Evolution Report duly signed by the bidding committee attached and submitted for further approval. The meeting ended with the lot of thanks to end from the chair.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer-III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

BIDDERS QUALIFICATION REPORT

Method and procedure of procurement: Open Competitive Bidding (National Competitive Bidding) (Single Stage – One Envelope)

Name of Procuring Agency: OFFICE OF THE EXECUTIVE ENGINEER-III
LOCAL GOVERNMENT PROJECTS GOVERNMENT
OF SINDH, THATTO


Tender Reference No: NIT NO.EE-III/TC/LG/20/2017, dated: 22-11-2017

Description of work: INTERNAL ROADS AND CC STREETS IN TALHAR
TOWN (SDG # 9)

Eligibility/ Qualification Criteria:


| S. No. | Eligibility / Qualification Criteria | Bidders' Name M/s Pak Saudi Enterprises |
|--------|--------------------------------------------------------------------------------------------------------|--------------------------------------------|
| 1 | Registration with PEC (if applicable) | Yes |
| 2 | NTN | Yes |
| 3 | Sales Tax Registration | Yes |
| 4 | Professional Tax | Yes |
| 5 | Registration with Sindh Revenue Board (SRB) | Yes |
| | Qualification Criteria: | |
| 6 | Minimum three years' experience of relevant field | Yes |
| 7 | Turnover of at least last three years | Yes |
| 8 | Required Bid Security is attached. | Yes |
| 9 | Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter. | Yes |
| 10 | Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44 | Not Applicable |
| 11 | Qualified / Disqualified | Qualified |

Note: The procuring agency may modify the criteria as per their requirements.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

BID EVALUATION REPORT

Name of Procuring Agency:

OFFICE OF THE EXECUTIVE ENGINEER-III
LOCAL GOVERNMENT PROJECTS GOVERNMENT OF
SINDH, THATTO

Tender Reference No:

NIT NO.EE-III/TC/LG/20/2017, dated: 22-11-2017

Tender Description/Name of Work/Item:

Improvement of road Talhar-TandoBago road (Talhar Town
Portion) (SDG # 9) mile 0/0-0/7.

Method of Procurement:

SINGLE STAGE ONE ENVELOPE PROCEDURE

Tender Published:

SPPRA Sr.No: 35549

Electronic Media:

Leading News Papers (English, Urdu & Sindhi Language)

Total Bid Documents Sold:

04

Total Bid Received:

03

Technical Bid Opening Date: (if applicable)

NOT APPLICABLE (provide details in separate form)

No. of Bid Technically Qualified (if applicable):

NOT APPLICABLE


Bid(s) Rejected:

Financial Bid Opening Date:


09-01-2018


Bid Evaluation Report:-

| Sr. No | Name of Firm or Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost | Comparison with Estimated Cost | Reasons for Acceptance / Rejection | Remarks |
|--------|--------------------------|-----------------------------|--------------------------|--------------------------------|------------------------------------------------------|-----------------------------------|
| 1 | M/s Rabbi Traders | 18448581 | 1st Lowest | Within Estimate Cost | Being lowest quoted by the contractor hence accepted | Recommended for award of Contract |
| 2 | M/s Rafique Ahmed | 18709485 | 2nd Lowest | | The higher rates quoted by contractor were rejected | Rejected |
| 3 | M/s Abdul Hakeem Chandio | 19009506 | 3rd Lowest | | The highest rates quoted by contractor were rejected | Rejected |
| 4 | M/s Adeel Humayoon | Bid documents not submitted | | | | |


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer-I
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

FINANCIAL REVIEW AND COMPARATIVE STATEMENT

MIT No.EE-IITC/IG/2017 dt:22-11-2017

Date of Issue: 08-01-2018

Date of Opening: 09-01-2018

SPPRA Sr No.35549

NAME OF SCHEME: Improvement of road Talhar-TandoBago road (Talhar Town Portion) (SIDG # 9) mile 0/0-0/7


| Sr. No | Description | Estimated Cost | M/s Rabbi Traders | | M/s Rafique Ahmed | | M/s Abdul Hakeem Chandio | | M/s Adeel Humayoon | |
|---------------------------------|----------------------------------------------|-----------------|-------------------|-----------------|-------------------|-----------------|--------------------------|-----------------|--------------------|--------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount | Rate | Amount |
| | Part "A" | | | | | | | | | |
| 1 | Amount of Schedule B except item No.5 | 9250624 | | 9250624 | | 9250624 | | 9250624 | | |
| 2 | Add: 9% Above | 832556 | 8.94% Above | 827006 | 9.84% Above | 910261 | 11.72% Above | 1084173 | | |
| 3 | Amount of Schedule B on item No.5 | 7762630 | | 7762630 | | 7762630 | | 7762630 | | |
| 4 | Add: 20% Above | 1552526 | 19.87% Above | 1542435 | 22.14% Above | 1718646 | 23.75% Above | 1843625 | | |
| 5 | Ded: diff: Cost of Bitumen: 65.88 @ Rs.15825 | -1042551 | | -1042551 | | -1042551 | | -1042551 | | |
| | Total | 18355785 | | 18340144 | | 18599610 | | 18898501 | | |
| | Part "B" 3' Span Culverts | | | | | | | | | |
| 1 | Amount of Schedule B except item No.3 | 62417 | | 62417 | | 62417 | | 62417 | | |
| 2 | Add: Cartage of Materials | 7786 | | | | | | | | |
| 3 | Add: 10% Above | 6242 | 22.25% Above | 13888 | 23.86% Above | 14893 | 25.25% Above | 15760 | | |
| 4 | Amount of Schedule B on item No.3 | 27958 | | 27958 | | 27958 | | 27958 | | |
| 5 | Add: 15% Above | 4194 | 14.93% Above | 4174 | 16.48% Above | 4607 | 17.42% Above | 4870 | | |
| | Total | 108597 | | 108437 | | 109875 | | 111005 | | |
| | Grand Total | 18464382 | | 18448581 | | 18709485 | | 19009506 | | |
| Financial Review: | | | | | | | | | | |
| A. Total Cost as per Estimate | | 18464382 | | | | | | | | |
| B. Total Cost as per Tender (-) | | 18448581 | | | | | | | | |
| Difference (A-B) Saving | | 15801 | | | | | | | | |

Bid documents not submitted

Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by M/s. Rabbi Traders, Government contractor are lowest and reasonable.


Riaz Ahmed Memon
 Deputy Director (Accounts)
 Local Government Projects
 (Member)


 Assistant Executive Engineer
 Highway Division Karachi
 (Member)


 Executive Engineer (Malir)
 Karachi Development Authority
 Karachi (Member)


 Fazal Muhammad Mangi
 Executive Engineer II
 Local Government Projects
 (Member)


 Muhammad Zafar Khan Baloch
 Superintending Engineer
 Local Government Projects
 (Chairman)

MINUTES OF MEETING

Method of Procurement

Single Stage One Envelope

A meeting of the Procurement Committee of this department was held on 09-01-2018 for opening the bids received in respect of NIT No: EE-III/TC/LG/179/2017, dated: 22-11-2017, regarding various schemes as mentioned in quoted NIT till deadline of submission. The meeting was attended by the following members of the procurement committee, (attendance of bidder is attached).


| Sr. No. | Name of Designation | Responsibility | | | |
|---------|-----------------------------------------------------------------------------------------------|-----------------------------------|---------------|------------|----------|
| 1 | Superintending Engineer Local Government Projects | Chairman of Procurement Committee | | | |
| 2 | Executive Engineer-III Local Government Projects | Member of Procurement Committee | | | |
| 3 | Executive Engineer (Malir) Karachi Development Authority | Member of Procurement Committee | | | |
| 4 | Assistant Executive Engineer Highway Division, Karachi | Member of Procurement Committee | | | |
| 5 | Deputy Director (Accounts) Local Government Projects | Member of Procurement Committee | | | |
| 8 | <u>Improvement of road Talhar-TandoBago road (Talhar Town Portion) (SDG # 9) mile 0/0-0/7</u> | | | | |
| Sr.No. | Name of Firm/Contractor | Est:Cost | Ofsfered Rate | Ranking | Remarks |
| 1 | M/s Rabbi Traders | 18464382 | 18448581 | 1st Lowest | Accepted |
| 2 | M/s Rafique Ahmed | | 18709485 | 2nd Lowest | Rejected |
| 3 | M/s Abdul Hakeem Chandio | | 19009506 | 3rd Lowest | Rejected |
| 4 | M/s Adeel Humayoon | Bid documents not submitted | | | |

The committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding documents, arithmetical checks, and verify the documents and bid security submitted by the bidders. In the light of above the Bid Evolution Report duly signed by the bidding committee attached and submitted for further approval. The meeting ended with the lot of thanks to end from the chair.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer-III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

BIDDERS QUALIFICATION REPORT

Method and procedure of procurement: Open Competitive Bidding (National Competitive Bidding) (Single Stage – One Envelope)

Name of Procuring Agency: OFFICE OF THE EXECUTIVE ENGINEER-III
LOCAL GOVERNMENT PROJECTS GOVERNMENT
OF SINDH, THATTO


Tender Reference No: NIT NO.EE-III/TC/LG/129/2017, dated: 22-11-2017

Description of work: Improvement of road Talhar-TandoBago road (Talhar
Town Portion) (SDG # 9) mile 0/0-0/7

Eligibility/ Qualification Criteria:


| S. No. | Eligibility / Qualification Criteria | Bidders' Name M/s Rabbi Traders |
|--------|--------------------------------------------------------------------------------------------------------|------------------------------------|
| 1 | Registration with PEC (if applicable) | Yes |
| 2 | NTN | Yes |
| 3 | Sales Tax Registration | Yes |
| 4 | Professional Tax | Yes |
| 5 | Registration with Sindh Revenue Board (SRB) | Yes |
| | Qualification Criteria: | |
| 6 | Minimum three years' experience of relevant field | Yes |
| 7 | Turnover of at least last three years | Yes |
| 8 | Required Bid Security is attached. | Yes |
| 9 | Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter. | Yes |
| 10 | Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44 | Not Applicable |
| 11 | Qualified / Disqualified | Qualified |

Note: The procuring agency may modify the criteria as per their requirements.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

BID EVALUATION REPORT

Name of Procuring Agency: **OFFICE OF THE EXECUTIVE ENGINEER-III
LOCAL GOVERNMENT PROJECTS GOVERNMENT OF
SINDH, THATTO**

Tender Reference No: **NIT NO.EE-III/TC/LG/128/2017, dated: 22-11-2017**

Tender Description/Name of Work/Item: **Construction (Improvement) of internal roads in Ghulam Shah
Town (SDG # 9)**

Method of Procurement: **SINGLE STAGE ONE ENVELOPE PROCEDURE**

Tender Published: **SPPRA Sr.No: 35549**

Electronic Media: **Leading News Papers (English, Urdu & Sindhi Language)**

Total Bid Documents Sold: **04**

Total Bid Received: **03**

Technical Bid Opening Date: (if applicable) **NOT APPLICABLE** (provide details in separate form)

No. of Bid Technically Qualified (if applicable): **NOT APPLICABLE**

Bid(s) Rejected: _____

Financial Bid Opening Date: **09-01-2018**


Bid Evaluation Report:-

| Sr. No | Name of Firm or Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost | Comparison with Estimated Cost | Reasons for Acceptance / Rejection | Remarks |
|--------|---------------------------|----------------------------|--------------------------|--------------------------------|------------------------------------------------------|-----------------------------------|
| 1 | M/s Ahmed Bilal & Company | 17326381 | 1st Lowest | Within Estimate Cost | Being lowest quoted by the contractor hence accepted | Recommended for award of Contract |
| 2 | M/s Hani Traders | 17558271 | 2nd Lowest | | The higher rates quoted by contractor were rejected | Rejected |
| 3 | M/s Waqar Enterprises | 17911412 | 3rd Lowest | | The highest rates quoted by contractor were rejected | Rejected |
| 4 | M/s Bashir Ahmed & Co. | Bid documents not received | | | | |


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer-III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

FINANCIAL REVIEW AND COMPARATIVE STATEMENT

NIT No. EE-III/TCIL/G23/2017.dtd:22-11-2017

Date of Issue: 08-01-2018

Date of Opening: 09-01-2018

SPPRA Sr No.35549


NAME OF SCHEME: Construction (Improvement) of internal roads in Ghulam Shah Town (SDG # 9)


| Sr. No | Description | Estimated Cost | M/s Ahmed Bilal & Company | | M/s Hani Traders | | M/s Waqar Enterprises | | M/s Bashir Ahmed & Co. | |
|--------|-------------------------------------------------|----------------|---------------------------|----------------|------------------|----------------|-----------------------|----------------|------------------------|--------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount | Rate | Amount |
| | Part "A" | | | | | | | | | |
| | Improvement Portion | | | | | | | | | |
| 1 | Amount of Schedule B | 6266794 | | 6266794 | | 6266794 | | 6266794 | | |
| 2 | Add: 9% Above | 564011 | 8.94% Above | 560251 | 10.18% Above | 637960 | 11.66% Above | 730708 | | |
| 3 | Ded: diff: Cost of Bitumen: 22.39 @ Rs.15825 | -354322 | | -354322 | | -354322 | | -354322 | | |
| | Total | 6476483 | | 6472723 | | 6550432 | | 6643180 | | |
| | Construction Portion | | | | | | | | | |
| 1 | Amount of Schedule B | 9207502 | | 9207502 | | 9207502 | | 9207502 | | |
| 2 | Add: 6% Above | 552450 | 5.94% Above | 546926 | 7.36% Above | 677672 | 9.87% Above | 908780 | | |
| 3 | Ded: diff: Cost of Bitumen: 22.40 @ Rs.15825 | -354480 | | -354480 | | -354480 | | -354480 | | |
| | Total | 9405472 | | 9399948 | | 9530694 | | 9761802 | | |
| | Part "B" 3' Span Culverts (5 Nos) | | | | | | | | | |
| 1 | Amount of Schedule B except item No.5 | 195402 | | 195402 | | 195402 | | 195402 | | |
| 2 | Add: Cartage of Materials | 44172 | | | | | | | | |
| 3 | Add: 10% Above | 19540 | 32.35% Above | 63213 | 34.48% Above | 67375 | 37.24% Above | 72768 | | |

Bid documents not received


| | | | | | | | | |
|--------------------------|-----------------------------------|----------|--------------|----------|--------------|----------|--------------|----------|
| 4 | Amount of Schedule B on item No.5 | 27958 | | 27958 | | 27958 | | 27958 |
| 5 | Add: 15% Above | 4194 | 14.91% Above | 4169 | 16.79% Above | 4694 | 18.45% Above | 5158 |
| | Total of 1 No. Culvert | 291266 | | 290742 | | 295429 | | 301286 |
| | Total of 5 Nos. Culvert | 1456330 | | 1453710 | | 1477145 | | 1506430 |
| | Grand Total | 17338285 | | 17326381 | | 17558271 | | 17911412 |
| Financial Review: | | | | | | | | |
| | A. Total Cost as per Estimate | 17338285 | | | | | | |
| | B. Total Cost as per Tender (-) | 17326381 | | | | | | |
| | Difference (A-B) Saving | 11904 | | | | | | |

Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by M/s. Ahmed Bilal & Company, Government contractor are lowest and reasonable.


Riaz Ahmed Memon
 Deputy Director (Accounts)
 Local Government Projects
 (Member)


 Assistant Executive Engineer
 Highway Division Karachi
 (Member)


 Executive Engineer (Malir)
 Karachi Development Authority
 Karachi (Member)


 Fazal Muhammad Mangi
 Executive Engineer-III
 Local Government Projects
 (Member)


 Muhammad Zafar Khan Baloch
 Superintending Engineer
 Local Government Projects
 (Chairman)

MINUTES OF MEETING

Method of Procurement

Single Stage One Envelope

A meeting of the Procurement Committee of this department was held on 09-01-2018 for opening the bids received in respect of NIT No: EE-III/TC/LG/279/2017, dated: 22-11-2017, regarding various schemes as mentioned in quoted NIT till deadline of submission. The meeting was attended by the following members of the procurement committee, (attendance of bidder is attached).


| Sr. No. | Name of Designation | Responsibility | | | |
|------------------------------------------------------------------------------------------|-------------------------------------------------------------|-----------------------------------|---------------|------------|----------|
| 1 | Superintending Engineer Local Government Projects | Chairman of Procurement Committee | | | |
| 2 | Executive Engineer-III Local Government Projects | Member of Procurement Committee | | | |
| 3 | Executive Engineer (Malir) Karachi Development Authority | Member of Procurement Committee | | | |
| 4 | Assistant Executive Engineer Highway Division, Karachi | Member of Procurement Committee | | | |
| 5 | Deputy Director (Accounts) Local Government Projects | Member of Procurement Committee | | | |
| 9 | | | | | |
| <u>Construction (Improvement) of internal roads in Ghulam Shah Town (SDG # 9)</u> | | | | | |
| Sr.No. | Name of Firm/Contractor | Est:Cost | Ofsfered Rate | Ranking | Remarks |
| 1 | M/s Ahmed Bilal & Company | 17338285 | 17326381 | 1st Lowest | Accepted |
| 2 | M/s Hami Traders | | 17558271 | 2nd Lowest | Rejected |
| 3 | M/s Waqar Enterprises | | 17911412 | 3rd Lowest | Rejected |
| 4 | M/s Bashir Ahmed & Co. | Bid documents not received | | | |

The committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding documents, arithmetical checks, and verify the documents and bid security submitted by the bidders. In the light of above the Bid Evolution Report duly signed by the bidding committee attached and submitted for further approval. The meeting ended with the lot of thanks to end from the chair.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer-III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

BIDDERS QUALIFICATION REPORT

Method and procedure of procurement: Open Competitive Bidding (National Competitive Bidding) (Single Stage – One Envelope)

Name of Procuring Agency: OFFICE OF THE EXECUTIVE ENGINEER-III
LOCAL GOVERNMENT PROJECTS GOVERNMENT
OF SINDH, THATTO

Tender Reference No: NIT NO.EE-III/TC/LG/23/2017, dated: 22-11-2017

Description of work: Construction (Improvement) of internal roads in Ghulam
Shah Town (SDG # 9)

Eligibility/ Qualification Criteria:


| S. No. | Eligibility / Qualification Criteria | Bidders' Name M/s Ahmed Bilal & Company |
|--------|--------------------------------------------------------------------------------------------------------|--------------------------------------------|
| 1 | Registration with PEC (if applicable) | Yes |
| 2 | NTN | Yes |
| 3 | Sales Tax Registration | Yes |
| 4 | Professional Tax | Yes |
| 5 | Registration with Sindh Revenue Board (SRB) | Yes |
| | Qualification Criteria: | |
| 6 | Minimum three years' experience of relevant field | Yes |
| 7 | Turnover of at least last three years | Yes |
| 8 | Required Bid Security is attached. | Yes |
| 9 | Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter. | Yes |
| 10 | Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44 | Not Applicable |
| 11 | Qualified / Disqualified | Qualified |


Note: The procuring agency may modify the criteria as per their requirements.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

BID EVALUATION REPORT

Name of Procuring Agency: **OFFICE OF THE EXECUTIVE ENGINEER-III
LOCAL GOVERNMENT PROJECTS GOVERNMENT OF
SINDH, THATTO**

Tender Reference No: **NIT NO.EE-III/TC/LG/279/2017, dated: 22-11-2017**

Tender Description/Name of Work/Item: **Construction of Road from Mureed Chang to Chak 13 (Upto
Kando Chang) Tahir Rajo, Taluka Golarchi (SDG # 9) mile 0/0-
1/4**

Method of Procurement: **SINGLE STAGE ONE ENVELOPE PROCEDURE**

Tender Published: **SPPRA Sr.No: 35549**

Electronic Media: **Leading News Papers (English, Urdu & Sindhi Language)**

Total Bid Documents Sold: **04**

Total Bid Received: **04**

Technical Bid Opening Date: (if applicable) **NOT APPLICABLE** (provide details in separate form)


No. of Bid Technically Qualified (if applicable): **NOT APPLICABLE**


Bid(s) Rejected: _____

Financial Bid Opening Date: **09-01-2018**


Bid Evaluation Report:-

| Sr. No | Name of Firm or Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost | Comparison with Estimated Cost | Reasons for Acceptance / Rejection | Remarks |
|--------|---------------------------|----------------------------|--------------------------|--------------------------------|------------------------------------------------------|-----------------------------------|
| 1 | M/s Jehanzeb & Co. | 30453956 | 1st Lowest | Within Estimate Cost | Being lowest quoted by the contractor hence accepted | Recommended for award of Contract |
| 2 | M/s Pak Saudi Enterprises | 30799022 | 2nd Lowest | | The higher rates quoted by contractor were rejected | Rejected |
| 3 | M/s S.K Construction | 31359117 | 3rd Lowest | | The higher rates quoted by contractor were rejected | Rejected |
| 4 | M/s Al Ghazi Enterprises | 32118694 | 4th Lowest | | The highest rates quoted by contractor were rejected | Rejected |


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Faza Muhammad Mangi
Executive Engineer-III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

FINANCIAL REVIEW AND COMPARATIVE STATEMENT

NIT No.EE-IH/TC/ILG/2017,dt:22-11-2017

Date of Issue: 08-01-2018

Date of Opening: 09-01-2018

SPPRA Sr No.35549

NAME OF SCHEME: Construction of Road from Mureed Chang to Chak 13 (Upto Kando Chang) Tahir Raio, Taluka Golarchi (SDG # 9) mile 0/0-1/4

| Sr. No | Description | Estimated Cost | M/s Jehanzeb & Co. | | M/s Pak Saudi Enterprises | | M/s S.K Construction | | M/s Al Ghazi Enterprises | |
|--------|----------------------------------------------|-----------------|--------------------|-----------------|---------------------------|-----------------|----------------------|-----------------|--------------------------|-----------------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount | Rate | Amount |
| | Part "A" | | | | | | | | | |
| 1 | Amount of Schedule B | 23701438 | | 23701438 | | 23701438 | | 23701438 | | 23701438 |
| 2 | Add: 6% Above | 1422086 | 5.91%Above | 1400755 | 7.10%Above | 1682802 | 9.15%Above | 2168682 | 12%Above | 2844173 |
| 3 | Ded: diff: Cost of Bitumen: 53.75 @ Rs.15825 | -850594 | | -850594 | | -850594 | | -850594 | | -850594 |
| | Total | 24272930 | | 24251599 | | 24533646 | | 25019526 | | 25695017 |
| | Part "B" 3' Span Culverts (4 Nos) | | | | | | | | | |
| 1 | Amount of Schedule B except item No.5 | 195381 | | 195381 | | 195381 | | 195381 | | 195381 |
| 2 | Add:Cartage of Materials | 53915 | | | | | | | | |
| 3 | Add: 10% Above | 19538 | 37.48%Above | 73229 | 38.14%Above | 74518 | 39.47%Above | 77117 | 41.13%Above | 80360 |
| 4 | Amount of Schedule B on item No.5 | 27958 | | 27958 | | 27958 | | 27958 | | 27958 |
| 5 | Add: 15% Above | 4194 | 14.94%Above | 4177 | 17.40%Above | 4865 | 18.78%Above | 5251 | 21.49%Above | 6008 |
| | Total of 1 No. Culvert | 300986 | | 300745 | | 302722 | | 305707 | | 309707 |
| | Total of 4 Nos. Culvert | 1203944 | | 1202980 | | 1210888 | | 122828 | | 1238828 |
| | Part "C" Span Bridge (2'x10') | | | | | | | | | |
| 1 | Amount of Schedule B except item No.5 | 3176036 | | 3176036 | | 3176036 | | 3176036 | | 3176036 |
| 2 | Add:Cartage of Materials | 795400 | | | | | | | | |






| | | | | | | | | | | |
|---------------------------------|-----------------------------------|----------|--------------|----------|--------------|----------|--------------|----------|--------------|----------|
| 3 | Add: 10% Above | 317604 | 34.98% Above | 1110977 | 36.44% Above | 1157348 | 38.11% Above | 1210357 | * 40% Above | 1270414 |
| 4 | Amount of Schedule B on item No.5 | 619878 | | 619878 | | 619878 | | 619878 | | 619878 |
| 5 | Add: 15% Above | 92982 | 14.92% Above | 92486 | 16.33% Above | 101226 | 17.82% Above | 110462 | 19.12% Above | 118521 |
| | Total | 5001900 | | 499377 | | 5054488 | | 5116763 | | 5184849 |
| | Grand Total | 30478774 | | 30453956 | | 30799022 | | 31359117 | | 32118694 |
| Financial Review: | | | | | | | | | | |
| A. Total Cost as per Estimate | | 30478774 | | | | | | | | |
| B. Total Cost as per Tender (-) | | 30453956 | | | | | | | | |
| Difference (A-B) Saving | | 24818 | | | | | | | | |


Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by M/s. Jehanzeb & Co., Government contractor are lowest and reasonable.


Riaz Ahmed Memon
 Deputy Director (Accounts)
 Local Government Projects
 (Member)


 Assistant Executive Engineer
 Highway Division Karachi
 (Member)


 Executive Engineer (Malir)
 Karachi Development Authority
 Karachi (Member)


 Executive Engineer-III
 Local Government Projects
 (Member)


Muhammad Zafar Khan Baloch
 Superintending Engineer
 Local Government Projects
 (Chairman)

MINUTES OF MEETING

Method of Procurement

Single Stage One Envelope

A meeting of the Procurement Committee of this department was held on 09-01-2018 for opening the bids received in respect of NIT No: EE-III/TC/LG/23/2017, dated: 22-11-2017, regarding various schemes as mentioned in quoted NIT till deadline of submission. The meeting was attended by the following members of the procurement committee, (attendance of bidder is attached).


| Sr. No. | Name of Designation | Responsibility | | | |
|---------|---------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------|---------------|------------|----------|
| 1 | Superintending Engineer Local Government Projects | Chairman of Procurement Committee | | | |
| 2 | Executive Engineer-III Local Government Projects | Member of Procurement Committee | | | |
| 3 | Executive Engineer (Malir) Karachi Development Authority | Member of Procurement Committee | | | |
| 4 | Assistant Executive Engineer Highway Division, Karachi | Member of Procurement Committee | | | |
| 5 | Deputy Director (Accounts) Local Government Projects | Member of Procurement Committee | | | |
| 10 | <u>Construction of Road from Mureed Chang to Chak 13 (Upto Kando Chang) Tahir Rajo, Taluka Golarchi (SDG # 9) mile 0/0-1/4</u> | | | | |
| Sr.No. | Name of Firm/Contractor | Est:Cost | Ofsfered Rate | Ranking | Remarks |
| 1 | M/s Jehanzeb & Co. | 30478774 | 30453956 | 1st Lowest | Accepted |
| 2 | M/s Pak Saudi Enterprises | | 30799022 | 2nd Lowest | Rejected |
| 3 | M/s S.K Construction | | 31359117 | 3rd Lowest | Rejected |
| 4 | M/s Al Ghazi Enterprises | | 32118694 | 4th Lowest | Rejected |

The committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding documents, arithmetical checks, and verify the documents and bid security submitted by the bidders. In the light of above the Bid Evolution Report duly signed by the biding committee attached and submitted for further approval. The meeting ended with the lot of thanks to end from the chair.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer-III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

BIDDERS QUALIFICATION REPORT

Method and procedure of procurement: Open Competitive Bidding (National Competitive Bidding) (Single Stage – One Envelope)

Name of Procuring Agency: OFFICE OF THE EXECUTIVE ENGINEER-III
LOCAL GOVERNMENT PROJECTS GOVERNMENT
OF SINDH, THATTO

Tender Reference No: NIT NO.EE-III/TC/LG/230/2017, dated: 22-11-2017

Description of work: Construction of Road from Mureed Chang to Chak 13
(Upto Kando Chang) Tahir Rajo, Taluka Golarchi (SDG
9) mile 0/0-1/4

Eligibility/ Qualification Criteria:


| S. No. | Eligibility / Qualification Criteria | Bidders' Name M/s Jehanzeb & Co. |
|--------|--------------------------------------------------------------------------------------------------------|-------------------------------------|
| 1 | Registration with PEC (if applicable) | Yes |
| 2 | NTN | Yes |
| 3 | Sales Tax Registration | Yes |
| 4 | Professional Tax | Yes |
| 5 | Registration with Sindh Revenue Board (SRB) | Yes |
| | Qualification Criteria: | |
| 6 | Minimum three years' experience of relevant field | Yes |
| 7 | Turnover of at least last three years | Yes |
| 8 | Required Bid Security is attached. | Yes |
| 9 | Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter. | Yes |
| 10 | Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44 | Not Applicable |
| 11 | Qualified / Disqualified | Qualified |


Note: The procuring agency may modify the criteria as per their requirements.


Riaz Ahmed Alemon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer-IV
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

BID EVALUATION REPORT

Name of Procuring Agency: **OFFICE OF THE EXECUTIVE ENGINEER-III
LOCAL GOVERNMENT PROJECTS GOVERNMENT OF
SINDH, THATTO**

Tender Reference No: **NIT NO.EE-III/TC/LG/239/2017, dated: 22-11-2017**

Tender Description/Name of Work/Item: **Repair and Rehabilitation of Road from Sabu Khan Chang via
Kirar Chang upto Serani Bhugra, Memon Road, Taluka Badin
(SDG # 9 mile 0/0-4/3**

Method of Procurement: **SINGLE STAGE ONE ENVELOPE PROCEDURE**

Tender Published: **SPPRA Sr.No: 35549**

Electronic Media: **Leading News Papers (English, Urdu & Sindhi Language)**

Total Bid Documents Sold: **04**

Total Bid Received: **04**

Technical Bid Opening Date: (if applicable) **NOT APPLICABLE** (provide details in separate form)


No. of Bid Technically Qualified (if applicable): **NOT APPLICABLE**


Bid(s) Rejected: _____

Financial Bid Opening Date: **09-01-2018**


Bid Evaluation Report:-

| Sr. No | Name of Firm or Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost | Comparison with Estimated Cost | Reasons for Acceptance / Rejection | Remarks |
|--------|--------------------------|----------------------------|--------------------------|--------------------------------|------------------------------------------------------|-----------------------------------|
| 1 | M/s AMB & Co. | 54054771 | 1st Lowest | Within Estimate Cost | Being lowest quoted by the contractor hence accepted | Recommended for award of Contract |
| 2 | M/s Shafi Muhammad & Co. | 54261955 | 2nd Lowest | | The higher rates quoted by contractor were rejected | Rejected |
| 3 | M/s Rafique Ahmed | 55705715 | 3rd Lowest | | The higher rates quoted by contractor were rejected | Rejected |
| 4 | M/s Ahmed Bilal & Co. | 56529072 | 4th Lowest | | The highest rates quoted by contractor were rejected | Rejected |


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Faza Muhammad Mengi
Executive Engineer-III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

FINANCIAL REVIEW AND COMPARATIVE STATEMENT

M/F No.FE-III/TC/IG/2017,dt:22-11-2017

Date of Issue: 08-01-2018

Date of Opening: 09-01-2018

SPPRA Sf No.35549

NAME OF SCHEME: Repair and Rehabilitation of Road from Sabu Khan Chang via Kirar Chang upto Seraui Bhugra, Memon Road, Taluka Badin (SDG # 9 mile 0/0-4/3)

| Sl No | Description | Estimated Cost | M/s AMB & Co. | | M/s Shafiq Muhammad & Co. | | M/s Rafique Ahmed | | M/s Ahmed Bilal & Co. | |
|-------|-----------------------------------------------|-----------------|---------------|-----------------|---------------------------|-----------------|-------------------|-----------------|-----------------------|-----------------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount | Rate | Amount |
| | Part "A" | | | | | | | | | |
| 1 | Amount of Schedule B | 47127347 | | 47127347 | | 47127347 | | 47127347 | | 47127347 |
| 2 | Add: 9% Above | 4241461 | 8.94% Above | 4213185 | 9.15% Above | 4312152 | 12% Above | 5655282 | 13.44% Above | 6333915 |
| 3 | Ded: diff: Cost of Bitumen: 156.78 @ Rs.15825 | -2481044 | | -2481044 | | -2481044 | | -2481044 | | -2481044 |
| | Total | 48887764 | | 48859488 | | 48958455 | | 50301585 | | 50980218 |
| | Part "B" 3' Span Culverts (2 Nos) | | | | | | | | | |
| 1 | Amount of Schedule B except item No.5 | 195402 | | 195402 | | 195402 | | 195402 | | 195402 |
| 2 | Add: Cartage of Materials | 53702 | | | | | | | | |
| 3 | Add: 10% Above | 19540 | 37.15% Above | 72592 | 38.14% Above | 74526 | 40.47% Above | 79079 | 42% Above | 82069 |
| 4 | Amount of Schedule B on item No.5 | 27958 | | 27958 | | 27958 | | 27958 | | 27958 |
| 5 | Add: 15% Above | 4194 | 14.94% Above | 4177 | 16.35% Above | 4571 | 17.27% Above | 4828 | 22% Above | 6151 |
| | Total of 1 No. Culvert | 300796 | | 300129 | | 302457 | | 307267 | | 311580 |
| | Total of 2 Nos. Culvert | 601592 | | 600258 | | 604914 | | 614534 | | 623160 |
| | Part "C" Re-Dacking Slab) | | | | | | | | | |
| 1 | Amount of Schedule B except item No.3 | 62421 | | 62421 | | 62421 | | 62421 | | 62421 |
| | Add: Cartage of Materials | 11274 | | | | | | | | |






| | | | | | | | | | | |
|---|---------------------------------------|-----------------|--------------|-----------------|--------------|-----------------|--------------|-----------------|--------------|-----------------|
| 2 | Add: 10% Above | 6242 | 27.93% Above | 17434 | 29.13% Above | 18183 | 33.17% Above | 20765 | 37.56% Above | 23445 |
| 4 | Amount of Schedule B on item No.3 | 27958 | | 27958 | | 27958 | | 27958 | | 27958 |
| 5 | Add: 15% Above | 4194 | 14.93% Above | 4174 | 17.35% Above | 4851 | 22.22% Above | 6212 | 25.38% Above | 7096 |
| | Total of 1 No. Slab | 112089 | | 111987 | | 113413 | | 117296 | | 120920 |
| | Total of 5 Nos. Slabs | 560445 | | 559935 | | 567065 | | 586480 | | 604600 |
| | Part "D" 30 Rft Bridge | | | | | | | | | |
| 1 | Amount of Schedule B except item No.7 | 2658694 | | 2658694 | | 2658694 | | 2658694 | | 2658694 |
| 2 | Add: Cartage of Materials | 619862 | | | | | | | | |
| 3 | Add: 10% Above | 265869 | 33.15% Above | 881357 | 36.44% Above | 968828 | 39% Above | 1036891 | 43% Above | 1143238 |
| 4 | Amount of Schedule B on item No.7 | 430768 | | 430768 | | 430768 | | 430768 | | 430768 |
| 5 | Add: 15% Above | 64615 | 14.92% Above | 64271 | 17% Above | 73231 | 17.82% Above | 76763 | 20.52% Above | 88394 |
| | Total | 4039808 | | 4035090 | | 4131521 | | 4203116 | | 4321094 |
| | Grand Total | 54089610 | | 54054771 | | 54261955 | | 55705715 | | 56529072 |

Financial Review:


| | |
|---------------------------------|----------|
| A. Total Cost as per Estimate | 54089610 |
| B. Total Cost as per Tender (-) | 54054771 |
| Difference (A-B) Saving | 34839 |

Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by M/s.AMB & Co., Government contractor are lowest and reasonable.


Riaz Ahmed Memon
 Deputy Director (Accounts)
 Local Government Projects
 (Member)


 Executive Engineer (Malir)
 Karachi Development Authority
 Karachi (Member)


 Fazal Muhammad Mangi
 Executive Engineer-III
 Local Government Projects
 (Member)


 Muhammad Zafar Khan Baloch
 Superintending Engineer
 Local Government Projects
 (Chairman)

MINUTES OF MEETING

Method of Procurement

Single Stage One Envelope

A meeting of the Procurement Committee of this department was held on 09-01-2018 for opening the bids received in respect of NIT No: EE-III/TC/LGAP/2017, dated: 22-11-2017, regarding various schemes as mentioned in quoted NIT till deadline of submission. The meeting was attended by the following members of the procurement committee, (attendance of bidder is attached).

| Sr. No. | Name of Designation | Responsibility | | | |
|-------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------------------------------------|-----------------------------------|---------------|------------|----------|
| 1 | Superintending Engineer Local Government Projects | Chairman of Procurement Committee | | | |
| 2 | Executive Engineer-III Local Government Projects | Member of Procurement Committee | | | |
| 3 | Executive Engineer (Malir) Karachi Development Authority | Member of Procurement Committee | | | |
| 4 | Assistant Executive Engineer Highway Division, Karachi | Member of Procurement Committee | | | |
| 5 | Deputy Director (Accounts) Local Government Projects | Member of Procurement Committee | | | |
| 11 <u>Repair and Rehabilitation of Road from Sabu Khan Chang via Kirar Chang upto Serani Bhugra, Memon Road, Taluka Badin (SDG # 9 mile 0/0-4/3)</u> | | | | | |
| Sr.No. | Name of Firm/Contractor | Est:Cost | Ofsfered Rate | Ranking | Remarks |
| 1 | M/s AMB & Co. | 54089610 | 54054771 | 1st Lowest | Accepted |
| 2 | M/s Shafi Muhammad & Co. | | 54261955 | 2nd Lowest | Rejected |
| 3 | M/s Rafique Ahmed | | 55705715 | 3rd Lowest | Rejected |
| 4 | M/s Ahmed Bilal & Co. | | 56529072 | 4th Lowest | Rejected |

The committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding documents, arithmetical checks, and verify the documents and bid security submitted by the bidders. In the light of above the Bid Evolution Report duly signed by the bidding committee attached and submitted for further approval. The meeting ended with the lot of thanks to end from the chair.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer-III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

BIDDERS QUALIFICATION REPORT

Method and procedure of procurement: Open Competitive Bidding (National Competitive Bidding) (Single Stage – One Envelope)

Name of Procuring Agency: OFFICE OF THE EXECUTIVE ENGINEER-III
LOCAL GOVERNMENT PROJECTS GOVERNMENT
OF SINDH, THATTO

Tender Reference No: NIT NO.EE-III/TC/LG/229/2017, dated: 22-11-2017

Description of work: Repiar and Rehabilitaiton of Road from Sabu Khan
Chang via Kirar Chang upto Serani Bhugra, Memon
Road, Taluka Badin (SDG # 9 mile 0/0-4/3

Eligibility/ Qualification Criteria:


| S. No. | Eligibility / Qualification Criteria | Bidders' Name M/s AMB & Co. |
|--------|--------------------------------------------------------------------------------------------------------|--------------------------------|
| 1 | Registration with PEC (if applicable) | Yes |
| 2 | NTN | Yes |
| 3 | Sales Tax Registration | Yes |
| 4 | Professional Tax | Yes |
| 5 | Registration with Sindh Revenue Board (SRB) | Yes |
| | Qualification Criteria: | |
| 6 | Minimum three years' experience of relevant field | Yes |
| 7 | Turnover of at least last three years | Yes |
| 8 | Required Bid Security is attached. | Yes |
| 9 | Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter. | Yes |
| 10 | Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44 | Not Applicable |
| 11 | Qualified / Disqualified | Qualified |

Note: The procuring agency may modify the criteria as per their requirements.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)

Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

BID EVALUATION REPORT

Name of Procuring Agency:

OFFICE OF THE EXECUTIVE ENGINEER-III
LOCAL GOVERNMENT PROJECTS GOVERNMENT OF
SINDH, THATTO

Tender Reference No:

NIT NO.EE-III/TC/LG/2017, dated: 22-11-2017

Tender Description/Name of Work/Item:

Construction of Road from Badin –SujawalUsmanChandio, Peroz
Khan Chandio via Porho Chang, Taluka Badin (SDG # 9) mile 0/0-
0/7

Method of Procurement:

SINGLE STAGE ONE ENVELOPE PROCEDURE

Tender Published:

SPPRA Sr.No: 35549

Electronic Media:

Leading News Papers (English, Urdu & Sindhi Language)

Total Bid Documents Sold:

04

Total Bid Received:

03

Technical Bid Opening Date: (if applicable)

NOT APPLICABLE (provide details in separate form)

No. of Bid Technically Qualified (if applicable):

NOT APPLICABLE

Bid(s) Rejected:

Financial Bid Opening Date:

09-01-2018


Bid Evaluation Report:-

| Sr. No | Name of Firm or Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost | Comparison with Estimated Cost | Reasons for Acceptance / Rejection | Remarks |
|--------|----------------------------|----------------------------|--------------------------|--------------------------------|------------------------------------------------------|-----------------------------------|
| 1 | M/s Liaquat Ali & Brothers | 14485043 | 1st Lowest | Within Estimate Cost | Being lowest quoted by the contractor hence accepted | Recommended for award of Contract |
| 2 | M/s Nabi Builders & Co. | 15127870 | 2nd Lowest | | The higher rates quoted by contractor were rejected | Rejected |
| 3 | M/s A.Faisal Associates | 15324904 | 3rd Lowest | | The highest rates quoted by contractor were rejected | Rejected |
| 4 | M//s F.B Enterprises | | | | | Bid documents not received |


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer-III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

FINANCIAL REVIEW AND COMPARATIVE STATEMENT

NIT No.EE-III/FC/199 2017.dtc:22-11-2017

Date of Issue: 08-01-2018 Date of Opening: 09-01-2018

SPPRA Sr No.35549

NAME OF SCHEME: Construction of Road from Badin - Sujawal Usman Chandio, Peroz Khan Chandio via Porho Chang, Taluka Badin (SDG # 9) mile 0/0-0/7

| Sr. No | Description | Estimated Cost | M/s Liaquat Ali & Brothers | | M/s Nabi Builders & Co. | | M/s A.Faisal Associates | | M/s F. B Enterprises | |
|---------------------------------|-----------------------------------------------|-----------------|----------------------------|-----------------|-------------------------|-----------------|-------------------------|-----------------|----------------------|--------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount | Rate | Amount |
| | Part "A" | | | | | | | | | |
| 1 | Amount of Schedule B | 13589266 | | 13589266 | | 13589266 | | 13589266 | | |
| 2 | Add: 6% Above | 815356 | 5.93% Above | 805843 | 10.58% Above | 1437744 | 12% Above | 1630712 | | |
| 3 | Ded: drift: Cost of Bitumen: 31.36 @ Rs.15825 | -496272 | | -496272 | | -496272 | | -496272 | | |
| | Total | 13908350 | | 13898837 | | 14530738 | | 14723706 | | |
| | Part "B" 3' Span Culverts (4 Nos) | | | | | | | | | |
| 1 | Amount of Schedule B except item No.5 | 195402 | | 195402 | | 195402 | | 195402 | | |
| 2 | Add: Cartage of Materials | 46603 | | | | | | | | |
| 3 | Add: 10% Above | 19540 | 33.56% Above | 65577 | 36.15% Above | 70638 | 37% Above | 72299 | | |
| 4 | Amount of Schedule B on item No.5 | 27958 | | 27958 | | 27958 | | 27958 | | |
| 5 | Add: 15% Above | 4194 | 14.90% Above | 4166 | 16.34% Above | 4568 | 17.67% Above | 4940 | | |
| | Total of 1 No. Culvert | 293697 | | 293103 | | 298566 | | 300599 | | |
| | Total of 4 Nos. Culvert | 587394 | | 586206 | | 597132 | | 601198 | | |
| | Grand Total | 14495744 | | 14485043 | | 15127870 | | 15324904 | | |
| Financial Review: | | | | | | | | | | |
| A. Total Cost as per Estimate | | 14495744 | | | | | | | | |
| B. Total Cost as per Tender (-) | | 14485043 | | | | | | | | |
| Difference (A-B) Saving | | 10701 | | | | | | | | |
| Bid documents not received | | | | | | | | | | |

Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by M/s. Liaquat Ali & Brothers., Government contractor are lowest and reasonable.

Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)

Assistant Executive Engineer
Highway Division Karachi
(Member)

Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)

Fazal Muhammad Mangi
Executive Engineer-III
Local Government Projects
(Member)

Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

MINUTES OF MEETING

Method of Procurement

Single Stage One Envelope

A meeting of the Procurement Committee of this department was held on 09-01-2018 for opening the bids received in respect of NIT No: EE-III/TC/LG/039/2017, dated: 22-11-2017, regarding various schemes as mentioned in quoted NIT till deadline of submission. The meeting was attended by the following members of the procurement committee, (attendance of bidder is attached).

| Sr. No. | Name of Designation | Responsibility | | | |
|---------|---------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------|---------------|------------|----------|
| 1 | Superintending Engineer Local Government Projects | Chairman of Procurement Committee | | | |
| 2 | Executive Engineer-III Local Government Projects | Member of Procurement Committee | | | |
| 3 | Executive Engineer (Malir) Karachi Development Authority | Member of Procurement Committee | | | |
| 4 | Assistant Executive Engineer Highway Division, Karachi | Member of Procurement Committee | | | |
| 5 | Deputy Director (Accounts) Local Government Projects | Member of Procurement Committee | | | |
| 12 | <u>Construction of Road from Badin -SujawalUsmanChandio, Peroz Khan Chandio via Porho Chang, Taluka Badin (SDG # 9) mile 0/0-0/7</u> | | | | |
| Sr.No. | Name of Firm/Contractor | Est:Cost | Ofsfered Rate | Ranking | Remarks |
| 1 | M/s Liaquat Ali & Brothers | 14495744 | 14485043 | 1st Lowest | Accepted |
| 2 | M/s Nabi Builders & Co. | | 15127870 | 2nd Lowest | Rejected |
| 3 | M/s A.Faisal Associates | | 15324904 | 3rd Lowest | Rejected |
| 4 | M/s F.B Enterprises | Bid documents not received | | | |

The committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding documents, arithmetical checks, and verify the documents and bid security submitted by the bidders. In the light of above the Bid Evolution Report duly signed by the bidding committee attached and submitted for further approval. The meeting ended with the lot of thanks to end from the chair.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Wahid Mangi
Executive Engineer-III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

BIDDERS QUALIFICATION REPORT

Method and procedure of procurement: Open Competitive Bidding (National Competitive Bidding) (Single Stage – One Envelope)

Name of Procuring Agency: OFFICE OF THE EXECUTIVE ENGINEER-III
LOCAL GOVERNMENT PROJECTS GOVERNMENT
OF SINDH, THATTO


Tender Reference No: NIT NO.EE-III/TC/LG/229/2017, dated: 22-11-2017


Description of work: Construction of Road from Badin –
SujaawalUsmanChandio, Peroz Khan Chandio via Porho
Chang, Taluka Badin (SDG # 9) mile 0/0-0/7

Eligibility/ Qualification Criteria:

| S. No. | Eligibility / Qualification Criteria | Bidders' Name M/s Liaquat Ali & Brothers |
|--------|--------------------------------------------------------------------------------------------------------|---------------------------------------------|
| 1 | Registration with PEC (if applicable) | Yes |
| 2 | NTN | Yes |
| 3 | Sales Tax Registration | Yes |
| 4 | Professional Tax | Yes |
| 5 | Registration with Sindh Revenue Board (SRB) | Yes |
| | Qualification Criteria: | |
| 6 | Minimum three years' experience of relevant field | Yes |
| 7 | Turnover of at least last three years | Yes |
| 8 | Required Bid Security is attached. | Yes |
| 9 | Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter. | Yes |
| 10 | Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44 | Not Applicable |
| 11 | Qualified / Disqualified | Qualified |

Note: The procuring agency may modify the criteria as per their requirements.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer-III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

BID EVALUATION REPORT

Name of Procuring Agency: **OFFICE OF THE EXECUTIVE ENGINEER-III
LOCAL GOVERNMENT PROJECTS GOVERNMENT OF
SINDH, THATTO**

Tender Reference No: **NIT NO.EE-III/TC/LG/23/2017, dated: 22-11-2017**

Tender Description/Name of Work/Item: **Construction of Road from 1L, KaroGongro to DarhonKhaskheli
via Chak No. 27, 28, 46, 47, 53 and others UC Ahmed Rajo,
TalukaShaheedFazilRahoo (Golarchi), District Badin (SDG # 9)
mile 0/0-4/1**

Method of Procurement: **SINGLE STAGE ONE ENVELOPE PROCEDURE**

Tender Published: **SPPRA Sr.No: 35549**

Electronic Media: **Leading News Papers (English, Urdu & Sindhi Language)**

Total Bid Documents Sold: **04**

Total Bid Received: **03**

Technical Bid Opening Date: (if applicable) **NOT APPLICABLE** (provide details in separate form)


No. of Bid Technically Qualified (if applicable): **NOT APPLICABLE**

Bid(s) Rejected: _____

Financial Bid Opening Date: **09-01-2018**


Bid Evaluation Report:-

| Sr. No | Name of Firm or Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost | Comparison with Estimated Cost | Reasons for Acceptance / Rejection | Remarks |
|--------|-------------------------------|----------------------------|--------------------------|--------------------------------|------------------------------------------------------|-----------------------------------|
| 1 | M/s Bashir Ahmed & Co. | 67141049 | 1st Lowest | Within Estimate Cost | Being lowest quoted by the contractor hence accepted | Recommended for award of Contract |
| 2 | M/s Arifullah Khan & Brothers | 69382360 | 2nd Lowest | | The higher rates quoted by contractor were rejected | Rejected |
| 3 | M/s Salman Enterprises | 71784455 | 3rd Lowest | | The highest rates quoted by contractor were rejected | Rejected |
| 4 | M/s J.N & Co. | | | | | Bid documents not received |


Riaz Ahmed Mermon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mengi
Executive Engineer-III
Local Government Projects
(Member)


Muhammad Zahir Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

FINANCIAL REVIEW AND COMPARATIVE STATEMENT

MT No.FE-41/TC/LG/2017.dtr:22-11-2017

Date of Issue: 08-01-2018

Date of Opening: 09-01-2018


SPPRA, Sr No.35549

NAME OF SCHEME: Construction of Road from H. KaroGongro to DarhonKhakheli via Chak No. 27, 28, 46, 47, 53 and others UC Ahmed Rajjo, TalukaShaheedFazilRahoo (Golarchi), District Badin (SDG # 9) mile 0/0-4/1


| Sr. No | Description | Estimated Cost | M/s Bashir Ahmed & Co. | | M/s Anifullah Khan & Brothers | | M/s Salman Enterprises | | M/s J.N & Co. | |
|------------------------------------------|-----------------------------------------------|-----------------|------------------------|-----------------|-------------------------------|-----------------|------------------------|-----------------|---------------|--------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount | Rate | Amount |
| Part "A" | | | | | | | | | | |
| 1 | Amount of Schedule B | 63903134 | | 63903134 | | 63903134 | | 63903134 | | |
| 2 | Add: 6% Above | 3834188 | 5.89%Above | 3763895 | 9.33%Above | 5962162 | 13%Above | 8307407 | | |
| | Add: Contingency | 186336 | | | | | | | | |
| 3 | Ded: diff: Cost of Bitumen: 147.82 @ Rs.15825 | -2339252 | | -2339252 | | -2339252 | | -2339252 | | |
| | Total | 65584406 | | 65327777 | | 67526044 | | 69871289 | | |
| Part "B" 3' Span Culverts (6 Nos) | | | | | | | | | | |
| 1 | Amount of Schedule B except item No.5 | 195402 | | 195402 | | 195402 | | 195402 | | |
| 2 | Add:Cartage of Materials | 55961 | | | | | | | | |
| 3 | Add: 10% Above | 19540 | 38.22%Above | 74683 | 41.45%Above | 80994 | 46.12%Above | 90119 | | |
| 4 | Amount of Schedule B on item No.5 | 27958 | | 27958 | | 27958 | | 27958 | | |
| 5 | Add: 15% Above | 4194 | 14.91%Above | 4169 | 18%Above | 5032 | 19.25%Above | 5382 | | |
| | Total of 1 No. Culvert | 303055 | | 302212 | | 309386 | | 318861 | | |
| | Total of 6 Nos. Culvert | 1818330 | | 1813272 | | 1856316 | | 1913166 | | |
| | Grand Total | 67402736 | | 67141049 | | 69382360 | | 71784455 | | |
| Financial Review: | | | | | | | | | | |
| | A. Total Cost as per Estimate | 67402736 | | | | | | | | |
| | B. Total Cost as per Tender (-) | 67141049 | | | | | | | | |
| | Difference (A-B) Saving | 261687 | | | | | | | | |


Bid documents not received

Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by M/s. Bashir Ahmed & Co., Government contractor are lowest and reasonable.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Executive Engineer III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

MINUTES OF MEETING

Method of Procurement

Single Stage One Envelope

A meeting of the Procurement Committee of this department was held on 09-01-2018 for opening the bids received in respect of NIT No: EE-III/TC/LG/178/2017, dated: 22-11-2017, regarding various schemes as mentioned in quoted NIT till deadline of submission. The meeting was attended by the following members of the procurement committee, (attendance of bidder is attached).

| Sr. No. | Name of Designation | Responsibility | | | |
|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------------------------------------|-----------------------------------|---------------|------------|----------|
| 1 | Superintending Engineer Local Government Projects | Chairman of Procurement Committee | | | |
| 2 | Executive Engineer-III Local Government Projects | Member of Procurement Committee | | | |
| 3 | Executive Engineer (Malir) Karachi Development Authority | Member of Procurement Committee | | | |
| 4 | Assistant Executive Engineer Highway Division, Karachi | Member of Procurement Committee | | | |
| 5 | Deputy Director (Accounts) Local Government Projects | Member of Procurement Committee | | | |
| 13 <u>Construction of Road from 1L KaroGongro to DarhonKhaskheli via Chak No. 27, 28, 46, 47, 53 and others UC Ahmed Rajo, TalukaShaheedFazilRahoo (Golarchi), District Badin (SDG # 9) mile 0/0-4/1</u> | | | | | |
| Sr.No. | Name of Firm/Contractor | Est:Cost | Ofsfered Rate | Ranking | Remarks |
| 1 | M/s Bashir Ahmed & Co. | 67402736 | 67141049 | 1st Lowest | Accepted |
| 2 | M/s Arifullah Khan & Brothers | | 69382360 | 2nd Lowest | Rejected |
| 3 | M/s Salman Enterprises | | 71784455 | 3rd Lowest | Rejected |
| 4 | M/s J.N & Co. | Bid documents not received | | | |

The committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding documents, arithmetical checks, and verify the documents and bid security submitted by the bidders. In the light of above the Bid Evolution Report duly signed by the bidding committee attached and submitted for further approval. The meeting ended with the lot of thanks to end from the chair.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer-III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

BIDDERS QUALIFICATION REPORT

Method and procedure of procurement: Open Competitive Bidding (National Competitive Bidding) (Single Stage – One Envelope)

Name of Procuring Agency: OFFICE OF THE EXECUTIVE ENGINEER-III LOCAL GOVERNMENT PROJECTS GOVERNMENT OF SINDH, THATTO


Tender Reference No: NIT NO.EE-III/TC/LG/228/2017, dated: 22-11-2017

Description of work: Construction of Road from 1L KaroGongro to DarhonKhaskheli via Chak No. 27, 28, 46, 47, 53 and others UC Ahmed Rajo, TalukaShaheedFazilRahoo (Golarchi), District Badin (SDG # 9) mile 0/0-4/1

Eligibility/ Qualification Criteria:


| S. No. | Eligibility / Qualification Criteria | Bidders' Name M/s Bashir Ahmed & Co. |
|--------|--------------------------------------------------------------------------------------------------------|-----------------------------------------|
| 1 | Registration with PEC (if applicable) | Yes |
| 2 | NTN | Yes |
| 3 | Sales Tax Registration | Yes |
| 4 | Professional Tax | Yes |
| 5 | Registration with Sindh Revenue Board (SRB) | Yes |
| | Qualification Criteria: | |
| 6 | Minimum three years' experience of relevant field | Yes |
| 7 | Turnover of at least last three years | Yes |
| 8 | Required Bid Security is attached. | Yes |
| 9 | Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter. | Yes |
| 10 | Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44 | Not Applicable |
| 11 | Qualified / Disqualified | Qualified |

Note: The procuring agency may modify the criteria as per their requirements.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Wasegi
Executive Engineer-III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

BID EVALUATION REPORT

Name of Procuring Agency:

OFFICE OF THE EXECUTIVE ENGINEER-III
LOCAL GOVERNMENT PROJECTS GOVERNMENT OF
SINDH, THATTO

Tender Reference No:

NIT NO.EE-III/TC/LG/120/2017, dated: 22-11-2017

Tender Description/Name of Work/Item:

Construction of Road from KarioGhanwar-ShaheedFazilRahoo
(Golarchi) Road to Chak No. 15 via Village Abdullah Rind, Molyi
Abdul KarimJat, Nawaz Ali Leghari and others, UC Dadherko,
TalukaShaheedFazilRahoo (Golarchi) (SDG # 9) mile 0/0-4/0

Method of Procurement:

SINGLE STAGE ONE ENVELOPE PROCEDURE

Tender Published:

SPPRA Sr.No: 35549

Electronic Media:

Leading News Papers (English, Urdu & Sindhi Language)

Total Bid Documents Sold:

04

Total Bid Received:

03

Technical Bid Opening Date: (if applicable)

NOT APPLICABLE (provide details in separate form)

No. of Bid Technically Qualified (if applicable):

NOT APPLICABLE


Bid(s) Rejected:


Financial Bid Opening Date:

09-01-2018


Bid Evaluation Report:-

| Sr. No | Name of Firm or Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost | Comparison with Estimated Cost | Reasons for Acceptance / Rejection | Remarks |
|--------|--------------------------------|----------------------------|--------------------------|--------------------------------|------------------------------------------------------|-----------------------------------|
| 1 | M/s Khokhar & Brothers | 70736154 | 1st Lowest | Within Estimate Cost | Being lowest quoted by the contractor hence accepted | Recommended for award of Contract |
| 2 | M/s Iftikhar Enterprises | 71340228 | 2nd Lowest | | The higher rates quoted by contractor were rejected | Rejected |
| 3 | M/s Sindh Builders | 73060074 | 3rd Lowest | | The highest rates quoted by contractor were rejected | Rejected |
| 4 | M/s Israr Engineering Services | | | Bid not received | | |


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer-III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

FINANCIAL REVIEW AND COMPARATIVE STATEMENT

T/NIT No.EE-III/TC/LG/2017,dt:22-11-2017

Date of Issue: 08-01-2018

Date of Opening: 09-01-2018

SPPRA Sr No.35549

NAME OF SCHEME: Construction of Road from Karjo Ghanwar-Shahed Fazil Rahoo (Golarchhi) Road to Chak No. 15 via Village Abdullah Rind, Molvi Abdul Karim Jaf, Nawaz Ali Leghari and others, UC Dadherko, Taluka Shaheed Fazil Rahoo (Golarchhi) (SDG # 9) mile 0/0-4/0

| Sr. No | Description | Estimated Cost | M/s Khokhar & Brothers | | M/s Hukhar Enterprises | | M/s Sindh Builders | | M/s Istar Engineering Services | |
|--------|-----------------------------------------------|-----------------|------------------------|-----------------|------------------------|-----------------|--------------------|-----------------|--------------------------------|--------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount | Rate | Amount |
| | Part "A" | | | | | | | | | |
| 1 | Amount of Schedule B | 58827238 | | 58827238 | | 58827238 | | 58827238 | | |
| 2 | Add: 8% Above | 4706179 | 7.90%Above | 4647352 | 8.60%Above | 5059142 | 11.23%Above | 6606299 | | |
| 3 | Ded: diff: Cost of Bitumen: 143.34 @ Rs.15825 | -2268356 | | -2268356 | | -2268356 | | -2268356 | | |
| | Total | 61265061 | | 61206234 | | 61618024 | | 63165181 | | |
| | Part "B" 3' Span Culverts (15 Nos) | | | | | | | | | |
| 1 | Amount of Schedule B except item No.5 | 195381 | | 195381 | | 195381 | | 195381 | | |
| 2 | Add:Cartage of Materials | 39631 | | | | | | | | |
| 3 | Add: 10% Above | 19538 | 30.09%Above | 58790 | 32.42%Above | 63343 | 35.11%Above | 68598 | | |
| 4 | Amount of Schedule B on item No.5 | 27958 | | 27958 | | 27958 | | 27958 | | |
| 5 | Add: 15% Above | 4194 | 14.89%Above | 4163 | 18%Above | 5032 | 19.12%Above | 5346 | | |
| | Total of 1 No. Culvert | 286702 | | 286292 | | 291714 | | 297283 | | |
| | Total of 15 Nos. Culvert | 4300530 | | 4294380 | | 4375710 | | 4459245 | | |
| | Part "C" 15 Rft Bridge | | | | | | | | | |
| 1 | Amount of Schedule B except item No.5 | 3504661 | | 3504661 | | 3504661 | | 3504661 | | |

Bid not received




| | | | | | | | | | |
|---|-----------------------------------|----------|--------------|----------|--------------|----------|--------------|----------|--|
| 2 | Add: Cartage of Materials | 685070 | | | | | | | |
| 3 | Add: 10% Above | 359466 | 28.95% Above | 1040654 | 31.65% Above | 1137710 | 33.87% Above | 1217512 | |
| 4 | Amount of Schedule B on item No.5 | 522480 | | 522480 | | 522480 | | 522480 | |
| 5 | Add: 15% Above | 78372 | 14.88% Above | 77745 | 17.54% Above | 91643 | 19.33% Above | 100995 | |
| | Total | 5240050 | | 5235540 | | 5346494 | | 5435648 | |
| | Grand Total | 70805641 | | 70736154 | | 71340228 | | 73060074 | |

Financial Review:


| | |
|---------------------------------|----------|
| A. Total Cost as per Estimate | 70805641 |
| B. Total Cost as per Tender (-) | 70736154 |
| Difference (A-B) Saving | 69487 |

Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by M/s. Khokhar & Brothers., Government contractor are lowest and reasonable.


Riaz Ahmed Memon
 Deputy Director (Accounts)
 Local Government Projects
 (Member)


 Assistant Executive Engineer
 Highway Division Karachi
 (Member)


 Executive Engineer (Malir)
 Karachi Development Authority
 Karachi (Member)


 Fazal Muhammad Mangi
 Executive Engineer-III
 Local Government Projects
 (Member)


 Muhammad Zafar Khan Baloch
 Superintending Engineer
 Local Government Projects
 (Chairman)

MINUTES OF MEETING

Method of Procurement

Single Stage One Envelope

A meeting of the Procurement Committee of this department was held on 09-01-2018 for opening the bids received in respect of NIT No: EE-III/TC/LG/278/2017, dated: 22-11-2017, regarding various schemes as mentioned in quoted NIT till deadline of submission. The meeting was attended by the following members of the procurement committee, (attendance of bidder is attached).


| Sr. No. | Name of Designation | Responsibility | | | |
|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------------------------------------|-----------------------------------|--------------|------------|----------|
| 1 | Superintending Engineer Local Government Projects | Chairman of Procurement Committee | | | |
| 2 | Executive Engineer-III Local Government Projects | Member of Procurement Committee | | | |
| 3 | Executive Engineer (Malir) Karachi Development Authority | Member of Procurement Committee | | | |
| 4 | Assistant Executive Engineer Highway Division, Karachi | Member of Procurement Committee | | | |
| 5 | Deputy Director (Accounts) Local Government Projects | Member of Procurement Committee | | | |
| <p>14 <u>Construction of Road from KarioGhanwar–ShaheedFazilRahoo (Golarchi) Road to Chak No. 15 via Village Abdullah Rind, Molvi Abdul KarimJat, Nawaz Ali Leghari and others, UC Dadherko, TalukaShaheedFazilRahoo (Golarchi) (SDG # 9) mile 0/0-4/0</u></p> | | | | | |
| Sr.No. | Name of Firm/Contractor | Est:Cost | Osfered Rate | Ranking | Remarks |
| 1 | M/s Khokha & Brothers | 70805641 | 70736154 | 1st Lowest | Accepted |
| 2 | M/s Hukhar Enterprises | | 71340228 | 2nd Lowest | Rejected |
| 3 | M/s Sindh Builders | | 73060074 | 3rd Lowest | Rejected |
| 4 | M/s Istar Engineering Services | Bid not received | | | |

The committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding documents, arithmetical checks, and verify the documents and bid security submitted by the bidders. In the light of above the Bid Evolution Report duly signed by the bidding committee attached and submitted for further approval. The meeting ended with the lot of thanks to end from the chair.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer-III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

BIDDERS QUALIFICATION REPORT

Method and procedure of procurement: Open Competitive Bidding (National Competitive Bidding) (Single Stage – One Envelope)

Name of Procuring Agency: OFFICE OF THE EXECUTIVE ENGINEER-III LOCAL GOVERNMENT PROJECTS GOVERNMENT OF SINDH, THATTO

Tender Reference No: NIT NO.EE-III/TC/LG/239/2017, dated: 22-11-2017


Description of work: Construction of Road from KarioGhanwar-ShaheedFazilRahoo (Golarchi) Road to Chak No. 15 via Village Abdullah Rind, Molvi Abdul KarimJat, Nawaz Ali Leghari and others, UC Dadherko, TalukaShaheedFazilRahoo (Golarchi) mile 0/0-4/0

Eligibility/ Qualification Criteria:


| S. No. | Eligibility / Qualification Criteria | Bidders' Name M/s Khokhar & Brothers |
|--------|--------------------------------------------------------------------------------------------------------|-----------------------------------------|
| 1 | Registration with PEC (if applicable) | Yes |
| 2 | NTN | Yes |
| 3 | Sales Tax Registration | Yes |
| 4 | Professional Tax | Yes |
| 5 | Registration with Sindh Revenue Board (SRB) | Yes |
| | Qualification Criteria: | |
| 6 | Minimum three years' experience of relevant field | Yes |
| 7 | Turnover of at least last three years | Yes |
| 8 | Required Bid Security is attached. | Yes |
| 9 | Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter. | Yes |
| 10 | Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44 | Not Applicable |
| 11 | Qualified / Disqualified | Qualified |


Note: The procuring agency may modify the criteria as per their requirements.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer-III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

BID EVALUATION REPORT

Name of Procuring Agency: **OFFICE OF THE EXECUTIVE ENGINEER-III
LOCAL GOVERNMENT PROJECTS GOVERNMENT OF
SINDH, THATTO**

Tender Reference No: **NIT NO.EE-III/TC/LG/79/2017, dated: 22-11-2017**

Tender Description/Name of Work/Item: **Construction of 15 km of different roads of Taluka Mirpur Sakro
(SDG# 9)**

Method of Procurement: **SINGLE STAGE ONE ENVELOPE PROCEDURE**

Tender Published: **SPPRA Sr.No: 35549**

Electronic Media: **Leading News Papers (English, Urdu & Sindhi Language)**

Total Bid Documents Sold: **04**

Total Bid Received: **04**

Technical Bid Opening Date: (if applicable) **NOT APPLICABLE** (provide details in separate form)

No. of Bid Technically Qualified (if applicable): **NOT APPLICABLE**


Bid(s) Rejected: _____

Financial Bid Opening Date: **09-01-2018**


Bid Evaluation Report:-

| Sr. No | Name of Firm or Bidder | Cost Offered by the Bidder | Ranking in Terms of Cost | Comparison with Estimated Cost | Reasons for Acceptance / Rejection | Remarks |
|--------|----------------------------------------|----------------------------|--------------------------|--------------------------------|------------------------------------------------------|-----------------------------------|
| 1 | M/s Allied Business | 73547654 | 1st Lowest | Within Estimate Cost | Being lowest quoted by the contractor hence accepted | Recommended for award of Contract |
| 2 | M/s Niaz Muhammad Construction Company | 74632253 | 2nd Lowest | | The higher rates quoted by contractor were rejected | Rejected |
| 3 | M/s Kaim Khani & Brothers | 76156054 | 3rd Lowest | | The higher rates quoted by contractor were rejected | Rejected |
| 4 | M/s Adeel Humayoon | 77490172 | 4th Lowest | | The highest rates quoted by contractor were rejected | Rejected |


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer-III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

FINANCIAL REVIEW AND COMPARATIVE STATEMENT

SIT No:EE-III/TCALG/2017.dtr:22-11-2017

Date of Issue: 08-01-2018

Date of Opening: 09-01-2018

SPPRA Sr No.35549

NAME OF SCHEME: Construction of 15 km of different roads of Taluka Mirpur Sakro (SDG# 9)

| Sr. No | Description | Estimated Cost | M/s Allied Business | | M/s Niaz Muhammad Construction Company | | M/s Kaim Khani & Brothers | | M/s Adeel Humayoon | |
|---------------------------------------------------------------------------------------------------------------------------|----------------------------------------------|----------------|---------------------|----------------|----------------------------------------|----------------|---------------------------|----------------|--------------------|----------------|
| | | | Rate | Amount | Rate | Amount | Rate | Amount | Rate | Amount |
| 1 Construction of road from Coastal Highway Mile 17/0 to village Ali Muhammad Jat Mile 0/0-0/5 (1.0 KM) | | | | | | | | | | |
| Part "A" | | | | | | | | | | |
| 1 | Amount of Schedule B | 6410553 | | 6410553 | | 6410553 | | 6410553 | | 6410553 |
| 2 | Add: 8% Above | 512844 | 7.92%Above | 507716 | 9.22%Above | 591053 | 11.86%Above | 760292 | 13.40%Above | 859014 |
| 3 | Ded: diff: Cost of Bitumen: 14.39 @ Rs.15825 | -227722 | | -227722 | | -227722 | | -227722 | | -227722 |
| 4 | Add: 2% Contingency | 128211 | | | | | | | | |
| | Total | 6823886 | | 6690547 | | 6773884 | | 6943123 | | 7041845 |
| Part "B" 3' Span Culverts | | | | | | | | | | |
| 1 | Amount of Schedule B except item No.5 | 420740 | | 420740 | | 420740 | | 420740 | | 420740 |
| 2 | Add: Cartage of Materials | 26951 | | | | | | | | |
| 3 | Add: 10% Above | 42074 | 16.24%Above | 68328 | 19.30%Above | 81203 | 21.53%Above | 90585 | 23.18%Above | 97528 |
| 4 | Amount of Schedule B on item No.5 | 36456 | | 36456 | | 36456 | | 36456 | | 36456 |
| 5 | Add: 15% Above | 5468 | 14.93%Above | 5443 | 15.94%Above | 5811 | 16.22%Above | 5913 | 18%Above | 6562 |
| | Total | 531689 | | 530967 | | 544210 | | 553694 | | 561286 |
| | Grand Total | 7355575 | | 7221514 | | 7318094 | | 7496817 | | 7603131 |
| 2 Construction of road from Talib Khan Murghar road Mile 2/0 to Village Chango Khan Baloch Mile 0/0-0/3 (0.60 KM) | | | | | | | | | | |
| Part "A" | | | | | | | | | | |
| 1 | Amount of Schedule B | 3338753 | | 3338753 | | 3338753 | | 3338753 | | 3338753 |
| 2 | Add: 8% Above | 267100 | 7.91%Above | 264095 | 8.55%Above | 285463 | 12.48%Above | 416676 | 14.61%Above | 487792 |
| 3 | Ded: diff: Cost of Bitumen: 8.63 @ Rs.15825 | -136570 | | -136570 | | -136570 | | -136570 | | -136570 |
| 4 | Add: 1% Contingency | 33389 | | | | | | | | |
| | Total | 3502672 | | 3466278 | | 3487646 | | 3618859 | | 3689975 |
| Part "B" 3' Span Culverts | | | | | | | | | | |
| 1 | Amount of Schedule B except item No.5 | 420740 | | 420740 | | 420740 | | 420740 | | 420740 |
| 2 | Add: Cartage of Materials | 20875 | | | | | | | | |
| 3 | Add: 19% Above | 42074 | 14.85%Above | 62480 | 16.23%Above | 68286 | 18.11%Above | 76196 | 19.14%Above | 80530 |

| | | | | | | | | | | |
|----------------------------------------------------------------------------------------------------------------------------------------|----------------------------------------------|---------|--------------|---------|--------------|---------|--------------|---------|--------------|---------|
| 3 | Add: 10% Above | 42074 | 15.12% Above | 63616 | 17.29% Above | 72746 | 19.47% Above | 81918 | 20.88% Above | 87851 |
| 4 | Amount of Schedule B on item No.5 | 36456 | | 36456 | | 36456 | | 36456 | | 36456 |
| 5 | Add: 15% Above | 5468 | 14.86% Above | 5417 | 16% Above | 5833 | 17.15% Above | 6252 | 18.25% Above | 6653 |
| | Total | 527052 | | 526229 | | 535775 | | 545366 | | 551700 |
| | Grand Total | 6329751 | | 6217091 | | 6258982 | | 6338197 | | 6438825 |
| 5 Construction of road from Khaliq Dino Palijo road Mile 0/5 to village Aagho Soomro Muhammed Palijo Mile 0/0-0/5 (1.00 KM) | | | | | | | | | | |
| Part "A" | | | | | | | | | | |
| 1 | Amount of Schedule B | 5561849 | | 5561849 | | 5561849 | | 5561849 | | 5561849 |
| 2 | Add: 8% Above | 444948 | 7.92% Above | 44098 | 8.66% Above | 481656 | 10.23% Above | 568977 | 12.17% Above | 676877 |
| 3 | Ded: diff: Cost of Bitumen: 14.39 @ Rs.15825 | -227722 | | -227722 | | -227722 | | -227722 | | -227722 |
| 4 | Add: 2% Contingency | 111237 | | | | | | | | |
| | Total | 5890312 | | 5774625 | | 5815783 | | 5903104 | | 6011004 |
| Part "B" 3' Span Culverts | | | | | | | | | | |
| 1 | Amount of Schedule B except item No.5 | 420740 | | 420740 | | 420740 | | 420740 | | 420740 |
| 2 | Add: Cartage of Materials | 24974 | | | | | | | | |
| 3 | Add: 10% Above | 42074 | 15.76% Above | 66309 | 17.45% Above | 73419 | 18.18% Above | 76491 | 20% Above | 84148 |
| 4 | Amount of Schedule B on item No.5 | 36456 | | 36456 | | 36456 | | 36456 | | 36456 |
| 5 | Add: 15% Above | 5468 | 14.89% Above | 5428 | 17% Above | 6198 | 19.33% Above | 7047 | 22.69% Above | 8272 |
| | Total | 529712 | | 528933 | | 536813 | | 540734 | | 549616 |
| | Grand Total | 6420024 | | 6303558 | | 6352596 | | 6443838 | | 6560620 |
| 6 Construction of road from Karachi Thatta road Mile 35/4 (Dhabeji Market) New Abadi Dhabeji Market road Meli 0/0-0/5 (1.00 KM) | | | | | | | | | | |
| Part "A" | | | | | | | | | | |
| 1 | Amount of Schedule B | 4962217 | | 4962217 | | 4962217 | | 4962217 | | 4962217 |
| 2 | Add: 8% Above | 396977 | 7.93% Above | 393504 | 12.55% Above | 622758 | 17.44% Above | 865411 | 19.28% Above | 956715 |
| 3 | Ded: diff: Cost of Bitumen: 14.39 @ Rs.15825 | -227722 | | -227722 | | -227722 | | -227722 | | -227722 |
| 4 | Add: 2% Contingency | 99244 | | | | | | | | |
| | Total | 5230716 | | 5127999 | | 5357253 | | 5599906 | | 5691210 |
| Part "B" 3' Span Culverts | | | | | | | | | | |
| 1 | Amount of Schedule B except item No.5 | 420740 | | 420740 | | 420740 | | 420740 | | 420740 |
| 2 | Add: Cartage of Materials | 19297 | | | | | | | | |
| 3 | Add: 10% Above | 42074 | 14.44% Above | 60755 | 16.60% Above | 69843 | 18.05% Above | 75944 | 21.17% Above | 89071 |
| 4 | Amount of Schedule B on item No.5 | 36456 | | 36456 | | 36456 | | 36456 | | 36456 |
| | Add: 15% Above | 5468 | 14.95% Above | 5450 | 17.13% Above | 6245 | 19.12% Above | 6970 | 21% Above | 7656 |


(Handwritten signature)

| | | | | | | |
|---|---------------------------------------------------------------------------------------------------------------|---------|---------|---------|---------|---------|
| | Total | 524035 | 523401 | 533284 | 540110 | 553923 |
| | Grand Total | 5754751 | 5651400 | 5890537 | 6140016 | 6245133 |
| 7 | Construction of road from Technical College road Mile 0/3 to New Abadi Ghara Town road Mile 0/0-1/0 (1.60 KM) | | | | | |
| | Part "A" | | | | | |
| 1 | Amount of Schedule B | 7794025 | 7794025 | 7794025 | 7794025 | 7794025 |
| 2 | Add: 8% Above | 623522 | 611831 | 681977 | 768491 | 949312 |
| 3 | Ded: diff: Cost of Bitumen: 23.02 @ Rs.15825 | -364292 | -364292 | -364292 | -364292 | -364292 |
| 4 | Add: 2% Contingency | 155881 | | | | |
| | Total | 8209136 | 8041564 | 8111710 | 8198224 | 8379045 |
| | Part "B" 3' Span Culverts (2 Nos) | | | | | |
| 1 | Amount of Schedule B except item No.5 | 420740 | 420740 | 420740 | 420740 | 420740 |
| 2 | Add: Cartage of Materials | 18970 | | | | |
| 3 | Add: 10% Above | 42074 | 60671 | 69801 | 76196 | 86083 |
| 4 | Amount of Schedule B on item No.5 | 36456 | 36456 | 36456 | 36456 | 36456 |
| 5 | Add: 15% Above | 5468 | 5447 | 5833 | 6544 | 7054 |
| | Total of 1 No. Culvert | 523708 | 523314 | 532830 | 539936 | 550333 |
| | Total of 2 Nos. Culvert | 1047416 | 1046628 | 1065660 | 1079872 | 1100666 |
| | Grand Total | 9256552 | 9088192 | 9177370 | 9278096 | 9479711 |
| 8 | Construction of road from Ali Bux Hadio Road Mile 3/6 to village Qasim Sathio Mile Mile 0/0-0/5 (1.00 KM) | | | | | |
| | Part "A" | | | | | |
| 1 | Amount of Schedule B | 5278923 | 5278923 | 5278923 | 5278923 | 5278923 |
| 2 | Add: 8% Above | 422314 | 415979 | 535811 | 625552 | 696290 |
| 3 | Ded: diff: Cost of Bitumen: 14.39 @ Rs.15825 | -227722 | -227722 | -227722 | -227722 | -227722 |
| 4 | Add: 2% Contingency | 105578 | | | | |
| | Total | 5579093 | 5467180 | 5587012 | 5676753 | 5747491 |
| | Part "B" 3' Span Culverts | | | | | |
| 1 | Amount of Schedule B except item No.5 | 420740 | 420740 | 420740 | 420740 | 420740 |
| 2 | Add: Cartage of Materials | 23486 | | | | |
| 3 | Add: 10% Above | 42074 | 64584 | 72367 | 77458 | 84148 |
| 4 | Amount of Schedule B on item No.5 | 36456 | 36456 | 36456 | 36456 | 36456 |
| 5 | Add: 15% Above | 5468 | 5439 | 6270 | 6927 | 8039 |
| | Total | 528224 | 527219 | 535833 | 541581 | 549383 |
| | Grand Total | 6107317 | 5994399 | 6122845 | 6218334 | 6296874 |
| | Construction of road from Sathio Ghara road Mile 1/7 to village Sabhoo Patijo Mile 0/0-0/5 (1.00 KM) | | | | | |

[Handwritten signature]

35

| Part "A" | | | | | | | | | | |
|------------------------------------------------------------------------------------------------------------------------------|----------------------------------------------|----------------|--------------|--|----------------|--------------|--|--|--|----------------|
| 1 | Amount of Schedule B | 5561849 | | | | 5561849 | | | | 5561849 |
| 2 | Add: 8% Above | 444948 | 7.94% Above | | 441611 | 9.22% Above | | | | 721372 |
| 3 | Ded: diff: Cost of Bitumen: 14.39 @ Rs.15825 | -227722 | | | -227722 | | | | | -227722 |
| 4 | Add: 2% Contingency | 55618 | | | | | | | | |
| | Total | 5834693 | | | 5775738 | | | | | 6055499 |
| Part "B" 3' Span Culverts | | | | | | | | | | |
| 1 | Amount of Schedule B except item No.5 | 420740 | | | 420740 | | | | | 420740 |
| 2 | Add: Cartage of Materials | 26022 | | | | | | | | |
| 3 | Add: 10% Above | 42074 | 16.05% Above | | 67529 | 17.12% Above | | | | 79899 |
| 4 | Amount of Schedule B on item No.5 | 36456 | | | 36456 | | | | | 36456 |
| 5 | Add: 15% Above | 5468 | 14.92% Above | | 5439 | 16.88% Above | | | | 6923 |
| | Total | 530760 | | | 530164 | | | | | 544018 |
| | Grand Total | 6365453 | | | 6305902 | | | | | 6599517 |
| 10 Construction of road from Darrar Hotel Road Mile 5/0 to village Muhammad Khan Rind & Waryal Lashari Mile 0/0-0/5 (1.00KM) | | | | | | | | | | |
| Part "A" | | | | | | | | | | |
| 1 | Amount of Schedule B | 6422887 | | | 6422887 | | | | | 6422887 |
| 2 | Add: 8% Above | 513831 | 7.92% Above | | 508693 | 10.72% Above | | | | 805430 |
| 3 | Ded: diff: Cost of Bitumen: 14.39 @ Rs.15825 | -227722 | | | -227722 | | | | | -227722 |
| 4 | Add: 2% Contingency | 128458 | | | | | | | | |
| | Total | 6837454 | | | 6703858 | | | | | 7000595 |
| Part "B" 3' Span Culverts | | | | | | | | | | |
| 1 | Amount of Schedule B except item No.5 | 420740 | | | 420740 | | | | | 420740 |
| 2 | Add: Cartage of Materials | 24199 | | | | | | | | |
| 3 | Add: 10% Above | 42074 | 15.62% Above | | 65720 | 17.11% Above | | | | 80488 |
| 4 | Amount of Schedule B on item No.5 | 36456 | | | 36456 | | | | | 36456 |
| 5 | Add: 15% Above | 5468 | 14.86% Above | | 5417 | 15.65% Above | | | | 6682 |
| | Total | 528937 | | | 528333 | | | | | 544366 |
| | Grand Total | 7366391 | | | 7232191 | | | | | 754961 |
| 11 Construction of road from Lal Khan Luko road Mile 2/7 to village Zangi Khan Baloch Mile 0/0-0/5 (1.00KM) | | | | | | | | | | |
| Part "A" | | | | | | | | | | |
| 1 | Amount of Schedule B | 5357837 | | | 5357837 | | | | | 5357837 |
| 2 | Add: 8% Above | 428627 | 7.96% Above | | 426484 | 8.77% Above | | | | 469882 |
| | Total | | | | | | | | | 5846719 |
| | Grand Total | | | | | | | | | 6416621 |



 5357837 469882 5846719 6416621



 5357837 469882 5846719 6416621

5357837 469882 5846719 6416621


| | | | | | | | |
|--------------------------|-------------------------------------------------|----------|----------|--------------|----------|----------|----------|
| 3 | Ded: diffe Cost of Bitumen: 14.39 @ Rs 15825 | -227722 | -227722 | -227722 | -227722 | -227722 | -227722 |
| 4 | Add: 2% Contingency | 107157 | | | | | |
| | Total | 5665899 | 5599997 | | | 5651433 | 5798237 |
| | Part "B" 3' Span Culverts | | | | | | |
| 1 | Amount of Schedule B | 420740 | 420740 | | | 420740 | 420740 |
| 2 | Excess item No.5 | 23190 | | | | | |
| 3 | Add: 10% Above | 42074 | 64962 | 17.35% Above | 72998 | 82297 | 92984 |
| 4 | Amount of Schedule B on item No.5 | 36456 | 36456 | | | 36456 | 36456 |
| 5 | Add: 15% Above | 5468 | 5428 | 16.80% Above | 6125 | 6967 | 8680 |
| | Total | 527928 | 527586 | | 536319 | 546460 | 558860 |
| | Grand Total | 6193827 | 6084185 | | 6136316 | 6197893 | 6357097 |
| | Net Total | 74431677 | 73547654 | | 74632253 | 76156054 | 77490172 |
| Financial Review: | | | | | | | |
| | A. Total Cost as per Estimate | 74431677 | | | | | |
| | B. Total Cost as per Tender (-) | 73547654 | | | | | |
| | Difference (A-B) Saving | 884023 | | | | | |


Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by M/s. Allied Business, Government contractor are lowest and reasonable.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer-III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

MINUTES OF MEETING

Method of Procurement

Single Stage One Envelope

A meeting of the Procurement Committee of this department was held on 09-01-2018 for opening the bids received in respect of NIT No: EE-III/TC/LG/29/2017, dated: 22-11-2017, regarding various schemes as mentioned in quoted NIT till deadline of submission. The meeting was attended by the following members of the procurement committee, (attendance of bidder is attached).


| Sr. No. | Name of Designation | Responsibility | | | |
|---------|---------------------------------------------------------------------------------|-----------------------------------|---------------|------------|----------|
| 1 | Superintending Engineer Local Government Projects | Chairman of Procurement Committee | | | |
| 2 | Executive Engineer-III Local Government Projects | Member of Procurement Committee | | | |
| 3 | Executive Engineer (Malir) Karachi Development Authority | Member of Procurement Committee | | | |
| 4 | Assistant Executive Engineer Highway Division, Karachi | Member of Procurement Committee | | | |
| 5 | Deputy Director (Accounts) Local Government Projects | Member of Procurement Committee | | | |
| | | | | | |
| 15 | <u>Construction of 15 km of different roads of Taluka Mirpur Sakro (SDG# 9)</u> | | | | |
| | | | | | |
| Sr.No. | Name of Firm/Contractor | Est:Cost | Ofsfered Rate | Ranking | Remarks |
| 1 | M/s Allied Business | 74431677 | 73547654 | 1st Lowest | Accepted |
| 2 | M/s Niaz Muhammad Construction Company | | 74632253 | 2nd Lowest | Rejected |
| 3 | M/s Kaim Khani & Brothers | | 76156054 | 3rd Lowest | Rejected |
| 4 | M/s Adeel Humayoon | | 77490172 | 4th Lowest | Rejected |

The committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding documents, arithmetical checks, and verify the documents and bid security submitted by the bidders. In the light of above the Bid Evolution Report duly signed by the biding committee attached and submitted for further approval. The meeting ended with the lot of thanks to end from the chair.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer-III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

BIDDERS QUALIFICATION REPORT

Method and procedure of procurement: Open Competitive Bidding (National Competitive Bidding) (Single Stage – One Envelope)

Name of Procuring Agency: OFFICE OF THE EXECUTIVE ENGINEER-III
LOCAL GOVERNMENT PROJECTS GOVERNMENT
OF SINDH, THATTO


Tender Reference No: NIT NO.EE-III/TC/LG/129/2017, dated: 22-11-2017


Description of work: Construction of 15 km of different roads of Taluka
Mirpur Sakro (SDG# 9)

Eligibility/ Qualification Criteria:


| S. No. | Eligibility / Qualification Criteria | Bidders' Name M/s Allied Business |
|--------|--------------------------------------------------------------------------------------------------------|--------------------------------------|
| 1 | Registration with PEC (if applicable) | Yes |
| 2 | NTN | Yes |
| 3 | Sales Tax Registration | Yes |
| 4 | Professional Tax | Yes |
| 5 | Registration with Sindh Revenue Board (SRB) | Yes |
| | Qualification Criteria: | |
| 6 | Minimum three years' experience of relevant field | Yes |
| 7 | Turnover of at least last three years | Yes |
| 8 | Required Bid Security is attached. | Yes |
| 9 | Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter. | Yes |
| 10 | Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44 | Not Applicable |
| 11 | Qualified / Disqualified | Qualified |


Note: The procuring agency may modify the criteria as per their requirements.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Assistant Executive Engineer
Highway Division Karachi
(Member)


Executive Engineer (Malir)
Karachi Development Authority
Karachi (Member)


Fazal Muhammad Mangi
Executive Engineer-III
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)