

**OFFICE OF THE  
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION KHAIRPUR**

Phone No: 9280034

No: TC/G-55/EWD/Khp/ <sup>751</sup> / of 2012  
Khairpur Dated: 31/3 / 2012

**NOTICE INVITED TENDERS**

SEALED TENDERS ON B-I AGREEMENT FORM (PERCENTAGE RATE) ARE HERE BY INVITED FROM THE INTERESTED PERSONS / CONTRACTORS / COMPANIES FOR THE WORKS LIST ATTACHED UNDER SPPRA RULES 2010.

The tenders will be issued on payment of tender fee for each work upto 19-04-2012 during office hours. And will be received on next day i.e 20-04-2012 @ 2:00 pm and will be opened @ 3:00 pm in the presence of tender opening/ evaluation committee comprising Superintending Engineer Works & Services as Chairman and divisional accounts officer and under signed as member before the participating persons or their authorized agent who wish to be present.

If any tendered works remain un-responded, the remaining works shall be issued & opened as under.

ATTEMPT	Bidding Documents can Be obtained up to	Date of Receipt & Opening of Bids
Second Attempt	25-04-2012	26-04-2012
Third Attempt	03-05-2012	04-05-2012

**TERMS & CONDITIONS**

1. No any tender will be accepted without production of earnest money for the amount shown against each work in shape of pay order or call deposit from any scheduled bank duly pledged in the name of undersigned.
2. Conditional, blank incomplete and not accompanied with call deposit and postal tenders will not be considered.
3. The competent authority reserves the right to reject any or all tenders subject to relevant provision of SPPRA Rules 2010.
4. If any member of the committee remains out of Head Quarter on the date of opening of the tenders, the same tenders will be open on the next working day.
5. The intending contractors should submit the Affidavit to effect that whether he is not involve in any litigation and not abandoned the work in any Government Department and not black listed.
6. An Affidavit that he is sole proprietor of the firm in case of the other partner the NIC of all partners along with firms registration certificate registered with Income tax Department along with the CNIC.
7. List of works previously carried out and completed during last three year with satisfactory certificate of completion of the department concerned.
8. Bank statement of the last three year along with bank solvency certificate.
9. List of the Engineering and other skilled and unskilled staff along with their bio data and list of machinery and their proof of ownership
10. The intending participants must submit certificate registered with PEC, participating in the works whose estimated cost is more than 2.500 (million)

Note: this NIT can be seen on PPRRA website at [www.pprasindh.gov.pk](http://www.pprasindh.gov.pk)

**Executive Engineer  
Education Works Division  
Khairpur**

Copy forwarded with compliments to :-

- 1) The Secretary to Government of Sindh information Technology, secretariat No: 6 Karachi for placing the same website.
- 2) The Director Information (Advertisement) Block-96 Sindh Secretariat building -4 Karachi for publishing in one insertion in the three leading newspapers viz Sindhi, English & Urdu wide publicity & circulation in the province of Sindh.
- 3) ✓ The Director (CB) Sindh Public Procurement Regulatory Authority (SPPRA) Govt: Sindh Block No: 8 Sindh Secretariat No: 4 A Court Road Karachi
- 4) The Deputy Commissioner Khairpur
- 5) The Superintending Engineer Works & Services Khairpur for information.
- 6) The Executive District Officer, Education Khairpur for information.
- 7) The Assistant Engineer Education Works Sub-Division, Khairpur, Kingri, Kot Diji, Gambat, Thari Mirwah & Electric Khairpur for wide publicity.
- 8) Copy to Drawing Branch (local)
- 9) Copy to Notice Board.

**Executive Engineer  
Education Works Division  
Khairpur**

MUN  
SPPRA INWARD DIARY  
NO: 10739  
Dated: 24/4/12  
Sindh Branch, Reg. No: 24/4/12  
Regulatory Authority Govt. of Sindh


**LIST OF WORKS**

S.No:	Name of Scheme	Taluka	Estimated Cost	Earnest Money	Tender fee non refunded	Completion Period
<b>BONUS PROGRAME SPONSER BY: PIR SYED FAZAL ALI SHAH JILLANI MNA.</b>						
<b>Construction of Building for Shelter Less Primary Schools</b>						
<b>Pakage No: 01</b>						
1	<b>A) Civil Work</b> GPS Haji Gul Shear Bhambhro/ GBPS Hakim Ali Senharo/ GPS Akenwari Wadero Yousif Panhyar Deh Dadu/ GBPS Ameer Ali Bhambhro U/C Chondiko	Nara	3.200	6400	3000	08 Months
	<b>B) Electric Work</b> -do-	Nara	0.200	4000	500	08 Months
<b>Pakage No: 02</b>						
2	<b>A) Civil Work</b> GBPS Wahid Bux Bhambhro GBPS Faiz Ali Bhurghari GGPS Fath Khan Wessar GBPS Muhammad Saleh Rid U/C Chondiko	Nara	3.200	6400	3000	08 Months
	<b>B) Electric Work</b> -do-	Nara	0.200	4000	500	08 Months
<b>Pakage No: 03</b>						
3	<b>A) Civil Work</b> GBPS Fazal Muhammad Shar GBPS Muhammad Achar Mehrani GBPS Ghulam Akbar Shar GBPS Mullan Dharejo U/C Tajal	Nara	3.200	6400	3000	08 Months
	<b>B) Electric Work</b> -do-	Nara	0.200	4000	500	08 Months
<b>Pakage No: 04</b>						
4	<b>A) Civil Work</b> GBPS Allah Warayo Soomro GBPS Gul Muhammad Shar GBPS Ghulam Hyder Bhambhro GBPS Muhammad Ali Mari U/C Sikandarabad/ Tajal	Nara	3.200	6400	3000	08 Months
	<b>B) Electric Work</b> -do-	Nara	0.200	4000	500	08 Months
<b>Pakage No: 05</b>						
5	<b>A) Civil Work</b> GBPS Muhammad Saleh Shar (Nandho Shar) GBPS Chibher Shar GBPS Mubarak Sahito U/C Khanwari	Nara	2.400	48000	3000	08 Months
	<b>B) Electric Work</b> -do-	Nara	0.150	3000	500	08 Months
<b>BONUS PROGRAME SPONSER BY: PIR SYED SADAR DIN SHAH RASHDI MPA.</b>						
<b>Construction of Building for Shelter Less Primary Schools</b>						
<b>Pakage No: 01</b>						
	<b>A) Civil Work</b> GGPS Chajaro At Ahsanabad 2 C/R GPS Allah Dino Bhambhro 1 C/R GGPS Muhammad Bux Bhambhro 1 C/R U/C Chondiko	Nara	3.500	7000	3000	08 Months
	<b>B) Electric Work</b> -do-	Nara	0.190	3800	500	08 Months
<b>Pakage No: 02</b>						
7	<b>A) Civil Work</b> GPS Goind Khan Bhambhro GPS Shokat Ali Bhambhro GPS Nabi Bux at Punhal Bhambhro U/C Sikandarabad	Nara	2.400	4800	3000	08 Months
	<b>B) Electric Work</b> -do-	Nara	0.150	3000	500	08 Months
<b>Pakage No: 03</b>						
8	<b>A) Civil Work</b> GPS Allah Dino Rid GGPS Jamal Din Mallah GPS Muhammad Sabir Shar U/C Chondiko	Nara	3.200	64000	3000	08 Months
	<b>B) Electric Work</b> -do-	Nara	0.150	3000	500	08 Months
<b>Pakage No: 04</b>						
9	<b>A) Civil Work</b> GPS Rab Dino Rid GPS Arbab Mallah GGPS Khair Muhammad Jaro U/C Tajal	Nara	2.800	56000	3000	08 Months
	<b>B) Electric Work</b> -do-	Nara	0.150	3000	500	08 Months

S.No:	Name of Scheme	Taluka	Estimated Cost	Earnest Money	Tender fee non refunded	Completion Period
10	<b>Package No: 05</b> A) <b>Civil Work</b> GPS Rab Nawaz Sahito GPS Qadir Dad Sahito GPS Baloi at Bhale Dino Sahito U/C Tajal B) <b>Electric Work</b> -do-	Nara	2.400	48000	3000	08 Months
11	<b>Package No: 06</b> A) <b>Civil Work</b> GPS Muhammad Murad Aradin GGPS Sohrab Wari at Abdul Qayoom Aradin GPS Taj Muhammad Mulo U/C Khanwari B) <b>Electric Work</b> -do-	Nara	2.800	56000	3000	08 Months
12	<b>Package No: 07</b> A) <b>Civil Work</b> GPS Pandhyaro GPS Buxha Abad At Hamal Fakir Gaho GGPS Bhai Khan Bhambhro U/C Khanwari B) <b>Electric Work</b> -do-	Nara	2.800	56000	3000	08 Months
<b>MPA PRIORITY PROGRAMME SPONSER</b> BY: NAEEM AHMED KHARAL MPA. <b>Construction of Building for Shelter Less Primary Schools</b>						
13	A) GPS Allah Rakhyoo Mari U/C Kamal Dero Civil Work. B) -do- Electric Work	Gambat	0.800	16000	1500	06 Months
14	A) GPS Qalander Dino Shar U/C Kamaldero Civil Work B) -do- Electric Work	Gambat	0.800	16000	1500	06 Months
15	A) GPS Allah Jurio Lakho U/C Jado Wahan Civil Work B) -do- Electric Work	Gambat	0.800	16000	1500	06 Months
16	A) GPS Ali Bux Sahito U/C Sami Civil Work B) -do- Electric Work	S.Dero	0.800	16000	1500	06 Months
263	<b>Conversation of existing Schools to Model in District Khairpur</b>					
17	Govt: Boys High School Inayat Hussain Shah	Nara	3.800	76000	3000	14 Months
18	Govt: Model School Shah Mardan Shah (Pir Sain Pagaro)	Kingri	5.800	116000	3000	14 Months
1116	<b>Addition of Class Rooms in existing Primary Schools in District Khairpur. (Electric Works)</b>					
19	GGPS Rais Bilawal Khan Shar 2 C/R	T.Mirwah	0.045	900	300	02 Months
20	GPS Maleer Pato 2 C/R	T.Mirwah	0.045	900	300	02 Months
<b>Construction of Two Rooms Building in Existing Primary Schools in District Khairpur.(Electric Works)</b>						
21	GPS Ghulam Nabi Ujjan	Gambat	0.060	1200	500	02 Months
22	GPS Lolai Theba	Gambat	0.060	1200	500	02 Months
23	GPS Haji Ameer Dad Shar	F.Ganj	0.060	1200	500	02 Months
24	GBPS Ghulam Hussain Rajpot	F.Ganj	0.060	1200	500	02 Months
25	GGPS Abdul Majeed Shar	T.Mirwah	0.060	1200	500	02 Months
26	GPS Samoon Channa	S.Dero	0.060	1200	500	02 Months
27	GPS Haji Khan Siyal	S.Dero	0.060	1200	500	02 Months
28	GPS Syad Wariyal Shah	S.Dero	0.060	1200	500	02 Months

S.No:	Name of Scheme	Taluka	Estimated Cost	Earnest Money	Tender fee non refunded	Completion Period
	<b>Construction of 2 Roomed Building in Existing Primary School 2007-08 Programe ADP 1138</b>					
29	GGPS Patasho Lashari	Kot Dijji	0.060	1200	500	02 Months
30	GPS Bakar Wassan	Kot Dijji	0.060	1200	500	02 Months
31	GGPS Muhammad Bux Wassan	Kot Dijji	0.060	1200	500	02 Months
32	GGPS Ghulam Qasim Bughati	Kot Dijji	0.060	1200	500	02 Months
33	GBPS Wassanabad	Nara	0.060	1200	500	02 Months
34	GBPS Bakshan Jodh	Gambat	0.060	1200	500	02 Months
	<b>Up-Gradition of Middle to High Schools in Sindh 2005-06 Programe ADP 1127</b>					
35	GMS Bachal Banbhro (Electric Work)	S.Dero	0.100	2000	500	02 Months
	<b>Up-Gradition of Secondary to Higher Secondary Schools in Sindh 2005-06 Programe ADP 1128</b>					
36	GHS Hingorja (Electric Work)	S.Dero	0.100	2000	500	02 Months
37	GBHS Khorha	Gambat	1.700	34000	1500	02 Months
	<b>Addition of Secondary to Higher Secondary Schools in Sindh 2005-06 Programe ADP 1129</b>					
38	GBHS Mengho Fakir Shar (Electric Work)	T.Mirwah	0.100	2000	500	02 Months
	<b>Establishment of Boys / Girls Degree Colleges in Sindh ADP No: 1139</b>					
39	Govt: Girls Degree College Khorha					
	A) Phase III Laborties	Gambat	15.000	300000	3000	24 Months
	B) Electric Work	Gambat	0.350	7000	750	24 Months
40	Govt: Boys Degree College Sirai Piyaro Khan	Kot Dijji				
	A) Phase III Laborties	K. Dijji	15.000	300000	3000	24 Months
	B) Electric Work	K. Dijji	0.350	7000	750	24 Months
	C) External Drainage and Water Supply	K. Dijji	1.000	20000	1500	12 Months
	<b>Restoration of Historical Educational Buildings in Sindh ADP 1196</b>					
41	GHSS Gambat (Vidiyala Building) (Civil Work) <i>(Remainig work)</i>	Gambat	2.800	56000	3000	12 Months
42	GHSS Gambat (Vidiyala Building) (Electric Work)	Gambat	0.200	40000	500	12 Months
	<b>Up-Gradition of Primary Schools to Middle Schools in Sindh 2005-06 Programe ADP No: 1115</b>					
43	GBPS Juneja (Remaning Work)	Gambat	1.500	30000	1500	02 Months
	<b>MNA PROGRAMME</b>					
	<b>SPONSER BY: Dr. Sayada Nafisa Shah Jillani MNA.</b>					
44	M&R Primary and Secondary School Village Shah Bhangio	Khairpur	1.000	20000	1500	02 Months
45	M&R Primary and Secondary School Village Gabar Maitlo	Khairpur	0.500	10000	750	02 Months
46	Establishment of Computer Centre at Wada Machyoon	Khairpur	1.000	20000	1500	06 Months
	<b>Construction of Shleter Less Primary Schools at</b>					
47	GPS Allah Dino Solangi U/C Machyoon					
	A) Civil Work	Khairpur	1.800	36000	1500	06 Months
	B) Electric Work	Khairpur	0.100	2000	500	06 Months
48	GPS Khaleel Rehman Memon at Kamal Garhi					
	A) Civil Work	Khairpur	1.800	36000	1500	06 Months
	B) Electric Work	Khairpur	0.100	2000	500	06 Months
49	GPS Qaim/ Hadi Bux Kalhoro					
	A) Civil Work	Khairpur	1.800	36000	1500	06 Months
	B) Electric Work	Khairpur	0.100	2000	500	06 Months
50	GPS Soomer Goth Near Dawood Goth					
	A) Civil Work	Khairpur	1.800	36000	1500	06 Months
	B) Electric Work	Khairpur	0.100	2000	500	06 Months
51	Renovation of <i>GBPS. Hatt.</i>	T.Mirwah	1.000	20000	1500	06 Months

S.No:	Name of Scheme	Taluka	Estimated Cost	Earnest Money	Tender fee non refunded	Completion Period
263	Conversation of existing Schools to Model in District Khairpur (Electric Works) ADP 263					
	Pakage No. 01 Electric Work					
52	GGHS Nizamani / GMS Ubhari / Govt (N) Saint Thress High School Khairpur/	Khairpur	0.600	12000	750	06 Months
	Pakage No. 02 Electric Work					
53	GBHS Muhammad Arib Solangi/ GBHS Babar Wada/	Kot Diji	0.400	8000	750	06 Months
	Pakage No. 03 Electric Work					
54	GBHS Inayat Hussain Shah/ GBHS Mitho Meno	Nara	0.168	3400	500	06 Months
	Pakage No. 04 Electric Work					
55	GGHSS Khurha / GGHS Khurha	Gambat	0.400	8000	750	06 Months
	Pakage No. 05 Electric Work					
56	GHSS Hingorja / Govt: Elementary School Aunb	S.Dero	0.390	7800	750	06 Months
	Pakage No. 06 Electric Work					
57	GHS Thari Mirwah/ Govt: Moddle School Deparja	T. Mirwah	0.380	7600	750	06 Months
	Pakage No. 07 Electric Work					
58	Govt: Elementary School Mevo Khan Chang	Faiz Gunj	0.130	2600	500	06 Months
	Pakage No. 08 Electric Work					
59	Govt: Moddle School Shah Mardan Shan (Pir Sain Pagaro) / GHS Sadar ji Bhatyoon	Kingri	0.390	7800	750	06 Months

  
 Executive Engineer  
 Education Works Division  
 Khairpur  
