

**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**

No.TC/G-55/ 2307 /OF 2012, Ghotki Dated:- 5 / 11 / 2012.

**NOTICE INVITING TENDERS**

Sealed tenders are invited from all interested Bidders on B-I forms as per (Public Procurement rule) for the works list attached.

The intending participants can purchase the tenders on payment of tender fee for each work as shown on the list up to 1/12/2012 up to 12:00 Noon.

1. The tenders will be received back and opened @ 2:00 Pm on the same date i.e 27/11/2012 the tender opening / evolution committee (comprising of Superintending Engineer Works & Services Department Ghotki @ Mirpur Mathelo, (Chairman) Executive Engineer Highway Division Ghotki and Divisional Accounts Officer (Member) in presence of Bidders or their authorized representative who wish to be present.

2. If any work remains un-responded, the same will be re-issued and opened on below mentioned date.

(i) Date of issue 10/12/2012 upto (12:00 Noon) and will be received back on same date and Opened @ (02:00 P.M)

(ii) Date of issue 19/12/2012 upto (12:00 Noon) and will be received back on same date and Opened @ (02:00 P.M)

3. Eligibility conditions for intending participants are as under:

i) Registration with Pakistan Engineering Council in the Relevant field of specialization of work and to the extent of tender amount of each work.

ii) Bio Data of Engineering and technical staff working with the Firms.

iii) Documentary evidence of executed / works in progress and certificate of satisfactory completion of works by the employers.

iv) List of works in progress equipment available with documentary evidence of its ownership certificate of Bank showing credit worthiness along with Banks statement

4. Registration with income Tax Department (NTN) Certificate and copy of N.I.C.

5. Undertaking on affidavit that firms are not involved in any litigation or have abandoned any work in the department.

6. The Bidders should submit earnest money as shown against each work in shape of call deposit in favour of the undersigned, for the amount shown against each work at the time of submission of tender documents.

7. Affidavit to the effect that the firm / contractor have not been black listed previously by any executing agency.


8. Affidavit to the effect that all documents / particulars / information furnished are true & correct.

9. In case of firm, list of partners / partnership deed, giving full particulars of directors / proprietors or other connected along with power of Attorney.

10. The condition shown at serial No: 3 will not be applicable in case of works costing below Rs.2,500 (M).

11. The undersigned and other Competent Authority reserve the right to reject any one or all the bids as per relevant provision of PPRA rules.

D.....A  
As above

  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

Continued on Page No: (2)

SPINWARD DIARY  
 No. 3360/  
 Date 08/11  
 Single Point Procurement  
 Govt. of Sindh

## LIST OF WORKS

Sr. No/ ADP No:	Name of Schemes	Estimated Cost in (M)	Earnest Money	Tender Fee	Timed allowed for Completion
<b><u>New Scheme 2012-13</u></b>					
1/ 197	Construction of metalled road from National Highway road to Ubauro to Samanabad ( Gandhi Dori) Mile 0/0-1/2	11.463	229260/-	3000/-	12 Months
2/ 198	Construction of road from Kamoo Shaheed Khambra at Saindad Machi to Rani Canal Bridge Mile 0/0-1/6	15.000	300000/-	3000/-	12 Months
3/ 199	Construction of road from Guddo road to Mir Muhamamd Shar Mile 0/0-1/5	13.000	260000/-	3000/-	12 Months
4/ 203	Construciton of road from Ubauro Guddu road to village Kaloo Khan Rind Mile 0/0-0/4	4.659	93180/-	3000/-	12 Months
5/ 205	Improvement of road from Jhangal Malik to Rasool Bux Bhutto road at 0/0 mile 0/0-0/4	5.000	100000/-	3000/-	12 Months
6/ 216	Construction of Road from Widening & Reconditioning of road Jarwar Bypass Mile 0/0-1/2 (2.0 KM)	10.600	212000/-	3000/-	12 Months
7/ 217	Brick Pavement road from Hayat Pitafi Road to Mitho Nohani	1.000	20000/-	3000/-	12 Months
8/ 218	Construction of Bridge Over Masoo Minor Near Village Ghulam Sarwar Abbasi	0.600	12000/-	3000/-	12 Months
9/ 219	Construction of Brick Pavement road from Masoo Wah to Village Ghulam Sarwar Abbasi	1.000	20000/-	3000/-	12 Months
10/ 220	Construction of Road from Mirpur Belo Naich road to Gul Muhammad Khuhawar Mile 0/0-0/3	3.000	60000/-	3000/-	12 Months
11/ 234	Brick pavement road from Sanko road More to Hassan Shar House Taluka Daharki	1.500	30000/-	3000/-	12 Months
12/ 235	CC Block and Drains at village Sankio	4.000	80000/-	3000/-	12 Months
13/ 236	CC Block and Drains at village Yousif Chachar Near Rawanti City	1.500	30000/-	3000/-	12 Months
14/ 237	CC Paver and drains street No.3 from Awami Hotel to Maderasa Hanfia via Zahid Ali Arain House	3.000	60000/-	3000/-	12 Months
15/ 238	CC Paver and drains Muhalla Saleem Akhtar Advocate Near Kids Gorden School Shah Colony	4.000	80000/-	3000/-	12 Months
16/ 258	Providing CC Paver / CC Block & Drains at Village Abdullah Lakhan (Muhalla Muhammad Qasim & Hafiz Manzoor Ahmed Lakhan)	0.700	14000/-	3000/-	12 Months

17/	259	Reconstruction/ Construction of metalled road from Mathelo road to Budho Jhatial 0/0-0/5	3.500	70000/-	3000/-	12 Months
18/	260	Construction of road from Bisthi Arbab Shah village Chakar Khan Kolachi UC Hussain Beli Mile 0/0-0/4 i/c MS	4.025	80500/-	3000/-	12 Months
19/	261	Construction of road from village Panjoo bagh road Purano Sardar Khan Ghoto Mile 0/0-0/4 i/c MS	4.025	80500/-	3000/-	12 Months
20/	262	Construction of road from villagw Qabul Mirbahar UC Hussain Beli 0/0-0/4 i/c MS	4.000	80000/-	3000/-	12 Months
21	284	Construction of road from Feder Wah to Ibrahim Ghotki i/c replacement of RCC slab over Bakro Wah mile o/o-0/2+330 ft	3.000	60000	3000/-	12 Months
22/	277	Repair of road from Hussain Beli road Abdullah Ghoto to Sardar Mohammad Khan Ghoto link to Ch. Nazir mile -5/4-5/6	3.500	70000/-	3000/-	12 Months
23/	285	Construction of road from Band to Illahi Bux Bheri Mile 0/0-0/4	4.200	84000/-	3000/-	12 Months
24/	289	Construciton for road from Degree college to New N.H.Way Bye pass via Graveyard	11.006	220120/-	3000/-	12 Months
25/	290	Construction of Compound Wall around Benazir Bhutto Park Rehmoow Wali Ghotki	20.000	400000/-	3000/-	12 Months
26/	291	Construction of road from Kot Umer to Farooqueabad Daharki (Remaining work)	2.700	54000/-	3000/-	12 Months

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI